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Kentuckiy™

UNBRIDLED SPIRIT ™

CALL NO. 103

CONTRACT ID. 245347

LETCHER COUNTY

FED/STATE PROJECT NUMBER STP BRZ 9030 (462)
DESCRIPTION KY 7

WORK TYPE BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE 10/31/2025

LETTING DATE: May 23,2024
Sealed Bids will be received electronically through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME May 23,2024. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 4%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 12
CONTRACT ID - 245347
STP BRZ 9030 (462)
COUNTY - LETCHER

PCN - BR06700072400
STP BRZ 9030 (462)

KY 7 (MP 2.529) ADDRESS DEFICIENCIES OF KY 7 OVER NORTH FORK OF KY RIVER (067B00038N) (MP 2.742), A
DISTANCE OF 0.21 MILES.BRIDGE REPLACEMENT SYP NO. 12-10017.00.

GEOGRAPHIC COORDINATES LATITUDE 37:08:13.00 LONGITUDE 83:01:03.00
ADT 926

COMPLETION DATE(S):
COMPLETED BY 10/31/2025 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.
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For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by email to kytc.projectquestions@ky.gov. The
Department will attempt to answer all submitted questions. The Department reserves the right
not to answer if the question is not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers” on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement). The answers provided shall be considered part of this Special Note and, in case of
a discrepancy, will govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
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shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

BOYCOTT PROVISIONS

If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade.
Note: The term Boycott does not include actions taken for bona fide business or economic
reasons, or actions specifically required by federal or state law.

If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and
will not for the duration of the contract engage in, in energy company boycotts as defined by
KRS 41.472.

LOBBYING PROHIBITIONS

The contractor represents that they, and any subcontractor performing work under the contract,
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10)
years, and pledges to abide by the restrictions set forth in such statute for the duration of the
contract awarded.

The contractor further represents that, pursuant to KRS 45A.328, they have not procured an
original, subsequent, or similar contract while employing an executive agency lobbyist who was
convicted of a crime related to the original, subsequent, or similar contract within five (5) years
of the conviction of the lobbyist.

Revised: 2/29/2024
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

1.0 BUY AMERICA REQUIREMENT.

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and
steel reinforcing bars shall occur in the United States of America, including the application of:

* Coating,

* Galvanizing,

* Painting, and

* Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material,
and may be used regardless of source in the domestic manufacturing process for steel or iron material:

* Pig iron,

* Processed, pelletized, and reduced iron ore material, or

* Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with the
production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or
certified mill test reports are required as the basis of acceptance by the Department.

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent
of the total Contract amount or $2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.
2.0 - BUILD AMERICA, BUY AMERICA (BABA)

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA),
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials
used in infrastructure projects funded by federal financial assistance to be produced in the United States.
Comply with 2 C.F.R § 184.

BABA permits FHW A participation in the Contract only if domestic steel and iron will be used on the Project.
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must
be produced in the United States and all manufacturing processes, including application of a coating, for
these materials must occur in the United States. Coating includes all processes that protect or enhance the
value of the material to which the coating is applied. This requirement does not preclude a minimal use
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total
contract amount under the Contract or $2,500.00 whichever is greater.

BABA permits FHWA participation in the Contract only if all “construction materials™ as defined in the Act
are made in the United States. The Buy America preference applies to the following construction materials
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD

AMERICA, BUY AMERICA (BABA) ACT 10/26/2023

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall. Contractor will be
required to use construction materials produced in the United States on this Project. The Contractor shall
submit a certification stating that all construction materials are certified to be BABA compliant.

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the
general applicability waiver for manufactured products.

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format
below. After submittal, the Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof
to establish that it is in compliance.

At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet.

Please refer to the Federal Highway Administration’s Buy America webpage for more information.

Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway
Administration (dot.gov)

October 26, 2023 Letting
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313,23 C.F.R. § 635.410 and 2 C.F.R § 184.

Date Submitted:

Contractor:

Signature:

Printed Name:

Title:

NOTE: THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL
NOTES CONTAINED IN THE PROJECT PROPOSAL.
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FEDERAL TRACT NOTE

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a
bidder to comply with all applicable sections of the current Kentucky Standard Specifications,
including, but not limited to the following, may result in a bid not being considered responsive and
thus not eligible to be considered for award:

102.02 Current Rating 102.08 Preparation and Delivery of Proposals
102.13 TIrregular Bid Proposals 102.14 Disqualification of Bidders
102.09 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Transportation Cabinet, Department of Highways, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded
full and fair opportunity to submit bids in response to this invitation and will not be discriminated
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual
orientation, gender identity, veteran status, disability, income- level, or Limited English
Proficiency (LEP)in consideration for an award.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and
Bridge Construction.  Sub - Contractors fulfilling a disadvantaged business enterprise goal on a project
may enter into a 2™ tier subcontract with a Non-DBE Subcontractor. However, in this instance, none of
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established
Disadvantaged Goal for the project.
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of
highway construction projects financed in whole or in part by Federal Funds in order to create a
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements
contained therein shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include this
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet
deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the
front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in a least the percent of the contract as set forth above as goals for
this contract.

OBLIGATION OF CONTRACTORS

Each contractor prequalified to perform work on Cabinet projects shall designate and make known
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and
promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to consider
DBEs for subcontract work as well as for the supply of material and services needed to perform
this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.
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CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal has
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by
the Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises
(“DBE”) in the amount of percent of the total value of this contract and that the DBE
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky
Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify their DBE
participation on that page. DBEs utilized in achieving the DBE goal must be certified and
prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and
make a recommendation. The project will not be considered for award prior to submission and
approval of the apparent low bidder’s DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;

2. Description of the work each is to perform including the work item, unit, quantity, unit price
and total amount of the work to be performed by the individual DBE. The Proposal Line
Number, Category Number, and the Project Line Number can be found in the “material listing”
on the Construction Procurement website under the specific letting;

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract
value this represents. DBE participation may be counted as follows;

a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar
value of materials to be furnished will be counted toward the goal as follows:

e The entire expenditure paid to a DBE manufacturer;

e 60 percent of expenditures to DBE suppliers that are not manufacturers provided the
supplier is a regular dealer in the product involved. A regular dealer must be engaged
in, as its principal business and in its own name, the sale of products to the public,
maintain an inventory and own and operate distribution equipment; and

e The amount of fees or commissions charged by the DBE firms for a bona fide service,
such as professional, technical, consultant, or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials, supplies, delivery
of materials and supplies or for furnishing bonds, or insurance, providing such fees or
commissions are determined to be reasonable and customary.

b) The dollar value of services provided by DBEs such as quality control testing, equipment
repair and maintenance, engineering, staking, etc.;
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the
dollar amount of the work actually performed by the DBE in the joint venture;
4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose
participation is being utilized to meet the DBE goal; and
5. Written and signed confirmation from the DBE that it is participating in the contract as
provided in the prime contractor’s commitment.

AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION

Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be
required to submit DBE Subcontract Agreement Form, TC 14-36, along with the attached FHWA
1273 and Certificate of Liability Insurance for each DBE Firm submitted as part of the previously
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached
when the DBE subcontractor is a material supplier or broker.

The Certificate of Liability Insurance submitted must meet the requirements outlined in Section
107.18 of the Standard Specifications for Road and Bridge Construction.

Changes to APPROVED DBE Participation Plans must be approved by the Cabinet. The Cabinet
may consider extenuating circumstances including, but not limited to, changes in the nature or
scope of the project, the inability or unwillingness of a DBE to perform the work in accordance
with the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good
Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to meet the
contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will
not be considered in justifying the good faith effort, unless the contractor can show that the
proposed DBE was solicited prior to the letting date. DBEs utilized in achieving the DBE goal
must be certified and prequalified for the work items at the time the bid is submitted. One complete
set (hard copy along with an electronic copy) of this information must be received in the Division
of Contract Procurement no later than 12:00 noon of the tenth calendar day after receipt of
notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to
submit a sample representative letter along with a distribution list of the firms solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to
demonstrate compliance with the factors listed below which the Cabinet considers in judging good
faith efforts. This documentation may include written subcontractors’ quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.
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The Good Faith Effort Package shall include, but may not be limited to information showing
evidence of the following:

1.

2.
3.

10.

1.

Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform
DBEs of subcontracting opportunities;

Whether the bidder provided solicitations through all reasonable and available means;
Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time
of the letting who are prequalified in the areas of work that the bidder will be subcontracting;
Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine
with certainly whether they were interested. If a reasonable amount of DBEs within the
targeted districts do not provide an intent to quote or no DBEs are prequalified in the
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give
notification of the bidder’s inability to get DBE quotes;

Whether the bidder selected portions of the work to be performed by DBEs in order to increase
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate DBE participation, even when
the prime contractor might otherwise perform these work items with its own forces;

Whether the bidder provided interested DBEs with adequate and timely information about the
plans, specifications, and requirements of the contract;

Whether the bidder negotiated in good faith with interested DBEs not rejecting them as
unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached;

Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that
the bidder has the ability and/or desire to perform the contract work with its own forces will
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;
Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes
potential DBE participation;

Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work
requirements of the bid proposal; and

Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.

Page 15 of 170
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FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms
to meet the contract goal and upon a determination by the Good Faith Committee based upon the
information submitted that the apparent lowest responsive bidder failed to make sufficient
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in
person for administrative reconsideration. The bidder will be notified of the Committee’s decision
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of
a request by the bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will have
the opportunity to present written documentation or argument concerning the issue of whether it
met the goal or made an adequate good faith effort. The bidder will receive a written decision on
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal
or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to the
United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid
the contract in the event that the contract is not awarded to the low bidder as the result of a failure
to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs,
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall
constitute a breach of contract and as such the Cabinet reserves the right to exercise all
administrative remedies at its disposal including, but not limited to the following:

e Suspension of Prequalification;

e Disallow credit toward the DBE goal,

e Withholding progress payments;

e Withholding payment to the prime in an amount equal to the unmet portion of the contract

goal; and/or
e Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet
for work performed or materials furnished.
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CONTRACTOR REPORTING

All contractors must keep detailed records and provide reports to the Cabinet on their progress in
meeting the DBE requirement on any highway contract. These records may include, but shall not
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be
completed and signed within 7 days of being paid by the Cabinet.

Payment information that needs to be reported includes date the payment is sent to the DBE, check
number, Contract ID, amount of payment and the check date. Before Final Payment is made on
this contract, the Prime Contractor will certify that all payments were made to the DBE
subcontractor and/or DBE suppliers.

Tk hhEX IMPORTANT Kk hqhd
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment
form and all copies of checks for payments listed above to the following address:

Office for Civil Rights and Small Business Development
6 Floor West 200 Mero Street
Frankfort, KY 40622

The prime contractor should notify the KYTC Office for Civil Rights and Small Business
Development seven (7) days prior to DBE contractors commencing work on the project. The

contact in this office is Mr. Tony Youssefi. Mr. Youssefi’s current contact information is email
address — tyousseffi@ky.gov and the telephone number is (502) 564-3601.

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal
may be waived at the discretion of the Cabinet.

PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES

In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216,
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or
expending financial assistance to obtain certain telecommunications and video surveillance
services and equipment from specific producers. As a result of these regulations, contractors and
subcontractors are prohibited, on projects with federal funding participation, from providing
telecommunication or video surveillance equipment, services, or systems produced by:

e Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such
entities)
e Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or
Dahua Technology Company (or any subsidiary or affiliate of such entities)
Revised: 2/29/2024
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC — CARGO

PREFERENCE ACT (CPA).

(REV 12-17-15) (1-16)
SECTION 7 is expanded by the following new Article:

102.10 Cargo Preference Act — Use of United States-flag vessels.
Pursuant to Title 46CFR Part 381, the Contractor agrees

* To utilize privately owned United States-flag commercial vessels to ship at
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo
liners, and tankers) involved, whenever shipping any equipment, material, or commodities
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels.

* To furnish within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph
1 of this section to both the Contracting Officer (through the prime contractor in the case of
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

* To insert the substance of the provisions of this clause in all subcontracts
issued pursuant to this contract.

Contract ID: 245347
Page 18 of 170
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

DGA BASE
Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 Ibs/sy per inch of depth.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 Ibs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

OPTION B
Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in
accordance with Sections 402 and 403.
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SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS
I. TRAFFIC CONTROL GENERAL

Except as provided herein, traffic shall be maintained in accordance with the current standard
specifications, section 112. The contractor will be responsible for developing and implementing
the maintenance of traffic details with guidance through standard drawings and the MUTCD
current editions. The developed traffic control plan must be approved by the Engineer prior to
implementation. The contractor is expected to provide at a minimum the items listed in this note;
however this note does not relieve the contractor of other items that may be necessary to comply
with current standards. Except for the roadway and traffic control bid items listed, all items of
work necessary to maintain and control traffic will be paid at the lump sum bid price to
“Maintain and Control Traffic”.

Contrary to section 106.01, traffic control devices used on this project may be new or used in
new condition, at the beginning of the work and maintained in like new condition until
completion of the work.

The contractor must notify the engineer and public information officer at least 14 calendar days
prior to the beginning work. Please see the Special Note for Liquidated Damages for additional
information.

II. TRAFFIC COORDINATOR

Furnish a traffic coordinator as per section 112. The traffic coordinator shall inspect the project
maintenance of traffic, at least three times daily, or as directed by the engineer, during the
contractor’s operations and at any time a bi-directional lane closure or road closure is in place.
The personnel shall have access on the project to a radio or telephone to be used in case of
emergencies or accidents. The traffic coordinator shall report all incidents throughout the work
zone to the engineer on the project. The contractor shall furnish the name and telephone number
where the traffic coordinator can be always contacted.

I1I. SIGNS

The contractor is responsible for all signage during construction. The contractor shall adhere to
the standard drawings and manual on uniform traffic control devices (MUTCD) for guidance. If,
at any time, the engineer requests a change in the maintenance of traffic signage, the contractor
shall implement the change within 8 hours. Failure to implement these changes within the
required eight hours will result in liquidated damages of $5,000 per day.

The contractor shall provide all detour signing needed for the bridge closure, if allowed in the
contract documents. All signing required will be incidental to the lump sum bid item “Maintain
and Control Traffic”.
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The department will not measure installation, maintenance, or removal for payment of any
detour signage or standard construction signage, and will consider these incidental to “Maintain
and Control Traffic”

Closure signs, detour signs, and bi-directional lane closure signs should be placed no sooner than
two weeks prior to the closing of the bridge (when applicable) or placing lane closures.
Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the
engineer. Signs shall be covered or removed within 24 hours of opening the bridge to traffic.

Road closed signs (when applicable) should be double signed and placed a minimum of 1500°,
1000°, and 500’ in advance of the closure, in addition to signage required by the MUTCD and
standard drawings.

IV. TEMPORARY PAVEMENT STRIPING

For projects where road closures are allowed in the contract documents, it is not anticipated that
temporary pavement striping will be needed since the bridge will be closed. However, if the
contractor’s means and methods allow for need for temporary striping, conflicting pavement
marking will be covered with 6” black removable tape. However, for bi-directional lane closures
or if the plans call for a diversion, temporary striping will be required per the plans and MUTCD.
Contrary to the standard specifications, no direct payment will be made for any temporary
striping, pavement striping removal, or any other temporary striping item. If temporary striping
is used, the contractor shall replace any temporary striping that becomes damaged or fails to
adhere to the pavement before dark on the day of the notification. Liquidated damages shall be
assessed to the contractor at a rate of $500 per day for failing to replace temporary striping
within this time limit.

V. PROJECT PHASING & CONSTRUCTION PROCEDURES

Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control
Plan prepared by the contractor. Maintain traffic over the bridge as long as possible. Once work
on the structure begins that impacts traffic, ensure work progresses to minimize the effected time
to the public. All materials that must be made specific for the project should be ordered and
made prior to closure of the bridge or implementation of bi-directional lane closures so that
delivery does not delay progress of the work, unless approved by the Engineer. If the bridge is
reopened prior to safety devices being in place, an approved protective barrier wall shall be
placed in accordance with the standard drawings.

For projects which require an on-site diversion to be constructed to maintain traffic, the traffic
control plan and project schedule prepared by the contractor shall include provisions such that
traffic is not switched to the diversion until all materials that must be made specific for the
project are ordered and made so that use of the diversion is minimized, unless approved by the
Engineer.
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VI. PAVEMENT DROP-OFF

Less than two inches - no protection required. Warning signs should be placed in advance and
throughout the drop-off area.

Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent
sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels,
and barricades during daylight hours. For tangent sections with speeds less than 50 mph and
curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be
in accordance with the manual on uniform traffic control devices, current edition.

Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed. If there
is five feet or more distance between the edge of the pavement and the drop-off, then drums,
panel, or barricades may be used. If the drop-off is greater than 12 inches, positive separation is
strongly encouraged. If concrete barriers are used, special reflective devices or steady burn
lights should be used for overnight installations.

For temporary conditions, drop-offs greater than four inches may be protected with plastic
drums, vertical panels, or barricades for short distances during daylight hours while work is
being done in the drop-off area.

VII. VARIABLE MESSAGE SIGNS AND TEMPORARY TRAFFIC SIGNALS

At the direction of the Engineer, the contractor is expected to provide up to four (4) message
boards for use at locations determined by the Engineer. These message boards are expected to
be in place one week prior to the closure of the roadway and remain in place for the duration of
the closure. The message boards will be paid for as per the standard specifications.

For projects that involve the use of lane closures, all lane closures shall be bi-directional. The
contractor shall provide temporary traffic signals and all labor, materials, and incidentals needed
to maintain bi-directional traffic for the project. For short term bi-directional lane closures, the
use of flaggers in lieu of temporary traffic signals may be acceptable if approved by the
Engineer.

VIII. BARRICADES

For projects which allow full closure, ensure a minimum of (4) type III barricades are used at
each end of the bridge for a total of (8) type III barricades. Contrary to the standard
specifications, no direct payment will be made for barricades, but they will be included in the
lump sum price for “Maintain and Control Traffic”.

VIII. DETOUR AND ON-SITE DIVERSIONS

For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic
control plan proposed by the contractor shall include a signed detour route for the road closure.
The traffic control plan along with the proposed detour plan will be delivered to the engineer 7
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days prior to the pre-construction meeting. The proposed detour route shall meet the following
requirements:

1) Detour routes must remain at minimum on the same classification of roadway (i.e.
AA, AAA, state, county, etc.) Unless written approval is obtained through the owner
of the facility.

2) The contractor must coordinate with other projects along the detour route to avoid
ongoing construction projects along those routes.

3) It may be determined that two detour routes would be needed if the first selected
route cannot accommodate truck traffic. If this occurs, the contractor is expected to
sign both detours per the standard drawings and MUTCD. Additional clarification
signage between the detours may be needed at points where they diverge.

4) For projects that involve the use of bi-directional lane closures and the temporary lane
width per the plans or as proposed by the contractor is less than 10 feet, the contractor
shall be required to provide a signed detour for oversized vehicles.

The traffic control plan must be submitted and approved to allow for coordination of the public
information officer with the closure notification. The public must be notified of the proposed
detour route when they are notified of the closure, 2 weeks before closure. All time and
expenses necessary for the development of the detour plan(s) will be incidental to the lump sum
bid item “Maintain and Control Traffic”.

For projects with an on-site diversion included in the construction, the preparation of traffic
control plans for a detour and implementation of a detour will not be required, unless specified in
the plans.

IX. PAYMENT

Unless listed as a bid item in the contract documents, payment will only be made for the
following items:

1. Maintain and Control Traffic - Lump Sum

2. Concrete Barrier Wall Type 9T — Linear Feet

3. Crash Cushions - Each

4. Portable Changeable Message Boards — Each

The quantities for barrier wall and crash cushions include initial placement only. Barrier wall will
be paid per linear foot as detailed in the plans for wall placed up to the quantity specified in the
plans. Any relocation or additional wall required will not be paid for directly but will be considered
incidental to Maintain and Control Traffic.

All other items needed to maintain traffic in accordance with these contract documents and the
approved traffic control plan shall be considered incidental to Maintain and Control Traffic.
These items include but are not limited to traffic signals, signs, temporary guardrail, temporary
pavement striping, barrier wall delineators, guardrail delineators, cones, barrels, flaggers, etc.
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These Notes or designated portions thereof, apply where so indicated on the

SPECIAL NOTE FOR CONCRETE SEALING

plans, proposals or bidding instruction.

L. DESCRIPTION. Perform all work in accordance with the Department's
current Standard Specifications, and applicable Supplemental
Specifications, the attached sketches, and these Notes. Section references
are to the Standard Specifications.
This work consists of:

Furnish all labor, materials, tools, equipment, and incidental items necessary to

1.

2.

A e A

complete the work.

Contract ID: 245347
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Provide safe access to the bridge, in accordance with Section 107.01.01, for the
Engineer to sound possible repair areas and for workers to complete the

construction.

Repair cracks as applicable in accordance with the Special Note for Epoxy Injection

Crack Repair.

Repair delaminated or spalled areas as applicable in accordance with the Special

Note for Concrete Patching.
Apply Ordinary Surface Finish

Prepare the surfaces to receive sealing.

Apply concrete sealing.
Maintain & control traffic.

Any other work as specified as part of this contract.

I1. MATERIALS.

A.

Sealer. Use one of the following:

Product Supplier
Protectosil BHN Evonik Industries
Protectosil 300S Evonik Industries
TK-590-40 Tri-Silane 40% TK Products

SW-244-100 Chemical Products Industries, Inc.
TK-590-1 MS Tri-Silane TK Products

MasterProtect H1000 BASF

Aquanil Plus 40 ChemMasters

SIL-ACT ATS-100 Advanced Chemical Technologies
Certivex Penseal BTS 100% Vexcon

Pentreat 244-40 W.R. Meadows

Aquanil Plus 40A ChemMasters
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Coverage Rate: Follow all manufacturers recommendations for coverage rates
except the application rate must not exceed the square footage coverage rate per
gallon of sealer as given in the chart below. If the manufacturer recommends a
coverage rate greater than given in the table below, apply sealer at the rate given
in the table below for the chosen sealers silane percentage.

Coverage
% Silane rate
(ft*/gallon)
100 300
40 120
20 60

III. CONSTRUCTION.

A.

Perform Concrete Repairs. Repair concrete surface in accordance with the
Special Note for Epoxy Injection Crack Repair and/or the Special Note for
Concrete Patching Repair if included in the contract documents.
Curing Compound. Contrary to Section 609.03.12 of the specifications, curing
compound is not to be used on the deck due to potentially causing issues with the
concrete sealer. During the deck pour, finishing, and tining operations the Class
AA concrete shall be kept continuously moist with the use of a mister until burlap
or curing blankets are applied to the surface. At no point should water be pooling
or running off the surface or the surface of the concrete be allowed to become dry.
After the burlap or curing blankets are installed, cure in accordance with the
specifications. Include all costs in the unit price bid for Class AA concrete.
Failure to properly cure the concrete in accordance with this note and the
specifications may result in weakened or cracked concrete. If the concrete is
weakened or cracked due to improper curing, the contractor will be responsible
for providing alternates to fix the issues to the Engineer for review and the
contractor will be solely responsible for all costs to do so, up to complete
replacement. Do not begin any construction on fixing any issues without approval
of the Engineer.

Apply Ordinary Surface Finish. In addition to new concrete, areas receiving

epoxy injection, concrete patching, and other surface imperfections, including

areas of minor cracking, should receive Ordinary Surface Finish in accordance
with Section 601.03.18 of the Standard Specifications. Existing structural items
not newly placed, patched, or repaired may be exempt from Ordinary Surface

Finish. Use mortar of the same cement and fine aggregate as the concrete patching,

or as directed by the Engineer. Payment will be incidental to Concrete Sealing.

Finish surface of bridge decks in accordance with Section 609 of the Standard

Specifications.

Areas to Receive Concrete Sealing:

1. Every exposed surface above a point 6” below ground or fill line of
abutments, wing walls, end bent and pier caps, pedestals, back walls,
columns, and exposed footings.

2. All exposed surfaces of concrete deck, barrier walls, parapets, curbs, and
plinths.
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3. Prestressed Concrete [-Girders, Concrete Beams, and Spread Prestressed
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Concrete Box Beams: The underneath surfaces of slab overhangs outside of

exterior concrete girders and to the exterior side and bottom of exterior
concrete girders and beams.

4. Adjacent Prestressed Concrete Composite Box Beams: Full length of the
exterior face of all exterior beams from the top of the box beam to 1’-0”
underneath the beams.

5. Prestressed Non-Composite Box Beams: All faces of all beams, excluding

surfaces to be covered with a waterproofing membrane. Take care to ensure

that the grout pockets are not sealed.

6. If the contract documents include the Special Note for Concrete Coating, do

not apply concrete sealer to the areas where Concrete Coating is specified.

Contract Time. Concrete Sealing may need to be installed after contract
time has elapsed in a separate mobilization and after the Engineer has
declared the project otherwise complete. Liquidated damages shall not be
charged provided Concrete Sealing is complete within 60 days after the last
concrete pour on the structure. When the Contractor has not completed
Concrete Sealing within the time frame allotted, Liquidated Damages shall
be charged at 25 percent of the original contract daily charge from the
expiration of the time allowed until the Contractor completes the work except
the Department will not deduct liquated damages when weather limitations
prohibit the Contractor from performing the work.

Cleaning the Concrete Surfaces to be sealed. Dry clean the concrete to
remove all loose debris. Remove all visible hydrocarbons from the surface
with detergent approved by the manufacturer of the deck sealant. Pressure
wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure
gauges at each wand to verify pressure. Use 30° fan tip or as
recommended by the manufacturer of the sealant. Hold pressure washing
wand a minimum of 45° from the surfaces with a maximum stand-off
distance of 12 inches.

Sealing the Concrete. Allow new concrete to cure a minimum 28 days
prior to application of sealer. Monitor weather conditions prior to sealer
application. Refer to manufacturer’s recommendations for proper ambient
conditions. Do not apply sealer if precipitation is anticipated within the
time stated by the manufacturer. Allow the concrete to dry 24 hours
(after washing or rain event) before sealer application. The bridge deck can
be reopened to traffic while drying. Sealer must be applied within 48
hours of washing or the concrete must be rewashed. Divide the concrete
into predefined areas of specific square footage to aid in determining
usage. Comply with manufacturer’s usage recommendation. Using a low-
pressure pump, apply sealer and spread evenly with broom or squeegee;
do not allow pooling to remain. When each predefined area is complete,
measure the amount of sealer used to verify proper usage. After sealing,
follow manufacturer’s recommended cure time before opening to traffic. On
vertical surfaces, apply the sealer in a flooding application from the bottom
up, so the material runs down 6 to 8 inches below the spray pattern.
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Inspection: Monitor all aspects of the project to assure compliance to this
specification. Observe and document general conditions during the entirety of
the project. Verify that each phase of work has been satisfactorily completed
prior to beginning the next phase. Phases are described as follows:

1. Dry cleaning to remove loose debris, verify and document:
a. All debris has been removed and disposed of properly.
2. Removal of hydrocarbons, verify and document:
a. The manufacturer’s recommended detergent is used for removal.
b. Hydrocarbons have been satisfactorily removed.
3. Pressure washing, verify and document:
a. Washing pressure at the wand.
b. Tip size used.
c. Wash angle and stand-off distance.
d. The concrete is satisfactorily cleaned.
4. Sealer application, verify and document:
Proper cure time for new concrete.
. Concrete surface is dry.
Document time since washed.
. Was the bridge deck opened to traffic after washing?
Document ambient temperature, surface temperature, relative humidity,
and dew point.
Application and distribution method.
. Coverage to be complete and even.
. Material is not allowed to remain pooled.
Monitor material usage.
No traffic on the bridge decks until proper cure time is allowed.

oao0 o
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IV.  MEASUREMENT

A.

B.

Concrete Sealing. The Department will measure the quantity per square feet
of each area sealed.

Mobilization For Concrete Surf Treatment. The Department will pay the
lump sum bid for an additional mobilization when Concrete Sealing must be
performed after the Engineer has deemed the project complete except for
Concrete Sealing and the structure is opened to traffic.

V. PAYMENT

A.

Concrete Sealing. Payment at the contract unit price per square feet is full
compensation for the following: (1) Furnish all labor, materials, tools, and
equipment; (2) Cleaning; (3) Sealing; (4) Maintain & control traffic; and, (5)
Any other work specified as part of this contract.

Mobilization For Concrete Surf Treatment. Payment at the contract lump sum
price bid shall be full compensation for the Contractor to remobilize on the project
to perform Concrete Sealing as detailed herein this special note.
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SPECIAL NOTE

For Avoiding Stream Impacts from Lead Paint

KY 7 over CSX RR & North Fork Kentucky River
Letcher County
Item No.: 12-10017
Bridge No.: 067B00038N

Owing to the presence of lead paint on the bridge scheduled for replacement, the following
measures, must be used.

« Use tarping/netting under the bridge during existing bridge superstructure removal to
minimize debris entering the stream.

« All hazardous waste materials will be managed and disposed of in the manner specified
by local or state regulation.

« Worker exposure to materials containing lead during construction work is regulated by
Federal OSHA [(29 CFR 1926.62 (a)]. This regulation requires worker protection during
construction “....where lead or materials containing lead are present.”

End of special regarding lead paint.

If there are any questions regarding this note, please contact Danny Peake, Director,
Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone
(502) 564-7250.
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BRIDGING
KENTUCKY

Restore | Renew | Replace

Lead Paint Sampling Report

To: Tom Springer, QK4, Inc.
Date: 06-25-2020

Conducted By: Jeffrey Lee, Lee Engineering, lIc
Kentucky Accredited Asbestos Inspector # 59640

Project and Structure Identification
PSE Lead Paint_067B00038N_Letcher_12-10017_LEE_02-26-2020
Structure ID: 055B00028N (37.137061,-83.017401)
County and Item No: _ Harlan_12-10017
Structure Location: KY-7 Over North Fork Kentucky River
Sample Description: Paint Chips

Inspection Date: 06-09-2020
Results and Recommendations

Paint chips were collected from the bridge structure and analyzed for total lead, and lead
extracted using the TCLP method. The TCLP regulatory limit is 5 mg/L. The sample result for
this bridge is 20 mg/L, 4 times the regulatory limit.
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ROCK CUT RECOMMENDATIONS
KY 7 OVER CSX & N FORK KY RIVER
EX. BRIDGE ID# 067B00038N
LETCHER COUNTY

1. Site & Project Description

The purpose of this investigation is to provide recommendations for rock cuts along KY 7 near
the bridge over CSX & the North Fork Kentucky River. The study area begins at Station 33+84.50
and ends at Station 45+30.00.

The purpose of this project is to replace the current bridge over the CSX railroad and the North
Fork Kentucky River and provide a safer roadway for motorists traveling along a portion of KY 7.
Existing KY 7 is a rural arterial characterized by narrow width, inadequate sight distance, poor
clear zone, and deficient horizontal and vertical curves.

2. Topography

The topography for the entire project area lies within the Cumberland Plateau Region of the
Appalachian Plateau Physiographic Province. This area is also referred to as the Eastern Coal
Fields and as the Kentucky Mountains. Generally, the study area can be described as a maturely
dissected plateau of varying altitude and relief with local variations in character which is the
expression of variations in the underlying bedrock.

3. Site Geology

Available geologic mapping (Geologic Map of the Vicco Quadrangle, USGS 1965, and the Kentucky
Geological Survey Geologic Map Information Service online) shows the current project to be
underlain primarily by Quaternary-aged alluvial deposits, and Lower to Middle Pennsylvanian
deposits of the Breathitt Formation. The Breathitt Formation is comprised primarily of sandstone.
Alluvial deposits are generally described as primarily silt with some clay. Sand and gravel bars
may form along larger streams. The sandstone is described as gray in color, fine to medium
grained, micaceous, crossbedded and firmly cemented. The Amburgy coal bed and another
unnamed coal bed are present within the formation.

The Kentucky Geologic Survey identified the site and the surrounding areas as exhibiting no karst
potential and minimal potential of landslides. A debris flow path is mapped on the Kentucky
Geologic Survey on the north side of the bridge, from approximately Station 33+84.50 to Station
36+00. Mapping also indicates there are no oil or gas fields present in the vicinity of the proposed
project area. No faults are mapped proximate to the project location.
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4. Rock Cut Recommendations

Rock cuts should be performed on a %H:1V slope on the north side of the bridge, from Station
33+84.50 to Station 36+50. Rock cuts should be performed on a %H:1V slope on the south side
of the bridge, from Station 43+50 to Station 44+50. On the south side of the bridge, a 2H:1V
overburden slope may be required above the %H:1V rock cut slope. According to KYTC’s
Geotechnical Guidance Manual, Section GT-608-5: “When cut slopes are greater than 3H:2V and
the 30-foot safety clear zone from edge of pavement to the cut slope is not required, a roadside
ditch bench is recommended. Typically, the width of the roadside ditch bench from outside edge
of shoulder to the cut slope will be 12 feet for cuts less than 30 feet in height, and 14 feet for cuts
over 30 feet in height.”

5. Geotechnical Considerations

Adequate drainage will be a primary concern regarding any design or new
construction in the area. On hillsides, especially when seeps and springs are present,
these units can be susceptible to landslides. Therefore, careful management will be
needed to ensure proper drainage and slope stability.

The cut slope configurations for this project will primarily be controlled by bedrock
lithology, bedrock quality, results of Slake Durability Index (SDI) tests in sandstones,
and the presence of fractures and/or joints; A recommended slope for this unit is
%H:1V. On the south side of the bridge, a 2H:1V overburden slope may be required
above the %H:1V rock cut slope.

It is recommended that the contractor “check” boulder-size or larger rock with the
bucket of an excavator. If the rock has any movement, then it should be removed by
the contractor. If while making contact with the rock, the rock shows no movement it
may be left in place.

Page 31 of 170



Contract ID: 245347

LETCHER COUNTY

Page 32 of 170

STP BRZ 9030 (462)

18w

<061
noxnd ‘d PIPIIM
Aq

ZMOOLNAY ‘HTONVIAVAO ODDIA THL A0 XHOTOTD

13021 35 Wyaw st wnuv
1333 O WAUILMI HNOINGD.

Q311> S3ONIHIIN

qussasd 1303 puw o 3o

Popos Useq e¥ 3y s Kivpunoq wioR3ROS 583 Jo 14w Fuore
20953 {FUBIPYD 2170 ) 940 SpUSIYO PR [0 ) WD

45071035 DIWONGDT

ouw o 10 g
e S 20 poonpuy
oup
4
dosnno sg wodenig
o pose)
wy
o104 (1ap puoury.

oo ooy
o ssofin oy swoqo 1 wnrup suvyn poiop

Sl )
9
3l 2 £
sl g £
3
2
H
H
20
B
5
Ed

NOILYNV1dX3

817-00
AYDNINE ‘FTONYHAYNO ODDIA
dYW FTONVHAVND DI001030

e
"
a
i
ezt
oL ez oo 3
1SID0T030 BLVLS ONY HOLOHNIA ‘NVOVH h FOVTIVA
& AZANNS TVOIDOTOED ANONLNEN
$ AONINEM 40 ALISYIAINN ‘AMONININ 40 HLTVEMNOWNOO FHL

HLIM NOLLY¥AO00D NI RMvdZdd

v

ozt

160 wosir 1o
== aweus oupusn

NouswosIa

=5 ouoz eo>
oo e one
3 z
8 2
M e
=ik aen
.
. tesw wuion o
Cova wasosen
]
£ sliza
H s
H Slslz]e
“leli®l®
z1za|=
= T el el
priey Sla|m
312
< Sl
=
P e R Iz|>|e
===t i
H
|
oo eos
we on prezen |
o it vz o3
e
e m
= oo >
o
e wny A
E Yo -H3AVND)
G
1334 NI 28 2
288 awaw |
kA Nolvwnos | & | watsis
agd

HOLOFAIA ‘NYTON '8 SYWOHL
AZANNS TVOIDOTOED SHLYLS QELINA
HOWEINI FHL 40 INFWINVAEA



Contract ID: 245347
Page 33 of 170

FINTN 13IHS-3 ‘ 809767118/ UOLLDISOIOIN

oS4 y3sn

2202 ‘0z @UNM :q3LL0Td 3LVa

NOG*SNOILO3S X “NBEOD0BLI0N\60Z0SI00\INIHHOM Md\ 2D P3N 3114 ‘

YA A 40 N0 HLHON = _
ONY_QVONTIVE XS) HIAQ L AN WO | fe
0S+SE°V1S 0L 0G+pE VLS ouan o= | |5
zo,;o:m_wz 00 04 LON - AMYNIAITIHd _ _ 0StpE
O6l Opl  OFL O£l | Ol | opt | O6 O O a9 Os o O  oZ Q ol-  0g- 0f- Ob- | O0%- I-
T oToT
i R e P
“C— _ Ck._l.ﬁhdm—lv IT CQF T
/ |®
5
e Ol , [0}%¢]}
/ AN
[ OpOT OFOT
I _ N\
SOl | — [0)=10]
BEL 090T |
yousq 4oy
00+5€ —  opIspeol 100}-Z
Ol  Opl  Ofl  Opl ou opt O O OL 09 O Oy O oz Qi ol-  0g-| of- op- | 0%- -
—oror oo
L
%00%8] 720077 | 00 ™ 006" .
Z0T - N 1:GL°0J 0201
¥ N
£0l OEOT
/
N
—opor — p TN OFOT |
T~
SOT >~ —_] _ l 0507
—ogor 090T |
0546
Ol  Opl  Ofl  Ogl  Ou opt | o6 O O 09 05 O O | oz | Qi ol-  0g- 0f- Ob- | O0%- I-
/ %00°g| 700" e /
7/ %U0'py 1700
/ 222
[40]} / ., m;.n..._ / [o74¢]}
— \ 4
~ \ _
e Ol N [0}%¢]}
I -~ 1 1
~——1 Pz 1
9]0 — — . OFOT
0|1110| 23 ana | woa | JON3 | HONIG | 455 | gy
1810 | 1710 | yhoy NVHO | B3 434 Qo
I I I [01°1¢]}
ZxX 21001-21 43HI131
133HS "ON W3LL 40 ALINNOD

LETCHER COUNTY
STP BRZ 9030 [462)




Contract ID: 245347
Page 34 of 170

YIATY AY 40 W04 HLYON = _ z
ONV QVONTIVH XS ¥3A0 L AY @ 3
00+bb V1S P v LNOZ o ‘01 = A $37v2s :
NOILLONYISNOO HOH LON - AMYNIAITIHd _ _ 00tbY
Ofl opl Of!1 [014] o1} opt 06 o8 oL 09 [0°] oy 0g (04 (o]} O}- 0¢- 0¢- op- 0%- 09- - m
06— _| 076 g
- L
Sy m
— 086 _ g6 | | 7
~ B
T _ yousq yaip B &
6B = apIspeo. 100}t | B 066
~ / —
< 2%
oaT - " N ooyt g
e = 54
"t Ton 9 g
L —smor — o5 oo )1 7
e N
o 9
o PYE ~
20T A 1:G2°0 020 g
S K A
Zay — +
TOT 5 : YN DEC
- - N
C = A\ =
—opoT| C ] 0]20 q
- ] / £
C - 2 o
ot [ ] 0% 2
—ogor| | . ™ o g
- Tty Moy - ~ W
r Yoty Doty ] 2
TOT g AL o . iy D10 g
B rnepn = g
[ Sy (o515 ] ~ g
g0l - UHSL?S ATy % 2} 08C 4
- Cesies (P9 s
- H2L /022098 AL o ] 2
BOT I ogpans G YD 2 o uowol \S}u\ﬁ_m w\ ] OBC 2
N ..\\wﬁw..&%\umﬂ A \ Q\ o> U comt’ 54 -
u w BN, Iy E
C W) vel) QARIBN | oyt ‘gramsaoms ] 00
ool T T I (Y B e Y )
{1 ordwes| smorg () ¢ yidag | ‘oN adwes [ u:
TR (I N K (T T ]
I Ag pobboy ———— Josinadns]
ale om0l udeq _ VBEETZLYG FHITT. adA 1 1afosd] e —
JW\' letpawwW| JaeM O) Yideq A sweN peoy|
pajs|dwo) ajeq Ppavuels sleq “ON 1080id ajEig|
PRsET) san _.mu»l\\.\ JaquINN ajoH “ON joaloid [esapa|
o T O e 19sy0 pue uonels ON wey| Mgﬂm“ Awunoo)
Gt uoReAd|3 oewns G oseud Z 37817 ON 18loid I3y
T 607 E——
&d‘r\ o B soBUNSQNg _m<
|\|5 |N| abeg
N L
%3 ‘an3 | HON3g LELC]
14 10 | 1710 N0H an3 Nod NVH9 “an3 1438 m__wmn
\n/_}m§ 21001-21 Y3IHLI
133HS "ON W3LID 40 AINNOD

LETCHER GOUNTY
STP BRZ 9030 [46



LETCHER COUNTY
STP BRZ 9030 (462)

Environmental Compliance Plan (ECP)

Special Note for
Environmental Compliance Plan (ECP)

Contract ID: 245347
Page 35 of 170

TEAM .
KENTUCKY

TRANSPORTATION
CABINET

Project: GEC D12 067B00038N Letcher

Process -1
Document:
Current Workflow Finish
Step:

Subject: ECP- 067BO0038N

Item No: 12-10017

Bridge No 067B0O0038N

County: Letcher

Status Completed

attention to:

- Responsible Party

The following ECP checklist outlines responsibilities of the Contractor and/or
the KYTC to ensure all environmental commitments are met. Please pay special

- Commitment Description (commitment made to resource agencies)
- Compliance Document (how compliance is to be documented)

If you have any question please email BKY_Env@doc.e-builder.net.

067B00038N
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Contract ID: 245347

SPECIAL NOTE

For Additional Environmental Commitments

IN ADDITION TO OTHER ENVIRONMENTAL COMMITMENTS LISTED IN THIS CONTRACT, THE
FOLLOWING COMMITMENTS ALSO APPLY, AS THIS IS A FEDERALLY FUNDED UNDERTAKING AS
DEFINED IN SECTION 106 OF THE NATIONAL HISTORIC PRESERVATION ACT, 36 CFR 800.16(Z):

1) The KYTC has completed a Phase 1 archaeological survey for a site-specific area surrounding the

bridge. The cleared area is shown as “Archaeologically Cleared Area” or “Environmentally
Cleared Area” on the concept plans and/or the map attached to this note or included elsewhere
in the proposal. Likewise, any areas that must be avoided have been labeled “Do Not Disturb.”
The contractor shall install snow fencing to clearly delineate the boundary of the allowable
work/staging area. This work/staging area is restricted to the following: the
Archaeologically/Environmentally Cleared Area (noted previously); the right-of-way and
easements wherein all activities, equipment, materials, etc. must be contained; and any
additional, privately owned land obtained for temporary use by the Contractor through written
agreement with the landowner.

If the Contractor deems it necessary to use additional areas outside the Archaeologically/
Environmentally Cleared Area for any purposes—e.g., laydown yards, vehicle parking, parking
cranes, delivering beams, borrow areas, waste areas, etc.—the Contractor must first get a
written agreement with the landowner (assuming the additional area is outside the right-of-
way). Then the Contractor shall seek approval of the use of the site—whether within or outside
the right-of-way—by both the KYTC Section Supervisor and the Bridging Kentucky Environmental
Lead at BKY Env@docs.e-builder.net. The Contractor shall provide a map of the area(s) to be
used, including access points, and property-owner agreements. The BKY Environmental Team
will complete initial field investigations for archaeological, historical, ecological, and other
environmental clearances. If any potentially significant site or resources are found, the KYTC has
the right to deny the use of the proposed site. The maps and property owner agreements are to
be submitted at least ten (10) business days prior to the Preconstruction Conference, or sixty
(60) days prior to the Contractors access to the site, for coordination and review by the KYTC
District and Bridging Kentucky Team.

A Liquidated Damage of $50,000 will be assessed whenever the Contractor has used any
restricted areas. The fee will be assessed on a per bridge basis, whether the contract involves
bridge bundles or a single bridge. In addition, all fines, fees, penalties, remediation costs, and
other damages related to breaches of Threatened and Endangered Species Act Section 7,
National Historic Preservation Act Section 106, Clean Water Act Sections 401 and 404, Kentucky
General Permit for Stormwater Discharges KYR10, Environmental Protection Agency
requirements, State Historic Preservation Office requirements, and other related permitting
agencies will be paid by the Contractor, including all associated costs and burdens placed upon
the Kentucky Transportation Cabinet.

Page 1 0of 3
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2)

3)
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In the event that human remains are encountered during project activities, all work should be
immediately stopped in the area. The area should be cordoned off, and, in accordance with KRS
72.020, the county coroner and local law enforcement must be contacted immediately. Upon
confirmation that the human remains are not of forensic interest, the unanticipated discovery
must be reported to Nicolas Laracuente at the Kentucky Heritage Council at (502) 892-3614,
George Crothers at the Office of State Archaeology at (859) 257-1944, and KYTC DEA
archaeologists at (502) 564-7250.

For guidance regarding inadvertent discovery and treatment of human remains, refer to the
KYTC'’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory Council on Historic
Preservation’s (ACHP) Policy Statement Regarding Treatment of Human Remains and Grave
Goods (adopted by ACHP February 23, 2007).

If, during the implementation of The Project, a previously unidentified historic/ archaeological
property is discovered or a previously identified historic/archaeological property is affected in
an unanticipated manner, the contractor shall (1) call KYTC DEA archaeologists at (502) 564-
7250, (2) call SHPO archaeologists at (502) 892-3614, and (3) ensure that all work within a
reasonable area of the discovery shall cease until such time as a treatment plan can be
developed and implemented.

Page 2 of 3
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SPECIAL NOTE

FOR EROSION PREVENTION AND SEDIMENT CONTROL

FOR IMPACT REGARDLESS OF SIZE OF THE DISTRUBED AREA

Potential impacts to gray bat foraging habitat and habitat for federally listed fish and mussel
species will be minimized by implementing erosion prevention and sediment control measures.

As required under Section 213 of the KYTC Standard Specifications, prior to onsite activities a
site-specific Erosion Control Plan including BMPs to ensure continuous erosion control
throughout the construction and post construction period. The plan will identify individual
Disturbed Drainage Areas (DDA) where storm water from the construction area will be
discharged off site or into waters of the Commonwealth.

Should the Contractor fail to create a BMP Plan or provide and maintain the necessary erosion
control, Liquidated Damages will apply at the rate specified in the contract. If no rate is
specified, Liquidated Damages will be applied at the rate specified in Section 108 of the
Standard Specifications.

The erosion prevention and sediment controls proposed are presented below.

* The location of the individual erosion prevention/sediment control measures will be
identified by the Resident Engineer and Contractor. The Contractor will place erosion
control devices as identified in the site-specific BMP Plan prior to beginning work.

*  Mulch will be placed, during grade and drain activities, across all areas where no work
will be conducted for a period of 14 consecutive days.

* Tree clearing within the riparian zone will be minimized. Trees to be removed will be
determined by the resident engineer and the contractor prior to disturbance. (Note: Any
“Special Note for Tree Clearing Restrictions” must be adhered to.)

+ Silt fence, or other approved method as appropriate, will be installed at the edge of waters
within the project corridors to eliminate the deposition of rock and debris in the streams
during construction activities. In the unforeseen event that unintended debris does enter
the streams, the resident engineer will halt the contributing activity until appropriate
remedial actions have been implemented.

* To the maximum extent plausible, construction activities will take place during low-flow
periods.

* Equipment staging and cleaning areas will be located to eliminate direct inputs to waters
of the Commonwealth. These areas will be located such that effluent will be filtered
through vegetated areas and appropriate sediment controls prior to discharge offsite.
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Concrete will be poured in a manner to avoid spills into the streams. In the unforeseen
event that a spill does occur, the USFWS will be notified, and the resident engineer will
immediately halt the activity until remedial measures have been implemented.

KYTC proposes to stabilize areas disturbed during construction activities through
vegetation establishment and placement of riprap and geotextile fabric. Re-vegetation of
the disturbed areas will allow thermoregulation of water within the streams, establish
long-term, regenerative stabilization of the stream banks, and provide nutrients to the
aquatic macroinvertebrate community through inputs of organic material.

Areas disturbed during construction and not stabilized with rip rap and erosion blanket
will be seeded using a standard seed mix. Depending on project slope and project
location, application rates and seed mix types will vary. The Contractor shall perform all
final seeding and protection, in accordance with the plans and Section 212 of KYTC
Standard Specifications.

Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as
needed to verify compliance with Section 221 of KYTC Standard Specifications The
Engineer’s inspections shall be performed a minimum of once per month and within
seven (7) days after a storm of 2 inch or greater. Copies of the Engineer’s inspections
shall not be provided to the Contractor unless improvements to the BMPs are required.
The Contractor shall initiate corrective action within 24 hours of any reported deficiency
and complete the work within five (5) days. The Engineer shall use Form TC 63-61 A for
this report. Inspections performed by the Engineer do not relieve the Contractor of any
responsibility for compliance. If corrections are not made within the five (5) days
specified, the liquidated damages will apply at the rate specified in the Liquidated
Damages note in the contract.

Contrary to Sections 212.05 and 213.05, unless listed in the proposal, bid items for
temporary BMPs and items for permanent erosion control will not be measured for
payment and will be replaced with one lump sum item for the services. Payment will be
pro-rated based on the Project Schedule as submitted by the Contractor and as agreed to
by the Engineer.

The Contractor shall be responsible for applying “good engineering practices.” The
Contractor my use any temporary BMPs and permanent BMPs that fall within the
guidance of the current Standard Specifications, KYTC’s Best Management Practices
manual, and with the approval of the KYTC Engineer.

FOR IMPACT GREATER THAN 1.0 ACRE

When the total disturbed area for a project, including laydown and waste/borrow areas, is greater
than 1.0 acre, the Contractor shall be responsible for filing the Kentucky Pollution discharge
Elimination System (KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division
of Water (DOW). The Contractor will be responsible for following the KPDES requirements of
local Municipal Separate Storm Sewer System (MS4) programs with jurisdiction. Required NOI
shall name the Contractor as the Facility Operator and include the KYTC Contract ID Number
(CID) for reference. For grouped contracts with more than one structure, each structure will be
treated independently in regards to disturbed area unless another structure is within 0.25 mile of
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the structure. For structures within 0.25 mile of each other, the total disturbed area will be the
sum of the combined disturbed areas. The Contractor shall be responsible for filing the KPDES
permit Notice of Termination (NOT) with the Kentucky DOW and any local MS4 Program that
has jurisdiction. The NOT shall be filed after the Engineer agrees the project is stabilized or the
project has been formally accepted.

The Contractor shall perform all temporary erosion/sediment control functions including:
providing a Best Management Practice (BMP) Plan, conducting required inspections, modifying
the BMP Plan documents as construction progresses, and documenting the installation and
maintenance of BMPs in conformance with the KPDES KYR10 permit effective on August 1,
2009, or a permit re-issued to replace that KYR10 permit. This work shall be conducted in
conformance with the requirements of Section 213 of the KYTC current Department of
Highways, Standard Specifications for Road and Bridge Construction (Standard Specifications).

The Contractor shall be responsible for the examination of the soils to be encountered and make
his own independent determination of the temporary BMPs that will be required to accomplish
effective erosion prevention and sediment control. The Contractor shall provide the Engineer
copies of all documents required by the KPDES permit at the time they are prepared.

If there are any questions regarding this note, please contact Danny Peake, Director,
Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone
(502) 564-7250.
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KyTC BMP Plan for Project CID ## - ####

KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 12
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities
For

Replacement

Project: CID ## - ####

KPDES BMP Plan Page 1 of 14
Revised 3/4/2016
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KyTC BMP Plan for Project CID ## - ####

Project Information
Note — (1) = Design  (2) = Construction  (3) = Contractor

1. Owner — Kentucky Transportation Cabinet, District 12 (1)

2. Resident Engineer: (2)

3. Contractor Name: (2)
Address: (2)

Phone number: (2)

Contact: (2)

Contractor’s agent responsible for compliance with KPDES permit requirements: (3)

4. Project Control Number: (2)

5. Route (Address): KY 7 over CSX RR & North Fork Kentucky River (1)
6. Latitude/Longitude (project mid-point): 37°08'13.4"N 83°01'02.7"W (1)
7. County (project mid-point): Letcher County (1)

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 2 of 14
Revised 3/4/2016
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KyTC BMP Plan for Project CID ## - ####

A. Site Description

1.

10.

11.

Nature of Construction Activity (from letting project description): Address
deficiencies of KY 7 Bridge (067B00038N) over CSX RR & North Fork Kentucky
River, MP 2.64. Replacement SYP No. 12-10017. (1)

. Order of major soil disturbing activities: (2) and (3)

Projected volume of material to be moved: (3)

. Estimate of total project area (acres): (3)

Estimate of area to be disturbed (acres): (3)

Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient will
contact the resident engineer to request this information. (1)

Data describing existing soil condition: Gilpin-Shelocta and Udorthents-Urban
land-Grigsby soil complexes were mapped for the project area. The
GilpinShelocta complex is composed of 40% Gilpin series soils, 35% Shelocta
series soils, and 25% minor components. The Shelocta and Gilpin soil series are
on landforms that formed during the late Pleistocene or earlier (Soil Survey Staff
1999:721-726). Udorthents and Urban Land soils formed very recently in
unconsolidated parent material such as sandy or recent water-deposited
sediments or disturbed soil and rock material. Grigsby series soils consist of very
deep, well-drained soils that formed from a mixture of Pennsylvanian-aged
sandstone, shale, siltstone, and limestone alluvium. They are on low stream
terraces, floodplains, and natural levees (Soil Survey Staff 1999). (1) and (2)

Data describing existing discharge water quality (if any): (2)
Receiving water name: North Fork Kentucky River (1)
TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

Site map: Project layout sheet plus the erosion control sheets in the project
plans that depict Disturbed Drainage Areas (DDAs) and related information.
These sheets depict the existing project conditions with areas delineated by DDA
(drainage area bounded by watershed breaks and right of way limits), the storm
water discharge locations (either as a point discharge or as overland flow) and
the areas that drain to each discharge point. These plans define the limits of
areas to be disturbed and the location of control measures. Controls will be either
site specific as designated by the designer or will be annotated by the contractor
and resident engineer before disturbance commences. The project layout sheet
shows the surface waters and wetlands.

KPDES BMP Plan Page 3 of 14
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12. Potential sources of pollutants: The primary source of pollutants is solids that

are mobilized during storm events. Other sources of pollutants include
oil/fuel/grease from servicing and operating construction equipment, concrete
washout water, sanitary wastes, and trash/debris.  (3)

B. Sediment and Erosion Control Measures

1.

Plans for highway construction projects will include erosion control sheets that
depict Disturbed Drainage Areas (DDAs) and related information. These plan
sheets will show the existing project conditions with areas delineated by DDA
within the right of way limits, the discharge points and the areas that drain to
each discharge point. Project managers and designers will analyze the DDAs
and identify Best Management Practices (BMPs) that are site specific. The
balance of the BMPs for the project will be listed in the bid documents for
selection and use by the contractor on the project with approval by the resident
engineer.

Projects that do not have DDAs annotated on the erosion control sheets will
employ the same concepts for development and managing BMP plans.

Following award of the contract, the contractor and resident engineer will
annotate the erosion control sheets showing location and type of BMPs for each
of the DDAs that will be disturbed at the outset of the project. This annotation will
be accompanied by an order of work that reflects the order or sequence of major
soil moving activities. The remaining DDAs are to be designated as “Do Not
Disturb” until the contractor and resident engineer prepare the plan for BMPs to
be employed. The initial BMP’s shall be for the first phase (generally Clearing
and Grubbing) and shall be modified as needed as the project changes phases.
The BMP Plan will be modified to reflect disturbance in additional DDA’s as the
work progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

As DDAs are prepared for construction, the following will be addressed for the
project as a whole or for each DDA as appropriate:

» Construction Access—This is the first land-disturbing activity. As soon
as construction begins, bare areas will be stabilized with gravel and
temporary mulch and/or vegetation.

» Sources—At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants. Areas that
are a source of pollutants will receive appropriate cover or BMPs to arrest
the introduction of pollutants into storm water. Areas that have not been
opened by the contractor will be inspected periodically (once per month) to
determine if there is a need to employ BMPs to keep pollutants from
entering storm water.

KPDES BMP Plan Page 4 of 14
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» Clearing and Grubbing—The following BMP’s will be considered and
used where appropriate.

Leaving areas undisturbed when possible.
Silt basins to provide silt volume for large areas.
Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which are to
be saved.

Diversion ditches to catch sheet runoff and carry it to basins or
traps or to divert it around areas to be disturbed.

Brush and/or other barriers to slow and/or divert runoff.

Silt fences to catch sheet runoff on short slopes. For longer slopes,
multiple rows of silt fence may be considered.

Temporary mulch for areas which are not feasible for the fore
mentioned types of protections.

Non-standard or innovative methods.

» Cut and Fill and Placement of Drainage Structures—The BMP Plan will
be modified to show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are
completed.

Silt Traps Type C in front of pipes after they are placed.
Channel Lining.

Erosion Control Blanket.

Non-standard or innovative methods.

> Profile and X-Section in Place—The BMP Plan will be modified to show
elimination of BMP’s which had to be removed and the addition of new
BMP’s as the roadway was shaped. Probably changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary mulch,
and any other BMP which had to be removed for final grading to
take place.

Additional Silt Traps Type B and Type C to be placed as final
drainage patterns are put in place.

Additional Channel Lining and/or Erosion Control Blanket.

Temporary mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

Special BMP’s such as Karst Policy.

» Finish Work (Paving, Seeding, Protect, etc.)—A final BMP Plan will
result from modifications during this phase of construction. Probable
changes include:

Revised 3/4/2016
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e Removal of Silt Traps Type B from ditches and drainways if they
are protected with other BMP’s which are sufficient to control
erosion, i.e. Erosion Control Blanket, or Permanent Seeding and
Protection on moderate grades.

e Permanent Seeding and Protection.
e Placing Sod.
e Planting trees and/or shrubs where they are included in the project.

» BMP’s, including Storm Water Management Devices such as velocity
dissipation devices and Karst policy BMP’s, to be installed during
construction to control the pollutants in storm water discharges that will
occur after construction has been completed are: (3)

C. Other Control Measures

1.

Solid Materials

No solid materials, including building materials, shall be discharged to waters of
the commonwealth, except as authorized by a Section 404 permit.

Waste Materials

All waste materials that may leach pollutants (paint and paint containers, caulk
tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be
collected and stored in appropriate covered waste containers. Waste containers
shall be removed from the project site on a sufficiently frequent basis as to not
allow wastes to become a source of pollution. All personnel will be instructed
regarding the correct procedure for waste disposal. Wastes will be disposed in
accordance with appropriate regulations. Notices stating these practices will be
posted in the office.

Hazardous Waste

All hazardous waste materials will be managed and disposed of in the manner
specified by local or state regulation. The contractor shall notify the Section
Engineer if there any hazardous wastes being generated at the project site and
how these wastes are being managed. Site personnel will be instructed regarding
proper storage and handling of hazardous wastes when required. The
Transportation Cabinet will file for generator, registration when appropriate, with
the Division of Waste Management and advise the contractor regarding waste
management requirements.

Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

(3)
KPDES BMP Plan Page 6 of 14
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» Good Housekeeping

The following good housekeeping practices will be followed onsite during
the construction project.

e An effort will be made to store only enough product required to do
the job.

e All materials stored onsite will be stored in a neat, orderly manner
in their appropriate containers and, if possible, under a roof or other
enclosure.

e Products will be kept in their original containers with the original
manufacturer’s label.

e Substances will not be mixed with one another unless
recommended by the manufacturer.

e Whenever possible, all the product will be used up before disposing
of the container.

e Manufacturers’ recommendations for proper use and disposal will
be followed.

e The site contractor will inspect daily to ensure proper use and
disposal of materials onsite.

» Hazardous Products

These practices will be used to reduce the risks associated with all
hazardous materials.

e Products will be kept in original containers unless they are not
resealable.

e Original labels and material safety data sheets (MSDS) will be
reviewed and retained.

e Contractor will follow procedures recommended by the
manufacturer when handling hazardous materials.

e If surplus product must be disposed of, manufacturers’ or
state/local recommended methods for proper disposal will be
followed.

5. Product-specific Practices
The following product-specific practices will be followed onsite:

> Petroleum Products

e Vehicles and equipment that are fueled and maintained on site will
be monitored for leaks and receive regular preventative
maintenance to reduce the chance of leakage. Petroleum products

KPDES BMP Plan Page 7 of 14
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onsite will be stored in tightly sealed containers, which are clearly
labeled and will be protected from exposure to weather.

e The contractor shall prepare an Oil Pollution Spill Prevention
Control and Countermeasure plan when the project that involves
the storage of petroleum products in 55 gallon or larger containers
with a total combined storage capacity of 1,320 gallons. This is a
requirement of 40 CFR 112.

e This project (will / will not) (3) have over 1,320 gallons of petroleum
products with a total capacity, sum of all containers 55-gallon
capacity and larger.

> Fertilizers

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied,
fertilizer will be covered with mulch or blankets or worked into the soil to
limit exposure to storm water. Storage will be in a covered shed. The
contents of any partially used bags of fertilizer will be transferred to a
sealable plastic bin to avoid spills.

Paints

All containers will be tightly sealed and stored indoors or under roof when
not being used. Excess paint or paint wash water will not be discharged
to the drainage or storm sewer system but will be properly disposed of
according to manufacturers’ instructions or state and local regulations.

Concrete Truck Washout

Concrete truck mixers and chutes will not be washed on pavement, near
storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or
sinkhole. Where possible, excess concrete and wash water will be
discharged to areas prepared for pouring new concrete, flat areas to be
paved that are away from ditches or drainage system features, or other
locations that will not drain off site. Where this approach is not possible, a
shallow earthen wash basin will be excavated away from ditches to
receive the wash water.

Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will
be followed for spill prevention and cleanup:

e Manufacturers’ recommended methods for spill cleanup will be
clearly posted. All personnel will be made aware of procedures and
the location of the information and cleanup supplies.

KPDES BMP Plan Page 8 of 14
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Materials and equipment necessary for spill cleanup will be kept in
the material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents,
sand, sawdust, and plastic and metal trash containers.

All spills will be cleaned up immediately after discovery.

The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

Spills of toxic or hazardous material will be reported to the
appropriate state/local agency as required by KRS 224 and
applicable federal law.

The spill prevention plan will be adjusted as needed to prevent
spills from reoccurring and improve spill response and cleanup.

Spills of products will be cleaned up promptly. Wastes from spill
clean-up will be disposed in accordance with appropriate
regulations.

D. Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been approved
by other state or local officials. Upon submittal of the NOI, other requirements for
surface water protection are incorporated by reference into and are enforceable
under this permit (even if they are not specifically included in this BMP plan). This
provision does not apply to master or comprehensive plans, non-enforceable
guidelines or technical guidance documents that are not identified in a specific plan
or permit issued for the construction site by state or local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance procedures
necessary to keep the control measures in good and effective operating

condition.

2. Maintenance of BMPs during construction shall be a result of weekly and post
rain event inspections with action being taken by the contractor to correct

deficiencies.

3. Post Construction maintenance will be a function of normal highway maintenance
operations. Following final project acceptance by the cabinet, district highway
crews will be responsible for identification and correction of deficiencies
regarding ground cover and cleaning of storm water BMPs. The project manager
shall identify any BMPs that will be for the purpose of post construction storm
water management with specific guidance for any non-routine maintenance. (1)

Revised 3/4/2016
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F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

» All erosion prevention and sediment control measures will be inspected at

least once each week and following any rain of one-half inch or more.

Inspections will be conducted by individuals that have successfully
completed KEPSC-RI course as required by Section 213.02.02 of the
Standard Specifications for Road and Bridge Construction, current edition.

Inspection reports will be written, signed, dated, and kept on file.
Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stockpiles shall receive temporary
mulch no later than 14 days from the last construction activity in that area.

All measures will be maintained in good working order. If a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it has
reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.

Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 50 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected, and any breaches promptly
repaired. Areas that are eroding or scouring will be repaired and re-
seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will be
repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected weekly
for conditions that represent a release or possible release of pollutants to
the environment.
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G. Non-Storm Water Discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

» Water from water line flushings.
» Water form cleaning concrete trucks and equipment.

» Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

» Uncontaminated groundwater and rainwater (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H. Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR 5:037.

» Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2, require the
preparation and implementation of a groundwater protection plan, and will or may be
conducted as part of this construction project:

2. (e) Land treatment or land disposal of a pollutant.

2. (f) Storing...or related handling of hazardous waste, solid waste or
special waste...in tanks, drums, or other containers, or in piles (does not include
wastes managed in a container placed for collection and removal of municipal
solid waste for disposal off site).

2. (g) ...handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant.

2. (j) Storing or related handling of road oils, dust suppressants at a central
location.

2. (k) Application or related handling of road oils, dust suppressants or
deicing materials (does not include use of chloride-based deicing materials
applied to roads or parking lots).

KPDES BMP Plan Page 11 of 14
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2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes (does not include bore holes for the purpose of explosive
demolition).

Or, check the following only if there are no qualifying activities:

There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the 401
KAR 5:037 Section 3. (3) Elements of site-specific groundwater protection plan:

(a) General information about this project is covered in the Project
information.

(b) Activities that require a groundwater protection plan have been
identified above.

(c) Practices that will protect groundwater from pollution are addressed in
Section C: Other Control Measures.

(d) Implementation schedule—all practices required to prevent pollution of
groundwater are to be in place prior to conducting the activity.

(e) Training is required as a part of the ground water protection plan. All
employees of the contractor, sub-contractor, and resident engineer
personnel will be trained to understand the nature and requirements of
this plan as they pertain to their job function(s). Training will be
accomplished within one week of employment and annually thereafter.
A record of training will be maintained by the contractor with a copy
provided to the resident engineer.

(f) Areas of the project and groundwater plan activities will be inspected
as part of the weekly sediment and erosion control inspections.

(g) Certification (see signature page).

KPDES BMP Plan Page 12 of 14
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Contractor and Resident Engineer Plan Certification

The contractor that is responsible for implementing this BMP plan is identified in the Project Information
section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my direction or
supervision in accordance with a system designed to assure that qualified personnel properly gathered
and evaluated the information submitted. Based on my inquiry of the person or persons who manage the
system, or those persons directly responsible for gathering the information, the information submitted is,
to the best of my knowledge and belief, true, accurate, and complete. | am aware that there are
significant penalties for submitting false information, including the possibility of fine and imprisonment for
knowing violations. Further, this plan complies with the requirements of 401 KAR 5:037. By this
certification, the undersigned state that the individuals signing the plan have reviewed the terms of the
plan and will implement its provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed ,

Typed or printed name? Title Signature

(3) Signed ,
Typed or printed name' Title Signature

1. Contractors Note: to be signed by a person who is the owner, a responsible corporate
officer, a general partner or the proprietor or a person designated to have the authority to
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly
Road, Frankfort, Kentucky 40601. Reference the Project Control Number (PCN) and
KPDES number when one has been issued.

2. KYTC note: to be signed by the Chief District Engineer or a person designated to have
the authority to sign reports by such a person (usually the resident engineer) in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to:
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one has been
issued.
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor Name:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general Kentucky Pollutant
Discharge Elimination System permit that authorizes the storm water discharges, the BMP plan that has
been developed to manage the quality of water to be discharged as a result of storm events associated
with the construction site activity and management of non-storm water pollutant sources identified as part
of this certification.

Signed ,
Typed or printed name' Title Signature

1. Sub-Contractor Note: to be signed by a person who is the owner, a responsible corporate
officer, a general partner or the proprietor or a person designated to have the authority to
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This delegation
shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort,
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES number when
one has been issued.
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SPECIAL NOTE

Seasonal Tree Clearing Restriction

DUE TO THE RECOVERY PLAN FOR ENDANGERED BATS, NO TREE CLEARING
IS PERMITTED FROM MAY 15 THROUGH JULY 31.

If there are any questions regarding this note, please contact Danny Peake,
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY
40601, Phone (502) 564-7250.
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 working days prior to commencement of any bridge demolition or
renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.
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BRIDGING
KENTUCKY

>~ o

Restore | Renew | Replace

Asbestos Inspection Report

To: Tom Springer, QK4, Inc.
Date: 7-19-2019

Conducted By: Jeffrey Lee, Lee Engineering, lic
Kentucky Accredited Asbestos Inspector # 59640

Project and Structure Identification
067B00038N_Letcher_12-10017
Structure ID: 067B00038N
County and Item No: Letcher_12-10017
Structure Location: Ky-7 Over Csx Rr & N Fk Ky River
Sample Description: No Suspect ACM Observed.

Inspection Date: 7-17-2019

Results and Recommendations

The asbestos inspection was performed in accordance with current United States Environmental
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National
Emissions Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective
November 20, 1990.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to
abatement, demolition, or renovation of any building or structure in the Commonwealth.

No suspect asbestos containing materials (ACM) were observed.
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LETCHER COUNTY

STP

BRZ 9030 (462) Page 65 0
TEAM i KENTUCKY TRANSPORTATION CABINET TC 62-226
KENTUCKY. Department of Highways Rev. 01/2016
T Cmer DIVISION OF RIGHT OF WAY & UTILITIES Page 1of 1
RIGHT OF WAY CERTIFICATION
DX | original | [] | Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)
12-10017 Letcher 1100 FD55 121 9414002R

PROJECT DESCRIPTION

Kentucky Bridge Program - 067B00038N - KY 7 at CSX RR & North Fork KY River Bridge Replacement

[] | No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

4 ‘ Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical possession.
Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements remaining
on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the rights to
remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the court. All
relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons adequate
replacement housing in accordance with the provisions of the current FHWA directive.

[] ‘ Condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

[] ‘ Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project 6 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired

Signed Deed 6

Condemnation 0

Signed ROE 0

Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name AMarl Mark G. Askin, P.E.
. . TVITUTIN P.E
Signature Signature . DN: cn=Mark Askin, P.E. c=US,
Askin, P-Emsnees
Date Date ! O%i(%/dili
Right of Way Director FHWA

Printed Name Dean M. Loy Printed Name

Signatu re ‘2 Digitally signed by DM Loy Signatu re

Vil LO Bte2074+ 040916255
Date -0400' Date
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LETCHER COUNTY Contract ID: 245347
STP BRZ 9030 (462) Page 66 of 170

UTILITIES AND RAIL CERTIFICATION NOTE

Letcher County
BRIDGE PROJECT IN LETCHER COUNTY ON (067B00038N) KY-7 at CSX RR & N Frk KY River

ITEM NUMBER: 12-10017.00

PROJECT NOTES ON UTILITIES

For all projects under 2000 Linear feet which require a normal excavation locate request pursuant to
KRS 367.4901-4917, the awarded contractor shall field mark the proposed excavation or construction
boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k).
For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the
awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or
construction boundaries of the project to be worked using the procedure set forth in KRS
367.4909(9)(k). This temporary field locating of the project excavation boundary shall take place prior
to submitting an excavation location request to the underground utility protection Kentucky Contact
Center. For large projects, the awarded contractor shall work with the impacted utilities to determine
when additional white lining of the remainder of the project site will take place. This provision shall not
alter or relieve the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917
in their entirety.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,
avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict
with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and
Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions
of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have
been determined using data garnered by varied means and with varying degrees of accuracy: from the
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless
specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. ltis the contractor’s responsibility to determine and take steps necessary to be in compliance
with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for
the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more
than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate

Page 10of 4

Form Revised 6/24/16



LETCHER COUNTY Contract ID: 245347
STP BRZ 9030 (462) Page 67 of 170

UTILITIES AND RAIL CERTIFICATION NOTE

Letcher County

BRIDGE PROJECT IN LETCHER COUNTY ON (067B00038N) KY-7 at CSX RR & N Frk KY River
ITEM NUMBER: 12-10017.00

Requests to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom
are to be contacted through their individual Protection Notification Center. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities in the
area. Non-compliance with these directives can result in the enforcement of penalties.

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

Diversified Gas & Qil Corporation, PLC - Natural Gas is complete with their relocation on this project.

American Electric Power — Electric is complete with their relocation on this project. They will reinstall
electric lines across the river after project is completed.

TV SERVICES, INC. — CATV will be complete with their relocations by March 31, 2024.

Letcher County Water and Sewer District — Water will be complete with their relocations by May 15,
2024,

AT&T-AT&T KY — Telephone will be complete with their relocations by March 31, 2024.

Page 2 of 4

Form Revised 6/24/16



LETCHER COUNTY Contract ID: 245347
STP BRZ 9030 (462) Page 68 of 170

UTILITIES AND RAIL CERTIFICATION NOTE

Letcher County

BRIDGE PROJECT IN LETCHER COUNTY ON (067B00038N) KY-7 at CSX RR & N Frk KY River
ITEM NUMBER: 12-10017.00

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Not Applicable

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

Not Applicable

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

] No Rail Involvement Rail Involved [ Rail Adjacent

CSX See Railroad Notes in proposal.

Page 3 of 4
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LETCHER COUNTY Contract ID: 245347
STP BRZ 9030 (462) Page 69 of 170

UTILITIES AND RAIL CERTIFICATION NOTE

Letcher County
BRIDGE PROJECT IN LETCHER COUNTY ON (067B00038N) KY-7 at CSX RR & N Frk KY River

ITEM NUMBER: 12-10017.00

AREA FACILITY OWNER CONTACT LIST

Facility Owner Address Contact Phone Email

Name
American Electric Power - 32222 Kevin lane Ron 6069291462rlcanfield@aep.com
Electric Ashland KY 41701 Canfield
AT&T-AT&T KY - 29 Wills Branch Jack Salyer 6064249328js2299@att.com
Telephone Prestonburg KY 41653
CSX Transportation, Inc. - 4802 Decoursey Pike Brad 5138531221 Brad_Armstrong@CSX.com
Railroad Taylor Mill KY 41015 Armstrong
Diversified Gas & QOil P.O. BOX 3878 Pikeville Maverick 6064375245 mbentley@dgoc.com
Coporation, PLC - Natural KY 41501 Bentley
Gas

Letcher County Water 3343 US 119 N Mayking Mark Lewis 6066338550 marklws21@gmail.com
and Sewer District - KY 41837
Water

TV SERVICES, INC. - CATV 60 Communications Lane Freddie 6067859500f.williams@tgel.com
Hindman KY 41822 Williams

Page 4 of 4
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LETCHER COUNTY
STP BRZ 9030 (462)

Contract ID: 245347
Page 70 of 170

KENTUCKY
TRANSPORTATION
CABINET

SPECIAL NOTES FOR
PROTECTION OF RAILROAD INTEREST

CSX TRANSPORTATION, INC.

I. AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER:

A.

The authorized representative of the Railroad Company, hereinafter referred to
as Railroad Engineer, shall have final authority in all matters affecting the safe
maintenance of Railroad operations and property.

The authorized representative of the State, hereinafter referred to as the
Engineer, shall have authority over all other matters as prescribed herein and in
the Project Specifications.

II. NOTICE OF STARTING WORK:

A.

The Contractor shall not commence any work on Railroad rights of way until he
has complied with the following conditions:

1. Given the Railroad written notice, with copy to the Engineer who has been
designated to be in charge of the work, at least ten (10) days in advance
of the date he proposes to begin work on Railroad rights of way. The
notice must refer to Railroad Agreement with the State by the date of the
Agreement. If flagging service is required, such notice shall be
submitted at least thirty (30) days in advance of the date scheduled to
commence work. The Railroad’s Contact information is on the Summary
Sheet.

2. Obtain written authorization from the Railroad to begin work on Railroad
rights of way, such authorization to include an outline of specific
conditions with which he must comply.

3. Obtain written approval from the Railroad of Railroad Protective
Insurance Liability coverage as required by paragraph 14 herein.

4. Furnish a schedule for all work within the Railroad rights of way as
required by paragraph 7, B, 1.

The Railroad's written authorization to proceed with the work shall include the
names, addresses, and telephone numbers of the Railroad's representatives who
are to be notified as hereinafter required. Where more than one representative is
designated, the area of responsibility of each representative shall be specified.



LETCHER COUNTY
STP BRZ 9030 (462)

Contract ID: 245347

III. INTERFERENCE WITH RAILROAD OPERATIONS:

A.

The Contractor shall so arrange and conduct his work that there will be no
interference with Railroad operations, including train, signal, telephone and
telegraphic services, or damage to the property of the Railroad Company or to
poles, wires, and other facilities of tenants on the rights of way of the Railroad
Company. The Contractor shall store materials so as to prevent trespassers _from
causing damage to trains or Railroad property and shall not use Railroad
property without written permission from the Railroad. Whenever work is to
affect the operations or safety of trains, the method of doing such work shall first
be submitted to the Railroad Engineer for approval, but such approval shall not
relieve the Contractor from liability. Any work to be performed by the Contractor
which requires flagging service or inspection service (watchman) shall be
deferred by the Contractor until the flagging protection required by the Railroad
is available at the job site.

Should conditions arising from, or in connection with the work, require that
immediate and unusual provisions be made to protect train operations and
property of the Railroad, the Contractor shall make such provisions. If in the
Jjudgment of the Railroad Engineer, or his representative, such provisions are
insufficient, the Railroad Engineer may require or provide such provisions, as he
deems necessary at Contractor’s cost and expense. In any event, such unusual
provisions shall be at the Contractor's expense and without cost and/or time to
the Railroad or the State.

IV. TRACK CLEARANCES

A.

The minimum track clearances to be maintained by the Contractor during
construction are shown on the Project Plans. However, before undertaking any
work within Railroad rights of way, or before placing any obstruction over any
track, the Contractor shall:

1. Notify the Railroad's representative at least 72 hours in advance of the
work.
2. Receive assurance from the Railroad's representative that arrangements

have been made for flagging service as necessary.

3. Receive permission from the Railroad's representative to proceed with the
work.
4. Ascertain that the State Engineer has received copies of notice to the

Railroad and of the Railroad's response thereto, and has approved the
contractor’s methods.

Page 71 of 170
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V. CONSTRUCTION PROCEDURES

A. General:

1.

Construction work on Railroad property shall be:

a) Subject to the inspection and approval of the Railroad.
b) In accord with the Railroad's written outline of specific conditions.
C) In accord with the Railroad’s general rules, regulations and

requirements including those relating to safety, fall protection and
personal protective equipment, which the Contractor shall obtain
from the Railroad.

d) In accord with all Special Notes, Summaries, and Addendums.

The Railroad requires a submission of construction procedure that meets
the requirements of these Special Notes and attachments. The Railroad’s
submittal review period is thirty (30) days. Resubmissions will be
reviewed within (30) days.

All requirements of the Construction Submission Criteria shall be
met. Requirements in addition to those in the Construction
Submission Criteria are listed below in this document:

B. Excavation:

1.

The sub grade of an operated track shall be maintained with edge of
berm at least 15°0” from centerline of track and not more than 24
inches below top of rail. Contractor will not be required to make existing
section meet this specification if substandard, in which case the existing
section will be maintained.

Additionally, the Railroad Engineer may require installation of orange
construction fencing for protection of the work area located on Railroad
right of way.

C. Excavation of Structures:

1.

The Contractor will be required to take special precaution and care in
connection with excavating and shoring pits, and in driving piles, or
sheeting for footings adjacent to tracks to provide adequate lateral support
for the tracks and the loads which they carry, without disturbance of track
alignment and surface, and to avoid obstructing track clearances with
working equipment, tools or other material. The procedure for doing such
work, including need of and plans for shoring, shall first be submitted,
with the stamp of an Engineer in the State of Kentucky, and approved by
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the Engineer and the Railroad Engineer, but such approval shall not
relieve the Contractor from liability.

Additionally, a walkway with handrail protection may be required as
noted in Section XI herein.

D. Demolition, Erection, Hoisting

1.

Railroad tracks and other railroad property must be protected from
damage during the procedure. No crane or equipment may be set on
the rails or track structure and no material may be dropped on
Railroad property.

Loads shall not be supported while any trains are passing if that piece of
equipment has the capacity to foul a 50’ envelope.

The Railroad may require the Contractor to install filter fabric over
the track and ballast to prevent any concrete dust or other
construction debris from fouling the ballast. This will be determined
during actual construction activities by the Railroad or its
representatives. Fabric should extend at least 25 feet beyond the
outside edges of the bridge. Fabric will remain in place until all
construction activities are complete.

Temporary construction clearance: Ensure all falsework, bracing, or
forms have a minimum vertical clearance of 23 feet above the top of
the highest rail and a minimum horizontal clearance of 12 feet
measured perpendicular to the centerline of the nearest track.

E. Blasting:

1.

The Contractor shall obtain advance written approval of the Railroad
Engineer and the Engineer for use of explosive on or adjacent to Railroad
property. The request for permission to use explosives shall include a
detailed blasting plan. If permission for use of explosives is granted, the
Contractor will be required to comply with the following:

a) No blasting shall be done without the presence of an authorized
representative of the Railroad. At least 10 days advance notice to
the person designated in the Railroad's notice of authorization to
proceed (see Section II.B above) will be required to arrange for the
presence of an authorized Railroad representative and such
flagging as the Railroad may require.
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The Railroad representative will:

a) Determine the approximate location of trains and advise the
Contractor the approximate amount of time available for the
blasting operation and clean-up.

b) Have the authority to order discontinuance of blasting if, in his
opinion, blasting is too hazardous or is not in accord with these
Special Notes.

F. Maintenance of Railroad Facilities:

1.

The Contractor will be required to maintain all ditches and drainage
structures free of silt or other obstructions which may result from his
operations and provide and maintain any erosion control measures as
required. The Contractor shall provide erosion control measures during
construction and use methods that accord with applicable state standard
specifications for road and bridge construction, including either (1) silt
fence; (2) berm or temporary ditches; (3) sediment basin; (4) aggregate
checks; and (5) channel lining. The Contractor will promptly repair
eroded areas with Railroad rights of way and to repair any other damage to
the property of the Railroad or its tenants at the Contractor’s expense.

All maintenance and repair of damages due to the Contractor's operations
shall be done at the Contractor's expense.

G. Storage of Materials and Equipment:

1.

Materials and equipment shall not be stored where they will interfere with
Railroad operations, nor on the rights of way of the Railroad Company
without first having obtained permission from the Railroad Engineer, and
such permission will be with the understanding that the Railroad Company
will not be liable for damage to such material and equipment from any
cause and that the Railroad Engineer may move or require the Contractor
to move, at the Contractor's expense, such material and equipment.

All grading or construction machinery that is left parked near the track
unattended by a watchman shall be effectively immobilized so that it
cannot be moved by unauthorized persons. The Contractor shall protect,
defend, indemnify and save Railroad, and any associated, controlled or
affiliated corporation, harmless from and against all losses, costs,
expenses, claim or liability for loss or damage to property or the loss of
life or personal injury, arising out of or incident to the Contractor's failure
to immobilize grading or construction machinery.
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H. Cleanup:

1.

V. DAMAGES:

Upon completion of the work, the Contractor shall remove from within the
limits of the Railroad rights of way, all machinery, equipment, surplus
materials, falsework, rubbish or temporary buildings of the Contractor,
and leave said rights of way in a neat condition satisfactory to the Railroad
Engineer or his authorized representative.

A. The Contractor shall assume all liability for any and all damages to his/her work,
employees, equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to
property of its tenants, caused by or resulting from the operations of the
Contractor, shall be paid directly to the Railroad by the Contractor.

VII. FLAGGING SERVICES:

A. When Required:

1.

Flagging services will not be provided until the contractor’s insurance has
been reviewed & approved by the Railroad.

Under the terms of the agreement between the Department and the
Railroad, the Railroad has sole authority to determine the need for
flagging required to protect its operations. In general, the requirements of
such services will be whenever the Contractor's personnel or equipment
are likely to be, working on the Railroad's rights of way, or across, over,
adjacent to, or under a track, or when such work has disturbed or is likely
to disturb a railroad structure or the railroad roadbed or surface and
alignment of any track to such extent that the movement of trains must be
controlled by flagging. If any element (workers, equipment, tools,
scaffolding, etc.) may exist or fall within 50 -feet of the edge of track, a
flagman is necessary.

Normally, the Railroad will assign one flagman to a project; but in some
cases, more than one may be necessary, such as yard limits where three-
(3) flagmen may be required. However, if the Contractor works within
distances that violate instructions given by the Railroad's authorized
representative or performs work that has not been scheduled with the
Railroad's authorized representative, a flagman or flagmen may be
required until the project has been completed.
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B. Scheduling and Notification:

1.

Not later than the time that approval is initially requested to begin work on
Railroad rights of way, Contractor shall furnish to the Railroad and the
Department a schedule for all work required to complete the portion of the
project within Railroad rights of way and arrange for a job site meeting
between the Contractor, the Department, and the Railroad's authorized
representative. Flagman or Flagmen may not be provided until the job site
meeting has been conducted and the Contractor's work scheduled.

The Contractor will be required to give the Railroad representative at least
10 working days of advance written notice of intent to begin work
within Railroad rights of way. If it is necessary for the Railroad to
advertise a flagging job for bid, it may take up to 30-days to obtain
service. Once begun, when work is suspended at any time for any reason,
the Contractor will be required to give the Railroad representative at least
72 hours in advance before resuming work on Railroad rights of way.
Such notice shall include sufficient details of the proposed work to enable
the Railroad representative to determine if flagging will be required. If
such notice is in writing, the Contractor shall furnish the Engineer a copy;
if notice is given verbally it shall be confirmed in writing with copy to the
Engineer. If flagging is required, no work shall be undertaken until the
flagman, or flagmen is present at the job site. It may take up to 30 days
to obtain flagging initially from the Railroad. When flagging begins the
flagman is usually assigned by the Railroad to work at the project site on a
continual basis until no longer needed and may be unable to be called for
on a spot basis. If flagging becomes unnecessary and is suspended, it may
take up to 30 days to again obtain flagging services from the Railroad.
Due to labor agreements, it is necessary to give 5 working days notice
before flagging service may be discontinued and responsibility for
payment stopped.

If, after the flagman is assigned to the project site, emergencies arise
which require the flagman's presence elsewhere, and then the Contractor
shall delay work on Railroad rights of way until such time as the flagman
is again available. Any additional costs resulting from such delay shall be
borne by the Contractor and not the Department or Railroad.

When demobilizing, the Contractor shall contact the flagman to avoid
unnecessary flagging charges. This communication shall be documented.
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C. Payment:

1.

The Cabinet will be responsible for paying the Railroad directly for
any and all costs of flagging, which may be required to accomplish the
construction. The Contractor shall adhere to the Special Note for
Railroad Flagging, if applicable, and may be charged for flagging in
excess of the allowable days, per said Special Note.

The estimated cost of flagging is listed on the Summary Sheet. The
charge to the Cabinet by the Railroad will be the actual cost based on the
rate of pay for the Railroad's employees who are available for flagging
service at the time the service is required.

Work by a flagman (M/W) in excess of 8 hours per day or 40 hours per
week or on rest days, but not more than 16 hours a day will result in
overtime pay at 1 'z times the appropriate rate. Work by a flagman (M/W)
in excess of 16 hours per day will result in overtime pay at 2 times the
appropriate rate. Flagman (M/W) working in excess of 16 hours must
receive a minimum of 5 hours of rest between shifts or their next shift of
work is paid at the overtime rate of 2 times the appropriate rate. If work
is performed on a holiday, the flagging rate is 2 '4 times the normal rate.

Work by a flagman (T&E) in excess of 8 hours per day or 40 hours per
week, but not more than 12 hours a day will result in overtime pay at 1 2
times the appropriate rate. After a 12 hour work day the flagman (T&E)
must be provided with 12 hours of rest. Flagman (T&E) who work six
days consecutive days must receive two days off.

Flagman’s work day begins and ends at his reporting location.

Railroad work involved in preparing and handling bills will also be
charged to the Contractor. Charges to the Department by the Railroad
shall be in accordance with applicable provisions of Subchapter B, Part
140, Subpart I and Subchapter G, Part 646, Subpart B of the Federal-Aid
Policy Guide issued by the Federal Highway Administration on December
9, 1991, including all current amendments. Flagging costs are subject to
change. The above estimates of flagging cost are provided for information
only and are not binding in any way.
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Verification:

1. The Contractor and Project Engineer will review and sign the Railroad
flagman's time sheet, attesting that the flagman was present during the
time recorded. Flagman may be removed by Railroad if form is not
signed. If flagman is removed, the Contractor will not be allowed to re-
enter the Railroad rights of way until the issue is resolved. Any complaints
concerning flagman or flagmen must be resolved in a timely manner. If
need for flagman or flagmen is questioned, please contact the Railroad's
Representative listed on the Project Summary Sheet. All verbal
complaints must be confirmed in writing by the Contractor within 5
working days with copy to the Highway Engineer. All written
correspondence should be addressed to the Railroad’s Representative
listed on the Project Summary Sheet.

2. The Railroad flagman assigned to the project will be responsible for
notifying the Project Engineer upon arrival at the job site on the first day
(or as soon thereafter as possible) that flagging services begin and on the
last day that he performs such services for each separate period that
services are provided. The Project Engineer will document such
notification in the project records. When requested, the Project Engineer
will also sign the flagman's diary showing daily time spent and activity at
the project site.

VIII. HAUL ACROSS RAILROAD:

A.

Where the plans show or imply that materials of any nature must be hauled across
a Railroad, unless the plans clearly show that the State has included
arrangements for such haul in its agreement with the Railroad, the Contractor
will be required to make all necessary arrangements with the Railroad regarding
means of transporting such materials across the Railroad. The Contractor will be
required to bear all costs incidental, including flagging, to such crossings
whether services are performed by his own forces or by Railroad personnel.

No crossing may be established for use of the Contractor for transporting
materials or equipment across the tracks of the Railroad Company unless a
license agreement or right of entry is granted and executed for its installation,
maintenance, necessary watching and flagging thereof and removal, all at the
expense of the Contractor. The approval process for an agreement normally

takes 90-days.
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WORK FOR THE BENEFIT OF THE CONTRACTOR:

A.

All temporary or permanent changes in wire lines on the Railroad or other
facilities which are considered necessary to the project are shown on the plans,
included in the force account agreement between the State and the Railroad or
will be covered by appropriate revisions to same which will be initiated and
approved by the State and/or the Railroad.

Should the Contractor desire any changes in addition to the above, then he shall
make separate arrangements with the Railroad for same to be accomplished at
the Contractor's expense.

COOPERATION AND DELAYS:

A.

It shall be the Contractor's responsibility to arrange a schedule with the Railroad
for accomplishing stage construction involving work by the Railroad or tenants of
the Railroad. In arranging his schedule he shall ascertain, from the Railroad, the
lead time required for assembling crews and materials and shall make due
allowance therefore.

Train schedules cannot be provided to the Contractor. It is the Contractor’s
responsibility to contact the Railroad in order to arrange “Track Time.” This
“Track Time” will be an agreed upon prearranged time period (duration) that the
Railroad will, without undue burden, schedule no train traffic to facilitate the
Contractor’s work on or near Railroad right-of-way. This track time must be
arranged during the submission review process.

No charge or claims of the Contractor against either the Department or the
Railroad will be allowed for hindrance or delay on account of railroad traffic;
any work done by the Railroad or other delay incident to or necessary for safe
maintenance of Railroad traffic or for any delays due to compliance with these
Special Notes.

The Contractor shall cooperate with others participating in the construction of
the Project to the end that all work may be carried on to the best advantage.

The Railroad does not assume any responsibility for work performed by others in
connection with the Project. No claims of the Contractor against the Railroad for
any inconvenience, delay, or additional cost incurred by the Contractor on
account of operations by others shall be filed.

10
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XI. TRAINMAN'S WALKWAYS:

A.

Along the outer side of each exterior track of multiple operated track, and on
each side of single operated track, an unobstructed continuous space suitable for
trainman's use in walking along trains, extending to a line not less than 128 feet
from centerline of track, shall be maintained. Any temporary impediments to
walkways and track drainage encroachments or obstructions allowed during
work hours while Railroad's protective service is provided shall be removed
before the close of each day. If there is any excavation near the walkway, a
handrail, with 12°-0”_minimum clearance from centerline of track, shall be
placed.

XII. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHTS OF WAY:

A.

E.

F.

All persons shall wear hard hats and reflective vest. Appropriate eye and hearing
protection must be used. Working in shorts is prohibited. Shirts must cover
shoulders, back and abdomen. Working in tennis or jogging shoes, sandals, boots
with high heels, cowboy and other slip on type boots is prohibited. High top (6-
inch or more) safety-toe shoes with laces, oil-resistant soles, and a distinct
separation between heel and sole are required.

No one is allowed within 25" of the centerline of the track without specific
authorization from the flagman.

All persons working near track when train is passing are to look out for dragging
bands, chains and protruding or shifting cargo.

No one is allowed to cross tracks without specific authorization from the flagman.

All work within 25" of track must stop when train is passing.

No steel tape or chain will be allowed to cross or touch rails without permission.

XIII. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHTS OF WAY:

A.

No crane or boom equipment will be allowed to set up to work or park within
boom distance plus 15' of centerline of track without specific permission from
Railroad Engineer.

No crane or boom equipment will be allowed to foul track or lift a load over the
track without flag protection and track time.

All employees will stay with their machines when crane or boom equipment is
pointed toward track.

All cranes and boom equipment under load will stop work while a train is passing
(including pile driving).

11
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Swinging loads must be secured to prevent movement while train is passing.
No loads will be suspended above a moving train.

No equipment will be allowed within 50" of centerline of track without specific
authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without specific
permission from railroad official and flagman.

No equipment or load movement within 50" or above a standing train or other
equipment without specific authorization of the flagman.

All operating equipment within 50" of track must halt operations when a train is
passing. All other operating equipment may be halted by the flagman if the
flagman views the operation to be dangerous to the passing train.

All equipment, loads and cables are prohibited from touching rails.

While clearing and grubbing, no vegetation will be removed from railroad
embankment with heavy equipment without specific permission from the Railroad
Engineer and flagman.

No equipment or materials will be parked or stored on Railroad’s property unless
specific permission is granted from the Railroad Engineer.

All unattended equipment that is left parked on Railroad property shall be
effectively immobilized so that it cannot be moved by unauthorized persons.

All cranes and boom equipment will be turned away from track after each work
day or whenever unattended by an operator.

XIV. INSURANCE:

A.

In addition to any other forms of insurance or bonds required under the terms of
the contract and specifications, the Contractor will be required to carry insurance

of the following kinds:

1. Commercial General Liability coverage at their sole cost and expense with
limits of not less than $5,000,000 in combined single limits for bodily
injury and/or property damage per occurrence, and such policies shall
name the Railroad as an additional insured.

2. Statutory Worker’s Compensation and Employers Liability Insurance with

limits of not less than $1,000,000, which insurance must contain a waiver
of subrogation against the Railroad and its affiliates.

12
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Commercial automobile liability insurance with limits of not less than
$1,000,000 combined single limit for bodily injury and/or property
damage per occurrence, and such policies shall name the Railroad as an
additional insured.

Railroad Protective Liability (RPL) insurance with limits of not less than
$5,000,000 combined single limit for bodily injury and/or property
damage per occurrence and an aggregate annual limit of $10,000,000,
which insurance shall satisfy the following additional requirements:

a. The Railroad Protective Insurance Policy must be on the ISO/RIMA
Form of Railroad Protective Insurance — Insurance Services Office
(ISO) Form CG 00 35.

b. The Railroad must be the named insured on the Railroad Protective
Insurance Policy

c. Name and Address of the Contractor must be shown on the
Declarations page.

d. Description of operations must appear on the Declarations page and
must match the Project description, including project or contract
identification numbers.

e. Terrorism Risk Insurance Act (TRIA) coverage must be included.
f. Authorized endorsements must include:

(1). Pollution Exclusion Amendment — CG 28 31, unless using
form CG 00 35 version 96 and later.

g. Authorized endorsements may include:

(1). Broad form Nuclear Exclusion — IL 00 21
(i1).  30-day Advance Notices of Non-renewal or cancellation

(iii). Required State Cancellation Endorsement
(iv).  Quick Reference or Index — CL/IL 240

h. Authorized endorsements may not include:

@1). A Pollution Exclusion Endorsement except CG 28 31

(i1).  An Endorsement that excludes TRIA coverage

(ii1)).  An Endorsement that limits or excludes Professional
Liability coverage

(iv). A Non-Cumulation of Liability or Pyramiding of Limits
Endorsement

13



LETCHER COUNTY
STP BRZ 9030 (462)

Contract ID: 245347

(v). A Known Injury Endorsement

(vi). A Sole Agent Endorsement

(vii). A Punitive or Exemplary Damages Exclusion

(viii). A ‘Commong Policy Conditions’ Endorsement

(ix). Policies that contain any type of deductible

(x).  Any endorsement that is not named in Section 4 (f) or (g)
above that the Railroad deems unacceptable

5. All insurance companies must be A. M. Best rated A- and Class VII or
better.

6. Such additional or different insurance as the Railroad may require.

Additional Terms:

1. Contractor must submit the original Railroad Protective Liability policy,

Certificates of Insurance, and all notices and correspondence regarding the
insurance policy to the contact listed on the Project Summary Sheet.

2. The Contractor may not begin work on the Project until it has received the
Railroad’s written approval or the required insurance.

Insurance policies shall follow the requirements of Subchapter G, Part 646,
Subpart A of the Federal-Aid Policy Guide issued by the Federal Highway
Administration on December 9, 1991, including all current amendments.

If any part of the work is sublet, similar insurance and evidence thereof in the
same amounts as required of the Prime Contractor shall be provided by or in
behalf of the subcontractor to cover his operations. Endorsements to the Prime
Contractor's policies specifically naming subcontractors and describing their
operations will be acceptable for this purpose.

All insurance herein before specified shall be carried until all work required to be
performed under the terms of the contract has been satisfactorily completed
within the limits of the rights of way of the Railroad as evidenced by the formal
acceptance by the Department. Insuring Companies may cancel insurance by
permission of the Department and Railroad or on thirty (30) days written notice
to the Department and Railroad Insurance Contacts as listed on the Project
Summary Sheet.

14
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XV. FAILURE TO COMPLY:

A. These Special Notes are supplemental and amendatory to the current version of
the Kentucky Department of Highways' Standard Specifications for Road and
Bridge Construction and amendments thereof, and where in conflict therewith,
these Special Notes shall govern.

B. In the event the Contractor violates or fails to comply with any of the
requirements of these Special Notes:

1. The Railroad Engineer may require that the Contractor vacate Railroad
property.

2. The Engineer may withhold any and all monies due the Contractor on pay
estimates.

3. Any such orders shall remain in effect until the Contractor has remedied

the situation to the satisfaction of the Railroad Engineer and the Engineer.
XVI. PAYMENT FOR COST OF COMPLIANCE:

A. No separate payment will be made for any extra cost incurred on account of
compliance with these Special Notes. All such cost shall be included in prices bid
for other items of the work as specified in the payment items.

15
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SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD

Date:  10/31/2023 (enter using mm/dd/yyyy format)

This project actively involves the below listed railroad company. This Project Summary provides an abbreviated listing of project
specific railroad data. The detailed needs of the specified railroad company are included in the Special Notes for Protection of
Railroad Interest in the proposal package. By submitting a bid, the contractor attests that they have dutifully considered and accepted
the provisions as defined in both documents.

GENERAL ROAD PROJECT INFORMATION (This section must be provided by KYTC)

County: Letcher

Federal Number: N/A

State Number: FD55 121 9414002U

Route: KY 7

Project Description: Bridge Replacement - KY 7 over North Fork Kentucky River and CSX
Item Number: 12 - 10017.00 Highway Milepost: 2.602-2.680

GENERAL RAIL INFORMATION (The below sections must be provided by Railroad Company)

Rail Company Name: CSX Transportation, Inc.

DOTH# (if applicable): 346144M Railroad Milepost: 0VB-264.89
Freight: Train Count (6am to 6pm): 1 Train Count (6pm to 6am): 1 Train Count (24 hr total): 2 Max Speed: 25mph
Passenger: Train Cnt. (6am to 6pm): 0 Train Cnt. (6pm to 6am): 0 Train Cnt. (24 hr total): 0 Max Speed: N/A

(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way)

INSURANCE REQUIREMENTS
The named insured, description of the work and designation of the job site to be shown on the Policy are as follows:
(a) Named Insured: CSX Transportation, Inc.
(b) The project description should be as indicated in the General Road Project Information section.
() The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above.

FLAGGING INFORMATION
Flagging Estimate:
KYTC will be responsible for paying all flagging costs. Contractor shall adhere to the Special Note for Railroad
Flagging if applicable.
Hourly Rate:
$1421.28 per Day based on a 8hour day effective as of the date of this document.

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 %
times the appropriate rate. Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate. If
work is performed on a holiday, the flagging rate is 2 ' times the normal rate.

Forecasted Rate Increases:
Rates will increase to $ per based on a hour day effective (enter using M/d/yyyy format).
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RAILROAD TACT
(to be provided by Railroad Company)

General Railroad Contact:
Brad Armstrong, Project Manager - Public
Projects
4802 Decoursey Pike Taylor Mill, KY 41015
(Phone) (513) 853 1221
(Email) Brad Armstrong@CSX.com

Regional Representative (Roadmaster):
To be provided

(Phone)
(Email)

Insurance contact:
CSX Corporation
Insurance Department

(Phone)
(Email) InsuranceDocuments@CSX.com

Railroad Designer Contact:

Contractor [
Larry Shaw, Project Manager - Rail Division
Alfred Benesch & Company

(Phone) (317)417 1902
(Email) LShaw@benesch.com

Railroad Construction Contact:

Contractor M
Wayne Bolen, Project Manager, Rails
Division
Alfred Benesch & Company

(Phone) (859) 250 5483
(Email) WBolen@benesch.com
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KENTUCKY TRANSPORTATION

CABINET CONTACTS (10 be provided by
KYTC)

KYTC Railroad Coordinator:
Allen Rust, PE
Div. of Right of Way & Utilities
Kentucky Transportation Cabinet
200 Mero Street, 5" Floor East
Frankfort, Kentucky 40622
(Phone) 502-782-4950
(Email) allen.rust@ky.gov

KYTC Construction Procurement Director:
Rachel Mills, Director
Div. of Construction Procurement
Kentucky Transportation Cabinet
200 Mero Street, 3" Floor West
Frankfort, Kentucky 40622
(Phone) 502-782-5152
(Email) Rachel. Mills@ky.gov

KYTC Construction Director:
Matt Simpson, Director
Div. of Construction
Kentucky Transportation Cabinet
200 Mero Street, 3" Floor West
Frankfort, Kentucky 40622
(Phone) 502-564-4780
(Email) Matt.Simpson@ky.gov

HENTUCEY
| TRANSPORTATION
CABINET

b

The project specific information provided herein is
valid as of the date indicated. However, the specific
information may be subject to change due to the
normal business operations of all parties. The terms
and conditions defined here, and in the bid proposal
in its entirety, are inclusive and constant.
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INTRODUCTION

The intent of this document is to guide outside agencies and their Contractors when performing work on, over, or with
potential to impact CSX property (ROW). Work plans shall be submitted for review to the designated CSX Engineering
Representative for all work which presents the potential to affect CSX property or operations; this document shall serve as a
guide in preparing these work plans. All work shall be performed in a manner that does not adversely impact CSX

operations or safety; as such, the requirements of this document shall be strictly adhered to, in addition to all other applicable
standards associated with the construction. Applicable standards include, but are not limited to, CSX Standards and Special
Provisions, CSX Insurance Requirements, CSX Pipeline Occupancy Criteria, as well as the governing local, county, state and
federal requirements. It shall be noted that this document and all other CSX standards are subject to change without notice,
and future revisions will be made available at the CSX website: www.csx.com.

|.  DEFINITIONS
1. Agency — The project sponsor (i.e., State DOT, Local Agencies, Private Developer, etc.)

2. AREMA — American Railway Engineering and Maintenance-of-Way Association — the North American railroad industry
standards group. The use of this term shall be in specific reference to the AREMA Manual for Railway Engineering.

3. Construction Submission — The Agency or its representative shall submit six (6) sets of plans, supporting calculations,
and detailed means and methods procedures for the specific proposed activity. All plans, specifications, and supporting
calculations shall be signed/sealed by a Professional Engineer as defined below.

4. Controlled Demolition — Removal of an existing structure or subcomponents in a manner that positively prevents any
debris or material from falling, impacting, or otherwise affecting CSX employees, equipment or property. Provisions shall
be made to ensure that there is no impairment of railroad operations or CSX’s ability to access its property at all times.
5. Contractor — The Agency’s representative retained to perform the project work.

6. Engineer — CSX Engineering Representative or a GEC authorized to act on the behalf of CSX.

7. Flagman — A qualified CSX employee with the sole responsibility to direct or restrict movement of trains, at or through a
specific location, to provide protection for workers.

8. GEC — General Engineering Consultant who has been authorized to act on the behalf of CSX.

9. Horizontal Clearance — Distance measured perpendicularly from centerline of any track to the nearest obstruction at
any elevation between TOR and the maximum vertical clearance of the track.

10. Professional Engineer — An engineer who is licensed in State or Commonwealth in which the project is to occur. All
plans, specifications, and supporting calculations shall be prepared by the Licensed Professional Engineer and shall bear

his/her seal and signature.

11. Potential to Foul — Work having the possibility of impacting CSX property or operations; defined as one or more
of the following:

a. Any activity where access onto CSX property is required.
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b. Any activity where work is being performed on CSX ROW.

c. Any excavation work adjacent to CSX tracks or facilities, within the Theoretical Railroad Live Load Influence Zone, or where
the active earth pressure zone extends within the CSX property limits.

d. The use of any equipment where, if tipped and laid flat in any direction (360 degrees) about its center pin, can encroach
within twenty five feet (25°-0”) of the nearest track centerline. This is based upon the proposed location of the equipment
during use, and may be a function of the equipment boom length. Note that hoisting equipment with the potential to foul must
satisfy the 150% factor of safety requirement for lifting capacities.

e. Any work where the scatter of debris, or other materials has the potential to encroach within twenty five feet (25’-0”) of the
nearest track centerline.

f. Any work where significant vibration forces may be induced upon the track structure or existing structures located under,
over, or adjacent to the track structure.

g. Any other work which poses the potential to disrupt rail operations, threaten the safety of railroad employees, or otherwise
negatively impact railroad property, as determined by CSX.

12. ROW - Right of Way; Refers to CSX Right-of-Way as well as all CSX property and facilities. This includes all aerial space within
the property limits, and any underground facilities.

13. Submission Review Period - a minimum of thirty (30) days in advance of start of work. Up to thirty (30) days will be required
for the initial review response. Up to an additional thirty (30) days may be required to review any/all subsequent submissions
or resubmission.

14. Theoretical Railroad Live Load Influence Zone — A 1 horizontal to 1 vertical theoretical slope line starting at bottom corner of tie.

15. TOR — Top of Rail. This is the base point for clearance measurements. It refers to the crown (top) of the steel rail; the point
where train wheels bear on the steel rails.

16. Track Structure — All load bearing elements which support the train. This includes, but is not limited to, the rail, ties,
appurtenances, ballast, sub-ballast, embankment, retaining walls, and bridge structures.

17. Vertical Clearance — Distance measured from TOR to the lowest obstruction within six feet (6’-0") of the track centerline, in
either direction.

. GENERAL SUBMISSION REQUIREMENTS

A. A construction work plan is required to be submitted by the Agency or its Contractor, for review and acceptance, prior to
accessing or performing any work with Potential to Foul.

B. The Agency or its representative shall submit six (6) sets of plans, specifications, supporting calculations, and detailed means
and methods procedures for the specific proposed work activity.
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C. Construction submissions shall include all information relevant to the work activity, and shall clearly and concisely
explain the nature of the work, how it is being performed, and what measures are being taken to ensure that railroad
property and operations are continuously maintained.

D. All construction plans shall include a map of the work site, depicting the CSX tracks, the CSX right of way, proposed
means of access, proposed locations for equipment and material staging (dimensioned from nearest track centerline), as
well as all other relevant project information. An elevation drawing may also be necessary in order to depict clearances or
other components of the work.

E. Please note that CSX will not provide pricing to individual contractors involved in bidding projects. Bidding contractors
shall request information from the agency and not CSX.

F. The Contractor shall install a geotextile fabric ballast protection system to prevent construction or demolition debris and
fines from fouling ballast. The geotextile ballast protection system shall be installed and maintained by the Contractor to
the satisfaction of the Engineer.

G. The Engineer shall be kept aware of the construction schedule. The Contractor shall provide timely communication
to the Engineer when scheduling the work such that the Engineer may be present during the work. The Contractor’s
schedule shall not dictate the work plan review schedule, and flagging shall not be scheduled prior to receipt of an
accepted work plan.

H. At any time during construction activities, the Engineer may require revisions to the previously approved procedures
to address weather, site conditions or other circumstances that may create a potential hazard to rail operations or CSX
facilities. Such revisions may require immediate interruption or termination of ongoing activities until such time the issue
is resolved to the Engineer’s satisfaction. CSX and its GEC shall not be responsible for any additional costs or time claims
associated with such revisions.

. Blasting will not be permitted to demolish a structure over or within CSX’s right-of-way. When blasting off of CSX
property but with Potential to Foul, vibration monitoring, track settlement surveying, and/or other protective measures may
be required as determined by the Engineer.

J. Blasting is not permitted adjacent to CSX right-of-way without written approval from the Chief Engineer, CSX.

K. Mechanical and chemical means of rock removal must be explored before blasting is considered. If written
permission for the use of explosives is granted, the Agency or Contractor must submit a work plan satisfying the
following requirements:

1. Blasting shall be done with light charges under the direct supervision of a responsible officer or employee of the
Agency or Contractor.

2. Electronic detonating fuses shall not be used because of the possibility of premature explosions resulting from
operation of two-way train radios.

3. No blasting shall be done without the presence of an authorized representative of CSX. Advance notice to the
Engineer is required to arrange for the presence of an authorized CSX representative and any flagging that CSX
may require.

130 Revised August 2020

Page 91 of 170



LETCHER COUNTY Contract ID: 245347
STP BRZ 9030 (462) Page 92 of 170

4. Agency or Contractor must have at the project site adequate equipment, labor and materials, and allow sufficient time, to
clean up debris resulting from the blasting and correct any misalignment of tracks or other damage to CSX property resulting
from the blasting. Any corrective measures required must be performed as directed by the Engineer at the Agency’s or
Contractor’s expense without any delay to trains. If Agency’s or Contractor’s actions result in the delay of any trains including
passenger trains, the Agency or Contractor shall bear the entire cost thereof.

5. The Agency or Contractor may not store explosives on CSX property.

6. At any time during blasting activities, the Engineer may require revisions to the previously approved procedures to

address weather, site conditions or other circumstances that may create a potential hazard to rail operations or CSX facilities.
Such revisions may require immediate interruption or termination of ongoing activities until such time the issue is resolved
to the Engineer’s satisfaction. CSX and its GEC shall not be responsible for any additional costs or time claims associated
with such revisions.

[ll. HOISTING OPERATIONS
A. All proposed hoisting operations with Potential to Foul shall be submitted in accordance with the following:

1. A plan view drawing shall depict the work site, the CSX track(s), the proposed location(s) of the lifting equipment, as well
as the proposed locations for picking, any intermediate staging, and setting the load(s). All locations shall be dimensioned
from centerline of the nearest track. Crane locations shall also be dimensioned from a stationary point at the work site for
field confirmation.

2. Computations showing the anticipated weight of all picks. Computations shall be made based upon the field-verified plans
of the existing structure. Pick weights shall account for the weight of concrete rubble or other materials attached to the
component being removed; this includes the weight of subsequent rigging devices/components. Rigging components shall be
sized for the subsequent pick weight.

3. All lifting equipment, rigging devices, and other load bearing elements shall have a rated (safe lifting) capacity that is
greater than or equal to 150% of the load it is carrying, as a factor of safety. Supporting calculations shall be furnished to
verify the minimum capacity requirement is maintained for the duration of the hoisting operation.

4. Dynamic hoisting operations are prohibited when carrying a load with the Potential to Foul. Cranes or other lifting
equipment shall remain stationary during lifting. (i.e., no moving picks).

5. For lifting equipment, the manufacturer’s capacity charts, including crane, counterweight, maximum boom angle, and boom
nomenclature is to be submitted.

6. A schematic rigging diagram must be provided to clearly call out each rigging component from crane hook to the material
being hoisted. Copies of catalog or information sheets shall be provided to verify rigging weights and capacities.

7. For built-up rigging devices, the contractor shall submit the following:

i. Details of the device, calling out material types, sizes, connections and other properties.

ii. Load test certification documents and/or design computations bearing the seal and signature of a
Professional Engineer. Load test shall be performed in the configuration of its intended use as part of the
subject demolition procedure.

131



LETCHER COUNTY
STP BRZ 9030 (462)

Contract ID: 245347

iii. Copies of the latest inspection reports of the rigging device. The device shall be inspected within one (1)
calendar year of the proposed date for use.

8. A detail shall be provided showing the crane outrigger setup, including dimensions from adjacent slopes or
facilities. The detail shall indicate requirements for bearing surface preparation, including material requirements and
compaction efforts. As a minimum, outriggers and/or tracks shall bear on mats, positioned on level material with
adequate bearing capacity.

9. A complete written narrative that describes the sequence of events, indicating the order of lifts and any
repositioning or re-hitching of the crane(s).

IV. DEMOLITION PROCEDURE

A. The Agency or its Contractor shall submit a detailed procedure for a controlled demolition of any structure on, over, or
adjacent to the ROW. The controlled demolition procedure must be approved by the Engineer prior to beginning work on
the project.

B. Existing Condition of structure being demolished:

1. The Contractor shall submit as-built plans for the structure(s) being demolished

2. If as-built plans are unavailable, the Contractor shall perform an investigation of the structure, including any
foundations, substructures, etc. The field measurements are to be made under the supervision of the Professional
Engineer submitting the demolition procedure. Findings shall be submitted as part of the demolition means and
methods submittal for review by the Engineer.

3. Any proposed method for temporary stabilization of the structure during the demolition shall be based on the
existing plans or investigative findings, and submitted as part of the demolition means and methods for review by
the Engineer.

C. Demolition work plans shall include a schematic plan depicting the proposed locations of the following, at various
stages of the demolition:

1. All cranes and equipment, calling out the operating radii.
2. All proposed access and staging locations with all dimensions referenced from the center line of the nearest track
3. Proposed locations for stockpiling material or locations for truck loading

4. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent structures, or
buried utilities that could be affected, showing that the proposed lifts are clear of these obstructions.

5. Note that no crane or equipment may be set on the CSX rails or track structure and no material may be dropped
on CSX property.
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D. Demolition submittal shall also include the following information:
1. All hoisting details, as dictated by Section Ill of this document.

2. A time schedule for each of the various stages must be shown as well as a schedule for the entire lifting procedure. The
proposed time frames for all critical subtasks (i.e., torch/saw cutting various portions of the superstructure or substructure,
dismantling splices, installing temporary bracing, etc.) shall be furnished so that the potential impact(s) to CSX operations
may be assessed and eliminated or minimized.

3.The names and experience of the key Contractor personnel involved in the operation shall be included in the Contractor’s
means and methods submission.

4. Design and supporting calculations shall be prepared, signed, and sealed by the Professional Engineer for items including
the temporary support of components or intermediate stages shall be submitted for review. A guardrail will be required to be
installed in a track in the proximity of temporary bents or shoring towers, when located within twelve feet (12’-0”) from the
centerline of the track. The guardrail will be installed by CSX forces, at the expense of the Agency or its contractor.

E. Girders or girder systems shall be stable at all times during demolition. Temporary bracing shall be provided at the piers,
abutments, or other locations to resist overturning and/or buckling of the member(s). The agency shall submit a design and details
of the proposed temporary bracing system, for review by the Engineer. Lateral wind forces for the temporary conditions shall be
considered in accordance with AREMA, Chapter 8, Section 28.6.2. The minimum lateral wind pressure shall be fifteen pounds per
square foot (15 psf).

F. Existing, obsolete, bridge piers shall be removed to a minimum of three feet (3’-0”) below the finished grade, final ditch line
invert, or as directed by the Engineer.

G. A minimum quantity of twenty five (25) tons of CSX approved granite track ballast may be required to be furnished and
stockpiled on site by the Contractor, or as directed by the Engineer.

H. The use of acetylene gas is prohibited for use on or over CSX property. Torch cutting shall be performed utilizing other materials
such as propane.

I. CSX’s tracks, signals, structures, and other facilities shall be protected from damage during demolition of existing structure or
replacement of deck slab.

J. Demolition Debris Shield
1. On-track or ground-level debris shields (such as crane mats) are prohibited for use by CSX.

2. Demolition Debris Shield shall be installed prior to the demolition of the bridge deck or other relevant portions of the
structure. The demolition debris shield shall be erected from the underside of the bridge over the track area to catch all falling
debris. The debris shield shall not be the primary means of debris containment.

i. The demolition debris shield design and supporting calculations, all signed/sealed by a Professional Engineer, shall
be submitted for review and acceptance.

ii. The demolition debris shield shall have a minimum design load of 50 pounds per square foot (50 psf) plus the
weight of the equipment, debris, personnel, and all other loads.
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iii. The Contractor shall verify the maximum particle size and quantity of the demolition debris generated
during the procedure does not exceed the shield design loads. Shield design shall account for loads
induced by particle impact; however the demolition procedure shall be such that impact forces are
minimized. The debris shield shall not be the primary means of debris containment.

iv. The Contractor shall include installation/removal means and methods for the demolition debris shield as
part of the proposed Controlled Demolition procedure submission.

v. The demolition debris shield shall provide twenty three feet (23’-0”) minimum vertical clearance, or
maintain the existing vertical clearance if the existing clearance is less than twenty three feet (23’-0”).

vi. Horizontal clearance to the centerline of the track should not be reduced unless approved by
the Engineer.

vii. The Contractor shall clean the demolition debris shield daily or more frequently as dictated either by the
approved design parameters or as directed by the Engineer.

K. Vertical Demolition Debris Shield

1. This type of shield may be required for substructure removals in close proximity to CSX track and other facilities,
as determined by the Engineer.

2. The Agency or its Contractor shall submit detailed plans with detailed calculations, prepared, signed, and sealed
by a Professional Engineer, of the protection shield.

ERECTION PROCEDURE

A. The Agency or its Contractor shall submit a detailed procedure for erection of a structure with Potential to Foul. The
erection procedure must be approved by the Engineer prior to beginning work on the project.

B. Erection work plans shall include a schematic plan depicting the following, at all stages of the construction:

1. All proposed locations of all cranes and equipment, calling out the operating radii.
2. All proposed access and staging locations with all dimensions referenced from the center line of the nearest track.
3. All proposed locations for stockpiling material or locations for truck loading.

4.The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent structures, or
buried utilities that could be affected, showing that the proposed lifts are clear of these obstructions.

C. No crane or equipment may be set on the CSX rails or track structure and no material may be dropped on CSX property.

D. For erection of a structure over the tracks, the following information shall be submitted for review and acceptance by
the Engineer, at least thirty (30) days prior to erection:

1. As-built beam seat elevations — field surveyed upon completion of pier/abutment construction.
2. Current Top of Rail (TOR) elevations — field measured at the time of as-built elevation collection.

3. Computations verifying the anticipated minimum vertical clearance in the final condition which accounts for all
deflection and camber, based upon the current TOR and as-built beam seat elevations. The anticipated minimum
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vertical clearance shall be greater than or equal to that which is indicated by the approved plans. Vertical clearance (see
definitions) is measured from TOR to the lowest point on the overhead structure at any point within six feet (6’-0”) from
centerline of the track. Calculations shall be signed and sealed by a Professional Engineer.

E. Girders or girder systems shall be stable at all times during erection. No crane may unhook prior to stabilizing the beam or girder.

1. Lateral wind forces for the temporary conditions shall be considered in accordance with AREMA, Chapter 8, Section 28.6.2.
The minimum lateral wind pressure shall be fifteen pounds per square foot (15 psf).

2. Temporary bracing shall be provided at the piers, abutments, or other locations to resist overturning and/or buckling
of the member(s). The agency shall submit a design and details of the proposed temporary bracing system, for review
by the Engineer.

3. Temporary bracing shall not be removed until sufficient lateral bracing or diaphragm members have been installed to
establish a stable condition. Supporting calculations, furnished by the Professional Engineer, shall confirm the
stable condition.

F. Erection procedure submissions shall also include the following information:
1. All hoisting details, as dictated by Section Il of this document.

2. A time schedule for each of the various stages must be shown as well as a schedule for the entire lifting procedure.
The proposed time frames for all critical subtasks (i.e., performing aerial splices, installing temporary bracing, installation
of diaphragm members, etc.) shall be furnished so that the potential impact(s) to CSX operations may be assessed and
eliminated or minimized.

3. The names and experience of the key Contractor personnel involved in the operation shall be included in the Contractor’s
means and methods submission.

4. A guardrail will be required to be installed in a track in the proximity of temporary bents or shoring towers, when located
within twelve feet (12’-0”) from the centerline of the track. The guardrail will be installed by CSX forces, at the expense of the
Agency or its Contractor.

5. Design and supporting calculations prepared by the Professional Engineer for items including the temporary support of
components or intermediate stages shall be submitted for review.

VI. TEMPORARY EXCAVATION AND SHORING

A. The Agency or its Contractor shall submit a detailed design and procedure for the installation of a sheeting/shoring system
adjacent to the tracks. Shoring protection shall be provided when excavating with Potential to Foul, or as otherwise determined by
CSX. Shoring shall be provided in accordance with the AREMA, except as noted below.

B. Shoring may not be required if all of the following conditions are satisfied:
1. The excavation does not encroach within the Theoretical Live Load Influence Zone. Please refer to Figure 1.
2. The track structure is situated on level ground, or in a cut section, and on stable soil.

3. The excavation does not adversely impact the stability of a CSX facility (i.e., signal bungalow, drainage facility, undergrade
bridge, building, etc), or the stability of any structure on, over, or adjacent to CSX property with potential to foul.

4. Shoring is not required by any governing federal, state, local or other construction code.
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C. Shoring is required when excavating the toe of an embankment. Excavation of any embankment which supports an
active CSX track structure without shoring will not be permitted.

D. Trench boxes are not an acceptable means of shoring. Trench boxes are prohibited for use on CSX property or within
the Theoretical Railroad Live Load Influence Zone.

E. Shoring shall be a cofferdam-type, which completely encloses the excavation. However, where justified by site or work
conditions, partial cofferdams with open sides away from the track may be permissible, as determined by the Engineer.

F. Cofferdams shall be constructed using interlocking steel sheet piles, or when approved by the Engineer, steel soldier
piles with timber lagging. Wales and struts shall be included when dictated by the design.

G. The use of tiebacks can be permissible for temporary shoring systems, when conditions warrant. Tiebacks shall have
a minimum clear cover of 6’-0”, measured from the bottom of the rail. Upon completion of the work, tiebacks shall be
grouted, cut off, and remain in place.

H. All shoring systems on, or adjacent to CSX right-of-way, shall be equipped with railings or other fall protection,
compliant with the governing federal, state or local requirements. Area around pits shall be graded to eliminate all
potential tripping hazards.

. Interlocking steel sheet piles shall be used for shoring systems qualifying one or more of the following conditions:
1. Within 18’-0” of the nearest track centerline

2. Within the live load influence zone
3. Within slopes supporting the track structure

4. As otherwise deemed necessary by the Engineer.

J. Sheet piles qualifying for one or more of the requirements listed in Section V1.l (above) of this document shall not be
removed. Sheet piles shall be left in place and cut off a minimum of 3’-0” below the finished grade, the ditch line invert, or as
otherwise directed by the Engineer. The ground shall be backfilled and compacted immediately after sheet pile is cut off.

K. The following design considerations shall be considered when preparing the shoring design package:

1. Shoring shall be designed to resist a vertical live load surcharge of 1,880 Ibs. per square foot, in addition to active
earth pressure. The surcharge shall be assumed to act on a continuous strip, eight feet six inches (8’-6”) wide.
Lateral pressures due to surcharge shall be computed using the strip load formula shown in AREMA Manual for
Railway Engineering, Chapter 8, Part 20.

2. Allowable stresses in materials shall be in accordance with AREMA Chapter 7, 8, and 15.3.

3. A minimum horizontal clearance of ten feet (10’-0”) from centerline of the track to face of nearest point of
shoring shall be maintained, provided a twelve feet (12’-0”) roadbed is maintained with a temporary walkway
and handrail system.
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4. For temporary shoring systems with Potential to Foul, piles shall be plumb under full dead load. Maximum deflection at the
top of wall, under full live load, shall be as follows:

i. One-half (1/2) inch for walls within twelve feet (12’-0”) of track centerline (Measured from centerline of the
nearest track to the nearest point of the supporting structure).

ii. One (1) inch for walls located greater than twelve feet (12’-0”) from track centerline

L. Shoring work plans shall be submitted in accordance with Section Il of this document, as well as the following
additional requirements:

1. The work plan shall include detailed drawings of the shoring systems calling out the sizes of all structural members, details
of all connections. Both plan and elevation drawings shall be provided, calling out dimensions from the face of shoring relative
to the nearest track centerline. The elevation drawing shall also show the height of shoring, and track elevation in relation to
bottom of excavation.

2. Full design calculations for the shoring system shall be furnished.

3. A procedure for cutting off the sheet pile, backfilling and restoring the embankment.
VII. TRACK MONITORING

A. When work being performed has the potential to disrupt the track structure, a work plan must be submitted detailing a track
monitoring program which will serve to monitor and detect both horizontal and vertical movement of the CSX track and roadbed.

B. The program shall specify the survey locations, the distance between the location points, and frequency of monitoring before,
during, and after construction. CSX reserves to the right to modify the survey locations and monitoring frequency as necessary
during the project.

C. The survey data shall be collected in accordance with the approved frequency and immediately furnished to the Engineer
for analysis.

D. If any movement has occurred as determined by the Engineer, CSX will be immediately notified. CSX, at its sole discretion, shall
have the right to immediately require all contractor operations to be ceased, have the excavated area immediately backfilled and/or
determine what corrective action is required. Any corrective action required by CSX or performed by CSX including the monitoring
of corrective action of the contractor will be at project expense.
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FIGURE 1: Theoretical Live Load Influence Zone
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Blackey, Letcher County, KY KYTC
Project No. FD55 121 9414002U
CSXT Milepost: 0VB-264.89

CSXT OP No.: KY0511

EXHIBIT D

CONTRACTOR’S ACCEPTANCE

To and for the benefit of the Company, (“Company’) and to induce the Company to
permit Contractor on or about Company’s property for the purposes of performing work in

accordance with the Agreement dated ,20 , between the Commonwealth of

Kentucky Transportation Cabinet, Department of Highways and the Company, Contractor
hereby agrees to abide by and perform all applicable terms of the Agreement, including,

particularly Exhibits B and C as included herein.

Contractor:

By:

Name:

Title:

Date:

D-1
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Kentucky Transportation
Cabinet Project:

NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
NATIONWIDE SECTION 404 PERMIT AUTHORIZATION

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
KENTUCKY DIVISION OF WATER
SECTION 401 WATER QUALITY CERTIFICATION

PROJECT DESCRIPTION: Bridge Replacement
KY 7 over CSX RR and North Fork Kentucky River
Letcher County, KY
KYTC Item No. 12-10017

The Sections 404 and 401 activities for this project have previously been permitted under the
authority of the Department of the Army, Section 404 Nationwide Permit Number 3,
Maintenance Projects (with additional Kentucky Regional General Conditions), and the
Kentucky Division of Water, Section 401 General Water Quality Certification. For these
authorized permits to be valid, the attached conditions must be followed. The contractor shall
post a copy of this Nationwide Permit Number 3 and General Water Quality Certification in a
conspicuous location at the project site, with unencumbered public access, for the duration of
construction and comply with the general conditions required.
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Kentucky Transportation
Cabinet Project:

Locations Impacting Water Quality

Station-Location Description
Bridge ID: KY 7 over CSX RR and North Fork Kentucky River project will entail
067B00038N replacing the existing bridge and constructing a new bridge in the same location
and with the same current geometrics (bridge width, length, hydraulic opening,
etc.). The project may involve the removal of debris and/or sediment.

This project involves work near and/or within Jurisdictional Waters of the United States as
defined by the U. S. Army Corps of Engineers; therefore, requiring a Nationwide Number 3
General Section 404 permit. The Division of Water conditionally certified this General Permit.
Importantly, one of those conditions regards the use of heavy equipment in any stream channel,
or streambed. If there is need to cross the stream channel with heavy equipment, or conduct
work within the stream channel, a work platform or temporary crossing, is authorized. This
should be constructed with clean rock and sufficient pipe to allow stream flow to continue,
unimpeded. Other conditions may be found under the heading, General Certification—
Nationwide Permit # 3 Maintenance Projects.

In order for this authorization to be valid, the attached conditions must be followed. The
contractor shall post a copy of this Nationwide Permit Number 3 Approval in a conspicuous
location at the project site, for the duration of the construction, and comply with the general
conditions as required.

To more readily expedite construction, the contractor may elect to alter the design, or perform
the work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Kentucky Transportation Cabinet, Division of Environmental
Analysis. If such changes necessitate further permitting, then the contractor will be responsible
for applying to the U. S. Army Corps of Engineers and the Kentucky Division of Water. A copy
of any request to the Corps of Engineers or Division of Water to alter this proposal and
subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit
Coordinator, for office records and for informational purposes.



LETCHER COUNTY Contract ID: 245347
STP BRZ 9030 (462) Page 103 of 170

Terms for Nationwide Permit No. 3 — Maintenance Projects

(a) The repair, rehabilitation, or replacement of any previously authorized, currently serviceable structure or fill,
or of any currently serviceable structure or fill authorized by 33 CFR 330.3, provided that the structure or fill is not to
be put to uses differing from those uses specified or contemplated for it in the original permit or the most recently
authorized modification. Minor deviations in the structure's configuration or filled area, including those due to changes
in materials, construction techniques, requirements of other regulatory agencies, or current construction codes or
safety standards that are necessary to make the repair, rehabilitation, or replacement are authorized. This NWP also
authorizes the removal of previously authorized structures or fills. Any stream channel modification is limited to the
minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such modifications, including
the removal of material from the stream channel, must be immediately adjacent to the project. This NWP also
authorizes the removal of accumulated sediment and debris within, and in the immediate vicinity of, the structure or
fill. This NWP also authorizes the repair, rehabilitation, or replacement of those structures or fills destroyed or
damaged by storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is
commenced, or is under contract to commence, within two years of the date of their destruction or damage. In
cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit may be waived by the district
engineer, provided the permittee can demonstrate funding, contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris outside the immediate vicinity of
existing structures (e.g., bridges, culverted road crossings, water intake structures, etc.). The removal of sediment is
limited to the minimum necessary to restore the waterway in the vicinity of the structure to the approximate
dimensions that existed when the structure was built, but cannot extend farther than 200 feet in any direction from
the structure. This 200 foot limit does not apply to maintenance dredging to remove accumulated sediments blocking
or restricting outfall and intake structures or to maintenance dredging to remove accumulated sediments from canals
associated with outfall and intake structures. All dredged or excavated materials must be deposited and retained
in an area that has no waters of the United States unless otherwise specifically approved by the district engineer
under separate authorization.

(¢ This NWP also authorizes temporary structures, fills, and work, including the use of temporary mats,
necessary to conduct the maintenance activity. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures, work, and discharges,
including cofferdams, are necessary for construction activities, access fills, or dewatering of construction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be eroded by expected high
flows. After conducting the maintenance activity, temporary fills must be removed in their entirety and the affected
areas returned to pre-construction elevations. The areas affected by temporary fills must be revegetated, as
appropriate.

d) This NWP does not authorize maintenance dredging for the primary purpose of navigation. This NWP does
not authorize beach restoration. This NWP does not authorize new stream channelization or stream relocation
projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a pre-
construction notification to the district engineer prior to commencing the activity (see general condition 32). The
pre-construction notification must include information regarding the original design capacities and configurations of the
outfalls, intakes, small impoundments, and canals. (Authorities: Section 10 of the Rivers and Harbors Act of 1899
and section 404 of the Clean Water Act (Sections 10 and 404))

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously authorized
structure or fill that does not qualify for the Clean Water Act section 404(f) exemption for maintenance.
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MATTHEW G. BEVIN CHARLES G. SNAVELY
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION R. BRUCE ScoTT

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

General Certification--Nationwide Permit # 3
Maintenance

This General Certification is issued March 19, 2017, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
§1341), as well as Kentucky Statute KRS 224.16-050.

For this and all nationwide permits, the definition of surface water is as per 401
KAR 10:001 Chapter 10, Section 1(80): Surface Waters means those waters having well-
defined banks and beds, either constantly or intermittently flowing; lakes and impounded
waters; marshes and wetlands; and any subterranean waters flowing in well-defined
channels and having a demonstrable hydrologic connection with the surface. Lagoons
used for waste treatment and effluent ditches that are situated on property owned, leased,
or under valid easement by a permitted discharger are not considered to be surface
waters of the commonwealth.

The Commonwealth of Kentucky hereby certifies under Section 401 of the Clean
Water Act (CWA) that it has reasonable assurances that applicable water quality
standards under Kentucky Administrative Regulations Title 401, Chapter 10, established
pursuant to Sections 301, 302, 304, 306 and 307 of the CWA, will not be violated for the
activity covered under NATIONWIDE PERMIT 3, namely Maintenance, provided that the
following conditions are met:

1. The activity will not occur within surface waters of the Commonwealth identified by
the Kentucky Division of Water as Outstanding State or National Resource Water,
Cold Water Aquatic Habitat, or Exceptional Waters.

2. The activity will not occur within surface waters of the Commonwealth identified as
perpetually-protected (e.g. deed restriction, conservation easement) mitigation
sites.

3. The activity will impact less than 1/2 acre of wetland/marsh.

4. The activity will impact less than 300 linear feet of surface waters of the
Commonwealth.

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D
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5. The Kentucky Division of Water may require submission of a formal application for
an individual certification for any project if the project has been determined to likely
have a significant adverse effect upon water quality or degrade the waters of the
Commonwealth so that existing uses of the water body or downstream waters are
precluded.

6.

Activities that do not meet the conditions of this General Water Quality Certification
require an Individual Section 401 Water Quality Certification.

Activities qualifying for coverage under this General Water Quality Certification are
subject to the following conditions:

Projects requiring in-stream stormwater detention/retention basins shall
require individual water quality certifications.

Erosion and sedimentation pollution control plans and Best Management
Practices must be designed, installed, and maintained in effective operating
condition at all times during construction activities so that violations of state
water quality standards do not occur.

Sediment and erosion control measures, such as check-dams constructed
of any material, silt fencing, hay bales, etc., shall not be placed within
surface waters of the Commonwealth, either temporarily or permanently,
without prior approval by the Kentucky Division of Water's Water Quality
Certification Section. If placement of sediment and erosion control
measures in surface waters is unavoidable, design and placement of
temporary erosion control measures shall not be conducted in such a
manner that may result in instability of streams that are adjacent to,
upstream, or downstream of the structures. All sediment and erosion
control devices shall be removed and the natural grade restored within the
completion timeline of the activities.

Measures shall be taken to prevent or control spills of fuels, lubricants, or
other toxic materials used in construction from entering the watercourse.
Removal of riparian vegetation shall be limited to that necessary for
equipment access.

To the maximum extent practicable, all in-stream work under this
certification shall be performed under low-flow conditions.

Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for
this project, should not be used or operated within the stream channel. In
those instances in which such in-stream work is unavoidable, then it shall
be performed in such a manner and duration as to minimize turbidity and
disturbance to substrates and bank or riparian vegetation.

Any fill shall be of such composition that it will not adversely affect the
biological, chemical, or physical properties of the receiving waters and/or
cause violations of water quality standards. If rip-rap is utilized, it should be
of such weight and size that bank stress or slump conditions will not be
created because of its placement.
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e If there are water supply intakes located downstream that may be affected
by increased turbidity and suspended solids, the permittee shall notify the
operator when such work will be done.

e Should evidence of stream pollution or jurisdictional wetland impairment
and/or violations of water quality standards occur as a result of this activity
(either from a spill or other forms of water pollution), the Kentucky Division
of Water shall be notified immediately by calling (800) 928-2380.

Non-compliance with the conditions of this general certification or violation of
Kentucky state water quality standards may result in civil penalties.
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US Army Corps
of Engineers.
Louisville District

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the US Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United
States require the removal, relocation, or other alteration, of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his authorized representative,
said structure or work shall cause unreasonable obstruction to the free navigation of the
navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to
remove, relocate, or alter the structural work or obstructions caused thereby, without expense to
the United States. No claim shall be made against the United States on account of any such
removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the
movement of those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve
as breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water
supply intake, except where the activity is for the repair or improvement of public water supply
intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization, storm water management activities, and
temporary and permanent road crossings, except as provided below. The activity must be
constructed to withstand expected high flows. The activity must not restrict or impede the
passage of normal or high flows, unless the primary purpose of the activity is to impound water
or manage high flows. The activity may alter the pre-construction course, condition, capacity,
and location of open waters if it benefits the aquatic environment (e.g., stream restoration or
relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

2017 Nationwide Permit General Conditions

The following General Conditions must be followed in order for any authorization by NWP to be valid:

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all exposed
soil and other fills, as well as any work below the ordinary high water mark or high tide line, must
be permanently stabilized at the earliest practicable date. Permittees are encouraged to perform
work within waters of the United States during periods of low-flow or no-flow, or during low tides.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. (a) No activity may occur in a component of the National
Wild and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the appropriate
Federal agency with direct management responsibility for such river, has determined in writing that
the proposed activity will not adversely affect the Wild and Scenic River designation or study
status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The district engineer will coordinate the PCN
with the Federal agency with direct management responsibility for that river. The permittee shall
not begin the NWP activity until notified by the district engineer that the Federal agency with direct
management responsibility for that river has determined in writing that the proposed NWP activity
will not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal
land management agency responsible for the designated Wild and Scenic River or study river
(e.g., National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and
Wildlife Service). Information on these rivers is also available at: http://www.rivers.gov/

17. Tribal Rights. No activity may impair tribal rights (including treaty rights), protected
tribal resources, or tribal lands.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless section 7 consultation addressing the effects of the proposed activity has been
completed. Direct effects are the immediate effects on the listed species and critical habitat
caused by the NWP activity. Indirect effects are those effects on listed species and critical habitat
that are caused by the NWP activity and are later in time, but still are reasonably certain to occur.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. If pre-construction notification is required for the proposed activity, the
Federal permittee must provide the district engineer with the appropriate documentation to
demonstrate compliance with those requirements. The district engineer will verify that the
appropriate documentation has been submitted. If the appropriate documentation has not been
submitted, additional ESA section 7 consultation may be necessary for the activity and the
respective federal agency would be responsible for fulfilling its obligation under section 7 of the
ESA.
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(c) Non-federal permittees must submit a pre-construction notification (PCN) to the
district engineer if any listed species or designated critical habitat might be affected or is in the
vicinity of the activity, or if the activity is located in designated critical habitat, and shall not begin
work on the activity until notified by the district engineer that the requirements of the ESA have
been satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the PCN must include the
name(s) of the endangered or threatened species that might be affected by the proposed activity
or that utilize the designated critical habitat that might be affected by the proposed work. The
district engineer will determine whether the proposed activity “may affect” or will have “no effect”
to listed species and designated critical habitat and will notify the non-Federal applicant of the
Corps’ determination within 45 days of receipt of a complete PCN. In cases where the non-
Federal applicant has identified listed species or critical habitat that might be affected or is in the
vicinity of the activity, and has so notified the Corps, the applicant shall not begin work until the
Corps has provided notification the proposed activities will have “no effect” on listed species or
critical habitat, or until Section 7 consultation has been completed. If the non-Federal applicant
has not heard back from the Corps within 45 days, the applicant must still wait for notification
from Corps.

(d) As a result of formal or informal consultation with the USFWS or NMFS the district
engineer may add species-specific permit conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened
or endangered species as defined under the ESA. In the absence of separate authorization
(e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from
the USFWS or the NMFS, the Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where "take" means to harass, harm,
pursue, hunt, shoot, wound, Kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it actually
kills or injures wildlife by significantly impairing essential behavioral patterns, including breeding,
feeding or sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take
permit with an approved Habitat Conservation Plan for a project or a group of projects that
includes the proposed NWP activity, the non-federal applicant should provide a copy of that ESA
section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this general condition. The
district engineer will review the ESA section 10(a)(1)(B) permit, and if he or she determines that
it covers the proposed NWP activity, including any incidental take of listed species that might
occur as a result of conducting the proposed NWP activity, the district engineer does not need to
conduct a separate section 7 consultation for the proposed NWP activity. The district engineer
will notify the non-federal applicant within 45 days of receipt of a complete PCN whether the
ESA section 10(a)(1)(B) permit covers the proposed NWP activity or whether additional ESA
section 7 consultation is required.

(9) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the USFWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://mww.nmfs.noaa.gov/pr/species/esa respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
ensuring their action complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle
Protection Act. The permittee is responsible for contacting appropriate local office of the U.S.
Fish and Wildlife Service to determine applicable measures to reduce impacts to migratory birds
or eagles, including whether “incidental take” permits are necessary and available under the
Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may have the potential to cause effects to properties listed, or eligible for listing, in the
National Register of Historic Places, the activity is not authorized, until the requirements of
Section 106 of the National Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. If pre-construction
notification is required for the proposed NWP activity, the Federal permittee must provide the
district engineer with the appropriate documentation to demonstrate compliance with those

requirements. The district engineer will verify that the appropriate documentation has been
submitted. If the appropriate documentation is not submitted, then additional consultation under
section 106 may be necessary. The respective federal agency is responsible for fulfilling its
obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the NWP activity might have the potential to cause effects to any historic properties
listed on, determined to be eligible for listing on, or potentially eligible for listing on the National
Register of Historic Places, including previously unidentified properties. For such activities, the
pre-construction notification must state which historic properties might have the potential to be
affected by the proposed activity or include a vicinity map indicating the location of the historic
properties or the potential for the presence of historic properties. Assistance regarding information
on the location of or potential for the presence of historic properties can be sought from the State
Historic Preservation Officer, Tribal Historic Preservation Officer, or designated tribal
representative, as appropriate, and the National Register of Historic Places (see 33 CFR
330.4(g)). When reviewing pre-construction notifications, district engineers will comply with the
current procedures for addressing the requirements of Section 106 of the National Historic
Preservation Act. The district engineer shall make a reasonable and good faith effort to carry out
appropriate identification efforts, which may include background research, consultation, oral
history interviews, sample field investigation, and field survey. Based on the information submitted
in the PCN and these identification efforts, the district engineer shall determine whether the
proposed NWP activity has the potential to cause an effect on the historic properties. Section 106
consultation is not required when the district engineer determines that the activity does not have
the potential to cause effects on historic properties (see 36 CFR 800.3(a)). Section 106
consultation is required when the district engineer determines that the activity has the potential to
cause effects on historic properties. The district engineer will conduct consultation with consulting
parties identified under 36 CFR 800.2(c) when he or she makes any of the following effect
determinations for the purposes of section 106 of the NHPA: no historic properties affected, no
adverse effect, and adverse effect. Where the non-Federal applicant has identified historic
properties on which the activity might have the potential to cause effects and notified the Corps,
the non-Federal applicant shall not begin the activity until notified by the district engineer either
that the activity has no potential to cause effects to historic properties or that NHPA section 106
consultation has been completed.

(d) For non-federal permittees, the district engineer will notify the prospective permittee
within 45 days of receipt of a complete pre-construction notification whether NHPA section 106
consultation is required. If NHPA section 106 consultation is required, the district engineer will
notify the non-Federal applicant that he or she cannot begin the activity until Section 106
consultation is completed. If the non-Federal applicant has not heard back from the Corps within
45 days, the applicant must still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant who, with
intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances justify
granting such assistance despite the adverse effect created or permitted by the applicant. If
circumstances justify granting the assistance, the Corps is required to notify the ACHP and provide
documentation specifying the circumstances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any views
obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking occurs on or
affects historic properties on tribal lands or affects properties of interest to those tribes, and other
parties known to have a legitimate interest in the impacts to the activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what you
have found, and to the maximum extent practicable, avoid construction activities that may affect
the remains and artifacts until the required coordination has been completed. The district engineer
will initiate the Federal, Tribal and state coordination required to determine if the items or remains
warrant recovery effort or if the site is eligible for listing in the National Register of Historic Places.
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22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public comment,
additional waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the US are not authorized by
NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity
within, or directly affecting, critical resource waters, including wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and
54, notification is required in accordance with general condition 32, for any activity proposed in
the designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
individual and cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less
that require pre-construction notification, the district engineer may determine on a case-by-case
basis that compensatory mitigation is required to ensure that the activity results in minimal
adverse environmental effects.

(d) For losses of streams or other open waters that require pre-construction
notification, the district engineer may require compensatory mitigation to ensure that the activity
results in no more than minimal adverse environmental effects. Compensatory mitigation for
losses of streams should be provided, if practicable, through stream rehabilitation,
enhancement, or preservation, since streams are difficult-to-replace resources (see 33 CFR
332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open
waters will normally include a requirement for the restoration or enhancement, maintenance, and
legal protection (e.g. conservation easements) of riparian areas next to open waters. In some
cases, the restoration or maintenance/protection of riparian areas may be the only
compensatory mitigation required. Restored riparian areas should consist of native species.
The width of the required riparian area will address documented water quality or aquatic habitat
loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the stream,
but the district engineer may require slightly wider riparian areas to address documented water
quality or habitat loss concerns. If it is not possible to restore or maintain/protect a riparian area
on the both sides of a stream or if the waterbody is a lake or coastal waters. Then restoring or
maintaining/protecting a riparian area along a single bank or shoreline may be sufficient. Where
both wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g. riparian areas and/or wetlands compensation) based
on what is best for the aquatic environmental on a watershed basis. In cases where riparian
areas are determined to be the most appropriate form of minimization or compensatory
mitigation, the district engineer may waive or reduce the requirement to provide wetland
compensatory mitigation for wetland losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic resources
must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in no
more than minimal adverse environmental effects. For the NWPs, the preferred mechanism for
providing compensatory mitigation is mitigation bank credits or in-lieu fee program credits (see 33
CFR 332.3(b)(2) and (3)). However, if an appropriate number and type of mitigation bank or in-lieu
credits are not available at the time the PCN is submitted to the district engineer, the district
engineer may approve the use of permittee-responsible mitigation if the use of mitigation bank or
in-lieu fee program credits is not appropriate and practicable.

(2) The amount of compensatory mitigation required by the district engineer must be
sufficient to ensure that the authorized activity results in no more than minimal individual and
cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR 332.3(f).)

(3) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory mitigation
option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee
is responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) through (14)
must be approved by the district engineer before the permittee begins work in waters of the United
States, unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(6) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards,
monitoring requirements) may be addressed through conditions added to the NWP authorization,
instead of components of a compensatory mitigation plan.

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it cannot
be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of the
United States, even if compensatory mitigation is provided that replaces or restores some of the
lost waters. However, compensatory mitigation can and should be used, as necessary, to ensure
that an NWP activity already meeting the established acreage limits also satisfies the minimal
impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
separate permittee-responsible mitigation. When developing a compensatory mitigation proposal,
the permittee must consider appropriate and practicable options consistent with the framework at

responsible compensatory mitigation may be environmentally preferable if there are no mi
banks or in-lieu fee programs in the area that have marine or estuarine credits available for sale or
transfer to the permittee. For permittee-responsible mitigation, the special conditions of the NWP
verification must clearly indicate the party or parties responsible for the implementation and
performance of the compensatory mitigation project, and, if required, its long-term management.

(i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or fill material into waters
of the United States that will convert a forested or scrub-shrub wetland to a herbaceous wetland in
a permanently maintained utility line right-of-way, mitigation may be required to reduce the
adverse environmental effects of the activity to the no more than minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water Quality
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Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or State or
Tribe may require additional water quality management measures to ensure that the authorized
activity does not result in more than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone
management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any
regional conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e))
and with any case specific conditions added by the Corps or by the state, Indian Tribe, or
USEPA in its section 401 Water Quality Certification, or by the state in its Coastal Zone
Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single
and complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal waters is constructed under
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss
of waters of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature: “When the structures or
work authorized by this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit, including any special conditions,
will continue to be binding on the new owner(s) of the property. To validate the transfer of this
nationwide permit and the associated liabilities associated with compliance with its terms and
conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and implementation of any required compensatory mitigation. The success of any
required permittee-responsible mitigation, including the achievement of ecological performance
standards, will be addressed separately by the district engineer. The Corps will provide the
permittee the certification document with the NWP verification letter. The certification document
will include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.
The completed certification document must be submitted to the district engineer within 30 days
of completion of the authorized activity or the implementation of any required compensatory
mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP
activity also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter
or temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally

authorized Civil Works project (a “USACE project”), the prospective permittee must submit a pre-
construction notification. See paragraph (b)(10) of general condition 32. An activity that requires
Section 408 permission is not authorized by the NWP until the appropriate Corps office issues the
section 408 permission to altar, occupy, or use the USACE project, and the district engineer issues
a written NWP verification.

32. Pre-Construction Notification (PCN). (a) Timing. Where required by the terms of the
NWP, the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. As a general rule, district engineers will request
additional information necessary to make the PCN complete only once. However, if the
prospective permittee does not provide all of the requested information, then the district engineer
will notify the prospective permittee that the PCN is still incomplete and the PCN review process
will not commence until all of the requested information has been received by the district engineer.
The prospective permittee shall not begin the activity until either:

(1) He or she is not i g by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete
PCN and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general condition
18 that listed species or critical habitat might be affected or in the vicinity of the project, or to notify
the Corps pursuant to general condition 20 that the activity might have the potential to cause
effects to historic properties, the permittee cannot begin the activity until receiving written
notification from the Corps that there is “no effect” on listed species or “no potential to cause
effects” on historic properties, or that any consultation required under Section 7 of the Endangered
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see
33 CFR 330.4(g)) has been completed. Also, work cannot begin under NWPs 21, 49, or 50 until
the permittee has received written approval from the Corps. If the proposed activity requires a
written waiver to exceed specified limits of an NWP, the permittee may not begin the activity until
the district engineer issues the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of receipt of a complete PCN,
the permittee cannot begin the activity until an individual permit has been obtained. Subsequently,
the permittee’s right to proceed under the NWP may be modified, suspended, or revoked only in
accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to
authorize the proposed activity;

(4) A description of the proposed activity; the activity’s purpose; direct and indirect
adverse environmental effects the activity would cause, including the anticipated amount of loss of
wetlands, other special aquatic sites, and other waters expected to result from the NWP activity, in
acres, linear feet, or other appropriate unit of measure; a description of any proposed mitigation
measures intended to reduce the adverse environmental effects caused by the proposed activity;
and any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be
used to authorize any part of the proposed project or any related activity, including other separate
and distant crossings for linear projects that require Department of the Army authorization but do
not require pre-construction notification. The description of the proposed activity and any proposed
mitigation measures should be sufficiently detailed to allow the district engineer to determine that
the adverse environmental effects of the activity will be no more than minimal and to determine the
need for compensatory mitigation or other mitigation measures. For single and complete linear
projects, the PCN must include the quantity of anticipated losses of wetlands, other special aquatic
sites, and other water for each single and complete crossing of those wetlands, other special
aquatic sites, and other waters. Sketches should be provided when necessary to show that the
activity complies with the terms of the NWP. (Sketches usually clarify the project and when
provided results in a quicker decision. Sketches should contain sufficient detail to provide an
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illustrative description of the proposed activity (e.g., a conceptual plan), but do not need to be
detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on
the project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites
and other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many wetlands, other special aquatic sites, and
other waters. Furthermore, the 45 day period will not start until the delineation has been
submitted to or completed by the Corps, as appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands
and a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse environmental effects are
no more than minimal and why compensatory mitigation should not be required. As an
alternative, the prospective permittee may submit a conceptual or detailed mitigation plan.

(7) For non-federal permittees, if any listed species or designated critical habitat might
be affected or is in the vicinity of the project, or if the project is located in designated critical
habitat, for non-Federal applicants the PCN must include the name(s) of those endangered or
threatened species that might be affected by the proposed activity or utilize the designated
critical habitat that may be affected by the proposed activity. For any NWP activity that requires
pre-construction notification, Federal permittees must provide documentation demonstrating
compliance with the Endangered Species Act;

(8) For non-federal permittees, if the NWP activity might have the potential to cause
effects to a historic property listed on, determined to be eligible for listing on, or potentially
eligible for listing on, the National Register of Historic Places, the PCN must state which historic
property might have the potential to be affected by the proposed activity or include a vicinity map
indicating the location of the historic property. Federal permittees must provide documentation
demonstrating compliance with Section 106 of the National Historic Preservation Act.

(9) For an activity that occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the PCN must identify the
Wild and Scenic River or the “study river” (see general condition 16); and

(20) For an activity that requires permission from the Corps pursuant to 33 U.S.C. 408
because it will alter or temporarily or permanently occupy or use a U.S. Army Corps of
Engineers federally authorized civil works project, the pre-construction notification must include
a statement confirming that the project proponent has submitted a written request for section
408 permission from the Corps office having jurisdiction over that USACE project.

(c) Form of PCN Notification: The standard individual permit application form (Form
ENG 4345) may be used, but the completed application form must clearly indicate that it is an
NWP PCN and must include all of the information required in paragraphs (b)(1) through (10) of
this general condition. A letter containing the required information may also be used. Applicants
may provide electronic files of PCNs and supporting materials if the district engineer has
established tools and procedures for electronic submittals.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity's compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’'s adverse
environmental effects so that they are no more than minimal.

(2) Agency coordination is required for: (i) all NWP activities that require
preconstruction notification and result in the loss of greater than 1/2-acre of waters of the United
States; (i) NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that require pre-construction
notification and will result in the loss of greater than 300 linear feet of stream bed; (iii) NWP 13
activities in excess of 500 linear feet, fills greater than one cubic yard per running foot, or involve
discharges of dredged or fill materi to special aquatic sites; and (iv) NWP 54 activities in
excess of 500 linear feet, or that extend into the waterbody more than 30 feet from the mean low
water line or ordinary high water mark.

(3) When agency coordination is required, the district engineer will immediately
provide (e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious manner) a
copy of the complete PCN to the appropriate Federal or state offices (FWS, state natural

resource or water quality agency, EPA, and, if appropriate, the NMFS). With the exception of NWP
37, these agencies will have 10 calendar days from the date the material is transmitted to notify
the district engineer via telephone, facsimile transmission, or e-mail that they intend to provide
substantive, sites pecific comments. The comments must explain why the agency believes the
adverse environmental effects will be more than minimal. If so contacted by an agency, the district
engineer will wait an additional 15 calendar days before making a decision on the pre-construction
notification. The district engineer will fully consider agency comments received within the specified
time frame concerning the proposed activity’s compliance with the terms and conditions of the
NWPs, including the need for mitigation to ensure the net adverse environmental effects of the
proposed activity are no more than minimal. The district engineer will provide no response to the
resource agency, except as provided below. The district engineer will indicate in the administrative
record associated with each pre-construction notification that the resource agencies’ concerns
were considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential Fish
Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of PCN natifications to expedite agency coordination.

Eurther Information

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project
(see general condition 31).
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Mr. Stuart MclIntosh, PE

Bridging Kentucky Area Team Leader
J.M. Crawford and Associates, Inc.
131 Prosperous Place #18A
Lexington, KY 40509

RE: Geotechnical Exploration
Letcher County, Kentucky
KY-7 over CSX RR and North Fork of KY River
Bridge No. 067B00038N

Dear Mr. MclIntosh:
1 INTRODUCTION

The abbreviated geotechnical engineering report for this structure has been completed. The
project is a part of the Bridging Kentucky Program. The project is to replace the existing bridge at
KY-7 over CSX Railroad and the North Fork of the Kentucky River in Letcher County, Kentucky.

2 GEOLOGY

The structure is in the Vicco Geologic Quadrangle (GQ-418) in Letcher County, Kentucky. The
geologic mapping indicates that the site is situated on the Pennsylvania-aged Pikeville Formation
which is an informational sub unit of the larger Breathitt Formation. This formation is comprised
of sandstone, siltstone, shale, conglomerate and coal. The sandstone is described as light-gray,
fine to medium grained, micaceous and feldspathic, cemented and cross-bedded in part. The
conglomerate consists of very angular fragments of firmly cemented, iron-stained shale. Siltstone
and shale is light to medium gray and interbedded with sandstone in part.

The Amburgy coal bed and Fire Clay coal bed are near the site of the bridge. Multiple gas wells
are located proximate the bridge. The nearest well is located about 0.1 miles southeast of the
bridge (Record Number 31456).

3 DRILLING AND SAMPLING

Five soil test borings with rock core were completed at this location. Soil samples were obtained
to depths ranging from approximately 7.9 to 24.3 feet prior to auger refusal. Rock coring was
advanced to depths ranging from approximately 19.0 to 47.8 feet.

The borings “as drilled” latitudes and longitudes in decimal degrees were surveyed as a part of
the Bridging Kentucky Program and are included in Table 1. Table 1 provides a summary of the
locations, elevations, and depths of the borings drilled for the proposed bridge.
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Table 1: Bridge over CSX and the North Fork of Kentucky River — Summary of Borings
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Refusal / Begin
Top of Rock Core Bottom of Hole
Surface

Hole Elevation | Depth | Elevation | Depth | Elevation | Depth | Elevation
No. Latitude Longitude | (ft.) MSL (ft.) (ft.) MSL (ft.) (ft.) MSL (ft.) (ft.) MSL
B-1 | 37.136520 | -83.016990 | 1004.0 38.5 965.5 7.9 996.1 47.8 956.2
B-2 | 37.136243 | -83.017398 971.0 24.3 946.7 24.3 946.7 35.2 935.8
B-3 | 37.137612 | -83.017710 | 1001.0 8.1 992.9 8.1 992.9 19.0 982.0
B-4 | 37.137450 | -83.017679 970.0 19.9 950.1 19.9 950.1 29.9 940.1
B-5 | 37.137380 | -83.017612 966.0 15.0 951.0 15.0 951.0 30.0 936.0

4 GROUNDWATER CONDITIONS

Groundwater was not encountered at this site during drilling. To accurately determine the long-
term groundwater level, as well as the seasonal and precipitation induced fluctuations of the
groundwater level, it is necessary to install piezometers in the borings, and monitor them for an
extended length of time. During excavation the groundwater table will produce seepage durations
and rates that will vary depending on the recent precipitation and the hydraulic conductivity of
the material.

5 LABORATORY TESTING

The laboratory testing indicates that the soil samples at this location were predominantly sand,
with some silt and clay. USCS classifications indicate the subsurface to be comprised of SM, silty
sand. AASHTO classifications indicate A-2-4 with a group index of 0.

6 ENGINEERING ANALYSIS AND RECOMMENDATIONS

6.1 OPTION 1 SPREAD FOOTINGS ON ROCK

6.1.1 Abutments and Piers— Size the footings at service limit state using a presumptive bearing

resistance of 20 ksf on competent unweathered bedrock.

6.2  OPTION 2 PILES

6.2.1 End Bents and Piers— Use end bearing steel H-Piles with reinforced pile points driven to
bedrock. We recommend a resistance factor (¢pc) of 0.5 to determine the maximum
nominal resistance of the piles. Refer to the table below for approximate pile tip
elevations.

Table 2: Approximate Pile Tip Elevations

Location Elevation (ft)
End Bent #1 992
Pier #1 950
Pier #2 947
End Bent #2 965
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We anticipate difficult driving at End Bent #2 due to boulder fill. Pre-drilling will be
required to drive the piles to practical refusal on competent bedrock.

6.2.2 Wave Equation Analysis— Drivability analyses were performed for the H-piles at this
location. These analyses indicate that a single acting diesel hammer with rated energies
of 30 foot-kips to 60 foot-kips is recommended to adequately drive the H-piles without
encountering excessive blow counts or overstressing the piles. The use of hammers other
than single acting diesel may require different energy ranges.

Drivability analyses were performed assuming continuous driving. If interruptions in
driving individual piles should occur, difficulties in continuing the installation process will
likely occur due to pile “set” characteristics.

6.3 BOTH OPTIONS

6.3.1 Settlement at End Bents— A settlement analysis was not required due to the relatively
small amount of new fill that will be added.

6.3.2 Embankment Stability— Due to the minimal amount of new fill, no embankment stability
analyses were deemed necessary.

7  PLAN NOTES
Add the following plan notes as necessary at the appropriate locations in the plans.
7.1 OPTION 1 SPREAD FOOTINGS ON ROCK

7.1.1 Based on a review of the existing subsurface conditions and anticipated structural loads,
it is recommended that a rock bearing foundation system consisting of spread footings be
used for all bridge substructure elements. A presumptive bearing resistance of 20 ksf on
unweathered bedrock is being recommended.

7.1.2 Foundation excavations should be properly braced/shored to provide adequate safety to
people working in or around the excavations. Bracing should be performed in accordance
with applicable federal, state and local guidelines.

7.1.3 Temporary shoring, sheeting, cofferdams, and/or dewatering methods may be required
to facilitate foundation construction. It should be anticipated that groundwater will be
encountered at foundation locations within the floodplain.

7.1.4 Rock-bearing spread footings are being provided for substructure elements. Foundation
excavations for footings at the structure locations should be level and free of loose, water
softened material, etc. Additional rock excavation to achieve suitable bearing conditions
may be required depending upon topography and bedrock weathering conditions.

7.1.5 Solid rock excavation will be required for installation of the substructure’s spread
footings. The contractor shall take care during blasting and other excavation methods to
avoid over-breakage and damage to the bedrock beneath the footings.
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7.1.6

7.1.7

7.1.8

7.1.9

7.1.10

7.2

7.2.1

7.2.2

7.23

Bearing elevation of footings may be adjusted at the discretion of the Engineer if
competent, unweathered bedrock is found at a higher elevation than specified for the
respective substructure element. The top of new spread footings should be fully
embedded into unweathered bedrock.

Prior to placement of any concrete or reinforcing steel in a foundation excavation, the
excavation bottom should be clean and all soft, wet, or loose materials should be
removed. In no case should concrete be placed upon compressible or water-softened
materials.

Concrete placement for footings should be placed as soon as practical after completion
of the footing excavation. If the bedrock becomes softened at bearing elevation, the
softened material should be undercut to unweathered material prior to placement of
reinforcing steel and concrete. Seasonal groundwater fluctuations may cause
groundwater infiltration into the footing excavation, and a dewatering method may be
necessary.

Any clay seams or suspect weak materials at or near the bearing elevation will need to be
undercut and replaced with mass concrete.

Footing excavations in bedrock shall be cut neatly so that no forming or backfilling is
necessary in the construction of the portions of the footings located in rock. Concrete
shall be placed directly against the cut rock faces. Mass concrete should be placed in the
excavation from the top of the footing to the bedrock surface where the footing does not
extend to the bedrock surface.

OPTION 2 PILES

A plan note should be included by the designer to address pre-drilling for piles at
specified locations to the estimated bearing elevation. Where pre-drilling is necessary for
pile installation, holes shall be drilled into solid rock. A minimum pile length of 10 feet is
required below the pile bent/pile cap. Backfill the holes with sand or pea gravel after the
pile is placed in the hole. A temporary casing may be required to prevent collapse of the
hole. If used, remove the casing as the hole is being backfilled. Drive piles to refusal after
backfill operations are complete. Include the cost of all materials, labor, and equipment
needed to pre-drill, backfill the holes, and drive the piles to refusal in the price per linear
foot for “Pre-drilling for Piles”.

Foundation excavations should be properly braced/shored to provide adequate safety to
people working in or around the excavations. Bracing should be performed in accordance
with applicable federal, state and local guidelines.

Temporary shoring, sheeting, cofferdams, and/or dewatering methods may be required
to facilitate foundation construction. It should be anticipated that groundwater will be
encountered at foundation locations with the flood plain.
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7.2.4

7.2.5

7.2.6

7.2.7

7.2.8

A diesel pile driving hammer with a rated energy between 30 foot-kips and 60 foot-kips
will be required to drive 12x53 steel H-piles to practical refusal without encountering
excessive blow counts or damaging the piles. The Contractor shall submit the proposed
pile driving system to the Engineer for approval prior to the installation of the first pile.
Approval of the pile driving system by the Engineer will be subject to satisfactory field
performance of the pile driving procedures.

For this project, minimum blow requirements may be reached after total penetration
becomes % inch or less for ten consecutive blows, practical refusal is obtained after the
pile is struck an additional ten blows with total penetration of %2 inch or less. Advance the
production piling to the driving resistances specified above and to depths determined by
test pile(s). Immediately cease driving operations if the pile visibly yields or becomes
damaged during driving.

If hard driving is encountered because of dense strata or an obstruction, such as a boulder
before the pile is advanced to the depth anticipated, the Engineer will determine if more
blows than the average driving resistance specified for practical refusal is required to
further advance the pile. Drive additional production and test piles if directed by the
Engineer.

The installation of the pile foundations should conform to current AASHTO LRFD Bridge
Design Specifications, and Section 604 of the current edition of the Kentucky Department
of Highways Standard Specifications for Road and Bridge Construction.

The Kentucky Transportation Cabinet recommends that protective pile points be used on
end bearing piles to allow for embedment into the top of bedrock. Use of reinforced pile
points capable of penetrating boulders and hard layers which may be encountered is
recommended. Installation of pile points should be in accordance with Section 604 of the
Kentucky Standard Specifications for Road and Bridge Construction, current edition.

The designer should feel free to contact AEIl at 270-651-7220 for further recommendations or if
any questions arise pertaining to this project.

Sincerely,

AMERICAN ENGINEERS, INC.

e Cor Vo Al

Jackson Daugherty, PE, PMP Dennis Mitchell, PE, PMP
Geotechnical Engineer Director of Geotechnical Services
Attachments:

Boring Layout
Typed Boring Log
Laboratory Data
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Contract ID: 245347
Page 118 of 170

Printed: 9/19/19

Page 1 of 1
Project ID: 067B00038N Letcher - KY-7 Project Type: Structure County Bridge
ltem Number: 12-10017 CSX RR & North Fork of KY River Project Manager: Dennis Mitchell
Hole Number _B-1 Immediate Water Depth ___(08/14/19) Start Date _08/14/2019 Hole Type _core and sample
Surface Elevation _1004.0’ Static Water Depth _NA End Date _08/14/2019 Rig_Number _CME 55
Total Depth _47.8" Driller _Thompson, Adam Latitude(83) _37.136520
Location _+ "Lt Longitude(83) _-83.016990
Lithology Overburden [Sample Depth Rec. SPT Sample
No. (ft) (ft) Blows Type
Description Remarks
. Std/Ky Run Rec Rec SDI
Elevation | Depth Rock Core | RqD (ft) (ft) (%) (JS)
\_10037 /03 /M Crushed stone. 1 |
B Loose, brown and light gray, dry, sandy gravel. ]
5 gt gray. dry ye 1 4.0-55 0.8 15-3-4 SPT _5
[ 996.1 7.9 (Begin Core) o 1
i 83/ 0.6 0.5 83 85 79.385 ]
10 83 | 10}
| 30/ ]
I 12 5.0 25 50 I
i 13.5 )
is 15|
- 12/0 5.0 1.9 38 1
i 18.5 )
20 20|
- 18/0 5.0 1.6 32 1
| Reddish brown to gray sandstone boulders, (fine to 935 i
B coarse grained, micaceous). : ]
25 25]
- 0/0 5.0 4.0 80 1
i 285 )
30 30)
B 14/0 5.0 4.7 94 ]
i 335 )
35 35|
- 0/0 5.0 3.0 60 1
- 965.5 38.5 385 1
40 40|
- 14/0 5.0 3.7 74 1
B Dark gray shale, weathered, (thin bedded). 435 ]
zﬁ 23/ 4_5-
B 23 4.3 43 100 i
[ 956.2 47.8 478 ]
- (Bottom of Hole 47.8") i
50 50
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Project ID: 067B00038N Letcher - KY-7 Project Type: Structure County Bridge
ltem Number: 12-10017 CSX RR & North Fork of KY River Project Manager: Dennis Mitchell
Hole Number _B-2 Immediate Water Depth ___(08/15/19) Start Date _08/15/2019 Hole Type _core and sample
Surface Elevation _971.0° Static Water Depth _NA End Date _08/15/2019 Rig_Number _CME 55
Total Depth _35.2" Driller _Thompson, Adam Latitude(83) _37.136243
Location _+ "Lt Longitude(83) _-83.017398
Lithology Overburden [Sample Depth Rec. SPT Sample
No. (ft) (ft) Blows Type
Description Remarks
. Std/Ky Run Rec Rec SDI
Elevation | Depth Rock Core | RqD (ft) (ft) (%) (JS)
9705 M 05 M Topsoil. 7 1
5 1 4.0-55 1.2 3-4-6 SPT ]
[ Stiff to medium stiff, brown, moist, clay. ]
10 2 9.0-10.5 | 0.2 1-2-3 SPT 10]
[ 957.0 14.0 i
15 3 14.0-155 | 1.5 | 25-26-15 | SPT 15
B Dense, brown, moist to wet, silty sand with gravel 1
- (A-2-4 (0), SM). .
[ 9520 19.0 i
20 4 19.0-19.8 0.7 13-50/0.25' SPT 20|
: Weathered shale. :
| 946.7 24.3 (Begin Core) |
05 5 24.0-24.3 0.2 50/0.25' SPT P 25
0/0 0.9 0.7 78 -
i 58/ )
B 58 5.0 46 92 void @ 28.2-28.6 1
30 Gray sandstone, (thick bedded, fine to coarse 30|
[~ grained, thin coal seams throughout). 30.2 =
i 74/0| 50 48 96 ]
35 935.8 35.2 amo 35
) (Bottom of Hole 35.2") 401
45 45|
50 50|
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Project ID: 067B00038N Letcher - KY-7 Project Type: Structure County Bridge
ltem Number: 12-10017 CSX RR & North Fork of KY River Project Manager: Dennis Mitchell
Hole Number _B-3 Immediate Water Depth ___(08/16/19) Start Date _08/16/2019 Hole Type _core and sample
Surface Elevation _1001.0’ Static Water Depth _NA End Date _08/16/2019 Rig_Number _CME 55
Total Depth _19.0" Driller _Thompson, Adam Latitude(83) _37.137612
Location _+ "Lt Longitude(83) _-83.017710
Lithology Overburden [Sample Depth Rec. SPT Sample
No. (ft) (ft) Blows Type
Description Remarks
. Std/Ky Run Rec Rec SDI
Elevation | Depth Rock Core | RqD (ft) (ft) (%) (JS)
10005 m_05 M Topsoil. A 1
- Very loose, brown, dry to moist, silty sand (A-2-4 .
5 (0), SM). 1 4.0-55 1.0 4-2-2 SPT 3]
[ o929 8.1 (Begin Core) |
2 8.0-8.1 0.7 N_50/0.10 /N_SPT 90
10 0/0 0.9 08 89 10|
i 12/0 5.0 5.0 100 |
- Brown and gray sandstone, (fine to coarse grained, 1
s thin to thick bedded, moderately hard to hard). 14.0 151
i 54/0 5.0 4.9 08 coalseam@ |
- 16.4-16.5 1
[ 982.0 19.0 190 i
20 20
B (Bottom of Hole 19.0") .
5 25|
30 30)
35 35|
40 40|
45 45|
50 50|
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Geotechnical Branch

DRILLER'S SUBSURFACE LOG

Contract ID: 245347
Page 121 of 170

Printed: 9/19/19

Page 1 of 1
Project ID: 067B00038N Letcher - KY-7 Project Type: Structure County Bridge
ltem Number: 12-10017 CSX RR & North Fork of KY River Project Manager: Dennis Mitchell
Hole Number _B-4 Immediate Water Depth __NA Start Date _08/20/2019 Hole Type _core and sample
Surface Elevation _970.0° Static Water Depth _NA End Date _08/20/2019 Rig_Number _CME 55
Total Depth _29.9" Driller _Thompson, Adam Latitude(83) _37.137450
Location _+ "Lt Longitude(83) _-83.017679
Lithology Overburden [Sample Depth Rec. SPT Sample
No. (ft) (ft) Blows Type
Description Remarks
. Std/Ky Run Rec Rec SDI
Elevation | Depth Rock Core | RqD (ft) (ft) (%) (JS)
5 1 4.0-55 1.5 1-1-2 SPT _5
10 Very loose, light brown to brown, moist, sandy clay. 2 9.0-10.5 1.4 1-1-1 SPT 10
15 3 14.0-155 | 1.4 1-1-3 SPT 15§
o 950.1 19.9 (Begin Core) 1 19.0-19.9 | 0.9 | 35-50/0.40' | SPT, 20|
949.0 21.0 Dark gray shale, weathered, (fine grained). |
B 60/ 1
i 60 5.0 3.8 76 ]
25 Gray sandstone, (thin to thick bedded, interbedded 249 25
- with shale). s
B 90/ .
i a0 5.0 4.9 98 1
- (Bottom of Hole 29.9") 5
35 35]
40 40|
is 28]
50 50|
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Drilling Firm: American Engineers (Glasgow)

For: Division of Structural Design

Geotechnical Branch

DRILLER'S SUBSURFACE LOG

Contract ID: 245347
Page 122 of 170

Printed: 9/19/19

Page 1 of 1
Project ID: 067B00038N Letcher - KY-7 Project Type: Structure County Bridge
ltem Number: 12-10017 CSX RR & North Fork of KY River Project Manager: Dennis Mitchell
Hole Number _B-5 Immediate Water Depth __NA Start Date _08/20/2019 Hole Type _core and sample
Surface Elevation _966.0" Static Water Depth _NA End Date _08/20/2019 Rig_Number _CME 55
Total Depth _30.0" Driller _Thompson, Adam Latitude(83) _37.137380
Location _+ "Lt Longitude(83) _-83.017612
Lithology Overburden [Sample Depth Rec. SPT Sample
No. (ft) (ft) Blows Type
Description Remarks
. Std/Ky Run Rec Rec SDI
Elevation | Depth Rock Core | RqD (ft) (ft) (%) (JS)
5 1 4.0-55 1.5 1-1-1 SPT _5
: Very loose, brown, moist, sandy clay. :
10 2 9.0-10.5 | 0.0 1-0-1 SPT 10]
[15 951.0 15.0 (Begin Core) [ 3 14.0-15.0 | 1.0 [ 10-50/0.50' | SPT 15|
B Dary gray to black shale, weathered, (thin bedded, 22/ ]
- fractured). 22 50 4.9 98 .
0 9460 | 200 200 20
B 68/ 1
i o 5.0 3.8 76 i
25 Gray sandstone, (thin to thick bedded). 250 25
- 86/ 1
| 86 5.0 45 90 ]
30 936.0 30.0 100 30}
5_5 (Bottom of Hole 30.0") 3_5-
40 40|
is 5
50 50|
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Project ID: 067B00038N
Location: Letcher
Item No: 12-10017
Sample Liquid Plastic
Hole Type Depth Limit Limit PI
B-1 SPT
B-2 SPT
B-2 SPT
B-2 SPT 14 0 0 0
B-2 SPT
B-2 SPT
B-3 SPT 4 0 0 0
B-3 SPT
B-4 SPT
B-4 SPT
B-4 SPT
B-4 SPT
B-5 SPT
B-5 SPT
B-5 SPT
Total Jars: O
Total SPT: 0
Total ST: 0
Total Cut Bags: O
Total Fill Bags: 0

Water Dry
$<#200 Classif- Content Density
D50 Sieve AASHTO ication (%) (pct)
6.9
23.0
22.6
0.209 24 A-2-4 (0) SM 10.1
7.1
5.2
0.125 34 A-2-4 (0) SM 12.6
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For: Division of Structural Design Printed: 8/28/19
Geotechnical Branch ATTERBERG LIMITS' RESULTS Page 1 of 1
Project ID: 067B00038N Letcher - KY-7 Project Type: Structure County Bridge
ltem Number: 12-10017 CSX RR & North Fork of KY River Project Manager: Dennis Mitchell

60 //

50 A
P /
L
A pd
s 40
T e
I
C /
I
T 30 7
Y /
' N
N
5 20 /
E
X /

10

7T @@
OU 20 40 60 80 100
LIQUID LIMIT
Specimen Ildentification LL| PL Pl [Fines | Classification
@ B-2 140 NP| NP| NP| 24|SILTY SAND with GRAVEL(SM)

x| B-3 40| NP| NP| NP| 34|SILTY SAND(SM)




;ﬂ?@%@# ETY' American Engineers (Glasgow)
or: Division of Structural Design
Geotechnical Branch

Contract ID: 245347
Prirfté@es} 28 #9170

GRAIN SIZE DISTRIBUTIONge 1 of 1

Project ID: 067B00038N

ltem Number: 12-10017

Letcher - KY-7

Project Type: Structure County Bridge

CSX RR & North Fork of KY River

Project Manager: Dennis Mitchell

U.S. SIEVE OPENING IN INCHES

6 4 3

215 1

U.S. SIEVE NUMBERS

HYDROMETER

|
6 810 1416 20 30 40 50 60 100 140 200

100 T

1/23/8 3 4
: INBLINE

95

90

\m\

85

I

80

75

70

\‘\

65

60

55

50

45

40

PERCENT FINER BY WEIGHT

35

30

25

20

15

10

\{\‘L

100

10

1

0.1

GRAIN SIZE IN MILLIMETERS

0.01

0.001

GRAVEL

SAND

COBBLES

coarse

fine

coarse |

medium |

SILT OR CLAY

Specimen Identification

Classification

LL

PL

PI

Cc

Cu

B-2

14.0

SILTY SAND with GRAVEL(SM)

NP

NP

NP

5.22

56.32

B-3

4.0

SILTY SAND(SM)

NP

NP

NP

4.82

50.85

Specimen Identification

D100

D60

D30

D10

%Gravel

%Sand

%Silt

%Clay

B-2

14.0

19

0.311

0.095

0.006

20.9

54.9

18.0

6.2

B-3

4.0

19

0.17

0.052

0.003

5.7

60.7

25.9

7.6
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STP BRZ 9030 (462)

STANDARD SPECIFICATIONS

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2020.

SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of
letting. The Supplemental Specifications can be found at the following link:
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx

Contract ID: 245347
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, Il, or Ill, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

22
1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

11

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

IKEEP/RIGHT/===/ IMIN/SPEED/**MPH/
/IKEEP/LEFT/==</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ INEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, I, or Il signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be

Contract ID: 245347
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1
the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012

Contract ID: 245347
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s Standard Specifications for Road and
Bridge Construction, Current Edition.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with soil, granular
or cohesive pile core and place structure granular backfill, as the Plans require. Construct
the embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that consists
principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95
according to KM 64-513), or Durable Sandstone.

2.3 Pile Core. Provide a pile core in the area of the embankments where deep
foundations are to be installed unless otherwise specified. The Pile Core is the zone
indicated on Standard Drawings RGX 100 and 105 designated as Pile Core. Material control
of the pile core area during embankment construction is always required. Proper Pile Core
construction is required for installation of foundation elements such as drilled or driven piles
or drilled shafts. The type of material used to construct the pile core is as directed in the
plans or below. Typically, the pile core area will be constructed from the same material
used to construct the surrounding embankment. Pile Core can be classified as one of three

types:

A) Pile Core - Conform to Section 206 of the Standard Specifications. Provide pile
core material consisting of the same material as the adjacent embankment except the
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches
in any dimension or any other obstructions that may hinder pile driving operations. If the
pile core material hinders pile driving operations, take the appropriate means necessary to
reach the required pile tip elevation, at no expense to the Department.

B) Granular Pile Core. Granular pile core is required only when specified in the
plans. Select a gradation of durable rock to facilitate pile driving that conforms to
Subsection 805.11. If granular pile core material hinders pile driving operations, take
appropriate means necessary to reach the required pile tip elevation, at no expense to the
Department.

C) Cohesive Pile Core. Cohesive Pile Core is required only when specified in the
plans. Conform to Section 206 of the Standard Specifications and use soil with at least 50
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition,
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any
other obstructions, which would interfere with drilling operations. If cohesive pile core
material interferes with drilling operations, take appropriate means necessary to maintain

Contract ID: 245347
Page 131 of 170



LETCHER COUNTY
STP BRZ 9030 (462)

69

excavation stability, at no expense to the Department.

2.4 Structure Granular Backfill. Conform to Subsection 805.11

2.5 Geotextile Fabric. Conform to Type | or Type IV in Section 214 and 843.
3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section 206
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full
embankment section. In some instances, granular or rock embankment will be required for
embankment construction for stability purposes, but this special provision does not prevent
the use of soil when appropriate. Refer to the plans for specific details regarding material
requirements for embankment construction.

Place and compact the pile core and structure granular backfill according to the
applicable density requirements for the project. If the embankment and pile core are
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be
required between the pile core and embankment in accordance with Sections 214 and 843
of the Standard Specifications.

When granular or rock embankment is required for embankment construction, conform
to the general requirements of Subsection 206.03.02 B. In addition, place the material in no
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full
width of the embankment for a distance of half the embankment height or 50 feet, whichever
is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment. Wrap
the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling, install
shafts or other foundation elements, place the mortar bed, construct the end bent, and
complete the embankment to finish grade according to the construction sequence shown on
the Plans or Standard Drawings and as specified hereinafter.

Certain projects may require widening of existing embankments and the removal of
substructures. Construct embankment according to the plans. Substructure removal shall
be completed according to the plans and Section 203. Excavation may be required at the
existing embankment in order to place the structure granular backfill as shown in the
Standard Drawings.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming
and placing the cap. Place side forms for the end bent after the mortar has set sufficiently
to support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In
the event slope protection extends above the elevation of the perforated pipe, extend the
pipe through the slope protection.

After placing the end bent cap and achieving required concrete cylinder strengths,
remove adjacent forms and fill the excavation with compacted structure granular backfill
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the
bridge. Place Type IV geotextile fabric between embankment material and structure
granular backfill. After completing the end bent backwall, or after completing the span end
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade
elevation. If the original excavation is enlarged, fill the entire volume with compacted
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department. Do
not place backfill before removing adjacent form work. Place structure granular backfill
material in trench ditches at the ends of the excavation. Place Geotextile Fabric, Type IV
over the surface of the compacted structure granular backfill prior to placing aggregate base
course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by
the Engineer. Thoroughly compact the backfill under the overhanging portions of the
structure to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land” structures
only. Do not use them at stream crossings or locations subject to flood waters.

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of slope
over the entire area of the embankment slopes on each side of, and in front of, the end bent.
Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or channel
lining, place Type IV geotextile fabric between the embankment and the specified slope
protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure for payment any Granular Embankment
that is not called for in the plans.

The Department will not measure for payment any special construction caused by using
erodible or unstable materials and will consider it incidental to the Granular Embankment
regardless of whether the erodible or unstable material was specified or permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in place,
as applicable. Rock embankments will be constructed using granular embankment on
projects where there is no available rock present within the excavation limits of the project.

4.3 Pile Core. Pile core will be measured and paid under roadway excavation or
embankment in place, as applicable. The Department will not measure the pile core for
separate payment. The Department will not measure for payment the 8-inch perforated
underdrain pipe and will consider it incidental to the Pile Core.

4.4 Structure Granular Backfill. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure any additional material required for
backfill outside the limits shown on the Plans and Standard Drawings for payment and will
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consider it incidental to the work.
The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.5 Geotextile Fabric. The Department will not measure the quantity of fabric used
for separating dissimilar materials when constructing the embankment and pile core and
will consider it incidental to embankment construction.

The Department will not measure for payment the Geotextile Fabric used to separate
the Structure Granular Backfill from the embankment and aggregate base course and will
consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the Geotextile Fabric required for
construction with erodible or unstable materials and will consider it incidental to
embankment construction.

4.6 End Bent. The Department will measure the quantities according to the Contract.
The Department will not measure furnishing and placing the 2-inch mortar or concrete bed
for payment and will consider it incidental to the end bent construction.

4.7 Structure Excavation. The Department will not measure structure excavation
on new embankments for payment and will consider it incidental to the Structure Granular
Backfill or Concrete as applicable.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit
02223 Granular Embankment Cubic Yards
02231 Structure Granular Backfill Cubic Yards

The Department will consider payment as full compensation for all work required in
this provision.

September 16, 2016
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.
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1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.
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d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
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within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide
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sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:
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(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway
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Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division
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under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting
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agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address
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of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).
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b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the
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event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

10
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

11
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.

14
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

) The contract on this project, in accordance
with KRS Chapter 344, provides that during the
perfft)ﬁmance of this contract, the contractor agrees
as follows:

) 1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
prl\_/ll_edges of employment, ~because of such
individual's race, color, religion, national origin,
sex, disability or age (forty and above); or limit,
segregate, or classi is employees in any way
which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age forty
(4O§J and over. The contractor agrees to post in
conspicuous places, available to “employees and
applicants for employment, notices to be provided
setting _ forth the provisions 0 this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to_employment b¥ such an
employer or membership in or any classitication or
referral for employment by the employment agency,
indicating any_préference, limitation,” specification,
or discrimination, based on race, color, religion,
national origin, sex, or age forty (40) and over, or
because the person is a qualified Individual with a
disability, except that such a notice or advertisement
may_ _indicate a preference, _ limitation, or
specification based on religion, national origin, sex,
or age forty (40) and over, or because the person is
a qualified individual with a disability, when
religion, national origin, sex, or age_forty (40) and
over, or because the person is a qualified individual
with._a disability, 1s a bona fide occupational
qualification for émployment.

3. If the contractor is in control of
apprenticeship or other  training or retraining,
including on-the-job training programs, he shall not
discriminate against an _individual because of his
race, color, religion, national origin, sex, disability
or age forty (40) and over, in_admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bardqamlng agreement or other
contract or understanding, a nofice to be provided
advising the said labor wunion or ‘workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in_conspicuous places available to employees
and applicants for employment. The contractor will
take such action with reSpect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing_ such provisions,
including sanctions for non-compliance.

Revised: January 25, 2017
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Standard Title VI/Non-Discrimination Assurances

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees as follows:

Compliance with Regulations: The contractor (hereinafier includes consultants) will comply with the Acts
and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Depariment of
Transportation, Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices
when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract
and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or national
origin.

Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Federal
Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-discrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts,
the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a
means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation to protect the
interests of the United States.

Page 151 of 170
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Standard Title VI/Non-Discrimination Statutes and Authoritics

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d ef seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21;
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property
has been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 ef seq.), (prohibits discrimination on
the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 er seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 ef seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);
The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms “programs or activities” to include all of the programs or activities of the
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities
are Federally funded or not);

Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§
12131 -- 12189) as implemented by Department of Transportation regulations at 49
C.F.R. parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful
access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

Contract ID: 245347
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are

contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 1025 Capital Center Drive, Suite 104, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: May 23, 2022
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General Decision Nunber: KY20240107 01/ 05/ 2024
Super seded CGeneral Decision Nunber: KY20230107
State: Kentucky

Construction Type: H ghway

Counties: Adair, Barren, Bell, Breathitt, Casey, d ay,

Cinton, Cunberland, Estill, Floyd, Garrard, Geen, Harlan
Hart, Jackson, Johnson, Knott, Knox, Laurel, Law ence, Lee,
Leslie, Letcher, Lincoln, Magoffin, Martin, MCreary, Menifee,
Met cal fe, Monroe, Mdrgan, Oasley, Perry, Pike, Powell, Pul aski
Rockcastl e, Russell, Taylor, Wayne, Witley and Wl fe Counties
i n Kentucky.

H GHWAY CONSTRUCTI ON PRQIECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at |east the applicable m ninumwage rate
requi red under Executive Order 14026 or Executive Order 13658.
Pl ease note that these Executive Orders apply to covered
contracts entered into by the federal government that are

subj ect to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Rel ated Acts,

i ncluding those set forth at 29 CFR 5.1(a)(1).

Executive O der 14026
generally applies to the
contract.

The contractor nust pay
all covered workers at

| east $17.20 per hour (or
the applicable wage rate
listed on this wage
determnation, if it is
hi gher) for all hours
spent performing on the
contract in 2024.

| 1f the contract is entered
|into on or after January 30,

| 2022, or the contract is

| renewed or extended (e.g., an
| option is exercised) on or

| after January 30, 2022:

Executive O der 13658
generally applies to the
contract.

The contractor nust pay all
covered workers at | east
$12. 90 per hour (or the
appl i cabl e wage rate listed
on this wage deternination
if it is higher) for all
hours spent perform ng on
that contract in 2024.

| 1f the contract was awarded on

| or between January 1, 2015 and
| January 29, 2022, and the

| contract is not renewed or

| ext ended on or after January

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
| 30, 2022: |
I
I
I
I
I
I

The applicabl e Executive Order mnimumwage rate will be

KY20240107 Mbd O - 01/05/ 2024
1



LETCHER COUNTY
STP BRZ 9030 (462)

Contract ID: 245347
Page 155 of 170

adj usted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determ nation, the contractor nust still submt a
conf or mance request.

Additional information on contractor requirenments and worker
protections under the Executive Oders is avail able at
http://ww. dol . gov/ whd/ govcontracts.

Mbdi fi cati on Nunber Publ i cati on Date
0 01/ 05/ 2024

KY20240107 Mbd O - 01/05/ 2024
2
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SUKY2015- 047 10/ 20/ 2015

Rat es Fri nges

BO LERVAKER. . .. .................. $ 24.65 12. 94
BRI CKLAYER

Bricklayer.................. $ 22.90 8.50

Stone Mason................. $ 21.50 8.50
CARPENTER

Carpenter................... $ 24.90 14. 50

Piledriver.................. $ 24.55 14. 50
CEMENT MASON. .................... $ 21.25 8.50
ELECTRI Cl AN

Electrician................. $ 29.36 10. 55

Equi prent Operator.......... $ 26.90 10. 31

Goundsman. ................. $ 17.79 8.51

Lineman..................... $ 30.09 10.94

When wor knen are required to work from bosum chairs, trusses,
st acks, tanks, scaffolds, catwal ks, radio and T.V. towers,
structural steel (open, unprotected, unfloored raw steel), and
bridges or simlar hazardous | ocations where worknmen are
subject to fall, except where using JLG s and bucket trucks up
to 75 feet: Add 25% to workman's base rate for 50 to 75 feet,
and add 50% to workman's base rate for over 75 feet.

RONWORKER. . . ... .. $ 27.56 20. 57
LABORER
Goup 1......... .. .. ... ... $ 21.80 12. 36
Goup 2....... . $ 22.05 12. 36
Goup 3... .. . $ 22.10 12. 36
Goup 4. ... $ 22.70 12. 36

GROUP 1: Aging and Curing of Concrete (Any Mdde or Method),
Asbest os Abat ement Worker, Asphalt Pl ant Laborers, Asphalt
Laborers, Batch Truck Dunpers, Carpenter Tenders, Cenent Mason
Tenders, C eaning of Mchines, Concrete Laborers, Denolition
Laborers, Dredging Laborers, Drill Tender, Environnental
Laborer - Nucl ear, Radiation, Toxic and Hazardous Waste -
Level D, Flagnmen, G ade Checkers, Al Hand D ggi ng and Hand
Back Filling, H ghway Marker Placers, Landscapi ng Laborers,
Mesh Handl ers and Pl acers, Puddler, Railroad Laborers, Rip-rap
and Grouters, Right of Way Laborers, Sign, Guard Rail and
Fence Installers (Al Types), Signalnmen, Sound Barrier
Installer, Stormand Sanitary Sewer Laborers, Swanpers, Truck
Spotters and Dumpers, Wecking of Concrete Forns, Ceneral

Cl eanup

GROUP 2: Batter Board Men (Sanitary and Storm Sewer),

Bri ckmason Tenders, Mrtar M xer Operator, Scaffold Buil ders,
Burner and Wl der, Bushammers, Chain Saw Operator, Concrete
Saw Qperators, Deckhand Scow Man, Dry Cenent Handl ers,

Envi ronment al Laborers - Nucl ear, Radi ation, Toxic and
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Hazardous Waste - Level C, Forklift Operators for Masonry,
Form Setters, Green Concrete Cutting, Hand Operated G outer
and &inder Machine Operator, Jack Hanmmers, Lead Paint
Abat enent, Pavenent Breakers, Paving Joint Machine, Pipe
Layers - Laser Operators (Non-netallic), Plastic Pipe Fusion,
Power Driven Georgia Buggy and Wheel Barrow, Power Post Hol e
Di ggers, Precast Manhole Setters, \Wal k-behind Tanpers, Wl k-
behi nd Trenchers, Sand Bl asters, Concrete Chippers, Surface
Ginders, Vibrator Operators, Wagon Drillers
GROUP 3: Air Track Driller (Al Types), Asphalt Lutenman and
Rakers, Gunnite Nozzl eman, Gunnite Operators and M xers, G out
Punp Operator, Powdernman and Bl aster, Side Rail Setters, Rail
Paved Ditches, Screw Operators, Tunnel Laborers (Free Air),
Wat er Bl asters
GROUP 4: Caisson Wirkers (Free Air), Cenent Finishers,
Envi ronment al Laborer - Nucl ear, Radi ation, Toxic and
Hazardous Waste - Level A and B, miners and Drillers (Free
Air), Tunnel Blasters, and Tunnel Mckers (Free Air),
Directional and Horizontal Boring, Air Track Drillers (Al
Types), Powder Man and Bl asters, Troxler and Concrete Tester
if Laborer is Utilized

PAlI NTER
Al Excluding Bridges....... $ 19.92 9.57
Bridges..................... $ 23.92 10. 07
PLUMBER. . .. ...... . . $ 22.52 7.80
PONER EQUI PMENT OPERATOR:
Goup 1........ . $ 29.95 14. 40
Goup 2. .. $ 29.95 14. 40
Goup 3. . $ 27.26 14. 40
Goup 4. ... $ 26. 96 14. 40
GROUP 1: Auto Patrol, Batcher Plant, Bitum nous Paver, Cabl e-
Way, C anshell, Concrete Mxer (21 cu ft or over), Concrete

Punp, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching
and Trenchi ng Machi ne, Dragline, Dredge Engi neer, El evator
(regardl ess of ownership when used for hoisting any buil ding
material), Elevating Grader and all types of Loaders, Hoe-type
Machi ne, Hoi sting Engi ne, Loconotive, LeTourneau or Carry-all
Scoop, Bulldozer, Mechanic, O angepeel Bucket, Piledriver,
Power Bl ade, Roller (Bitum nous), Roller (Earth), Roller
(Rock), Scarifier, Shovel, Tractor Shovel, Truck Crane, Well
Poi nt, Wnch Truck, Push Dozer, G out Punp, H gh Lift, Fork
Lift (regardless of lift height), all types of Boom Cats,
Multiple Operator, Core Drill, Tow or Push Boat, A-Frame W nch
Truck, Concrete Paver, Gade-All, Hoist, Hyster, Material
Punp, Punpcrete, Ross Carrier, Sheepfoot, Sideboom Throttle-
Val ve Man, Rotary Drill, Power Generator, Micking Machi ne,
Rock Spreader attached to Equi pnment, Scoopnobile, KeCal

Loader, Tower Cranes, (French, German and ot her types),

Hydr ocrane, Tugger, Backfiller Gurries, Self-propelled
Conpactor, Self-Contained Hydraulic Percussion Drill

GROUP 2: Al Air Conpressors (200 cu ft/mn or greater),

Bi t um nous M xer, Concrete Mxer (21 cu. ft. or over), Welding
Machi ne, Form Grader, Tractor (50 hp and over), Bull Float,
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Fi ni sh Machi ne, Qutboard Motor Boat, Brakeman, Mechanic
Tender, Whirly Gler, Tract-air, Road Wdening Trencher,
Articulating Trucks
GROUP 3: Greaser on Gease Facilities servicing Heavy Equi pnent
GROUP 4: Bitum nous Distributor, Cenent Gun, Conveyor, Mid
Jack, Paving Joint Mchine, Punp, Tanping Machi ne, Tractor
(under 50 hp), Vibrator, Gler, Air Conpressor (under 200 cu
ft per mnute), Concrete Saw, Burlap and Curing Machine, Hydro
Seeder, Power Form Handling Equi pnent, Deckhand G ler,
Hydraul i c Post Driver

SHEET METAL WORKER. .. ............ $ 20.40 7.80

TRUCK DRI VER
Driver (3 Tons and Over),
Driver (Truck Mounted
Rotary Drill)............... $ 23.74 14. 50
Driver (3 Tons and Under),
Tire Changer and Truck
Mechanic Tender............. $ 23.53 14.50
Driver (Sem -Trailer or
Pole Trailer), Driver
(Dunmp Truck, Tandem Axle),

Driver of Distributor....... $ 23.40 14. 50
Driver on M xer Trucks

(Al Types)................. $ 23.45 14. 50
Driver on Pavenent Breakers.$ 23.55 14. 50

Driver, Euclid and O her

Heavy Earth Mboving

Equi prent and Low Boy....... $ 24.31 14. 50
Driver, Wnch Truck and A-

Frame when used in

Transporting Materials...... $ 23.30 14. 50
Greaser on Geasing

Facilities.................. $ 24.40 14. 50
Truck Mechanic.............. $ 23.50 14. 50
Truck Tender and

Warehouseman. . .............. $ 23.20 14. 50

WELDERS - Receive rate prescribed for craft perform ng
operation to which welding is incidental.

Not e: Executive Order (EO 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davi s- Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. |If this
contract is covered by the EQ, the contractor nust provide

enpl oyees with 1 hour of paid sick |eave for every 30 hours
they work, up to 56 hours of paid sick | eave each year.

Enpl oyees nust be permitted to use paid sick leave for their

own illness, injury or other health-related needs, including
preventive care; to assist a famly nmenber (or person who is
like famly to the enployee) who is ill, injured, or has other
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heal t h-rel at ed needs, including preventive care; or for reasons
resulting from or to assist a famly nenber (or person who is
like famly to the enpl oyee) who is a victimof, donestic
vi ol ence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is avail abl e at
htt ps: //ww. dol . gov/ agenci es/ whd/ gover nment - contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determ nation. The classifications are |listed in al phabeti cal
order of "identifiers" that indicate whether the particul ar
rate is a union rate (current union negotiated rate for |ocal),
a survey rate (weighted average rate) or a union average rate
(wei ghted uni on average rate).

Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU' or
"UAVG' denotes that the union classification and rate were
prevailing for that classification in the survey. Exanple:
PLUMD198- 005 07/01/2014. PLUMis an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this exanple would be Plunbers. 0198
i ndi cates the | ocal union nunber or district council nunber
where applicable, i.e., Plunbers Local 0198. The next nunber,
005 in the exanple, is an internal nunber used in processing

t he wage determ nation. 07/01/2014 is the effective date of the
nost current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreenent (CBA) governing
this classification and rate.

Survey Rate ldentifiers

Classifications |listed under the "SU' identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a wei ghted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Exanple: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a wei ghted average
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calculation of rates and are not nmajority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next nunber, 007
in the exanple, is an internal nunber used in producing the
wage determ nation. 5/13/2014 indicates the survey conpletion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey i s conducted.

Uni on Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those

cl assifications; however, 100% of the data reported for the
classifications was union data. EXAVPLE: UAVG OH 0010

08/ 29/ 2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next nunber, 0010 in
the exanple, is an internal nunber used in producing the wage
determ nation. 08/29/2014 indicates the survey conpletion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current

negoti ated/ CBA rate of the union locals fromwhich the rate is
based.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an exi sting published wage determ nation
a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a position on
a wage determnation matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National O fice because National Ofice has responsibility for
t he Davi s-Bacon survey program |If the response fromthis
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the forma
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division
U. S. Departnment of Labor
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200 Constitution Avenue, N. W
Washi ngt on, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi nistrator
U. S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngt on, DC 20210

The request shoul d be acconpanied by a full statenent of the
interested party's position and by any information (wage
paynment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Adm nistrative
Revi ew Board (fornerly the Wage Appeals Board). Wite to:

Adm ni strati ve Revi ew Board
U S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hours worked in each classification at the prescribed
hourly base rate.

OVERTIME:

Overtime is to be paid to an employee at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of forty (40) hours in such workweek. Wage
violations or questions should be directed to the designated Engineer or the undersigned.

Director

Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

GOALS FOR MINORITY GOALS FOR FEMALE
PARTICIPATION IN EACH TRADE PARTICIPATION IN EACH TRADE
7.0% 6.9%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-
assisted) performed in the covered area. If the contractor performs construction work in a geographical area located
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject to the goals for both its federally involved
and non-federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications
set forth in 41 CFR 60-4, 3(a), and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall
make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting
the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The Notification of Construction Contract Award Portal (NCAP) is OFCCP’s preferred method for receiving
construction contract award notifications. The NCAP can be found on OFCCP’s website at
https://www.dol.gov/agencies/ofccp/ncap. Users who prefer not to use the portal maintain the option to send their
notifications via mail, email and facsimile to the OFCCP Regional office in which the work will be performed. The
Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for
construction work under the contract resulting from this solicitation. The notification must include: Prime Contract
Number (issued by the federal agency or applicant); Name of Awarding Federal Agency, Applicant or Contractor;
Contracting Officer, Applicant Representative or Contractor Representative Submitting Notification with name, phone
number, email address; Contractor Awarded Contract or Subcontract with name, address, phone number, email address,
EIN, dollar amount of the contract, estimated start date of the contract, estimated completion date of the contract,
geographical area in which the contract is to be performed (state, county’s city (if applicable)).

The notification shall be mailed to:

Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8931
Main Number: 404-893-4545 Fax: 404-893-4546
Regional Director Contact: OFCCP-SE@dol.gov
Construction Award Email: OFCCP-SE-ConstructionAward@dol.gov

4. Asused in this Notice, and in the contract resulting from this solicitation, the "covered area" is Letcher County.
(Revised: 1/1/2023)
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PART IV

INSURANCE

Refer to
Kentucky Standard Specifications for Road and Bridge Construction,
current edition
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INSURANCE
(Railroad Involvement)

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses."
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

6) RAILROAD PROTECTIVE LIABILITY INSURANCE. The policy shall name the railroad as the
Named Insured and the limit of liability shall be not less than $5,000,000 combined single limit for
Bodily Injury and Property Damage per occurrence, subject to a $10,000,000 aggregate limit per annual
policy period. If the project involves a rail facility where passenger trains operate, the insurance limits
required that are not less than a combined single limit of $5,000,000 each occurrence and $10,000,000 in
the aggregate applying separately to each annual period. The original of this policy must be submitted
for the railroad’s approval and filing prior to the commencement of work on this project.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PROPOSAL BID ITEMS

245347
Page 1 of 2
Report Date 4/24/24

Section: 0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 1,806.00 TON $
0020 00190 LEVELING & WEDGING PG64-22 155.00 TON $
0030 00212 CL2 ASPH BASE 1.00D PG64-22 775.00 TON $
0040 00301 CL2 ASPH SURF 0.38D PG64-22 186.00 TON $
0050 00356 ASPHALT MATERIAL FOR TACK 3.00 TON $
0060 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0070 02677 ASPHALT PAVE MILLING & TEXTURING 38.00 TON $

Section: 0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0080 00443 ENTRANCE PIPE-24 IN 116.00 LF $
0090 00464 CULVERT PIPE-24 IN 40.00 LF $
0100 01393 METAL END SECTION TY 3-24 IN 2.00 EACH $
0110 02200 ROADWAY EXCAVATION 10,158.00 CUYD $
0120 02360 GUARDRAIL TERMINAL SECTION NO 1 2.00 EACH $
0130 02367 GUARDRAIL END TREATMENT TYPE 1 1.00 EACH $
0140 02369 GUARDRAIL END TREATMENT TYPE 2A 1.00 EACH $
0150 02483 CHANNEL LINING CLASS I 36.00 TON $
0160 02484 CHANNEL LINING CLASS Il 364.00 TON $

CLEARING AND GRUBBING

0170 02545 APPROX 1.5 ACRE 1.00 LS $
0180 02585 EDGE KEY 67.00 LF $
0190 02602 FABRIC-GEOTEXTILE CLASS 1 400.00 sSQYD $
0200 02607 FABRIC-GEOTEXTILE CLASS 2 FOR PIPE 67.00 SQYD $
0210 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0220 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0230 02726 STAKING 1.00 LS $
0240 02731 REMOVE STRUCTURE 1.00 LS $
0250 08003 FOUNDATION PREPARATION 1.00 LS $
0260 21289ED LONGITUDINAL EDGE KEY 328.00 LF $
0270 21415ND EROSION CONTROL 1.00 LS $
0280 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 150.00 LF $
0290 25078ED THRIE BEAM GUARDRAIL TRANSITION TL-3 4.00 EACH $

Section: 0003 - BRIDGE - 067B00038N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0300 02231 STRUCTURE GRANULAR BACKFILL 190.00 CUYD $
0310 03299 ARMORED EDGE FOR CONCRETE 167.00 LF $
0320 08019 CYCLOPEAN STONE RIP RAP 305.00 TON $
0330 08020 CRUSHED AGGREGATE SLOPE PROT 120.00 TON $
0340 08033 TEST PILES 89.00 LF $
0350 08039 PRE-DRILLING FOR PILES 629.00 LF $
0360 08046 PILES-STEEL HP12X53 596.00 LF $
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LINE
0370
0380
0390
0400
0410

0420
0430

0440
0450
0460
0470
0480

0490

BID CODE

08094
08100
08104
08150
08151

08160
08170

08500

23378EC
23380EC
23964EC
25024ED

26233EC

PROPOSAL BID ITEMS

Report Date 4/24/24
ALT DESCRIPTION

PILE POINTS-12 IN

CONCRETE-CLASS A

CONCRETE-CLASS AA

STEEL REINFORCEMENT

STEEL REINFORCEMENT-EPOXY COATED

STRUCTURAL STEEL
APPROX 423640 LBS

SHEAR CONNECTORS

APPROACH SLAB
STRUCTURE

CONCRETE SEALING
BEARING PADS
PROTECTIVE FENCE
CLASSIC BRIDGE RAIL

MOBILIZATION FOR CONCRETE SURF
TREATMENT

Section: 0004 - DEMOBILIZATION &/OR MOBILIZATION

LINE BID CODE

0500
0510

02568
02569

ALT DESCRIPTION

MOBILIZATION
DEMOBILIZATION

QUANTITY
40.00
263.60
336.20
46,515.00
110,986.00

1.00
1.00

134.00
24,715.00
12.00
227.00
805.00

1.00

QUANTITY
1.00
1.00

UNIT UNIT PRIC

EACH
CcuYD
CuYD
LB
LB

LS
LS

SQYD
SQFT
EACH
LF
LF

LS

LS
LS
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FP AMOUNT
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UNIT UNIT PRIC FP AMOUNT

$
$



