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ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 235322

COUNTY - BULLITT

PCN - BR01511162300
STP BRZ 9030 (431)

KY 1116 (MP 1.814) ADDRESS DEFICIENCIES OF BRIDGE ON KY 1116 OVER CEDAR CREEK (015B00059N) (MP
1.840), A DISTANCE OF 0.03 MILES.BRIDGE REPLACEMENT SYP NO. 05-10036.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:03:49.00 LONGITUDE -85:38:50.00
ADT 3,934

STP BRZ 9030 (431)

COMPLETION DATE(S):
COMPLETED BY 08/01/2024 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 
In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004.  
 
 
BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently 
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an 
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. 
Note: The term Boycott does not include actions taken for bona fide business or economic 
reasons, or actions specifically required by federal or state law.  
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and 
will not for the duration of the contract engage in, in energy company boycotts as defined by 
KRS 41.472.   
 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, 
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) 
years, and pledges to abide by the restrictions set forth in such statute for the duration of the 
contract awarded.  
 
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an 
original, subsequent, or similar contract while employing an executive agency lobbyist who was 
convicted of a crime related to the original, subsequent, or similar contract within five (5) years 
of the conviction of the lobbyist. 
 

October 4, 2023 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

1.0 BUY AMERICA REQUIREMENT. 
 

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as 
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to 
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and 
steel reinforcing bars shall occur in the United States of America, including the application of:  

• Coating,  
• Galvanizing,  
• Painting, and  
• Other coating that protects or enhances the value of steel or iron products.  
  

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, 
and may be used regardless of source in the domestic manufacturing process for steel or iron material:  

• Pig iron,  
• Processed, pelletized, and reduced iron ore material, or  
• Processed alloys.  
  

The Contractor shall submit a certification stating that all manufacturing processes involved with the 
production of steel or iron materials occurred in the United States.  

  
Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of 
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or 
certified mill test reports are required as the basis of acceptance by the Department.  

 
Use foreign materials only under the following conditions:  

  
1) When the materials are not permanently incorporated into the project; or  
2) When the delivered cost of such materials used does not exceed 0.1 percent  
of the total Contract amount or $2,500.00, whichever is greater.  
  

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

2.0 – BUILD AMERICA, BUY AMERICA (BABA) 
 

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement 
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), 
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted 
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials 
used in infrastructure projects funded by federal financial assistance to be produced in the United States. 
Comply with 2 C.F.R § 184. 
 
BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. 
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must 
be produced in the United States and all manufacturing processes, including application of a coating, for 
these materials must occur in the United States. Coating includes all processes that protect or enhance the 
value of the material to which the coating is applied. This requirement does not preclude a minimal use 
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total 
contract amount under the Contract or $2,500.00 whichever is greater.  

 
BABA permits FHWA participation in the Contract only if all “construction materials” as defined in the Act 
are made in the United States. The Buy America preference applies to the following construction materials 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including 
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall.  Contractor will be 
required to use construction materials produced in the United States on this Project. The Contractor shall 
submit a certification stating that all construction materials are certified to be BABA compliant.  
 

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured 
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the 
general applicability waiver for manufactured products. 

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/ 
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format 
below. After submittal, the Contractor is bound by its original certification. 

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof 
to establish that it is in compliance. 
 
At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America 
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable 
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet. 
 
Please refer to the Federal Highway Administration’s Buy America webpage for more information.  
 
Buy America  ‐ Construction Program Guide  ‐ Contract Administration  ‐ Construction  ‐ Federal Highway 
Administration (dot.gov) 
 
 

 
 
 

 
 
 
 

October 26, 2023 Letting 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

 
 
 
 
 
 
 
        BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE 

 
 

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy 
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R § 184. 

 
 
  Date Submitted:  
 
  

  Contractor: ______ 

  

  Signature:  

 

  Printed Name:  
 
 
 

  Title:  

 
 
 
 
 

 
NOTE:  THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT 
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL 
NOTES CONTAINED IN THE PROJECT PROPOSAL. 
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FEDERAL CONTRACT NOTES  
 
 
 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive and 
thus not eligible to be considered for award: 
 

102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
102.09 Proposal Guaranty 

 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Transportation Cabinet, Department of Highways, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded 
full and fair opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual 
orientation, gender identity, veteran status, disability, income- level, or Limited English 
Proficiency (LEP)in consideration for an award. 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
SECOND TIER SUBCONTRACTS 
Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and 
Bridge Construction.   S u b - Contractors fulfilling a disadvantaged business enterprise goal on a project 
may enter into a 2nd tier subcontract with a Non-DBE Subcontractor.  However, in this instance, none of 
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established 
Disadvantaged Goal for the project. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet 
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements 
contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include this 
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet 
deems necessary. 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals for 
this contract. 
 
 
OBLIGATION OF CONTRACTORS [MRA(1] 
Each contractor prequalified to perform work on Cabinet projects shall designate and make known 
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and 
promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to consider 
DBEs for subcontract work as well as for the supply of material and services needed to perform 
this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal has 
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE 
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by 
the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky 
Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify their DBE 
participation on that page. DBEs utilized in achieving the DBE goal must be certified and 
prequalified for the work items at the time the bid is submitted. 
 
 
DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and 
make a recommendation. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 
The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 

proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price 

and total amount of the work to be performed by the individual DBE. The Proposal Line 
Number, Category Number, and the Project Line Number can be found in the “material listing” 
on the Construction Procurement website under the specific letting; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract 
value this represents. DBE participation may be counted as follows; 
a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar 

value of materials to be furnished will be counted toward the goal as follows: 
 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved. A regular dealer must be engaged 
in, as its principal business and in its own name, the sale of products to the public, 
maintain an inventory and own and operate distribution equipment; and 

 The amount of fees or commissions charged by the DBE firms for a bona fide service, 
such as professional, technical, consultant, or managerial services and assistance in the 
procurement of essential personnel, facilities, equipment, materials, supplies, delivery 
of materials and supplies or for furnishing bonds, or insurance, providing such fees or 
commissions are determined to be reasonable and customary. 

b) The dollar value of services provided by DBEs such as quality control testing, equipment 
repair and maintenance, engineering, staking, etc.; 
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose 
participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 
 
AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS 
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 
CONSTRUCTION 
Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be 
required to submit DBE Subcontract Agreement Form, TC 14-36, along with the attached FHWA 
1273 and Certificate of Liability Insurance for each DBE Firm submitted as part of the previously 
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached 
when the DBE subcontractor is a material supplier or broker. 
 
The Certificate of Liability Insurance submitted must meet the requirements outlined in Section 
107.18 of the Standard Specifications for Road and Bridge Construction. 
 
Changes to APPROVED DBE Participation Plans must be approved by the Cabinet. The Cabinet 
may consider extenuating circumstances including, but not limited to, changes in the nature or 
scope of the project, the inability or unwillingness of a DBE to perform the work in accordance 
with the bid, and/or other circumstances beyond the control of the prime contractor. 
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good 
Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to meet the 
contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will 
not be considered in justifying the good faith effort, unless the contractor can show that the 
proposed DBE was solicited prior to the letting date. DBEs utilized in achieving the DBE goal 
must be certified and prequalified for the work items at the time the bid is submitted. One complete 
set (hard copy along with an electronic copy) of this information must be received in the Division 
of Contract Procurement no later than 12:00 noon of the tenth calendar day after receipt of 
notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to 
demonstrate compliance with the factors listed below which the Cabinet considers in judging good 
faith efforts. This documentation may include written subcontractors’ quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 

BULLITT COUNTY
STP BRZ 9030 (431)

Contract ID:  235322
Page 14 of 147



 

The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform 

DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms 
to meet the contract goal and upon a determination by the Good Faith Committee based upon the 
information submitted that the apparent lowest responsive bidder failed to make sufficient 
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in 
person for administrative reconsideration. The bidder will be notified of the Committee’s decision 
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the 
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of 
a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will have 
the opportunity to present written documentation or argument concerning the issue of whether it 
met the goal or made an adequate good faith effort. The bidder will receive a written decision on 
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal 
or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to the 
United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid 
the contract in the event that the contract is not awarded to the low bidder as the result of a failure 
to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, 
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract 
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall 
constitute a breach of contract and as such the Cabinet reserves the right to exercise all 
administrative remedies at its disposal including, but not limited to the following: 

 Suspension of Prequalification; 
 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven 
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet 
for work performed or materials furnished. 

BULLITT COUNTY
STP BRZ 9030 (431)

Contract ID:  235322
Page 16 of 147



CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall not 
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized 
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be 
completed and signed within 7 days of being paid by the Cabinet. 
 
Payment information that needs to be reported includes date the payment is sent to the DBE, check 
number, Contract ID, amount of payment and the check date. Before Final Payment is made on 
this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment 
form and all copies of checks for payments listed above to the following address: 

Office for Civil Rights and Small Business Development  
6th Floor West 200 Mero Street 

Frankfort, KY 40622 

The prime contractor should notify the KYTC Office for Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Melvin Bynes. Mr. Bynes’ current contact information is email address 
– melvin.bynes2@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after 
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers. As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or 
Dahua Technology Company (or any subsidiary or affiliate of such entities) 

 

Revised: 7/21/2023 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO  
PREFERENCE ACT (CPA). 

(REV 12-17-15) (1-16) 
 

SECTION 7 is expanded by the following new Article: 
 

102.10 Cargo Preference Act – Use of United States-flag vessels. 
Pursuant to Title 46CFR Part 381, the Contractor agrees 

• To utilize privately owned United States-flag commercial vessels to ship at 
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading 
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’ 
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph 
1 of this section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts 
issued pursuant to this contract. 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS 
 

I. TRAFFIC CONTROL GENERAL 
 

Except as provided herein, traffic shall be maintained in accordance with the current standard 
specifications, section 112. The contractor will be responsible for developing and implementing 
the maintenance of traffic details with guidance through standard drawings and the MUTCD 
current editions. The developed traffic control plan must be approved by the Engineer prior to 
implementation. The contractor is expected to provide at a minimum the items listed in this note, 
however this note does not relieve the contractor of other items that may be necessary to comply 
with current standards. Except for the roadway and traffic control bid items listed, all items of 
work necessary to maintain and control traffic will be paid at the lump sum bid price to 
“Maintain and Control Traffic”. 

 
Contrary to section 106.01, traffic control devices used on this project may be new or used in 
new condition, at the beginning of the work and maintained in like new condition until 
completion of the work. 

 
The contractor must notify the engineer and public information officer at least 14 calendar days 
prior to the beginning work. Please see the Special Note for Liquidated Damages for additional 
information. 

 
II. TRAFFIC COORDINATOR 

 
Furnish a traffic coordinator as per section 112. The traffic coordinator shall inspect the project 
maintenance of traffic, at least three times daily, or as directed by the engineer, during the 
contractor’s operations and at any time a bi-directional lane closure or road closure is in place. 
The personnel shall have access on the project to a radio or telephone to be used in case of 
emergencies or accidents. The traffic coordinator shall report all incidents throughout the work 
zone to the engineer on the project. The contractor shall furnish the name and telephone number 
where the traffic coordinator can be always contacted. 

 
III. SIGNS 

 
The contractor is responsible for all signage during construction. The contractor shall adhere to 
the standard drawings and manual on uniform traffic control devices (MUTCD) for guidance. If, 
at any time, the engineer requests a change in the maintenance of traffic signage, the contractor 
shall implement the change within 8 hours. Failure to implement these changes within the 
required eight hours will result in liquidated damages of $5,000 per day. 

 
The contractor shall provide all detour signing needed for the bridge closure, if allowed in the 
contract documents. All signing required will be incidental to the lump sum bid item “Maintain 
and Control Traffic”. 
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The department will not measure installation, maintenance, or removal for payment of any 
detour signage or standard construction signage, and will consider these incidental to “Maintain 
and Control Traffic” 

 
Closure signs, detour signs, and bi-directional lane closure signs should be placed no sooner than 
two weeks prior to the closing of the bridge (when applicable) or placing lane closures. 
Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the 
engineer. Signs shall be covered or removed within 24 hours of opening the bridge to traffic. 

 
Road closed signs (when applicable) should be double signed and placed a minimum of 1500’, 
1000’, and 500’ in advance of the closure, in addition to signage required by the MUTCD and 
standard drawings. 

 
IV. TEMPORARY PAVEMENT STRIPING 

 
For projects where road closures are allowed in the contract documents, it is not anticipated that 
temporary pavement striping will be needed since the bridge will be closed. However, if the 
contractor’s means and methods allow for need for temporary striping, conflicting pavement 
marking will be covered with 6” black removable tape. However, for bi-directional lane closures 
or if the plans call for a diversion, temporary striping will be required per the plans and MUTCD. 
Contrary to the standard specifications, no direct payment will be made for any temporary 
striping, pavement striping removal, or any other temporary striping item. If temporary striping 
is used, the contractor shall replace any temporary striping that becomes damaged or fails to 
adhere to the pavement before dark on the day of the notification. Liquidated damages shall be 
assessed to the contractor at a rate of $500 per day for failing to replace temporary striping 
within this time limit. 

 
V. PROJECT PHASING & CONSTRUCTION PROCEDURES 

 
Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control 
Plan prepared by the contractor. Maintain traffic over the bridge as long as possible. Once work 
on the structure begins that impacts traffic, ensure work progresses to minimize the effected time 
to the public. All materials that must be made specific for the project should be ordered and 
made prior to closure of the bridge or implementation of bi-directional lane closures so that 
delivery does not delay progress of the work, unless approved by the Engineer. If the bridge is 
reopened prior to safety devices being in place, an approved protective barrier wall shall be 
placed in accordance with the standard drawings. Contrary to standard specifications, no direct 
payment would be made for the barrier wall and will be considered incidental to “Maintain and 
Control Traffic”. 

 
For projects which require an on-site diversion to be constructed to maintain traffic, the traffic 
control plan and project schedule prepared by the contractor shall include provisions such that 
traffic is not switched to the diversion until all materials that must be made specific for the 
project are ordered and made so that use of the diversion is minimized, unless approved by the 
Engineer. 
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VI. PAVEMENT DROP-OFF 
 

Less than two inches - no protection required. Warning signs should be placed in advance and 
throughout the drop-off area. 
Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent 
sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels, 
and barricades during daylight hours. For tangent sections with speeds less than 50 mph and 
curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be 
in accordance with the manual on uniform traffic control devices, current edition. 

 
Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed. If there 
is five feet or more distance between the edge of the pavement and the drop-off, then drums, 
panel, or barricades may be used. If the drop-off is greater than 12 inches, positive separation is 
strongly encouraged. If concrete barriers are used, special reflective devices or steady burn 
lights should be used for overnight installations. 

 
For temporary conditions, drop-offs greater than four inches may be protected with plastic 
drums, vertical panels or barricades for short distances during daylight hours while work is being 
done in the drop-off area. 

 
VII. VARIABLE MESSAGE SIGNS AND TEMPORARY TRAFFIC SIGNALS 

 
At the direction of the Engineer, the contractor is expected to provide up to four (4) message 
boards for use at locations determined by the Engineer. These message boards are expected to 
be in place one week prior to the closure of the roadway and remain in place for the duration of 
the closure. The message boards will be paid for as per the standard specifications. 

 
For projects that involve the use of lane closures, all lane closures shall be bi-directional. The 
contractor shall provide temporary traffic signals and all labor, materials, and incidentals needed 
to maintain bi-directional traffic for the project. For short term bi-directional lane closures, the 
use of flaggers in lieu of temporary traffic signals may be acceptable if approved by the 
Engineer. 

 
VIII. BARRICADES 

 
For projects which allow full closure, ensure a minimum of (4) type III barricades are used at 
each end of the bridge for a total of (8) type III barricades. Contrary to the standard 
specifications, no direct payment will be made for barricades, but they will be included in the 
lump sum price for “Maintain and Control Traffic”. 

 
VIII. DETOUR AND ON-SITE DIVERSIONS 

 
For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic 
control plan proposed by the contractor shall include a signed detour route for the road closure. 
The traffic control plan along with the proposed detour plan will be delivered to the engineer 7 

BULLITT COUNTY
STP BRZ 9030 (431)

Contract ID:  235322
Page 22 of 147



4 of 4 

 

 

days prior to the pre-construction meeting. The proposed detour route shall meet the following 
requirements: 

1) Detour routes must remain at minimum on the same classification of roadway (i.e. 
AA, AAA, state, county, etc.) Unless written approval is obtained through the owner 
of the facility. 

2) The contractor must coordinate with other projects along the detour route to avoid 
ongoing construction projects along those routes. 

3) It may be determined that two detour routes would be needed if the first selected 
route cannot accommodate truck traffic. If this occurs, the contractor is expected to 
sign both detours per the standard drawings and MUTCD. Additional clarification 
signage between the detours may be needed at points where they diverge. 

4) For projects that involve the use of bi-directional lane closures and the temporary lane 
width per the plans or as proposed by the contractor is less than 10 feet, the contractor 
shall be required to provide a signed detour for oversized vehicles. 

The traffic control plan must be submitted and approved to allow for coordination of the public 
information officer with the closure notification. The public must be notified of the proposed 
detour route when they are notified of the closure, 2 weeks before closure. All time and 
expenses necessary for the development of the detour plan(s) will be incidental to the lump sum 
bid item “Maintain and Control Traffic”. 

For projects with an on-site diversion included in the construction, the preparation of traffic 
control plans for a detour and implementation of a detour will not be required, unless specified in 
the plans. 

 
 

IX. PAYMENT 

Unless listed as a bid item in the contract documents, payment will only be made for the 
following items: 

1. Portable Changeable Message Boards - Each 
2. Maintain and Control Traffic - Lump Sum 

All other items needed to maintain traffic in accordance with these contract documents and the 
approved traffic control plan shall be considered incidental to Maintain and Control Traffic. 
These items include but are not limited to traffic signals, signs, barrier wall, crash cushions, 
temporary guardrail, temporary pavement striping, cones, barrels, flaggers, etc. 
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SPECIAL NOTE 
FOR STRUCTURE REMOVAL and RENOVATIONS 

 

Notice of Intent (NOI) to Division of Air Quality 
 
 

The roadway contractor is required to file a Notice of Intent (NOI) to the Division of Air Quality 
ten (10) business days (M-F) prior to the start of any demolition or rehabilitation work on the 
bridge superstructure (015B00059N).  Please use the KY Environmental and Energy Cabinet 
eForm Portal (https://dep.gateway.ky.gov/eForms/Account/Home.aspx) to complete this task.  
It is also advised that copies of the submittal are to be sent to the Regional Office of the 
Kentucky Division of Air Quality KY DAQ Regional Offices to complete the notification process. 
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SPECIAL NOTE FOR FOUNDATION PREPARATION
05-10036.00 Bullitt County 015B00059N

 
Foundation Preparation. For projects involving the removal and replacement of the asphalt 
and backfill behind the existing abutments and new abutments or end bents, the required 
excavation, geotextile fabric Class 1, 4” perforated pipe, and new Structural Granular Backfill as 
shown in Figure 1 as well as any excavation and grading needed to shape the bridge approaches to 
match the existing roadway template, will be paid for by the bid item for Foundation Preparation. 
See Special Provision 69 and the Standard Drawings regarding additional construction details as 
required. 
 
Backfill material used behind newly constructed abutments on county routes may be constructed 
with Type III soil backfill.  All existing abutments, abutments on state routes, and newly 
constructed or existing bents must be backfilled with material meeting Structural Granular 
Backfill specifications. 

 

 
 

Figure 1: Detail showing proposed work for deck and superstructure replacements 
 
 
 

I. MEASUREMENT 
 

A.  Foundation Preparation: See Section 603. 
 
 

II. PAYMENT 
 

A.  Foundation Preparation: See Section 603. Payment for Structural Granular Backfill or Type III 
soil backfill to be incidental to Foundation Preparation. 
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SPECIAL NOTE FOR STEEL PRESS-BRAKE-FORMED GIRDER (PBFTG)
Bullitt County SYP 05-10036.00

I. DESCRIPTION

Design, load rate, manufacture, and install steel press-brake-formed tub girder (PBFTG)
elements according to the plans, the standard specifications, and as contained herein. The
PBFTG shall be design as an alternate for the spread box beams shown in the plans. The PBFTG
shall be designed to match the same depth, length, beam spacing, and skew angle as shown on
the plans for the spread box beams.

The PBFTG must be produced by an approved manufacturer by the Division of Materials by
either being on the List of Approved Materials or by being approved on an experimental basis.
The following manufacturers have been approved on an experimental basis to supply this
product to the Cabinet:

Valmont Structures
Guy Nelson
28800 Ida Street
Valley, NE 68064
616-813-8514

CDR Bridge Systems LLC
Thomas Stockhausen
503 Martidale Street
Pittsburgh, PA 15212
412-322-8340

II. DESIGN

Certify that the design of the PBFTG is in accordance with current AASHTO LRFD Bridge
Design Specifications and as supplemented by the Kentucky Standard Specifications for Road
and Bridge Construction, Kentucky Highway Design Guidance Manual, Structure Guidance
Manual, and any applicable Transmittal Memorandums. All design live loads (truck, tandem,
lane, and fatigue) shall be increased by 25% and the structure shall be designed for a Future
Wearing Surface of 15psf and a Stay-in-Place Form load of 16psf. The design live loading must
be indicated on the shop drawings. In addition, the beams shall be load rated during design and
shall rate for a minimum of 44 tons for all of the rating trucks. A list of rating trucks may be
obtained from the Department. Include the load rating calculations in the design calculations for
review. As part of the certification, include the horizontal and vertical reactions at the bearing
locations and design calculations. The design must be sealed by a Professional Engineer licensed
in the State of Kentucky.
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III. SHOP DRAWINGS

Furnish the Department with shop drawings of the PBFTG for approval. Include in the shop
drawings the physical dimensions, methods of manufacture, structural steel dimensions,
structural steel material properties, recommended installation procedure, design assumptions,
design loads, and design calculations. Submit the shop drawings to KYTC for review at least 30
calendar days prior to fabrication. The shop drawings must be sealed by a Professional Engineer
licensed in the State of Kentucky. Do not begin the fabrication until written approval of the shop
drawings has been received from the department.

IV. MATERIALS

Use materials meeting the requirements of the Kentucky Transportation Cabinet Standard
Specification for Road and Bridge Construction with Current Supplemental Specifications
including:

1. Structural Steel: Use AASHTO M270, ASTM A709 Grade 50 steel. All structural steel
shall be hot-dipped galvanized, according to ASTM A123. In accordance with ASTM
A709 and the AASHTO Design Specifications, the steel material used in the main
girders, including all splice plates, shall be Charpy V-Notch tested for non-fracture
critical components, Zone 2.

2. Shear Connectors: Conform to UNS G1018. Weld shear studs to steel surfaces and
perform preproduction and production tests as required in AASHTO/AWS D1.5. Shear
connectors are to be installed prior to galvanization.

3. Galvanization: Coating weight, surface finish, appearance, and adhesion shall conform to
requirements of ASTM A385 (Standard Practice for Providing High Quality Zinc
Coatings (Hot Dip)) and AASHTO M111 or AASHTO M232, as appropriate. Inspection
and testing of hot-dip galvanized coatings shall follow the guidelines provided in the
American Galvanizers Association publications “Inspection of Products Hot-Dip
Galvanized after Fabrication”. Sampling, inspection, rejection, and retesting for
conformance with requirements shall be according to AASHTO M11 or M232 as
applicable, with the target coating thickness of 152 microns (6mils). Coating thickness
shall be measured according to AASHTO M111, for magnetic thickness gage
measurement and AASHTO M232 as appropriate. The Cabinet may elect to conduct
testing in addition to the Standards required testing. All galvanized steel shall be visually
inspected for finish and appearance.

4. High Strength Bolts: Use A325 high strength bolts, nuts, and washers. Type 1 galvanized
bolts shall be used as described in AASHTO M164. All high strength bolted connections
are to be installed using Direct Tension Indicators (DTIs) in accordance with the
Standard Specifications and ASTM F959. All DTIs shall be manufactured from a steel
conforming to the requirements of ASTM A325 for Type 1 steel. DTIs shall be installed
under the bolt head with the bumps facing the underside of the bolt head. Put a hardened
washer under the nut and tension from the nut.

BULLITT COUNTY
STP BRZ 9030 (431)

Contract ID:  235322
Page 27 of 147



Bridge 015B00059N 3 of 5

V. MANUFACTURE

1. PBFTG shall be manufactured by an AISC Certified Bridge Fabricator – Simple (SBR).

2. Any welding performed shall meet the requirements of AASHTO/AWS D1.5. No
welding is allowed except where specifically shown on approved shop plans.

3. All holes required shall be drilled 1/16” larger than the fastener size.

4. Provisions shall be made to ensure interior drainage of girders.

5. Handing: Handle the PBFTG by a method approved by the manufacturer and Engineer.
Do not drill holes in the PBFTG for handling.

6. Connection Treatment: After galvanizing and prior to shipping, contact surfaces for any
bolted connections shall be roughened by hand wire brushing or according to SSPC-SP7
(Brush-Off Blast Cleaning). Power wire brushing is not allowed. All bolt holes shall be
reamed or drilled to the specified diameters after galvanizing. All bolts shall be installed
after galvanizing.

7. Repair of Hot-Dip Galvanizing: Surfaces with inadequate zinc thickness will be repaired
using zinc-based solder in accordance with ASTM A789 (Standard Practice for Repair of
Damaged and Uncoated Areas of Hot-Dip Galvanized Coatings) Section 4.2.1 and
AASTHO M111. Any fins or slivers present after galvanizing shall be removed and
repaired according to ASTM A780 Section 4.2.1 and AASHTO M111.

Surfaces of galvanized steel that are damaged after the galvanizing operation shall be
repaired according to ASTM A780. Damage that occurs in the shop shall be repaired in
the shop. Damage that occurs during transport or in the field shall be repaired in the field.
Any drips or runs in the galvanizing shall be removed by grinding to match the
surrounding surface.

The Cabinet’s Project Team must inspect and approve the galvanized steel prior to the
subsequent Phase of Work.

8. Product Marking: Clearly mark the following information on the interior of each PGFTG
unit by waterproof paint, or other means approved by the Engineer.

a. Span and Width
b. Date of Manufacture
c. Name or Trademark of the manufacturer
d. Design Live Load
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VI. TOLERANCES

All PBFTG shall meet the tolerances specified by the Standard Specifications in addition to the
tolerances listed below.

Method
Plasma/Oxy +/- 3/16” Size

+/- 3/8” Squareness

Laser +/- 1/16” Squareness

Drill +/- 1/16” Location

Shear +/- 1/8” Size
+/- 1/4” Squareness

Press Brake +/- 1 degree angle
1-2 bends +/- 1/8” from bend to next bend, up to 120” long
+/- 3/16” on 120” to 600” long
+/- 1/8” radius

Camber +/- 1/2" up to 600” long
+/- 1/2” + 1/8” for every 120” in excess of 600” long
+/- 1 degree angle from square

In accordance with Section 607.03.08(G), the cabinet reserves the right to reject any beam that
fails to meet visual inspection for straightness, twists, bends, etc. The Contractor/Manufacturer
shall bear all costs to provide a beam that passes all inspections.

VII. TESTING AND INSPECTION

Test steel and provide inspection in accordance with AISC and the Construction Specifications.

VIII. FABRICATION

Fabricate the PBFTG according to the Standard Specifications, as shown on the plans, and as
specified herein.

IX. MEASUREMENT AND PAYMENT

The completed work, as described, will be measured and paid for at the contract lump sum bid
price using the following contract item (pay item):

Contract Item (Pay Item) Pay Unit
Structural Steel Lump Sum

BULLITT COUNTY
STP BRZ 9030 (431)

Contract ID:  235322
Page 29 of 147



Bridge 015B00059N 5 of 5

Structural Steel, Lump Sum includes all labor, equipment, and material necessary to design,
manufacture, and install the PBFTG elements (including all steel, bolts, washers, welding,
welding materials, shear connectors, bearings, etc.) along with all modifications to the contract
plans (design, construction elevations, plan quantities, and pay items) to accommodate the
selected PBFTG. Payment for the PBFTG is limited to the lump sum quantity shown on the
plans, or as approved by the Engineer.

If more Concrete or Reinforcing Steel is required to accommodate the PBFTG, any extra
materials shall be incidental to Structural Steel Lump Sum Bid. If less Concrete or Reinforcing is
required, the contractor shall still be paid the Plan Quantity on these items.
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 SPECIAL NOTE FOR CONCRETE COATING 
 

I. DESCRIPTION   
 

Perform all work in accordance with the Kentucky Transportation Cabinet, Department of 

Highways current Standard Specifications for Road and Bridge Construction and applicable 

Supplemental Specifications, the Standard Drawings, this Note, and the Contract Documents.  

Section references are to the Standard Specifications. 

 

This work consists of the following:   

1. Furnish all labor, materials, tools, equipment, and incidental items necessary to complete 

the work. 

2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the Engineer 

to sound possible repair areas and for workers to complete the construction. 

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection 

Crack Repair. 

4. Repair delaminated or spalled areas as applicable in accordance with the Special Note for 

Concrete Patching. 

5. Apply Ordinary Surface Finish 

6. Prepare the surfaces to receive coating. 

7. Apply concrete coating. 

8. Any other work as specified as part of this contract. 

 

II. MATERIALS 

 

One of the following coating systems shall be used: 

 

Manufacturer Prime Coat Finish Coat 

Sherwin Williams Macropoxy 646 Acrolon 218 HS 

PPG Amerlock 2 Devoe Devflex HP 

Carboline Carboguard 890 Carbothane 133 HB 

Tnemec Elastogrip 151 Envirocrete 156 

 

The finish product shall be opaque and satin or semi-gloss.  The contractor must apply sufficient 

coats as required to achieve this goal. The finish coat shall be gray and will meet the following 

values: 

    Fed. Standard 595B No. L*  a*  b*   

Gray  X6492    74.94  -1.54  3.92 

 

Furnish to the Engineer copies of the manufacturer’s technical data sheets, installation 

guidelines, material safety data sheets, and other pertinent data at least two (2) days prior to 

beginning the work. 
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III. CONSTRUCTION 

 

A. Perform Concrete Repairs.  Repair concrete surface in accordance with the Special 

Note for Epoxy Injection Crack Repair and/or the Special Note for Concrete Patching 

Repair if included in the contract documents.  

B. Apply Ordinary Surface Finish.  In addition to new concrete, areas receiving epoxy 

injection, concrete patching, and other surface imperfections, including areas of 

minor cracking, should receive Ordinary Surface Finish in accordance with Section 

601.03.18 of the Standard Specifications.  Use mortar of the same cement and fine 

aggregate as the concrete patching, or as directed by the Engineer.  Payment will be 

incidental to Concrete Sealing.   

 

C. Areas to Receive Concrete Coating: 

1. Substructure Units under open, closed, and/or sealed transverse deck joints: 

Every exposed surface above a point 6” below ground or fill line of 

abutments, wing walls, end bent and pier caps, pedestals, back walls, columns, 

and exposed footings.   

2. Other areas of the bridge as specified in the drawings.   

 

D. Prepare Concrete Surfaces for Repair.  All areas specified shall be pressure 

washed. Equip the pressure washers with calibrated gages and pressure regulators to 

ascertain and regulate water pressure.  All equipment for pressure washing shall be 

operated at a minimum pressure of up 3,500 to 4,500 psi with 0 degree spinner tip 

and/or fan tips as determined by the engineer at the working location with a minimum 

flow rate of 3.5 gal/minute provided that these pressures do not damage any 

components of the structure. Pressure and flow rates shall be reduced to a level 

satisfactory to the Engineer should any damage occur due to power washing 

procedures. The washing wand must be approximately perpendicular to the washed 

surface and within a maximum of 12 inches of the surface.  Wand extensions greater 

than 36 inches will be subject to Division of Construction approval.  Pressure 

washing of any bridge element will proceed from top of wash area to bottom of wash 

area. Perform all pressure washing at temperatures above 40 degrees Fahrenheit. 

 

E. Apply Concrete Coating.  All areas specified shall have concrete coating applied to 

as specified after debris removal and power washing. New concrete shall be allowed 

to properly cure in accordance with the manufacturer’s recommendations prior to 

application.  Use compressed air to remove any loose debris from the surfaces that are 

to be coated after power washing. All coatings shall be applied within manufacturers 

recommended dry film thickness range. Comply with KYTC “Standard Specifications 

for Road and Bridge Construction” Section 614.03.02 and coatings supplier 

recommended conditions for application. Allow the surfaces to be coated to dry a 

minimum of 24 hours before any coating is applied. The coating must be applied with 

72 hours of pressure washing. The coating must be applied to a clean and dry surface. 

All coating application shall be executed using brushes, rollers, etc. No spray 

application will be permitted.  
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The Department requires acceptance testing of samples obtained on a per-lot 

basis per-shipment. The Division of Materials shall perform acceptance testing. Test 

samples shall be taken at the Contractor’s paint storage site. Department personnel 

shall perform sampling. Allow (10) working days for testing and approval of the 

sampled paint. It is the Contractor’s responsibility to maintain an adequate inventory 

of approved paint. The Department shall assume no responsibility for lost work due to 

rejection of paint or approved paint subsequently found to be defective during the 

application process. Perform all concrete coating application at temperatures above 

40 degrees Fahrenheit or in accordance with manufactures specifications. 

 

IV. MEASUREMENT 

 

The Department will measure the quantity as lump sum.  The Department will not measure 

preparation of the site for the Engineer’s access or removal and reapplication of coatings that do 

not satisfy the Engineer’s approval for payment and will consider them incidental to “Concrete 

Coating”. 

 

V. PAYMENT. 

 

The Department will make payment for the completed and accepted quantities of concrete 

coating under the following: 

 

Code Pay Item Pay Unit 
24982EC Concrete Coating Lump Sum 

 

The plans may show an estimate quantity in square feet.  The Department will consider payment 

as full compensation for all work required as described in this note. 
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SPECIAL NOTE FOR CONCRETE PATCHING REPAIR

These Notes or designated portions thereof, apply where so indicated on the plans,
proposals or bidding instruction.

I. DESCRIPTION. Perform all work in accordance with the Department's current Standard
Specifications for Roads and Bridges, and applicable Supplemental Specifications, the
attached sketches, and these Notes.  Section references are to the Standard
Specifications.

This work consists of:  (1) Furnish all labor, materials, tools, and equipment; (2) Remove
existing spalled/delaminated concrete; (3) Prepare the existing surface for concrete
patching; (4) Place hook fasteners and welded wire fabric over surfaces to be repaired
(where applicable); (5) Apply concrete patching as specified by this note and as shown
on the attached detail drawings; (6) Finish and cure the new Concrete Patches; (7)
Maintain & control traffic; and, (8) Any other work specified as part of this contract.

II. MATERIALS.

A. Self-Consolidating Concrete. Refer to list of approved materials or Kentucky
Product Evaluation List.

B. Vertical and Overhead Patch Material. From approved KYTC Division of
Materials List.

C. Steel Reinforcement. Use Grade 60.  See Section 602
D. Welded Steel Wire Fabric (WWF). Conform to Section 811
E. Hook Fasteners.  Use commercial grade galvanized hook fasteners.  Minimum

3/16” diameter.

III. CONSTRUCTION.

A. Concrete Removal and Preparation.  The Contractor, as directed by the Engineer
shall locate and remove all loose, spalled, deteriorated and delaminated
concrete.  Sounding shall be used to locate delaminated areas.  Care shall be
exercised not to damage areas of sound concrete or reinforcing steel during
concrete removal operations.  Concrete removal shall be in accordance with a
sequence approved by the Engineer.

Concrete removal shall be accomplished by chipping with hand picks, chisels or
light duty pneumatic or electric chipping hammers (not to exceed 15 lbs.).
Remove all deteriorated loose concrete a minimum depth of ¾” behind bar, and
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at least  ¼” greater than the largest size of aggregate in the repair mix.,   Care
shall be taken to not damage bond to adjacent non-exposed reinforcing steel
during concrete removal processes.  Unless specifically directed by the Engineer,
depth of removal shall not exceed 6 inches.  The outer edges of all chipped areas
shall be saw cut to a minimum depth of 1 inch to prevent featheredging unless
otherwise approved by the Engineer.

The perimeter of all areas where concrete is removed shall be sawcut at a 90°
angle.

After all deteriorated concrete has been removed; the repair surface to receive
concrete patching shall be prepared by abrasive blast cleaning or water blast
cleaning (greater than 5,000 psi).  Abrasive blast cleaning shall remove all
fractured surface concrete and all traces of any unsound material or
contaminants such as oil, grease, dirt, slurry, or any materials which could
interfere with the bond of freshly placed concrete.  The abrasive blast cleaning
shall produce a Concrete Surface Profile (CSP) of a 6 or greater as per the current
guidelines established by the International Concrete Repair Institute (ICRI),
Technical Guideline 310.2R-2013.

The Contractor shall dispose all removed material in an approved site.

B.  Steel Reinforcement. All corroded reinforcing steel exposed during concrete
removal shall have corrosion products removed by abrasive grit blasting or wire
brush whichever is more appropriate. Furnish for replacement, as directed by
the Engineer, additional linear feet of steel reinforcing bars ½” diameter by 20-
foot lengths.  Place these bars in areas deemed by the Engineer to require
additional reinforcement.  Field cutting and bending is permitted.   Deliver
unused bars to the nearest County Maintenance Barn.

Reinforcing steel displaying deep pitting or loss of more than 20 percent of cross-
sectional area shall be removed and replaced..  Reinforcement shall be placed
such that the minimum spacing around each bar is three times the maximum
aggregate size to allow for proper encapsulation with concrete patching.

Intersecting reinforcing bars shall be tightly secured to each other using tie wire
and adequately supported to minimize movement during concrete placement.

C. Concrete Repairs.  Place and finish the new concrete for the patching area in
accordance with the manufacturer’s recommendations, as shown on the
attached detail drawings, and as directed by the Engineer.  For repairs greater
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than 1 square foot in surface area, the contractor must use self-consolidating
repairs and use a form-and-pour technique (hand application is not allowed).
Vertical and Overhead Patching material may be applied by hand troweling for
repairs less than one square foot.  The Engineer shall approve the Contractor’s
method of placing and consolidating the concrete prior to the beginning of this
operation.

D. Curing. On completion of finishing operation, patching concrete shall
immediately be prevented from drying out and cracking by fogging, wetting,
and/or any appropriate method approved by the Engineer. Curing shall continue
for the duration recommended by the product manufacturer.

F. Quality Control/Testing. After completion of the curing, tensile bond testing
shall be performed.  The testing shall be in accordance with ICRI Technical
Guideline 210.3R and ASTM C1583/C1583M.  Up to one location per
substructure unit and one location per span shall be performed, as directed by
the Engineer.  Repair of the test areas is to follow the guidance in this note.  No
additional payment will be made for testing or for the repair of testing locations.

Each Contractor submitting a bid for this work shall make a thorough inspection of the site prior to
submitting his bid and shall thoroughly familiarize himself with existing conditions so that the work
can be expeditiously performed after a contract is awarded.  Submission of a bid will be considered
evidence of this inspection having been made.  Any claims resulting from site conditions will not be
honored by the Department.  Quantities given are approximate.  The quantity for “Concrete
Patching Repair” shall be bid with the contingency that quantities may be increased, decreased,
or eliminated by the Engineer.  Dispose of all removed material entirely away from the job site
as approved by the Engineer.  This work is incidental to the contract unit price for “Concrete
Patching Repair”.

IV. MEASUREMENT
A.   Concrete Patching Repair. The Department will measure the quantity per

square feet of each area restored. Double payment will not be made on both faces
of corner repairs.

B.   Steel Reinforcement.  See Section 602.  Steel reinforcement will not be
measured for payment, but shall be considered incidental to “Concrete Patching
Repair”.

V. PAYMENT
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A. Concrete Patching Repair. Payment at the contract unit price per square feet is
full compensation for the following: (1) Furnish all labor, materials, tools,
equipment; (2) preparation of specified areas including removing and disposing
of specified existing materials; (3) place, finish and cure new concrete patches;
and (4) all incidentals necessary to complete the work as specified by this note
and as shown on the attached detail drawings.

B. Steel Reinforcement.  See Section 602.

The Department will consider payment as full compensation for all work required by
these notes and detail drawings.
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SPECIAL NOTE FOR CONCRETE SEALING 

 

These Notes or designated portions thereof, apply where so indicated on the 

plans, proposals or bidding instruction. 

 
I. DESCRIPTION. Perform all work in accordance with the Department's 

current Standard Specifications, and applicable Supplemental 

Specifications, the attached sketches, and these Notes. Section references 

are to the Standard Specifications. 

This work consists of:  

1. Furnish all labor, materials, tools, equipment, and incidental items necessary to 

complete the work. 

2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the 

Engineer to sound possible repair areas and for workers to complete the 

construction. 

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection 

Crack Repair. 

4. Repair delaminated or spalled areas as applicable in accordance with the Special 

Note for Concrete Patching. 

5. Apply Ordinary Surface Finish 

6. Prepare the surfaces to receive sealing. 

7. Apply concrete sealing. 

8. Any other work as specified as part of this contract. 

 
II. MATERIALS. 

A. Sealer. Use one of the following: 

 

Product Supplier 

Protectosil BHN Evonik Industries 

Protectosil 300S Evonik Industries 

TK-590-40 Tri-Silane 40% TK Products 

SW-244-100 Chemical Products Industries, Inc. 

TK-590-1 MS Tri-Silane TK Products 

MasterProtect H1000 BASF 

Aquanil Plus 40 ChemMasters 

SIL-ACT ATS-100 Advanced Chemical Technologies 

Certivex Penseal BTS 100% Vexcon 

Pentreat 244-40 W.R. Meadows 

Aquanil Plus 40A ChemMasters 
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B. Coverage Rate:  Follow all manufacturers recommendations for coverage rates 

except the application rate must not exceed the square footage coverage rate per 

gallon of sealer as given in the chart below.  If the manufacturer recommends a 

coverage rate greater than given in the table below, apply sealer at the rate given 

in the table below for the chosen sealers silane percentage.  

 

% Silane 

Coverage 

rate 

(ft2/gallon) 

100 300 

40 120 

20 60 

 

III. CONSTRUCTION. 

A. Perform Concrete Repairs.  Repair concrete surface in accordance with the 

Special Note for Epoxy Injection Crack Repair and/or the Special Note for 

Concrete Patching Repair if included in the contract documents.  

B. Curing Compound. Contrary to Section 609.03.12 of the specifications, curing 

compound is not to be used on the deck due to potentially causing issues with the 

concrete sealer.  During the deck pour, finishing, and tining operations the Class 

AA concrete shall be kept continuously moist with the use of a mister until burlap 

or curing blankets are applied to the surface.  At no point should water be pooling 

or running off the surface or the surface of the concrete be allowed to become dry.  

After the burlap or curing blankets are installed, cure in accordance with the 

specifications.  Include all costs in the unit price bid for Class AA concrete.  

Failure to properly cure the concrete in accordance with this note and the 

specifications may result in weakened or cracked concrete.  If the concrete is 

weakened or cracked due to improper curing, the contractor will be responsible 

for providing alternates to fix the issues to the Engineer for review and the 

contractor will be solely responsible for all costs to do so, up to complete 

replacement.  Do not begin any construction on fixing any issues without approval 

of the Engineer.  

C. Apply Ordinary Surface Finish.  In addition to new concrete, areas receiving 

epoxy injection, concrete patching, and other surface imperfections, including 

areas of minor cracking, should receive Ordinary Surface Finish in accordance 

with Section 601.03.18 of the Standard Specifications.   Existing structural items 

not newly placed, patched, or repaired may be exempt from Ordinary Surface 

Finish. Use mortar of the same cement and fine aggregate as the concrete patching, 

or as directed by the Engineer.  Payment will be incidental to Concrete Sealing.  

Finish surface of bridge decks in accordance with Section 609 of the Standard 

Specifications.   

D. Areas to Receive Concrete Sealing: 

1. Every exposed surface above a point 6” below ground or fill line of 

abutments, wing walls, end bent and pier caps, pedestals, back walls, 

columns, and exposed footings.   
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2. All exposed surfaces of concrete deck, barrier walls, parapets, curbs, and 

plinths.  

3. Prestressed Concrete I-Girders, Concrete Beams, and Spread Prestressed 

Concrete Box Beams: The underneath surfaces of slab overhangs outside of 

exterior concrete girders and to the exterior side and bottom of exterior 

concrete girders and beams.   

4. Adjacent Prestressed Concrete Composite Box Beams: Full length of the 

exterior face of all exterior beams from the top of the box beam to 1’-0” 

underneath the beams. 

5. Prestressed Non-Composite Box Beams: All faces of all beams, excluding 

surfaces to be covered with a waterproofing membrane.  Take care to ensure 

that the grout pockets are not sealed. 

6. If the contract documents include the Special Note for Concrete Coating, do 

not apply concrete sealer to the areas where Concrete Coating is specified.   

E. Cleaning the Concrete Surfaces to be sealed. Dry clean the concrete to 

remove all loose debris. Remove all visible hydrocarbons from the surface 

with detergent approved by the manufacturer of the deck sealant. Pressure 

wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure 

gauges at each wand to verify pressure. Use 30° fan tip or as 

recommended by the manufacturer of the sealant. Hold pressure washing 

wand a minimum of 45° from the surfaces with a maximum stand-off 

distance of 12 inches. 

F. Sealing the Concrete. Allow new concrete to cure a minimum 28 days 

prior to application of sealer. Monitor weather conditions prior to sealer 

application. Refer to manufacturer’s recommendations for proper ambient 

conditions. Do not apply sealer if precipitation is anticipated within the 

time stated by the manufacturer. Allow the concrete  to dry 24 hours 

(after washing or rain event) before sealer application. The bridge deck can 

be reopened to traffic while drying. Sealer must be applied within 48 

hours of washing or the concrete must be rewashed. Divide the concrete 

into predefined areas of specific square footage to aid in determining 

usage. Comply with manufacturer’s usage recommendation. Using a low-

pressure pump, apply sealer and spread evenly with broom or squeegee; 

do not allow pooling to remain. When each predefined area is complete, 

measure the amount of sealer used to verify proper usage. After sealing, 

follow manufacturer’s recommended cure time before opening to traffic. On 

vertical surfaces, apply the sealer in a flooding application from the bottom 

up, so the material runs down 6 to 8 inches below the spray pattern. 

G. Inspection: Monitor all aspects of the project to assure compliance to this 

specification. Observe and document general conditions during the entirety of 

the project. Verify that each phase of work has been satisfactorily completed 

prior to beginning the next phase. Phases are described as follows: 

1. Dry cleaning to remove loose debris, verify and document: 

a. All debris has been removed and disposed of properly.   

2. Removal of hydrocarbons, verify and document: 
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a. The manufacturer’s recommended detergent is used for removal. 

b. Hydrocarbons have been satisfactorily removed. 

3. Pressure washing, verify and document: 

a. Washing pressure at the wand. 

b. Tip size used. 

c. Wash angle and stand-off distance. 

d. The concrete is satisfactorily cleaned. 

4. Sealer application, verify and document: 

a. Proper cure time for new concrete. 

b. Concrete surface is dry. 

c. Document time since washed. 

d. Was the bridge deck opened to traffic after washing? 

e. Document ambient temperature, surface temperature, relative humidity, 

and dew point. 

f. Application and distribution method. 

g. Coverage to be complete and even. 

h. Material is not allowed to remain pooled. 

i. Monitor material usage. 

j. No traffic on the bridge decks until proper cure time is allowed. 

 

IV. MEASUREMENT 

A. Concrete Sealing. The Department will measure the quantity per square feet 

of each area sealed. 

 
V. PAYMENT 

A. Concrete Sealing. Payment at the contract unit price per square feet is full 

compensation for the following: (1) Furnish all labor, materials, tools, and 

equipment; (2) Cleaning; (3) Sealing; (4) Maintain & control traffic; and, (5) 

Any other work specified as part of this contract. 

BULLITT COUNTY
STP BRZ 9030 (431)

Contract ID:  235322
Page 41 of 147



                         1 of 3

SPECIAL NOTE FOR EPOXY INJECTION CRACK REPAIR

I. DESCRIPTION

Perform all work in accordance with the Kentucky Transportation Cabinet, Department of 
Highways current Standard Specifications for Road and Bridge Construction and applicable 
Supplemental Specifications, the Standard Drawings, this Note, and the Contract Documents. 
Section references are to the Standard Specifications.

This work consists of the following:
1. Furnish all labor, materials, tools, equipment, and incidental items necessary to complete

the work.
2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the Engineer

to sound possible repair areas and for workers to complete the construction.
3. Drill injection port holes.
4. Epoxy injection.
5. Finish the repaired surface.
6. Obtain core samples for the Engineer’s visual inspection.
7. Repair core holes.
8. Any other work specified as part of this contract.

II. MATERIALS, EQUIPMENT, PERSONNEL

A. Type IV Epoxy Resin.  Use either Category I or II suitable for epoxy injection
applications.  See Section 826. All cracks shall be injected using an adhesive suitable
for the field conditions (crack width, temperature, humidity, etc.) recommended by
the adhesive manufacture as shown on material data sheets.

B. Equipment.  Equipment used to inject the epoxy shall meet the recommendations of
the epoxy injection material manufacturer.

C. Personnel.  Arrange to have a manufacturer’s representative at the job site to
familiarize him and the Engineer with the epoxy materials, application procedures
and recommended pressure practice. The representative shall direct at least one
complete crack or area injection and be assured prior to his departure from the project
that the personnel are adequately informed to satisfactorily perform the remaining
repairs.

Furnish the Engineer a copy of the manufacturer’s comprehensive preparation,
mixing and application instructions which have been developed especially for use
with the proposed epoxy injection system. Ensure that any significant changes to
these instructions which are recommended by the representative for an unanticipated
situation have been approved by the Engineer prior to the adoption of such changes.
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III. CONSTRUCTION

A. Investigate Remedial Action.  If the crack is larger than or equal to 0.025” wide or
has rust stains, repair the crack by epoxy injection.  If the crack is less than 0.025”
wide, the crack shall be sealed in accordance with the Special Note for Concrete
Sealing. Areas of map cracking are to be sounded by the Engineer with a hammer.  If
the areas are delaminated or spalled, they shall be repaired in accordance with the
Special Note for Concrete Patching.  Otherwise, the cracks shall be repaired in
accordance with this Note.

B. Drill Injection Port Holes. Install injection ports or tees in cracks to be injected.
Space injection ports or tees at 6 to 12 inches vertically and 6 to 18 inches
horizontally but in no case closer together than the thickness of the concrete member
if full depth penetration is desired unless otherwise specified or directed. Set ports or
tees in dust free holes made either with vacuum drills or chipping hammers.

C. Epoxy Injection. Seal all surface cracks in the area to be repaired, after injection
ports or tees have been inserted into the holes, with paste epoxy between ports to
insure retention of the pressure injection within the confines of the member. An
alternate procedure of sealing the cracks before the injection holes have been made
can be submitted to the Engineer for approval. Limit the application of paste epoxy to
clean and dry surfaces. Limit substrate temperatures to not less than 45°F during
epoxy applications.

Begin the epoxy injection at the bottom of the fractured area and progress upward
using a port or tee filling sequence that will ensure the filling of the lowermost
injection ports or tees first.
 Establish injection procedures and the depths and spacings of holes at injection
ports or tees. Use epoxy with flow characteristics and injection pressure that ensure
no further damage will be done to the member being repaired. Ensure that the epoxy
will first fill the innermost portion of the cracked concrete and that the potential for
creating voids within the crack or epoxy will be minimized.

D. Finish the Repaired Surface.  Remove the injection ports or tees flush with the
concrete surface after the fractured area has been filled and the epoxy has partially
cured (24 hours at ambient temperature not less than 60°F, otherwise not less than 48
hours). Roughen the surfaces of the repaired areas to achieve uniform surface texture.
Remove any injection epoxy runs or spills from concrete surfaces.

E. Obtain Core Samples. Obtain two 4-inch diameter core samples in the first 25 linear
feet of crack repaired and one core for each 25 linear feet thereafter. Take the core
samples from locations determined by the Engineer and for the full crack depth.
Cores will be visibly examined by the Engineer to determine the extent of epoxy
penetration.

F. Repair Core Holes. Repair core holes in the concrete with non-shrink grout in
accordance with Section 601.03.03(B) within 24 hours.
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IV. MEASUREMENT

The Department will measure the quantity in linear feet along the centerline of the cracks.  The
Department will not measure preparation of the site for the Engineer’s access or removal and
reapplication of repairs that do not satisfy the Engineer’s approval for payment and will consider
them incidental to “Epoxy Injection Crack Repair”.

V. PAYMENT.

The Department will make payment for the completed and accepted quantities of concrete cracks
repaired with epoxy injection under the following:

Code Pay Item Pay Unit
23744EC Epoxy Injection Crack Repair Linear Feet

The Department will consider payment as full compensation for all work required.
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SPECIAL NOTE

For Additional Environmental Commitments
5-10036 015B00059N

IN ADDITION TO OTHER ENVIRONMENTAL COMMITMENTS LISTED IN THIS CONTRACT, THE
FOLLOWING COMMITMENTS ALSO APPLY, AS THIS IS A FEDERALLY FUNDED UNDERTAKING AS
DEFINED IN SECTION 106 OF THE NATIONAL HISTORIC PRESERVATION ACT, 36 CFR 800.16(Z):

1) The KYTC has completed a Phase 1 archaeological survey for a site-specific area surrounding the
bridge. The cleared area is shown as “Archaeologically Cleared Area” or “Environmentally
Cleared Area” on the concept plans and/or the map attached to this note or included elsewhere
in the proposal. Likewise, any areas that must be avoided have been labeled “Do Not Disturb.”

If the Contractor deems it necessary to use additional areas outside the Archaeologically/
Environmentally Cleared Area for any purposes—e.g., laydown yards, vehicle parking, parking
cranes, delivering beams, borrow areas, waste areas, etc.—the Contractor must first get a
written agreement with the landowner (assuming the additional area is outside the right-of-
way). Then the Contractor shall seek approval of the use of the site—whether within or outside
the right-of-way—by both the KYTC Section Supervisor and the GEC Environmental Lead at
tspringer@qk4.com. The Contractor shall provide a map of the area(s) to be used, including
access points, and property-owner agreements. The Environmental Team will complete initial
field investigations for archaeological, historical, ecological, and other environmental clearances.
If any potentially significant site or resources are found, the KYTC has the right to deny the use
of the proposed site. The maps and property owner agreements are to be submitted at least ten
(10) business days prior to the Preconstruction Conference, or sixty
(60) days prior to the Contractors access to the site, for coordination and review by the KYTC
District and Bridging Kentucky Team.

A Liquidated Damage of $50,000 will be assessed whenever the Contractor has used any
restricted areas. The fee will be assessed on a per bridge basis, whether the contract involves
bridge bundles or a single bridge. In addition, all fines, fees, penalties, remediation costs, and
other damages related to breaches of Threatened and Endangered Species Act Section 7,
National Historic Preservation Act Section 106, Clean Water Act Sections 401 and 404, Kentucky
General Permit for Stormwater Discharges KYR10, Environmental Protection Agency
requirements, State Historic Preservation Office requirements, and other related permitting
agencies will be paid by the Contractor, including all associated costs and burdens placed upon
the Kentucky Transportation Cabinet.

2) If human remains are encountered during project activities, all work should be immediately
stopped in the area. The area should be cordoned off, and, in accordance with KRS
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72.020, the county coroner and local law enforcement must be contacted immediately. Upon
confirmation that the human remains are not of forensic interest, the unanticipated discovery
must be reported to Nicolas Laracuente at the Kentucky Heritage Council at (502) 892-3614,
George Crothers at the Office of State Archaeology at (859) 257-1944, and KYTC DEA
archaeologists at (502) 564-7250.

For guidance regarding inadvertent discovery and treatment of human remains, refer to the
KYTC’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory Council on Historic
Preservation’s (ACHP) Policy Statement Regarding Treatment of Human Remains and Grave
Goods (adopted by ACHP February 23, 2007).

3) If, during the implementation of The Project, a previously unidentified historic/ archaeological
property is discovered or a previously identified historic/archaeological property is affected in
an unanticipated manner, the contractor shall (1) call KYTC DEA archaeologists at (502) 564-
7250, (2) call SHPO archaeologists at (502) 892-3614, and (3) ensure that all work within a
reasonable area of the discovery shall cease until such time as a treatment plan can be
developed and implemented.
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SPECIAL NOTE 
 

FOR SEDIMENT PREVENTION AND EROSION CONTROL 
 

FOR IMPACT REGARDLESS OF SIZE OF THE DISTRUBED AREA 
 

Potential impacts to gray bat foraging habitat and habitat for federally listed fish and mussel 
species will be minimized by implementing erosion prevention and sediment control measures. 

As required under Section 213 of the KYTC Standard Specifications, prior to onsite activities a 
site-specific Erosion Control Plan including BMPs to ensure continuous erosion control 
throughout the construction and post construction period. The plan will identify individual 
Disturbed Drainage Areas (DDA) where storm water from the construction area will be 
discharged off site or into waters of the Commonwealth. 

Should the Contractor fail to create a BMP Plan or provide and maintain the necessary erosion 
control, Liquidated Damages will apply at the rate specified in the contract. If no rate is 
specified, Liquidated Damages will be applied at the rate specified in Section 108 of the 
Standard Specifications. 

The erosion prevention and sediment controls proposed are presented below. 

• The location of the individual erosion prevention/sediment control measures will be 
identified by the Resident Engineer and Contractor. The Contractor will place erosion 
control devices as identified in the site-specific BMP Plan prior to beginning work. 

• Mulch will be placed, during grade and drain activities, across all areas where no work 
will be conducted for a period of 14 consecutive days. 

• Tree clearing within the riparian zone will be minimized. Trees to be removed will be 
determined by the resident engineer and the contractor prior to disturbance. (Note: Any 
“Special Note for Tree Clearing Restrictions” must be adhered to.) 

• Silt fence, or other approved method as appropriate, will be installed at the edge of waters 
within the project corridors to eliminate the deposition of rock and debris in the streams 
during construction activities. In the unforeseen event that unintended debris does enter 
the streams, the resident engineer will halt the contributing activity until appropriate 
remedial actions have been implemented. 

• To the maximum extent plausible, construction activities will take place during low-flow 
periods. 

• Equipment staging and cleaning areas will be located to eliminate direct inputs to waters 
of the Commonwealth. These areas will be located such that effluent will be filtered 
through vegetated areas and appropriate sediment controls prior to discharge offsite. 
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• Concrete will be poured in a manner to avoid spills into the streams. In the unforeseen 
event that a spill does occur, the USFWS will be notified, and the resident engineer will 
immediately halt the activity until remedial measures have been implemented. 

• KYTC proposes to stabilize areas disturbed during construction activities through 
vegetation establishment and placement of riprap and geotextile fabric. Re-vegetation of 
the disturbed areas will allow thermoregulation of water within the streams, establish 
long-term, regenerative stabilization of the stream banks, and provide nutrients to the 
aquatic macroinvertebrate community through inputs of organic material. 

• Areas disturbed during construction and not stabilized with rip rap and erosion blanket 
will be seeded using a standard seed mix. Depending on project slope and project 
location, application rates and seed mix types will vary. The Contractor shall perform all 
final seeding and protection, in accordance with the plans and Section 212 of KYTC 
Standard Specifications. 

 Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as 
needed to verify compliance with Section 221 of KYTC Standard Specifications. The 
Engineer’s inspections shall be performed a minimum of once per month and within 
seven (7) days after a storm of ½ inch or greater. Copies of the Engineer’s inspections 
shall not be provided to the Contractor unless improvements to the BMPs are required. 
The Contractor shall initiate corrective action within 24 hours of any reported deficiency 
and complete the work within five (5) days. The Engineer shall use Form TC 63-61 A for 
this report. Inspections performed by the Engineer do not relieve the Contractor of any 
responsibility for compliance. If corrections are not made within the five (5) days 
specified, the liquidated damages will apply at the rate specified in the Liquidated 
Damages note in the contract. 

 Contrary to Sections 212.05 and 213.05, unless listed in the proposal, bid items for 
temporary BMPs and items for permanent erosion control will not be measured for 
payment and will be replaced with one lump sum item for the services. Payment will be 
pro-rated based on the Project Schedule as submitted by the Contractor and as agreed to 
by the Engineer. 

 The Contractor shall be responsible for applying “good engineering practices.” The 
Contractor may use any temporary BMPs and permanent BMPs that fall within 
the guidance of the current Standard Specifications, KYTC’s Best Management 
Practices manual, and with the approval of the KYTC Engineer. 

 
FOR IMPACT GREATER THAN 1.0 ACRE 

 
When the total disturbed area for a project, including laydown and waste/borrow areas, is greater 
than 1.0 acre, the Contractor shall be responsible for filing the Kentucky Pollution discharge 
Elimination System (KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division 
of Water (DOW). The Contractor will be responsible for following the KPDES requirements of 
local Municipal Separate Storm Sewer System (MS4) programs with jurisdiction. Required NOI 
shall name the Contractor as the Facility Operator and include the KYTC Contract ID Number 
(CID) for reference. For grouped contracts with more than one structure, each structure will be 
treated independently in regard to disturbed area unless another structure is within 0.25 mile of 
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the structure. For structures within 0.25 mile of each other, the total disturbed area will be the 
sum of the combined disturbed areas. The Contractor shall be responsible for filing the KPDES 
permit Notice of Termination (NOT) with the Kentucky DOW and any local MS4 Program that 
has jurisdiction. The NOT shall be filed after the Engineer agrees the project is stabilized or the 
project has been formally accepted. 

The Contractor shall perform all temporary erosion/sediment control functions including 
providing a Best Management Practice (BMP) Plan, conducting required inspections, modifying 
the BMP Plan documents as construction progresses, and documenting the installation and 
maintenance of BMPs in conformance with the KPDES KYR10 permit effective on August 1, 
2009, or a permit re-issued to replace that KYR10 permit. This work shall be conducted in 
conformance with the requirements of Section 213 of the KYTC current Department of 
Highways, Standard Specifications for Road and Bridge Construction (Standard Specifications). 

 
The Contractor shall be responsible for the examination of the soils to be encountered and make 
his own independent determination of the temporary BMPs that will be required to accomplish 
effective erosion prevention and sediment control. The Contractor shall provide the Engineer 
copies of all documents required by the KPDES permit at the time they are prepared. 

 
They KYR10 web page, which includes the General Permit and eNOI application is here:   
https://eec.ky.gov/Environmental-
Protection/Water/PermitCert/KPDES/Documents/KYR10PermitPage.pdf  

 
 

If there are any questions regarding this note, please contact Danny Peake, Director, 
Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone 
(502) 564-7250. 
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Project Information
Note – (1) = Design (2) = Construction (3) = Contractor

1. Owner – Kentucky Transportation Cabinet, District 5  (1)

2. Resident Engineer: (2)

3. Contractor Name: (2)

 Address: (2)

 Phone number: (2)
 Contact: (2)

Contractor’s agent responsible for compliance with KPDES permit requirements: (3)

4. Project Control Number: (2)

5. Route (Address): KY 1116 over Cedar Creek (1)

6. Latitude/Longitude (project mid-point):  38.063839381  /   -85.647255014 (1)

7. County (project mid-point):    Bullitt County (1)

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)
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A. Site Description

1. Nature of Construction Activity (from letting project description):  Address
deficiencies of KY 1116 over Cedar Creek (015B00059N), from MP 2.94 to MP
2.97, a distance of 0.03 mile. SYP No. 5-10036. (1)

2. Order of major soil disturbing activities: (2) and (3)

3. Projected volume of material to be moved: (3)

4. Estimate of total project area (acres): (3)

5. Estimate of area to be disturbed (acres): (3)

6. Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient will
contact the resident engineer to request this information. (1)

7. Data describing existing soil condition: Soils mapped within the project APE by
the USDA-NRCS consist of three soil types: (CaC) Caneyville silt loam, 6 to 12 percent
slopes, eroded; (CnD) Caneyville-Rock outcrop complex, 6 to 20 percent slopes; and
(No) Nolin silt loam, 0 to 2 percent slopes, frequently flooded (Soil Survey Staff 2023).
(Note: borrowed from archaeology report)  (1) and (2)

8. Data describing existing discharge water quality (if any): (2)

9. Receiving water name:  Cedar Creek (1)

10.TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11.Site map: Project layout sheet plus the erosion control sheets in the project
plans that depict Disturbed Drainage Areas (DDAs) and related information.
These sheets depict the existing project conditions with areas delineated by DDA
(drainage area bounded by watershed breaks and right of way limits), the storm
water discharge locations (either as a point discharge or as overland flow) and
the areas that drain to each discharge point.  These plans define the limits of
areas to be disturbed and the location of control measures.  Controls will be
either site specific as designated by the designer or will be annotated by the
contractor and resident engineer before disturbance commences. The project
layout sheet shows the surface waters and wetlands.

12.Potential sources of pollutants: The primary source of pollutants is solids that
are mobilized during storm events. Other sources of pollutants include
oil/fuel/grease from servicing and operating construction equipment, concrete
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washout water, sanitary wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures

1. Plans for highway construction projects will include erosion control sheets that
depict Disturbed Drainage Areas (DDAs) and related information.  These plan
sheets will show the existing project conditions with areas delineated by DDA
within the right of way limits, the discharge points and the areas that drain to
each discharge point.  Project managers and designers will analyze the DDAs
and identify Best Management Practices (BMPs) that are site specific.  The
balance of the BMPs for the project will be listed in the bid documents for
selection and use by the contractor on the project with approval by the resident
engineer.

Projects that do not have DDAs annotated on the erosion control sheets will
employ the same concepts for development and managing BMP plans.

2. Following award of the contract, the contractor and resident engineer will
annotate the erosion control sheets showing location and type of BMPs for each
of the DDAs that will be disturbed at the outset of the project.  This annotation will
be accompanied by an order of work that reflects the order or sequence of major
soil moving activities.  The remaining DDAs are to be designated as “Do Not
Disturb” until the contractor and resident engineer prepare the plan for BMPs to
be employed. The initial BMP’s shall be for the first phase (generally Clearing
and Grubbing) and shall be modified as needed as the project changes phases.
The BMP Plan will be modified to reflect disturbance in additional DDA’s as the
work progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

3. As DDAs are prepared for construction, the following will be addressed for the
project as a whole or for each DDA as appropriate:

 Construction Access—This is the first land-disturbing activity. As soon
as construction begins, bare areas will be stabilized with gravel and
temporary mulch and/or vegetation.

 Sources—At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants. Areas that
are a source of pollutants will receive appropriate cover or BMPs to arrest
the introduction of pollutants into storm water.  Areas that have not been
opened by the contractor will be inspected periodically (once per month) to
determine if there is a need to employ BMPs to keep pollutants from
entering storm water.

 Clearing and Grubbing—The following BMP’s will be considered and
used where appropriate.

 Leaving areas undisturbed when possible.
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 Silt basins to provide silt volume for large areas.
 Silt Traps Type A for small areas.
 Silt Traps Type C in front of existing   and drop inlets which are to

be saved.
 Diversion ditches to catch sheet runoff and carry it to basins or

traps or to divert it around areas to be disturbed.
 Brush and/or other barriers to slow and/or divert runoff.
 Silt fences to catch sheet runoff on short slopes. For longer slopes,

multiple rows of silt fence may be considered.
 Temporary mulch for areas which are not feasible for the fore

mentioned types of protections.
 Non-standard or innovative methods.

 Cut and Fill and Placement of Drainage Structures—The BMP Plan will
be modified to show additional BMP’s such as:

 Silt Traps Type B in ditches and/or drainways as they are
completed.

 Silt Traps Type C in front of pipes after they are placed.
 Channel Lining.
 Erosion Control Blanket.
 Non-standard or innovative methods.

 Profile and X-Section in Place—The BMP Plan will be modified to show
elimination of BMP’s which had to be removed and the addition of new
BMP’s as the roadway was shaped. Probably changes include:

 Silt Trap Type A, Brush and/or other barriers, Temporary mulch,
and any other BMP which had to be removed for final grading to
take place.

 Additional Silt Traps Type B and Type C to be placed as final
drainage patterns are put in place.

 Additional Channel Lining and/or Erosion Control Blanket.
 Temporary mulch for areas where Permanent Seeding and

Protection cannot be done within 21 days.
 Special BMP’s such as Karst Policy.

 Finish Work (Paving, Seeding, Protect, etc.)—A final BMP Plan will
result from modifications during this phase of construction. Probable
changes include:

 Removal of Silt Traps Type B from ditches and drainways if they
are protected with other BMP’s which are sufficient to control
erosion, i.e. Erosion Control Blanket, or Permanent Seeding and
Protection on moderate grades.
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 Permanent Seeding and Protection.
 Placing Sod.
 Planting trees and/or shrubs where they are included in the project.

 BMP’s, including Storm Water Management Devices such as velocity
dissipation devices and Karst policy BMP’s, to be installed during
construction to control the pollutants in storm water discharges that will
occur after construction has been completed are: (3)

C. Other Control Measures

1. Solid Materials

No solid materials, including building materials, shall be discharged to waters of
the commonwealth, except as authorized by a Section 404 permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers, caulk
tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be
collected and stored in appropriate covered waste containers.  Waste containers
shall be removed from the project site on a sufficiently frequent basis as to not
allow wastes to become a source of pollution. All personnel will be instructed
regarding the correct procedure for waste disposal. Wastes will be disposed in
accordance with appropriate regulations.  Notices stating these practices will be
posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the manner
specified by local or state regulation.  The contractor shall notify the Section
Engineer if there any hazardous wastes being generated at the project site and
how these wastes are being managed. Site personnel will be instructed with
regard to proper storage and handling of hazardous wastes when required.  The
Transportation Cabinet will file for generator, registration when appropriate, with
the Division of Waste Management and advise the contractor regarding waste
management requirements.

4. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.
(3)

 Good Housekeeping

The following good housekeeping practices will be followed onsite during
the construction project.
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 An effort will be made to store only enough product required to do
the job.

 All materials stored onsite will be stored in a neat, orderly manner
in their appropriate containers and, if possible, under a roof or other
enclosure.

 Products will be kept in their original containers with the original
manufacturer’s label.

 Substances will not be mixed with one another unless
recommended by the manufacturer.

 Whenever possible, all of the product will be used up before
disposing of the container.

 Manufacturers’ recommendations for proper use and disposal will
be followed.

 The site contractor will inspect daily to ensure proper use and
disposal of materials onsite.

 Hazardous Products

These practices will be used to reduce the risks associated with any and
all hazardous materials.

 Products will be kept in original containers unless they are not
resealable.

 Original labels and material safety data sheets (MSDS) will be
reviewed and retained.

 Contractor will follow procedures recommended by the
manufacturer when handling hazardous materials.

 If surplus product must be disposed of, manufacturers’ or
state/local recommended methods for proper disposal will be
followed.

5. Product-specific Practices

The following product-specific practices will be followed onsite:

 Petroleum Products

 Vehicles and equipment that are fueled and maintained on site will
be monitored for leaks, and receive regular preventative
maintenance to reduce the chance of leakage.  Petroleum products
onsite will be stored in tightly sealed containers, which are clearly
labeled and will be protected from exposure to weather.

 The contractor shall prepare an Oil Pollution Spill Prevention
Control and Countermeasure plan when the project that involves
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the storage of petroleum products in 55 gallon or larger containers
with a total combined storage capacity of 1,320 gallons.  This is a
requirement of 40 CFR 112.

 This project (will / will not) (3) have over 1,320 gallons of petroleum
products with a total capacity, sum of all containers 55 gallon
capacity and larger.

 Fertilizers

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer.  Once applied,
fertilizer will be covered with mulch or blankets or worked into the soil to
limit exposure to storm water. Storage will be in a covered shed.  The
contents of any partially used bags of fertilizer will be transferred to a
sealable plastic bin to avoid spills.

 Paints

All containers will be tightly sealed and stored indoors or under roof when
not being used.  Excess paint or paint wash water will not be discharged
to the drainage or storm sewer system but will be properly disposed of
according to manufacturers’ instructions or state and local regulations.

 Concrete Truck Washout

Concrete truck mixers and chutes will not be washed on pavement, near
storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or
sinkhole. Where possible, excess concrete and wash water will be
discharged to areas prepared for pouring new concrete, flat areas to be
paved that are away from ditches or drainage system features, or other
locations that will not drain off site. Where this approach is not possible, a
shallow earthen wash basin will be excavated away from ditches to
receive the wash water.

 Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will
be followed for spill prevention and cleanup:

 Manufacturers’ recommended methods for spill cleanup will be
clearly posted. All personnel will be made aware of procedures and
the location of the information and cleanup supplies.

 Materials and equipment necessary for spill cleanup will be kept in
the material storage area.  Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents,
sand, sawdust, and plastic and metal trash containers.
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 All spills will be cleaned up immediately after discovery.
 The spill area will be kept well ventilated and personnel will wear

appropriate protective clothing to prevent injury from contract with a
hazardous substance.

 Spills of toxic or hazardous material will be reported to the
appropriate state/local agency as required by KRS 224 and
applicable federal law.

 The spill prevention plan will be adjusted as needed to prevent
spills from reoccurring and improve spill response and cleanup.

 Spills of products will be cleaned up promptly. Wastes from spill
clean-up will be disposed in accordance with appropriate
regulations.

D. Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been approved
by other state or local officials.  Upon submittal of the NOI, other requirements for
surface water protection are incorporated by reference into and are enforceable
under this permit (even if they are not specifically included in this BMP plan).  This
provision does not apply to master or comprehensive plans, non-enforceable
guidelines or technical guidance documents that are not identified in a specific plan
or permit issued for the construction site by state or local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance procedures
necessary to keep the control measures in good and effective operating
condition.

2. Maintenance of BMPs during construction shall be a result of weekly and post
rain event inspections with action being taken by the contractor to correct
deficiencies.

3. Post Construction maintenance will be a function of normal highway maintenance
operations. Following final project acceptance by the cabinet, district highway
crews will be responsible for identification and correction of deficiencies
regarding ground cover and cleaning of storm water BMPs. The project manager
shall identify any BMPs that will be for the purpose of post construction storm
water management with specific guidance for any non-routine maintenance. (1)

F. Inspections
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Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

 All erosion prevention and sediment control measures will be inspected at
least once each week and following any rain of one-half inch or more.

 Inspections will be conducted by individuals that have successfully
completed KEPSC-RI course as required by Section 213.02.02 of the
Standard Specifications for Road and Bridge Construction, current edition.

 Inspection reports will be written, signed, dated, and kept on file.

 Areas at final grade will be seeded and mulched within 14 days.

 Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that area.

 All measures will be maintained in good working order. If a repair is
necessary, it will be initiated within 24 hours of being reported.

 Built-up sediment will be removed from behind the silt fence before it has
reached halfway up the height of the fence.

 Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.

 Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 50 percent of the design
capacity and at the end of the job.

 Diversion dikes and berms will be inspected and any breaches promptly
repaired. Areas that are eroding or scouring will be repaired and re-
seeded / mulched as needed.

 Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will be
repaired as needed.

 All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected weekly
for conditions that represent a release or possible release of pollutants to
the environment.

G. Non–Storm Water Discharges
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It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

 Water from water line flushings.

 Water form cleaning concrete trucks and equipment.

 Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

 Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H. Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR 5:037.

 Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2, require the
preparation and implementation of a groundwater protection plan, and will or may be
may be conducted as part of this construction project:

_____2.  (e) Land treatment or land disposal of a pollutant;

_____2. (f) Storing…or related handling of hazardous waste, solid waste or
special waste…in tanks, drums, or other containers, or in piles (does not include
wastes managed in a container placed for collection and removal of municipal
solid waste for disposal off site);

_____2. (g) …handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant;

_____2. (j) Storing or related handling of road oils, dust suppressants at a central
location;

_____2. (k) Application or related handling of road oils, dust suppressants or
deicing materials (does not include use of chloride-based deicing materials
applied to roads or parking lots);

_____2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes (does not include bore holes for the purpose of explosive
demolition);
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Or, check the following only if there are no qualifying activities:

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the 401
KAR 5:037 Section 3. (3)  Elements of site specific groundwater protection plan:

(a) General information about this project is covered in the Project
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are addressed in
Section C: Other Control Measures.

(d) Implementation schedule—all practices required to prevent pollution of
groundwater are to be in place prior to conducting the activity;

(e) Training is required as a part of the ground water protection plan.  All
employees of the contractor, sub-contractor, and resident engineer
personnel will be trained to understand the nature and requirements of
this plan as they pertain to their job function(s). Training will be
accomplished within one week of employment and annually thereafter.
A record of training will be maintained by the contractor with a copy
provided to the resident engineer.

(f) Areas of the project and groundwater plan activities will be inspected
as part of the weekly sediment and erosion control inspections

(g) Certification (see signature page).
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KyTC BMP Plan for Project CID ## - ####

KPDES BMP Plan  Page 13 of 14
Revised 3/4/2016

Contractor and Resident Engineer Plan Certification

The contractor that is responsible for implementing this BMP plan is identified in the Project Information
section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

I certify under penalty of law that this document and all attachments were prepared under my direction or
supervision in accordance with a system designed to assure that qualified personnel properly gathered
and evaluated the information submitted.  Based on my inquiry of the person or persons who manage the
system, or those persons directly responsible for gathering the information, the information submitted is,
to the best of my knowledge and belief, true, accurate, and complete.  I am aware that there are
significant penalties for submitting false information, including the possibility of fine and imprisonment for
knowing violations. Further, this plan complies with the requirements of 401 KAR 5:037. By this
certification, the undersigned state that the individuals signing the plan have reviewed the terms of the
plan and will implement its provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

     Signed __________________      ______________,   _____________________
Typed or printed name2    Title                             Signature

(3) Signed __________________      ______________,   _____________________
Typed or printed name1         Title                             Signature

1. Contractors Note: to be signed by a person who is the owner, a responsible corporate
officer, a general partner or the proprietor or a person designated to have the authority to
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly
Road, Frankfort, Kentucky 40601. Reference the Project Control Number (PCN) and
KPDES number when one has been issued.

2. KYTC note: to be signed by the Chief District Engineer or a person designated to have
the authority to sign reports by such a person (usually the resident engineer) in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to:
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one has been
issued.
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KyTC BMP Plan for Project CID ## - ####

KPDES BMP Plan  Page 14 of 14
Revised 3/4/2016

Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor  Name:
        Address:

           Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that I understand the terms and conditions of the general Kentucky Pollutant
Discharge Elimination System permit that authorizes the storm water discharges, the BMP plan that has
been developed to manage the quality of water to be discharged as a result of storm events associated
with the construction site activity and management of non-storm water pollutant sources identified as part
of this certification.

Signed __________________       __________________,        ____________________
Typed or printed name1          Title                                           Signature

1.  Sub-Contractor Note: to be signed by a person who is the owner, a responsible corporate
officer, a general partner or the proprietor or a person designated to have the authority to
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This delegation
shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort,
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES number when
one has been issued.
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Bridge 015B00059N 1 of 1

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS

I. COMPLETION DATE.

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once
selected, notify the Department in writing of the date selected at least two weeks prior to
beginning work and provide a proposed project schedule. All work is to be completed by the
specified contract completion date.  The Contractor is allotted 90 calendar days once the bridge
is closed to complete all work to safely reopen the structure with no lane closures.  At a
minimum, prior to reopening the bridge to traffic, all strength requirements and curing for
materials used shall be completed per Division 600 of the Standard Specifications.  Guardrail
shall be installed to the satisfaction of the Engineer prior to reopening the bridge to traffic unless
prior approval is obtained from the engineer for use of temporary railing.

The Engineer will begin charging calendar days for a structure on the day the Contractor closes
the structure to traffic, regardless of holidays or seasonal weather limitations.

II. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge
Construction, Section 108.09, when either the allotted number of calendar days or the specified
completion date is exceeded.

 Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor
during the months of December, January, February and March when the contract time has
expired on any individual bridge. Contract time will be charged during these months. All
construction must be completed in accordance with the weather limitations specified in Section
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to
inclement weather or temperature limitations that occur due to starting work on the Contract or a
structure late in the construction season.

Any approval of cold weather plans or allowance of construction operations to occur outside
Section 606 and/or Section 601 does not alleviate the xx day maximum bridge closure.  In the
event the closure lasts longer than 90 calendar days as specified, liquidated damages will apply
to all excess days regardless of weather limitations.

90
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SPECIAL NOTE 

Seasonal Tree Clearing Restriction 
________ 

 
 

DUE TO THE RECOVERY PLAN FOR ENDANGERED BATS, NO TREE CLEARING 
IS PERMITTED FROM JUNE 1 THROUGH JULY 31. 

 
 
 
 
 
 

If there are any questions regarding this note, please contact Danny Peake, 
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 
40601, Phone (502) 564-7250. 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 working days prior to commencement of any bridge demolition or 
renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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114 Fairfax Avenue Louisville, KY  40207 (502) 895-5009 linebachfunkhouser.com

Asbestos Inspection Report

To: Tom Springer, QK4, Inc.

Date:  November 7, 2022

Conducted By:  Russell H. Brooks, LFI, Inc.
Kentucky Accredited Asbestos Inspector #71841

Project and Structure Identification

Project: Bullitt County: Item No. 5-10036

Structure ID: #015B00059N

Structure Location: Zoneton Rd over Cedar Creek, Bullitt County, Kentucky

Sample Description:  Guardrail cushion material

Inspection Date: November 3, 2022

Results and Recommendations

The asbestos inspection was performed in accordance with current United States Environmental 
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National Emissions 
Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective November 20, 1990.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition 
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to 
abatement, demolition, or renovation of any building or structure in the Commonwealth through 
the e-portal at https://dep.gateway.ky.gov/eForms/Account/Home.aspx.

No asbestos containing materials (ACM) was detected above the 1% screening limit.
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 (502) 495-1212
Louisville, Kentucky - 40202 - 2133         Fax: (502) 491-7111

       BULK SAMPLE ASBESTOS ANALYSIS

Analysis N#  Address: 
Client Name:               
Sampled By:              

           % FIBROUS ASBESTOS          % NON-ASBESTOS FIBERS
Sample ID Color Layered Fibrous Chrysotile Amosite crocidolite Others Cellulose Fiberglass Syn. Fiber Other/Mat.

# 1 A Gray Yes No 2% (To Be Point Counted) 2% 96%
# 1 B Gray Yes No 2% (To Be Point Counted) 2% 96%

Methodology : EPA Method 600/R-93-116
Date Analyzed :
Analyst          :           Reviewed By: 

The test relates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the 

U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30) days.

AIHA # 102459 AJHA #1 02459

5-Nov-22
Winterford Mensah

# 3211052
L F I 
Russell Brooks

Bullitt County - 5-10036
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 Phone # : (502) 495-1212
Louisville, Kentucky - 40202 - 2133 E-Mail Address: CEOMRSInc@AOL.Com

Client:           Project No:
Address:      Sample ID:

        Sampled:
       Received:
       Analyzed:

      Bulk Sample Analysis

Sampled By           :
 Facility/Location:
Field Description:
Laboratory Description:

Asbestos Materials:

Non-Asbestos Fibrous Materials :

Remarks:  The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not 
represent endorsement by NVLAP or any agency of the U.S. Government.

   Analyst:          Reviewed By: 

AIHA #102459            / AIHA #102459   /              AIHA #102459

# 3211052
# 1 A
3-Nov-22

L F I 
114 Fairfax Avenue
Louisville, KY 

Binders                                                                                 99.50 %

           Winterford Mensah

Bullitt County - Item # 5-10036
Guard Rail Mastic

Thick Gray Material

Chrysotile = 1/400 = 0.25 % ( < 1 % ) Sample Is Negative

4-Nov-22
5-Nov-22 - Point Count -

Cellulose                                                                                0.25 %

Russell Brooks

40207

Attention: Russell Brooks
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 Phone # : (502) 495-1212
Louisville, Kentucky - 40202 - 2133 E-Mail Address: CEOMRSInc@AOL.Com

Client:           Project No:
Address:      Sample ID:

        Sampled:
       Received:
       Analyzed:

      Bulk Sample Analysis

Sampled By           :
 Facility/Location:
Field Description:
Laboratory Description:

Asbestos Materials:

Non-Asbestos Fibrous Materials :

Remarks:  The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not 
represent endorsement by NVLAP or any agency of the U.S. Government.

   Analyst:          Reviewed By: 

AIHA #102459            / AIHA #102459   /              AIHA #102459

# 3211052
# 1 B
3-Nov-22

L F I 
114 Fairfax Avenue
Louisville, KY 

Binders                                                                                 99.50 %

           Winterford Mensah

Bullitt County - Item # 5-10036
Guard Rail Mastic

Thick Gray Material

Chrysotile = 1/400 = 0.25 % ( < 1 % ) Sample Is Negative

4-Nov-22
5-Nov-22 - Point Count -

Cellulose                                                                                0.25 %

Russell Brooks

40207

Attention: Russell Brooks
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KENTUCKY TRANSPORTATION CABINET
Department of Highways

DIVISION OF RIGHT OF WAY & UTILITIES

TC 62-226
Rev. 01/2016

Page 1 of 1

RIGHT OF WAY CERTIFICATION

Original Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)

05-10036 Bullitt 1100 FD55 121 9414002R
PROJECT DESCRIPTION
Kentucky Bridge Program - KY 1116 over Cedar Creek Bridge Replacement

No Additional Right of Way Required
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

Condition # 1 (Additional Right of Way Required and Cleared)
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

Condition # 2 (Additional Right of Way Required with Exception)
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

Condition # 3 (Additional Right of Way Required with Exception)
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction.
Total Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION

Number of Parcels That Have Been Acquired

Signed Deed 0
Condemnation 0
Signed ROE 0
Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark C. Askin, P.E.

Signature Signature

Date Date 09/13/2023
Right of Way Director FHWA

Printed Name Dean M. Loy Printed Name
Signature Signature

Date Date
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UTILITIES AND RAIL CERTIFICATION NOTE 

Bullitt County 

BRIDGE PROJECT IN BULLITT COUNTY ON (015B00059N) KY 1116 AT CEDAR CREEK 

ITEM NUMBER: 05-10036.00 

 

 

 

 

Page 1 of 5 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

The contractor should be aware that there is UTILITY WORK INCLUDED IN THIS ROAD CONSTRUCTION 

CONTRACT.  The Contractor shall review the GENERAL UTILITY NOTES AND INSTRUCTIONS which may 

include KYTC Utility Bid Item Descriptions, utility owner supplied specifications, plans, list of utility 

owner preapproved subcontractors, and other instructions.  Utility contractors may be added via 

addendum if KYTC is instructed to do so by the utility owner.  Potential contractors must seek 

prequalification from the utility owner. Any revisions must be sent from the utility owner to KYTC a 

minimum of one week prior to bid opening. 

For all projects under 2000 Linear feet which require a normal excavation locate request pursuant to 

KRS 367.4901-4917, the awarded contractor shall field mark the proposed excavation or construction 

boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k). 

For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the 

awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or 

construction boundaries of the project to be worked using the procedure set forth in KRS 

367.4909(9)(k).  This temporary field locating of the project excavation boundary shall take place prior 

to submitting an excavation location request to the underground utility protection Kentucky Contact 

Center.  For large projects, the awarded contractor shall work with the impacted utilities to determine 

when additional white lining of the remainder of the project site will take place.  This provision shall not 

alter or relieve the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917 

in their entirety. 

Please Note: The information presented in this Utility Note is informational in nature and the 

information contained herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject project to 

coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, 

avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict 

with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are 

unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and 

Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions 

of this contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) have 

been determined using data garnered by varied means and with varying degrees of accuracy: from the 

facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities 

defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Bullitt County 

BRIDGE PROJECT IN BULLITT COUNTY ON (015B00059N) KY 1116 AT CEDAR CREEK 

ITEM NUMBER: 05-10036.00 

 

 

 

 

Page 2 of 5 

Form Revised 6/24/16 

specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations 

before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 

the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 

367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 

with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 

the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 

than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate 

Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request 

does not relieve the contractor from the responsibility of contacting non-member facility owners, whom 

are to be contacted through their individual Protection Notification Center.  It may be necessary for the 

contractor to contact the County Court Clerk to determine what utility companies have facilities in the 

area.  Non-compliance with these directives can result in the enforcement of penalties. 

Utility coordination efforts determined that no significant utility relocation work is required to complete 

the project.  Any work pertaining to these utility facilities is defined in the bid package and is to be 

carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 

any coordination or adjustments that are discussed or quantified in the proposal. 

 

 

 

 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Louisville Gas & Electric- Gas is located near the bridge and will not be relocated. Use extreme caution 

when working near this line. 

Salt River RECC- Electric is located near the bridge and will not be relocated. Use extreme caution when 

working near this line. 

AT&T-Telephone is located near the bridge and will not be relocated. Use extreme caution when 

working near this line. 

 

*The Contractor is fully responsible for protection of all utilities listed above* 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Bullitt County 

BRIDGE PROJECT IN BULLITT COUNTY ON (015B00059N) KY 1116 AT CEDAR CREEK 

ITEM NUMBER: 05-10036.00 
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THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 

PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Not Applicable 

 

 

 

 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 

THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

Not Applicable 

 

 

 

 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 

CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Not Applicable 

 

 

 

 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent     
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Bullitt County 

BRIDGE PROJECT IN BULLITT COUNTY ON (015B00059N) KY 1116 AT CEDAR CREEK 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Bullitt County 

BRIDGE PROJECT IN BULLITT COUNTY ON (015B00059N) KY 1116 AT CEDAR CREEK 

ITEM NUMBER: 05-10036.00 
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AREA FACILITY OWNER CONTACT LIST 

 

Facility Owner Address Contact 

Name 

Phone Email 

Louisville Gas & Electric-

Gas 

P.O. Box 32020 

Louisville KY 40202 

Caroline 

Justice 

5026273708 Caroline.Justice@lge-ku.com 

AT&T - KY - 

Communication 

1340 E. John Rowan 

Blvd Bardstown KY 

40004 

Scott Roche 5023484528 sr8832@att.com 

Salt River Rural Electric 

Coop. Corp. - Electric 

111 W. Brashear 

Avenue Bardstown KY 

40004 

Daniel 

Carrico 

5023501606 dcarrico@srelectric.com 
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Kentucky Transportation  
Cabinet Project:  

 

 

N O T I C E 
 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

NATIONWIDE SECTION 404 PERMIT AUTHORIZATION 

 

DEPARTMENT FOR ENVIRONMENTAL PROTECTION 

KENTUCKY DIVISION OF WATER 

SECTION 401 WATER QUALITY CERTIFICATION 

 

PROJECT DESCRIPTION:  

 

The Sections 404 and 401 activities for this project have previously been permitted under the 

authority of the Department of the Army, Section 404 Nationwide Permit Number 3, 

Maintenance Projects (with additional Kentucky Regional General Conditions), and the 

Kentucky Division of Water, Section 401 General Water Quality Certification.  For these 

authorized permits to be valid, the attached conditions must be followed.  The contractor shall 

post a copy of this Nationwide Permit Number 3 and General Water Quality Certification in a 

conspicuous location at the project site, with unencumbered public access, for the duration of 

construction and comply with the general conditions required. 
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Kentucky Transportation  
Cabinet Project:  

 

Locations Impacting Water Quality 

Station-Location Description 

Bridge ID: 

015B00059N 
The rehabilitation of KY 1116 over Cedar Creek(Bridge 015B00059N) will address structural 

deficiencies and eliminate the bridge load posting restriction. The scope of repairs includes 

a new superstructure with beams, deck, and railings. The abutments will be slightly 

modified to accommodate the new bridge superstructure. Substructure concrete will be 

patched and sealed. Channel protection will be added around the existing abutments and 

pier substructures. Approach roadway pavement will be replaced in the direct vicinity of 

the bridge. 

 

 

This project involves work near and/or within Jurisdictional Waters of the United States as 

defined by the U. S. Army Corps of Engineers; therefore, requiring a Nationwide Number 3 

General Section 404 permit.  The Division of Water conditionally certified this General Permit. 

Importantly, one of those conditions regards the use of heavy equipment in any stream channel, 

or streambed.  If there is need to cross the stream channel with heavy equipment, or conduct 

work within the stream channel, a work platform or temporary crossing, is authorized.  This 

should be constructed with clean rock and sufficient pipe to allow stream flow to continue, 

unimpeded.  Other conditions may be found under the heading, General Certification—

Nationwide Permit # 3 Maintenance Projects. 

In order for this authorization to be valid, the attached conditions must be followed.  The 

contractor shall post a copy of this Nationwide Permit Number 3 Approval in a conspicuous 

location at the project site, for the duration of the construction, and comply with the general 

conditions as required. 

To more readily expedite construction, the contractor may elect to alter the design, or perform 

the work in a manner different from what was originally proposed and specified.  Prior to 

commencing such alternative work, the contractor shall obtain written permission from the 

Division of Construction and the Kentucky Transportation Cabinet, Division of Environmental 

Analysis.  If such changes necessitate further permitting, then the contractor will be responsible 

for applying to the U. S. Army Corps of Engineers and the Kentucky Division of Water.  A copy 

of any request to the Corps of Engineers or Division of Water to alter this proposal and 

subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit 

Coordinator, for office records and for informational purposes. 
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2021 Nationwide Permit Summary 
 US Army Corps 
 of Engineers 
 Louisville District ® 

                                                                                         Issued:          February 25, 2022 
                                                                                         Expires:        March 14, 2026 

No. 3. Maintenance 
(NWP Final Rule, 86 FR 73522) 

 
 (a) The repair, rehabilitation, or 
replacement of any previously authorized, 
currently serviceable structure or fill, or of 
any currently serviceable structure or fill 
authorized by 33 CFR 330.3, provided that 
the structure or fill is not to be put to uses 
differing from those uses specified or 
contemplated for it in the original permit or 
the most recently authorized modification. 
Minor deviations in the structure’s 
configuration or filled area, including those 
due to changes in materials, construction 
techniques, requirements of other 
regulatory agencies, or current construction 
codes or safety standards that are necessary 
to make the repair, rehabilitation, or 
replacement are authorized. This NWP also 
authorizes the removal of previously 
authorized structures or fills. Any stream 
channel modification is limited to the 
minimum necessary for the repair, 
rehabilitation, or replacement of the 
structure or fill; such modifications, 
including the removal of material from the 
stream channel, must be immediately 
adjacent to the project. This NWP also 
authorizes the removal of accumulated 
sediment and debris within, and in the 
immediate vicinity of, the structure or fill.  
This NWP also authorizes the repair, 
rehabilitation, or replacement of those 
structures or fills destroyed or damaged by 
storms, floods, fire or other discrete events, 
provided the repair, rehabilitation, or 
replacement is commenced, or is under 
contract to commence, within two years of 
the date of their destruction or damage. In 
cases of catastrophic events, such as 
hurricanes or tornadoes, this two-year limit 
may be waived by the district engineer, 
provided the permittee can demonstrate 
funding, contract, or other similar delays. 
  
 (b) This NWP also authorizes the 

removal of accumulated sediments and 
debris outside the immediate vicinity of 
existing structures (e.g., bridges, culverted 
road crossings, water intake structures, 
etc.). The removal of sediment is limited to 
the minimum necessary to restore the 
waterway in the vicinity of the structure to 
the approximate dimensions that existed 
when the structure was built, but cannot 
extend farther than 200 feet in any direction 
from the structure. This 200 foot limit does 
not apply to maintenance dredging to 
remove accumulated sediments blocking or 
restricting outfall and intake structures or to 
maintenance dredging to remove 
accumulated sediments from canals 
associated with outfall and intake 
structures. All dredged or excavated 
materials must be deposited and retained in 
an area that has no waters of the United 
States unless otherwise specifically 
approved by the district engineer under 
separate authorization. 
 
 (c) This NWP also authorizes 
temporary structures, fills, and work, 
including the use of temporary mats, 
necessary to conduct the maintenance 
activity. Appropriate measures must be 
taken to maintain normal downstream flows 
and minimize flooding to the maximum 
extent practicable, when temporary 
structures, work, and discharges of dredged 
or fill material, including cofferdams, are 
necessary for construction activities, access 
fills, or dewatering of construction sites. 
Temporary fills must consist of materials, 
and be placed in a manner, that will not be 
eroded by expected high flows.  After 
conducting the maintenance activity, 
temporary fills must be removed in their 
entirety and the affected areas returned to 
pre- construction elevations. The areas 
affected by temporary fills must be 
revegetated, as appropriate. 
 
 (d) This NWP does not authorize 

maintenance dredging for the primary 
purpose of navigation. This NWP does not 
authorize beach restoration. This NWP 
does not authorize new stream 
channelization or stream relocation 
projects. 
 
 Notification: For activities 
authorized by paragraph (b) of this NWP, 
the permittee must submit a pre- 
construction notification to the district 
engineer prior to commencing the activity 
(see general condition 32). The pre-
construction notification must include 
information regarding the original design 
capacities and configurations of the 
outfalls, intakes, small impoundments, and 
canals. (Authorities: Section 10 of the 
Rivers and Harbors Act of 1899 and Section 
404 of the Clean Water Act (Sections 10 
and 404)). 
 
 Note: This NWP authorizes the 
repair, rehabilitation, or replacement of any 
previously authorized structure or fill that 
does not qualify for the Clean Water Act 
Section 404(f) exemption for maintenance. 
 
Nationwide Permit General Conditions 
 
Note: To qualify for NWP authorization, 
the prospective permittee must comply with 
the following general conditions, as 
applicable, in addition to any regional or 
case-specific conditions imposed by the 
division engineer or district engineer. 
Prospective permittees should contact the 
appropriate Corps district office to 
determine if regional conditions have been 
imposed on an NWP. Prospective 
permittees should also contact the 
appropriate Corps district office to 
determine the status of Clean Water Act 
Section 401 water quality certification 
and/or Coastal Zone Management Act 
consistency for an NWP. Every person who 
may wish to obtain permit authorization 
under one or more NWPs, or who is 
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currently relying on an existing or prior 
permit authorization under one or more 
NWPs, has been and is on notice that all of 
the provisions of 33 CFR 330.1 through 
330.6 apply to every NWP authorization. 
Note especially 33 CFR 330.5 relating to 
the modification, suspension, or revocation 
of any NWP authorization. 
 
1. Navigation. (a) No activity may cause 
more than a minimal adverse effect on 
navigation. 
 
(b) Any safety lights and signals prescribed 
by the U.S. Coast Guard, through 
regulations or otherwise, must be installed 
and maintained at the permittee's expense 
on authorized facilities in navigable waters 
of the United States. 
 
(c) The permittee understands and agrees 
that, if future operations by the United 
States require the removal, relocation, or 
other alteration, of the structure or work 
herein authorized, or if, in the opinion of the 
Secretary of the Army or his or her 
authorized representative, said structure or 
work shall cause unreasonable obstruction 
to the free navigation of the navigable 
waters, the permittee will be required, upon 
due notice from the Corps of Engineers, to 
remove, relocate, or alter the structural 
work or obstructions caused thereby, 
without expense to the United States. No 
claim shall be made against the United 
States on account of any such removal or 
alteration. 
 
2. Aquatic Life Movements. No activity 
may substantially disrupt the necessary life 
cycle movements of those species of 
aquatic life indigenous to the waterbody, 
including those species that normally 
migrate through the area, unless the 
activity's primary purpose is to impound 
water.  All permanent and temporary 
crossings of waterbodies shall be suitably 
culverted, bridged, or otherwise designed 
and constructed to maintain low flows to 
sustain the movement of those aquatic 
species.  If a bottomless culvert cannot be 
used, then the crossing should be designed 
and constructed to minimize adverse effects 
to aquatic life movements.    
 
3. Spawning Areas. Activities in spawning 
areas during spawning seasons must be 

avoided to the maximum extent practicable. 
Activities that result in the physical 
destruction (e.g., through excavation, fill, 
or downstream smothering by substantial 
turbidity) of an important spawning area are 
not authorized. 
 
4. Migratory Bird Breeding Areas. 
Activities in waters of the United States that 
serve as breeding areas for migratory birds 
must be avoided to the maximum extent 
practicable. 
 
5. Shellfish Beds. No activity may occur in 
areas of concentrated shellfish populations, 
unless the activity is directly related to a 
shellfish harvesting activity authorized by 
NWPs 4 and 48, or is a shellfish seeding or 
habitat restoration activity authorized by 
NWP 27. 
 
6. Suitable Material. No activity may use 
unsuitable material (e.g., trash, debris, car 
bodies, asphalt, etc.). Material used for 
construction or discharged must be free 
from toxic pollutants in toxic amounts (see 
section 307 of the Clean Water Act). 
 
7. Water Supply Intakes. No activity may 
occur in the proximity of a public water 
supply intake, except where the activity is 
for the repair or improvement of public 
water supply intake structures or adjacent 
bank stabilization. 
 
8. Adverse Effects From Impoundments. If 
the activity creates an impoundment of 
water, adverse effects to the aquatic system 
due to accelerating the passage of water, 
and/or restricting its flow must be 
minimized to the maximum extent 
practicable. 
 
9. Management of Water Flows. To the 
maximum extent practicable, the pre-
construction course, condition, capacity, 
and location of open waters must be 
maintained for each activity, including 
stream channelization, storm water 
management activities, and temporary and 
permanent road crossings, except as 
provided below. The activity must be 
constructed to withstand expected high 
flows. The activity must not restrict or 
impede the passage of normal or high 
flows, unless the primary purpose of the 
activity is to impound water or manage high 

flows. The activity may alter the pre-
construction course, condition, capacity, 
and location of open waters if it benefits the 
aquatic environment (e.g., stream 
restoration or relocation activities). 
 
10. Fills Within 100-Year Floodplains. The 
activity must comply with applicable 
FEMA-approved state or local floodplain 
management requirements. 
 
11. Equipment. Heavy equipment working 
in wetlands or mudflats must be placed on 
mats, or other measures must be taken to 
minimize soil disturbance. 
 
12. Soil Erosion and Sediment Controls. 
Appropriate soil erosion and sediment 
controls must be used and maintained in 
effective operating condition during 
construction, and all exposed soil and other 
fills, as well as any work below the ordinary 
high water mark or high tide line, must be 
permanently stabilized at the earliest 
practicable date. Permittees are encouraged 
to perform work within waters of the United 
States during periods of low-flow or no-
flow, or during low tides. 
 
13. Removal of Temporary Structures and 
Fills. Temporary structures must be 
removed, to the maximum extent 
practicable, after their use has been 
discontinued. Temporary fills must be 
removed in their entirety and the affected 
areas returned to pre-construction 
elevations. The affected areas must be 
revegetated, as appropriate. 
 
14. Proper Maintenance. Any authorized 
structure or fill shall be properly 
maintained, including maintenance to 
ensure public safety and compliance with 
applicable NWP general conditions, as well 
as any activity-specific conditions added by 
the district engineer to an NWP 
authorization. 
 
15. Single and Complete Project. The 
activity must be a single and complete 
project. The same NWP cannot be used 
more than once for the same single and 
complete project.   
 
16. Wild and Scenic Rivers.  (a) No NWP 
activity may occur in a component of the 
National Wild and Scenic River System, or 
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in a river officially designated by Congress 
as a “study river” for possible inclusion in 
the system while the river is in an official 
study status, unless the appropriate Federal 
agency with direct management 
responsibility for such river, has 
determined in writing that the proposed 
activity will not adversely affect the Wild 
and Scenic River designation or study 
status.  
 
(b) If a proposed NWP activity will occur 
in a component of the National Wild and 
Scenic River System, or in a river officially 
designated by Congress as a “study river” 
for possible inclusion in the system while 
the river is in an official study status, the 
permittee must submit a pre-construction 
notification (see general condition 32). The 
district engineer will coordinate the PCN 
with the Federal agency with direct 
management responsibility for that river.  
Permittees shall not begin the NWP activity 
until notified by the district engineer that 
the Federal agency with direct management 
responsibility for that river has determined 
in writing that the proposed NWP activity 
will not adversely affect the Wild and 
Scenic River designation or study status.  
 
(c) Information on Wild and Scenic Rivers 
may be obtained from the appropriate 
Federal land management agency 
responsible for the designated Wild and 
Scenic River or study river (e.g., National 
Park Service, U.S. Forest Service, Bureau 
of Land Management, U.S. Fish and 
Wildlife Service). Information on these 
rivers is also available at: 
http://www.rivers.gov/. 
 
17. Tribal Rights. No activity or its 
operation may impair reserved tribal rights, 
including, but not limited to, reserved water 
rights and treaty fishing and hunting rights.    
 
18. Endangered Species. (a) No activity is 
authorized under any NWP which is likely 
to directly or indirectly jeopardize the 
continued existence of a threatened or 
endangered species or a species proposed 
for such designation, as identified under the 
Federal Endangered Species Act (ESA), or 
which will directly or indirectly destroy or 
adversely modify designated critical habitat 
or critical habitat proposed for such 
designation. No activity is authorized under 

any NWP which “may affect” a listed 
species or critical habitat, unless ESA 
section 7 consultation addressing the 
consequences of the proposed activity on 
listed species or critical habitat has been 
completed. See 50 CFR 402.02 for the 
definition of “effects of the action” for the 
purposes of ESA section 7 consultation, as 
well as 50 CFR 402.17, which provides 
further explanation under ESA section 7 
regarding “activities that are reasonably 
certain to occur” and “consequences caused 
by the proposed action.” 
 
(b) Federal agencies should follow their 
own procedures for complying with the 
requirements of the ESA (see 33 CFR 
330.4(f)(1)). If pre-construction 
notification is required for the proposed 
activity, the Federal permittee must provide 
the district engineer with the appropriate 
documentation to demonstrate compliance 
with those requirements. The district 
engineer will verify that the appropriate 
documentation has been submitted. If the 
appropriate documentation has not been 
submitted, additional ESA section 7 
consultation may be necessary for the 
activity and the respective federal agency 
would be responsible for fulfilling its 
obligation under section 7 of the ESA. 
 
(c) Non-federal permittees must submit a 
pre-construction notification to the district 
engineer if any listed species (or species 
proposed for listing) or designated critical 
habitat (or critical habitat proposed such 
designation) might be affected or is in the 
vicinity of the activity, or if the activity is 
located in designated critical habitat or 
critical habitat proposed for such 
designation, and shall not begin work on the 
activity until notified by the district 
engineer that the requirements of the ESA 
have been satisfied and that the activity is 
authorized. For activities that might affect 
Federally-listed endangered or threatened 
species (or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation), the 
pre-construction notification must include 
the name(s) of the endangered or threatened 
species (or species proposed for listing) that 
might be affected by the proposed activity 
or that utilize the designated critical habitat 
(or critical habitat proposed for such 
designation) that might be affected by the 

proposed activity. The district engineer will 
determine whether the proposed activity 
“may affect” or will have “no effect” to 
listed species and designated critical habitat 
and will notify the non-Federal applicant of 
the Corps’ determination within 45 days of 
receipt of a complete pre-construction 
notification. For activities where the non-
Federal applicant has identified listed 
species (or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation) that 
might be affected or is in the vicinity of the 
activity, and has so notified the Corps, the 
applicant shall not begin work until the 
Corps has provided notification that the 
proposed activity will have “no effect” on 
listed species (or species proposed for 
listing or designated critical habitat (or 
critical habitat proposed for such 
designation), or until ESA section 7 
consultation or conference has been 
completed. If the non-Federal applicant has 
not heard back from the Corps within 45 
days, the applicant must still wait for 
notification from the Corps. 
 
(d) As a result of formal or informal 
consultation or conference with the FWS or 
NMFS the district engineer may add 
species-specific permit conditions to the 
NWPs. 
 
(e) Authorization of an activity by an NWP 
does not authorize the “take” of a 
threatened or endangered species as defined 
under the ESA. In the absence of separate 
authorization (e.g., an ESA Section 10 
Permit, a Biological Opinion with 
“incidental take” provisions, etc.) from the 
FWS or the NMFS, the Endangered Species 
Act prohibits any person subject to the 
jurisdiction of the United States to take a 
listed species, where "take" means to 
harass, harm, pursue, hunt, shoot, wound, 
kill, trap, capture, or collect, or to attempt 
to engage in any such conduct. The word 
“harm” in the definition of “take'' means an 
act which actually kills or injures wildlife. 
Such an act may include significant habitat 
modification or degradation where it 
actually kills or injures wildlife by 
significantly impairing essential behavioral 
patterns, including breeding, feeding or 
sheltering. 
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(f) If the non-federal permittee has a valid 
ESA section 10(a)(1)(B) incidental take 
permit with an approved Habitat 
Conservation Plan for a project or a group 
of projects that includes the proposed NWP 
activity, the non-federal applicant should 
provide a copy of that ESA section 
10(a)(1)(B) permit with the PCN required 
by paragraph (c) of this general condition. 
The district engineer will coordinate with 
the agency that issued the ESA section 
10(a)(1)(B) permit to determine whether 
the proposed NWP activity and the 
associated incidental take were considered 
in the internal ESA section 7 consultation 
conducted for the ESA section 10(a)(1)(B) 
permit.  If that coordination results in 
concurrence from the agency that the 
proposed NWP activity and the associated 
incidental take were considered in the 
internal ESA section 7 consultation for the 
ESA section 10(a)(1)(B) permit, the district 
engineer does not need to conduct a 
separate ESA section 7 consultation for the 
proposed NWP activity.  The district 
engineer will notify the non-federal 
applicant within 45 days of receipt of a 
complete pre-construction notification 
whether the ESA section 10(a)(1)(B) permit 
covers the proposed NWP activity or 
whether additional ESA section 7 
consultation is required.  
 
(g) Information on the location of 
threatened and endangered species and their 
critical habitat can be obtained directly 
from the offices of the FWS and NMFS or 
their world wide web pages at 
http://www.fws.gov/ or 
http://www.fws.gov/ipac and 
http://www.nmfs.noaa.gov/pr/species/esa/ 
respectively. 
 
19. Migratory Birds and Bald and Golden 
Eagles. The permittee is responsible for 
ensuring that an action authorized by an 
NWP complies with the Migratory Bird 
Treaty Act and the Bald and Golden Eagle 
Protection Act. The permittee is responsible 
for contacting the appropriate local office 
of the U.S. Fish and Wildlife Service to 
determine what measures, if any, are 
necessary or appropriate to reduce adverse 
effects to migratory birds or eagles, 
including whether "incidental take" permits 
are necessary and available under the 
Migratory Bird Treaty Act or Bald and 

Golden Eagle Protection Act for a 
particular activity. 
 
20. Historic Properties. (a) No activity is 
authorized under any NWP which may 
have the potential to cause effects to 
properties listed, or eligible for listing, in 
the National Register of Historic Places 
until the requirements of Section 106 of the 
National Historic Preservation Act (NHPA) 
have been satisfied. 
 
(b) Federal permittees should follow their 
own procedures for complying with the 
requirements of section 106 of the National 
Historic Preservation Act (see 33 CFR 
330.4(g)(1)). If pre-construction 
notification is required for the proposed 
NWP activity, the Federal permittee must 
provide the district engineer with the 
appropriate documentation to demonstrate 
compliance with those requirements. The 
district engineer will verify that the 
appropriate documentation has been 
submitted. If the appropriate documentation 
is not submitted, then additional 
consultation under section 106 may be 
necessary. The respective federal agency is 
responsible for fulfilling its obligation to 
comply with section 106. 
 
(c) Non-federal permittees must submit a 
pre-construction notification to the district 
engineer if the NWP activity might have the 
potential to cause effects to any historic 
properties listed on, determined to be 
eligible for listing on, or potentially eligible 
for listing on the National Register of 
Historic Places, including previously 
unidentified properties.  For such activities, 
the pre-construction notification must state 
which historic properties might have the 
potential to be affected by the proposed 
NWP activity or include a vicinity map 
indicating the location of the historic 
properties or the potential for the presence 
of historic properties. Assistance regarding 
information on the location of, or potential 
for, the presence of historic properties can 
be sought from the State Historic 
Preservation Officer, Tribal Historic 
Preservation Officer, or designated tribal 
representative, as appropriate, and the 
National Register of Historic Places (see 33 
CFR 330.4(g)). When reviewing pre-
construction notifications, district 
engineers will comply with the current 

procedures for addressing the requirements 
of section 106 of the National Historic 
Preservation Act. The district engineer shall 
make a reasonable and good faith effort to 
carry out appropriate identification efforts 
commensurate with potential impacts, 
which may include background research, 
consultation, oral history interviews, 
sample field investigation, and/or field 
survey.  Based on the information 
submitted in the PCN and these 
identification efforts, the district engineer 
shall determine whether the proposed NWP 
activity has the potential to cause effects on 
the historic properties. Section 106 
consultation is not required when the 
district engineer determines that the activity 
does not have the potential to cause effects 
on historic properties (see 36 CFR 
800.3(a)).  Section 106 consultation is 
required when the district engineer 
determines that the activity has the potential 
to cause effects on historic properties.  The 
district engineer will conduct consultation 
with consulting parties identified under 36 
CFR 800.2(c) when he or she makes any of 
the following effect determinations for the 
purposes of section 106 of the NHPA: no 
historic properties affected, no adverse 
effect, or adverse effect.     
 
(d)  Where the non-Federal applicant has 
identified historic properties on which the 
proposed NWP activity might have the 
potential to cause effects and has so notified 
the Corps, the non-Federal applicant shall 
not begin the activity until notified by the 
district engineer either that the activity has 
no potential to cause effects to historic 
properties or that NHPA section 106 
consultation has been completed.  For non-
federal permittees, the district engineer will 
notify the prospective permittee within 45 
days of receipt of a complete pre-
construction notification whether NHPA 
section 106 consultation is required.  If 
NHPA section 106 consultation is required, 
the district engineer will notify the non-
Federal applicant that he or she cannot 
begin the activity until section 106 
consultation is completed. If the non-
Federal applicant has not heard back from 
the Corps within 45 days, the applicant 
must still wait for notification from the 
Corps. 
 

BULLITT COUNTY
STP BRZ 9030 (431)

Contract ID:  235322
Page 86 of 147



 

 

 
 

5 

(e)  Prospective permittees should be aware 
that section 110k of the NHPA (54 U.S.C. 
306113) prevents the Corps from granting a 
permit or other assistance to an applicant 
who, with intent to avoid the requirements 
of section 106 of the NHPA, has 
intentionally significantly adversely 
affected a historic property to which the 
permit would relate, or having legal power 
to prevent it, allowed such significant 
adverse effect to occur, unless the Corps, 
after consultation with the Advisory 
Council on Historic Preservation (ACHP), 
determines that circumstances justify 
granting such assistance despite the adverse 
effect created or permitted by the applicant.  
If circumstances justify granting the 
assistance, the Corps is required to notify 
the ACHP and provide documentation 
specifying the circumstances, the degree of 
damage to the integrity of any historic 
properties affected, and proposed 
mitigation.  This documentation must 
include any views obtained from the 
applicant, SHPO/THPO, appropriate Indian 
tribes if the undertaking occurs on or affects 
historic properties on tribal lands or affects 
properties of interest to those tribes, and 
other parties known to have a legitimate 
interest in the impacts to the permitted 
activity on historic properties. 
 
21.  Discovery of Previously Unknown 
Remains and Artifacts.  Permittees that 
discover any previously unknown historic, 
cultural or archeological remains and 
artifacts while accomplishing the activity 
authorized by an NWP, they must 
immediately notify the district engineer of 
what they have found, and to the maximum 
extent practicable, avoid construction 
activities that may affect the remains and 
artifacts until the required coordination has 
been completed. The district engineer will 
initiate the Federal, Tribal, and state 
coordination required to determine if the 
items or remains warrant a recovery effort 
or if the site is eligible for listing in the 
National Register of Historic Places. 
 
22. Designated Critical Resource Waters. 
Critical resource waters include, NOAA-
managed marine sanctuaries and marine 
monuments, and National Estuarine 
Research Reserves. The district engineer 
may designate, after notice and opportunity 
for public comment, additional waters 

officially designated by a state as having 
particular environmental or ecological 
significance, such as outstanding national 
resource waters or state natural heritage 
sites. The district engineer may also 
designate additional critical resource waters 
after notice and opportunity for public 
comment.  
 
(a) Discharges of dredged or fill material 
into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 
29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 
57 and 58 for any activity within, or directly 
affecting, critical resource waters, 
including wetlands adjacent to such waters. 
 
(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 
23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 
54, notification is required in accordance 
with general condition 32, for any activity 
proposed by permittees in the designated 
critical resource waters including wetlands 
adjacent to those waters. The district 
engineer may authorize activities under 
these NWPs only after she or he determines 
that the impacts to the critical resource 
waters will be no more than minimal. 
 
23. Mitigation. The district engineer will 
consider the following factors when 
determining appropriate and practicable 
mitigation necessary to ensure that the 
individual and cumulative adverse 
environmental effects are no more than 
minimal: 
 
(a) The activity must be designed and 
constructed to avoid and minimize adverse 
effects, both temporary and permanent, to 
waters of the United States to the maximum 
extent practicable at the project site (i.e., on 
site). 
 
(b) Mitigation in all its forms (avoiding, 
minimizing, rectifying, reducing, or 
compensating for resource losses) will be 
required to the extent necessary to ensure 
that the individual and cumulative adverse 
environmental effects are no more than 
minimal. 
 
(c) Compensatory mitigation at a minimum 
one-for-one ratio will be required for all 
wetland losses that exceed 1/10-acre and 
require pre-construction notification, unless 
the district engineer determines in writing 

that either some other form of mitigation 
would be more environmentally 
appropriate or the adverse environmental 
effects of the proposed activity are no more 
than minimal, and provides an activity-
specific waiver of this requirement. For 
wetland losses of 1/10-acre or less that 
require pre-construction notification, the 
district engineer may determine on a case-
by-case basis that compensatory mitigation 
is required to ensure that the activity results 
in only minimal adverse environmental 
effects.  
 
(d) Compensatory mitigation at a minimum 
one-for-one ratio will be required for all 
losses of stream bed that exceed 3/100-acre 
and require pre-construction notification, 
unless the district engineer determines in 
writing that either some other form of 
mitigation would be more environmentally 
appropriate or the adverse environmental 
effects of the proposed activity are no more 
than minimal, and provides an activity-
specific waiver of this requirement. This 
compensatory mitigation requirement may 
be satisfied through the restoration or 
enhancement of riparian areas next to 
streams in accordance with paragraph (e) of 
this general condition.  For losses of stream 
bed of 3/100-acre or less that require pre-
construction notification, the district 
engineer may determine on a case-by-case 
basis that compensatory mitigation is 
required to ensure that the activity results in 
only minimal adverse environmental 
effects.  Compensatory mitigation for 
losses of streams should be provided, if 
practicable, through stream rehabilitation, 
enhancement, or preservation, since 
streams are difficult-to-replace resources 
(see 33 CFR 332.3(e)(3)).  
 
(e) Compensatory mitigation plans for 
NWP activities in or near streams or other 
open waters will normally include a 
requirement for the restoration or 
enhancement, maintenance, and legal 
protection (e.g., conservation easements) of 
riparian areas next to open waters. In some 
cases, the restoration or 
maintenance/protection of riparian areas 
may be the only compensatory mitigation 
required. If restoring riparian areas involves 
planting vegetation, only native species 
should be planted. The width of the 
required riparian area will address 
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documented water quality or aquatic habitat 
loss concerns. Normally, the riparian area 
will be 25 to 50 feet wide on each side of 
the stream, but the district engineer may 
require slightly wider riparian areas to 
address documented water quality or 
habitat loss concerns. If it is not possible to 
restore or maintain/protect a riparian area 
on both sides of a stream, or if the 
waterbody is a lake or coastal waters, then 
restoring or maintaining/protecting a 
riparian area along a single bank or 
shoreline may be sufficient. Where both 
wetlands and open waters exist on the 
project site, the district engineer will 
determine the appropriate compensatory 
mitigation (e.g., riparian areas and/or 
wetlands compensation) based on what is 
best for the aquatic environment on a 
watershed basis. In cases where riparian 
areas are determined to be the most 
appropriate form of minimization or 
compensatory mitigation, the district 
engineer may waive or reduce the 
requirement to provide wetland 
compensatory mitigation for wetland 
losses. 
 
(f) Compensatory mitigation projects 
provided to offset losses of aquatic 
resources must comply with the applicable 
provisions of 33 CFR part 332. 
 
(1) The prospective permittee is responsible 
for proposing an appropriate compensatory 
mitigation option if compensatory 
mitigation is necessary to ensure that the 
activity results in no more than minimal 
adverse environmental effects. For the 
NWPs, the preferred mechanism for 
providing compensatory mitigation is 
mitigation bank credits or in-lieu fee 
program credits (see 33 CFR 332.3(b)(2) 
and (3)). However, if an appropriate 
number and type of mitigation bank or in-
lieu credits are not available at the time the 
PCN is submitted to the district engineer, 
the district engineer may approve the use of 
permittee-responsible mitigation.  
 
(2) The amount of compensatory mitigation 
required by the district engineer must be 
sufficient to ensure that the authorized 
activity results in no more than minimal 
individual and cumulative adverse 
environmental effects (see 33 CFR 
330.1(e)(3)). (See also 33 CFR 332.3(f).)   

 
(3) Since the likelihood of success is greater 
and the impacts to potentially valuable 
uplands are reduced, aquatic resource 
restoration should be the first compensatory 
mitigation option considered for permittee-
responsible mitigation. 
 
(4) If permittee-responsible mitigation is 
the proposed option, the prospective 
permittee is responsible for submitting a 
mitigation plan. A conceptual or detailed 
mitigation plan may be used by the district 
engineer to make the decision on the NWP 
verification request, but a final mitigation 
plan that addresses the applicable 
requirements of 33 CFR 332.4(c)(2) 
through (14) must be approved by the 
district engineer before the permittee begins 
work in waters of the United States, unless 
the district engineer determines that prior 
approval of the final mitigation plan is not 
practicable or not necessary to ensure 
timely completion of the required 
compensatory mitigation (see 33 CFR 
332.3(k)(3)). If permittee-responsible 
mitigation is the proposed option, and the 
proposed compensatory mitigation site is 
located on land in which another federal 
agency holds an easement, the district 
engineer will coordinate with that federal 
agency to determine if proposed 
compensatory mitigation project is 
compatible with the terms of the easement.  
 
(5) If mitigation bank or in-lieu fee program 
credits are the proposed option, the 
mitigation plan needs to address only the 
baseline conditions at the impact site and 
the number of credits to be provided (see 33 
CFR 332.4(c)(1)(ii)). 
 
(6) Compensatory mitigation requirements 
(e.g., resource type and amount to be 
provided as compensatory mitigation, site 
protection, ecological performance 
standards, monitoring requirements) may 
be addressed through conditions added to 
the NWP authorization, instead of 
components of a compensatory mitigation 
plan (see 33 CFR 332.4(c)(1)(ii)). 
 
(g) Compensatory mitigation will not be 
used to increase the acreage losses allowed 
by the acreage limits of the NWPs. For 
example, if an NWP has an acreage limit of 
1/2-acre, it cannot be used to authorize any 

NWP activity resulting in the loss of greater 
than 1/2-acre of waters of the United States, 
even if compensatory mitigation is 
provided that replaces or restores some of 
the lost waters. However, compensatory 
mitigation can and should be used, as 
necessary, to ensure that an NWP activity 
already meeting the established acreage 
limits also satisfies the no more than 
minimal impact requirement for the NWPs. 
 
(h) Permittees may propose the use of 
mitigation banks, in-lieu fee programs, or 
permittee-responsible mitigation. When 
developing a compensatory mitigation 
proposal, the permittee must consider 
appropriate and practicable options 
consistent with the framework at 33 CFR 
332.3(b).  For activities resulting in the loss 
of marine or estuarine resources, permittee-
responsible mitigation may be 
environmentally preferable if there are no 
mitigation banks or in-lieu fee programs in 
the area that have marine or estuarine 
credits available for sale or transfer to the 
permittee. For permittee-responsible 
mitigation, the special conditions of the 
NWP verification must clearly indicate the 
party or parties responsible for the 
implementation and performance of the 
compensatory mitigation project, and, if 
required, its long-term management. 
 
(i) Where certain functions and services of 
waters of the United States are permanently 
adversely affected by a regulated activity, 
such as discharges of dredged or fill 
material into waters of the United States 
that will convert a forested or scrub-shrub 
wetland to a herbaceous wetland in a 
permanently maintained utility line right-
of-way, mitigation may be required to 
reduce the adverse environmental effects of 
the activity to the no more than minimal 
level. 
 
24.  Safety of Impoundment Structures. To 
ensure that all impoundment structures are 
safely designed, the district engineer may 
require non-Federal applicants to 
demonstrate that the structures comply with 
established state or federal, dam safety 
criteria or have been designed by qualified 
persons. The district engineer may also 
require documentation that the design has 
been independently reviewed by similarly 
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qualified persons, and appropriate 
modifications made to ensure safety. 
 
25. Water Quality. (a) Where the certifying 
authority (state, authorized tribe, or EPA, as 
appropriate) has not previously certified 
compliance of an NWP with CWA section 
401, a CWA section 401 water quality 
certification for the proposed discharge 
must be obtained or waived (see 33 CFR 
330.4(c)). If the permittee cannot comply 
with all of the conditions of a water quality 
certification previously issued by certifying 
authority for the issuance of the NWP, then 
the permittee must obtain a water quality 
certification or waiver for the proposed 
discharge in order for the activity to be 
authorized by an NWP.  
 
(b) If the NWP activity requires pre-
construction notification and the certifying 
authority has not previously certified 
compliance of an NWP with CWA section 
401, the proposed discharge is not 
authorized by an NWP until water quality 
certification is obtained or waived.  If the 
certifying authority issues a water quality 
certification for the proposed discharge, the 
permittee must submit a copy of the 
certification to the district engineer. The 
discharge is not authorized by an NWP until 
the district engineer has notified the 
permittee that the water quality certification 
requirement has been satisfied by the 
issuance of a water quality certification or a 
waiver.  
 
(c) The district engineer or certifying 
authority may require additional water 
quality management measures to ensure 
that the authorized activity does not result 
in more than minimal degradation of water 
quality. 
 
26. Coastal Zone Management. In coastal 
states where an NWP has not previously 
received a state coastal zone management 
consistency concurrence, an individual 
state coastal zone management consistency 
concurrence must be obtained, or a 
presumption of concurrence must occur 
(see 33 CFR 330.4(d)). If the permittee 
cannot comply with all of the conditions of 
a coastal zone management consistency 
concurrence previously issued by the state, 
then the permittee must obtain an individual 
coastal zone management consistency 

concurrence or presumption of concurrence 
in order for the activity to be authorized by 
an NWP.  The district engineer or a state 
may require additional measures to ensure 
that the authorized activity is consistent 
with state coastal zone management 
requirements. 
 
27. Regional and Case-By-Case 
Conditions. The activity must comply with 
any regional conditions that may have been 
added by the Division Engineer (see 33 
CFR 330.4(e)) and with any case specific 
conditions added by the Corps or by the 
state, Indian Tribe, or U.S. EPA in its CWA 
section 401 Water Quality Certification, or 
by the state in its Coastal Zone 
Management Act consistency 
determination. 
 
28. Use of Multiple Nationwide Permits. 
The use of more than one NWP for a single 
and complete project is authorized, subject 
to the following restrictions:  
 
(a) If only one of the NWPs used to 
authorize the single and complete project 
has a specified acreage limit, the acreage 
loss of waters of the United States cannot 
exceed the acreage limit of the NWP with 
the highest specified acreage limit. For 
example, if a road crossing over tidal waters 
is constructed under NWP 14, with 
associated bank stabilization authorized by 
NWP 13, the maximum acreage loss of 
waters of the United States for the total 
project cannot exceed 1⁄3-acre. 
 
(b) If one or more of the NWPs used to 
authorize the single and complete project 
has specified acreage limits, the acreage 
loss of waters of the United States 
authorized by those NWPs cannot exceed 
their respective specified acreage limits. 
For example, if a commercial development 
is constructed under NWP 39, and the 
single and complete project includes the 
filling of an upland ditch authorized by 
NWP 46, the maximum acreage loss of 
waters of the United States for the 
commercial development under NWP 39 
cannot exceed 1/2-acre, and the total 
acreage loss of waters of United States due 
to the NWP 39 and 46 activities cannot 
exceed 1 acre. 
 

29. Transfer of Nationwide Permit 
Verifications. If the permittee sells the 
property associated with a nationwide 
permit verification, the permittee may 
transfer the nationwide permit verification 
to the new owner by submitting a letter to 
the appropriate Corps district office to 
validate the transfer. A copy of the 
nationwide permit verification must be 
attached to the letter, and the letter must 
contain the following statement and 
signature: 
 
“When the structures or work authorized by 
this nationwide permit are still in existence 
at the time the property is transferred, the 
terms and conditions of this nationwide 
permit, including any special conditions, 
will continue to be binding on the new 
owner(s) of the property. To validate the 
transfer of this nationwide permit and the 
associated liabilities associated with 
compliance with its terms and conditions, 
have the transferee sign and date below.” 
 
 
 
__________________________________
___________ 
(Transferee) 
 
 
__________________________________
___________ 
(Date) 
 
30. Compliance Certification. Each 
permittee who receives an NWP 
verification letter from the Corps must 
provide a signed certification documenting 
completion of the authorized activity and 
implementation of any required 
compensatory mitigation.   The success of 
any required permittee-responsible 
mitigation, including the achievement of 
ecological performance standards, will be 
addressed separately by the district 
engineer. The Corps will provide the 
permittee the certification document with 
the NWP verification letter.  The 
certification document will include: 
 
(a) A statement that the authorized activity 
was done in accordance with the NWP 
authorization, including any general, 
regional, or activity-specific conditions; 
 

BULLITT COUNTY
STP BRZ 9030 (431)

Contract ID:  235322
Page 89 of 147



 

 

 
 

8 

(b) A statement that the implementation of 
any required compensatory mitigation was 
completed in accordance with the permit 
conditions. If credits from a mitigation bank 
or in-lieu fee program are used to satisfy the 
compensatory mitigation requirements, the 
certification must include the 
documentation required by 33 CFR 
332.3(l)(3) to confirm that the permittee 
secured the appropriate number and 
resource type of credits; and 
 
(c) The signature of the permittee certifying 
the completion of the activity and 
mitigation. 
 
The completed certification document must 
be submitted to the district engineer within 
30 days of completion of the authorized 
activity or the implementation of any 
required compensatory mitigation, 
whichever occurs later.   
 
31. Activities Affecting Structures or 
Works Built by the United States.  If an 
NWP activity also requires review by, or 
permission from, the Corps pursuant to 33 
U.S.C. 408 because it will alter or 
temporarily or permanently occupy or use a 
U.S. Army Corps of Engineers (USACE) 
federally authorized Civil Works project (a 
“USACE project”), the prospective 
permittee must submit a pre-construction 
notification. See paragraph (b)(10) of 
general condition 32.  An activity that 
requires section 408 permission and/or 
review is not authorized by an NWP until 
the appropriate Corps office issues the 
section 408 permission or completes its 
review to alter, occupy, or use the USACE 
project, and the district engineer issues a 
written NWP verification.   
 
32. Pre-Construction Notification. (a) 
Timing. Where required by the terms of the 
NWP, the prospective permittee must 
notify the district engineer by submitting a 
pre-construction notification (PCN) as 
early as possible. The district engineer must 
determine if the PCN is complete within 30 
calendar days of the date of receipt and, if 
the PCN is determined to be incomplete, 
notify the prospective permittee within that 
30 day period to request the additional 
information necessary to make the PCN 
complete. The request must specify the 
information needed to make the PCN 

complete. As a general rule, district 
engineers will request additional 
information necessary to make the PCN 
complete only once. However, if the 
prospective permittee does not provide all 
of the requested information, then the 
district engineer will notify the prospective 
permittee that the PCN is still incomplete 
and the PCN review process will not 
commence until all of the requested 
information has been received by the 
district engineer. The prospective permittee 
shall not begin the activity until either: 
 
(1) He or she is notified in writing by the 
district engineer that the activity may 
proceed under the NWP with any special 
conditions imposed by the district or 
division engineer; or 
 
(2) 45 calendar days have passed from the 
district engineer’s receipt of the complete 
PCN and the prospective permittee has not 
received written notice from the district or 
division engineer. However, if the 
permittee was required to notify the Corps 
pursuant to general condition 18 that listed 
species or critical habitat might be affected 
or are in the vicinity of the activity, or to 
notify the Corps pursuant to general 
condition 20 that the activity might have the 
potential to cause effects to historic 
properties, the permittee cannot begin the 
activity until receiving written notification 
from the Corps that there is “no effect” on 
listed species or “no potential to cause 
effects” on historic properties, or that any 
consultation required under Section 7 of the 
Endangered Species Act (see 33 CFR 
330.4(f)) and/or section 106 of the National 
Historic Preservation Act (see 33 CFR 
330.4(g)) has been completed. If the 
proposed activity requires a written waiver 
to exceed specified limits of an NWP, the 
permittee may not begin the activity until 
the district engineer issues the waiver. If the 
district or division engineer notifies the 
permittee in writing that an individual 
permit is required within 45 calendar days 
of receipt of a complete PCN, the permittee 
cannot begin the activity until an individual 
permit has been obtained. Subsequently, the 
permittee’s right to proceed under the NWP 
may be modified, suspended, or revoked 
only in accordance with the procedure set 
forth in 33 CFR 330.5(d)(2). 
 

(b) Contents of Pre-Construction 
Notification: The PCN must be in writing 
and include the following information: 
 
(1) Name, address and telephone numbers 
of the prospective permittee; 
 
(2) Location of the proposed activity; 
 
(3) Identify the specific NWP or NWP(s) 
the prospective permittee wants to use to 
authorize the proposed activity; 
 
(4) (i) A description of the proposed 
activity; the activity’s purpose; direct and 
indirect adverse environmental effects the 
activity would cause, including the 
anticipated amount of loss of wetlands, 
other special aquatic sites, and other waters 
expected to result from the NWP activity, 
in acres, linear feet, or other appropriate 
unit of measure; a description of any 
proposed mitigation measures intended to 
reduce the adverse environmental effects 
caused by the proposed activity; and any 
other NWP(s), regional general permit(s), 
or individual permit(s) used or intended to 
be used to authorize any part of the 
proposed project or any related activity, 
including other separate and distant 
crossings for linear projects that require 
Department of the Army authorization but 
do not require pre-construction notification. 
The description of the proposed activity and 
any proposed mitigation measures should 
be sufficiently detailed to allow the district 
engineer to determine that the adverse 
environmental effects of the activity will be 
no more than minimal and to determine the 
need for compensatory mitigation or other 
mitigation measures.   
 
(ii) For linear projects where one or more 
single and complete crossings require pre-
construction notification, the PCN must 
include the quantity of anticipated losses of 
wetlands, other special aquatic sites, and 
other waters for each single and complete 
crossing of those wetlands, other special 
aquatic sites, and other waters (including 
those single and complete crossings 
authorized by an NWP but do not require 
PCNs).  This information will be used by 
the district engineer to evaluate the 
cumulative adverse environmental effects 
of the proposed linear project, and does not 

BULLITT COUNTY
STP BRZ 9030 (431)

Contract ID:  235322
Page 90 of 147



 

 

 
 

9 

change those non-PCN NWP activities into 
NWP PCNs.  
 
(iii)  Sketches should be provided when 
necessary to show that the activity complies 
with the terms of the NWP. (Sketches 
usually clarify the activity and when 
provided results in a quicker decision. 
Sketches should contain sufficient detail to 
provide an illustrative description of the 
proposed activity (e.g., a conceptual plan), 
but do not need to be detailed engineering 
plans); 
 
(5) The PCN must include a delineation of 
wetlands, other special aquatic sites, and 
other waters, such as lakes and ponds, and 
perennial and intermittent streams, on the 
project site. Wetland delineations must be 
prepared in accordance with the current 
method required by the Corps. The 
permittee may ask the Corps to delineate 
the special aquatic sites and other waters on 
the project site, but there may be a delay if 
the Corps does the delineation, especially if 
the project site is large or contains many 
wetlands, other special aquatic sites, and 
other waters. Furthermore, the 45-day 
period will not start until the delineation has 
been submitted to or completed by the 
Corps, as appropriate; 
 
(6) If the proposed activity will result in the 
loss of greater than 1/10-acre of wetlands or 
3/100-acre of stream bed and a PCN is 
required, the prospective permittee must 
submit a statement describing how the 
mitigation requirement will be satisfied, or 
explaining why the adverse environmental 
effects are no more than minimal and why 
compensatory mitigation should not be 
required. As an alternative, the prospective 
permittee may submit a conceptual or 
detailed mitigation plan. 
 
(7) For non-federal permittees, if any listed 
species (or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation) 
might be affected or is in the vicinity of the 
activity, or if the activity is located in 
designated critical habitat (or critical 
habitat proposed for such designation), the 
PCN must include the name(s) of those 
endangered or threatened species (or 
species proposed for listing) that might be 
affected by the proposed activity or utilize 

the designated critical habitat (or critical 
habitat proposed for such designation) that 
might be affected by the proposed activity. 
For NWP activities that require pre-
construction notification, Federal 
permittees must provide documentation 
demonstrating compliance with the 
Endangered Species Act;  
 
(8) For non-federal permittees, if the NWP 
activity might have the potential to cause 
effects to a historic property listed on, 
determined to be eligible for listing on, or 
potentially eligible for listing on, the 
National Register of Historic Places, the 
PCN must state which historic property 
might have the potential to be affected by 
the proposed activity or include a vicinity 
map indicating the location of the historic 
property. For NWP activities that require 
pre-construction notification, Federal 
permittees must provide documentation 
demonstrating compliance with section 106 
of the National Historic Preservation Act;  
 
(9) For an activity that will occur in a 
component of the National Wild and Scenic 
River System, or in a river officially 
designated by Congress as a “study river” 
for possible inclusion in the system while 
the river is in an official study status, the 
PCN must identify the Wild and Scenic 
River or the “study river” (see general 
condition 16); and 
 
(10) For an NWP activity that requires 
permission from, or review by, the Corps 
pursuant to 33 U.S.C. 408 because it will 
alter or temporarily or permanently occupy 
or use a U.S. Army Corps of Engineers 
federally authorized civil works project, the 
pre-construction notification must include a 
statement confirming that the project 
proponent has submitted a written request 
for section 408 permission from, or review 
by, the Corps office having jurisdiction 
over that USACE project.  
 
(c) Form of Pre-Construction Notification: 
The nationwide permit pre-construction 
notification form (Form ENG 6082) should 
be used for NWP PCNs. A letter containing 
the required information may also be used.  
Applicants may provide electronic files of 
PCNs and supporting materials if the 
district engineer has established tools and 
procedures for electronic submittals. 

 
(d) Agency Coordination: (1) The district 
engineer will consider any comments from 
Federal and state agencies concerning the 
proposed activity’s compliance with the 
terms and conditions of the NWPs and the 
need for mitigation to reduce the activity’s 
adverse environmental effects so that they 
are no more than minimal. 
 
(2) Agency coordination is required for: (i) 
all NWP activities that require pre-
construction notification and result in the 
loss of greater than 1/2-acre of waters of the 
United States; (ii) NWP 13 activities in 
excess of 500 linear feet, fills greater than 
one cubic yard per running foot, or involve 
discharges of dredged or fill material into 
special aquatic sites; and (iii) NWP 54 
activities in excess of 500 linear feet, or that 
extend into the waterbody more than 30 feet 
from the mean low water line in tidal waters 
or the ordinary high water mark in the Great 
Lakes.   
 
(3) When agency coordination is required, 
the district engineer will immediately 
provide (e.g., via e-mail, facsimile 
transmission, overnight mail, or other 
expeditious manner) a copy of the complete 
PCN to the appropriate Federal or state 
offices (FWS, state natural resource or 
water quality agency, EPA, and, if 
appropriate, the NMFS). With the 
exception of NWP 37, these agencies will 
have 10 calendar days from the date the 
material is transmitted to notify the district 
engineer via telephone, facsimile 
transmission, or e-mail that they intend to 
provide substantive, site-specific 
comments. The comments must explain 
why the agency believes the adverse 
environmental effects will be more than 
minimal. If so contacted by an agency, the 
district engineer will wait an additional 15 
calendar days before making a decision on 
the pre-construction notification. The 
district engineer will fully consider agency 
comments received within the specified 
time frame concerning the proposed 
activity’s compliance with the terms and 
conditions of the NWPs, including the need 
for mitigation to ensure that the net adverse 
environmental effects of the proposed 
activity are no more than minimal. The 
district engineer will provide no response to 
the resource agency, except as provided 
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below. The district engineer will indicate in 
the administrative record associated with 
each pre-construction notification that the 
resource agencies’ concerns were 
considered. For NWP 37, the emergency 
watershed protection and rehabilitation 
activity may proceed immediately in cases 
where there is an unacceptable hazard to 
life or a significant loss of property or 
economic hardship will occur. The district 
engineer will consider any comments 
received to decide whether the NWP 37 
authorization should be modified, 
suspended, or revoked in accordance with 
the procedures at 33 CFR 330.5. 
 
(4) In cases of where the prospective 
permittee is not a Federal agency, the 
district engineer will provide a response to 
NMFS within 30 calendar days of receipt of 
any Essential Fish Habitat conservation 
recommendations, as required by section 
305(b)(4)(B) of the Magnuson-Stevens 
Fishery Conservation and Management 
Act.  
 
(5) Applicants are encouraged to provide 
the Corps with either electronic files or 
multiple copies of pre-construction 
notifications to expedite agency 
coordination. 
 
D. District Engineer’s Decision 
 
1. In reviewing the PCN for the proposed 
activity, the district engineer will determine 
whether the activity authorized by the NWP 
will result in more than minimal individual 
or cumulative adverse environmental 
effects or may be contrary to the public 
interest.  If a project proponent requests 
authorization by a specific NWP, the 
district engineer should issue the NWP 
verification for that activity if it meets the 
terms and conditions of that NWP, unless 
he or she determines, after considering 
mitigation, that the proposed activity will 
result in more than minimal individual and 
cumulative adverse effects on the aquatic 
environment and other aspects of the public 
interest and exercises discretionary 
authority to require an individual permit for 
the proposed activity.  For a linear project, 
this determination will include an 
evaluation of the single and complete 
crossings of waters of the United States that 
require PCNs to determine whether they 

individually satisfy the terms and 
conditions of the NWP(s), as well as the 
cumulative effects caused by all of the 
crossings of waters of the United States 
authorized by an NWP. If an applicant 
requests a waiver of an applicable limit, as 
provided for in NWPs 13, 36, or 54, the 
district engineer will only grant the waiver 
upon a written determination that the NWP 
activity will result in only minimal 
individual and cumulative adverse 
environmental effects.   
 
2.  When making minimal adverse 
environmental effects determinations the 
district engineer will consider the direct and 
indirect effects caused by the NWP activity. 
He or she will also consider the cumulative 
adverse environmental effects caused by 
activities authorized by an NWP and 
whether those cumulative adverse 
environmental effects are no more than 
minimal. The district engineer will also 
consider site specific factors, such as the 
environmental setting in the vicinity of the 
NWP activity, the type of resource that will 
be affected by the NWP activity, the 
functions provided by the aquatic resources 
that will be affected by the NWP activity, 
the degree or magnitude to which the 
aquatic resources perform those functions, 
the extent that aquatic resource functions 
will be lost as a result of the NWP activity 
(e.g., partial or complete loss), the duration 
of the adverse effects (temporary or 
permanent), the importance of the aquatic 
resource functions to the region (e.g., 
watershed or ecoregion), and mitigation 
required by the district engineer. If an 
appropriate functional or condition 
assessment method is available and 
practicable to use, that assessment method 
may be used by the district engineer to 
assist in the minimal adverse environmental 
effects determination. The district engineer 
may add case-specific special conditions to 
the NWP authorization to address site-
specific environmental concerns.  
 
3. If the proposed activity requires a PCN 
and will result in a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream 
bed, the prospective permittee should 
submit a mitigation proposal with the PCN. 
Applicants may also propose compensatory 
mitigation for NWP activities with smaller 
impacts, or for impacts to other types of 

waters. The district engineer will consider 
any proposed compensatory mitigation or 
other mitigation measures the applicant has 
included in the proposal in determining 
whether the net adverse environmental 
effects of the proposed activity are no more 
than minimal. The compensatory mitigation 
proposal may be either conceptual or 
detailed. If the district engineer determines 
that the activity complies with the terms and 
conditions of the NWP and that the adverse 
environmental effects are no more than 
minimal, after considering mitigation, the 
district engineer will notify the permittee 
and include any activity-specific conditions 
in the NWP verification the district 
engineer deems necessary. Conditions for 
compensatory mitigation requirements 
must comply with the appropriate 
provisions at 33 CFR 332.3(k). The district 
engineer must approve the final mitigation 
plan before the permittee commences work 
in waters of the United States, unless the 
district engineer determines that prior 
approval of the final mitigation plan is not 
practicable or not necessary to ensure 
timely completion of the required 
compensatory mitigation. If the prospective 
permittee elects to submit a compensatory 
mitigation plan with the PCN, the district 
engineer will expeditiously review the 
proposed compensatory mitigation plan. 
The district engineer must review the 
proposed compensatory mitigation plan 
within 45 calendar days of receiving a 
complete PCN and determine whether the 
proposed mitigation would ensure that the 
NWP activity results in no more than 
minimal adverse environmental effects. If 
the net adverse environmental effects of the 
NWP activity (after consideration of the 
mitigation proposal) are determined by the 
district engineer to be no more than 
minimal, the district engineer will provide a 
timely written response to the applicant. 
The response will state that the NWP 
activity can proceed under the terms and 
conditions of the NWP, including any 
activity-specific conditions added to the 
NWP authorization by the district engineer. 
 
4. If the district engineer determines that the 
adverse environmental effects of the 
proposed activity are more than minimal, 
then the district engineer will notify the 
applicant either: (a) that the activity does 
not qualify for authorization under the 
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NWP and instruct the applicant on the 
procedures to seek authorization under an 
individual permit; (b) that the activity is 
authorized under the NWP subject to the 
applicant’s submission of a mitigation plan 
that would reduce the adverse 
environmental effects so that they are no 
more than minimal; or (c) that the activity 
is authorized under the NWP with specific 
modifications or conditions. Where the 
district engineer determines that mitigation 
is required to ensure no more than minimal 
adverse environmental effects, the activity 
will be authorized within the 45-day PCN 
period (unless additional time is required to 
comply with general conditions 18, 20, 
and/or 31), with activity-specific conditions 
that state the mitigation requirements. The 
authorization will include the necessary 
conceptual or detailed mitigation plan or a 
requirement that the applicant submit a 
mitigation plan that would reduce the 
adverse environmental effects so that they 
are no more than minimal. When 
compensatory mitigation is required, no 
work in waters of the United States may 
occur until the district engineer has 
approved a specific mitigation plan or has 
determined that prior approval of a final 
mitigation plan is not practicable or not 
necessary to ensure timely completion of 
the required compensatory mitigation. 
 
E. Further Information 
 
1. District engineers have authority to 
determine if an activity complies with the 
terms and conditions of an NWP. 
 
2. NWPs do not obviate the need to obtain 
other federal, state, or local permits, 
approvals, or authorizations required by 
law. 
 
3. NWPs do not grant any property rights or 
exclusive privileges. 
 
4. NWPs do not authorize any injury to the 
property or rights of others. 
 
5. NWPs do not authorize interference with 
any existing or proposed Federal project 
(see general condition 31). 
 
F. Nationwide Permit Definitions 
 

Best management practices (BMPs): 
Policies, practices, procedures, or structures 
implemented to mitigate the adverse 
environmental effects on surface water 
quality resulting from development. BMPs 
are categorized as structural or non-
structural. 
 
Compensatory mitigation: The restoration 
(re-establishment or rehabilitation), 
establishment (creation), enhancement, 
and/or in certain circumstances 
preservation of aquatic resources for the 
purposes of offsetting unavoidable adverse 
impacts which remain after all appropriate 
and practicable avoidance and 
minimization has been achieved. 
 
Currently serviceable: Useable as is or with 
some maintenance, but not so degraded as 
to essentially require reconstruction. 
 
Direct effects: Effects that are caused by the 
activity and occur at the same time and 
place. 
 
Discharge:  The term “discharge” means 
any discharge of dredged or fill material 
into waters of the United States. 
 
Ecological reference:  A model used to plan 
and design an aquatic habitat and riparian 
area restoration, enhancement, or 
establishment activity under NWP 27.  An 
ecological reference may be based on the 
structure, functions, and dynamics of an 
aquatic habitat type or a riparian area type 
that currently exists in the region where the 
proposed NWP 27 activity is located.  
Alternatively, an ecological reference may 
be based on a conceptual model for the 
aquatic habitat type or riparian area type to 
be restored, enhanced, or established as a 
result of the proposed NWP 27 activity.  An 
ecological reference takes into account the 
range of variation of the aquatic habitat type 
or riparian area type in the region.  
 
Enhancement: The manipulation of the 
physical, chemical, or biological 
characteristics of an aquatic resource to 
heighten, intensify, or improve a specific 
aquatic resource function(s). Enhancement 
results in the gain of selected aquatic 
resource function(s), but may also lead to a 
decline in other aquatic resource 

function(s). Enhancement does not result in 
a gain in aquatic resource area. 
 
Establishment (creation): The manipulation 
of the physical, chemical, or biological 
characteristics present to develop an aquatic 
resource that did not previously exist at an 
upland site. Establishment results in a gain 
in aquatic resource area. 
 
High Tide Line:  The line of intersection of 
the land with the water’s surface at the 
maximum height reached by a rising tide. 
The high tide line may be determined, in the 
absence of actual data, by a line of oil or 
scum along shore objects, a more or less 
continuous deposit of fine shell or debris on 
the foreshore or berm, other physical 
markings or characteristics, vegetation 
lines, tidal gages, or other suitable means 
that delineate the general height reached by 
a rising tide. The line encompasses spring 
high tides and other high tides that occur 
with periodic frequency but does not 
include storm surges in which there is a 
departure from the normal or predicted 
reach of the tide due to the piling up of 
water against a coast by strong winds such 
as those accompanying a hurricane or other 
intense storm.     
 
Historic Property:  Any prehistoric or 
historic district, site (including 
archaeological site), building, structure, or 
other object included in, or eligible for 
inclusion in, the National Register of 
Historic Places maintained by the Secretary 
of the Interior.  This term includes artifacts, 
records, and remains that are related to and 
located within such properties.  The term 
includes properties of traditional religious 
and cultural importance to an Indian tribe or 
Native Hawaiian organization and that meet 
the National Register criteria (36 CFR part 
60).   
 
Independent utility: A test to determine 
what constitutes a single and complete non-
linear project in the Corps Regulatory 
Program. A project is considered to have 
independent utility if it would be 
constructed absent the construction of other 
projects in the project area. Portions of a 
multi-phase project that depend upon other 
phases of the project do not have 
independent utility. Phases of a project that 
would be constructed even if the other 
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phases were not built can be considered as 
separate single and complete projects with 
independent utility. 
 
Indirect effects: Effects that are caused by 
the activity and are later in time or farther 
removed in distance, but are still reasonably 
foreseeable. 
 
Loss of waters of the United States: Waters 
of the United States that are permanently 
adversely affected by filling, flooding, 
excavation, or drainage because of the 
regulated activity. The loss of stream bed 
includes the acres of stream bed that are 
permanently adversely affected by filling or 
excavation because of the regulated 
activity. Permanent adverse effects include 
permanent discharges of dredged or fill 
material that change an aquatic area to dry 
land, increase the bottom elevation of a 
waterbody, or change the use of a 
waterbody. The acreage of loss of waters of 
the United States is a threshold 
measurement of the impact to jurisdictional 
waters or wetlands for determining whether 
a project may qualify for an NWP; it is not 
a net threshold that is calculated after 
considering compensatory mitigation that 
may be used to offset losses of aquatic 
functions and services. Waters of the 
United States temporarily filled, flooded, 
excavated, or drained, but restored to pre-
construction contours and elevations after 
construction, are not included in the 
measurement of loss of waters of the United 
States. Impacts resulting from activities that 
do not require Department of the Army 
authorization, such as activities eligible for 
exemptions under section 404(f) of the 
Clean Water Act, are not considered when 
calculating the loss of waters of the United 
States. 
 
Navigable waters: Waters subject to section 
10 of the Rivers and Harbors Act of 1899.  
These waters are defined at 33 CFR part 
329. 
 
Non-tidal wetland: A non-tidal wetland is a 
wetland that is not subject to the ebb and 
flow of tidal waters. Non-tidal wetlands 
contiguous to tidal waters are located 
landward of the high tide line (i.e., spring 
high tide line). 
 

Open water: For purposes of the NWPs, an 
open water is any area that in a year with 
normal patterns of precipitation has water 
flowing or standing above ground to the 
extent that an ordinary high water mark can 
be determined. Aquatic vegetation within 
the area of flowing or standing water is 
either non-emergent, sparse, or absent. 
Vegetated shallows are considered to be 
open waters. Examples of “open waters” 
include rivers, streams, lakes, and ponds. 
 
Ordinary High Water Mark: The term 
ordinary high water mark means that line on 
the shore established by the fluctuations of 
water and indicated by physical 
characteristics such as a clear, natural line 
impressed on the bank, shelving, changes in 
the character of soil, destruction of 
terrestrial vegetation, the presence of litter 
and debris, or other appropriate means that 
consider the characteristics of the 
surrounding areas. 
 
Perennial stream: A perennial stream has 
surface water flowing continuously year-
round during a typical year.  
 
Practicable: Available and capable of being 
done after taking into consideration cost, 
existing technology, and logistics in light of 
overall project purposes. 
 
Pre-construction notification: A request 
submitted by the project proponent to the 
Corps for confirmation that a particular 
activity is authorized by nationwide permit. 
The request may be a permit application, 
letter, or similar document that includes 
information about the proposed work and 
its anticipated environmental effects. Pre-
construction notification may be required 
by the terms and conditions of a nationwide 
permit, or by regional conditions. A pre-
construction notification may be 
voluntarily submitted in cases where pre-
construction notification is not required and 
the project proponent wants confirmation 
that the activity is authorized by nationwide 
permit. 
 
Preservation: The removal of a threat to, or 
preventing the decline of, aquatic resources 
by an action in or near those aquatic 
resources. This term includes activities 
commonly associated with the protection 
and maintenance of aquatic resources 

through the implementation of appropriate 
legal and physical mechanisms. 
Preservation does not result in a gain of 
aquatic resource area or functions. 
 
Re-establishment: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former aquatic resource. Re-establishment 
results in rebuilding a former aquatic 
resource and results in a gain in aquatic 
resource area and functions. 
 
Rehabilitation: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
repairing natural/historic functions to a 
degraded aquatic resource. Rehabilitation 
results in a gain in aquatic resource 
function, but does not result in a gain in 
aquatic resource area. 
 
Restoration: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former or degraded aquatic resource. For 
the purpose of tracking net gains in aquatic 
resource area, restoration is divided into 
two categories: re-establishment and 
rehabilitation. 
 
Riffle and pool complex: Riffle and pool 
complexes are special aquatic sites under 
the 404(b)(1) Guidelines. Riffle and pool 
complexes sometimes characterize steep 
gradient sections of streams. Such stream 
sections are recognizable by their hydraulic 
characteristics. The rapid movement of 
water over a course substrate in riffles 
results in a rough flow, a turbulent surface, 
and high dissolved oxygen levels in the 
water. Pools are deeper areas associated 
with riffles. A slower stream velocity, a 
streaming flow, a smooth surface, and a 
finer substrate characterize pools. 
 
Riparian areas: Riparian areas are lands 
next to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional 
between terrestrial and aquatic ecosystems, 
through which surface and subsurface 
hydrology connects riverine, lacustrine, 
estuarine, and marine waters with their 
adjacent wetlands, non-wetland waters, or 
uplands. Riparian areas provide a variety of 
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ecological functions and services and help 
improve or maintain local water quality. 
(See general condition 23.) 
 
Shellfish seeding: The placement of 
shellfish seed and/or suitable substrate to 
increase shellfish production. Shellfish seed 
consists of immature individual shellfish or 
individual shellfish attached to shells or 
shell fragments (i.e., spat on shell). Suitable 
substrate may consist of shellfish shells, 
shell fragments, or other appropriate 
materials placed into waters for shellfish 
habitat.  
 
Single and complete linear project:  A linear 
project is a project constructed for the 
purpose of getting people, goods, or 
services from a point of origin to a terminal 
point, which often involves multiple 
crossings of one or more waterbodies at 
separate and distant locations. The term 
“single and complete project” is defined as 
that portion of the total linear project 
proposed or accomplished by one 
owner/developer or partnership or other 
association of owners/developers that 
includes all crossings of a single water of 
the United States (i.e., a single waterbody) 
at a specific location. For linear projects 
crossing a single or multiple waterbodies 
several times at separate and distant 
locations, each crossing is considered a 
single and complete project for purposes of 
NWP authorization. However, individual 
channels in a braided stream or river, or 
individual arms of a large, irregularly 
shaped wetland or lake, etc., are not 
separate waterbodies, and crossings of such 
features cannot be considered separately. 
 
Single and complete non-linear project: For 
non-linear projects, the term “single and 
complete project” is defined at 33 CFR 
330.2(i) as the total project proposed or 
accomplished by one owner/developer or 
partnership or other association of 
owners/developers.  A single and complete 
non-linear project must have independent 
utility (see definition of “independent 
utility”).  Single and complete non-linear 
projects may not be “piecemealed” to avoid 
the limits in an NWP authorization. 
 
Stormwater management: Stormwater 
management is the mechanism for 
controlling stormwater runoff for the 

purposes of reducing downstream erosion, 
water quality degradation, and flooding and 
mitigating the adverse effects of changes in 
land use on the aquatic environment. 
 
Stormwater management facilities: 
Stormwater management facilities are those 
facilities, including but not limited to, 
stormwater retention and detention ponds 
and best management practices, which 
retain water for a period of time to control 
runoff and/or improve the quality (i.e., by 
reducing the concentration of nutrients, 
sediments, hazardous substances and other 
pollutants) of stormwater runoff. 
 
Stream bed: The substrate of the stream 
channel between the ordinary high water 
marks. The substrate may be bedrock or 
inorganic particles that range in size from 
clay to boulders. Wetlands contiguous to 
the stream bed, but outside of the ordinary 
high water marks, are not considered part of 
the stream bed. 
 
Stream channelization: The manipulation 
of a stream’s course, condition, capacity, or 
location that causes more than minimal 
interruption of normal stream processes. A 
channelized jurisdictional stream remains a 
water of the United States. 
 
Structure: An object that is arranged in a 
definite pattern of organization. Examples 
of structures include, without limitation, 
any pier, boat dock, boat ramp, wharf, 
dolphin, weir, boom, breakwater, bulkhead, 
revetment, riprap, jetty, artificial island, 
artificial reef, permanent mooring structure, 
power transmission line, permanently 
moored floating vessel, piling, aid to 
navigation, or any other manmade obstacle 
or obstruction. 
 
Tidal wetland: A tidal wetland is a 
jurisdictional wetland that is inundated by 
tidal waters. Tidal waters rise and fall in a 
predictable and measurable rhythm or cycle 
due to the gravitational pulls of the moon 
and sun. Tidal waters end where the rise and 
fall of the water surface can no longer be 
practically measured in a predictable 
rhythm due to masking by other waters, 
wind, or other effects. Tidal wetlands are 
located channelward of the high tide line.  
 

Tribal lands:  Any lands title to which is 
either: 1) held in trust by the United States 
for the benefit of any Indian tribe or 
individual; or 2) held by any Indian tribe or 
individual subject to restrictions by the 
United States against alienation. 
 
Tribal rights:  Those rights legally accruing 
to a tribe or tribes by virtue of inherent 
sovereign authority, unextinguished 
aboriginal title, treaty, statute, judicial 
decisions, executive order or agreement, 
and that give rise to legally enforceable 
remedies. 
 
Vegetated shallows: Vegetated shallows 
are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are 
permanently inundated and under normal 
circumstances have rooted aquatic 
vegetation, such as seagrasses in marine 
and estuarine systems and a variety of 
vascular rooted plants in freshwater 
systems. 
 
Waterbody: For purposes of the NWPs, a 
waterbody is a “water of the United States.” 
If a wetland is adjacent to a waterbody 
determined to be a water of the United 
States, that waterbody and any adjacent 
wetlands are considered together as a single 
aquatic unit (see 33 CFR 328.4(c)(2)). 
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General Certification--Nationwide Permits (NWP) 

NWP 3 – Maintenance 

NWP 5 – Scientific Measurement Devices 

NWP 7 – Outfall Structures and Associated Intake Structures 

NWP 23 – Approved Categorical Exclusions 

NWP 25 – Structural Discharges 

NWP 30 – Moist Soil Management for Wildlife 

NWP 31 – Maintenance of Existing Flood Control Facilities 

NWP 45 – Repair of Uplands Damaged by Discrete Events 

NWP 46 – Discharges in Ditches 

NWP 59 – Water Reclamation and Reuse Facilities 

This General Certification is issued December 18, 2020, in conformity with the 
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C. 
§1341), as well as Kentucky Statute KRS 224.16-050. 

For this General Certification and all General Certifications of Nationwide Permits 
(NWP), the term ‘surface water’ is defined pursuant to 401 KAR Chapter 10, Section 
1(72): Surface Waters means those waters having well-defined banks and beds, either 
constantly or intermittently flowing; lakes and impounded waters; marshes and wetlands; 
and any subterranean waters flowing in well-defined channels and having a demonstrable 
hydrologic connection with the surface.  Lagoons used for waste treatment and effluent 
ditches that are situated on property owned, leased, or under valid easement by a 
permitted discharger are not considered to be surface waters of the Commonwealth.  

  As required by 40 CFR Part 121 – State Certification of Activities Requiring a 
Federal License or Permit, all conditions include a statement explaining why the condition 
is necessary to assure that any discharge authorized under the general permit will comply 
with water quality requirements and a citation to federal, state, or tribal law that authorizes 
the condition. The statements and citations are included with each condition. The 
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statements are written entirely at the end of the certification under the section Statements 
of Necessity.  

The Commonwealth of Kentucky hereby certifies under Section 401 of the Clean 
Water Act (CWA) that it has reasonable assurances that applicable water quality 
standards under Kentucky Administrative Regulations Title 401, Chapter 10, established 
pursuant to Sections 301, 302, 303, 306 and 307 of the CWA, will not be violated for the 
activities covered by the above listed Nationwide Permits, provided that the conditions in 
this General Certification are met. Activities that do not meet the conditions of this General 
Certification require an Individual Section 401 Water Quality Certification.  

1. Activities occurring within surface waters assessed by the Kentucky Division of 
Water as designated Outstanding State Resource Waters, National Resource 
Waters, Cold Water Aquatic Habitat, Exceptional Waters, or identified as candidate 
Outstanding State Resource Waters or candidate Exceptional Waters are not 
authorized under this General Certification and require an Individual Certification. 
[Statement A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(1), 
Section 1(2), & Section 1(3); and 401 KAR 10:031, Section 4(2) & Section 8]  

2. Activities impacting surface waters assessed by the Kentucky Division of Water as 
impaired for warm water or cold water aquatic habitat where the parameter or 
source is related to habitat* are not authorized under this General Certification and 
require an Individual Certification. [Statement B and citations KRS 224.70-110 and 
401 KAR 10:031, Section 2 & Section 4]  

*These include waters impaired by the parameter 'habitat assessment', 'combined biota/habitat 
bioassessment' or any parameter from the parameter group 'habitat alterations, and/or waters 
where the parameter identified as a cause of impairment has a source from the source group 
'habitat impacts'.  

3. Activities impacting surface waters assessed by the Kentucky Division of Water as 
full support for warm water or cold water aquatic habitat are not authorized under 
this General Certification and require an Individual Certification. [Statements A and 
B and citations KRS 224.70-110 and 401 KAR 10:031, Section 2 & Section 4]  

4. The activity will not occur within surface waters identified as perpetually-protected 
mitigation sites (e.g., deed restriction or conservation easement). [Statement C 
and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3); and 40 C.F.R. 
230.97]

5. Activities with cumulative temporary and permanent impacts greater than 1/2 acre 
of wetland or 300 linear feet of surface waters are not authorized under this 
General Certification and require an Individual Certification. [Statement A and 
citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 
401 KAR 10:031, Section 2 & Section 4] 
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6. Stream relocation, realignment, straightening, and/or widening are not authorized 
under this General Certification and require an Individual Certification. [Statement 
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

7. The use of creek rock for bank stabilization; grouted rip-rap; unformed, poured 
grout; unformed, poured concrete; poured asphalt; or asphalt pieces is not 
authorized under this General Certification and requires an Individual Certification.  
Poured concrete or grout will be authorized under this General Certification when 
contained by tightly sealed forms or cells.  Equipment shall not discharge waste 
washwater into surface waters at any time without adequate wastewater 
treatments. [Statement A and citations KRS 224.70-110, 401 KAR 10:030, Section 
1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4] 

8. New stormwater detention/ retention basins constructed in surface waters or 
modifications to stormwater detention/ retention basins resulting in the reduction 
in reach or that cause impairment of flow of surface waters are not authorized 
under this General Certification and require an Individual Certification. [Statement 
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4] 

9. Erosion and sedimentation pollution control plans and Best Management Practices 
(BMPs) must be designed, installed, and maintained in effective operating 
condition at all times during construction activities so that violations of state water 
quality standards do not occur. [Statements A and D and citations KRS 224.70-
110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, 
Section 2 & Section 4] 

10. Sediment and erosion control measures, such as check-dams constructed of any 
material, silt fencing, hay bales, etc., shall not be placed within surface waters, 
either temporarily or permanently, without prior approval by the Kentucky Division 
of Water’s Water Quality Certification Section.  If placement of sediment and 
erosion control measures in surface waters is unavoidable, design and placement 
of temporary erosion control measures shall not be conducted in such a manner 
that may result in instability of streams that are adjacent to, upstream, or 
downstream of the structures.  All sediment and erosion control devices shall be 
removed and the natural grade restored within the completion timeline of the 
activities. [Statements A and D and citations KRS 224.70-110, 401 KAR 10:030, 
Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4] 

11. Measures shall be taken to prevent or control spills of fuels, lubricants, or other 
toxic materials used in construction from entering surface waters. [Statements A 
and D and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4] 
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12. Removal of riparian vegetation shall be limited to that necessary for equipment 
access. [Statements A and D and citations KRS 224.70-110, 401 KAR 10:030, 
Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4] 

13. To the maximum extent practicable, all in-stream work under this certification shall 
be performed under low-flow conditions. [Statements A and D and citations KRS 
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 
10:031, Section 2 & Section 4] 

14. Heavy equipment (e.g., bulldozers, backhoes, and draglines), if required for this 
project, should not be used or operated within the stream channel.  In those 
instances in which such in-stream work is unavoidable, then it shall be performed 
in such a manner and duration as to minimize turbidity and disturbance to 
substrates and bank or riparian vegetation. [Statements A and D and citations KRS 
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 
10:031, Section 2 & Section 4] 

15. Any fill shall be of such composition that it will not adversely affect the biological, 
chemical, or physical properties of the receiving waters and/or cause violations of 
water quality standards.  If rip-rap is utilized, it should be of such weight and size 
that bank stress or slump conditions will not be created because of its placement. 
[Statements A and D and citations KRS 224.70-110, 401 KAR 10:030, Section 
1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4] 

16. If domestic water supply intakes are located downstream that may be affected by 
increased turbidity and suspended solids, the permittee shall notify the operator 
when such work will be done prior to construction. [Statement E and citations KRS 
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 
10:031, Section 2 & Section 4] 

17. Should evidence of stream pollution or jurisdictional wetland impairment and/or 
violations of water quality standards occur as a result of this activity (either from a 
spill or other forms of water pollution), the Kentucky Division of Water shall be 
notified immediately by calling (800) 928-2380. [Statement A and D and citations 
KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 
10:031, Section 2 & Section 4] 

18. The Kentucky Division of Water requires submission of a formal application for any 
federal applicant that is not required to submit a Preconstruction Notification that 
would typically be required of any non-federal applicant. [Statements A and D and 
citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 
401 KAR 10:031, Section 2 & Section 4] 

19. The Kentucky Division of Water may require submission of a formal application for 
an Individual Certification for any project that has been determined to likely have 
a significant adverse effect upon water quality or degrade surface waters so that 
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existing uses of the water body or downstream waters are precluded. [Statement 
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4] 

20. If the final issued General Permit for Nationwide Permits 3, 5, 7, 23, 25, 29, 30, 31, 
39, 42, 45, 46, 51, or E changes significantly, the Division of Water may opt to 
deny certification for this permit. [Statements A and D and citations KRS 224.70-
110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, 
Section 2 & Section 4] 

Statements of Necessity:  

A. This condition is necessary to protect waters categorized under the anti-degradation 
policy to protect the designated and existing uses and to maintain the associated 
water quality criteria necessary to protect these water resources. 

B. This condition is necessary to protect existing uses and the level of water quality 
necessary to protect those existing uses shall be assured in impaired water. 

C. This condition is necessary for long-term protection of compensatory mitigation sites.  

D. This condition is necessary to provide for the prevention, abatement, and control of all 
water pollution and to conserve water resources for legitimate uses, safeguard from 
pollution the uncontaminated waters, prevent the creation of any new pollution, and 
abate any existing pollution. 

E. This condition is necessary to protect domestic water supply use. 

F. This condition is necessary to evaluate, develop, and improve best-management 
practices in conservation plans, compliance plans, and forest stewardship 
management plans; establish statewide and regional agriculture water quality plans; 
and otherwise promote soil and water conservation activities that protect surface 
waters from the adverse impacts of agriculture operations within the Commonwealth. 

Violation of Kentucky state water quality standards may result in civil penalties and 
remediation actions. 

For assistance contact the Kentucky Division of Water, Water Quality Certification Section 
by email (401WQC@ky.gov) or by phone (502)-564-3410. 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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STANDARD SPECIFICATIONS 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
 
 
 

SUPPLEMENTAL SPECIFICATIONS 
  
The contractor shall use the Supplemental Specifications that are effective at the time of 
letting. The Supplemental Specifications can be found at the following link: 
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL PROVISION FOR EMBANKMENT AT  
BRIDGE END BENT STRUCTURES 

 
This Special Provision will apply when indicated on the plans or in the proposal.  

Section references herein are to the Department’s Standard Specifications for Road and 
Bridge Construction, Current Edition.   
 
1.0 DESCRIPTION.  Construct a soil, granular, or rock embankment with soil, granular 
or cohesive pile core and place structure granular backfill, as the Plans require.  Construct 
the embankment according to the requirements of this Special Provision, the Plans, Standard 
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.   
 
2.0 MATERIALS. 

 
2.1 Granular Embankment.  Conform to Subsection 805.10.  When Granular 

Embankment materials are erodible or unstable according to Subsection 805.03.04, use the 
Special Construction Methods found in 3.2 of the Special Provision. 

 
2.2 Rock Embankment.  Provide durable rock from roadway excavation that consists 

principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 
according to KM 64-513), or Durable Sandstone. 

 
2.3 Pile Core.  Provide a pile core in the area of the embankments where deep 

foundations are to be installed unless otherwise specified.  The Pile Core is the zone 
indicated on Standard Drawings RGX 100 and 105 designated as Pile Core.  Material control 
of the pile core area during embankment construction is always required.  Proper Pile Core 
construction is required for installation of foundation elements such as drilled or driven piles 
or drilled shafts.  The type of material used to construct the pile core is as directed in the 
plans or below.  Typically, the pile core area will be constructed from the same material 
used to construct the surrounding embankment.  Pile Core can be classified as one of three 
types: 

 
 
A) Pile Core - Conform to Section 206 of the Standard Specifications.  Provide pile 

core material consisting of the same material as the adjacent embankment except the 
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches 
in any dimension or any other obstructions that may hinder pile driving operations.  If the 
pile core material hinders pile driving operations, take the appropriate means necessary to 
reach the required pile tip elevation, at no expense to the Department. 

 
B) Granular Pile Core.  Granular pile core is required only when specified in the 

plans.  Select a gradation of durable rock to facilitate pile driving that conforms to 
Subsection 805.11. If granular pile core material hinders pile driving operations, take 
appropriate means necessary to reach the required pile tip elevation, at no expense to the 
Department.  

 
C) Cohesive Pile Core.  Cohesive Pile Core is required only when specified in the 

plans.  Conform to Section 206 of the Standard Specifications and use soil with at least 50 
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition, 
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any 
other obstructions, which would interfere with drilling operations.  If cohesive pile core 
material interferes with drilling operations, take appropriate means necessary to maintain 
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excavation stability, at no expense to the Department. 
 

2.4 Structure Granular Backfill.  Conform to Subsection 805.11 
 
2.5 Geotextile Fabric.  Conform to Type I or Type IV in Section 214 and 843. 

 
3.0 CONSTRUCTION.   
 

3.1 General.  Construct roadway embankments at end bents according to Section 206 
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full 
embankment section.  In some instances, granular or rock embankment will be required for 
embankment construction for stability purposes, but this special provision does not prevent 
the use of soil when appropriate.  Refer to the plans for specific details regarding material 
requirements for embankment construction. 

Place and compact the pile core and structure granular backfill according to the 
applicable density requirements for the project. If the embankment and pile core are 
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive 
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be 
required between the pile core and embankment in accordance with Sections 214 and 843 
of the Standard Specifications.   

When granular or rock embankment is required for embankment construction, conform 
to the general requirements of Subsection 206.03.02 B.  In addition, place the material in no 
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of 
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full 
width of the embankment for a distance of half the embankment height or 50 feet, whichever 
is greater, as shown on Standard Drawing RGX-105.   

When using granular pile core, install 8-inch perforated underdrain pipe at or near the 
elevation of the original ground in the approximate locations depicted on the standard 
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.  Wrap 
the perforated pipe with a fabric of a type recommended by the pipe manufacturer. 

After constructing the embankment, excavate for the end bent cap, drive piling, install 
shafts or other foundation elements, place the mortar bed, construct the end bent, and 
complete the embankment to finish grade according to the construction sequence shown on 
the Plans or Standard Drawings and as specified hereinafter.  

Certain projects may require widening of existing embankments and the removal of 
substructures.  Construct embankment according to the plans.  Substructure removal shall 
be completed according to the plans and Section 203.  Excavation may be required at the 
existing embankment in order to place the structure granular backfill as shown in the 
Standard Drawings. 

After piles are driven or shafts installed (see design drawings), slope the bottom of the 
excavation towards the ends of the trench as noted on the plans for drainage.  Using a 
separate pour, place concrete mortar, or any class concrete, to provide a base for forming 
and placing the cap.  Place side forms for the end bent after the mortar has set sufficiently 
to support workmen and forms without being disturbed.  

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings.  In 
the event slope protection extends above the elevation of the perforated pipe, extend the 
pipe through the slope protection.  

After placing the end bent cap and achieving required concrete cylinder strengths, 
remove adjacent forms and fill the excavation with compacted structure granular backfill 
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the 
bridge.  Place Type IV geotextile fabric between embankment material and structure 
granular backfill.  After completing the end bent backwall, or after completing the span end 
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade 
elevation.  If the original excavation is enlarged, fill the entire volume with compacted 
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department.  Do 
not place backfill before removing adjacent form work.  Place structure granular backfill 
material in trench ditches at the ends of the excavation.  Place Geotextile Fabric, Type IV 
over the surface of the compacted structure granular backfill prior to placing aggregate base 
course.   

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by 
the Engineer.  Thoroughly compact the backfill under the overhanging portions of the 
structure to ensure that the backfill is in intimate contact with the sides of the structure. 

Do not apply seeding, sodding, or other vegetation to the exposed granular 
embankment.  

 
3.2 Special Construction Methods.  Erodible or unstable materials may erode even 

when protected by riprap or channel lining; use the special construction method described 
below when using these materials. 

Use fine aggregates or friable sandstone granular embankment at “dry land” structures 
only.  Do not use them at stream crossings or locations subject to flood waters. 

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, 
protect with geotextile fabric.  Extend the fabric from the original ground to the top of slope 
over the entire area of the embankment slopes on each side of, and in front of, the end bent.  
Cover the fabric with at least 12 inches of non-erodible material. 

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, 
cover with at least 12 inches of non-erodible material. 

Where erodible or unstable granular embankment will be protected by riprap or channel 
lining, place Type IV geotextile fabric between the embankment and the specified slope 
protection.   
 
4.0 MEASUREMENT. 
 

4.1 Granular Embankment. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204.  The Department will not measure for payment any Granular Embankment 
that is not called for in the plans. 

The Department will not measure for payment any special construction caused by using 
erodible or unstable materials and will consider it incidental to the Granular Embankment 
regardless of whether the erodible or unstable material was specified or permitted.   

 
4.2 Rock Embankment.  The Department will not measure for payment any rock 

embankment and will consider it incidental to roadway excavation or embankment in place, 
as applicable.  Rock embankments will be constructed using granular embankment on 
projects where there is no available rock present within the excavation limits of the project.  

 
4.3 Pile Core.  Pile core will be measured and paid under roadway excavation or 

embankment in place, as applicable.  The Department will not measure the pile core for 
separate payment.  The Department will not measure for payment the 8-inch perforated 
underdrain pipe and will consider it incidental to the Pile Core. 

 
4.4 Structure Granular Backfill.  The Department will measure the quantity in cubic 

yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204. The Department will not measure any additional material required for 
backfill outside the limits shown on the Plans and Standard Drawings for payment and will 
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consider it incidental to the work. 
The Department will not measure for payment the 4-inch perforated underdrain pipe 

and will consider it incidental to the Structure Granular Backfill. 
 
4.5 Geotextile Fabric.  The Department will not measure the quantity of fabric used 

for separating dissimilar materials when constructing the embankment and pile core and 
will consider it incidental to embankment construction.   

The Department will not measure for payment the Geotextile Fabric used to separate 
the Structure Granular Backfill from the embankment and aggregate base course and will 
consider it incidental to Structure Granular Backfill.    

The Department will not measure for payment the Geotextile Fabric required for 
construction with erodible or unstable materials and will consider it incidental to 
embankment construction. 

 
4.6 End Bent.  The Department will measure the quantities according to the Contract.  

The Department will not measure furnishing and placing the 2-inch mortar or concrete bed 
for payment and will consider it incidental to the end bent construction. 

 
4.7 Structure Excavation.  The Department will not measure structure excavation 

on new embankments for payment and will consider it incidental to the Structure Granular 
Backfill or Concrete as applicable. 

 
 

5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code    Pay Item      Pay Unit 
02223    Granular Embankment   Cubic Yards 
02231    Structure Granular Backfill  Cubic Yards 
 

The Department will consider payment as full compensation for all work required in 
this provision. 
 

September 16, 2016 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 1025 Capital Center Drive, Suite 104, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: May 23, 2022 
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"General Decision Number: KY20230038 09/29/2023

Superseded General Decision Number: KY20220038

State: Kentucky

Construction Type: Highway

Counties: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken, 
Breckinridge, Bullitt, Carroll, Carter, Clark, Elliott, 
Fayette, Fleming, Franklin, Gallatin, Grant, Grayson, Greenup, 
Hardin, Harrison, Henry, Jefferson, Jessamine, Larue, Lewis, 
Madison, Marion, Mason, Meade, Mercer, Montgomery, Nelson, 
Nicholas, Oldham, Owen, Robertson, Rowan, Scott, Shelby, 
Spencer, Trimble, Washington and Woodford Counties in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract. |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022: |  least $16.20 per hour (or  |
| |  the applicable wage rate   |
| |  listed on this wage |
| |  determination, if it is    |
| |  higher) for all hours      |
| |  spent performing on the    |
| |  contract in 2023. |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract. |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022: |  $12.15 per hour (or the    |
| |  applicable wage rate listed|
| |  on this wage determination,|
| |  if it is higher) for all   |
| |  hours spent performing on  |
| |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
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conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
0 01/06/2023
1 02/10/2023
2 02/24/2023
3 06/09/2023
4 07/14/2023
5 07/21/2023
6 09/08/2023
7 09/29/2023

 BRIN0004-003 06/01/2023

BRECKENRIDGE COUNTY

Rates Fringes

BRICKLAYER.......................$ 34.17            19.60
----------------------------------------------------------------
 BRKY0001-005 06/01/2023

BULLITT, CARROLL, GRAYSON, HARDIN, HENRY, JEFFERSON, LARUE,
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, & TRIMBLE
COUNTIES:

Rates Fringes

BRICKLAYER.......................$ 33.48            15.92
----------------------------------------------------------------
 BRKY0002-006 06/01/2023

BRACKEN, GALLATIN, GRANT, MASON & ROBERTSON COUNTIES:

Rates Fringes

BRICKLAYER.......................$ 33.48            15.92
----------------------------------------------------------------
 BRKY0007-004 06/01/2023

BOYD, CARTER, ELLIOT, FLEMING, GREENUP, LEWIS & ROWAN COUNTIES:

Rates Fringes

BRICKLAYER.......................$ 39.46            20.14
----------------------------------------------------------------
 BRKY0017-004 06/01/2023

ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLIN,
HARRISON, JESSAMINE, MADISON, MERCER, MONTGOMERY, NICHOLAS,
OWEN, SCOTT, WASHINGTON & WOODFORD COUNTIES:

Rates Fringes

BRICKLAYER.......................$ 33.48            15.92
----------------------------------------------------------------
 CARP0064-001 04/01/2023
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Rates Fringes

CARPENTER........................$ 31.81            22.86
Diver............................$ 48.09            22.86
PILEDRIVERMAN....................$ 32.06            22.86
----------------------------------------------------------------
 ELEC0212-008 06/07/2022

BRACKEN, GALLATIN and GRANT COUNTIES

Rates Fringes

ELECTRICIAN......................$ 33.29            20.05
----------------------------------------------------------------
 ELEC0212-014 11/28/2022

BRACKEN, GALLATIN & GRANT COUNTIES:

Rates Fringes

Sound & Communication   
Technician.......................$ 26.70 13.41
----------------------------------------------------------------
 ELEC0317-012 05/29/2023

BOYD, CARTER, ELLIOT & ROWAN COUNTIES:

Rates Fringes

ELECTRICIAN (Wiremen)............$ 37.15            22.73
----------------------------------------------------------------
 ELEC0369-007 06/01/2022

ANDERSON, BATH, BOURBON, BOYLE, BRECKINRIDGE, BULLITT, CARROLL,
CLARK, FAYETTE, FRAONKLIN, GRAYSON, HARDIN, HARRISON, HENRY,
JEFFERSON, JESSAMINE, LARUE, MADISON, MARION, MEADE, MERCER,
MONTGOMERY, NELSON, NICHOLAS, OLDHAM, OWEN, ROBERTSON, SCOTT,
SHELBY, SPENCER, TRIMBLE, WASHINGTON, & WOODFORD COUNTIES:

Rates Fringes

ELECTRICIAN......................$ 34.60            19.57
----------------------------------------------------------------
 ELEC0575-002 11/21/2022

FLEMING, GREENUP, LEWIS & MASON COUNTIES:

Rates Fringes

ELECTRICIAN......................$ 36.00            21.14
----------------------------------------------------------------
* ENGI0181-018 07/01/2023

Rates Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 38.55 18.60
     GROUP 2.....................$ 35.69 18.60
     GROUP 3.....................$ 36.14 18.60
     GROUP 4.....................$ 35.37 18.60

OPERATING ENGINEER CLASSIFICATIONS

  GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller;
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  Batcher Plant; Bituminous Paver; Bituminous Transfer
  Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
  Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
  Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
  Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
  Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
  Trenching Machine; Dragline; Dredge Operator; Dredge
  Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
  Heavy Equipment Robotics Operator/Mechanic; High Lift;
  Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
  Engine (Two or More Drums); Horizontal Directional Drill
  Operator; Hydrocrane;  Hyster; KeCal Loader; LeTourneau;
  Locomotive; Mechanic; Mechanically Operated Laser Screed;
  Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
  Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
  Push Dozer; Rock Spreader, attached to equipment; Rotary
  Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
  Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
  Telescoping Type Forklift; Tow or Push Boat; Tower Crane
  (French, German & other types); Tractor Shovel; Truck
  Crane; Tunnel Mining Machines, including Moles, Shields or
  similar types of Tunnel Mining Equipment

  GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
  Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
  Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
  Electric Vibrator; Compactor/Self-Propelled Compactor;
  Elevator (One Drum or Buck Hoist); Elevator (When used to
  Hoist Building Material); Finish Machine; Firemen & Hoist
  (One Drum); Flexplane; Forklift (Regardless of Lift
  Height); Form Grader; Joint Sealing Machine; Outboard Motor
  Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
  Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
  Steer Machine with all Attachments; Switchman or Brakeman;
  Throttle Valve Person; Tractair & Road Widening Trencher;
  Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
  Welding Machine; Well Points; & Whirley Oiler

  GROUP 3 - All Off Road Material Handling Equipment,
  including Articulating Dump Trucks; Greaser on Grease
  Facilities servicing Heavy Equipment

  GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
  Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
  Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
  Paving Joint Machine; Power Form Handling Equipment; Pump;
  Roller (Earth); Steerman; Tamping Machine; Tractor (Under
  50 H.P.); & Vibrator

  CRANES - with booms 150 ft. & Over (Including JIB), and where
  the length of the boom in  combination with the length of
  the piling leads equals or exceeds 150 ft. -  $1.00 over
  Group 1 rate

  EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
  10%
 ABOVE BASIC WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT WORK.

----------------------------------------------------------------
 IRON0044-009 06/01/2023

BRACKEN, GALLATIN, GRANT, HARRISON, ROBERTSON, 
BOURBON (Northern third, including Townships of Jackson,
Millersburg, Ruddel Mills & Shawhan);
CARROLL (Eastern third, including the Township of Ghent);
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FLEMING (Western part, excluding Townships of Beechburg, Colfax,
Elizaville, Flemingsburg, Flemingsburg Junction, Foxport,
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills,
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar
Plains, Ringos Mills, Tilton & Wallingford);
MASON (Western two-thirds, including Townships of Dover,
Lewisburg, Mays Lick, Maysville, Minerva, Moranburg,
Murphysville, Ripley, Sardis, Shannon, South Ripley &
Washington);
NICHOLAS (Townships of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Myers &
Oakland Mills);
OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook,
Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New
Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita &
Wheatley);
SCOTT (Northern two-thirds, including Townships of Biddle,
Davis, Delaplain, Elmville, Longlick, Muddy Ford, Oxford,
Rogers Gap, Sadieville, Skinnersburg & Stonewall)

Rates Fringes

IRONWORKER  
     Fence Erector...............$ 30.75            22.70
     Structural..................$ 32.37            22.70
----------------------------------------------------------------
 IRON0070-006 06/01/2023

ANDERSON, BOYLE, BRECKINRIDGE, BULLITT, FAYETTE, FRANKLIN,
GRAYSON, HARDIN, HENRY, JEFFERSON, JESSAMINE, LARUE, MADISON,
MARION, MEADE, MERCER, NELSON, OLDHAM, SHELBY, SPENCER,
TRIMBLE, WASHINGTON & WOODFORD
BOURBON (Southern two-thirds, including Townships of Austerlity,
Centerville, Clintonville, Elizabeth, Hutchison, Littlerock,
North Middletown & Paris);
CARROLL (Western two-thirds, including Townships of Carrollton,
Easterday, English, Locust, Louis, Prestonville & Worthville);
CLARK (Western two-thirds, including Townships of Becknerville,
Flanagan, Ford, Pine Grove, Winchester & Wyandotte);
OWEN (Eastern eighth, including Townships of Glenmary, Gratz,
Monterey, Perry Park & Tacketts Mill);
SCOTT (Southern third, including Townships of Georgetown, Great
 Crossing, Newtown, Stampling Ground & Woodlake);

Rates Fringes

IRONWORKER.......................$ 32.59            24.50
----------------------------------------------------------------
 IRON0769-007 06/01/2023

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWIS, MONTGOMERY & ROWAN 
CLARK (Eastern third, including townships of Bloomingdale,
Hunt, Indian Fields, Kiddville, Loglick, Rightangele & Thomson);
FLEMING (Townships of Beechburg, Colfax, Elizaville,
Flemingsburg, Flemingsburg Junction, Foxport, Grange City,
Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton,
Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains,
Ringos Mills, Tilton & Wallingford);
MASON (Eastern third, including Townships of Helena, Marshall,
Orangeburg, Plumville & Springdale);
NICHOLAS (Eastern eighth, including the Township of Moorefield
Sprout)
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Rates Fringes

IRONWORKER  
     ZONE 1......................$ 36.16 28.34
     ZONE 2......................$ 36.56 28.34
     ZONE 3......................$ 38.16 28.34

  ZONE 1 - (no base rate increase) Up to 10 mile radius of
  Union Hall, 1643 Greenup Ave, Ashland, KY.

  ZONE 2 - (add $0.40 per hour to base rate) 10 to 50 mile
  radius of Union Hall, 1643 Greenup Ave, Ashland, KY.

  ZONE 3 - (add $2.00 per hour to base rate) 50 mile radius &
  over of Union Hall, 1643 Greenup Ave, Ashland, KY.

----------------------------------------------------------------
 LABO0189-003 07/01/2022

BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOTT,
FAYETTE, FLEMING, FRANKLIN, GALLATIN, GRANT, GREENUP, HARRISON,
JESSAMINE, LEWIS, MADISON, MASON, MERCER, MONTGOMERY, NICHOLAS,
OWEN, ROBERTSON, ROWAN, SCOTT, & WOOLFORD COUNTIES

Rates Fringes

Laborers:  
     GROUP 1.....................$ 23.76 17.12
     GROUP 2.....................$ 24.01 17.12
     GROUP 3.....................$ 24.06 17.12
     GROUP 4.....................$ 24.66 17.12

LABORERS CLASSIFICATIONS

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
  Tender; Cement Mason Tender; Cleaning of Machines;
  Concrete; Demolition; Dredging; Environmental - Nuclear,
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
  Grade Checker; Hand Digging & Hand Back Filling; Highway
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
  & Fence Installer; Signal Person; Sound Barrier Installer;
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
  Wrecking of Concrete Forms; General Cleanup

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete
  Saw Operator; Deckhand Scow Man; Dry Cement Handler;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
  Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
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  Air); Water Blaster

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
 LABO0189-008 07/01/2022

ANDERSON, BULLITT, CARROLL, HARDIN, HENRY, JEFFERSON, LARUE,
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &
WASHINGTON COUNTIES

Rates Fringes

Laborers:  
     GROUP 1.....................$ 23.76 17.12
     GROUP 2.....................$ 24.01 17.12
     GROUP 3.....................$ 24.06 17.12
     GROUP 4.....................$ 24.66 17.12

LABORERS CLASSIFICATIONS

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
  Tender; Cement Mason Tender; Cleaning of Machines;
  Concrete; Demolition; Dredging; Environmental - Nuclear,
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
  Grade Checker; Hand Digging & Hand Back Filling; Highway
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
  & Fence Installer; Signal Person; Sound Barrier Installer;
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
  Wrecking of Concrete Forms; General Cleanup

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete
  Saw Operator; Deckhand Scow Man; Dry Cement Handler;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
  Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
  Air); Water Blaster

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized
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----------------------------------------------------------------
 LABO0189-009 07/01/2022

BRECKINRIDGE & GRAYSON COUNTIES

Rates Fringes

Laborers:  
     GROUP 1.....................$ 23.76 17.12
     GROUP 2.....................$ 24.01 17.12
     GROUP 3.....................$ 24.06 17.12
     GROUP 4.....................$ 24.66 17.12

LABORERS CLASSIFICATIONS

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
  Tender; Cement Mason Tender; Cleaning of Machines;
  Concrete; Demolition; Dredging; Environmental - Nuclear,
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
  Grade Checker; Hand Digging & Hand Back Filling; Highway
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
  & Fence Installer; Signal Person; Sound Barrier Installer;
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
  Wrecking of Concrete Forms; General Cleanup

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete
  Saw Operator; Deckhand Scow Man; Dry Cement Handler;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
  Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
  Air); Water Blaster

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
 PAIN0012-005 06/11/2005

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEMING, FRANKLIN,
HARRISON, JESSAMINE, MADISON, MERCER,  MONTGOMERY, NICHOLAS,
ROBERTSON, SCOTT & WOODFORD COUNTIES:

Rates Fringes

PAINTER  
     Bridge/Equipment Tender 
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     and/or Containment Builder..$ 18.90 5.90
     Brush & Roller..............$ 21.30 5.90
     Elevated Tanks; 
     Steeplejack Work; Bridge & 
     Lead Abatement..............$ 22.30 5.90
     Sandblasting & 
     Waterblasting...............$ 22.05             5.90
     Spray.......................$ 21.80             5.90
----------------------------------------------------------------
 PAIN0012-017 05/01/2015

BRACKEN, GALLATIN, GRANT, MASON & OWEN COUNTIES:

Rates Fringes

PAINTER (Heavy & Highway   
Bridges - Guardrails -   
Lightpoles - Striping)  
     Bridge Equipment Tender 
     and Containment Builder.....$ 20.73 9.06
     Brush & Roller..............$ 23.39 9.06
     Elevated Tanks; 
     Steeplejack Work; Bridge & 
     Lead Abatement..............$ 24.39 9.06
     Sandblasting & Water 
     Blasting....................$ 24.14             9.06
     Spray.......................$ 23.89             9.06
----------------------------------------------------------------
 PAIN0118-004 06/01/2018

ANDERSON, BRECKINRIDGE, BULLITT, CARROLL, GRAYSON, HARDIN,
HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY,
SPENCER, TRIMBLE & WASHINGTON COUNTIES:

Rates Fringes

PAINTER  
     Brush & Roller..............$ 22.00 12.52
     Spray, Sandblast, Power 
     Tools, Waterblast & Steam 
     Cleaning....................$ 23.00 12.52
----------------------------------------------------------------
 PAIN1072-003 12/01/2022

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS and ROWAN COUNTIES

Rates          Fringes

Painters:  
     Bridges; Locks; Dams; 
     Tension Towers & Energized 
     Substations.................$ 35.06 23.35
     Power Generating Facilities.$ 31.82 23.35
----------------------------------------------------------------
 PLUM0248-003 06/01/2023

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS & ROWAN COUNTIES:

Rates Fringes

Plumber and Steamfitter..........$ 41.00            22.95
----------------------------------------------------------------
 PLUM0392-007 06/01/2023
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BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OWEN &
ROBERTSON COUNTIES:

Rates Fringes

Plumbers and Pipefitters.........$ 38.62            25.73
----------------------------------------------------------------
 PLUM0502-003 08/01/2021

BRECKINRIDGE, BULLITT, CARROLL (Western Half), FRANKLIN
(Western three-fourths), GRAYSON, HARDIN, HENRY, JEFFERSON,
LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &
 WASHINGTON COUNTIES

Rates Fringes

PLUMBER..........................$ 38.07            20.78
----------------------------------------------------------------
  SUKY2010-160 10/08/2001

Rates Fringes

Truck drivers:  
     GROUP 1.....................$ 16.57 7.34
     GROUP 2.....................$ 16.68 7.34
     GROUP 3.....................$ 16.86 7.34
     GROUP 4.....................$ 16.96 7.34

TRUCK DRIVER CLASSIFICATIONS

 GROUP 1 - Mobile Batch Truck Tender

 GROUP 2 - Greaser; Tire Changer; & Mechanic Tender

  GROUP 3 - Single Axle Dump; Flatbed; Semi-trailer or Pole
  Trailer when used to pull building materials and equipment;
  Tandem Axle Dump; Distributor; Mixer; & Truck Mechanic

  GROUP 4 - Euclid & Other Heavy Earthmoving Equipment &
  Lowboy; Articulator Cat; 5-Axle Vehicle; Winch & A-Frame
  when used in transporting materials; Ross Carrier; Forklift
  when used to transport building materials; & Pavement
  Breaker

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
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resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.
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Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
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interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISIO"
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 

 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION IN EACH TRADE PARTICIPATION IN EACH TRADE 
 

 11.2% 6.9% 
 

 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-
assisted) performed in the covered area.  If the contractor performs construction work in a geographical area located 
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually 
performed.  With regard to this second area, the contractor also is subject to the goals for both its federally involved 
and non-federally involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications 
set forth in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall 
make a good faith effort to employ minorities and women evenly on each of its projects.  The transfer of minority or 
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting 
the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  
Compliance with the goals will be measured against the total work hours performed. 
 
3. The Notification of Construction Contract Award Portal (NCAP) is OFCCP’s preferred method for receiving 
construction contract award notifications. The NCAP can be found on OFCCP’s website at 
https://www.dol.gov/agencies/ofccp/ncap. Users who prefer not to use the portal maintain the option to send their 
notifications via mail, email and facsimile to the OFCCP Regional office in which the work will be performed. The 
Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for 
construction work under the contract resulting from this solicitation. The notification must include: Prime Contract 
Number (issued by the federal agency or applicant); Name of Awarding Federal Agency, Applicant or Contractor; 
Contracting Officer, Applicant Representative or Contractor Representative Submitting Notification with name, phone 
number, email address; Contractor Awarded Contract or Subcontract with name, address, phone number, email address, 
EIN, dollar amount of the contract, estimated start date of the contract, estimated completion date of the contract, 
geographical area in which the contract is to be performed (state, county’s city (if applicable)).  
The notification shall be mailed to: 

Regional Director 
Office of Federal Contract Compliance Programs 

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8931 

Main Number: 404-893-4545    Fax: 404-893-4546 
Regional Director Contact: OFCCP-SE@dol.gov 

Construction Award Email: OFCCP-SE-ConstructionAward@dol.gov 
 

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Bullitt County. 
 (Revised: 1/1/2023) 
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 9/27/23
Page 1 of 2

235322

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 63.00 TON $
0020 00100 ASPHALT SEAL AGGREGATE 2.00 TON $
0030 00103 ASPHALT SEAL COAT 1.00 TON $
0040 00212 CL2 ASPH BASE 1.00D PG64-22 58.00 TON $
0050 00301 CL2 ASPH SURF 0.38D PG64-22 124.00 TON $
0060 00356 ASPHALT MATERIAL FOR TACK .60 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0070 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 20.00 EACH $

0080 01990 DELINEATOR FOR BARRIER WALL-B/W 8.00 EACH $
0090 02223 GRANULAR EMBANKMENT 445.00 CUYD $
0100 02351 GUARDRAIL-STEEL W BEAM-S FACE 362.50 LF $
0110 02360 GUARDRAIL TERMINAL SECTION NO 1 2.00 EACH $
0120 02367 GUARDRAIL END TREATMENT TYPE 1 1.00 EACH $
0130 02371 GUARDRAIL END TREATMENT TYPE 7 1.00 EACH $
0140 02381 REMOVE GUARDRAIL 337.50 LF $

0150 02545
CLEARING AND GRUBBING
APPROX LESS THAN 1 ACRE 1.00 LS $

0160 02585 EDGE KEY 62.00 LF $
0170 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0180 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0190 02726 STAKING 1.00 LS $
0200 06515 PAVE STRIPING-PERM PAINT-6 IN 1,744.00 LF $
0210 06556 PAVE STRIPING-DUR TY 1-6 IN W 288.00 LF $
0220 06557 PAVE STRIPING-DUR TY 1-6 IN Y 288.00 LF $
0230 21415ND EROSION CONTROL 1.00 LS $
0240 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 32.00 LF $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0250 00461 CULVERT PIPE-15 IN 40.00 LF $
0260 01432 SLOPED BOX OUTLET TYPE 1-15 IN 2.00 EACH $

Section:  0004 - BRIDGE - 015B00059N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0270 03299 ARMORED EDGE FOR CONCRETE 58.00 LF $

0280 08003
FOUNDATION PREPARATION
INCLUDES GEOFABRIC 1.00 LS $

0290 08019 CYCLOPEAN STONE RIP RAP 444.00 TON $
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PROPOSAL BID ITEMS

Report Date 9/27/23
Page 2 of 2

235322

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0300 08100 CONCRETE-CLASS A 56.00 CUYD $
0310 08104 CONCRETE-CLASS AA 126.00 CUYD $
0320 08151 STEEL REINFORCEMENT-EPOXY COATED 42,774.00 LB $
0330 08301 REMOVE SUPERSTRUCTURE 1.00 LS $
0340 22146EN CONCRETE PATCHING REPAIR 20.00 SQFT $
0350 23378EC CONCRETE SEALING 11,676.00 SQFT $
0360 23744EC EPOXY INJECTION CRACK REPAIR 10.00 LF $
0370 23813EC DECK DRAIN 6.00 EACH $

0380 24982EC
CONCRETE COATING
APPROX 438 SF 1.00 LS $

0390 25028ED RAIL SYSTEM SINGLE SLOPE - 40 IN 261.00 LF $
0400 25079ED THRIE BEAM GUARDRAIL TRANSITION TL-2 4.00 EACH $

Section:  0005 - BRIDGE - PRECAST BEAM ALTERNATE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0410 08669 PRECAST PC BOX BEAM SB21 515.00 LF $

Section:  0006 - BRIDGE - STEEL BEAM ALTERNATE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0420 08160

STRUCTURAL STEEL
APPROX 63,000 LBS - TO BE DESIGNED BY
CONTRACTOR 1.00 LS $

Section:  0007 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0430 02569 DEMOBILIZATION 1.00 LS $
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