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CALL NO.  107

CONTRACT ID.  255385

JEFFERSON COUNTY

FED/STATE PROJECT NUMBER  STP BRZ 9030 (503)

DESCRIPTION  CS 1017

WORK TYPE  BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE  11/1/2026

LETTING DATE:  July      24,2025
Sealed Bids will be received electronically through the Bid Express bidding service until 
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PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 2%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 255385

COUNTY - JEFFERSON

PCN - BR05610172500
STP BRZ 9030 (503)

CS 1017 (MP 2.10) ADDRESS DEFICIENCIES OF CS 1017 OVER FORK OF BEARGRASS (056C00083N) (MP 2.12),
A DISTANCE OF 0.02 MILES.BRIDGE REPLACEMENT SYP NO. 05-01070.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:14:07.00 LONGITUDE 85:43:52.00
ADT 1,000

STP BRZ 9030 (503)

COMPLETION DATE(S):
COMPLETED BY 11/01/2026 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
INSURANCE 
Refer to Kentucky Standard Specifications for Road and Bridge Construction, current edition.   
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
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foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
 
For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by email to kytc.projectquestions@ky.gov.  The 
Department will attempt to answer all submitted questions.  The Department reserves the right 
not to answer if the question is not pertinent or does not aid in clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement).  The answers provided shall be considered part of this Special Note and, in case of 
a discrepancy, will govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The state agency certifies that it is in compliance with the provisions of KRS 45A.150, "Access 
to contractor's books, documents, papers, records, or other evidence directly pertinent to the 
contract."  The Contractor, as defined in KRS 45A.030, agrees that the contracting agency, the 
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Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any books, 
documents, papers, records, or other evidence, which are directly pertinent to this agreement for 
the purpose of financial audit or program review. The Contractor also recognizes that any books, 
documents, papers, records, or other evidence, received during a financial audit or program 
review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. Records and 
other prequalification information confidentially disclosed as part of the bid process shall not be 
deemed as directly pertinent to the agreement and shall be exempt from disclosure as provided in 
KRS 61.878(1)(c). 
 
 
BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently 
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an 
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. 
Note: The term Boycott does not include actions taken for bona fide business or economic 
reasons, or actions specifically required by federal or state law.  
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and 
will not for the duration of the contract engage in, in energy company boycotts as defined by 
KRS 41.472.   
 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, 
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) 
years, and pledges to abide by the restrictions set forth in such statute for the duration of the 
contract awarded.  
 
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an 
original, subsequent, or similar contract while employing an executive agency lobbyist who was 
convicted of a crime related to the original, subsequent, or similar contract within five (5) years 
of the conviction of the lobbyist. 
 

Revised:  1/1/2025 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 05/05/2025 

  
 
1.0 BUY AMERICA REQUIREMENT. 

 
Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as 
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to 
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and 
steel reinforcing bars shall occur in the United States of America, including the application of:  

• Coating,  
• Galvanizing,  
• Painting, and  
• Other coating that protects or enhances the value of steel or iron products.  
  

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, 
and may be used regardless of source in the domestic manufacturing process for steel or iron material:  

• Pig iron,  
• Processed, pelletized, and reduced iron ore material, or  
• Processed alloys.  
  

The Contractor shall submit a certification stating that all manufacturing processes involved with the 
production of steel or iron materials occurred in the United States.  

  
Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of 
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or 
certified mill test reports are required as the basis of acceptance by the Department.  

 
Use foreign materials only under the following conditions:  

  
1) When the materials are not permanently incorporated into the project; or  
2) When the delivered cost of such materials used does not exceed 0.1 percent  
of the total Contract amount or $2,500.00, whichever is greater.  
  

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

2.0 – BUILD AMERICA, BUY AMERICA (BABA) 
 

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement 
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), 
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted 
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials 
used in infrastructure projects funded by federal financial assistance to be produced in the United States. 
Comply with 2 C.F.R § 184. 
 
BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. 
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must 
be produced in the United States and all manufacturing processes, including application of a coating, for 
these materials must occur in the United States. Coating includes all processes that protect or enhance the 
value of the material to which the coating is applied. This requirement does not preclude a minimal use 
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total 
contract amount under the Contract or $2,500.00 whichever is greater.  

 
BABA permits FHWA participation in the Contract only if all “construction materials” as defined in the Act 
are made in the United States. The Buy America preference applies to the following construction materials 
incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including 
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall.  Contractor will be 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 05/05/2025 

  
 
required to use construction materials produced in the United States on this Project. The Contractor shall 
submit a certification stating that all construction materials are certified to be BABA compliant.  
 
3.0 FINAL RULE – FHWA’S BUY AMERICA REGULATION TO TERMINATE GENERAL 
APPLICABILITY WAIVER FOR MANUFACTURED PRODUCTS  

• March 17, 2025 (effective date): For all Federal-aid projects obligated on or after March 15, 2025, 
all iron or steel products, as defined in § 635.410(c)(1)(iii), must comply with FHWA’s Buy 
America requirements for steel and iron in § 635.410(b). In addition, for all Federal-aid projects 
obligated on or after March 15, 2025, per § 635.410(c)(2), articles, materials, and supplies should be 
classified as an iron or steel product, a manufactured product, or another product as specified by law 
or in 2 CFR part 184 (such other products specified by law or in 2 CFR part 184 include “excluded 
materials” and “construction materials”); an article, material, or supply must not be considered to 
fall into multiple categories.   

• October 1, 2025: The final assembly requirement will become effective for Federal-aid projects 
obligated on or after October 1, 2025. This means that, for manufactured product to be Buy America 
compliant, for Federal-aid projects obligated on or after October 1, 2025, final assembly of the 
manufactured product must occur in the United States. 

• October 1, 2026: The 55 percent requirement will become effective for Federal-aid projects 
obligated on or after October 1, 2026. This means that, for manufactured product to be Buy 
America-compliant, for Federal-aid projects obligated on or after October 1, 2026, all manufactured 
products permanently incorporated into the project must both be manufactured in the United States 
(satisfy the final assembly requirement) and have the cost of the components of the manufactured 
product that are mined, produced, or manufactured in the United States be greater than 55 percent of 
the total cost of all components of the manufactured product (satisfy the 55 percent requirement). 
 

4.0 – ADDITIONAL REQUIREMENTS 

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/ 
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format 
below. After submittal, the Contractor is bound by its original certification. 

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof 
to establish that it’s in compliance. 
 
At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America 
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable 
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet. 
 
Please refer to the Federal Highway Administration’s Buy America webpage for more information.  
 
Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway 
Administration (dot.gov) 
 

 
Effective - June 26, 2025, Letting 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 05/05/2025 

  
 
 BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE 

 
 

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy 
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R § 184. 
 

 
  Date Submitted:  
 
  

 Contractor: ______ 
  
  Signature:  
 
  Printed Name:  
 
 
 

  Title:  
 
 
 
 
 

 
NOTE:  THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT 
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL 
NOTES CONTAINED IN THE PROJECT PROPOSAL. 
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FEDERAL CONTRACT NOTES  
 
 
 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive and 
thus not eligible to be considered for award: 
 

102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
102.09 Proposal Guaranty 

 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Transportation Cabinet, Department of Highways, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded 
full and fair opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual 
orientation, gender identity, veteran status, disability, income- level, or Limited English 
Proficiency (LEP)in consideration for an award. 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
SECOND TIER SUBCONTRACTS 
Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and 
Bridge Construction.   S u b - Contractors fulfilling a disadvantaged business enterprise goal on a project 
may enter into a 2nd tier subcontract with a Non-DBE Subcontractor.  However, in this instance, none of 
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established 
Disadvantaged Goal for the project. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet 
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements 
contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include this 
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet 
deems necessary. 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals for 
this contract. 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make known 
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and 
promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to consider 
DBEs for subcontract work as well as for the supply of material and services needed to perform 
this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal has 
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE 
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by 
the Cabinet and they will be returned to the bidder. 

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky 
Transportation Cabinet pertaining to the DBE Program.” 

The certification statement is located in the electronic bid file. All contractors must certify their DBE 
participation on that page. DBEs utilized in achieving the DBE goal must be certified and 
prequalified for the work items at the time the bid is submitted. 

DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and 
make a recommendation. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 

The DBE Participation Plan shall include the following: 

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;

2. Description of the work each is to perform including the work item, unit, quantity, unit price
and total amount of the work to be performed by the individual DBE. The Proposal Line
Number, Category Number, and the Project Line Number can be found in the “material listing”
on the Construction Procurement website under the specific letting;

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract
value this represents. DBE participation may be counted as follows;
a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar

value of materials to be furnished will be counted toward the goal as follows:
 The entire expenditure paid to a DBE manufacturer;
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the

supplier is a regular dealer in the product involved. A regular dealer must be engaged
in, as its principal business and in its own name, the sale of products to the public,
maintain an inventory and own and operate distribution equipment; and

 The amount of fees or commissions charged by the DBE firms for a bona fide service,
such as professional, technical, consultant, or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials, supplies, delivery
of materials and supplies or for furnishing bonds, or insurance, providing such fees or
commissions are determined to be reasonable and customary.

b) The dollar value of services provided by DBEs such as quality control testing, equipment
repair and maintenance, engineering, staking, etc.;
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the
dollar amount of the work actually performed by the DBE in the joint venture;

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose
participation is being utilized to meet the DBE goal; and

5. Written and signed confirmation from the DBE that it is participating in the contract as
provided in the prime contractor’s commitment.

AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS 
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 
CONSTRUCTION 
Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be 
required to submit a fully executed DBE Subcontract, along with the attached FHWA 1273 and 
Certificate of Liability Insurance for each DBE Firm submitted as part of the previously 
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached 
when the DBE subcontractor is a material supplier or broker. 

The Certificate of Liability Insurance submitted must meet the requirements outlined in Section 
107.18 of the Standard Specifications for Road and Bridge Construction. 

Changes to APPROVED DBE Participation Plans must be approved by the Office for Civil 
Rights & Small Business Development. The Cabinet may consider extenuating circumstances 
including, but not limited to, changes in the nature or scope of the project, the inability or 
unwillingness of a DBE to perform the work in accordance with the bid, and/or other 
circumstances beyond the control of the prime contractor. 

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS 
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor 
can show that the proposed DBE was solicited prior to the letting date. DBEs utilized in 
achieving the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set (hard copy along with an electronic copy) of this information must 
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth 
calendar day after receipt of notification that they are the apparent low bidder. 

Where the information submitted includes repetitious solicitation letters it will be acceptable 
to submit a sample representative letter along with a distribution list of the firms 
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal as 
necessary to demonstrate compliance with the factors listed below which the Cabinet considers in 
judging good faith efforts. This documentation may include written subcontractors’ quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform 

DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms 
to meet the contract goal and upon a determination by the Good Faith Committee based upon the 
information submitted that the apparent lowest responsive bidder failed to make sufficient 
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in 
person for administrative reconsideration. The bidder will be notified of the Committee’s decision 
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the 
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of 
a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will have 
the opportunity to present written documentation or argument concerning the issue of whether it 
met the goal or made an adequate good faith effort. The bidder will receive a written decision on 
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal 
or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to the 
United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid 
the contract in the event that the contract is not awarded to the low bidder as the result of a failure 
to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, 
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract 
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall 
constitute a breach of contract and as such the Cabinet reserves the right to exercise all 
administrative remedies at its disposal including, but not limited to the following: 

 Suspension of Prequalification; 
 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven 
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet 
for work performed or materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall not 
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized 
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be 
completed and signed within 7 days of being paid by the Cabinet. 
 
Payment information that needs to be reported includes date the payment is sent to the DBE, check 
number, Contract ID, amount of payment and the check date. Before Final Payment is made on 
this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment 
form and all copies of checks for payments listed above to the following address: 

Office for Civil Rights and Small Business Development  
6th Floor West 200 Mero Street 

Frankfort, KY 40622 

The prime contractor should notify the KYTC Office for Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Tony Youssefi. Mr. Youssefi’s current contact information is email 
address – tyousseffi@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after 
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers. As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or 
Dahua Technology Company (or any subsidiary or affiliate of such entities) 

 

Revised: 2/29/2024 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO  
PREFERENCE ACT (CPA). 

(REV 12-17-15) (1-16) 
 

SECTION 7 is expanded by the following new Article: 
 

102.10 Cargo Preference Act – Use of United States-flag vessels. 
Pursuant to Title 46CFR Part 381, the Contractor agrees 

• To utilize privately owned United States-flag commercial vessels to ship at 
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading 
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’ 
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph 
1 of this section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts 
issued pursuant to this contract. 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS 
 

I. TRAFFIC CONTROL GENERAL 
 
Except as provided herein, traffic shall be maintained in accordance with the current standard 
specifications, section 112. The contractor will be responsible for developing and implementing 
the maintenance of traffic details with guidance through standard drawings and the MUTCD 
current editions. The developed traffic control plan must be approved by the Engineer prior to 
implementation. The contractor is expected to provide at a minimum the items listed in this note, 
however this note does not relieve the contractor of other items that may be necessary to comply 
with current standards.  

 
Contrary to section 106.01, traffic control devices used on this project may be new or used in 
new condition, at the beginning of the work and maintained in like new condition until 
completion of the work. 

 
The contractor must notify the engineer and public information officer at least 14 calendar days 
prior to the beginning work. Please see the Special Note for Liquidated Damages for additional 
information. 

 
For projects where full closure of the roadway has been specified in the contract closure signs, 
detour signs, and bi-directional lane closure signs should be placed no sooner than two weeks prior 
to the closing of the bridge (when applicable) or placing lane closures. 
 
Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the 
engineer. Signs shall be covered or removed within 24 hours of opening the bridge to traffic. 

 
 
II. PROJECT PHASING & CONSTRUCTION PROCEDURES 

 
Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control 
Plan prepared by the contractor. Maintain traffic over the bridge as long as possible. Once work 
on the structure begins that impacts traffic, ensure work progresses to minimize the effected time 
to the public. All materials that must be made specific for the project should be ordered and 
made prior to closure of the bridge or implementation of bi-directional lane closures so that 
delivery does not delay progress of the work, unless approved by the Engineer.  

 
For projects which require an on-site diversion to be constructed to maintain traffic, the traffic 
control plan and project schedule prepared by the contractor shall include provisions such that 
traffic is not switched to the diversion until all materials that must be made specific for the 
project are ordered and made so that use of the diversion is minimized, unless approved by the 
Engineer. 
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III. PAVEMENT DROP-OFF 
 
Less than two inches - no protection required. Warning signs should be placed in advance and 
throughout the drop-off area. 
Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent 
sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels, 
and barricades during daylight hours. For tangent sections with speeds less than 50 mph and 
curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be 
in accordance with the manual on uniform traffic control devices, current edition. 

 
Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed. If there 
is five feet or more distance between the edge of the pavement and the drop-off, then drums, 
panel, or barricades may be used. If the drop-off is greater than 12 inches, positive separation is 
strongly encouraged. If concrete barriers are used, special reflective devices or steady burn 
lights should be used for overnight installations. 

 
For temporary conditions, drop-offs greater than four inches may be protected with plastic 
drums, vertical panels or barricades for short distances during daylight hours while work is being 
done in the drop-off area. 

 
 
IV. DETOUR AND ON-SITE DIVERSIONS 

 
For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic 
control plan proposed by the contractor shall include a signed detour route for the road closure. 
The traffic control plan along with the proposed detour plan will be delivered to the engineer 7 
days prior to the pre-construction meeting. The proposed detour route shall meet the following 
requirements: 

1) Detour routes must remain at minimum on the same classification of roadway (i.e. 
AA, AAA, state, county, etc.) Unless written approval is obtained through the owner 
of the facility. 

2) The contractor must coordinate with other projects along the detour route to avoid 
ongoing construction projects along those routes. 

3) It may be determined that two detour routes would be needed if the first selected 
route cannot accommodate truck traffic. If this occurs, the contractor is expected to 
sign both detours per the standard drawings and MUTCD. Additional clarification 
signage between the detours may be needed at points where they diverge. 

4) For projects that involve the use of bi-directional lane closures and the temporary lane 
width per the plans or as proposed by the contractor is less than 10 feet, the contractor 
shall be required to provide a signed detour for oversized vehicles. 

The traffic control plan must be submitted and approved to allow for coordination of the KYTC 
District public information officer with the closure notification. The public must be notified of 
the proposed detour route when they are notified of the closure, 2 weeks before closure. All 
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time and expenses necessary for the development of the detour plan(s) will be incidental to the 
lump sum bid item “Maintain and Control Traffic”. 

For projects with an on-site diversion included in the construction, the preparation of traffic 
control plans for a detour and implementation of a detour will not be required, unless specified in 
the plans. 

 
IV. PAYMENT 

 
Unless otherwise noted in this Special Note and contract documents, payment for Maintenance 
and Control of Traffic during construction shall be in accordance with Section 112 of the 
Kentucky Transportation Cabinet, Department of Highways Standard Specifications for Road and 
Bridge Construction, (latest edition).   
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SPECIAL NOTE FOR CONCRETE SEALING 
 

These Notes or designated portions thereof, apply where so indicated on the 
plans, proposals or bidding instruction. 

 
I. DESCRIPTION. Perform all work in accordance with the Department's 

current Standard Specifications, and applicable Supplemental 
Specifications, the attached sketches, and these Notes. Section references 
are to the Standard Specifications. 
 
This work consists of:  

1. Furnish all labor, materials, tools, equipment, and incidental items necessary to 
complete the work. 

2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the 
Engineer to sound possible repair areas and for workers to complete the 
construction. 

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection 
Crack Repair. 

4. Repair delaminated or spalled areas as applicable in accordance with the Special 
Note for Concrete Patching. 

5. Apply Ordinary Surface Finish 
6. Prepare the surfaces to receive sealing. 
7. Apply concrete sealing. 
8. Maintain & control traffic. 
9. Any other work as specified as part of this contract. 

 
II. MATERIALS. 

A. Sealer.  Use a sealer from the KYTC list of approved materials. 
 

B. Coverage Rate:  Follow all manufacturers recommendations for coverage rates 
except the application rate must not exceed the square footage coverage rate per 
gallon of sealer as given in the chart below.  If the manufacturer recommends a 
coverage rate greater than given in the table below, apply sealer at the rate given 
in the table below for the chosen sealers silane percentage.  

 

% Silane 
Coverage 

rate 
(ft2/gallon) 

100 300 
40 120 
20 60 

 
III. CONSTRUCTION. 

A. Perform Concrete Repairs.  Repair concrete surface in accordance with the 
Special Note for Epoxy Injection Crack Repair and/or the Special Note for 
Concrete Patching Repair if included in the contract documents.  
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B. Curing Compound. Contrary to Section 609.03.12 of the specifications, curing 
compound is not to be used on the deck due to potentially causing issues with the 
concrete sealer.  During the deck pour, finishing, and tining operations the Class 
AA concrete shall be kept continuously moist with the use of a mister until burlap 
or curing blankets are applied to the surface.  At no point should water be pooling 
or running off the surface or the surface of the concrete be allowed to become dry.  
After the burlap or curing blankets are installed, cure in accordance with the 
specifications.  Include all costs in the unit price bid for Class AA concrete.  
Failure to properly cure the concrete in accordance with this note and the 
specifications may result in weakened or cracked concrete.  If the concrete is 
weakened or cracked due to improper curing, the contractor will be responsible 
for providing alternates to fix the issues to the Engineer for review and the 
contractor will be solely responsible for all costs to do so, up to complete 
replacement.  Do not begin any construction on fixing any issues without approval 
of the Engineer.  
 

C. Apply Ordinary Surface Finish.  In addition to new concrete, areas receiving 
epoxy injection, concrete patching, and other surface imperfections, including 
areas of minor cracking, should receive Ordinary Surface Finish in accordance 
with Section 601.03.18 of the Standard Specifications.   Existing structural items 
not newly placed, patched, or repaired may be exempt from Ordinary Surface 
Finish. Use mortar of the same cement and fine aggregate as the concrete patching, 
or as directed by the Engineer.  Payment will be incidental to Concrete Sealing.  
Finish surface of bridge decks in accordance with Section 609 of the Standard 
Specifications.   

 
D. Areas to Receive Concrete Sealing: 

1. Every exposed surface above a point 6” below ground or fill line of 
abutments, wing walls, end bent and pier caps, pedestals, back walls, 
columns, and exposed footings.   

2. All exposed surfaces of concrete deck, barrier walls, parapets, curbs, and 
plinths.  

3. Prestressed Concrete I-Girders, Concrete Beams, and Spread Prestressed 
Concrete Box Beams: The underneath surfaces of slab overhangs outside of 
exterior concrete girders and to the exterior side and bottom of exterior 
concrete girders and beams.   

4. Adjacent Prestressed Concrete Composite Box Beams: Full length of the 
exterior face of all exterior beams from the top of the box beam to 1’-0” 
underneath the beams. 

5. Prestressed Non-Composite Box Beams: All faces of all beams, excluding 
surfaces to be covered with a waterproofing membrane.  Take care to ensure 
that the grout pockets are not sealed. 

6. If the contract documents include the Special Note for Concrete Coating, do 
not apply concrete sealer to the areas where Concrete Coating is specified.   
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E. Contract Time. Concrete Sealing may need to be installed after contract 
time has elapsed in a separate mobilization and after the Engineer has 
declared the project otherwise complete. Liquidated damages shall not be 
charged provided Concrete Sealing is complete within 60 days after the last 
concrete pour on the structure. When the Contractor has not completed 
Concrete Sealing within the time frame allotted, Liquidated Damages shall 
be charged at 25 percent of the original contract daily charge from the 
expiration of the time allowed until the Contractor completes the work except 
the Department will not deduct liquated damages when weather limitations 
prohibit the Contractor from performing the work. 
 

F. Cleaning the Concrete Surfaces to be sealed. Dry clean the concrete to 
remove all loose debris. Remove all visible hydrocarbons from the surface 
with detergent approved by the manufacturer of the deck sealant. Pressure 
wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure 
gauges at each wand to verify pressure. Use 30° fan tip or as 
recommended by the manufacturer of the sealant. Hold pressure washing 
wand a minimum of 45° from the surfaces with a maximum stand-off 
distance of 12 inches. 

 
G. Sealing the Concrete. Allow new concrete to cure a minimum 28 days 

prior to application of sealer. Monitor weather conditions prior to sealer 
application. Refer to manufacturer’s recommendations for proper ambient 
conditions. Do not apply sealer if precipitation is anticipated within the 
time stated by the manufacturer. Allow the concrete to dry 24 hours 
(after washing or rain event) before sealer application. The bridge deck can 
be reopened to traffic while drying. Sealer must be applied within 48 
hours of washing or the concrete must be rewashed. Divide the concrete 
into predefined areas of specific square footage to aid in determining 
usage. Comply with manufacturer’s usage recommendation. Using a low-
pressure pump, apply sealer and spread evenly with broom or squeegee; 
do not allow pooling to remain. When each predefined area is complete, 
measure the amount of sealer used to verify proper usage. After sealing, 
follow manufacturer’s recommended cure time before opening to traffic. On 
vertical surfaces, apply the sealer in a flooding application from the bottom 
up, so the material runs down 6 to 8 inches below the spray pattern. 

H. Inspection: Monitor all aspects of the project to assure compliance to this 
specification. Observe and document general conditions during the entirety of 
the project. Verify that each phase of work has been satisfactorily completed 
prior to beginning the next phase. Phases are described as follows: 

1. Dry cleaning to remove loose debris, verify and document: 
a. All debris has been removed and disposed of properly.   

2. Removal of hydrocarbons, verify and document: 
a. The manufacturer’s recommended detergent is used for removal. 
b. Hydrocarbons have been satisfactorily removed. 
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3. Pressure washing, verify and document: 
a. Washing pressure at the wand. 
b. Tip size used. 
c. Wash angle and stand-off distance. 
d. The concrete is satisfactorily cleaned. 

4. Sealer application, verify and document: 
a. Proper cure time for new concrete. 
b. Concrete surface is dry. 
c. Document time since washed. 
d. Was the bridge deck opened to traffic after washing? 
e. Document ambient temperature, surface temperature, relative humidity, 

and dew point. 
f. Application and distribution method. 
g. Coverage to be complete and even. 
h. Material is not allowed to remain pooled. 
i. Monitor material usage. 
j. No traffic on the bridge decks until proper cure time is allowed. 

 
IV. MEASUREMENT 

A. Concrete Sealing. The Department will measure the quantity per square feet 
of each area sealed. 
 

B. Mobilization For Concrete Surf Treatment. The Department will pay the 
lump sum bid for an additional mobilization when Concrete Sealing must be 
performed after the Engineer has deemed the project complete except for 
Concrete Sealing and the structure is opened to traffic. 

 
V. PAYMENT 

A. 23378EC - Concrete Sealing – Sq. Ft.  Payment at the contract unit price per 
square feet is full compensation for the following: (1) Furnish all labor, materials, 
tools, and equipment; (2) Clean the bridge deck; (3) Seal the bridge deck; (4) 
Maintain & control traffic; and, (5) Any other work specified as part of this 
contract. 
 

B. 26233EC - Mobilization – For Concrete Surface Treatment – L.S.  Payment at 
the contract lump sum price bid shall be full compensation for the Contractor to 
remobilize on the project to perform Concrete Sealing as detailed herein this 
special note. 
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SPECIAL NOTE FOR FAA COORDINATION 
 

The contractor must review and submit, if applicable, FAA Form 7460-1 NOTICE OF PROPOSED 
CONSTRUCTION OR ALTERATION to be filed by the owner.  Form must be submitted a minimum of 45 
days before the start of the proposed construction activities.   

 
https://www.faa.gov/documentLibrary/media/Form/FAA_Form_7460-1_042023.pdf 
 
Cost of all coordination shall be considered incidental to the project. 
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SPECIAL NOTE 
 

FOR SEDIMENT PREVENTION AND EROSION CONTROL 
 

FOR IMPACT REGARDLESS OF SIZE OF THE DISTRUBED AREA 
 

Potential impacts to gray bat foraging habitat and habitat for federally listed fish and mussel 
species will be minimized by implementing erosion prevention and sediment control measures. 

As required under Section 213 of the KYTC Standard Specifications, prior to onsite activities a 
site-specific Erosion Control Plan including BMPs to ensure continuous erosion control 
throughout the construction and post construction period. The plan will identify individual 
Disturbed Drainage Areas (DDA) where storm water from the construction area will be 
discharged off site or into waters of the Commonwealth. 
Should the Contractor fail to create a BMP Plan or provide and maintain the necessary erosion 
control, Liquidated Damages will apply at the rate specified in the contract. If no rate is 
specified, Liquidated Damages will be applied at the rate specified in Section 108 of the 
Standard Specifications. 

The erosion prevention and sediment controls proposed are presented below. 

• The location of the individual erosion prevention/sediment control measures will be 
identified by the Resident Engineer and Contractor. The Contractor will place erosion 
control devices as identified in the site-specific BMP Plan prior to beginning work. 

• Mulch will be placed, during grade and drain activities, across all areas where no work 
will be conducted for a period of 14 consecutive days. 

• Tree clearing within the riparian zone will be minimized. Trees to be removed will be 
determined by the resident engineer and the contractor prior to disturbance. (Note: Any 
“Special Note for Tree Clearing Restrictions” must be adhered to.) 

• Silt fence, or other approved method as appropriate, will be installed at the edge of waters 
within the project corridors to eliminate the deposition of rock and debris in the streams 
during construction activities. In the unforeseen event that unintended debris does enter 
the streams, the resident engineer will halt the contributing activity until appropriate 
remedial actions have been implemented. 

• To the maximum extent plausible, construction activities will take place during low-flow 
periods. 

• Equipment staging and cleaning areas will be located to eliminate direct inputs to waters 
of the Commonwealth. These areas will be located such that effluent will be filtered 
through vegetated areas and appropriate sediment controls prior to discharge offsite. 
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• Concrete will be poured in a manner to avoid spills into the streams. In the unforeseen 
event that a spill does occur, the USFWS will be notified, and the resident engineer will 
immediately halt the activity until remedial measures have been implemented. 

• KYTC proposes to stabilize areas disturbed during construction activities through 
vegetation establishment and placement of riprap and geotextile fabric. Re-vegetation of 
the disturbed areas will allow thermoregulation of water within the streams, establish 
long-term, regenerative stabilization of the stream banks, and provide nutrients to the 
aquatic macroinvertebrate community through inputs of organic material. 

• Areas disturbed during construction and not stabilized with rip rap and erosion blanket 
will be seeded using a standard seed mix. Depending on project slope and project 
location, application rates and seed mix types will vary. The Contractor shall perform all 
final seeding and protection, in accordance with the plans and Section 212 of KYTC 
Standard Specifications. 

 Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as 
needed to verify compliance with Section 221 of KYTC Standard Specifications. The 
Engineer’s inspections shall be performed a minimum of once per month and within 
seven (7) days after a storm of ½ inch or greater. Copies of the Engineer’s inspections 
shall not be provided to the Contractor unless improvements to the BMPs are required. 
The Contractor shall initiate corrective action within 24 hours of any reported deficiency 
and complete the work within five (5) days. The Engineer shall use Form TC 63-61 A for 
this report. Inspections performed by the Engineer do not relieve the Contractor of any 
responsibility for compliance. If corrections are not made within the five (5) days 
specified, the liquidated damages will apply at the rate specified in the Liquidated 
Damages note in the contract. 

 Contrary to Sections 212.05 and 213.05, unless listed in the proposal, bid items for 
temporary BMPs and items for permanent erosion control will not be measured for 
payment and will be replaced with one lump sum item for the services. Payment will be 
pro-rated based on the Project Schedule as submitted by the Contractor and as agreed to 
by the Engineer. 

 The Contractor shall be responsible for applying “good engineering practices.” The 
Contractor may use any temporary BMPs and permanent BMPs that fall within 
the guidance of the current Standard Specifications, KYTC’s Best Management 
Practices manual, and with the approval of the KYTC Engineer. 

 
FOR IMPACT GREATER THAN 1.0 ACRE 

 
When the total disturbed area for a project, including laydown and waste/borrow areas, is greater 
than 1.0 acre, the Contractor shall be responsible for filing the Kentucky Pollution discharge 
Elimination System (KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division 
of Water (DOW). The Contractor will be responsible for following the KPDES requirements of 
local Municipal Separate Storm Sewer System (MS4) programs with jurisdiction. Required NOI 
shall name the Contractor as the Facility Operator and include the KYTC Contract ID Number 
(CID) for reference. For grouped contracts with more than one structure, each structure will be 
treated independently in regard to disturbed area unless another structure is within 0.25 mile of 
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the structure. For structures within 0.25 mile of each other, the total disturbed area will be the 
sum of the combined disturbed areas. The Contractor shall be responsible for filing the KPDES 
permit Notice of Termination (NOT) with the Kentucky DOW and any local MS4 Program that 
has jurisdiction. The NOT shall be filed after the Engineer agrees the project is stabilized or the 
project has been formally accepted. 

The Contractor shall perform all temporary erosion/sediment control functions including 
providing a Best Management Practice (BMP) Plan, conducting required inspections, modifying 
the BMP Plan documents as construction progresses, and documenting the installation and 
maintenance of BMPs in conformance with the KPDES KYR10 permit effective on August 1, 
2009, or a permit re-issued to replace that KYR10 permit. This work shall be conducted in 
conformance with the requirements of Section 213 of the KYTC current Department of 
Highways, Standard Specifications for Road and Bridge Construction (Standard Specifications). 

 
The Contractor shall be responsible for the examination of the soils to be encountered and make 
his own independent determination of the temporary BMPs that will be required to accomplish 
effective erosion prevention and sediment control. The Contractor shall provide the Engineer 
copies of all documents required by the KPDES permit at the time they are prepared. 

 
They KYR10 web page, which includes the General Permit and eNOI application is here:   
https://eec.ky.gov/Environmental-
Protection/Water/PermitCert/KPDES/Documents/KYR10PermitPage.pdf  

 
 

If there are any questions regarding this note, please contact Danny Peake, Director, 
Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone 
(502) 564-7250. 
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Project Information   
Note – (1) = Design      (2) = Construction     (3) = Contractor 

1. Owner – Kentucky Transportation Cabinet, District 4    (1) 

2. Resident Engineer: (2)  
   

3. Contractor Name: (2) 

 Address: (2) 
 
 
 Phone number: (2) 
 Contact: (2) 

Contractor’s agent responsible for compliance with KPDES permit requirements: (3) 
 

4. Project Control Number: (2) 

5. Route (Address): South Columbia Avenue Bridge over Buckhorn Creek     (1) 

6. Latitude/Longitude (project mid-point):  37.339389089  /   -85.344314638     (1) 

7. County (project mid-point):    Taylor County  (1) 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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A. Site Description 

1. Nature of Construction Activity (from letting project description):  Address 
deficiencies of South Columbia Avenue Bridge over Buckhorn Creek 
(109C00042N), from MP 2.45 to MP 2.457, a distance of 0.007 mile. SYP No. 4-
10067.  (1) 

2. Order of major soil disturbing activities:   (2) and (3) 

3. Projected volume of material to be moved:   (3) 

4. Estimate of total project area (acres):   (3) 

5. Estimate of area to be disturbed (acres):   (3) 

6. Post construction runoff coefficient will be included in the project drainage 
folder. Persons needing information pertaining to the runoff coefficient will 
contact the resident engineer to request this information. (1) 

7. Data describing existing soil condition: The soils mapped for the location 
by the USDA-NRCS consist of only one soil type: Frederick silt loam, 6 to 12 
percent slopes (Soil Survey Staff 2022). As described in the soil survey (Soil 
Survey Staff 2022), the settings for Frederick silt loam are the backslope and 
side slope of ridges. This soil type is derived from clayey residuum weathered 
from limestone and sandstone. The soil is well drained with a medium runoff 
class, and the frequency of flooding is none. (Note: borrowed from 
archaeology report)     (1) and (2) 

8. Data describing existing discharge water quality (if any):  (2) 

9. Receiving water name:  Buckhorn Creek   (1) 

10. TMDLs and Pollutants of Concern in Receiving Waters:  (1 DEA)  

11. Site map:   Project layout sheet plus the erosion control sheets in the project 
plans that depict Disturbed Drainage Areas (DDAs) and related information. 
These sheets depict the existing project conditions with areas delineated by DDA 
(drainage area bounded by watershed breaks and right of way limits), the storm 
water discharge locations (either as a point discharge or as overland flow) and 
the areas that drain to each discharge point.  These plans define the limits of 
areas to be disturbed and the location of control measures.  Controls will be 
either site specific as designated by the designer or will be annotated by the 
contractor and resident engineer before disturbance commences. The project 
layout sheet shows the surface waters and wetlands.  
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12. Potential sources of pollutants:  The primary source of pollutants is solids that 
are mobilized during storm events. Other sources of pollutants include 
oil/fuel/grease from servicing and operating construction equipment, concrete 
washout water, sanitary wastes and trash/debris.     (3) 

B. Sediment and Erosion Control Measures 

1. Plans for highway construction projects will include erosion control sheets that 
depict Disturbed Drainage Areas (DDAs) and related information.  These plan 
sheets will show the existing project conditions with areas delineated by DDA 
within the right of way limits, the discharge points and the areas that drain to 
each discharge point.  Project managers and designers will analyze the DDAs 
and identify Best Management Practices (BMPs) that are site specific.  The 
balance of the BMPs for the project will be listed in the bid documents for 
selection and use by the contractor on the project with approval by the resident 
engineer. 

Projects that do not have DDAs annotated on the erosion control sheets will 
employ the same concepts for development and managing BMP plans. 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs for each 
of the DDAs that will be disturbed at the outset of the project.  This annotation will 
be accompanied by an order of work that reflects the order or sequence of major 
soil moving activities.  The remaining DDAs are to be designated as “Do Not 
Disturb” until the contractor and resident engineer prepare the plan for BMPs to 
be employed. The initial BMP’s shall be for the first phase (generally Clearing 
and Grubbing) and shall be modified as needed as the project changes phases. 
The BMP Plan will be modified to reflect disturbance in additional DDA’s as the 
work progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

3. As DDAs are prepared for construction, the following will be addressed for the 
project as a whole or for each DDA as appropriate: 

 Construction Access—This is the first land-disturbing activity. As soon 
as construction begins, bare areas will be stabilized with gravel and 
temporary mulch and/or vegetation. 

 Sources—At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. Areas that 
are a source of pollutants will receive appropriate cover or BMPs to arrest 
the introduction of pollutants into storm water.  Areas that have not been 
opened by the contractor will be inspected periodically (once per month) to 
determine if there is a need to employ BMPs to keep pollutants from 
entering storm water.  
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 Clearing and Grubbing—The following BMP’s will be considered and 
used where appropriate.  

 Leaving areas undisturbed when possible. 
 Silt basins to provide silt volume for large areas. 
 Silt Traps Type A for small areas. 
 Silt Traps Type C in front of existing   and drop inlets which are to 

be saved. 
 Diversion ditches to catch sheet runoff and carry it to basins or 

traps or to divert it around areas to be disturbed. 
 Brush and/or other barriers to slow and/or divert runoff. 
 Silt fences to catch sheet runoff on short slopes. For longer slopes, 

multiple rows of silt fence may be considered. 
 Temporary mulch for areas which are not feasible for the fore 

mentioned types of protections. 
 Non-standard or innovative methods. 

 Cut and Fill and Placement of Drainage Structures—The BMP Plan will 
be modified to show additional BMP’s such as:  

 Silt Traps Type B in ditches and/or drainways as they are 
completed. 

 Silt Traps Type C in front of pipes after they are placed. 
 Channel Lining. 
 Erosion Control Blanket. 
 Non-standard or innovative methods.  

 Profile and X-Section in Place—The BMP Plan will be modified to show 
elimination of BMP’s which had to be removed and the addition of new 
BMP’s as the roadway was shaped. Probably changes include: 

 Silt Trap Type A, Brush and/or other barriers, Temporary mulch, 
and any other BMP which had to be removed for final grading to 
take place. 

 Additional Silt Traps Type B and Type C to be placed as final 
drainage patterns are put in place. 

 Additional Channel Lining and/or Erosion Control Blanket. 
 Temporary mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
 Special BMP’s such as Karst Policy. 

 Finish Work (Paving, Seeding, Protect, etc.)—A final BMP Plan will 
result from modifications during this phase of construction. Probable 
changes include: 
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 Removal of Silt Traps Type B from ditches and drainways if they 
are protected with other BMP’s which are sufficient to control 
erosion, i.e. Erosion Control Blanket, or Permanent Seeding and 
Protection on moderate grades. 

 Permanent Seeding and Protection. 
 Placing Sod. 
 Planting trees and/or shrubs where they are included in the project. 

 BMP’s, including Storm Water Management Devices such as velocity 
dissipation devices and Karst policy BMP’s, to be installed during 
construction to control the pollutants in storm water discharges that will 
occur after construction has been completed are: (3)      

C. Other Control Measures 

1. Solid Materials 

No solid materials, including building materials, shall be discharged to waters of 
the commonwealth, except as authorized by a Section 404 permit. 

2. Waste Materials 

All waste materials that may leach pollutants (paint and paint containers, caulk 
tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be 
collected and stored in appropriate covered waste containers.  Waste containers 
shall be removed from the project site on a sufficiently frequent basis as to not 
allow wastes to become a source of pollution. All personnel will be instructed 
regarding the correct procedure for waste disposal. Wastes will be disposed in 
accordance with appropriate regulations.  Notices stating these practices will be 
posted in the office. 

3. Hazardous Waste 

All hazardous waste materials will be managed and disposed of in the manner 
specified by local or state regulation.  The contractor shall notify the Section 
Engineer if there any hazardous wastes being generated at the project site and 
how these wastes are being managed. Site personnel will be instructed with 
regard to proper storage and handling of hazardous wastes when required.  The 
Transportation Cabinet will file for generator, registration when appropriate, with 
the Division of Waste Management and advise the contractor regarding waste 
management requirements. 

4. Spill Prevention 

The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
(3) 
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 Good Housekeeping   

The following good housekeeping practices will be followed onsite during 
the construction project. 

 An effort will be made to store only enough product required to do 
the job. 

 All materials stored onsite will be stored in a neat, orderly manner 
in their appropriate containers and, if possible, under a roof or other 
enclosure. 

 Products will be kept in their original containers with the original 
manufacturer’s label. 

 Substances will not be mixed with one another unless 
recommended by the manufacturer. 

 Whenever possible, all of the product will be used up before 
disposing of the container. 

 Manufacturers’ recommendations for proper use and disposal will 
be followed. 

 The site contractor will inspect daily to ensure proper use and 
disposal of materials onsite. 

 Hazardous Products 

These practices will be used to reduce the risks associated with any and 
all hazardous materials. 

 Products will be kept in original containers unless they are not 
resealable. 

 Original labels and material safety data sheets (MSDS) will be 
reviewed and retained. 

 Contractor will follow procedures recommended by the 
manufacturer when handling hazardous materials. 

 If surplus product must be disposed of, manufacturers’ or 
state/local recommended methods for proper disposal will be 
followed. 

5.  Product-specific Practices 

The following product-specific practices will be followed onsite: 

 Petroleum Products  

 Vehicles and equipment that are fueled and maintained on site will 
be monitored for leaks, and receive regular preventative 
maintenance to reduce the chance of leakage.  Petroleum products 
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onsite will be stored in tightly sealed containers, which are clearly 
labeled and will be protected from exposure to weather. 

 The contractor shall prepare an Oil Pollution Spill Prevention 
Control and Countermeasure plan when the project that involves 
the storage of petroleum products in 55 gallon or larger containers 
with a total combined storage capacity of 1,320 gallons.  This is a 
requirement of 40 CFR 112. 

 This project (will / will not) (3) have over 1,320 gallons of petroleum 
products with a total capacity, sum of all containers 55 gallon 
capacity and larger.  

 Fertilizers 

Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, 
fertilizer will be covered with mulch or blankets or worked into the soil to 
limit exposure to storm water. Storage will be in a covered shed.  The 
contents of any partially used bags of fertilizer will be transferred to a 
sealable plastic bin to avoid spills. 

 Paints 

All containers will be tightly sealed and stored indoors or under roof when 
not being used.  Excess paint or paint wash water will not be discharged 
to the drainage or storm sewer system but will be properly disposed of 
according to manufacturers’ instructions or state and local regulations. 

 Concrete Truck Washout 

Concrete truck mixers and chutes will not be washed on pavement, near 
storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or 
sinkhole. Where possible, excess concrete and wash water will be 
discharged to areas prepared for pouring new concrete, flat areas to be 
paved that are away from ditches or drainage system features, or other 
locations that will not drain off site. Where this approach is not possible, a 
shallow earthen wash basin will be excavated away from ditches to 
receive the wash water. 

 Spill Control Practices 

In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will 
be followed for spill prevention and cleanup: 

 Manufacturers’ recommended methods for spill cleanup will be 
clearly posted. All personnel will be made aware of procedures and 
the location of the information and cleanup supplies. 
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 Materials and equipment necessary for spill cleanup will be kept in 
the material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, 
sand, sawdust, and plastic and metal trash containers.  

 All spills will be cleaned up immediately after discovery. 

 The spill area will be kept well ventilated and personnel will wear 
appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

 Spills of toxic or hazardous material will be reported to the 
appropriate state/local agency as required by KRS 224 and 
applicable federal law. 

 The spill prevention plan will be adjusted as needed to prevent 
spills from reoccurring and improve spill response and cleanup.  

 Spills of products will be cleaned up promptly. Wastes from spill 
clean-up will be disposed in accordance with appropriate 
regulations. 

D. Other State and Local Plans 

This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been approved 
by other state or local officials.  Upon submittal of the NOI, other requirements for 
surface water protection are incorporated by reference into and are enforceable 
under this permit (even if they are not specifically included in this BMP plan).  This 
provision does not apply to master or comprehensive plans, non-enforceable 
guidelines or technical guidance documents that are not identified in a specific plan 
or permit issued for the construction site by state or local officials. (1) 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance procedures 
necessary to keep the control measures in good and effective operating 
condition.  

2. Maintenance of BMPs during construction shall be a result of weekly and post 
rain event inspections with action being taken by the contractor to correct 
deficiencies. 

3. Post Construction maintenance will be a function of normal highway maintenance 
operations. Following final project acceptance by the cabinet, district highway 
crews will be responsible for identification and correction of deficiencies 
regarding ground cover and cleaning of storm water BMPs. The project manager 
shall identify any BMPs that will be for the purpose of post construction storm 
water management with specific guidance for any non-routine maintenance. (1) 
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F. Inspections 

Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 

 All erosion prevention and sediment control measures will be inspected at 
least once each week and following any rain of one-half inch or more. 

 Inspections will be conducted by individuals that have successfully 
completed KEPSC-RI course as required by Section 213.02.02 of the 
Standard Specifications for Road and Bridge Construction, current edition. 

 Inspection reports will be written, signed, dated, and kept on file. 

 Areas at final grade will be seeded and mulched within 14 days.   

 Areas that are not at final grade where construction has ceased for a 
period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that area.  

 All measures will be maintained in good working order. If a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it has 
reached halfway up the height of the fence.   

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches promptly 
repaired. Areas that are eroding or scouring will be repaired and re-
seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will be 
repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected weekly 
for conditions that represent a release or possible release of pollutants to 
the environment. 
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G. Non–Storm Water Discharges 

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 

 Water from water line flushings. 

 Water form cleaning concrete trucks and equipment. 

 Pavement wash waters (where no spills or leaks of toxic or hazardous 
materials have occurred). 

 Uncontaminated groundwater and rain water (from dewatering during 
excavation). 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 

H. Groundwater Protection Plan (3) 

This plan serves as the groundwater protection plan as required by 401 KAR 5:037.  

 Contractors statement: (3) 

The following activities, as enumerated by 401 KAR 5:037 Section 2, require the 
preparation and implementation of a groundwater protection plan, and will or may be 
may be conducted as part of this construction project: 

_____2.  (e) Land treatment or land disposal of a pollutant; 

_____2. (f) Storing…or related handling of hazardous waste, solid waste or 
special waste…in tanks, drums, or other containers, or in piles (does not include 
wastes managed in a container placed for collection and removal of municipal 
solid waste for disposal off site); 

_____2. (g) …handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 

_____2. (j) Storing or related handling of road oils, dust suppressants at a central 
location; 

_____2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
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_____2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes (does not include bore holes for the purpose of explosive 
demolition); 

Or, check the following only if there are no qualifying activities: 

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 

The contractor is responsible for the preparation of a plan that addresses the 401 
KAR 5:037 Section 3. (3)  Elements of site specific groundwater protection plan: 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are addressed in 
Section C: Other Control Measures. 

(d) Implementation schedule—all practices required to prevent pollution of 
groundwater are to be in place prior to conducting the activity; 

(e) Training is required as a part of the ground water protection plan.  All 
employees of the contractor, sub-contractor, and resident engineer 
personnel will be trained to understand the nature and requirements of 
this plan as they pertain to their job function(s). Training will be 
accomplished within one week of employment and annually thereafter.  
A record of training will be maintained by the contractor with a copy 
provided to the resident engineer. 

(f) Areas of the project and groundwater plan activities will be inspected 
as part of the weekly sediment and erosion control inspections  

(g) Certification (see signature page).  
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Contractor and Resident Engineer Plan Certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the Project Information 
section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my direction or 
supervision in accordance with a system designed to assure that qualified personnel properly gathered 
and evaluated the information submitted.  Based on my inquiry of the person or persons who manage the 
system, or those persons directly responsible for gathering the information, the information submitted is, 
to the best of my knowledge and belief, true, accurate, and complete.  I am aware that there are 
significant penalties for submitting false information, including the possibility of fine and imprisonment for 
knowing violations. Further, this plan complies with the requirements of 401 KAR 5:037. By this 
certification, the undersigned state that the individuals signing the plan have reviewed the terms of the 
plan and will implement its provisions as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
     Signed __________________      ______________,   _____________________ 

     Typed or printed name2            Title                             Signature 
 

 
(3) Signed __________________      ______________,   _____________________ 
                 Typed or printed name1         Title                             Signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible corporate 
officer, a general partner or the proprietor or a person designated to have the authority to 
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly 
Road, Frankfort, Kentucky 40601. Reference the Project Control Number (PCN) and 
KPDES number when one has been issued.  

2. KYTC note: to be signed by the Chief District Engineer or a person designated to have 
the authority to sign reports by such a person (usually the resident engineer) in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to: 
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one has been 
issued. 
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Sub-Contractor Certification 

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  Name: 
         Address: 
  
 
 
            Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general Kentucky Pollutant 
Discharge Elimination System permit that authorizes the storm water discharges, the BMP plan that has 
been developed to manage the quality of water to be discharged as a result of storm events associated 
with the construction site activity and management of non-storm water pollutant sources identified as part 
of this certification. 
 
 
Signed __________________       __________________,        ____________________  
            Typed or printed name1          Title                                           Signature 
 

1.  Sub-Contractor Note: to be signed by a person who is the owner, a responsible corporate 
officer, a general partner or the proprietor or a person designated to have the authority to 
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This delegation 
shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES number when 
one has been issued. 
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SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND 
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS 

I. COMPLETION DATE.

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once 
selected, notify the Department in writing of the date selected at least two weeks prior to 
beginning work and provide a proposed project schedule. All work is to be completed by the 
specified contract completion date.  The Contractor is allotted 350 calendar days once the bridge 
is closed to complete all work to safely reopen the structure with no lane closures.  At a 
minimum, prior to reopening the bridge to traffic, all strength requirements and curing for 
materials used shall be completed per Division 600 of the Standard Specifications.  Guardrail 
shall be installed to the satisfaction of the Engineer prior to reopening the bridge to traffic unless 
prior approval is obtained from the engineer for use of temporary railing. 

The Engineer will begin charging calendar days for a structure on the day the Contractor closes 
the structure to traffic, regardless of holidays or seasonal weather limitations.  

II. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation 
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 
Construction, Section 108.09, when either the allotted number of calendar days or the specified 
completion date is exceeded.  

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor 
during the months of December, January, February and March when the contract time has 
expired on any individual bridge. Contract time will be charged during these months. All 
construction must be completed in accordance with the weather limitations specified in Section 
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to 
inclement weather or temperature limitations that occur due to starting work on the Contract or a 
structure late in the construction season. 

Any approval of cold weather plans or allowance of construction operations to occur outside 
Section 606 and/or Section 601 does not alleviate the 350 day maximum bridge closure.  In the 
event the closure lasts longer than 350 calendar days as specified, liquidated damages will apply 
to all excess days regardless of weather limitations. 
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SPECIAL NOTE 

For Tree Removal 

Jefferson County 
Bridge maintenance for 056C00083N on E KY ST 

Item No. 05-1070 

NO CLEARING OF TREES 5 INCHES OR GREATER (DIAMETER BREAST 
HEIGHT) FROM MAY 15 - JULY 31. 

APPLICABLE FOR:  ALL HABITAT TYPES 

If there are any questions regarding this note, please contact Danny Peake, Director, 
Division of Environmental Analysis, 200 Mero Street, Frankfort, KY  40601, Phone: 
(502) 564-7250.
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SPECIAL NOTE FOR NON-TRACKING TACK COAT 
 

1. DESCRIPTION AND USEAGE. This specification covers the requirements and practices 
for applying a non-tracking tack asphalt coating. Place this material on the existing 
pavement course, prior to placement of a new asphalt pavement layer. Use when expedited 
paving is necessary or when asphalt tracking would negatively impact the surrounding area. 
This material is not suitable for other uses. Ensure material can “break” within 15 minutes 
under conditions listed in 3.2. 

 
2. MATERIALS, EQUIPMENT, AND PERSONNEL. 

 
2.1 Non-Tracking Tack. Provide material conforming to Subsection 2.1.1. 

 
2.1.1 Provide a tack conforming to the following material requirements: 

 
Property Specification Test Procedure 

Viscosity, SFS, 77 ˚ F 20 – 100 AASHTO T 72 
Sieve, % 0.3 max. AASHTO T 59 
Asphalt Residue1, % 50 min. AASHTO T 59 
Oil Distillate, % 1.0 max. AASHTO T 59 
Residue Penetration, 77 ˚ F 0 - 30 AASHTO T 49 
Original Dynamic Shear (G*/sin ), 82 ˚ C 1.0 min. AASHTO T 315 
Softening Point, ˚ F 149 min. AASHTO T 53 
Solubility, % 97.5 min. AASHTO T 44 

 
1 Bring sample to 212 ˚F over a 10-15 minute period. Maintain 212 ˚F for 15-20 minutes 
or until 30-40 mL of water has distilled. Continue distillation as specified in T59. 

 
2.2.   Equipment. Provide a distributor truck capable of heating, circulating, and spraying 

the tack between 170 ˚F and 180 ˚F. Do not exceed 180 ˚F. Circulate the material 
while heating. Provide the correct nozzles that is recommend by the producer to 
ensure proper coverage of tack is obtained.  Ensure the bar can be raised to between 
14” and 18” from the roadway. 

 

2.3.  Personnel. Ensure the tack supplier has provided training to the contractor on the     
 installation procedures for this product. Make a technical representative from the  
 supplier available at the request of the Engineer. 

 

 
3. CONSTRUCTION. 

 
3.1 Surface Preparation. Prior to the application of the non-tracking tack, ensure the 
pavement surface is thoroughly dry and free from dust or any other debris that would inhibit 
adhesion. Clean the surface by scraping, sweeping, and the use of compressed air. Ensure 
this preparation process occurs shortly before application to prevent the return of debris on 
to the pavement. If rain is expected within one hour after application, do not apply material. 
Apply material only when the surface is dry, and no precipitation is expected. 

 

JEFFERSON COUNTY
STP BRZ 9030 (503)

Contract ID:  255385
Page 52 of 194



2 

   
   

 

3.2 Non-tracking Tack Application. Placement of non-tracking tack is not permitted 
from October 1st to May 15th.  When applying material, ensure the roadway temperature is 
a minimum of 40F and rising.  Prior to application, demonstrate competence in applying 
the tack according to this note to the satisfaction of the Engineer. Heat the tack in the 
distributor to between 170 – 180 ˚F. After the initial heating, between 170 – 180 ˚F, the 
material may be sprayed between 165 ˚F and 180 ˚F. Do not apply outside this temperature 
range. Apply material at a minimum rate of 0.70 pounds (0.08 gallons) per square yard. 
Ensure full coverage of the material on the pavement surface. Full coverage of this material 
is critical. Increase material application rate if needed to achieve full coverage.  Schedule 
the work so that, at the end of the day’s production, all non-tracking tack is covered with 
the asphalt mixture.  If for some reason the non-tracking tack cannot be covered by an 
asphalt mixture, ensure the non-tracking tack material is clean and reapply the non-tracking 
tack prior to placing the asphalt mixture.  Do not heat material more than twice in one day. 

 
3.3 Non-tracking Tack Certification. Furnish the tack certification to the Engineer 
stating the material conforms to all requirements herein prior to use. 

 
3.4 Sampling and Testing. The Department will require a sample of non-tracking tack 
be taken from the distributor at a rate of one sample per 15,000 tons of mix. Take two 1 
gallon samples of the heated material and forward the sample to the Division of Materials 
for testing within 7 days. Ensure the product temperature is between 170 and 180 °F at the 
time of sampling. 

 
4. MEASUREMENT. The Department will measure the quantity of non-tracking tack in tons. 

The Department will not measure for payment any extra materials, labor, methods, 
equipment, or construction techniques used to satisfy the requirements of this note. The 
Department will not measure for payment any trial applications of non-tracking tack, the 
cleaning of the pavement surface, or furnishing and placing the non-tracking tack. The 
Department will consider all such items incidental to the non-tracking tack. 

 
5. PAYMENT. The Department will pay for the non-tracking tack at the Contract unit bid 

price and apply an adjustment for each manufacturer’s lot of material based on the degree 
of compliance as defined in the following schedule.  Non-tracking tack will not be 
permitted for use from October 1st to May 15th.  During this timeframe, the department will 
allow the use of an approved asphalt emulsion in lieu of a non-tracking tack product but 
will not adjust the unit bid price of the material.  When a sample fails on two or more tests, 
the Department may add the deductions, but the total deduction will not exceed 100 
percent. 
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Non-Tracking Tack Price Adjustment Schedule 

Test Specification 100% Pay 90% Pay 80% Pay 50% Pay 0% Pay 

Viscosity, SFS, 77 ˚ F 20 – 100 19 - 102 17 - 18 

103 - 105 

15 - 16 

106 - 107 

14 

108 - 109 

13 

 110 

Sieve, % 0.30 max. ≤ 0.40 0.41 - 0.50 0.51 - 0.60 0.61 - 0.70  0.71 

Asphalt Residue, % 50 min. ≥49.0 48.5 – 48.9 48.0 – 48.4 47.5-47.9  47.4 

Oil Distillate, % 1.0 max. ≤1.0 1.1-1.5 1.6 - 1.7 1.8-1.9 2.0 

Residue Penetration, 77 ° F. 30 max. ≤ 31 

 

   32 - 33 

 

34 - 35 

   

36 - 37 

   
 38 

   

Original Dynamic Shear (G*/sin ), 82 ˚ C 1.0 min. ≥0.95 0.92 – 0.94 0.90 – 0.91 0.85 - 0.89  0.84 

Softening Point, º F 149 min. ≥145 142 - 144 140 - 141 138 - 139  137 

Solubility, % 97.5 min.  97.0 96.8 – 96.9 96.6 – 96.7 96.4 – 96.5  96.3 

 
 

 
Code Pay Item Pay Unit 
24970EC Asphalt Material for Tack Non-Tracking Ton 

 
 

Revised: May 23, 2022 
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SPECIAL NOTE FOR RECYCLED ASPHALT PAVEMENT (RAP) STOCKPILE MANAGEMENT 

 

I. GENERAL 

The use of reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot mix 
asphalt (HMA) or warm mix asphalt (WMA) shall be subject to stockpile management and handling of material 
as described in this section. 

The Department approves RAP on a stockpile basis, following the process set forth in this method. The 
contractor’s responsibilities in the process are as follows: 

• To obtain the Department’s approval of all RAP prior to its use on a Department project and to 
deliver test data and samples as required 

• To monitor and preserve the quality and uniformity of the approved material during storage and 
handling, adding no unapproved material to the existing stockpile 

• To comply with the Department’s requirements regarding replenishment of approved stockpiles 

The Department will approve RAP based on its composition and variability in gradation and asphalt content, and 
on visual inspections of the stockpile, which the Department may conduct at its discretion. The Department may 
withdraw approval of a stockpile if the requirements of this specification are not followed in good faith. 

The Maximum Percentage Allowed in a mix design will be based on these criteria and on the category of RAP 
source, as defined in this document. 

 

II. APPROVAL PROCESS 

Qualified asphalt producers (listed in List of Approved Materials-Asphalt Mixing Plants) may submit requests 
for RAP stockpile approval to the Asphalt Branch, Division of Materials, in the Annual Certification for 
Previously Approved Asphalt Mixing Plants and Related Equipment. The requester shall provide test results 
as prescribed in Part IID. The Division of Materials may, at their discretion, collect samples or inspect a RAP 
stockpile consistent with Section IIE.  

Upon completion of the review of testing results and, if applicable, visual inspection, the Division of 
Materials, Asphalt Branch will approve or disapprove the material by letter and will assign a Stockpile 
Identification Number for each approved RAP stockpile. Note: The contractor's average gradation and asphalt 
content, as listed in the approval letter, shall be the gradation used in subsequent mix designs. The approval 
letter will state the applicable limits on the use of the material in mix designs and will summarize the 
Department's findings, listing the average gradation and asphalt content from the contractor's tests and the 
corresponding values found by the Department. Where the Maximum Percentage Allowed is low due to 
variability, the contractor may elect to improve the uniformity of the material by further processing and may 
again sample, test, and request approval for the material. 

No material shall be added to a stockpile after it has been approved, except as provided in Parts V, VI, and 
VII below. 

 

IIA. RAP Quality Management Plan 

For a contractor to receive approval to use RAP on any department project, a RAP Quality Management Plan 
must first be approved by the department. The RAP Quality Management Plan shall be submitted to the 
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Division of Materials annually for approval as part of the Contractor’s Quality Control Plan/Checklist. The 
Quality Management Plan is required to demonstrate how the Contractor will provide consistency and quality 
of material utilized in all asphalt mixes produced for use on Department projects. The Quality Management 
Plan shall include: 

• Unprocessed RAP Stockpiles 
o Designation of stockpile(s) as single or multiple source 
o Designation of stockpile(s) as classified or unclassified 
o Designation of stockpile(s) as captive or continuously replenishing 
o Plan for how stockpile(s) is built (layers, slope, etc.) 
o Plan to minimize stockpile(s) contamination 

• Processing and Crushing 
o Equipment used to feed screener or crusher 
o Excavation process based on equipment type 

• Processing Millings 
o Single Project or Source 

 Screening, Fractionation, or Crushing plan 
o Multiple Source 

 Process to achieve uniform material from stockpile 
 Screening, Fractionation, or Crushing plan 

• Processed RAP Stockpiles 
o Minimization of segregation 
o Minimization of moisture 

IIB. RAP Stockpile Placement 

All processed RAP stockpiles shall be placed on a sloped, paved surface. The requirement for a paved 
surface may be waived by the Cabinet if the Contractor’s RAP Quality Management Plan demonstrates 
effective material handling that will minimize deleterious material from beneath the processed stockpile 
entering the plant. No processed stockpile will be placed directly on grass or dirt. 

IIC. Stockpile Identification Signs 

RAP stockpiles shall be identified with posted signs displaying the gradation of material in the stockpile 
(course, intermediate, or fine). These signs shall be made of weatherproof material and shall be highly 
visible. Numerals shall be easily readable from outside the stockpile area. If a stockpile exists in two or 
more parts, each part must have its own sign. 

IID. Standard Approval Procedure 

The Contractor shall obtain random samples representative of the entire stockpile and shall have each 
sample tested for gradation and asphalt content according to KM 64-426, KM 64-427, and AASHTO T308. 
The material samples must be in its final condition after all crushing and screening. At least one sample shall 
be obtained for each 1,000 tons of processed RAP, with a minimum of five samples per stockpile. Sampling 
shall be performed according to the method prescribed for asphalt mix aggregates in the Department’s 
Materials Field Testing and Sampling Manual and KM 64-601.  The minimum sampling size (after 
quartering) for tests of RAP samples is 1,500 g. except for samples containing particles more than one inch 
in diameter, for which the minimum is 2,000 g.  

To request approval of a RAP stockpile, submit the following documents to the Division of Materials. It is 
the requester’s responsibility to correctly address, label, and deliver these submittals: 
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• Submit request for approval at beginning of the paving season as part of the Annual Certification for 
Previously Approved Asphalt Mixing Plants and Related Equipment.  

• If requesting approval after paving season begins, submit memo, including stockpile portion of the 
inspection list for Annual Certification for Previously Approved Asphalt Mixing Plants and Related 
Equipment, to Division of Materials. 

• Reports of the tests prescribed above using the Stockpile <INSERT NAME> document. 

• A drawing of the plant site showing the location of the stockpile to be approved and all other 
stockpiles on the premises 

 

Mail, deliver or email the request form, with test reports and site drawing, to: 

Kentucky Transportation Cabinet 
Division of Materials 
ATTN: Asphalt Branch Manager 
1227 Wilkinson Boulevard 
Frankfort, Kentucky 40601 

Robert.Semones@ky.gov 

IIE. Tests and inspections by the Department 

The Department shall have the right to observe the collection of samples, or to perform the sampling and testing 
as a verification of contractor submittal. As a condition of approval, the Department may at any time inspect and 
sample RAP stockpiles for which approval has been requested and may perform additional quality control tests 
to determine the consistency and quality of the material. 

The approval letter issued by the Department will include any results of verification testing performed by the 
Cabinet. The approved contractor results should be used by mix design technicians in the design calculations. 

 

III. RAP STOCKPILE TIERED MANAGEMENT AND EFFECTIVE BINDER CONTENT 

The stockpile management and approval requirements will be tiered based on the maximum cold feed 
percentages as defined in this section and Table 1. below.  

Table 1. Tiered Testing Requirements 

Mix Type 0-<12% 12-<20% 20-<35% 
Surface Tier 1 Tier 2 Tier 3 
Base Tier 1 Tier 2 Tier 3 

 

NOTE: All asphalt mixes and binder selection will be subject to Section 409 of the current Standard 
Specifications.  

The following requirements will apply based on the percentage of RAP in the mix. 

Tier 1 

Tier 1 mixes (less than or equal to 12% RAP) will be subject to the requirements of sections IIA, IIB, and IIC. 
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Tier 2 

Tier 2 mixes (12% to less than 20% RAP) will be subject to the requirements of Section II in its entirety and 
Table 2 requirements. 

Tier 3 

Tier 3 Asphalt Base mixes with 20% to less than 35% RAP, Tier 3 Asphalt Surface mixes with 20% to less than 
30% RAP will be subject to Section II in its entirety and Table 2 requirements.  

 

IV. MAXIMUM PERCENTAGE OF RAP ALLOWED 
 

The Maximum Percent of RAP allowed in mix designs shall be the lowest percentage determined by the 
gradation and asphalt content of the RAP, as established under the criteria below, and requirements listed in 
Section III.  

Limits according to range in gradation and bitumen content 

The Maximum Percent of RAP Allowed, based on gradation and asphalt content, shall be determined by the 
Department using the standard deviation of these values. This standard deviation will be calculated using data 
provided by the contractor from at least five samples. While the contractor is required to provide the data from 
these tested samples, the Department retains the discretion to perform its own sampling and testing to support or 
verify its findings. An apparent outlier shall not be considered in determining these ranges. Where one result 
appears to be unrepresentative of the whole, two or more additional samples shall be tested. The outlying value 
of all tests shall then be excluded from the range. The maximum percentage of RAP allowable shall be the 
lowest percentage determined according to Table 2 below. 

 

Table 2. Maximum Percent RAP According to Variability in Test Results 

 Standard Deviation as calculated above: 
Surface 

% asphalt content < 0.4 < 0.5  
% passing No. 200 sieve < 1.25 < 1.5  
% passing Median Sieve < 4.0 < 5.0  
 Allowable RAP Cold Feed % 
 Tier 3 - 20%-30% Tier 2 - 12%-20% Tier 1 - 0%-12% 

Base 
% asphalt content < 0.5 < 0.75  
% passing No. 200 sieve < 1.5 < 2.25  
% passing Median sieve < 5.0 < 7.0  
 Allowable RAP Cold Feed % 
 Tier 3 - 20%-35% Tier 2 - 12%-20% Tier 1 - 0%-12% 

 

NOTE: These allowances notwithstanding, the Contractor is required to maintain the mixture within the 
Mixture Control Tolerances of Kentucky Method 443. 
The percentage allowable in mix designs shall be limited to meet the design criteria for viscosity established in 
the Standard Specifications. 
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V. GENERAL STOCKPILE REQUIREMENTS AND REPLENISHMENT 

V.A. Single Pavement Source 

Early approval of material from a single pavement source. When a new stockpile is to consist entirely of 
millings removed from a single existing pavement, the stockpile may be approved based on samples taken 
during the milling and processing operations, prior to completion of milling. The initial stockpile may be 
approved as either a new stockpile or a new stockpile in continual replenishment status. 

For continual replenishment status, samples shall be taken from the processed stockpile after it reaches 
1,000 tons. A total of five initial samples, plus one additional sample for every 1,000 tons, is required. As 
prescribed in Part II above, the contractor shall test all samples and deliver the test results, together with a 
letter request for approval in Continual Replenishment status, to the address indicated. The stockpile shall be 
subject to initial approval as prescribed above in Part II. Once approved, it may be replenished without 
further approvals as provided in Part VII below.  

V.B. Heterogeneous or contaminated material 

Asphalt pavement millings containing traffic detection loops, raised pavement markers, or other debris must 
be separated and excluded before stockpiling RAP for approval for use in KYTC asphaltic concrete 
mixtures. 

No material other than RAP from an approved stockpile shall be included in mixtures for State projects. The 
following materials are specifically excluded: 

• Material contaminated with foreign matter such as liquids, soil, concrete, or debris 

• Plant waste, especially waste containing abnormal concentrations of bitumen, drum build-up, or material 
from spills or plant clean-up operations 

The following materials shall not be added to or placed in proximity to an approved stockpile but may be 
accumulated in a separate stockpile and submitted for approval according to Part III: 

• Production mixtures returned to the plant for any reason. 

• Mis-proportioned mixtures, especially those generated at start-up. 

 

VI. REPLENISHMENT OF STOCKPILES 

An approved RAP stockpile may be replenished with Department approval, provided the replenishment material 
meets all necessary requirements for approval and maintains uniformity in gradation and asphalt content as 
outlined in this document.  

VI.A. Procedure and approval criteria 

The procedure for requesting approval of a stockpile replenishment, that is not in continual replenishment 
status, shall be the same as for approval of an original stockpile, and the material for the replenishment shall 
meet all criteria for approval as a new stockpile. RAP proposed for replenishment shall be sampled and tested 
by the Contractor for gradation and asphalt cement as prescribed in Section II above. The Laboratory shall 
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review these results and provide approval for use in Department asphalt mix designs, according to Table 2 
above. 

VI.B. Effect of replenishment on existing approved mix designs 

Replenishment of a stockpile may render certain mix designs invalid, depending on the percent RAP 
allowed in the design and on the difference in average properties between the old and new stockpiles. A 
replenished stockpile may be used as the RAP ingredient in an existing approved design provided that: 

1. The Maximum Percent Allowed for the replenishment stockpile equals or exceeds the percent RAP 
called for in the mix design. In no case may the Maximum Percent Allowed be exceeded. 

However, if a mix design calls for up to 5.0 percent more than the Maximum Percent Allowed for the 
replenishment, the design may be adjusted, with approval, to use the lower percent allowed, provided that 
the production mixture continues to meet all acceptance criteria. For example, a design which calls for 20 
percent RAP may be adjusted and produced with 15 percent if it continues to meet for acceptance. 

VII. CONTINUAL REPLENISHMENT WITHOUT RE-APPROVAL 

At the request of the contractor, a previously approved stockpile may be placed in Continual Replenishment 
Status and may be replenished any number of times without re-approval provided that: 

1. Replenishment is within six months of the last stockpile addition. 
 

2. The contractor shall continue to monitor and test the materials added to the stockpile and shall forward 
these results to the Division of Materials for every 1,000 tons of RAP added to the stockpile. 
 

3. The contractor must certify that replenishment materials are free of contaminants. 
 

4. The Department shall be notified by letter to the Director of the Division of Materials that the stockpile 
is being replenished on a continual basis. 
 

5. The RAP Maximum Percent Allowed for continual replenishment shall be limited by Sections III and IV. 

Note: Upon request, one 20-pound sample bag of RAP for each Continual Replenishment 
Stockpile shall be submitted to the Division of Materials for petrographic analysis every 12 
months. 

 

The Department may inspect, sample, and test such stockpiles at its discretion and may, upon determining 
that the stockpile is unsuitable, withdraw approval of the material and all mix designs which include it. 
Approval of the stockpile may be withdrawn at any time based upon extreme or erratic ingredient proportions, 
unsuitable ingredients, or poor performance, as determined by the Division of Materials, Asphalt Branch. The 
Department will conduct periodic comparison testing on the opposite quarters of samples submitted by the 
Contractor for special replenishment approval category. The approval of the stockpile may be withdrawn if 
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erroneous information was found on the contractor’s testing and/or improper sampling procedures were 
involved after a thorough investigation. 

VIII. DEPLETION OF STOCKPILE AND EXPIRATION OF APPROVAL 

When a stockpile has been fully depleted, the Contractor may replenish it within 24 months after the date of 
depletion; a depleted stockpile not replenished after 24 months will be removed from the approved list and 
may not be replenished.  

Approval of a stockpile may be withdrawn if, in the finding of the Division of Materials, Asphalt Branch, 
the total amount of material used in new mixtures equals the total tonnage of the original stockpile plus all 
approved replenishments. Six years from the original approval of a stockpile or from its most recent 
replenishment, a stockpile shall be presumed to be depleted, and its approval shall expire. This shall apply to 
all stockpiles, regardless of status or history of use. 

IX. RECORDS 

The Contractor shall maintain records at the plant site on all RAP stockpiles. These records shall be 
available for inspection by representatives of the Department and shall include the following: 

 
• All test results. 
• The Department’s approval letter for each stockpile and replenishment, together with the Contractor’s 
requests for approval and all data submitted therewith. 
• A current drawing of all stockpile locations at the plant site, including unapproved stockpiles, showing 
stockpile numbers of all stockpiles approved for State work. 

X. RELOCATION OF STOCKPILE 

If material from an approved RAP stockpile is to be moved to another location, the contractor shall seek 
approval from the Department prior to its further use on State projects. A letter request shall be submitted to 
the Division of Materials indicating the current stockpile location, the total quantity of material to be moved, 
and the amount, if any, to remain in the current location. The Division of Materials will issue an approval 
letter applicable to the new location. 

 

June 18, 2025 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 working days prior to commencement of any bridge demolition or 
renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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KENTUCKY TRANSPORTATION CABINET
Department of Highways

DIVISION OF RIGHT OF WAY & UTILITIES

TC 62-226
Rev. 01/2016

Page 1 of 1

RIGHT OF WAY CERTIFICATION

Original Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)

05-1070.00 Jefferson 1100 FD55 121 9414002R
PROJECT DESCRIPTION
Kentucky Bridge Program - 056C00083N - East Kentucky Street over South Fork Beargrass Creek Bridge Replacement

No Additional Right of Way Required
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

Condition # 1 (Additional Right of Way Required and Cleared)
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical possession.
Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements remaining
on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the rights to
remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the court. All
relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons adequate
replacement housing in accordance with the provisions of the current FHWA directive.

Condition # 2 (Additional Right of Way Required with Exception)
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

Condition # 3 (Additional Right of Way Required with Exception)
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction.
Total Number of Parcels on Project 3 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired
Signed Deed 3
Condemnation 0
Signed ROE 0
Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark C. Askin, P.E.

Signature Signature
Date Date 06/09/25

Right of Way Director FHWA
Printed Name Dean M. Loy Printed Name

Signature Signature
Date Date

Digitally signed by Mark Askin, 
P.E.
DN: cn=Mark Askin, P.E., 
email=mark.askin@strand.com
Date: 2025.06.09 08:21:41 -04'00'

Mark
Askin, P.E.

DM Loy Digitally signed by DM Loy 
Date: 2025.06.09 08:38:37 
-04'00'
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PROJECT NOTES ON UTILITIES 

The contractor should be aware that there is UTILITY WORK INCLUDED IN THIS ROAD 
CONSTRUCTION CONTRACT.  The Contractor shall review the GENERAL UTILITY NOTES 
AND INSTRUCTIONS which may include KYTC Utility Bid Item Descriptions, utility owner 
supplied specifications, plans, list of utility owner preapproved subcontractors, and other 
instructions.  Utility contractors may be added via addendum if KYTC is instructed to do so 
by the utility owner.  Potential contractors must seek prequalification from the utility owner. 
Any revisions must be sent from the utility owner to KYTC a minimum of one week prior to 
bid opening. 

For all projects under 2000 Linear feet which require a normal excavation locate request 
pursuant to KRS 367.4901-4917, the awarded contractor shall field mark the proposed 
excavation or construction boundaries of the project (also called white lining) using the 
procedure set forth in KRS 367.4909(9)(k). For all projects over 2000 linear feet, which are 
defined as a “Large Project” in KRS 367.4903(18), the awarded contractor shall initially 
mark the first 2000 linear feet minimally of proposed excavation or construction 
boundaries of the project to be worked using the procedure set forth in KRS 367.4909(9)(k).  
This temporary field locating of the project excavation boundary shall take place prior to 
submitting an excavation location request to the underground utility protection Kentucky 
Contact Center.  For large projects, the awarded contractor shall work with the impacted 
utilities to determine when additional white lining of the remainder of the project site will 
take place.  This provision shall not alter or relieve the awarded contractor from complying 
with requirements of KRS 367.4905 to 367.4917 in their entirety. 

Please Note: The information presented in this Utility Note is informational in nature and 
the information contained herein is not guaranteed. 
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The contractor will be responsible for contacting all utility facility owners on the subject 
project to coordinate his activities.  The contractor will coordinate his activities to minimize 
and, where possible, avoid conflicts with utility facilities.  Due to the nature of the work 
proposed, it is unlikely to conflict with the existing utilities beyond minor facility 
adjustments.  Where conflicts with utility facilities are unavoidable, the contractor will 
coordinate any necessary relocation work with the facility owner and Resident Engineer.  
The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this 
contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) 
have been determined using data garnered by varied means and with varying degrees of 
accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of 
record drawings. The facilities defined may not be inclusive of all utilities in the project 
scope and are not Level A quality, unless specified as such.  It is the contractor’s 
responsibility to verify all utilities and their respective locations before excavating. 

The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and 
take steps necessary to be in compliance with federal and state damage prevention 
directives.  The contractor is instructed to contact KY 811 for the location of existing 
underground utilities.  Contact shall be made a minimum of two (2) and no more than ten 
(10) business days prior to excavation.    The contractor shall submit Excavation Locate 
Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of 
this request does not relieve the contractor from the responsibility of contacting non-
member facility owners, whom are to be contacted through their individual Protection 
Notification Center.  It may be necessary for the contractor to contact the County Court 
Clerk to determine what utility companies have facilities in the area.  Non-compliance with 
these directives can result in the enforcement of penalties. 
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NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT 
DISTURB LIMITS 

Louisville Gas and Electric Company - Natural Gas 

 
*The Contractor is fully responsible for protection of all utilities listed above* 

 
 

 
 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES 
WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Louisville Gas and Electric Company – Electric will temporarily relocate their existing 
overhead lines and then replace once the construction is completed. The Company will be 
complete with the temporary relocation by July 31, 2025. 

Charter/Spectrum – CATV will temporarily relocate their existing overhead lines and then 
replace once the construction is completed. The Company will be complete with the 
temporary relocation by July 31, 2025. 
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THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED 
BY THE OWNER OR THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE 

ROAD CONTRACT 

Not Applicable 

 
 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED 
BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Louisville Water Company – Water An approved subcontractor with LWC will be required to 
relocate their water line. The waterline can only be taken out of service after October 1st 
and must be back in service by May 1st. If  the contractor can’t complete the permanent tie-
in by May 1st then the temporary line will be required to be placed in service(Bid items are 
set up in the contract). 
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RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent     

 

AREA FACILITY OWNER CONTACT LIST 

 

Facility Owner Address Contact 
Name 

Phone Email 

Charter 
Communications - 
Communication 

1018 Linn 
Station Road 
Louisville KY 
40223 

Ben York 5026647395 michael.york@charter.com 

Louisville Gas and 
Electric Company - 
Electric 

P.O. Box 32020 
Louisville KY 
40202 

Caroline 
Justice 

5026273708 Caroline.Justice@lge-ku.com 

Louisville Gas and 
Electric Company - 
Natural Gas 

P.O. Box 32020 
Louisville KY 
40202 

Caroline 
Justice 

5026273708 Caroline.Justice@lge-ku.com 

Louisville Water 
Company - Water 

550 South 
Third Street 
Louisville KY 
40202 

Pat 
Howard 

5025693615 phoward@louisvillewater.com 
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GENERAL UTILITY NOTES AND 

INSTRUCTIONS APPLICABLE TO ALL 

UTILITY WORK MADE A PART OF THE 

ROAD CONSTRUCTION CONTRACT 

 
The contractor should be aware the following utility notes and KYTC Utility Bid Item Descriptions 

shall supersede, replace and take precedence over any and all conflicting information that may be 

contained in utility owner supplied specifications contained in the contract, on plans supplied by the 

utility owner, or any utility owner specifications or information externally referenced in this contract.   

 

Where information may have been omitted from these notes, bid item descriptions, utility owner 

supplied specifications or plans; the KYTC Standard Specifications for Road and Bridge 

Construction shall be referenced. 

 

 

PROTECTION OF EXISTING UTILITIES 

The existing utilities shown on the plans are shown as best known at the time the plans were developed and 

are to be used as a guide only by the Contractor.  The Contractor shall use all means at his disposal to 

accurately locate all existing utilities, whether shown on the plans or not, prior to excavation.  The contractor 

shall protect these utilities during construction.  Any damage to existing utilities during construction that 

are shown or not shown on the plans shall be repaired at the Contractor’s expense. 

 

PREQUALIFIED UTILITY CONTRACTORS 

 

Some utility owners may require contractors that perform relocation work on their respective facilities as a 

part of the road contract be prequalified or preapproved by the utility owner.  Those utility owners with a 

prequalification or preapproval requirement are as follows:  

 

Any work on Louisville Water Company waterline must be done by a pre-approved Louisville Water 

Company contractor. 

 

 

 

 

 

 

 

The bidding contractor needs to review the above list and choose from the list of approved subcontractors 

at the end of these general notes as identified above before bidding. When the list of approved 
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subcontractors is provided, only subcontractors shown on the following list(s) will be allowed to work on 

that utility as a part of this contract. 

When the list of approved subcontractors for the utility work is not provided in these general notes, the 

utility work can be completed by the prime contractor.  If the prime contractor chooses to subcontract the 

work, the subcontractor shall be prequalified with the KYTC Division of Construction Procurement in the 

work type of “Utilities” (I33).  Those who would like to become prequalified may contact the Division of 

Construction Procurement at (502) 564-3500.  Please note: it could take up to 30 calendar days for 

prequalification to be approved.  The prequalification does not have to be approved prior to the bid, but 

must be approved before the subcontract will be approved by KYTC and the work can be performed. 

 

CONTRACT ADMINISTRATION RELATIVE TO UTILITY WORK 

 

All utility work is being performed as a part of a contract administered by KYTC; there is not a direct 

contract between the utility contractor and utility owner.  The KYTC Section Engineer is ultimately 

responsible for the administration of the road contract and any utility work included in the contract. 

 

 

SUBMITTALS AND CORRESPONDENCE 

 

All submittals and correspondence of any kind relative to utility work included in the road contract shall be 

directed to the KYTC Section Engineer, a copy of which may also be supplied to the utility owner by the 

contractor to expedite handling of items like material approvals and shop drawings.  All approvals and 

correspondence generated by the utility owner shall be directed to the KYTC Section Engineer.  The KYTC 

Section Engineer will relay any approvals or correspondence to the utility contractor as appropriate.  At no 

time shall any direct communication between the utility owner and utility contractor without the 

communication flowing through the KYTC Section Engineer be considered official and binding under the 

contract. 

 

 

ENGINEER 

 

Where the word “Engineer” appears in any utility owner specifications included in this proposal, utility 

owner specifications included as a part of this contract by reference or on the utility relocation plans, it shall 

be understood the “Engineer” is the Kentucky Transportation Cabinet (KYTC) Section Engineer or 

designated representative and the utility owner engineer or designated representative jointly.  Both 

engineers must mutually agree upon all decisions made with regard to the utility construction.  The 

Transportation Cabinet, Section Engineer shall make all final decisions in all disputes. 
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INSPECTOR OR RESIDENT PROJECT REPRESENTATIVE 

 

Where the word “Inspector” or “Resident Project Representative” appears in the utility specifications 

included in this proposal, utility owner specifications included as a part of this contract by reference or on 

the utility relocation plans, it shall be understood the “Inspector” or “Resident Project Representative” is 

the utility owner inspector and KYTC inspector jointly.  The Transportation Cabinet, Section Engineer shall 

make all final decisions in all disputes. 

 

 
NOTICE TO UTILITY OWNERS OF THE START OF WORK 

 

One month before construction is to start on a utility, the utility contractor shall make notice to the KYTC 

Section Engineer and the utility owner of when work on a utility is anticipated to start.  The utility contractor 

shall again make confirmation notice to the KYTC Section Engineer and the utility owner one week before 

utility work is to actually start. 

 

 

UTILITY SHUTDOWNS   

 

The Contractor shall not shut down any active and in-service mains, utility lines or services for any reason 

unless specifically given permission to do so by the utility owner.  The opening and closing of valves and 

operating of other active utility facilities for main, utility line or utility service shut downs are to be 

performed by the utility owner unless specific permission is given to the contractor  by the owner to make 

shutdowns .  If and when the utility owner gives the contractor permission to shutdown mains, utility lines 

or utility services, the contractor shall do so following the rules, procedures and regulations of the utility 

owner.  Any permission given by the utility owner to the contractor to shutdown active and in-service 

mains, utility lines or services shall be communicated to the KYTC Section Engineer by the utility owner 

that such permission has been given. 

 

Notice to customers of utility shut downs is sometimes required to be performed by the utility contractor.  

The contractor may be required; but, is not limited to, making notice to utility customers in a certain 

minimum amount of time in advance of the shut down and by whatever means of communication specified 

by the utility owner.  The means of communication to the customer may be; but is not limited to, a door 

hanger, notice by newspaper ad, telephone contact, or any combination of communication methods deemed 

necessary, customary and appropriate by the utility owner.  The contractor should refer to the utility owner 

specifications for requirements on customer notice. 

 

Any procedure the utility owner may require the contractor to perform by specification or plan note and 

any expense the contractor may incur to comply with the utility owner’s shut down procedure and notice 

to customers shall be considered an incidental expense to the utility construction. 

 

CUSTOMER SERVICE AND LATERAL ABANDONMENTS  When temporary or permanent 

abandonment of customer water, gas, or sewer services or laterals are necessary during relocation of utilities 

included in the contract, the utility contractor shall perform these abandonments as part of the contract as 

incidental work.  No separate payment will be made for service line and lateral abandonments.  The 

contractor shall provide all labor, equipment and materials to accomplish the temporary or permanent 

abandonment in accordance with the plans, specifications and/or as directed by the engineer.  Abandonment 

may include, but is not limited to, digging down on a water or gas main at the tap to turn off the tap valve 
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or corporation stop and/or capping or plugging the tap, digging down on a sewer tap at the main and 

plugging or capping the tap, digging down on a service line or lateral at a location shown on the plans or 

agreeable to the engineer and capping or plugging, or performing any other work necessary to abandon the 

service or lateral to satisfactorily accomplish the final utility relocation. 

 

STATIONS AND DISTANCES   

All stations and distances, when indicated for utility placement in utility relocation plans or specifications, 

are approximate; therefore, some minor adjustment may have to be made during construction to fit actual 

field conditions.  Any changes in excess of 6 inches of plan location shall be reviewed and approved jointly 

by the KYTC Section Engineer or designated representative and utility owner engineer or designated 

representative.  Changes in location without prior approval shall be remedied by the contractor at his own 

expense if the unauthorized change creates an unacceptable conflict or condition. 

 

RESTORATION 

 

Temporary and permanent restoration of paved or stone areas due to utility construction shall be considered 

incidental to the utility work.  No separate payment will be made for this work.  Temporary restoration shall 

be as directed by the KYTC Section Engineer.  Permanent restoration shall be “in-kind” as existing. 

 

Restoration of seed and sod areas will be measured and paid under the appropriate seeding and sodding bid 

items established in the contract for roadway work. 

______________________________________________________________________________ 

BELOW ARE NOTES FOR WHEN “INST” ITEMS ARE IN THE CONTRACT MEANING THE 

UTILITY COMPANY IS PROVIDING CERTAIN MATERIALS FOR UTILITY RELOCATION  

 

MATERIAL 

 

Contrary to Utility Bid Item Descriptions, those bid items that have the text “Inst” at the end of the bid 

item will have the major components of the bid item provided by the utility owner.  No direct payment will 

be made for the major material component(s) supplied by the utility company.  All remaining materials 

required to construct the bid item as detailed in utility bid item descriptions, in utility specifications and 

utility plans that are made a part of this contract will be supplied by the contractor.  The contractor’s bid 

price should reflect the difference in cost due to the provided materials. 

 

The following utility owners have elected to provide the following materials for work under this contract: 

 

 No materials are being supplied by the utility owner(s).  All materials are to be supplied 

by the contractor per bid item descriptions, utility specifications and utility plans. 

 

 

SECURITY OF SUPPLIED MATERIALS 

 

If any utility materials are to be supplied by the utility owner, it will be the responsibility of the utility 

contractor to secure all utility owner supplied materials after delivery to the project site.  The utility 
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contractor shall coordinate directly with the utility owner and their suppliers for delivery and security of 

the supplied materials.  Any materials supplied by the utility owner and delivered to the construction site 

that are subsequently stolen, damaged or vandalized and deemed unusable shall be replaced with like 

materials at the contractor’s expense.  
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Standard Water Bid Item Descriptions 
THESE BID ITEM DESCRIPTIONS SHALL SUPERCEDE ANY BID ITEM  

DESCRIPTIONS CONTAINED IN UTILITY OWNER SUPPLIED  
SPECIFICATIONS PROVIDED ELSEWHERE IN THIS PROPOSAL. 

W AIR RELEASE VALVE This bid item description shall apply to all air release valve installations of 
every size except those defined as “Special”. This item shall include the air release valve, main to valve 
connecting line or piping, manhole, vault, structure, access casting or doors, tapping the main, labor, 
equipment, excavation, proper backfill, and restoration required to install the air release valve at the location 
shown on the plans or as directed, in accordance with the specifications and standard drawings, complete 
and ready-for-use.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete. 
 
BOLLARDS This item is for payment for furnishing and installing protective guard posts at above-ground 
utility installations.  A bollard may consist of, but is not limited to, a steel post set in concrete or any other 
substantial post material.  This item shall include all labor, equipment, and materials needed for complete 
installation of the bollard, as specified by the utility owner specifications and plans.  If the Company does 
not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) 
when complete.   

NOTE:  A bid code for this item has been established in standard roadway bid items and shall be 
used for payment of this item.  The bid code is 21341ND. 

 
W CAP EXISTING MAIN This item shall include the specified cap, concrete blocking and/or mechanical 
anchoring, labor, equipment, excavation, backfill, and restoration required to install the cap on an existing 
main to be left in service at the location shown on the plans or as directed, in accordance with the 
specifications.  This item is not to be paid to cap new main installations or mains that are to be abandoned.  
This pay item is only to be paid to cap existing mains to be left in service.  Caps on new mains are to be 
considered incidental to the new main, as are other fittings, and are not to be paid under this item.  All 
caps on existing mains shall be paid under this one bid item included in the contract, regardless of size.  No 
separate bid items will be established for size variations.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
This item shall be paid EACH (EA) when complete. 

Plugging of existing abandoned mains shall be performed and paid in accordance with Section 
708.03.05 of KYTC Standard Specifications for Road and Bridge Construction, using Bid code 
01314, Plug Pipe. 
 

W CATHODIC PROTECTION   This item is for providing and installing all cathodic protection 
materials to iron pipe and fittings, as specified in plans and specifications, complete and ready-for-use.  
Materials to be supplied and installed by the contractor shall include, but are not limited to, anodes, wire, 
fusion kits, test stations, and/or marker posts.  All cathodic protection required for the entire project shall 
be paid under this one item.  Please refer to the Utility Company’s Specifications.  If the Company does not 
have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid LUMP SUM (LS) 
when complete. 
 
W DIRECTIONAL BORE Payment under this item is made whenever the plans or specifications 
specifically show directional boring is to be utilized to minimize the impact of open-cut for the installation 
of water main under streets, creeks, etc.  Payment under this item shall include the specified bore pipe, 
labor, and equipment.  No separate payment shall be made for bore pipe installed in the bore, whether used 
as a carrier pipe or an encasement of a separate carrier pipe.  This item shall also include pipe anchors at 
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each end of the bore, when specified, to prevent the creep or contraction of the bore pipe. Carrier pipe 
installed within a bore pipe shall be paid separately under pipe items.  Payment under this item shall not be 
size specific and no separate bid items will be established for size variations.  The bore pipe sizes to be 
included under this item shall be as shown on the plans and/or in the specifications.  Any and all directional 
bores in each contract shall be paid under one directional bore bid item included in the contract, regardless 
of size.  Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid LINEAR FEET (LF) when complete. 
 
W ENCASEMENT CONCRETE T h i s  i t e m  s h a l l  i nclude all labor, equipment, excavation, 
concrete, reinforcing steel, backfill, restoration, etc., to construct the concrete encasement of the water main 
as shown on the plans, and in accordance with the specifications and standard drawings.  Payment under 
this item shall be in addition to the carrier pipe, as paid under separate bid items.  Carrier pipe is not included 
in this bid item.  Any and all concrete encasements shall be paid under one bid item included in the contract, 
regardless of the size of the carrier pipe or the volume of concrete or steel reinforcement, as specified in the 
plans and specifications.  No separate bid items will be established for size variations.  Measurement of 
pay quantity shall be from end of concrete to end of concrete.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
This item shall be paid LINEAR FEET (LF) when complete. 
 
W ENCASEMENT STEEL BORED This item shall include the steel encasement pipe size as specified 
on the plans and in the specifications, casing spacers, end seals, labor, and equipment to bore and install the 
encasement in accordance with the plans and specifications, complete and ready-for-use.  The size shall be 
the measured internal diameter of the encasement pipe.  The sizes of encasement to be paid under the size 
ranges specified in the bid items shall be as follows: 
 

Range 1 = All encasement sizes greater than 2 inches to and including 6 inches  
Range 2 = All encasement sizes greater than 6 inches to and including 10 inches  
Range 3 = All encasement sizes greater than 10 inches to and including 14 inches  
Range 4 = All encasement sizes greater than 14 inches to and including 18 inches  
Range 5 = All encasement sizes greater than 18 inches to and including 24 inches  
Range 6 = All encasement sizes greater than 24 inches 
 

(Encasement sizes of 2 inches internal diameter or less shall not be paid separately but shall be considered 
incidental to the carrier pipe.)  Payment under this bid item shall not include the carrier pipe. Carrier pipe 
shall be paid under a separate bid item.  Please refer to the Utility Company’s Specifications.  If the Company 
does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid LINEAR 
FEET (LF) when complete. 
 
W ENCASEMENT STEEL OPEN CUT This item shall include the steel encasement pipe size as 
specified on the plans and in the specifications, casing spacers, end seals, labor, and equipment to open-cut 
and install the encasement in accordance with the plans and specifications, complete and ready-for-use.  The 
size shall be the measured internal diameter of the encasement pipe.  The size encasement to be paid under 
the size ranges specified in the bid items shall be as follows: 
 

Range 1 = All encasement sizes greater than 2 inches to and including 6 inches  
Range 2 = All encasement sizes greater than 6 inches to and including 10 inches  
Range 3 = All encasement sizes greater than 10 inches to and including 14 inches  
Range 4 = All encasement sizes greater than 14 inches to and including 18 inches  
Range 5 = All encasement sizes greater than 18 inches to and including 24 inches  
Range 6 = All encasement sizes greater than 24 inches 
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(Encasement sizes of 2 inches internal diameter or less shall not be paid separately but shall be considered 
incidental to the carrier pipe.)  Payment under this bid item shall not include the carrier pipe. Carrier pipe 
shall be paid under a separate bid item.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid 
LINEAR FEET (LF) when complete. 
 
W FIRE HYDRANT ADJUST This item includes all labor, equipment, excavation, materials, and backfill 
to adjust the existing fire hydrant using the fire hydrant manufacturer's extension kit for adjustments of 18" 
or less.  Adjustments greater than 18" require anchoring couplings and vertical bends to adjust to grade.  
The Contractor will supply and install all anchor couplings, bends, fire hydrant extension, concrete blocking, 
restoration, granular drainage material, etc., needed to adjust the fire hydrant, complete and ready-for-use as 
shown on the plans, and in accordance with the specifications and standard drawings.  This also includes 
allowing for the utility owner inspector to inspect the existing fire hydrant prior to adjusting, contractor 
returning unusable fire hydrants to the utility owner warehouse and picking up a replacement hydrant.  No 
additional payment will be made for rock excavation.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid EACH (EA) when complete and ready for use. 
 
W FIRE HYDRANT ASSEMBLY T h i s  i t e m  i ncludes all labor, equipment, new fire hydrant, 
isolating valve and valve box, concrete pad around valve box (when specified in specifications or plans),  
piping, anchoring tee, anchoring couplings, fire hydrant extension, excavation, concrete blocking, granular 
drainage material, backfill, and restoration, to install a new fire hydrant assembly as indicated on plans and 
standard drawings, compete and ready-for-use.  No additional payment will be made for rock excavation. 
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W FIRE HYDRANT RELOCATE This item includes all labor and equipment to remove the existing fire 
hydrant from its existing location and to reinstall at a new location.  This item shall include a new isolating 
valve and valve box, concrete pad around valve box (when required in specifications or plans), new piping, 
new anchoring tee, anchoring couplings, fire hydrant extensions, concrete blocking, restoration, granular 
drainage material, excavation, and backfill as indicated on plans, specifications, and standard drawings, 
compete and ready-for-use.  This item shall also include allowing for utility owner inspector to inspect the 
existing fire hydrant prior to reuse, contractor returning unusable fire hydrants to the utility owner warehouse 
and picking up a replacement hydrant for use if the existing fire hydrant is determined unfit for reuse.  No 
additional payment will be made for rock excavation.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid EACH (EA) when complete. 
 
W FIRE HYDRANT REMOVE This item includes removal of an abandoned fire hydrant, isolating valve, 
and valve box, to the satisfaction of the engineer.  The removed fire hydrant, isolating valve, and valve box 
shall become the property of the contractor for his disposal as salvage or scrap.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete. 
 
W FLUSH HYDRANT ASSEMBLY This item shall include the flushing hydrant assembly, service line, 
tapping the main, labor, equipment, excavation, backfill, and restoration required to install the flush hydrant 
at the location shown on the plans and in accordance with the specifications and standard drawings, complete 
and ready-for-use.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete. 
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W FLUSHING ASSEMBLY This item shall include the flushing device assembly, service line, meter box 
and lid, tapping the main, labor, equipment, excavation, backfill, and restoration required to install the 
flushing device at the location shown on the plans and in accordance with the specifications and standard 
drawings, complete and ready-for-use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid 
EACH (EA) when complete. 
 
W LEAK DETECTION METER   This item is for payment for installation of a water meter at main valve 
locations, as shown on the plans, for detection of water main leaks.  The meter shall be of the size and type 
specified in the plans or specifications.  This item shall include all labor, equipment, meter, meter box or 
vault, connecting pipes between main and meter, main taps, tapping saddles, casting, yoke, and any other 
associated material needed for installation of a functioning water meter in accordance with the plans and 
specifications, complete and ready-for-use.  No separate payment will be made under any other contract 
item for connecting pipe or main taps.  All leak detection meters shall be paid under one bid item included 
in the contract, regardless of size.  No separate bid items will be established for size variations.  Please refer 
to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete and ready for use. 
 
W LINE MARKER This item is for payment for furnishing and installing a water utility line marker as 
specified by the utility owner specifications and plans.  A line marker may consist of a post or monument 
of whatever materials specified and shall include markings and/or signage on same as specified by plans or 
specifications.  This item shall include all labor, equipment, and materials needed for complete installation 
of the marker.  This item shall be paid EACH (EA) when complete. 
 
W LINE STOP SIZE 1 OR 2 This item shall include the line stop saddle/sleeve, valve, completion plug 
and any other material, labor, and equipment necessary to complete the line stop as indicated in the plans 
and/or specifications. This installation shall allow the waterline system to operate as usual without any 
interruption of service. The size shall be the measured internal diameter of the live pipe to be tapped. The 
line stop size to be paid under sizes 1 or 2 shall be as follows: 
Size 1 = All live tapped main sizes up to and including 8 inches 
Size 2 = All live tapped main sizes greater than 8 inches 
Please refer to the Utility Company’s Specifications. If the Company does not have specifications, KYTC’s 
Specifications shall be referenced. This item shall be paid EACH (EA) when complete. 
 
W MAIN POINT RELOCATE This item is intended for payment for horizontal and/or vertical relocation 
of a short length of an existing main at the location shown on the plans.  This bid item is to be used to 
relocate an existing water main at point locations, such as to clear a conflict at a proposed drainage structure, 
pipe, or any other similar short relocation situation, and where the existing pipe material is to be reused.  
The contractor shall provide any additional pipe or fitting material needed to complete the work, as shown 
on the plans and specifications.  The materials provided shall be of the same type and specifications as 
those that exist.  Substitution of alternative materials shall be approved by the engineer in advance on a 
case-by-case basis.  New polyethylene wrap is to be provided (if wrap exists or is specified in the 
specifications to be used).  If it is necessary that the pipe be disassembled for relay, payment under this item 
shall also include replacement of joint gaskets as needed.  Bedding and backfill shall be provided and 
performed the same as with any other pipe installation as detailed in the plans and specifications.  Payment 
under this item shall be for each location requiring an existing main to be relocated horizontally or vertically, 
regardless of pipe size or relocation length.  No separate pay items will be established for pipe size variations 
or relocation segment length variations.  Water Main Relocate shall not be paid on a linear feet basis but 
shall be paid EACH (EA) at each location when complete and placed in service.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced. 
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W METER This item is for payment for installation of all standard water meters of all sizes 2 inches i n  
d i a m e t e r  or less as specified on the plans.  This item shall include all labor, equipment, meter, meter 
box, casting, yoke, and any other associated materials needed for installation of a functioning water meter, 
in accordance with the plans and specifications, complete and ready-for-use.  This item shall include 
connections to the new or existing water service line.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid EACH (EA) when complete. 
 
W METER ADJUST This item includes all labor, equipment, excavation, materials, backfill, restoration, 
etc., to adjust the meter casting to finished grade (whatever size exists) at the location shown on the plans or 
as directed, in accordance with the specifications and standard drawings, complete and ready-for-use. Please 
refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W METER RELOCATE This item includes all labor, equipment, excavation, additional fittings, 
disinfection, testing, restoration, etc., to relocate the existing water meter (whatever size exists), meter yoke, 
meter box, casting, etc., from its old location to the location shown on the plans or as directed, in accordance 
with the specifications and standard drawings, complete and ready- f o r - use.  The new service pipe (if 
required) will be paid under the short side or long side service bid item.  Any and all meter relocations of 2 
inches or less shall be paid under one bid item included in the contract, regardless of size.  Each individual 
relocation shall be paid individually under this item; however, no separate bid items will be established for 
meter size variations of 2 inches in diameter or less.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid EACH (EA) when complete. 
 
W METER VAULT SIZE RANGE 1 OR 2 This item is for payment for installation of an underground 
structure for housing of a large water meter, fittings, and valves as required by the plans and specifications.  
This item shall include all labor, equipment, excavation, concrete, manhole castings or access doors, the 
specified meter(s) valve(s), all piping, and fitting materials associated with installing a functioning meter 
and vault in accordance with the plans, standard drawings, and specifications, complete and ready-for-use.  
The size shall be the measured internal diameter of the meter and piping to be installed.  The size meter 
vault to be paid under size 1 or 2 shall be as follows: 
 

Size Range 1 = All meter and piping sizes greater than 2 inches up to and including 6 inches 
Size Range 2 = All meter and piping sizes greater than 6 inches 
 

This item shall be paid EACH (EA) when complete.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced. 
 
W METER/FIRE SERVICE COMBO VAULT This item is for payment for installation of an 
underground structure for housing of a water meter and fire service piping, fittings, and valves as required 
by the plans and specifications.  This item shall include all labor, equipment, excavation, concrete, manhole 
castings or access doors, the specified meter(s), valve(s), all piping, and fitting materials associated with 
installing a functioning meter and fire service vault, in accordance with the plans and specifications, 
complete and ready-for-use.  Please refer to the Utility Company’s Specifications.  If the Company does 
not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) 
when complete. 
 
W METER WITH PRESSURE REDUCING VALVE (PRV) This item is for payment for installation 
of all standard water meters with pressure reducing valves (PRV) of all sizes 2 inches in diameter or less, 
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as specified on the plans.  This item shall include all labor, equipment, meter, PRV, meter box, casting, 
yoke, and any other associated materials needed for installation of a functioning water meter with PRV, in 
accordance with the plans and specifications, complete and ready-for-use.  This item shall include 
connections to the new or existing water service line.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid EACH (EA) when complete. 
 
W PIPE This item shall apply to all pipe of every size and type material to be used as water main, except 
those bid items defined as “Special”.  This item includes the pipe specified by the plans and specifications, 
all fittings (including, but not limited to, bends, tees, reducers, plugs, and caps), tracing wire with test boxes 
(if required by specifications), polyethylene wrap (when specified), labor, equipment, excavation, bedding, 
backfill, restoration, testing, sanitizing, etc., required to install the specified new pipe and new fittings at the 
locations shown on the plans, or as directed, in accordance with the specifications and standard drawings, 
complete and ready-for-use. No additional payment will be made for rock excavation.  This bid item 
includes material and placement of flowable fill under existing and proposed pavement, and wherever else 
specified on the plans or in the specifications.  This item shall include all temporary and permanent materials, 
as well as equipment required to pressure test and sanitize mains including, but not limited to, pressurization 
pumps, hoses, tubing, gauges, main taps, saddles, temporary main end caps or plugs and blocking, main end 
taps for flushing, chlorine liquids or tablets for sanitizing, water for testing/sanitizing and flushing (when not 
supplied by the utility), chlorine neutralization equipment and materials, and any other items needed to 
accomplish pressure testing and sanitizing the main installation.  This item shall also include pipe anchors at 
each end of polyethylene pipe runs, when specified to prevent the creep or contraction of the pipe.  When 
owner specifications require, this bid item shall include contractor preparation of as-built drawings to be provided 
to the engineer and/or utility owner at the end of construction. Measurement of quantities under this item shall 
be through fittings, encasements, and directional bores (only when a separate carrier pipe is specified within 
the directional bore pipe).  Measurements shall be further defined to be to the center of tie-in where new 
pipe contacts existing pipe at the center of connecting fittings, to the outside face of vault or structure walls, 
or to the point of main termination at dead ends.  No separate payment will be made under pipe items when 
the directional bore pipe is the carrier pipe.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid 
LINEAR FEET (LF) when complete. 
 
W PLUG EXISTING MAIN This item shall include the specified plug, concrete blocking and/or 
mechanical anchoring, labor, equipment, excavation, backfill, and restoration required to install the plug on 
an existing main to be left in service at the location shown on the plans or as directed, in accordance with the 
specifications.  This item is not to be paid to plug new main installations or mains that are to be abandoned.  This 
pay item is only to be paid to plug existing mains that are to be left in service.  Plugs on new mains are to be 
considered incidental to the new main, as are other fittings, and are not to be paid under this item.  All plugs on 
existing mains left in service shall be paid under this one bid item included in the contract, regardless of size.  No 
separate bid items will be established for size variations.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH 
(EA) when complete. 

Plugging of existing abandoned mains shall be performed and paid in accordance with Section 
708.03.05 of KYTC Standard Specifications for Road and Bridge Construction, using Bid code 
01314, Plug Pipe. 

 
W PRESSURE REDUCING VALVE This item shall apply to all pressure reducing valves (PRV) of 
every size required in the plans and specifications, except those bid items defined as “Special”.  Payment 
under this description is to be for PRVs being installed with new main.  This item includes the PRV as 
specified in the plans and specifications, polyethylene wrap (if required by specification), labor, equipment, 
excavation, anchoring (if any), pit or vault, backfill, restoration, testing, disinfection, etc., required to install 
the specified PRV at the location shown on the plans, in accordance with the specifications and standard 

JEFFERSON COUNTY
STP BRZ 9030 (503)

Contract ID:  255385
Page 84 of 194



 

 
Standard Water Bid Item Descriptions  Page 7 of 10 
Effective with the September 28, 2023 letting                                                                          Rev 8/24/2023  

drawings, complete and ready-for-use.  If required on the plans and/or proposed adjoining DIP is restrained, 
PRVs shall be restrained.  PRV restraint shall be considered incidental to the PRV and adjoining pipe.  
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W PUMP STATION This item is for payment for installation of pumps and an above or below ground 
structure for housing of the pumps.  This item shall include all pumps, piping, fittings, valves, electrical 
components, building materials, concrete, any other appurtenances, labor, equipment, excavation, and 
backfill, to complete the pump station installation as required by the plans, standard drawings, and 
specifications, complete and ready-for-use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid 
LUMP SUM (LS) when complete. 
 
W REMOVE TRANSITE (AC) PIPE This item shall include all labor, equipment, and materials needed 
for removal and disposal of the pipe as hazardous material.  All work shall be performed by trained and 
certified personnel, in accordance with all environmental laws and regulations. 
Any and all transite AC pipe removed shall be paid under one bid item included in the contract, regardless 
of size.  No separate bid items will be established for size variations.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
This item shall be paid LINEAR FEET (LF) when complete. 
 
W SERVICE LONG SIDE This item shall apply to all service line installations of every size bid up to 
and including 2-inch inside diameter, except those service bid items defined as “Special”. This item includes 
the specified piping material, main tap, tapping saddle (if required), corporation stop materials, coupling for 
connecting the new piping to the surviving existing piping, encasement of 2 inches or less internal diameter 
(if required by plans or specifications), labor, equipment, excavation, backfill, testing, disinfection, and 
restoration, at the locations shown on the plans or as directed, in accordance with the specifications and 
standard drawings, complete and ready-for-use.  This bid item is to pay for service installations where the 
ends of the service connection are on opposite sides of the public roadway and the service line crosses the 
centerline of the public roadway, as shown on the plans. The length of the service line is not to be specified.  
Payment under this item shall not be restricted by a minimum or maximum length. The contractor shall 
draw his own conclusions as to the length of piping that may be needed.  Payment under this item shall 
include boring, jacking, or excavating across the public roadway for placement.  Placement of a service 
across a private residential or commercial entrance alone shall not be reason to make payment under this 
item.  Private or commercial entrances shall not be considered a public roadway in defining payment under 
this item.  This pay item does not include installation or relocation of meters.  Meters will be paid 
separately.  No additional payment will be made for rock excavation or for special bedding required in rock 
excavation.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete. 
 
W SERVICE SHORT SIDE This item shall apply to all service line installations of every size up to and 
including 2-inch internal diameter, except those service bid items defined as “Special”.  This item includes 
installation of the specified piping material of the size specified on plans, encasement of 2 inches or less 
internal diameter (if required by plans or specifications), main tap, tapping saddle (if required), corporation 
stop, coupling for connecting the new piping to the surviving existing piping, labor, equipment, excavation, 
backfill, testing, disinfection, and restoration at the locations shown on the plans or as directed, in accordance 
with the specifications and standard drawings, complete and ready-for-use.  This bid item is to pay for 
service installations where both ends of the service connection are on the same side of the public roadway, 
or when an existing service crossing a public roadway will remain and is being extended, reconnected, or 
relocated, with all work on one side of the public roadway centerline as shown on the plans.  The length of 
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the service line is not to be specified and shall not be restricted to any minimum or maximum length.  
Placement of a service lateral across a private residential or commercial entrance alone shall not be reason 
to make payment under this item.  Private or commercial entrances shall not be considered a public roadway 
in defining payment under this item.  The contractor shall draw his own conclusions as to the length of 
piping that may be needed.  This pay item does not include installation or relocation of meters.  Meters 
will be paid separately.  No additional payment will be made for rock excavation or for bedding required 
in rock excavation.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete. 
 
W SERVICE RELOCATE This item is for the relocation of an existing water service line where a meter 
is not involved, and where an existing service line can easily be adjusted by excavating alongside and moving 
the line horizontally and/or vertically a short distance without cutting the service line to avoid conflicts with 
road construction.  This item shall include excavation, labor, equipment, bedding, and backfill to relocate 
the line, in accordance with the plans and specifications, complete and ready-for-use.  Payment under this 
item shall be for each location requiring relocation.  Payment shall be made under this item regardless of 
service size or relocation length.  No separate pay items will be established for size or length variations.  
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W STRUCTURE ABANDONMENT This item is to be used to pay for abandonment of larger above or 
below ground water structures such as meter vaults, fire pits, pump stations, tanks, etc.  Payment under this 
item shall not be limited to size or scope; however, structures with connecting pipes of 2 inches or less shall 
not be paid under this item but shall be considered incidental to water construction (i.e., abandonment of 
standard water meters up to and including 2 inches would not be paid under this item).  Payment under this 
item shall include all labor, equipment, and compacted fill or flowable fill for abandonment of the structure 
in-place and complete restoration.  No separate bid items will be established for size or structure variations.  
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W STRUCTURE REMOVAL This item is to be used to pay for removal of larger above or below ground 
water structures such as meter vaults, fire pits, pump stations, tanks, etc.  Payment under this item shall not 
be limited to size or scope; however, structures with connecting pipes of 2 inches or less shall not be paid 
under this item but shall be considered incidental to water construction (i.e., removal of standard water 
meters up to and including 2 inches would not be paid under this item).  Payment under this item shall 
include all labor, equipment, and compacted backfill for removal of the structure and complete restoration. 
No separate bid items will be established for size or structure variations.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete. 
 
W TAPPING SLEVE AND VALVE SIZE 1 OR 2 This item shall include the specified tapping sleeve, 
valve, valve box, concrete pad around valve box (when required in specifications or plans), labor, and 
equipment to install the specified tapping sleeve and valve, complete and ready-for-use, in accordance with 
the plans and specifications.  The size shall be the measured internal diameter of the live pipe to be tapped.  
The size tapping sleeve and valve to be paid under sizes 1 or 2 shall be as follows: 
 

Size 1 = All live tapped main sizes up to and including 8 inches  
Size 2 = All live tapped main sizes greater than 8 inches 
 

Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
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W TIE-IN This item shall be used for all main tie-in bid items of every size, except those defined as 
“Special”.  This item includes all labor, equipment, excavation, fittings, sleeves, reducers, couplings, 
blocking, anchoring, restoration, disinfection, testing, and backfill required to make the water main tie-in as 
shown on the plans and in accordance with the specifications, complete and ready-for-use.  Pipe for tie-ins 
shall be paid under separate bid items.  This item shall be paid EACH (EA) when complete.  

Plugging of existing abandoned mains shall be performed and paid in accordance with Section 
708.03.05 of KYTC Standard Specifications for Road and Bridge Construction, using Bid code 
01314, Plug Pipe. 

 
W VALVE This item shall apply to all valves of every size required in the plans and specifications, except 
those bid items defined as “Special”.  Payment under this description is to be for gate or butterfly valves 
being installed with new main.  This item includes the valve as specified in the plans and specifications, 
polyethylene wrap (if required by specifications), labor, equipment, excavation, anchoring (if any), valve 
box and valve stem extensions, backfill, concrete pad around valve box (if required by specifications), 
restoration, testing, disinfection, etc., required to install the specified valve at the location shown on the 
plans, in accordance with the specifications and standard drawings, complete and ready-for-use.  If required 
on plans and/or proposed adjoining DIP is restrained, valves shall be restrained.  Valve restraint shall be 
considered incidental to the valve and adjoining pipe.  This description does not apply to cut-in valves.  
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W VALVE ANCHOR EXISTING This item is intended to pay for installation of restraint hardware on 
an existing valve where no restraint exists, to hold the valve in place to facilitate tie-ins and other procedures 
where restraint is prudent.  This work shall be performed in accordance with water specifications and plans.  
This bid item shall include all labor, equipment, excavation, materials, and backfill to complete restraint of 
the designated valve, regardless of size, at the location shown on the plans, complete and ready-for-use.  
Materials to be provided may include, but are not limited to, retainer glands, lugs, threaded rod, concrete, 
reinforcing steel, or any other material needed to complete the restraint.  Should the associated valve box 
require removal to complete the restraint, the contractor shall reinstall the existing valve box, the cost of 
which shall be considered incidental to this bid item.  No separate bid items are being provided for size 
variations.  All sizes shall be paid under one bid item.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid EACH (EA) when complete. 
 
W VALVE BOX ADJUST T h i s  i t e m  i nclude all labor, equipment, valve box and valve stem 
extensions (if required), excavation, backfill, concrete pad around valve box (when specified in 
specifications or plans), restoration, etc., to adjust the top of the box to finished grade, complete and ready-
for- use.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete. 
 
W VALVE BOX REMOVE   This item is in payment for all labor, equipment, restoration materials, 
disposal, and any other effort for removal of a valve box, leaving the valve in place.  Please refer to the 
Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications 
shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W VALVE CUT-IN This item is for new cut-in valve installations of all sizes, where installation is 
accomplished by cutting out a section of existing main.  This item shall include cutting the existing pipe, 
supplying the specified valve, couplings or sleeves, valve box, concrete pad around valve box (when 
required in specifications or plans), labor, equipment, and materials to install the valve at the locations 
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shown on the plans, or as directed by the engineer, complete and ready-for-use.  Any pipe required for 
installation shall be cut from that pipe removed or supplied new by the contractor.  No separate payment 
will be made for pipe required for cut-in valve installation.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
This item shall be paid EACH (EA) when complete. 
 
W VALVE REMOVE   This item is in payment for all labor, equipment, and restoration materials for 
cutting of existing pipe and any other effort necessary for total removal of an existing valve and valve box.  
This bid item shall include disposal of the valve and box, unless plans or specifications state the valve and 
box are to be salvaged and delivered to the utility owner for reuse.  No separate pay items are to be 
established for size variations.  All valve removals, regardless of size, shall be paid under this one pay item.  
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
If plugging of existing abandoned mains is needed after valve removal, the work shall be performed and 
paid in accordance with Section 708.03.05 of KYTC Standard Specifications for Road and Bridge 
Construction, using Bid code 01314, Plug Pipe.  
 
W VALVE VAULT This item is for payment for installation of an underground structure for housing of 
specific valve(s), as required by the plans and specifications.  This item shall include all labor, equipment, 
excavation, concrete, manhole castings or doors, the specified valve(s), all piping, and fitting materials 
associated with installing a functioning valve vault, in accordance with the plans, standard drawings, and 
specifications, complete and ready-for-use. Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid 
EACH (EA) when complete. 
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 Louisville Water Company  May 21st, 2025  
  E. Kentucky Street Bridge – Water Main Relocation    
  SUPPLEMENTARY SPECIFICATIONS    
  SS - 1    

SUPPLEMENTARY SPECIFICATIONS  

LOUISVILLE WATER COMPANY 48-INCH TRANSMISSION MAIN 

GENERAL INFORMATION 

These Supplementary Specifications and attached Technical Specifications shall apply to the 48-
inch water main relocation required by the East Kentucky Street Bridge construction over South 
Fork Beargrass Creek. 

All materials shall be supplied and installed by the Contractor.  Louisville Water (LW) will not 
supply any material.  All material should comply with LW Standard Specifications. 

LW observes designated holidays.  If Contractor plans to perform work related to the 48-inch 
transmission main on designated holidays, Contractor must obtain prior approval from LW. 
Designated holidays include: New Year’s Day, Martin Luther King Jr Day, Good Friday, Memorial 
Day, Juneteenth, Independence Day, Labor Day, Thanksgiving, and the day after Thanksgiving, 
Christmas Eve, and Christmas Day. 

CONTRACTOR PRE-QUALIFICATION 

The contractor performing the water main relocation must be pre-qualified by LW in the pre-
qualification categories:  16”- 60” Steel Water Mains or 20-48” Ductile Iron Water Mains. with 
prequalification amounts of equal to or greater than $4,500,000.  

MAINTAINING SERVICE DURING PEAK DEMAND PERIOD 

The 48-Inch water main is a critical transmission to the LW conveyance system delivering water 
to downtown Louisville and supplying water to the Cardinal Hill reservoir.  As such, the 48-inch 
water main or temporary 36-inch HDPE transmission main must be placed into service during the 
peak water demand period, which runs from May 1st through October 31st, unless given 
permission by LW. 

CONSTRUCTION SCHEDULE WORK PERIOD RESTRICTIONS 

The Contractor shall organize and plan the construction activities to assure the safety and 
reliability of, and to minimize the interruption to, all other utilities. 

The proposed Work sequence and Schedule of Construction for the 48-inch transmission main 
relocation, temporary 36-inch HDPE transmission main construction, and tie-ins to the existing 
48-inch transmission main shall be submitted to LW for review and approval.  

The temporary 36-inch HDPE main must be in service during the peak water demand period if 
the 48-inch main relocation is not completed during the off-peak water demand period. The 
temporary main must be installed by April 1 to allow LW 30 days to put the main back into service.  

The temporary main shall remain in service once installed, even during the next off-peak water 
demand period, until the newly relocated 48-inch main and tie-in are completed. 

Tie-in work to the existing 48-inch shall be scheduled for the off-peak water demand period. 
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 Louisville Water Company  May 21st, 2025  
  E. Kentucky Street Bridge – Water Main Relocation    
  SUPPLEMENTARY SPECIFICATIONS    
  SS - 2    

MATERIAL SUPPLIED BY CONTRACTOR 

The Contractor shall supply all the materials required for the successful completion of the project, 
except for the meters and dielectric couplings.  The Contractor-supplied material shall be 
manufactured within the same twelve (12) month period as the delivery to the jobsite and must 
be installed per the Manufacturer’s installation instructions. 

Submittals/shop drawings and Manufacturer's literature for all supplied materials shall be promptly 
submitted to Louisville Water for approval and shall be submitted before ordering such material. 

At the time of delivery to the jobsite, all materials shall be new, clean, and free from dirt and debris.  
Any damaged or defective material will be rejected and will not be allowed to be 
installed.  Contractor shall be responsible to remove and replace any damaged or defective 
materials at their own expense.  

Coordinate submittal with construction schedule and fabrication lead-times. 

- Provide a list of submittals.  

- No extension of Contract Time will be authorized due to failure to transmit submittals in 
time to permit processing sufficiently in advance of when materials are required in the 
Work.  

- LW Project Manager will not accept submittals from sources other than Contractor.  

- Digital Submittals are the preferred method and must be in .pdf or AutoCad .dwg format.  
Paper submittals are also acceptable.  Furnish two (2) copies of paper items submitted for 
review.  One (1) copy will be returned to the Contractor following review, and one (1) copy 
will be retained by the LW Project Manager. 

Compliance with specified product requirements remains Contractor's responsibility regardless of 
Louisville Water’s review.   

LOUISVILLE WATER NOTIFICATIONS 

The Contractor shall contact a Louisville Water inspector 48 hours prior to beginning any work on 
LW water mains.  

The Contractor shall provide Louisville Water at least 72 hour notice in advance of any requested 
outage so that Louisville Water may advise and coordinate the outage with the customers and 
plant operations. 

An outage to any customer shall require specific approval of Louisville Water. Louisville Water 
reserves the right to reject any request for an outage.  
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 Louisville Water Company  May 21st, 2025  
  E. Kentucky Street Bridge – Water Main Relocation    
  SUPPLEMENTARY SPECIFICATIONS    
  SS - 3    

48-INCH TRANSMISSION MAIN CONSTRUCTION 

Contractor shall use American Ductile Iron Pipe “Flex-ring”, US Pipe & Foundry “TR-Flex”, or 
equal, for pipe restraint. Proposed substitutes must be reviewed and approved by the LW Project 
Manager. 

Prior to the start of any work at the site (including saw-cutting), the Contractor and Louisville Water 
Construction Inspector shall review the proposed pipeline alignment with respect to the utility 
locations marked by the local utility locate company, trees, and other existing site improvements. 

Standard burial depth for new water mains is 42 inches, as measured from the top of ground to 
the top of the newly installed pipe.  While the Contractor is expected to adhere to this standard 
burial depth requirement at all times, it is understood that deviations to the standard burial depth 
will be necessary when the installation of mains and large services conflicts with existing utilities 
and other site improvements.  Prior approval from the Louisville Water Project Manager is required 
for these deviations.   

TRANSMISSION MAIN TIE-INS 

The LW KOG Phase 2 Project Contractor will be working in the area replacing all existing 48-inch 
cast iron main. Both the LW Contractor and Bridge Contractor will be responsible for making final 
tie-ins during their respective projects. The pipe material the Bridge Contractor will tie-in to will be 
dependent on if they install new piping before the LW Contractor does at the tie-in location. The 
two pipe materials that could be encountered by the Bridge Contractor are new 48-inch ductile 
iron or existing 48-inch cast iron. The following criteria will determine which material tie-in is made: 

1. If the LW Contractor HAS installed the new 48-inch ductile iron pipe up to the tie-in point 
shown on the plans, the Bridge Contractor will connect directly to the new 48-inch ductile 
iron main. The Bridge Contractor will be responsible for providing the necessary solid 
sleeves and materials needed to complete the tie-in. 
 

2. If the LW Contractor HAS NOT installed the new 48-inch ductile iron pipe up to the tie-in 
point shown on the plans, the Bridge Contractor will connect directly to the existing 48-
inch cast iron main. The Bridge Contractor will be responsible for providing the necessary 
transition couplings and materials needed to complete the tie-in. 

48-INCH TRANSMISSION MAIN BACKFILL 

The Contractor shall backfill any buried water main with DGA, Mechanically Tamped Pit Run 
Sand, or Manufactured Sand at least six-inches below the water main and at least 12-inches 
above the water main. This is referred to as the pipe envelope. 

Backfill above the pipe envelope shall conform to Kentucky Transportation Cabinet (KYTC) 
Standard Specifications, Metro Louisville Standard Specifications, and Louisville Water Standard 
Specifications. The most stringent of specifications shall apply. 
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 Louisville Water Company  May 21st, 2025  
  E. Kentucky Street Bridge – Water Main Relocation    
  SUPPLEMENTARY SPECIFICATIONS    
  SS - 4    

TESTING PROCEDURES 

The Bridge Contractor is responsible for pressure testing, disinfecting/chlorinating, and flushing 
the relocated 48” Transmission Main within the project limits. The Bridge Contractor will provide 
the materials needed for these operations including but not limited to temporary caps and plugs, 
blowoff assemblies, and taps. Coordination with LW Operations will be required to perform testing, 
disinfection, and flushing. 

The pressure test will follow LW Specifications. A cap should be placed on each end of the new 
48-inch main with a 2” IPT located near the top of the cap. During filling operations, one IPT 
should be used to expel air from the main. If a temporary tap is placed along the main, it must 
utilize a tapping saddle. After testing, the tap should be removed and the tapping saddle plugged. 

POST CONSTRUCTION 

All in-line and service valves installed and/or operated during the completion of this project shall 
be inspected after construction to verify that all valves used by the Contractor are left in the proper 
operating position.  Unless otherwise noted, or directed, all gates shall be left open. 

END OF SECTION  
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LOUISVILLE WATER COMPANY SPECIFICATION 

FOR 

 
PIPE AND PIPE FITTINGS - BASIC REQUIREMENTS 

PART 1 - GENERAL 
1.1 SUMMARY 

A. Section Includes:  
1. Utility piping systems. 

B. Related Specification Sections include but are not necessarily limited to: 
1. Section 31 23 33 - Trenching, Backfilling, and Compacting for Utilities. 

1.2 QUALITY ASSURANCE 

A. Referenced Standards: 
1. American Society of Mechanical Engineers (ASME): 

a. B16.3, Malleable Iron Threaded Fittings. 
b. B16.5, Pipe Flanges and Flanged Fittings. 
c. B16.9, Factory-Made Wrought Steel Butt-Welding Fittings. 
d. B16.22, Wrought Copper and Bronze Solder - Joint Pressure Fittings. 
e. B16.26, Cast Copper Alloy Fittings for Flared Copper Tubes. 
f. B36.19, Stainless Steel Pipe. 
g. B40.100, Pressure Gauges and Gauge Attachments. 

2. ASTM International (ASTM): 
a. A53, Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-Coated, 

Welded and Seamless. 
b. A126, Standard Specification for Gray Iron Castings for Valves, Flanges, and Pipe 

Fittings. 
c. A182, Standard Specification for Forged or Rolled Alloy-Steel Pipe Flanges, Forged 

Fittings, and Valves and Parts for High-Temperature Service. 
d. A536, Standard Specification for Ductile Iron Castings. 
e. A587, Standard Specification for Electric-Resistance-Welded Low-Carbon Steel Pipe 

for the Chemical Industry. 
f. C443, Standard Specification for Joints for Concrete Pipe and Manholes, Using Rubber 

Gaskets. 
3. American Water Works Association (AWWA): 

a. B300, Standard for Hypochlorites. 
b. C200, Standard for Steel Water Pipe - 6 IN and Larger. 
c. C207, Standard for Steel Pipe Flanges for Waterworks Service - Sizes 4 IN through 144 

IN. 
d. C208, Standard for Dimensions for Fabricated Steel Water Pipe Fittings. 
e. C651, Standard for Disinfecting Water Mains. 
f. C800, Standard for Underground Service Line Valves and Fittings. 

4. American Water Works Association/American National Standards Institute 
(AWWA/ANSI): 
a. C110/A21.10, Standard for Ductile-Iron and Gray-Iron Fittings. 
b. C111/A21.11, Standard for Rubber-Gasket Joints for Ductile-Iron Pressure Pipe and 

Fittings. 
c. C115/A21.15, Standard for Flanged Ductile-Iron Pipe with Ductile-Iron or Gray-Iron 

Threaded Flanges. 
d. C151/A21.51, Standard for Ductile-Iron Pipe, Centrifugally Cast, for Water. 
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e. C153/A21.53, Standard for Ductile-Iron Compact Fittings for Water Service. 
5. Underwriters Laboratories, Inc. (UL). 

B. Coordinate flange dimensions and drillings between piping, valves, and equipment. 

1.3 SUBMITTALS 

A. Shop Drawings: 
1. See Specification Section 01 33 00  for requirements for the mechanics and administration 

of the submittal process. 
2. Product technical data including: 

a. Acknowledgement that products submitted meet requirements of standards referenced. 
b. Copies of manufacturer's written directions regarding material handling, delivery, 

storage and installation. 
c. Separate schedule sheet for each piping system scheduled in this Specification Section 

showing compliance of all system components. 
1) Attach technical product data on gaskets, pipe, fittings, and other components. 

3. Fabrication and/or Layout Drawings: 
1) Dimensions of piping lengths. 
2) Invert or centerline elevations of piping crossings. 
3) Acknowledgement of bury depth requirements. 
4) Details of fittings, tapping locations, thrust blocks, restrained joint segments, and 

related appurtenances. 
5) Acknowledge designated valve or gate tag numbers, manhole numbers, instrument 

tag numbers, pipe and line numbers. 
b. Schedule of interconnections to existing piping and method of connection. 

B. Informational Submittals: 
1. Qualifications of lab performing disinfection analysis on water systems. 
2. Test reports: 

a. Copies of pressure test results on all piping systems. 
b. Reports defining results of dielectric testing and corrective action taken. 
c. Disinfection test report. 
d. Notification of time and date of piping pressure tests. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Protect pipe coating during handling using methods recommended by manufacturer. 
1. Use of bare cables, chains, hooks, metal bars or narrow skids in contact with coated pipe is 

not permitted. 

B. Prevent damage to pipe during transit. 
1. Repair abrasions, scars, and blemishes. 
2. If repair of satisfactory quality cannot be achieved, replace damaged material immediately. 

PART 2 - PRODUCTS 
2.1 ACCEPTABLE MANUFACTURERS 

A. Subject to compliance with the Contract Documents, the following manufacturers are 
acceptable: 
1. Insulating unions: 

a. "Dielectric" by Epco. 
2. Dismantling Joint 

a. Romac DJ400. 
b. Smith Blair 972. 

2.2 PIPING SPECIFICATION SCHEDULES 

A. Piping system materials, fittings and appurtenances are subject to requirements of specific piping 
specification schedules located at the end of PART 3 of this Specification Section. 
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2.3 COMPONENTS AND ACCESSORIES 

A. Insulating Components: 
1. Dielectric flange kits: 

a. Flat faced. 
b. 1/8 IN thick dielectric gasket, phenolic, non-asbestos. 
c. Suitable for 175 psi, 210 DegF. 
d. 1/32 IN wall thickness bolt sleeves. 
e. 1/8 IN thick phenolic insulating washers. 

2. Dielectric unions: 
a. Screwed end connections. 
b. Rated at 175 psi, 210 DegF. 
c. Provide dielectric gaskets suitable for continuous operation at union rated temperature 

and pressure. 

B. Reducers: 
1. Furnish appropriate size reducers and reducing fittings to mate pipe to equipment 

connections. 
2. Connection size requirements may change from those shown on Drawings depending on 

equipment furnished. 

C. Protective Coating and Lining: 
1. Include pipe, fittings, and appurtenances where coatings, linings, paint, tests and other items 

are specified. 

D. Underground Warning Tape: 
1. Provide underground warning tape where called for on the Details. 

PART 3 - EXECUTION 
3.1 EXTERIOR BURIED PIPING INSTALLATION 

A. Unless otherwise shown on the Drawings, provide a minimum of 42 inches earth cover over 
exterior buried piping systems and appurtenances conveying water subject to freezing. 

B. Install expansion devices as necessary to allow expansion and contraction movement. 

C. Laying Pipe In Trench: 
1. Excavate and backfill trench in accordance with LWC Technical Specifications  
2. Clean each pipe length thoroughly and inspect for compliance to specifications. 
3. Grade trench bottom and excavate for pipe bell and lay pipe on trench bottom. 
4. Except for first two (2) joints, before making final connections of joints, install two (2) full 

sections of pipe with earth tamped alongside of pipe or final with bedding material placed. 
5. Lay pipe in only suitable weather with good trench conditions. 

a. Never lay pipe in water except where approved by Engineer. 
6. Seal open end of line with watertight plug if pipe laying stopped. 
7. Remove water in trench before removal of plug. 

D. Anchorage and Blocking: 
1. Provide reaction thrust blocking and anchors for preventing movement of piping caused by 

forces in or on buried piping tees, wye branches, plugs, or bends. 
2. Place concrete blocking so that it extends from fitting into solid undisturbed earth wall. 

a. Concrete blocks shall not cover pipe joints. 
3. Provide bearing area of concrete in accordance with the LWC Standard Water Main Details 

for pipe sizes up to and including 24-Inch diameter. 
4. Provide bearing area of concrete in accordance with the Special Water Main Details for pipe 

diameter greater than 24-Inch diameter. 

E. Install insulating components where dissimilar metals are joined together. 
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3.2 CONNECTIONS WITH EXISTING PIPING 

A. Where connection between new work and existing work is made, use suitable and proper fittings 
to suit conditions encountered. 

B. Perform connections with existing piping at time and under conditions which will least interfere 
with service to customers affected by such operation. 

C. Undertake connections in fashion which will disturb system as little as possible. 

D. Provide suitable equipment and facilities to dewater, drain, and dispose of liquid removed 
without damage to adjacent property. 

E. Where connections to existing systems necessitate employment of past installation methods not 
currently part of trade practice, utilize necessary special piping components. 

F. Where connection involves potable water systems, provide disinfection methods as prescribed in 
this Specification Section. 

G. Once tie-in to each existing system is initiated, continue work continuously until tie-in is made 
and tested. 

3.3 FIELD QUALITY CONTROL 

A. Pipe Pressure Testing – In accordance with LWC Technical Specifications and Standard 
Drawings for Pipeline Construction, latest edition. 
1. Isolate equipment which may be damaged by the specified pressure test conditions. 
2. Perform pressure test using calibrated pressure gages and calibrated volumetric measuring 

equipment to determine leakage rates. 
a. Select each gage so that the specified test pressure falls within the upper half of the 

gage's range. 
b. Notify the Engineer 24 HRS prior to each test. 

3. Completely assemble and test new piping systems prior to connection to existing pipe 
systems. 

4. Acknowledge satisfactory performance of tests and inspections in writing to Engineer prior 
to final acceptance. 

5. Bear the cost of all testing and inspecting, locating and remedying of leaks and any 
necessary retesting and re-examination. 

B. Dielectric Testing Methods and Criteria: 
1. Provide electrical check between metallic non-ferrous pipe or appurtenances and ferrous 

elements of construction to assure discontinuity has been maintained. 
2. Wherever electrical contact is demonstrated by such test, locate the point or points of 

continuity and correct the condition. 

3.4 CLEANING, DISINFECTION AND PURGING 

A. Cleaning: 
1. Clean interior of piping systems thoroughly before installing. 
2. Maintain pipe in clean condition during installation. 
3. Before jointing piping, thoroughly clean and wipe joint contact surfaces and then properly 

dress and make joint. 
4. Immediately prior to pressure testing, clean and remove grease, metal cuttings, dirt, or other 

foreign materials which may have entered the system. 
5. At completion of work and prior to Final Acceptance, thoroughly clean work installed under 

these Specifications. 
a. Clean equipment, fixtures, pipe, valves, and fittings of grease, metal cuttings, and 

sludge which may have accumulated by operation of system, from testing, or from 
other causes. 

b. Repair any stoppage or discoloration or other damage to parts of building, its finish, or 
furnishings, due to failure to properly clean piping system, without cost to Owner. 
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B. Disinfection of Potable Water Systems: 
1. After favorable performance of pressure test and prior to Final Acceptance, thoroughly flush 

entire potable water piping system including supply, source and any appurtenant devices 
and perform disinfection as prescribed. 

2. Perform work, including preventative measures during construction, in full compliance with 
AWWA C651. 

3. Perform disinfection using sodium hypochlorite complying with AWWA B300. 
4. Flush each segment of system to provide flushing velocity of not less than 2.5 FT per 

second. 
5. Drain flushing water to sanitary sewer. 

a. Do not drain flushing water to receiving stream. 
6. Use continuous feed method of application. 

a. Tag system during disinfection procedure to prevent use. 
7. After required contact period, flush system to remove traces of heavily chlorinated water. 
8. After final flushing and before placing water in service, obtain an independent laboratory 

approved by the Owner to collect samples and test for bacteriological quality. 
a. Repeat entire disinfection procedures until satisfactory results are obtained. 

9. Secure and deliver to Owner, satisfactory bacteriological reports on samples taken from 
system. 
a. Ensure sampling and testing procedures are in full compliance to AWWA C651, LWC 

Standards and Kentucky Division of Water. 

3.5 LOCATION OF BURIED OBSTACLES 

A. Furnish exact location and description of buried utilities encountered and thrust block placement. 

B. Reference items to definitive reference point locations such as gate valves, FHs and related fixed 
structures.  Include such information as location, elevation, coverage, supports and additional 
pertinent information. 

END OF SECTION 
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East Kentucky Street Bridge Replacement 
With 48-inch Water Main Replacement  
 

LOUISVILLE WATER COMPANY SPECIFICATION 

FOR 
PIPE - DUCTILE 

PART 1 - GENERAL 
1.1 SUMMARY 

A. Section Includes: 
1. Ductile iron piping, fittings, and appurtenances. 

B. Related Sections include but are not necessarily limited to: 
1. Division 01 - General Requirements. 
2. Section 40 05 00 - Pipe and Pipe Fittings:  Basic Requirements. 

1.2 QUALITY ASSURANCE 

A. Referenced Standards: 
1. American Society of Mechanical Engineers (ASME): 

a. B1.1, Unified Inch Screw Threads (UN and UNR Thread Form). 
b. B16.1, Gray Iron Pipe Flanges and Flanged Fittings:  Classes 25, 125, and 250. 

2. ASTM International (ASTM): 
a. B695, Standard Specification for Coatings of Zinc Mechanically Deposited on Iron and 

Steel. 
3. American Water Works Association (AWWA): 

a. C203, Standard for Coal-Tar Protective Coatings and Linings for Steel Water Pipelines 
- Enamel and Tape - Hot Applied. 

b. C606, Standard for Grooved and Shouldered Joints. 
4. American Water Works Association/American National Standards Institute 

(AWWA/ANSI): 
a. C105/A21.5, Standard for Polyethylene Encasement for Ductile-Iron Pipe Systems. 
b. C110/A21.10, Standard for Ductile-Iron and Gray-Iron Fittings. 
c. C111/A21.11, Standard for Rubber-Gasket Joints for Ductile-Iron Pressure Pipe and 

Fittings. 
d. C115/A21.15, Standard for Flanged Ductile-Iron Pipe with Ductile-Iron or Gray-Iron 

Threaded Flanges. 
e. C150/A21.50, Standard for Thickness Design of Ductile-Iron Pipe. 
f. C151/A21.51, Standard for Ductile-Iron Pipe, Centrifugally Cast, for Water. 

5. Society of Automotive Engineers (SAE): 
a. AMS-QQ-P-416, Cadmium Plating - Electro-deposited. 

1.3 SUBMITTALS 

A. Shop Drawings: 
1. See Specification Section 01 33 00  for requirements for the mechanics and administration 

of the submittal process. 
2. See Specification Section 40 05 00. 
3. Certification of factory hydrostatic testing. 
4. If mechanical coupling system is used, submit piping, fittings, and appurtenant items which 

will be utilized to meet system requirements. 

PART 2 - PRODUCTS 
2.1 ACCEPTABLE MANUFACTURERS 

A. Subject to compliance with the Contract Documents, the following manufacturers are 
acceptable: 
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1. Flanged adaptors: 
a. Rockwell Style 912. 
b. Dresser Style 127 . 

2. Compression sleeve coupling: 
a. Rockwell (Style 431. 
b. Dresser (Style 153 (cast)) (Style 38 (steel)). 

3. Mechanical coupling: 
a. Tyler. 

4. Insulating couplings: 
a. Rockwell (Style 416). 
b. Dresser (Style 39). 

5. Reducing couplings: 
a. Rockwell (Style 415). 
b. Dresser (Style 62). 

6. Transition coupling: 
a. Rockwell (Style 413). 
b. Dresser (Style 62). 

7. Restrained joints: 
a. U.S. Pipe (TR-Flex or HP-Lok) - 14 IN to 54 IN. 
b. American (Flex Ring) – 14 IN to 54 IN. 

2.2 MATERIALS 

A. Ductile Iron Pipe: 
1. AWWA/ANSI C115/A21.15. 
2. AWWA/ANSI C150/A21.50. 
3. AWWA/ANSI C151/A21.51. 

B. Fittings and Flanges: 
1. AWWA/ANSI C110/A21.10. 
2. AWWA/ANSI A.21.53/C153. 
3. AWWA/ANSI C115/A21.15. 
4. Flanges drilled and faced per ASME B16.1 for both 125 and 250 psi applications. 

C. Nuts and Bolts: 
1. Buried:  Cadmium-plated meeting SAE AMS-QQ-P-416, Type 1, Class 2 (Cor-Ten) for 

buried application. 
2. Exposed:  Mechanical galvanized ASTM B695, Class 40. 
3. Heads and dimensions per ASME B1.1. 
4. Threaded per ASME B1.1. 
5. Project ends 1/4 to 1/2 IN beyond nuts. 

D. Gaskets:  [ ]. 

E. If mechanical coupling system is used, utilize pipe thickness and grade in accordance with 
AWWA C606. 

F. Polyethylene Encasement:  All DI pipe and fittings shall be encased with polyethylene in 
accordance with ANSI/AWWA C105/A21.5. Encasement shall be 1 layer of V-Bio ® Enhanced 
and 1 layer of blue polyethylene that is at least 8 millimeters thick.  

G. Pressure Class 
1. Less than 20-Inch Diameter: 350 
2. 24-Inch to 48-Inch: 250 

2.3 MANUFACTURED UNITS 

A. Couplings: 
1. Flanged adaptors: 

a. Unit consisting of steel or carbon steel body sleeve, flange, followers, Grade 30 rubber 
gaskets. 
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b. Supply flanges meeting standards of adjoining flanges. 
c. The working pressure rating of the entire assembly shall be greater than or equal to the 

test pressure specified on piping schedule for each respective piping application. 
2. Compression sleeve coupling: 

a. Unit consisting of steel sleeve, followers, Grade 30 rubber gaskets. 
b. Supply flanges meeting standards of adjoining flanges. 
c. The working pressure rating of the entire assembly shall be greater than or equal to the 

test pressure specified on piping schedule for each respective piping application. 
d. Provide field coating for buried couplings per AWWA C203. 

3. Mechanical couplings: 
a. Use of mechanical couplings and fittings in lieu of flanged joints is acceptable. 

2.4 FABRICATION 

A. Furnish and install without outside coatings of bituminous material any exposed pipe scheduled 
to be painted. 

B. Furnish cast parts with lacquer finish compatible with finish coat. 

2.5 LININGS AND COATINGS 

A. Provide cement-mortar lining for Ductile-Iron and Fittings in accordance with AWWA/ANSI 
C104/A21. 

2.6 SOURCE QUALITY CONTROL 

A. Factory Test: 
1. Subject pipe to hydrostatic test of not less than 500 psi with the pipe under the full test 

pressure for at least 10 seconds. 

PART 3 - EXECUTION 
3.1 LAYING DEPTHS 

A. In general, water mains shall be laid with a minimum cover of 48 inches and a maximum depth 
of 60 inches, except as otherwise indicated on the Drawings.  

3.2 SEWER / CONTAINMENT PIPE CROSSING 

A. At locations shown on the Drawings, required by the Specifications, or as directed by the 
Engineer, encasement shall be used when the clearance between the proposed water pipe and 
existing sewer or containment carrying pipe is 18 inches or less, Containment carrying pipe 
includes underground petroleum, slurry, food processing, and other pipes as determined by the 
Engineer. Encasement may be concrete of an encasement pipe.  

B. Whether the proposed water pipe is above or below the existing sewer/containment pipe, the 
concrete shall fully encase the sewer/containment pipe and extend to the spring line of the water 
pipe. Encasement shall extend in each direction along the sewer/containment pipe until the 
encased sewer/containment pipe is 10 feet from the proposed water main, measured 
perpendicular to the water main.  

C. The pipe segments of the water shall be installed so that it centers at the crossing with the 
containment pipe.  

D. Concrete shall be 3,500 psi and shall be mixed sufficiently wet to permit it to flow between and 
under the pipes to form a continuous bridge. In tamping the concrete, care shall be taken not to 
disturb the grade or line of either pipe or damage the joints. Sack concrete in not acceptable.  

E. Concrete for this Work is not a separate pay item and will be considered incidental to water pipe 
installation.  

3.3 INSTALLATION 

A. Joining Method - Push-On Mechanical (Gland-Type) Joints: 
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1. Install in accordance with AWWA/ANSI C111/A21.11. 
2. Assemble mechanical joints carefully according to manufacturer's recommendations. 
3. If effective sealing is not obtained, disassemble, thoroughly clean, and reassemble the joint. 
4. Do not overstress bolts. 
5. Where piping utilizes mechanical joints with tie rods, align joint holes to permit installation 

of harness bolts. 

B. Joining Method - Push-On Joints: 
1. Install in accordance with AWWA/ANSI C151/A21.51. 
2. Assemble push-on joints in accordance with manufacturer's directions. 
3. All 16” and larger piping identified as restrained joint shall utilize boltless type with shop 

applied weld bead or retainer weldment on spigot end of pipe and rubber backed ring 
containing D.I. locking segments for restraint.  

4. Bevel and lubricate spigot end of pipe to facilitate assembly without damage to gasket. 
a. Use lubricant that is non-toxic, does not support the growth of bacteria, has no 

deteriorating effects on the gasket material, and imparts no taste or odor to water in 
pipe. 

5. Assure the gasket groove is thoroughly clean. 
6. For cold weather installation, warm gasket prior to placement in bell. 
7. Taper of bevel shall be approximately 30 degrees with centerline of pipe and approximately 

1/4 IN back. 
8. All pipes shall be laid with ends abutting and true to the lines and grades indicated on the 

plans. Pipe shall be fitted and matched so that when lad in the Work, it will provide a 
smooth and uniform invert. Supporting of pipe shall be as set out in Section 31 22 33 and in 
no case shall the supporting pipe on blocks be permitted.  

9. Before each piece of pips is lowered into the trench, it shall be thoroughly swabbed out to 
insure it is clean. Any piece of pipe of fittings which is known to be defective shall not be 
laid or placed in the lines. If any defective pipe or fittings shall be discovered after the pipe 
is laid, it shall be removed and replaced with a satisfactory pipe or fitting without additional 
charge. In case a length of pipe is cut to fit in a line, it shall be so cut as to leave a smooth 
end at right angles to the longitudinal axis of the pipe. Bevel can be made with hand or 
power tools.  

10. Joint deflection for slip joint shall be no more than 75% of the maximum deflection 
recommended by the manufacturer. No pipe bending is allowed. Joint deflection must be 
shown on shop drawing submittals.  

11. The interior of the pipe, as the work progresses, shall be cleaned of dirt, jointing materials, 
and superfluous materials of every description. When laying of pipe is stopped for any 
reason, the exposed end of such pipe shall be closed with a plywood plug fitted so as to 
exclude earth or other material and precautions taken to prevent floatation of pipe by runoff 
into trench.  

C. Joining Method - Flanged Joints: 
1. Install in accordance with AWWA/ANSI C115/A21.15. 
2. Extend pipe completely through screwed-on flanged and machine flange face and pipe in 

single operation. 
3. Make flange faces flat and perpendicular to pipe centerline. 
4. When bolting flange joints, exercise extreme care to ensure that there is no restraint on 

opposite end of pipe or fitting which would prevent uniform gasket compression or would 
cause unnecessary stress, bending or torsional strains to be applied to cast flanges or flanged 
fittings. 

5. Allow one (1) flange free movement in any direction while bolts are being tightened. 
6. Do not assemble adjoining flexible joints until flanged joints in piping system have been 

tightened. 
7. Gradually tighten flange bolts uniformly to permit even gasket compression. 

D. Joining Method - Mechanical Coupling Joint: 
1. Arrange piping so that pipe ends are in full contact. 
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2. Groove and shoulder ends of piping in accordance with manufacturer's recommendations. 
3. Provide coupling and grooving technique assuring a connection which passes pressure 

testing requirements. 

E. Flange Adaptors 12 IN and Less: 
1. Locate and drill holes for anchor studs after pipe is in place and bolted tight. 
2. Drill holes not more than 1/8 IN larger than diameter of stud projection. 

F. Cutting: 
1. Do not damage interior lining material during cutting. 
2. Use abrasive wheel cutters or saws. 
3. Make square cuts. 
4. Bevel and free cut ends of sharp edges after cutting. 

G. Anchorage/Concrete Thrust Blocking at Bends 
1. At all tees, plugs, caps and ends of 11-1/4 degrees and over, and at reducers or in fittings 

where changes in pipe diameter occur, movement shall be prevented by BOTH poured 
concrete thrust blocking and restrained joint pipe.  

2. Poured concrete thrust blocking shall be provided as showing on the Drawings, with 
sufficient volumes of poured concrete being provided. Care shall be taken to leave weep 
holes unobstructed and allow for future tightening of all nearby joints. Unless otherwise 
directed by the Engineer, thrust blocks shall be placed so that pipe and fitting joints will be 
accessible for repair. Polyethylene wrap shall be provided around all fittings. Sack concrete 
is not acceptable.  

3. Restrained Joint Pipe shall be provided as called for on the Drawings and per the required 
restrained joint lengths in each direction per the schedule for the various fittings and bends.  

4. Restrained Mechanical Joints 
a. For pipe 12” and smaller provide friction type retainer glands with gripping type 

wedges; EBAA Iron Megalug or Approved equivalent. 
b. For pipes 16” and larger provide MJ Coupled joint; Friction type retainer glands WILL 

NOT be allowed.   

3.4 FIELD QUALITY CONTROL 

A. Test piping systems in accordance with Louisville Water Company Specification for Pipes and 
Pipe Fittings – Basic Requirements contained in these Contract Documents. 

END OF SECTION 
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CAP NOTES 
 
The following measures to minimize harm will be incorporated into the plans as plan notes (KYTC uses 
CAP (Communicating All Promises) notes) and as environmental commitments in the NEPA document. 

 Access to German-Paristown Park shall be maintained at all times, except for the time needed to 
temporarily occupy the property and to construct the temporary water line. The duration of the 
temporary occupancy shall be less than the time needed for construction of the project. 

 Temporary construction fencing shall be installed along proposed construction limits prior to 
start of construction activities to protect the 4(f) property and the public. 

 Appropriate signage shall be installed to alert users of German-Paristown Park of construction 
activities, access restriction or closures, and to direct users to secondary access points, if 
necessary. 

 The staging and/or storage of construction equipment or materials shall not take place outside 
of proposed construction limits that are within the defined boundaries of the 4(f) property. 

 The contactor shall be required to closely coordinate the construction schedule with KYTC and 
the OWJ, and other entities, as appropriate. 

 The contractor shall notify KDAQ and Metro APCD 10 days prior to demolition using the 
Demolition Notification Form included.  

 The Contractor shall take extreme care as to not damage the existing wrought iron fence and/or 
the limestone boulders adjacent to German-Paristown Park.  Such measures may include 
protecting in place or removing, storing, and replacing said existing items.  Any of these items 
damaged by the Contractor shall be the sole responsibility of the Contractor and replaced at no 
additional cost to KYTC or Louisville Parks and Recreation. 

 The Contractor shall undertake a pre-construction condition survey for the  
building located at 1119 E. Kentucky Street to identify any existing damage or structural 
problems. 

 The Contractor shall take great care to remove both lion heads from the existing bridge.  
Delivery of the lion heads shall be made to the KYTC District 5 office and coordinated with: 

Donna Hardin  
8310 Westport Road 
Louisville, KY 40242 
PH: (502) 764-0834 

 Delivery of the lion heads shall be incidental to bid item REMOVE LION HEADS INTACT. 
 Two, new lion heads will be cast and delivered to the project site by a member of the GEC team. 

The contractor shall refer to the details in the attached fabrication drawing for guidance on 
attaching both lion heads to the new bridge rails. Lion heads shall be installed prior to concrete 
sealing of bridge. 

 The Contractor shall coordinate with other construction taking place in the area, specifically the 
replacement of the 48” Water Main on either side of the project limits.  

 Shutdown of the water main may only take place between October 1st – May 1st. 
 Installation of a Historical Marker will be covered by the bid item INSTALL HISTORICAL MARKER. 

Said marker will be furnished by KYTC and shall be installed by the contractor, at a location 
designated by KYTC, after the completion of all construction. 
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CAP Note 

The Contractor shall take care in demolition of bridge to salvage all decorative stone on the 
bridge.  Extreme care shall be taken when removing the existing stone as to not damage the 
stone.  

The Contractor shall palette, wrap and deliver the stone to Louisville Metro Public Works at the 
following locations.  

Deliver to 38.24217254301826, -85.69864204263462 

Enter Cherokee Park at Cochran Hill Road from Lexington Road. 
Follow Cochran Hill Road to Scenic Loop turn right. 
Follow Scenic Loop across bridge turn into rock lot on right. 

For any questions related to delivery site reach out to: 

John A. Swintosky, PLA, ASLA 
Senior Landscape Architect – Louisville Metro Public Works 
email:  john.swintosky@louisvilleky.gov 
office:  502.574.6435      cell:  502.744.0542 

PAYMENT 

The Department will make payment for the completed removal, palette, and delivery of the 
stone. 

Code Pay Item Pay Unit 
## Removal, Palette, and Delivery 

of Stone 
               LS 

The Department will consider payment as full compensation for all work required as described 
in this note. 
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 N  H M  

Historic Materials, including brick masonry pavers, limestone curb, and limestone cobblestone, that are 
deemed salvageable by the Engineer shall be salvaged by the Contractor and delivered to designated 
storage  

 

- - - -  

 

– 

–  
Crossroads and 

LIMESTONE CURB REPLACEMENT 

 

Basis of Payment:  

 
 

 

header 
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Report of Geotechnical 
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Item No. 5-1070

March 15, 2024
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Stantec Consulting Services Inc. 
9200 Shelbyville Road Suite 800, Louisville KY  40222 

 

 

March 15, 2024 
File: rpt_001_let_178568003_056C00083N 

Attention: Mr. John Moss, PE  
Stantec 
9200 Shelbyville Road 
Suite 800 
Louisville, KY 40222, United States 

Reference: Bridge ID: 056C00083N  
E Kentucky Street Bridge over Beargrass Creek  
Jefferson County, Kentucky  
Item No. 5-1070 

Dear Mr. Moss, 

Stantec Consulting Services Inc. (Stantec) is submitting the geotechnical engineering report for 
the referenced structure with this letter.  

This report presents results of the field exploration along with our recommendations for the design 
and construction for the referenced bridge replacement. As always, we enjoy working with your 
staff and if we can be of further assistance, please contact our office. 

Respectfully, 

Stantec Consulting Services Inc. 

Nicole Sokolowski, EIT     Kurt Schaefer, PE 
Geotechnical Engineer EIT    Principal, Geotechnical Engineer 
Phone: (502) 716-1334     Phone: (502) 212-5089 
Nicole.Sokolowski@stantec.com   Kurt.Schaefer@stantec.com 
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1.0 INTRODUCTION

The Kentucky Transportation Cabinet (KYTC) has initiated the Statewide Bridge Program Project 
Delivery (BPPD). The purpose of the program is to rehabilitate or replace bridges across the state. 
Bridges that have been identified to be a part of the program are structures that because of 
their deteriorating conditions and resulting low load ratings are limiting the movement of people 
and freight across the state. 

This report addresses the geotechnical considerations for Bridge 056C00083N, E. Kentucky Street 
Bridge over South Fork Beargrass Creek, located in the northern portion of Jefferson County, 
Kentucky. The existing bridge over South Fork Beargrass Creek is a one-span structure measuring 
approximately 80 feet in length. The bridge location is presented on Figure 1 below.

Figure 1. Google Earth Image Showing Project Site.

Bridge ID: 056C0083N
Latitude: 38.235378
Longitude: -85.731145

~North
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Available bridge plans prepared by the bridge designer Stantec shows the replacement E. 
Kentucky Street Bridge over South Fork Beargrass Creek to consist of a single span bridge with an 
overall length of forty-five feet. These plans also indicate that drilled shafts will be utilized for the 
foundation support of this bridge.  

2.0 SITE TOPOGRAPHY AND GEOLOGIC CONDITIONS 

The bridge is located within the Outer Bluegrass region of Kentucky which is characterized by its 
rolling plateaus. Available geologic mapping of the area is illustrated in the Geologic Map of the 
Louisville East Quadrangle, Kentucky (GQ-1203), which indicates the bridge site is underlain by 
alluvium and lacustrine deposits. The alluvium and lacustrine deposits consist of silt, clay, sand, 
and gravel, including fragments of pebbles of limestone. The geologic mapping indicates that 
the alluvium may be as thick as 20 feet and the lacustrine deposits may be as thick as 50 feet. 

The mapping also suggests that bedrock corresponding to the Louisville Limestone Formation 
and Waldron Shale of Middle Silurian age may underlie the alluvial deposits. The limestone 
member of the Louisville Limestone Formation is mapped directly adjacent to the alluvium near 
the bridge site and is described as limestone, light gray in color, very thin to thick bedded, and 
stylolitic. The shale member of the Waldron Shale Formation is mapped directly beneath the 
limestone and is described as silty shale, dark-greenish-gray in color, and moderately fissile.  

No detrimental geologic features are noted by the available mapping within the immediate 
vicinity of the proposed bridge replacement site. 

3.0 FIELD INVESTIGATION 

A geotechnical exploration was conducted in July 2023 which consisted of two subsurface 
borings, designated herein as 056C00083N-1 and 056C00083N-2. A site vicinity map showing the 
project location is presented in Appendix A. Table 1 provides a summary of the locations, 
elevations, and depths of the borings drilled for the proposed bridge replacement.  
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Table 1. Bridge over Beargrass Creek – Summary of Borings 

Hole No. Latitude Longitude 

Surface 
Elevation 
(ft.) MSL 

Top of 
Rock/Refusal Begin Core Bottom of Hole 

Depth 
(ft.) 

Elevation 
(ft.) MSL 

Depth 
(ft.) 

Elevation 
(ft.) MSL 

Depth 
(ft.) 

Elevation 
(ft.) MSL 

056C00083N-1 38.235459 -85.731489 457.7 74.0 383.7 74.8 382.9 104.8 352.9 
056C00083N-2 38.235395 -85.730878 459.7 83.8 375.9 83.8 375.9 114.1 345.6 

The drill crew operated a truck-mounted drill rig equipped with hollow-stem augers as well as 
wire line coring tools. The field personnel performed soil sampling at five-foot intervals of depth to 
obtain in situ strength data and specimens for subsequent laboratory classification testing and 
natural moisture content determinations. Standard penetration testing (SPT) was conducted at 
the two boring locations. Rock core samples were also obtained at each of the boring locations 
drilled for this bridge replacement project. 

Observation wells were not installed in the borings due to the locations being within an active 
sidewalk. Based upon soil condition observations during drilling operations, groundwater was 
observed at depths of 35 feet (elev. 422.7) and 25 feet (elev. 434.7) at Hole Nos. 056C00083N-1 
and 056C00083N-2, respectively. Groundwater levels and/or conditions may vary considerably, 
with time, according to the prevailing climate, rainfall, or other factors. 

4.0 SUBSURFACE CONDITIONS 

In general, the subsurface materials observed in the sample borings consist of gray gravel with 
clay seams, and brown to gray silty clay and lean clay, with varying amounts of gravel. Fill was 
noted from the ground surface to elevations 437.7 and 434.7 feet in Hole Nos. 056C00083N-1 and 
056C00083N-2, respectively, and was likely placed during construction of the original bridge. 
These soil deposits are consistent with the alluvium and lacustrine mapped along Beargrass 
Creek. Standard penetration test blow counts (N) in cohesive soil deposits ranged from 2 blows 
per foot to 18 blows per foot, which suggest very soft to very stiff consistencies, and in non-
cohesive soil deposits ranged from 37 blows per foot to 43 blows per foot, which suggests very 
dense relative density.  

Based upon the rock coring performed, the top of bedrock was encountered between 
elevations 375.9 and 382.9. The cores consist of interbedded limestone and shale, which is light 
gray to dark gray in color, and very thin to thick bedded. Some weathering was observed in the 
upper 5 feet of the top of the rock cores. Detailed rock core logs of the borings are included 
next to the graphical logs in Appendix B. 
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5.0 LABORATORY TESTING AND RESULTS 

Stantec performed laboratory testing on recovered soil samples from the borings. All laboratory 
tests were performed in accordance with the applicable American Association of State 
Highway and Transportation Officials (AASHTO) or Kentucky Methods for soil and rock testing 
specifications. Laboratory testing consisted of natural moisture content, grain size-sieve analyses 
(silt plus clay determinations), soil classification index testing, and unconfined compression 
testing on soil and rock. 

The SPT soil samples tested classified as CL, CL-ML, and GC according to the Unified Soil 
Classification System and as A-7-6, A-6, A-4, and A-2-6 based upon the AASHTO classification 
system. 

Natural moisture content determinations conducted on SPT specimens resulted in values ranging 
from 11 percent to 35 percent. Specific results of the laboratory testing are also presented next 
to the graphical logs in Appendix B. 

Three rock core specimens were tested for unconfined compressive strength for use in 
foundation analyses. These resulted in 20,780 psi (2,992 ksf), 9,600 psi (1,390 ksf), and 1,960 psi 
(282 ksf) values. These are shown on the Subsurface Data Sheet in Appendix B. 

6.0 ENGINEERING ANALYSES 

6.1 GENERAL 

This project will involve replacing the existing bridge. No significant grading efforts are planned, 
as such, embankment stability or settlement analyses have been not performed. Any grading 
requirements or material placement that may be needed should be placed at 2H:1V slopes or 
flatter. It is anticipated that the bridge foundation will be supported by drilled shafts into 
bedrock. Drilled shaft foundations in this project will be designed using the Load and Resistance 
Factor Design (LRFD) methodology. LRFD is a design approach in which applicable failure and 
serviceability conditions can be evaluated considering the uncertainties associated with loads 
and materials resistances. Where applicable, the following engineering analyses followed the 
current AASHTO LRFD guidelines. This report provides recommendations for drilled shaft 
foundations for support of the subject structure. 
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6.2 DRILLED SHAFT ANALYSES 

Drill shaft options are being evaluated as a foundation type for the abutment locations. A 
geotechnical engineer performed axial analyses for 4.0-foot, 4.5-foot and 5.5 diameter (3.5-foot, 
4-foot and 5-foot diameter rock sockets) at the pier locations. Drilled Shaft foundations in this 
project will be designed using the Load and Resistance Factor Design (LRFD) methodology. LRFD 
is a design approach in which applicable failure and serviceability conditions can be evaluated 
considering the uncertainties associated with loads and materials resistances. Where applicable, 
the following engineering analyses followed the current AASHTO LRFD methods and KYTC 
guidelines.  

The selection of LRFD resistance factors for drilled shaft capacities involves an evaluation of the 
type of loading (axial compression versus uplift) and the variability and reliability of models or 
methodologies used to determine nominal resistance capacities. Table 2 summarizes the 
applicable analysis methodologies as well as the resistance factors recommended by the 2020, 
9th Edition of the AASHTO LRFD Bridge Design Specifications.  

Table 2. LRFD Resistance Factors for Drilled Shaft Analyses 

Loading Condition Resistance 
Mechanism Analysis Methodology Resistance 

Factora (φ) 
Nominal Axial 
Compressive Resistance 
of Single Drilled Shaft 

Side Resistance 
in Rock 

Kulhawy et al. (2005). Brown et 
al. (2010) 

0.55 

End Bearing in 
Rock 

Canadian Geotechnical Society 
(1985); Brown et al. (2010) 

0.50 

Uplift Resistance of Single 
Drilled Shafts 

Rock 
Kulhawy et al. (2005). Brown et 
al. (2010) 

0.40 

Horizontal Geotechnical 
Resistance of Single Shaft 
or Shaft Group 

All Materials 1.0 

a. 2020, 9th Edition of the AASHTO LRFD Bridge Design Specifications, portion of Table 10.5.5.2.4-1. 

6.2.1 End Bearing and Side Resistance of Shafts in Bedrock 

Stantec utilized the procedures outlined in the Federal Highway Administration Publication No. 
FHWA-NHI-10-016 and 2020, 9th Edition AASHTO LRFD Bridge Design Specifications to estimate 
axial capacities of drilled shafts. Refer to Appendix D for drilled shaft nominal axial capacity 
estimates for the abutment locations. 

For drilled shafts bearing in bedrock, Section GT-605-5 of the KYTC Geotechnical Manual 
recommends that weathered bedrock be neglected from the drilled shaft axial resistance.  
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6.2.2 Strength Limit State 

Stantec estimated allowable bearing capacities for the strength limit state by deriving nominal 
end bearing and side resistance of drilled shafts in bedrock based on the results of the drilling, 
sampling, and laboratory testing programs conducted. The methodology used to calculate the 
nominal end bearing (qp) and side resistance (qs) of drilled shafts in bedrock is presented in the 
2020 Edition of the AASHTO LRFD Bridge Design Specifications, Section 10.8.3.5.4. Using the 
referenced procedures and design unconfined compressive strength of 4,000 psi for concrete 
(KYTC Standard Specifications Sect. 601.03.03 - Class D), the nominal end bearing resistance (qp) 
and nominal side resistance (qs) were determined to be 516.0 ksf and 34.9 ksf, respectively, for 
the limestone bedrock and 80.0 ksf and 24.5 ksf, respectively, for the shale bedrock observed 
near the proposed abutment locations. A resistance factor as shown in Table 2 was then applied 
to the nominal axial capacity in order to arrive at the total factored axial resistance. Refer to the 
drilled shaft capacity tables presented in Appendix D.  

6.2.3 Service Limit State 

Stantec determined capacity values for the service limit state using the same procedures 
outlined above except a Factor of Safety (FS) of 3.0 was applied to the nominal axial capacity 
in order to arrive at the service limit state total allowable bearing capacity. The Service Limit 
State capacities should be used by the Designer for the evaluation of lateral deflection. 

6.2.4 Extreme Limit State 

Stantec also determined capacity values for the extreme limit state using the same procedures 
outlined above except a resistance factor of 1.0 (2020 Edition of the AASHTO LRFD Bridge Design 
Specifications, Section 10.5.5.3.2) was applied to the nominal axial capacity in order to arrive at 
the extreme limit state total factored axial resistance. Refer to the drilled shaft capacity tables 
presented in Appendix D for specific capacities with respect to depth. 

6.2.5 Lateral Analyses of Shafts 

The lateral analyses for the drilled shafts are being performed by the Designer. Appendix E 
provides Idealized Subsurface Profiles that outline the recommended soil and rock parameters 
for use in lateral load analyses. Lateral load analysis should ignore support from soil above the 
estimated scour line. If a scour estimate is not provided, ignore all soil support. 

6.2.6 Uplift 

Uplift analyses were determined for the strength limit state and utilized a resistance factor of 0.4 
as described in Table 2. In accordance with AASHTO, the resistance factor used for the socket 
friction for uplift loading was 0.4, corresponding to uplift resistance of single-drilled shafts. Uplift 
analysis was also determined for the extreme limit state and utilized a resistance factor of 0.8 
(2020 Edition of the AASHTO LRFD Bridge Design Specifications, Section 10.5.5.3.2). Refer to 
Appendix D for tables showing the total factored uplift resistance.  
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6.3 SCOUR CONSIDERATIONS AND ANALYSES 

6.3.1 Soil 

The soils encountered at the planned substructure element locations within the Beargrass creek 
flood plain consist of clayey gravel with sand, and silty clay and lean clay, with varying amounts 
of gravel. A soil’s susceptibility to scour is commonly determined by analyzing its particles size 
distribution. A soil’s “D50” and “D95” values, defined as the grain diameter (in millimeters) below 
which 50 percent and 95 percent of the sample is smaller, are used in analyses to predict the 
amount of scour that could occur in that soil for a given flow condition. Once the scour results 
have been completed, the pile cap, if applicable should be placed below the scour depth or 
the foundations should be designed to accommodate an unsupported length to the base of 
the scour zone. Values of D50 and D95 are presented adjacent to the boring logs on the 
Subsurface Data Sheets in Appendix B and may be used for applicable scour analyses to be 
performed by others. 

6.3.2 Bedrock 

The susceptibility of a bedrock unit to scour is based upon reviews of the lithology, core 
recoveries, RQD values (KY method) and SDI/Jar Slake values (where applicable). By KYTC 
guidelines, if the KY RQD for a rock unit is below 25 percent, then the rock should be considered 
potentially scourable. The KY RQD values are presented adjacent to the boring logs on the 
accompanying Subsurface Data Sheets and may be used for applicable scour analyses to be 
performed by others.  

7.0 SEISMIC DESIGN CONSIDERATIONS 

Based on AASHTO Table 3.10.3.1-1 Site Class Definitions, Stantec conducted a review of the soil 
profile data for the borings completed for this exploration.  In general, the soil profile over the 
explored depth of about 105 feet to 114 feet consists of cohesive soils extending to the top of 
bedrock with a relatively thin layers of gravel (up to 10 feet) in boring 056C00083N-2. The 
cohesive soils were very soft to stiff, while the granular soils were very loose to very dense. Based 
on the predominately cohesive soil profile, a Site Class E should be used to determine Site 
Factors.  

8.0 FOUNDATION SYSTEM RECOMMENDATIONS 

Stantec developed the following recommendations based upon reviews of available data, 
information obtained during the field exploration, results of laboratory testing and engineering 
analyses, and discussions with the design team for this structure. 
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8.1 GENERAL 

7.1.1. Foundation excavations should be properly braced/shored to provide adequate safety 
to people working in or around the excavations. Bracing should be performed in accordance 
with applicable federal, state, and local guidelines. 

7.1.2. A plan note should be included by the designer that indicates that temporary shoring, 
sheeting, cofferdams, and/or dewatering methods may be required to facilitate foundation 
construction. It should be anticipated that groundwater will be encountered at foundation 
locations within the flood plain. 

8.2 DRILLED SHAFT FOUNDATIONS 

7.3.1. The Contractor should use a permanent casing from the top of shaft to the top of 
unweathered bedrock and use an uncased rock socket which is 6 inches smaller than the inside 
diameter of the permanent casing. 

7.3.2. Unless otherwise specified, it is recommended that construction methods and materials 
used for drilled shaft installations be in accordance with the current KYTC “Special Note for 
Drilled Shafts”. 

7.3.3. A plan note should be included by the Designer: Construction cores will be required at 
the Abutment 1 and Abutment 2 drilled shaft locations. Rock cores obtained during the 
geotechnical exploration will need to be drilled at the center of each shaft and extend deep 
enough to cover the embedment length. Construction core extents should follow Section 3.5 of 
the Special Note for Drilled Shafts which specifies "extend subsurface exploration borings a 
minimum depth of 3 shaft diameters but not less than 10 feet below the bottom of the 
anticipated tip of drilled shaft excavation as shown on the plans." This ensures that enough 
information is available in the event that the shaft tips need to be lowered in construction. 

7.3.4. A plan note should be included by the Designer: Drilled shafts shall be constructed in 
accordance with the Special Note for Drilled Shafts. Include all costs (labor, equipment, and 
materials including spiral and longitudinal reinforcement, reinforcement splices, mechanical 
couplers, concrete, and temporary or permanent casing) associated with the drilled shafts in the 
unit price bid for Drilled Shaft, Common or Solid Rock, as applicable. 

8.3 APPROACH EMBANKMENT CONSTRUCTION 
RECOMMENDATIONS 

7.4.1. Slope protection may be required at the bridge meeting the requirements of Sections 
703 & 805 of the Standard Specifications for Road and Bridge Construction, current edition. 
Place Geotextile Fabric, in accordance with Section 843 of the Standard Specifications for Road 
and Bridge Construction, current edition, between the embankment and the slope protection. 
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7.4.2. Embankment material placed at the abutment locations shall be constructed in 
accordance with Special Provision #69 for Embankments at Bridge End Bent Structures. 

9.0 CLOSING 

8.1. The conclusions and recommendations presented herein are based on data and 
subsurface conditions from the borings drilled during previous geotechnical exploration using 
that degree of care and skill ordinarily exercised under similar circumstances by competent 
members of the engineering profession. No warranties can be made regarding the continuity of 
conditions between borings. 

8.2. General soil and rock descriptions and indicated boundaries are based on an 
engineering interpretation of all available subsurface information and may not necessarily 
reflect the actual variation in subsurface conditions between borings and samples.  

8.3. The observed water levels and/or conditions indicated on the boring logs are as 
recorded at the time of exploration. These water levels and/or conditions may vary 
considerably, with time, according to the prevailing climate, rainfall, tail water elevations or 
other factors and are otherwise dependent on the duration of and methods used in the 
exploration program. 

8.4. Stantec exercised sound engineering judgment in preparing the subsurface information 
presented herein. This information has been prepared and is intended for design and estimating 
purposes. Its presentation on the plans or elsewhere is for the purpose of providing intended 
users with access to the same information.  

This subsurface information interpretation is presented in good faith and is not intended as a 
substitute for independent interpretations or judgments of the Contractor. 

8.5. All structure details shown herein are for illustrative purposes only and may not be 
indicative of the final design conditions shown in the contract plans. 
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APPENDIX E 
Idealized Soil and Rock Profiles 
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Idealized Subsurface Profiles_Jefferson_Co.xls
3/1/2024

      GENERAL SOIL AND BEDROCK PROFILE LEGEND SHEET
           056C00083N

SUMMARY OF PARAMETERS DEVELOPED FOR SOIL PROFILES

Parameter Units Description 

t lb/ft3 Total Unit Weight

e lb/ft3 Effective Unit Weight

qU lb/ft2 Unconfined Compressive Strength (soil)

qU ton/ft2 Unconfined Compressive Strength (rock)
 

CU lb/ft2 Undrained Shear Strength

SDI % Slake Durability Index (Shale only)

( o) Angle of Internal Friction

c lb/ft2 Effective stress cohesion 

KS lb/in3 Soil Secant Modulus - Static (computer program LPILEPLUS4.0)

Kc lb/in3 Soil Secant Modulus - Cyclic (computer program LPILEPLUS4.0)

E. Kentucky Street over Beargrass Creek
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Idealized Subsurface Profiles_Jefferson_Co.xls
3/1/2024

GENERAL SOIL AND BEDROCK PROFILE
           056C00083N

Description 

STRATA

Elevation Depth

(ft) (ft) Description Parameters

(USCS Classification)

457.7 0.0

Lean Clay (FILL)
(CL)

437.7 20.0
Lean Clay t (lb/ft3) = 123
(CL) e (lb/ft3) = 60.6

Kc (lb/in3) = 200

KS (lb/in3) = 500

429.5 28.2 Top of Shaft/Bottom of Abutment
Lean Clay t (lb/ft3) = 123
(CL) e (lb/ft3) = 60.6

Water at 35.0' Kc (lb/in3) = 200

KS (lb/in3) = 500

382.9 74.8 Top of Rock
Limestone t (lb/ft3) = 168

qu (tsf) = 695.0

358.2 99.5
Shale t (lb/ft3) = 162

qu (tsf) = 141.0

352.9 104.8 Bottom of Boring

Approximate

E. Kentucky Street Bridge over Beargrass Creek
Abutment 1

Based on Boring 056C00083N-1
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Idealized Subsurface Profiles_Jefferson_Co.xls
3/1/2024

GENERAL SOIL AND BEDROCK PROFILE
            056C00083N

Description 

STRATA

Elevation Depth

(ft) (ft) Description Parameters

(USCS Classification)

459.7 0.0

Lean Clay (FILL)
(CL)

434.7 25.0
Water at 25.0' Lean Clay t (lb/ft3) = 119

(CL) e (lb/ft3) = 56.6

Kc (lb/in3) = 150

KS (lb/in3) = 400

429.5 30.2 Top of Shaft/Bottom of Abutment
Lean Clay t (lb/ft3) = 119
(CL) e (lb/ft3) = 56.6

Kc (lb/in3) = 150

KS (lb/in3) = 400

384.7 75.0
Clayey Gravel t (lb/ft3) = 130
(GC) e (lb/ft3) = 67.6

= 36
KS (lb/in3) = 125

375.9 83.8 Top of Rock
Limestone t (lb/ft3) = 168

qu (tsf) = 695.0

365.6 94.1
Shale t (lb/ft3) = 162

qu (tsf) = 141.0

354.8 104.9
Limestone t (lb/ft3) = 167

qu (tsf) = 695.0

345.6 114.1 Bottom of Boring

E. Kentucky Street Bridge over Beargrass Creek
Abutment  2

Based on Boring 056C00083N-2

Approximate
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SPECIFICATIONS AND STANDARD DRAWINGS 
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STANDARD SPECIFICATIONS 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
 
 
 

SUPPLEMENTAL SPECIFICATIONS 
  
The contractor shall use the Supplemental Specifications that are effective at the time of 
letting. The Supplemental Specifications can be found at the following link: 
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL NOTE FOR DRILLED SHAFTS 

 
1.0 DESCRIPTION.  Furnish all equipment, materials and labor necessary for constructing 
reinforced concrete drilled shafts in cylindrically excavated holes according to the details 
shown on the plans or as the Engineer directs. Construct the shaft to the lines and dimensions 
shown on the plans, or as the Engineer directs. Section references herein are to the 
Department’s Standard Specifications for Road and Bridge Construction, current edition. 
 
2.0 MATERIALS. 
 

2.1 Concrete.  Use Class A Modified concrete unless otherwise shown on the plans.  
The slump at the time of placement shall be 6.5 to 9.5 inches, the coarse aggregate shall be 
size 67, 68, 78, 8 or 9M, and the water/cementitious material ratio shall not exceed 0.45. 
Include water reducing and retarding admixtures.  Type F high range water reducers used in 
combination with retarding admixtures or Type G high range water reducers fully meeting 
trial batch requirements are permitted and Class F fly ash is permitted in conformance with 
Section 601.    Design the mix such that the concrete slump exceeds 4 inches at 4 hours after 
batching.  If the estimated concrete transport, plus time to complete placement, exceeds 4 
hours, design the concrete to have a slump that exceeds 4 inches or more for the greater time 
after batching and demonstrate that the slump requirement can be achieved after the extended 
time period using a trial batch. 

Perform trial batches prior to beginning drilled shaft construction in order to demonstrate 
the adequacy of the proposed concrete mix. Demonstrate that the mix to be used will meet the 
requirements for temperature, slump, air content, water/cementitious material ratio, and 
compressive strength.  Use the ingredients, proportions and equipment (including batching, 
mixing, and delivery) to be used on the project.  Make at least 2 independent consecutive trial 
batches of 3 cubic yards each using the same mix proportions and meeting all specification 
requirements for mix design approval. Submit a report containing these results for slump, air 
content, water/cement ratio, temperature, and compressive strength and mix proportions for 
each trial batch to the Engineer for review and approval.  Failure to demonstrate the adequacy 
of the concrete mix, methods, or equipment to the Engineer is cause for the Engineer to 
require appropriate alterations in concrete mix, equipment, and/or method by the Contractor to 
eliminate unsatisfactory results. Perform additional trial batches required to demonstrate the 
adequacy of the concrete mix, method, or equipment. 
 

2.2 Steel Reinforcement.  Provide Grade 60 deformed bars conforming to Section 811 
of the Standard Specifications.  Rail steel is permitted for straight bars only.  Place according 
to Section 602 of the Standard Specifications, this Special Note, and the plans.  Use non-
corrosive centering devices and feet to maintain the specified reinforcement clearances. 
 

2.3 Casings.  Provide casing meeting the requirements of ASTM A 252 Grade 2 or 
better unless otherwise specified.  Ensure casing is smooth, clean, watertight, true and 
straight, and of ample strength to withstand handling, installation, and extraction stresses and 
the pressure of both concrete and the surrounding earth materials.  Ensure the outside diameter 
of casing is not less than the specified diameter of shaft. 

Use only continuous casings. Cut off the casing at the prescribed elevation and trim to 
within tolerances prior to acceptance. Extend casing into bedrock a sufficient distance to 
stabilize the shaft excavation against collapse, excessive deformation, and/or flow of water if 
required and/or shown on the plans. 

Install from the work platform continuous casing meeting the design thickness 
requirements, but not less than 3/8 inch, to the elevations shown on the plans. When drilled 
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shafts are located in open water areas, extend casings above the water elevation to the plan tip 
elevation to protect the shaft concrete from water action during concrete placement and 
curing.  All casing is permanent unless temporary casing is specified in the contract drawings 
or documents.  Permanent casing is incidental to the applicable drilled shaft unit bid price 
unless noted otherwise in the contract.  Temporary casing may be required for drilled shafts 
not socketed into bedrock.  If temporary surface casings are used, extend each casing up to the 
work platform. Remove all temporary surface casing prior to final acceptance unless 
otherwise permitted by the Central Office Construction Engineer.   

Ensure casing splices have full penetration butt welds conforming to the current edition 
of AWS D1.1 with no exterior or interior splice plates and produce true and straight casing. 
 

2.4 Slurry.  When slurry is to be used for installation of the Drilled Shaft, submit a 
detailed plan for its use and disposal. The plan should include, but not be limited to the 
following: 

 
1) Material properties 
2) Mixing requirements and procedures 
3) Testing requirements 
4) Placement procedures 
5) Disposal techniques 

 
Obtain the Central Office Division of Construction’s approval for the slurry use and 

disposal plan before installing drilled shafts. 
 
2.5 Tremies.  Provide tremies of sufficient length, weight, and diameter to discharge 

concrete at the shaft base elevation. Ensure the tremie diameter is least 6 times the maximum 
size coarse aggregate to be used in the concrete mix and no less than 10 inches.  Provide 
adequate wall thickness to prevent crimping or sharp bends that restrict concrete placement. 
Support tremies used for depositing concrete in a dry drilled shaft excavation so that the free 
fall of the concrete does not cause the shaft excavation to cave or slough. Maintain a clean and 
smooth tremie surface to permit both flow of concrete and unimpeded withdrawal during 
concrete placement.  Do not allow any aluminum parts to contact the concrete. Construct 
tremies used to deposit concrete for wet excavations so that they are watertight and will 
readily discharge concrete. 

 
2.6 Concrete Pumps.  Provide pump lines with a minimum diameter of 5 inches and 

watertight joints. 
 
2.7 Drop Chutes.  Do not use aluminum drop chutes. 

 
3.0 CONSTRUCTION.   
 

3.1 Preconstruction. 
 
3.1.1 Prequalification.  The Department will require prequalification by the 

Division of Construction Procurement before accepting a bid for the 
construction of Drilled Shafts. 

 
3.1.2 Pre-Bid Inspection.  Inspect both the project site and all subsurface 

information, including any soil or rock samples, prior to submitting a bid. 
Contact the Geotechnical Branch (502-564-2374) to schedule a viewing of 
the subsurface information. Failure to inspect the project site and view the 
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subsurface information will result in the forfeiture of the right to file a claim 
based on site conditions and may result in disqualification from the project. 

 
3.1.3 Drilled Shaft Installation Plan.  Upon request, the Department will review 

a Drilled Shaft Installation Plan. Submit the plan no later than 45 calendar 
days prior to constructing drilled shafts. Items covered in this plan should 
include, but not be limited to the following: 

 
1) Name and experience record of jobsite drilled shaft superintendent and 

foremen in charge of drilled shaft operations for each shift.   
2) List and size of proposed equipment including cranes, drills, augers, 

bailing buckets, final cleaning equipment, de-sanding equipment, slurry 
pumps, core sampling equipment, tremies or concrete pumps, casings, 
etc. 

3) Details of overall construction operation sequence and the sequence of 
shaft construction in the bents or groups. 

4) Details of shaft excavation methods including methods to over-ream or 
roughen shaft walls, if necessary. 

5) Details of slurry when the use of slurry is anticipated. Include methods 
to mix, circulate, and de-sand the proposed slurry.  Provide details of 
proposed testing, test methods, sampling methods, and test equipment. 

6) Details of proposed methods to clean shaft and inside of casing after 
initial excavation. 

7) Details of reinforcement handling, lifting, and placement including 
support and method to center in shaft. Also include rebar cage support 
during concrete placement and temporary casing removal. 

8) Details of concrete placement including procedures for concrete tremie 
or pump. Include initial placement, raising during placement, and 
overfilling of the shaft to expel contaminated concrete. 

9) Required submittals including shop drawings and concrete design 
mixes. 

10) Other information shown in the plans or requested by the Engineer. 
11) Special considerations for wet construction. 
12) Details of environmental control procedures to protect the environment 

from discharge of excavation spoil, slurry (natural and mineral), and 
concrete over-pour. 

 
The Division of Construction will review the submitted procedure and 

provide comments and recommendations. The Contractor is responsible for 
satisfactory construction and ultimate performance of the Drilled Shaft. 

 
3.2 General Construction.  Construct drilled shafts as indicated in the plans or 

described in this Special Note by either the dry or wet method. When the plans describe a 
particular method of construction, use this method unless the Engineer permits otherwise.  
When the plans do not describe a particular method, propose a method on the basis of its 
suitability to the site conditions.  Approval of this proposed method is contingent upon the 
satisfactory results of the technique shaft.  

The construction of the first drilled shaft or technique shaft will be used to determine if 
the methods and equipment used by the contractor are sufficient to produce a completed shaft 
meeting the requirements of the plans and specifications.  Ability to control dimensions and 
alignment of excavations within tolerances; to seal the casing into impervious materials; to 
prevent caving or deterioration of subsurface materials by the use of slurry or other means; to 
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properly clean the completed shaft excavation; to construct excavations in open water areas 
when required by the plans; to establish methods for belling or over-reaming when required 
by the plans; to determine the elevation of ground water; to satisfactorily handle, lift, place, 
and support the reinforcement cage; to satisfactorily place concrete meeting the specifications 
within the prescribed time frame; and to satisfactorily execute any other necessary 
construction operations will be evaluated during construction of the first shaft(s).  Revise the 
methods and equipment as necessary at any time during the construction of the first shaft 
when unable to satisfactorily carry out any of the necessary operations described above or 
unable to control the dimensions and alignment of the shaft excavation within tolerances.  
Accurately locate technique so they may be used in the finished structure unless directed 
otherwise in the contract document or by the Engineer. 

If at any time the Contractor fails to satisfactorily demonstrate, to the satisfaction of the 
Engineer, the adequacy of methods or equipment and alterations are required, additional 
technique shafts will be required at no additional cost to the Department and with no 
extension of contract time.  Additional technique shafts shall be located as near as possible to 
the proposed production shafts but in a location as not to interfere with other construction 
activities.  Once approval has been given to construct production shafts, no changes will be 
permitted in the methods or equipment used to construct the satisfactory shaft without written 
approval of the Engineer. 

Do not make a claim against the Department for costs of construction delays, or any 
materials, labor, or equipment that may be necessary due to the Contractor’s failure to furnish 
drilled shafts of a length sufficient to obtain the required bearing values, or for variations in 
length due to subsurface conditions that may be encountered.  Soundings, boring logs, soil 
profiles, or other subsurface data included in the Contract documents are used by the 
Department for design and making preliminary estimates of quantities and should be used 
only at the risk of the Contractor for determining equipment, materials, or labor necessary for 
drilling shafts as required by the contract.   

When necessary, set temporary removable surface casing. Use surface casing of 
sufficient length to prevent caving of the surface soils and to aid in maintaining shaft position 
and alignment.  Pre-drilling with slurry and/or over-reaming to the outside diameter of the 
casing may be required to install the surface casing at some sites. 

Provide equipment capable of constructing shafts to the deepest shaft depth shown in the 
plans plus 15 feet, 20 percent greater than the longest shaft (measured from the ground or 
water surface to the tip of the shaft), or 3 times the shaft diameter, whichever is greater. 
Blasting excavation methods are not permitted. 

Use permanent casing unless otherwise noted in the Contract. Place casing as shown on 
the plans before beginning excavation.  If full penetration cannot be attained, the Engineer 
may direct that excavation through the casing be accomplished and the casing advanced until 
reaching the plan tip elevation.  In some cases, over-reaming to the outside diameter of the 
casing may be required before placing the casing. Cut off the casing at the prescribed 
elevation and leave the remainder of the casing in place.  Do not use vibratory hammers for 
casing installation within 50 feet of shafts that have been completed less than 24 hours. 

 
3.2.1 Dry Construction Method.  Use the dry construction method only at sites where 

the ground water table and soil conditions (generally stiff to hard clays or rock 
above the water table) make it feasible to construct the shaft in a relatively dry 
excavation and where the sides and bottom of the shaft are stable and may be 
visually inspected by the Engineer prior to placing the concrete.  The dry 
construction method consists of drilling the shaft excavation, removing 
accumulated seepage water and loose material from the excavation, and placing 
the shaft concrete in a relatively dry excavation. 
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3.2.2 Wet Construction Method.  Use the wet construction method at all sites where it 
is impractical to excavate by the dry method.  The wet construction method 
consists of drilling the shaft excavation below the water table, keeping the shaft 
filled with water (including natural slurry formed during the drilling process) or 
slurry as defined in part 2.4 of this Special Note, desanding and cleaning the 
slurry as required, final cleaning of the excavation by means of a bailing bucket, 
air lift, submersible pump or other approved devices and placing the shaft 
concrete (with a tremie or concrete pump beginning at the shaft bottom) which 
displaces the water or slurry as concrete is placed.  

Where drilled shafts are located in open water areas, construct the shafts by 
the wet method using casings extending from above water elevation to the plan 
casing tip elevation to protect the shaft concrete from water action during 
placement and curing.  Install the casing in a manner that will produce a positive 
seal at the bottom of the casing. 

 
3.3 Slurry.  When the Contractor elects to use slurry, adjust construction operations so 

that the slurry is in contact with the bottom 5 feet of the shaft for less than 4 hours unless the 
Engineer approves otherwise.  If the 4-hour limit is exceeded, over-ream the bottom 5 feet of 
shaft.  

 
3.4 Cleaning.  Over-reaming, cleaning, or wire brushing the sidewalls of the shaft 

excavation and permanent casings may be necessary to remove the depth of softening or to 
remove excessive slurry cake buildup as indicated by sidewall samples or other test methods 
employed by the Engineer.  Over-ream around the perimeter of the excavation a minimum 
depth of 1/2 inch and maximum depth of 3 inches.  

 
3.5 Subsurface Exploration.  Take subsurface exploration borings when shown on the 

plans or as the Engineer directs to determine the character of the material that the shaft 
extends through and the material directly below the shaft excavation. Complete subsurface 
exploration borings prior to beginning excavation for any drilled shaft in a group. Unless 
directed otherwise, extend subsurface exploration borings a minimum depth of 3 shaft 
diameters but not less than 10 feet below the bottom of the anticipated tip of drilled shaft 
excavation as shown on the plans. For subsurface exploration borings where soil sampling is 
required use thin-wall tube samples and perform standard penetration tests according to the 
Department’s current Geotechnical Manual.  When shafts extend into bedrock, soil samples 
are not required unless otherwise specified.  Perform rock core drilling according to the 
Department’s Geotechnical Manual.  When the Engineer directs, perform additional 
subsurface exploration borings prior to drilled shaft construction.  Measure soil samples 
and/or rock cores and visually identify and describe them on the subsurface log according to 
the Department’s current Geotechnical Manual.  Subsurface exploration borings must be 
performed by contractors/consultants prequalified by the Department’s Division of 
Professional Services for Geotechnical Drilling Services at the time that field work begins. 

The Engineer or geotechnical branch representative may be on-site during the subsurface 
exploration process to evaluate the soil and/or rock core samples.  The Engineer or 
geotechnical branch representative will determine the need to extend the borings to depths 
greater than the depths previously specified. Handle, label, identify, and store soil and/or rock 
samples according to the Department's current Geotechnical Manual and deliver them with the 
subsurface logs to the geotechnical branch’s rock core lab in Frankfort within 24-hours of 
completing the borings, unless directed otherwise. 

The Engineer will inspect the soil samples and/or cores and determine the final depth of 
required excavation (final drilled shaft tip elevation) based on evaluation of the material's 
suitability.  The Engineer will establish the final tip elevations for shaft locations, other than 
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those for which subsurface exploration borings have been performed, based on the results of 
the subsurface exploration.  Within 15 calendar days after completion of the subsurface 
exploration borings, the Engineer will notify the contractor of the final tip elevations for shaft 
locations.   
 

3.6 Excavations.  The plans indicate the expected depths, the top of shaft elevations, 
and the estimated bottom of shaft elevations between which the drilled shaft are to be 
constructed.  Drilled shafts may be extended deeper when the Engineer determines that the 
material encountered while drilling the shaft excavation is unsuitable and/or is not the same as 
anticipated in the design of the drilled shaft.  Drilled shafts may be shortened when the 
Engineer determines the material encountered is better than that anticipated. 

Begin drilled shaft excavation the excavation, excavation inspection, reinforcement 
placement, and concrete placement can be completed as one continuous operation. Do not 
construct new shafts within 24 hours adjacent to recently completed shafts if the center-to-
center spacing is less than 3 shaft diameters. 

Dispose of excavated material removed from the shaft according to the Standard 
Specifications or the contract documents. 

Do not allow workmen to enter the shaft excavation for any reason unless both a suitable 
casing has been installed and adequate safety equipment and procedures have been provided 
to the workmen entering the excavation.  Recommended Procedures for the Entry of Drilled 
Shaft Foundation Excavations, prepared by ADSC: The International Association of 
Foundation Drilling provides guideline recommendations for down-hole entry of drilled 
excavations. 
 

3.7 Obstructions.  Remove subsurface obstructions at drilled shaft locations.  Such 
obstructions may include man-made materials such as old concrete foundations or natural 
materials such as boulders. Blasting is not permitted.   

 
3.8 Inspections of Excavations.  Provide equipment for checking the dimensions and 

alignment of each shaft excavation. Determine the dimensions and alignment of the shaft 
excavation under the observation and direction of the Engineer. Provide equipment necessary 
to verify shaft cleanliness for the method of inspection selected by the Engineer.   

Measure final shaft depths with a weighted tape or other approved methods after final 
cleaning.  Ensure the base of each shaft has less than ½ inch of sediment at the time of 
concrete placement. For dry excavations, do not allow the depth of water to exceed 3 inches 
for tremie or pump methods of concrete placement. Verify shaft cleanliness to the Engineer 
using direct visual inspection or other method the Engineers determines acceptable. Video 
camera or underwater inspection procedures may be used if specified in the plans. Inspect the 
side surfaces of rock sockets to ensure they are rough and of such condition to ensure bond 
between the shaft concrete and the rock.  Calipers, bent rods, or other devices may be used to 
inspect the diameter and roughness of rock sockets. When the Engineer directs, mechanically 
roughen surfaces found to be smooth. 

  
3.9 Reinforcing Steel Cage Fabrication and Placement.  Assemble the reinforcing 

steel cage, consisting of longitudinal bars, ties, spirals, cage stiffener bars, spacers, centering 
devices, and other necessary appurtenances and place as a prefabricated unit immediately after 
the shaft excavation is inspected and accepted, and just prior to concrete placement. 

Tie the reinforcing steel with 100 percent double-wire ties and provide support so that it 
will remain within allowable tolerances for position.  Locate splices as shown on the plans. 
Splice no more than 50 percent of the longitudinal reinforcing within 2-lap splice lengths of 
any location or within 3 feet of the splice location if approved mechanical connectors are 
used.  All splices are to be in accordance with plan details.  Use bands, temporary cross ties, 
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etc. as required to provide a reinforcement cage of sufficient rigidity to prevent racking, 
permanent deformations, etc. during installation. 

Use concrete centering devices or other approved non-corrosive centering devices at 
sufficient intervals along the length of the reinforcement cage to ensure concentric spacing for 
the entire cage length.  As a minimum, provide a set of non-corrosive centering devices at 
intervals not exceeding 5 feet throughout the length of the shaft.  When the size of the 
longitudinal reinforcement exceeds one inch in diameter the minimum spacing may be 
increased to 10 feet. As a minimum, provide a set of centering devices within 2 feet of the top 
and 2 feet of the bottom of the shaft.  In addition provide one set of centering devices 2 feet 
above and 2 feet below each change in shaft diameter. Provide feet (bottom supports) at the 
bottom of the shaft on vertical bars.  As a minimum, provide non-corrosive centering devices 
at 60 degree intervals around the circumference of the shaft to maintain the required 
reinforcement clearances.  Ensure the centering devices maintain the specified annular 
clearance between the outside of the reinforcing cage and the side of the excavated hole or 
casing. 

Concrete centering devices and feet will be constructed of concrete equal in quality and 
durability to the concrete specified for the shaft. Use epoxy coated centering devices 
fabricated from reinforcing steel. Use feet (bottom supports) of adequate size and number to 
assure the rebar cage is the proper distance above the bottom as determined by part 3.11 3) of 
this Special Note.  The feet are not intended to support the weight of the cage. In the event 
that the shaft has been excavated below the anticipated tip elevation, extend the reinforcing 
cage at the tip (low) end by lap splices, mechanical connectors, or welded splices conforming 
to the Standard Specifications.  In this instance, splices need not be staggered and 100 percent 
of the reinforcing bars may be spliced at a given location.  The bottom 12 inches of the shaft 
may not be reinforced when below plan tip elevation. 

During concrete placement, support the reinforcing cage at or near the top of shaft such 
that the concrete feet are positioned approximately one inch above the bottom of shaft 
excavation.  Not sooner than 24 hours after the completion of concrete placement, remove 
temporary supports. Provide the needed equipment, including extra cranes if necessary, to 
provide this cage support. 

Prior to placing the reinforcement cage, demonstrate to the satisfaction of the Engineer 
that the fabrication and handling methods to be used will result in a reinforcing cage placed in 
the proper position, with the proper clearances, and without permanent bending, squashing, or 
racking of the reinforcement cage.  During this demonstration bring the cage to an upright 
position, lower into a shaft excavation, and support as if for concrete placement. 

Check the elevation of the top of the reinforcing cage before and after the concrete is 
placed.  If the reinforcing cage is not maintained within the specified tolerances, correct to the 
satisfaction of the Engineer. Do not construct additional shafts until the contractor has 
modified his reinforcing cage support to obtain the required tolerances. 

 
3.10 Concrete Placement.  Place concrete according to the applicable portions of the 

Standard Specifications and with the requirements set forth herein.  Do not apply the 
provisions of the Special Note 6U for Structural Mass Concrete. 

Place concrete as soon as practical after reinforcing steel placement but no later than 4 
hours after completion of the shaft excavation. Place concrete continuously from the bottom 
to above the top elevation of the shaft.  For shafts that extend above ground or water surface, 
place concrete continuously after the shaft is full until good quality concrete is evident at the 
top of the shaft. Form any portion of the shaft above ground with a removable form or other 
approved method to the dimensions shown on the plans.  

For shafts constructed in the wet with the top of the shaft below the water surface and 
below top of casing, place concrete to approximately one shaft diameter but no less than 2 feet 
above the top of shaft elevation. Remove contaminated concrete and deleterious material, as 
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determined by the Engineer, accumulated above the top of shaft elevation immediately after 
completing concrete placement.  Deleterious material and contaminated concrete may be 
airlifted under a head of water or slurry provided that the head is maintained at or near the 
exterior water surface elevation.  Carefully remove any concrete remaining above plan top of 
shaft after curing and excess casing removal. 

Place concrete either by free fall, through a tremie, or concrete pump. Use the free fall 
placement method in dry holes only. The maximum height of free fall placement is 20 feet.  
Do not allow concrete placed by free fall to contact either the reinforcing cage or hole 
sidewall.  Drop chutes may be used to direct concrete to the base during free fall placement. 

Place concrete in the shaft in one continuous operation. Maintain a minimum slump of 4 
inches or more throughout the placement for 4 hours after batching.  Adjust approved 
admixtures in the concrete mix for the conditions encountered on the job so that the concrete 
remains in a workable plastic state throughout the placement. Perform slump loss tests to 
demonstrate that the concrete will maintain a 4-inch or greater slump for a period of time 
equal to the estimated transport plus the 2-hour placement time, but not less than 4 hours.  

When the Engineer determines the concrete placement methods and/or equipment during 
construction of any technique and/or production shafts to be inadequate, make appropriate 
alterations to eliminate unsatisfactory results.  

Drilled shafts not meeting the concrete placement requirements of this Special Note or 
contract plans are unacceptable. Correct all unacceptable completed shafts to the satisfaction 
of the Engineer.   
 

3.10.1 Tremie Placement.  Tremies may be used for concrete placement in either wet or 
dry holes.  Extend the tremie to the shaft base elevation before starting 
underwater placement. Valves, bottom plates, or plugs may be used only if 
concrete discharge can begin approximately 2 inches above the excavation 
bottom.  Remove plugs from the excavation unless otherwise approved by the 
Engineer. Maintain tremie discharge at or near the bottom of excavation as long 
as practical during concrete placement. Immerse tremie discharge end as deep as 
practical in the concrete but not less than 10 feet.  

If at any time during the concrete pour the tremie line orifice is removed 
from the fluid concrete column and discharges concrete above the rising concrete 
surface, the entire drilled shaft is considered defective.  In such case, remove the 
reinforcing cage and concrete, complete any necessary sidewall cleaning or over-
reaming as directed by the Engineer, and repour the shaft. 

 
3.10.2 Pumped Concrete.  Concrete pumps and lines may be used for concrete 

placement in either wet or dry excavations.  Do not begin concrete placement 
until the pump line discharge orifice is at the shaft base elevation. 

For wet excavations, use a plug or similar device to separate the concrete 
from the fluid in the hole until pumping begins. Remove the plug unless 
otherwise approved by the engineer.  

Ensure the discharge orifice remains at least 10 feet below the surface of the 
fluid concrete.  When lifting the pump line during concrete placement, reduce the 
line pressure until the orifice has been repositioned at a higher level in the 
excavation. 

If at any time during the concrete pour the pump line orifice is removed from 
the fluid concrete column and discharges concrete above the rising concrete level, 
the Department will consider the shaft defective.  In such case, remove the 
reinforcing cage and concrete, complete any necessary sidewall cleaning or over-
reaming as the Engineer directs, and repour the shaft. 
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3.10.3  Drop Chutes.  Drop chutes may be used to direct placement of free fall concrete 
in excavations where the maximum depth of water does not exceed one inch.  Do 
not use the free fall method of placement in wet excavations. Concrete may be 
placed through either a hopper at the top of the tube or side openings as the drop 
chute is retrieved during concrete placement. Reduce the height of free fall and/or 
reduce the rate of concrete flow into the excavation if the concrete placement 
causes the shaft excavation to cave or slough, or if the concrete strikes the 
reinforcing cage or sidewall. When the Engineer determines free fall placement 
cannot be accomplished satisfactorily, use either tremie or pumping to accomplish 
the pour. 

 
3.11 Construction Tolerances.  The following construction tolerances apply to drilled 

shafts unless otherwise stated in the contract document: 
 

1) Construct drilled shaft within 3 inches of plan position in the horizontal plane at the 
top of the shaft. 

2) Do not vary the vertical alignment of a shaft excavation from the plan alignment by 
more than 1/4 inch per foot of depth or 6 inches total. 

3) Maintain the top of the reinforcing steel cage no more than 6 inches above and no 
more than 3 inches below plan position. 

4) All casing diameters shown on the plans refer to O.D. (outside diameter) 
dimensions.  The casing dimensions are subject to American Pipe Institute 
tolerances applicable to regular steel pipe.  A casing larger in diameter than shown 
in the plans may be used, at no additional cost, with prior approval by the 
Department. 

5) Maintain the top of shaft concrete within  3 inches from the plan top of shaft 
elevation, measured after excess shaft concrete has been removed. 

6) Design excavation equipment and methods so that the completed shaft excavation 
will have a planar bottom.  Maintain the cutting edges of excavation equipment 
normal to the vertical axis of the equipment within a tolerance of ± 3/8 inch per foot 
of diameter.  The tip elevation of the shaft has a tolerance of ± 6 inches from final 
shaft tip elevation unless otherwise specified in the plans. 

 
Drilled shaft excavations and completed shafts not constructed within the required 

tolerances are unacceptable.  Correct all unacceptable shaft excavations and completed shafts 
to the satisfaction of the Engineer. When a shaft excavation is completed with unacceptable 
tolerances, present corrective measures designed by a registered Professional Engineer for 
approval. 
 
4.0 MEASUREMENT.   
 

4.1 Drilled Shafts.  The Department will not measure for payment any trial batches 
required to demonstrate the adequacy of the concrete mix, method, or equipment; concrete 
required to fill an oversized casing or oversized excavation; obstruction removal; over-
reaming or sidewall cleaning; inspection work or inspection equipment; materials or work 
necessary, including engineering analyses and redesign, to alter unacceptable work methods 
or to complete corrections for unacceptable work; and will consider them incidental to the 
Drilled Shaft.  Unless noted otherwise in the contract documents, casing is incidental to the 
drilled shaft. 

 
4.1.1 Drilled Shaft, Common.  The Department will measure the length, in linear feet, 

of drilled shaft above the top of rock elevation shown on the plans.  The 
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Department will consider this quantity Drilled Shaft, Common regardless of the 
character of material actually encountered.  

 
4.1.2 Drilled Shafts, Solid Rock.  The Department will measure the length, in linear 

feet, of drilled shaft below the top of rock elevation shown on plans.  The 
Department will consider this quantity Drilled Shafts, Solid Rock regardless of 
the character of material actually encountered during excavation. 

 
4.2 Technique Shaft.  The Department will pay for technique shaft at the contract unit 

price per each as detailed on the plans or as directed by the Engineer.  This will constitute full 
compensation for all costs incurred during installation as described herein for ‘Drilled Shaft’ 
or in the contract documents.  No additional compensation beyond the number of technique 
shafts allowed for in the plans will be permitted for additional technique shafts required 
because of failure to demonstrate adequacy of methods. 

 
4.3 Rock Coring and Rock Sounding.  The Department will measure Rock Sounding 

and Rock Coring shown on the plans, as specified in part 3.5 of this Special Note, and as the 
Engineer directs, in linear feet to the nearest 0.1-foot. If soil samples are specified in the 
contract documents they will be incidental to the unit price bid for Rock Sounding.  The 
Department will not measure or pay for subsurface exploration performed deeper than the 
elevations indicated on the plans and/or in this Special Note, unless directed by the Engineer, 
and will consider it incidental to these items of work.   Additionally, the Department will 
consider all mobilization, equipment, labor, incidental items, and operations necessary to 
complete the boring operations incidental to these items of work. 

 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code Pay Item    Pay Unit 
----- Drilled Shaft, Diameter*, Common Linear Foot 
----- Drilled Shaft, Diameter*, Solid Rock Linear Foot 
----- Technique Shaft   Each 
20745ED Rock Sounding   Linear Foot 
20746ED Rock Coring    Linear Foot 
 
* See Plan Sheets for sizes of shafts. 

 
The Department will consider payment as full compensation for all work required in this 

note. 
 

June 15, 2012 
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SPECIAL PROVISION FOR EMBANKMENT AT BRIDGE END BENT STRUCTURES 

 This Special Provision will apply when indicated on the plans or in the proposal. Section references 

herein are to the Department’s Standard Specifications for Road and Bridge Construction, Current 

Edition. 

 1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with soil, granular or cohesive pile 

core and place structure granular backfill, as the Plans require. Construct the embankment according to 

the requirements of this Special Provision, the Plans, Standard Drawing RGX 100 and 105, and the 

Standard Specifications, Current Edition. 

 2.0 MATERIALS. 

  2.1 Granular Embankment. Conform to Subsection 805.10. When Granular Embankment 

materials are erodible or unstable according to Subsection 805.03.04, use the Special Construction 

Methods found in 3.2 of the Special Provision. 

2.2 Rock Embankment. Provide durable rock from roadway excavation that consists principally 

of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 according to KM 64-513), or 

Durable Sandstone.  

2.3 Pile Core. Provide a pile core in the area of the embankments where deep foundations are 

to be installed unless otherwise specified. The Pile Core is the zone indicated on Standard Drawings RGX 

100 and 105 designated as Pile Core. Material control of the pile core area during embankment 

construction is always required. Proper Pile Core construction is required for installation of foundation 

elements such as drilled or driven piles or drilled shafts. The type of material used to construct the pile 

core is as directed in the plans or below. Typically, the pile core area will be constructed from the same 

material used to construct the surrounding embankment. Pile Core can be classified as one of three 

types: 

  A) Pile Core - Conform to Section 206 of the Standard Specifications. Provide pile core material 

consisting of the same material as the adjacent embankment except the material in the pile core area 

shall be free of boulders or particle sizes larger than 4 inches in any dimension or any other obstructions 

that may hinder pile driving operations. If the pile core material hinders pile driving operations, take the 

appropriate means necessary to reach the required pile tip elevation, at no expense to the Department.  

B) Granular Pile Core. Granular pile core is required only when specified in the plans. Select a 

gradation of durable rock to facilitate pile driving that conforms to Subsection 805.11. If granular pile 

core material hinders pile driving operations, take appropriate means necessary to reach the required 

pile tip elevation, at no expense to the Department.  

C) Cohesive Pile Core. Cohesive Pile Core is required only when specified in the plans. Conform 

to Section 206 of the Standard Specifications and use soil with at least 50 percent passing a No. 4 sieve 

having a minimum Plasticity Index (PI) of 10. In addition, keep the cohesive pile core free of boulders, 

larger than 4 inches in any dimension, or any other obstructions, which would interfere with drilling 

operations. If cohesive pile core material interferes with drilling operations, take appropriate means 

necessary to maintain excavation stability, at no expense to the Department. 

  2.4 Structure Granular Backfill. Conform to Subsection 805.11  
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2.5 Geotextile Fabric. Conform to Class 1 or Class 2 in Section 214 and 843. 

 3.0 CONSTRUCTION. 

  3.1 General. Construct roadway embankments at end bents according to Section 206 and in 

accordance with the Special Provision, the Plans, and Standard Drawings for the full embankment 

section. In some instances, granular or rock embankment will be required for embankment construction 

for stability purposes, but this special provision does not prevent the use of soil when appropriate. Refer 

to the plans for specific details regarding material requirements for embankment construction. 

 Place and compact the pile core and structure granular backfill according to the applicable density 

requirements for the project. If the embankment and pile core are dissimilar materials (i.e., a granular 

pile core is used with a soil embankment or a cohesive pile core is used with a granular embankment), a 

Geotextile Fabric, will be required between the pile core and embankment in accordance with Sections 

214 and 843 of the Standard Specifications. 

When granular or rock embankment is required for embankment construction, conform to the 

general requirements of Subsection 206.03.02 B. In addition, place the material in no greater than 2-

foot loose lifts and compact with a vibrating smooth wheel roller capable of producing a minimum 

centrifugal force of 15 tons. Apply these requirements to the full width of the embankment for a 

distance of half the embankment height or 50 feet, whichever is greater, as shown on Standard Drawing 

RGX-105. 

  When using granular pile core, install 8-inch perforated underdrain pipe at or near the elevation 

of the original ground in the approximate locations depicted on the standard drawing, and as the 

Engineer directs, to ensure positive drainage of the embankment. Wrap the perforated pipe with a 

fabric of a type recommended by the pipe manufacturer. 

After constructing the embankment, excavate for the end bent cap, drive piling, install shafts or 

other foundation elements, place the mortar bed, construct the end bent, and complete the 

embankment to finish grade according to the construction sequence shown on the Plans or Standard 

Drawings and as specified hereinafter. 

Certain projects may require widening of existing embankments and the removal of 

substructures. Construct embankment according to the plans. Substructure removal shall be completed 

according to the plans and Section 203. Excavation may be required at the existing embankment in 

order to place the structure granular backfill as shown in the Standard Drawings.  

After piles are driven or shafts installed (see design drawings), slope the bottom of the excavation 

towards the ends of the trench as noted on the plans for drainage. Using a separate pour, place 

concrete mortar, or any class concrete, to provide a base for forming and placing the cap. Place side 

forms for the end bent after the mortar has set sufficiently to support workmen and forms without 

being disturbed. 

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In the event 

slope protection extends above the elevation of the perforated pipe, extend the pipe through the slope 

protection.  

After placing the end bent cap and achieving required concrete cylinder strengths, remove 

adjacent forms and fill the excavation with compacted structure granular backfill material (maximum 1’ 

loose lifts) to the level of the berm prior to placing beams for the bridge. Place a geotextile fabric 

between embankment material and structure granular backfill. After completing the end bent backwall, 

or after completing the span end wall, place the compacted structure granular backfill (maximum 1’ 
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loose lifts) to subgrade elevation. If the original excavation is enlarged, fill the entire volume with 

compacted structure granular backfill (maximum 1’ loose lifts) at no expense to the Department. Do not 

place backfill before removing adjacent form work. Place structure granular backfill material in trench 

ditches at the ends of the excavation. Place Geotextile Fabric, over the surface of the compacted 

structure granular backfill prior to placing aggregate base course.  

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by the 

Engineer. Thoroughly compact the backfill under the overhanging portions of the structure to ensure 

that the backfill is in intimate contact with the sides of the structure. 

  Do not apply seeding, sodding, or other vegetation to the exposed granular embankment. 

  

3.2 Special Construction Methods. Erodible or unstable materials may erode even when 

protected by riprap or channel lining; use the special construction method described below when using 

these materials.  

Use fine aggregates or friable sandstone granular embankment at “dry land” structures only. Do 

not use them at stream crossings or locations subject to flood waters.  

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, protect with 

geotextile fabric. Extend the fabric from the original ground to the top of slope over the entire area of 

the embankment slopes on each side of, and in front of, the end bent. Cover the fabric with at least 12 

inches of non-erodible material.  

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, cover with 

at least 12 inches of non-erodible material.  

Where erodible or unstable granular embankment will be protected by riprap or channel lining, 

place a geotextile fabric between the embankment and the specified slope protection.  

 

4.0 MEASUREMENT.  

4.1 Granular Embankment. The Department will measure the quantity in cubic yards using the 

plan quantity, increased or decreased by authorized adjustments as specified in Section 204. The 

Department will not measure for payment any Granular Embankment that is not called for in the plans. 

  The Department will not measure for payment any special construction caused by using erodible 

or unstable materials and will consider it incidental to the Granular Embankment regardless of whether 

the erodible or unstable material was specified or permitted.  

 

4.2 Rock Embankment. The Department will not measure for payment any rock embankment 

and will consider it incidental to roadway excavation or embankment in place, as applicable. Rock 

embankments will be constructed using granular embankment on projects where there is no available 

rock present within the excavation limits of the project.  

4.3 Pile Core. Pile core will be measured and paid under roadway excavation or embankment in 

place, as applicable. The Department will not measure the pile core for separate payment. The 

Department will not measure for payment the 8-inch perforated underdrain pipe and will consider it 

incidental to the Pile Core. 

4.4 Structure Granular Backfill. The Department will measure the quantity in cubic yards using 

the plan quantity, increased or decreased by authorized adjustments as specified in Section 204. The 
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Department will not measure any additional material required for backfill outside the limits shown on 

the Plans and Standard Drawings for payment and will consider it incidental to the work.  

The Department will not measure for payment the 4-inch perforated underdrain pipe and will 

consider it incidental to the Structure Granular Backfill.  

 

4.5 Geotextile Fabric. The Department will not measure the quantity of fabric used for 

separating dissimilar materials when constructing the embankment and pile core and will consider it 

incidental to embankment construction.  

The Department will not measure for payment the Geotextile Fabric used to separate the 

Structure Granular Backfill from the embankment and aggregate base course and will consider it 

incidental to Structure Granular Backfill. 

  The Department will not measure for payment the Geotextile Fabric required for construction 

with erodible or unstable materials and will consider it incidental to embankment construction. 

 

  4.6 End Bent. The Department will measure the quantities according to the Contract. The 

Department will not measure furnishing and placing the 2-inch mortar or concrete bed for payment and 

will consider it incidental to the end bent construction.  

4.7 Structure Excavation. The Department will not measure structure excavation on new 

embankments for payment and will consider it incidental to the Structure Granular Backfill or Concrete 

as applicable.  

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities under 

the following:  

Code   Pay Item    Pay Unit  

02223  Granular Embankment   Cubic Yards  

02231   Structure Granular Backfill  Cubic Yards 

 The Department will consider payment as full compensation for all work required in this provision.  

August 5, 2019 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

JEFFERSON COUNTY
STP BRZ 9030 (503)

Contract ID:  255385
Page 164 of 194



 
6 

 

2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

JEFFERSON COUNTY
STP BRZ 9030 (503)

Contract ID:  255385
Page 166 of 194



 
8 

 

the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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EXECUTIVE BRANCH CODE OF ETHICS 
 
 
The Executive Branch Code of Ethics created by Kentucky Revised Statutes (KRS) Chapter 11A, effective July 
14, 1992, establishes the ethical standards that govern the conduct of all executive branch employees. The 
Executive Branch Code of Ethics, which states, in part: 

 
KRS 11A.040 (7) provides: 

 
A present or former public servant listed in KRS 11A.010(9)(a) to (g) shall not, within one (1) year 
following termination of his or her office or employment, accept employment, compensation, or other 
economic benefit from any person or business that contracts or does business with, or is regulated by, 
the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure. 
This provision shall not prohibit an individual from returning to the same business, firm, occupation, or 
profession in which he was involved prior to taking office or beginning his term of employment, or for 
which he received, prior to his state employment, a professional degree or license, provided that, for a 
period of one (1) year, he or she personally refrains from working on any matter in which he was 
directly involved during the last thirty-six (36) months of his or her tenure in state government. This 
subsection shall not prohibit the performance of ministerial functions, including but not limited to filing 
tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit 
the former officer or public servant from receiving public funds disbursed through entitlement programs. 

 
KRS 11A.040 (9) states: 

A former public servant shall not represent a person or business before a state agency in a matter in 
which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not to obtain private benefits. 

 
If you have worked for the executive branch of state government within the past year, you may be subject to the 
law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating 
representation of another before a state agency. 

Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 

 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 1025 Capital Center Drive, Suite 105, Frankfort, Kentucky 40601; telephone (502) 564-7954. 

 
 

Revised: March 11, 2025 
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 6/30/25
Page 1 of 2

255385

255385

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 95.00 TON $
0020 00212 CL2 ASPH BASE 1.00D PG64-22 216.00 TON $
0030 00301 CL2 ASPH SURF 0.38D PG64-22 29.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0040 00225
CL3 ASPH BASE 0.75D PG76-22
LIMESTONE CURB 160.00 TON $

0050 00522 STORM SEWER PIPE-18 IN 60.00 LF $
0060 02014 BARRICADE-TYPE III 8.00 EACH $
0070 02230 EMBANKMENT IN PLACE 1,426.00 CUYD $

0080 02545
CLEARING AND GRUBBING
APPROX LESS THAN 1 ACRE 1.00 LS $

0090 02562 TEMPORARY SIGNS 76.50 SQFT $
0100 02585 EDGE KEY 72.00 LF $
0110 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0120 02671 PORTABLE CHANGEABLE MESSAGE SIGN 4.00 EACH $
0130 02720 SIDEWALK-4 IN CONCRETE 158.41 SQYD $
0140 02726 STAKING 1.00 LS $
0150 02731 REMOVE STRUCTURE 1.00 LS $
0160 05990 SODDING 92.00 SQYD $
0170 06514 PAVE STRIPING-PERM PAINT-4 IN 103.00 LF $
0180 06569 PAVE MARKING-THERMO CROSS-HATCH 592.00 SQFT $
0190 20782NS714 PAVE MARKING THERMO-BIKE 1.00 EACH $
0200 21415ND EROSION CONTROL 1.00 LS $

0210 23179EC
REM-STORE-RESET ORNA WROUGHT IRON
FENCE 30.00 LF $

0220 24386EC
PAVE MARKING THERMO-BIKE LANE
ARROW 1.00 EACH $

0230 24601EC
INSTALL
HISTORICAL MARKER 1.00 EACH $

0240 24601EC
INSTALL
LION HEADS 2.00 EACH $

0250 24845EC UTILITY COORDINATION 1.00 LS $

0260 24894EC
REMOVE
LION HEAD INTACT 2.00 EACH $

0270 24970EC
ASPHALT MATERIAL FOR TACK NON-
TRACKING 0.43 TON $

0280 26258EC
REMOVE-PALLET-DELIVER STONE
REMOVE STORE AND DELIVER OF STONE 1.00 LS $

0290 26259EC LIMESTONE CURB 162.00 LF $

Section:  0003 - BRIDGE
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PROPOSAL BID ITEMS

Report Date 6/30/25
Page 2 of 2

255385

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0300 02231 STRUCTURE GRANULAR BACKFILL 259.00 CUYD $
0310 03299 ARMORED EDGE FOR CONCRETE 72.00 LF $
0320 08003 FOUNDATION PREPARATION 1.00 LS $
0330 08100 CONCRETE-CLASS A 407.00 CUYD $
0340 08104 CONCRETE-CLASS AA 179.00 CUYD $
0350 08150 STEEL REINFORCEMENT 68,515.00 LB $
0360 08151 STEEL REINFORCEMENT-EPOXY COATED 38,973.00 LB $

0370 08160
STRUCTURAL STEEL
APPROX 1400 LBS 1.00 LS $

0380 08634 PRECAST PC I BEAM TYPE 4 261.00 LF $
0390 20186ED REINFORCED CONCRETE SLAB 391.00 SQYD $
0400 20743ED DRILLED SHAFT 54 IN-SOLID ROCK 76.00 LF $
0410 20744ED DRILLED SHAFT 60 IN-COMMON 398.00 LF $
0420 20745ED ROCK SOUNDINGS 398.00 LF $
0430 20746ED ROCK CORINGS 196.00 LF $
0440 21322NC CSL TESTING (6 TUBES) 8.00 EACH $
0450 23378EC CONCRETE SEALING 9,600.00 SQFT $
0460 24877ED RAIL SYSTEM TYPE C411 178.00 LF $

0470 26233EC
MOBILIZATION FOR CONCRETE SURF
TREATMENT 1.00 LS $

Section:  0004 - UTILITY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0480 08100 CONCRETE-CLASS A 93.40 CUYD $
0490 14055 W PIPE DUCTILE IRON SPECIAL 215.07 LF $
0500 14101 W TIE-IN SPECIAL 2.00 EACH $
0510 14126 W ENCASEMENT SPECIAL 61.00 LF $

0520 14157
W MAIN BYPASS
SEE PLANS 1.00 LS $

Section:  0005 - DEMOBILIZATION/MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0530 02568 MOBILIZATION 1.00 LS $
0540 02569 DEMOBILIZATION 1.00 LS $
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