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ADMINISTRATIVE DISTRICT - 11
CONTRACT ID - 235307

COUNTY - LAUREL

PCN - BR06314142300
STP BRZ 9030 (410)

CR 1414 (MP 0.33) ADDRESS DEFICIENCIES OF MT ZION CHURCH ROAD OVER SOUTH FORK OF ROCKCASTLE
RIVER (063C00044N) (MP 0.47), A DISTANCE OF 0.14 MILES.BRIDGE REPLACEMENT SYP NO. 11-08953.00. 
GEOGRAPHIC COORDINATES LATITUDE 37:17:47.00 LONGITUDE -84:05:39.00
ADT 315

STP BRZ 9030 (410)

COMPLETION DATE(S):
COMPLETED BY 08/01/2024 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 
In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004.  
 
 
BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently 
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an 
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. 
Note: The term Boycott does not include actions taken for bona fide business or economic 
reasons, or actions specifically required by federal or state law.  
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and 
will not for the duration of the contract engage in, in energy company boycotts as defined by 
KRS 41.472.   
 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, 
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) 
years, and pledges to abide by the restrictions set forth in such statute for the duration of the 
contract awarded.  
 
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an 
original, subsequent, or similar contract while employing an executive agency lobbyist who was 
convicted of a crime related to the original, subsequent, or similar contract within five (5) years 
of the conviction of the lobbyist. 
 

October 4, 2023 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

1.0 BUY AMERICA REQUIREMENT. 
 

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as 
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to 
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and 
steel reinforcing bars shall occur in the United States of America, including the application of:  

• Coating,  
• Galvanizing,  
• Painting, and  
• Other coating that protects or enhances the value of steel or iron products.  
  

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, 
and may be used regardless of source in the domestic manufacturing process for steel or iron material:  

• Pig iron,  
• Processed, pelletized, and reduced iron ore material, or  
• Processed alloys.  
  

The Contractor shall submit a certification stating that all manufacturing processes involved with the 
production of steel or iron materials occurred in the United States.  

  
Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of 
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or 
certified mill test reports are required as the basis of acceptance by the Department.  

 
Use foreign materials only under the following conditions:  

  
1) When the materials are not permanently incorporated into the project; or  
2) When the delivered cost of such materials used does not exceed 0.1 percent  
of the total Contract amount or $2,500.00, whichever is greater.  
  

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

2.0 – BUILD AMERICA, BUY AMERICA (BABA) 
 

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement 
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), 
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted 
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials 
used in infrastructure projects funded by federal financial assistance to be produced in the United States. 
Comply with 2 C.F.R § 184. 
 
BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. 
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must 
be produced in the United States and all manufacturing processes, including application of a coating, for 
these materials must occur in the United States. Coating includes all processes that protect or enhance the 
value of the material to which the coating is applied. This requirement does not preclude a minimal use 
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total 
contract amount under the Contract or $2,500.00 whichever is greater.  

 
BABA permits FHWA participation in the Contract only if all “construction materials” as defined in the Act 
are made in the United States. The Buy America preference applies to the following construction materials 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including 
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall.  Contractor will be 
required to use construction materials produced in the United States on this Project. The Contractor shall 
submit a certification stating that all construction materials are certified to be BABA compliant.  
 

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured 
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the 
general applicability waiver for manufactured products. 

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/ 
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format 
below. After submittal, the Contractor is bound by its original certification. 

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof 
to establish that it is in compliance. 
 
At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America 
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable 
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet. 
 
Please refer to the Federal Highway Administration’s Buy America webpage for more information.  
 
Buy America  ‐ Construction Program Guide  ‐ Contract Administration  ‐ Construction  ‐ Federal Highway 
Administration (dot.gov) 
 
 

 
 
 

 
 
 
 

October 26, 2023 Letting 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

 
 
 
 
 
 
 
        BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE 

 
 

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy 
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R § 184. 

 
 
  Date Submitted:  
 
  

  Contractor: ______ 

  

  Signature:  

 

  Printed Name:  
 
 
 

  Title:  

 
 
 
 
 

 
NOTE:  THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT 
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL 
NOTES CONTAINED IN THE PROJECT PROPOSAL. 
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FEDERAL CONTRACT NOTES  
 
 
 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive and 
thus not eligible to be considered for award: 
 

102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
102.09 Proposal Guaranty 

 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Transportation Cabinet, Department of Highways, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded 
full and fair opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual 
orientation, gender identity, veteran status, disability, income- level, or Limited English 
Proficiency (LEP)in consideration for an award. 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
SECOND TIER SUBCONTRACTS 
Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and 
Bridge Construction.   S u b - Contractors fulfilling a disadvantaged business enterprise goal on a project 
may enter into a 2nd tier subcontract with a Non-DBE Subcontractor.  However, in this instance, none of 
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established 
Disadvantaged Goal for the project. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet 
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements 
contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include this 
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet 
deems necessary. 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals for 
this contract. 
 
 
OBLIGATION OF CONTRACTORS [MRA(1] 
Each contractor prequalified to perform work on Cabinet projects shall designate and make known 
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and 
promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to consider 
DBEs for subcontract work as well as for the supply of material and services needed to perform 
this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal has 
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE 
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by 
the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky 
Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify their DBE 
participation on that page. DBEs utilized in achieving the DBE goal must be certified and 
prequalified for the work items at the time the bid is submitted. 
 
 
DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and 
make a recommendation. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 
The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 

proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price 

and total amount of the work to be performed by the individual DBE. The Proposal Line 
Number, Category Number, and the Project Line Number can be found in the “material listing” 
on the Construction Procurement website under the specific letting; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract 
value this represents. DBE participation may be counted as follows; 
a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar 

value of materials to be furnished will be counted toward the goal as follows: 
 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved. A regular dealer must be engaged 
in, as its principal business and in its own name, the sale of products to the public, 
maintain an inventory and own and operate distribution equipment; and 

 The amount of fees or commissions charged by the DBE firms for a bona fide service, 
such as professional, technical, consultant, or managerial services and assistance in the 
procurement of essential personnel, facilities, equipment, materials, supplies, delivery 
of materials and supplies or for furnishing bonds, or insurance, providing such fees or 
commissions are determined to be reasonable and customary. 

b) The dollar value of services provided by DBEs such as quality control testing, equipment 
repair and maintenance, engineering, staking, etc.; 
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose 
participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 
 
AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS 
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 
CONSTRUCTION 
Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be 
required to submit DBE Subcontract Agreement Form, TC 14-36, along with the attached FHWA 
1273 and Certificate of Liability Insurance for each DBE Firm submitted as part of the previously 
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached 
when the DBE subcontractor is a material supplier or broker. 
 
The Certificate of Liability Insurance submitted must meet the requirements outlined in Section 
107.18 of the Standard Specifications for Road and Bridge Construction. 
 
Changes to APPROVED DBE Participation Plans must be approved by the Cabinet. The Cabinet 
may consider extenuating circumstances including, but not limited to, changes in the nature or 
scope of the project, the inability or unwillingness of a DBE to perform the work in accordance 
with the bid, and/or other circumstances beyond the control of the prime contractor. 
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good 
Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to meet the 
contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will 
not be considered in justifying the good faith effort, unless the contractor can show that the 
proposed DBE was solicited prior to the letting date. DBEs utilized in achieving the DBE goal 
must be certified and prequalified for the work items at the time the bid is submitted. One complete 
set (hard copy along with an electronic copy) of this information must be received in the Division 
of Contract Procurement no later than 12:00 noon of the tenth calendar day after receipt of 
notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to 
demonstrate compliance with the factors listed below which the Cabinet considers in judging good 
faith efforts. This documentation may include written subcontractors’ quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform 

DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms 
to meet the contract goal and upon a determination by the Good Faith Committee based upon the 
information submitted that the apparent lowest responsive bidder failed to make sufficient 
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in 
person for administrative reconsideration. The bidder will be notified of the Committee’s decision 
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the 
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of 
a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will have 
the opportunity to present written documentation or argument concerning the issue of whether it 
met the goal or made an adequate good faith effort. The bidder will receive a written decision on 
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal 
or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to the 
United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid 
the contract in the event that the contract is not awarded to the low bidder as the result of a failure 
to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, 
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract 
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall 
constitute a breach of contract and as such the Cabinet reserves the right to exercise all 
administrative remedies at its disposal including, but not limited to the following: 

 Suspension of Prequalification; 
 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven 
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet 
for work performed or materials furnished. 

LAUREL COUNTY
STP BRZ 9030 (410)

Contract ID:  235307
Page 16 of 151



CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall not 
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized 
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be 
completed and signed within 7 days of being paid by the Cabinet. 
 
Payment information that needs to be reported includes date the payment is sent to the DBE, check 
number, Contract ID, amount of payment and the check date. Before Final Payment is made on 
this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment 
form and all copies of checks for payments listed above to the following address: 

Office for Civil Rights and Small Business Development  
6th Floor West 200 Mero Street 

Frankfort, KY 40622 

The prime contractor should notify the KYTC Office for Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Melvin Bynes. Mr. Bynes’ current contact information is email address 
– melvin.bynes2@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after 
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers. As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or 
Dahua Technology Company (or any subsidiary or affiliate of such entities) 

 

Revised: 7/21/2023 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO  
PREFERENCE ACT (CPA). 

(REV 12-17-15) (1-16) 
 

SECTION 7 is expanded by the following new Article: 
 

102.10 Cargo Preference Act – Use of United States-flag vessels. 
Pursuant to Title 46CFR Part 381, the Contractor agrees 

• To utilize privately owned United States-flag commercial vessels to ship at 
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading 
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’ 
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph 
1 of this section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts 
issued pursuant to this contract. 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS 
 

I. TRAFFIC CONTROL GENERAL 

 

Except as provided herein, traffic shall be maintained in accordance with the current standard 

specifications, section 112. The contractor will be responsible for developing and implementing 

the maintenance of traffic details with guidance through standard drawings and the MUTCD 

current editions. The developed traffic control plan must be approved by the Engineer prior to 

implementation. The contractor is expected to provide at a minimum the items listed in this note, 

however this note does not relieve the contractor of other items that may be necessary to comply 

with current standards. Except for the roadway and traffic control bid items listed, all items of 

work necessary to maintain and control traffic will be paid at the lump sum bid price to 

“Maintain and Control Traffic”. 

 

Contrary to section 106.01, traffic control devices used on this project may be new or used in 

new condition, at the beginning of the work and maintained in like new condition until 

completion of the work. 

 

The contractor must notify the engineer and public information officer at least 14 calendar days 

prior to the beginning work. Please see the Special Note for Liquidated Damages for additional 

information. 

 

II. TRAFFIC COORDINATOR 

 

Furnish a traffic coordinator as per section 112. The traffic coordinator shall inspect the project 

maintenance of traffic, at least three times daily, or as directed by the engineer, during the 

contractor’s operations and at any time a bi-directional lane closure or road closure is in place. 

The personnel shall have access on the project to a radio or telephone to be used in case of 

emergencies or accidents. The traffic coordinator shall report all incidents throughout the work 

zone to the engineer on the project. The contractor shall furnish the name and telephone number 

where the traffic coordinator can be always contacted. 

 

III. SIGNS 

 

The contractor is responsible for all signage during construction. The contractor shall adhere to 

the standard drawings and manual on uniform traffic control devices (MUTCD) for guidance. If, 

at any time, the engineer requests a change in the maintenance of traffic signage, the contractor 

shall implement the change within 8 hours. Failure to implement these changes within the 

required eight hours will result in liquidated damages of $5,000 per day. 

 

The contractor shall provide all detour signing needed for the bridge closure, if allowed in the 

contract documents. All signing required will be incidental to the lump sum bid item “Maintain 

and Control Traffic”. 
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The department will not measure installation, maintenance, or removal for payment of any 

detour signage or standard construction signage, and will consider these incidental to “Maintain 

and Control Traffic” 

 

Closure signs, detour signs, and bi-directional lane closure signs should be placed no sooner than 

two weeks prior to the closing of the bridge (when applicable) or placing lane closures. 

Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the 

engineer. Signs shall be covered or removed within 24 hours of opening the bridge to traffic. 

 

Road closed signs (when applicable) should be double signed and placed a minimum of 1500’, 

1000’, and 500’ in advance of the closure, in addition to signage required by the MUTCD and 

standard drawings. 

 

IV. TEMPORARY PAVEMENT STRIPING 

 

For projects where road closures are allowed in the contract documents, it is not anticipated that 

temporary pavement striping will be needed since the bridge will be closed. However, if the 

contractor’s means and methods allow for need for temporary striping, conflicting pavement 

marking will be covered with 6” black removable tape. However, for bi-directional lane closures 

or if the plans call for a diversion, temporary striping will be required per the plans and MUTCD. 

Contrary to the standard specifications, no direct payment will be made for any temporary 

striping, pavement striping removal, or any other temporary striping item. If temporary striping 

is used, the contractor shall replace any temporary striping that becomes damaged or fails to 

adhere to the pavement before dark on the day of the notification. Liquidated damages shall be 

assessed to the contractor at a rate of $500 per day for failing to replace temporary striping 

within this time limit. 

 

V. PROJECT PHASING & CONSTRUCTION PROCEDURES 

 

Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control 

Plan prepared by the contractor. Maintain traffic over the bridge as long as possible. Once work 

on the structure begins that impacts traffic, ensure work progresses to minimize the effected time 

to the public. All materials that must be made specific for the project should be ordered and 

made prior to closure of the bridge or implementation of bi-directional lane closures so that 

delivery does not delay progress of the work, unless approved by the Engineer. If the bridge is 

reopened prior to safety devices being in place, an approved protective barrier wall shall be 

placed in accordance with the standard drawings. Contrary to standard specifications, no direct 

payment would be made for the barrier wall and will be considered incidental to “Maintain and 

Control Traffic”. 

 

For projects which require an on-site diversion to be constructed to maintain traffic, the traffic 

control plan and project schedule prepared by the contractor shall include provisions such that 

traffic is not switched to the diversion until all materials that must be made specific for the 

project are ordered and made so that use of the diversion is minimized, unless approved by the 

Engineer. 
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VI. PAVEMENT DROP-OFF 

 

Less than two inches - no protection required. Warning signs should be placed in advance and 

throughout the drop-off area. 

Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent 

sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels, 

and barricades during daylight hours. For tangent sections with speeds less than 50 mph and 

curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be 

in accordance with the manual on uniform traffic control devices, current edition. 

 

Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed. If there 

is five feet or more distance between the edge of the pavement and the drop-off, then drums, 

panel, or barricades may be used. If the drop-off is greater than 12 inches, positive separation is 

strongly encouraged. If concrete barriers are used, special reflective devices or steady burn 

lights should be used for overnight installations. 

 

For temporary conditions, drop-offs greater than four inches may be protected with plastic 

drums, vertical panels or barricades for short distances during daylight hours while work is being 

done in the drop-off area. 

 

VII. VARIABLE MESSAGE SIGNS AND TEMPORARY TRAFFIC SIGNALS 

 

At the direction of the Engineer, the contractor is expected to provide up to four (4) message 

boards for use at locations determined by the Engineer. These message boards are expected to 

be in place one week prior to the closure of the roadway and remain in place for the duration of 

the closure. The message boards will be paid for as per the standard specifications. 

 

For projects that involve the use of lane closures, all lane closures shall be bi-directional. The 

contractor shall provide temporary traffic signals and all labor, materials, and incidentals needed 

to maintain bi-directional traffic for the project. For short term bi-directional lane closures, the 

use of flaggers in lieu of temporary traffic signals may be acceptable if approved by the 

Engineer. 

 

VIII. BARRICADES 

 

For projects which allow full closure, ensure a minimum of (4) type III barricades are used at 

each end of the bridge for a total of (8) type III barricades. Contrary to the standard 

specifications, no direct payment will be made for barricades, but they will be included in the 

lump sum price for “Maintain and Control Traffic”. 

 

VIII. DETOUR AND ON-SITE DIVERSIONS 

 

For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic 

control plan proposed by the contractor shall include a signed detour route for the road closure. 

The traffic control plan along with the proposed detour plan will be delivered to the engineer 7 
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days prior to the pre-construction meeting. The proposed detour route shall meet the following 

requirements: 

1) Detour routes must remain at minimum on the same classification of roadway (i.e. 

AA, AAA, state, county, etc.) Unless written approval is obtained through the owner 

of the facility. 

2) The contractor must coordinate with other projects along the detour route to avoid 

ongoing construction projects along those routes. 

3) It may be determined that two detour routes would be needed if the first selected 

route cannot accommodate truck traffic. If this occurs, the contractor is expected to 

sign both detours per the standard drawings and MUTCD. Additional clarification 

signage between the detours may be needed at points where they diverge. 

4) For projects that involve the use of bi-directional lane closures and the temporary lane 

width per the plans or as proposed by the contractor is less than 10 feet, the contractor 

shall be required to provide a signed detour for oversized vehicles. 

The traffic control plan must be submitted and approved to allow for coordination of the public 

information officer with the closure notification. The public must be notified of the proposed 

detour route when they are notified of the closure, 2 weeks before closure. All time and 

expenses necessary for the development of the detour plan(s) will be incidental to the lump sum 

bid item “Maintain and Control Traffic”. 

For projects with an on-site diversion included in the construction, the preparation of traffic 

control plans for a detour and implementation of a detour will not be required, unless specified in 

the plans. 

 

 
IX. PAYMENT 

Unless listed as a bid item in the contract documents, payment will only be made for the 

following items: 

1. Portable Changeable Message Boards - Each 

2. Maintain and Control Traffic - Lump Sum 

All other items needed to maintain traffic in accordance with these contract documents and the 

approved traffic control plan shall be considered incidental to Maintain and Control Traffic. 

These items include but are not limited to traffic signals, signs, barrier wall, crash cushions, 

temporary guardrail, temporary and permanent pavement striping, cones, barrels, flaggers, etc. 
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SPECIAL NOTE FOR CONCRETE SEALING 

 

These Notes or designated portions thereof, apply where so indicated on the 

plans, proposals or bidding instruction. 

 
I. DESCRIPTION. Perform all work in accordance with the Department's 

current Standard Specifications, and applicable Supplemental 

Specifications, the attached sketches, and these Notes. Section references 

are to the Standard Specifications. 

This work consists of:  

1. Furnish all labor, materials, tools, equipment, and incidental items necessary to 

complete the work. 

2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the 

Engineer to sound possible repair areas and for workers to complete the 

construction. 

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection 

Crack Repair. 

4. Repair delaminated or spalled areas as applicable in accordance with the Special 

Note for Concrete Patching. 

5. Apply Ordinary Surface Finish 

6. Prepare the surfaces to receive sealing. 

7. Apply concrete sealing. 

8. Any other work as specified as part of this contract. 

 
II. MATERIALS. 

A. Sealer. Use one of the following: 

 

Product Supplier 

Protectosil BHN Evonik Industries 

Protectosil 300S Evonik Industries 

TK-590-40 Tri-Silane 40% TK Products 

SW-244-100 Chemical Products Industries, Inc. 

TK-590-1 MS Tri-Silane TK Products 

MasterProtect H1000 BASF 

Aquanil Plus 40 ChemMasters 

SIL-ACT ATS-100 Advanced Chemical Technologies 

Certivex Penseal BTS 100% Vexcon 

Pentreat 244-40 W.R. Meadows 

Aquanil Plus 40A ChemMasters 
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B. Coverage Rate:  Follow all manufacturers recommendations for coverage rates 

except the application rate must not exceed the square footage coverage rate per 

gallon of sealer as given in the chart below.  If the manufacturer recommends a 

coverage rate greater than given in the table below, apply sealer at the rate given 

in the table below for the chosen sealers silane percentage.  

 

% Silane 

Coverage 

rate 

(ft2/gallon) 

100 300 

40 120 

20 60 

 

III. CONSTRUCTION. 

A. Perform Concrete Repairs.  Repair concrete surface in accordance with the 

Special Note for Epoxy Injection Crack Repair and/or the Special Note for 

Concrete Patching Repair if included in the contract documents.  

B. Curing Compound. Contrary to Section 609.03.12 of the specifications, curing 

compound is not to be used on the deck due to potentially causing issues with the 

concrete sealer.  During the deck pour, finishing, and tining operations the Class 

AA concrete shall be kept continuously moist with the use of a mister until burlap 

or curing blankets are applied to the surface.  At no point should water be pooling 

or running off the surface or the surface of the concrete be allowed to become dry.  

After the burlap or curing blankets are installed, cure in accordance with the 

specifications.  Include all costs in the unit price bid for Class AA concrete.  

Failure to properly cure the concrete in accordance with this note and the 

specifications may result in weakened or cracked concrete.  If the concrete is 

weakened or cracked due to improper curing, the contractor will be responsible 

for providing alternates to fix the issues to the Engineer for review and the 

contractor will be solely responsible for all costs to do so, up to complete 

replacement.  Do not begin any construction on fixing any issues without approval 

of the Engineer.  

C. Apply Ordinary Surface Finish.  In addition to new concrete, areas receiving 

epoxy injection, concrete patching, and other surface imperfections, including 

areas of minor cracking, should receive Ordinary Surface Finish in accordance 

with Section 601.03.18 of the Standard Specifications.   Existing structural items 

not newly placed, patched, or repaired may be exempt from Ordinary Surface 

Finish. Use mortar of the same cement and fine aggregate as the concrete patching, 

or as directed by the Engineer.  Payment will be incidental to Concrete Sealing.  

Finish surface of bridge decks in accordance with Section 609 of the Standard 

Specifications.   

D. Areas to Receive Concrete Sealing: 

1. Every exposed surface above a point 6” below ground or fill line of 

abutments, wing walls, end bent and pier caps, pedestals, back walls, 

columns, and exposed footings.   
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2. All exposed surfaces of concrete deck, barrier walls, parapets, curbs, and 

plinths.  

3. Prestressed Concrete I-Girders, Concrete Beams, and Spread Prestressed 

Concrete Box Beams: The underneath surfaces of slab overhangs outside of 

exterior concrete girders and to the exterior side and bottom of exterior 

concrete girders and beams.   

4. Adjacent Prestressed Concrete Composite Box Beams: Full length of the 

exterior face of all exterior beams from the top of the box beam to 1’-0” 

underneath the beams. 

5. Prestressed Non-Composite Box Beams: All faces of all beams, excluding 

surfaces to be covered with a waterproofing membrane.  Take care to ensure 

that the grout pockets are not sealed. 

6. If the contract documents include the Special Note for Concrete Coating, do 

not apply concrete sealer to the areas where Concrete Coating is specified.   

E. Cleaning the Concrete Surfaces to be sealed. Dry clean the concrete to 

remove all loose debris. Remove all visible hydrocarbons from the surface 

with detergent approved by the manufacturer of the deck sealant. Pressure 

wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure 

gauges at each wand to verify pressure. Use 30° fan tip or as 

recommended by the manufacturer of the sealant. Hold pressure washing 

wand a minimum of 45° from the surfaces with a maximum stand-off 

distance of 12 inches. 

F. Sealing the Concrete. Allow new concrete to cure a minimum 28 days 

prior to application of sealer. Monitor weather conditions prior to sealer 

application. Refer to manufacturer’s recommendations for proper ambient 

conditions. Do not apply sealer if precipitation is anticipated within the 

time stated by the manufacturer. Allow the concrete to dry 24 hours 

(after washing or rain event) before sealer application. The bridge deck can 

be reopened to traffic while drying. Sealer must be applied within 48 

hours of washing or the concrete must be rewashed. Divide the concrete 

into predefined areas of specific square footage to aid in determining 

usage. Comply with manufacturer’s usage recommendation. Using a low-

pressure pump, apply sealer and spread evenly with broom or squeegee; 

do not allow pooling to remain. When each predefined area is complete, 

measure the amount of sealer used to verify proper usage. After sealing, 

follow manufacturer’s recommended cure time before opening to traffic. On 

vertical surfaces, apply the sealer in a flooding application from the bottom 

up, so the material runs down 6 to 8 inches below the spray pattern. 

G. Inspection: Monitor all aspects of the project to assure compliance to this 

specification. Observe and document general conditions during the entirety of 

the project. Verify that each phase of work has been satisfactorily completed 

prior to beginning the next phase. Phases are described as follows: 

1. Dry cleaning to remove loose debris, verify and document: 

a. All debris has been removed and disposed of properly.   

2. Removal of hydrocarbons, verify and document: 

LAUREL COUNTY
STP BRZ 9030 (410)

Contract ID:  235307
Page 26 of 151



4 
 

a. The manufacturer’s recommended detergent is used for removal. 

b. Hydrocarbons have been satisfactorily removed. 

3. Pressure washing, verify and document: 

a. Washing pressure at the wand. 

b. Tip size used. 

c. Wash angle and stand-off distance. 

d. The concrete is satisfactorily cleaned. 

4. Sealer application, verify and document: 

a. Proper cure time for new concrete. 

b. Concrete surface is dry. 

c. Document time since washed. 

d. Was the bridge deck opened to traffic after washing? 

e. Document ambient temperature, surface temperature, relative humidity, 

and dew point. 

f. Application and distribution method. 

g. Coverage to be complete and even. 

h. Material is not allowed to remain pooled. 

i. Monitor material usage. 

j. No traffic on the bridge decks until proper cure time is allowed. 

 

IV. MEASUREMENT 

A. Concrete Sealing. The Department will measure the quantity per square feet 

of each area sealed. 

 
V. PAYMENT 

A. Concrete Sealing. Payment at the contract unit price per square feet is full 

compensation for the following: (1) Furnish all labor, materials, tools, and 

equipment; (2) Cleaning; (3) Sealing; (4) Maintain & control traffic; and, (5) 

Any other work specified as part of this contract. 
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SPECIAL NOTE FOR FOUNDATION PREPARATION 

 
Foundation Preparation. For projects involving the removal and replacement of the asphalt and 

backfill behind the existing abutments and new abutments or end bents, the required excavation, 

geotextile fabric Class 1, 4” perforated pipe, and new Structural Granular Backfill as shown in Figure 1 

as well as any excavation and grading needed to shape the bridge approaches to match the existing 

roadway template, will be paid for by the bid item for Foundation Preparation. See Special Provision 69 

and the Standard Drawings regarding additional construction details as required. 

 

Backfill material used behind newly constructed abutments on county routes may be constructed 

with Type III soil backfill.  All existing abutments, abutments on state routes, and newly constructed 

or existing bents must be backfilled with material meeting Structural Granular Backfill 

specifications. 
 

 
 

Figure 1: Detail showing proposed work for deck and superstructure replacements 

 

 

 
I. MEASUREMENT 

 

A.  Foundation Preparation: See Section 603. 

 

 
II. PAYMENT 

 

A.  Foundation Preparation: See Section 603. Payment for Structural Granular Backfill or Type III soil 

backfill to be incidental to Foundation Preparation. 

LAUREL COUNTY
STP BRZ 9030 (410)

Contract ID:  235307
Page 28 of 151



 

1 

 

SPECIAL NOTE FOR STRUCTURES WITH 

OVER THE SIDE DRAINAGE AND MGS RAILING 

 

1.0 DESCRIPTION. Perform all work in accordance with the Kentucky Transportation 

Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 

Construction and applicable Supplemental Specifications, the Standard Drawings, this 

Note, and the attached detail drawings. Section references are to the Standard 

Specifications. 

 

This note applies to structures with over the side drainage. 

 

This work consists of: (1) Furnish all labor, materials, tools, and equipment; (2) Install 

the drip strip; (3) Maintain and control traffic as applicable; and (4) Any other work 

specified as part of this contract. 

 

2.0 MATERIALS. 

 

2.1 Drip Strip. Drip strip shall be hot dipped galvanized steel with a minimum of 22 

gage. 

 

3.0 CONSTRUCTION. The Contractor shall bear full responsibility and expense for any 

and all damage to the structure, should such damage result from the Contractor’s actions. 

 

3.1 Installation of Drip Strip. Install drip strip between railing mounting brackets, 

as detailed, along the full length of each side of the bridge. If splices are required in the 

lower drip strip, tightly butt the individual pieces together, do not lap. 

 

For concrete decks/slabs: Bend down strip at 90° against the inside face of the forms 

before concrete is placed. After the forms are removed, bend the drip strip into the final 

position of 45° as shown in the attached details. Use care when stripping formwork so as 

not to damage or wrinkle the drip strip. To further ensure that wrinkling of the strips 

does not occur, use an adequate length backup bar during the bending out operation. 

 

For asphalt overlays: Prior to placing the asphalt overlay, install the bent drip strips 

along the edge of the prestressed box beam as shown. Fasten the drip strips with (1¼” 

length, 3/32” shank diameter) button head spikes with deformed shanks or expansion 

anchors at 1'-6" c/c max. All installation devices shall be galvanized or stainless steel. 

Other similar devices shall not be used unless approved by the Engineer. 

 

4.0 PAYMENT. 

 

4.1 Drip Strip. Cost of all work, including all materials, labor, equipment, tools, and 

incidentals necessary to complete the work as specified by this note, shall be considered 

incidental to the project. 
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SPECIAL NOTE FOR BARCODE LABEL ON PERMANENT SIGNS 

1.0    DESCRIPTION.  Install barcode label on sheeting signs. Section references herein are to the 
Department’s Standard Specifications for Road and Bridge Construction, current edition. 
 
2.0    MATERIALS.  The Department will provide the Contractor with a 2 inch x 1 inch foil barcode 
label for each permanent sheeting sign. A unique number will be assigned to each barcode label. 
 The Contractor shall contact the Operations and Pavement Management Branch in the Division 
of Maintenance at (502) 564-4556 to obtain the barcode labels.   
 
3.0    CONSTRUCTION.  Apply foil barcode label in the lower right quadrant of the sign back. Signs 
where the bottom edge is not parallel to the ground, the lowest corner of the sign shall serve as the 
location to place the barcode label. The barcode label shall be placed no less than one-inch and no more 
than three inches from any edge of the sign. The barcode must be placed so that the sign post does not 
cover the barcode label. 
 Barcodes shall be applied in an indoor setting with a minimum air temperature of 50°F or higher. 
Prior to application of the barcode label, the back of the sign must be clean and free of dust, oil, etc.  If 
the sign is not clean, an alcohol swab shall be used to clean the area. The area must be allowed to dry 
prior to placement of the barcode label. 
 Data for each sign shall include the barcode number, MUTCD reference number, sheeting 
manufacturer, sheeting type, manufacture date, color of primary reflective surface, installation date, 
latitude and longitude using the North American Datum of 1983 (NAD83) or the State Plane 
Coordinates using an x and y ordinate of the installed location.  
 Data should be provided electronically on the TC 71-229 Sign Details Information and TC 71-
230 Sign Assembly Information forms.  The Contractor may choose to present the data in a different 
format provided that the information submitted to the Department is equivalent to the information 
required on the Department TC forms.  The forms must be submitted in electronic format regardless of 
which type of form is used.  The Department will not accept PDF or handwritten forms. These 
completed forms must be submitted to the Department prior to final inspection of the signs. The 
Department will not issue formal acceptance for the project until the TC 71-229 and TC-230 electronic 
forms are completed for all signs and sign assemblies on the project.  
 
4.0    MEASUREMENT.  The Department will measure all work required for the installation of the 
barcode label and all work associated with completion and submission of the sign inventory data (TC 
71-229 and TC 71-230).  

The installation of the permanent sign will be measured in accordance to Section 715.  
 
5.0    PAYMENT.  The Department will make payment for the completed and accepted quantities under 
the following: 
 
Code  Pay Item    Pay Unit 
24631EC Barcode Sign Inventory  Each 

 The Department will not make payment for this item until all barcodes are installed and sign 
inventory is complete on every permanent sign installed on the project. The Department will make 
payment for installation of the permanent sign in accordance to Section 715. The Department will 
consider payment as full compensation for all work required under this special note.

Special Note for Barcode Label on Permanent Signs 
Effective with April 24, 2015 Letting Page 1 of 6 
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SPECIAL NOTE 

For Additional Environmental Commitments 

 
IN ADDITION TO OTHER ENVIRONMENTAL COMMITMENTS LISTED IN THIS CONTRACT, THE 
FOLLOWING COMMITMENTS ALSO APPLY, AS THIS IS A FEDERALLY FUNDED UNDERTAKING AS 
DEFINED IN SECTION 106 OF THE NATIONAL HISTORIC PRESERVATION ACT, 36 CFR 800.16(Z): 

 

1) The KYTC has completed a Phase 1 archaeological survey for a site-specific area surrounding the 

bridge. The cleared area is shown as “Archaeologically Cleared Area” or “Environmentally 

Cleared Area” on the concept plans and/or the map attached to this note or included elsewhere 

in the proposal. Likewise, any areas that must be avoided have been labeled “Do Not Disturb.” 

The contractor shall install snow fencing to clearly delineate the boundary of the project lying 

within the bounds of the archeologically cleared area and right of way/easements. This snow 

fence shall be paid for per linear foot measured. If the Contractor requests additional area, and 

as a result additional delineation is required, the additional snow fence will not be paid and will 

be considered incidental to the original line item for snow fence. 
 

If the Contractor deems it necessary to use additional areas outside the Archaeologically/ 

Environmentally Cleared Area for any purposes—e.g., laydown yards, vehicle parking, parking 

cranes, delivering beams, borrow areas, waste areas, etc.—the Contractor must first get a 

written agreement with the landowner (assuming the additional area is outside the right-of- 

way). Then the Contractor shall seek approval of the use of the site—whether within or outside 

the right-of-way—by both the KYTC Section Supervisor and the GEC Environmental Lead at 

tspringer@qk4.com. The Contractor shall provide a map of the area(s) to be used, including 

access points, and property-owner agreements. The Environmental Team will complete initial 

field investigations for archaeological, historical, ecological, and other environmental clearances. 

If any potentially significant site or resources are found, the KYTC has the right to deny the use 

of the proposed site. The maps and property owner agreements are to be submitted at least ten 

(10) business days prior to the Preconstruction Conference, or sixty 

(60) days prior to the Contractors access to the site, for coordination and review by the KYTC 

District and Bridging Kentucky Team. 
 

A Liquidated Damage of $50,000 will be assessed whenever the Contractor has used any 

restricted areas. The fee will be assessed on a per bridge basis, whether the contract involves 

bridge bundles or a single bridge. In addition, all fines, fees, penalties, remediation costs, and 

other damages related to breaches of Threatened and Endangered Species Act Section 7, 

National Historic Preservation Act Section 106, Clean Water Act Sections 401 and 404, Kentucky 

General Permit for Stormwater Discharges KYR10, Environmental Protection Agency 

requirements, State Historic Preservation Office requirements, and other related permitting 

agencies will be paid by the Contractor, including all associated costs and burdens placed upon 

the Kentucky Transportation Cabinet. 
 

2) If human remains are encountered during project activities, all work should be immediately 

stopped in the area. The area should be cordoned off, and, in accordance with KRS 
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72.020, the county coroner and local law enforcement must be contacted immediately. Upon 

confirmation that the human remains are not of forensic interest, the unanticipated discovery 

must be reported to Nicolas Laracuente at the Kentucky Heritage Council at (502) 892-3614, 

George Crothers at the Office of State Archaeology at (859) 257-1944, and KYTC DEA 

archaeologists at (502) 564-7250. 
 

For guidance regarding inadvertent discovery and treatment of human remains, refer to the 

KYTC’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory Council on Historic 

Preservation’s (ACHP) Policy Statement Regarding Treatment of Human Remains and Grave 

Goods (adopted by ACHP February 23, 2007). 
 

3) If, during the implementation of The Project, a previously unidentified historic/ archaeological 

property is discovered or a previously identified historic/archaeological property is affected in 

an unanticipated manner, the contractor shall (1) call KYTC DEA archaeologists at (502) 564- 

7250, (2) call SHPO archaeologists at (502) 892-3614, and (3) ensure that all work within a 

reasonable area of the discovery shall cease until such time as a treatment plan can be 

developed and implemented. 
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SPECIAL NOTE 
 

FOR SEDIMENT PREVENTION AND EROSION CONTROL 

 
FOR IMPACT REGARDLESS OF SIZE OF THE DISTRUBED AREA 

 

Potential impacts to gray bat foraging habitat and habitat for federally listed fish and mussel 

species will be minimized by implementing erosion prevention and sediment control measures. 

As required under Section 213 of the KYTC Standard Specifications, prior to onsite activities a 

site-specific Erosion Control Plan including BMPs to ensure continuous erosion control 

throughout the construction and post construction period. The plan will identify individual 

Disturbed Drainage Areas (DDA) where storm water from the construction area will be 

discharged off site or into waters of the Commonwealth. 

Should the Contractor fail to create a BMP Plan or provide and maintain the necessary erosion 

control, Liquidated Damages will apply at the rate specified in the contract. If no rate is 

specified, Liquidated Damages will be applied at the rate specified in Section 108 of the 

Standard Specifications. 

The erosion prevention and sediment controls proposed are presented below. 

• The location of the individual erosion prevention/sediment control measures will be 

identified by the Resident Engineer and Contractor. The Contractor will place erosion 

control devices as identified in the site-specific BMP Plan prior to beginning work. 

• Mulch will be placed, during grade and drain activities, across all areas where no work 

will be conducted for a period of 14 consecutive days. 

• Tree clearing within the riparian zone will be minimized. Trees to be removed will be 

determined by the resident engineer and the contractor prior to disturbance. (Note: Any 

“Special Note for Tree Clearing Restrictions” must be adhered to.) 

• Silt fence, or other approved method as appropriate, will be installed at the edge of waters 

within the project corridors to eliminate the deposition of rock and debris in the streams 

during construction activities. In the unforeseen event that unintended debris does enter 

the streams, the resident engineer will halt the contributing activity until appropriate 

remedial actions have been implemented. 

• To the maximum extent plausible, construction activities will take place during low-flow 

periods. 

• Equipment staging and cleaning areas will be located to eliminate direct inputs to waters 

of the Commonwealth. These areas will be located such that effluent will be filtered 

through vegetated areas and appropriate sediment controls prior to discharge offsite. 
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• Concrete will be poured in a manner to avoid spills into the streams. In the unforeseen 

event that a spill does occur, the USFWS will be notified, and the resident engineer will 

immediately halt the activity until remedial measures have been implemented. 

• KYTC proposes to stabilize areas disturbed during construction activities through 

vegetation establishment and placement of riprap and geotextile fabric. Re-vegetation of 

the disturbed areas will allow thermoregulation of water within the streams, establish 

long-term, regenerative stabilization of the stream banks, and provide nutrients to the 

aquatic macroinvertebrate community through inputs of organic material. 

• Areas disturbed during construction and not stabilized with rip rap and erosion blanket 

will be seeded using a standard seed mix. Depending on project slope and project 

location, application rates and seed mix types will vary. The Contractor shall perform all 

final seeding and protection, in accordance with the plans and Section 212 of KYTC 

Standard Specifications. 

• Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as 

needed to verify compliance with Section 221 of KYTC Standard Specifications. The 

Engineer’s inspections shall be performed a minimum of once per month and within 

seven (7) days after a storm of ½ inch or greater. Copies of the Engineer’s inspections 

shall not be provided to the Contractor unless improvements to the BMPs are required. 

The Contractor shall initiate corrective action within 24 hours of any reported deficiency 

and complete the work within five (5) days. The Engineer shall use Form TC 63-61 A for 

this report. Inspections performed by the Engineer do not relieve the Contractor of any 

responsibility for compliance. If corrections are not made within the five (5) days 

specified, the liquidated damages will apply at the rate specified in the Liquidated 

Damages note in the contract. 

• Contrary to Sections 212.05 and 213.05, unless listed in the proposal, bid items for 

temporary BMPs and items for permanent erosion control will not be measured for 

payment and will be replaced with one lump sum item for the services. Payment will be 

pro-rated based on the Project Schedule as submitted by the Contractor and as agreed to 

by the Engineer. 

• The Contractor shall be responsible for applying “good engineering practices.” The 

Contractor may use any temporary BMPs and permanent BMPs that fall within 

the guidance of the current Standard Specifications, KYTC’s Best Management 

Practices manual, and with the approval of the KYTC Engineer. 

 
FOR IMPACT GREATER THAN 1.0 ACRE 

 

When the total disturbed area for a project, including laydown and waste/borrow areas, is greater 

than 1.0 acre, the Contractor shall be responsible for filing the Kentucky Pollution discharge 

Elimination System (KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division 

of Water (DOW). The Contractor will be responsible for following the KPDES requirements of 

local Municipal Separate Storm Sewer System (MS4) programs with jurisdiction. Required NOI 

shall name the Contractor as the Facility Operator and include the KYTC Contract ID Number 

(CID) for reference. For grouped contracts with more than one structure, each structure will be 

treated independently in regard to disturbed area unless another structure is within 0.25 mile of 
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the structure. For structures within 0.25 mile of each other, the total disturbed area will be the 

sum of the combined disturbed areas. The Contractor shall be responsible for filing the KPDES 

permit Notice of Termination (NOT) with the Kentucky DOW and any local MS4 Program that 

has jurisdiction. The NOT shall be filed after the Engineer agrees the project is stabilized or the 

project has been formally accepted. 

The Contractor shall perform all temporary erosion/sediment control functions including 

providing a Best Management Practice (BMP) Plan, conducting required inspections, modifying 

the BMP Plan documents as construction progresses, and documenting the installation and 

maintenance of BMPs in conformance with the KPDES KYR10 permit effective on August 1, 

2009, or a permit re-issued to replace that KYR10 permit. This work shall be conducted in 

conformance with the requirements of Section 213 of the KYTC current Department of 

Highways, Standard Specifications for Road and Bridge Construction (Standard Specifications). 
 

The Contractor shall be responsible for the examination of the soils to be encountered and make 

his own independent determination of the temporary BMPs that will be required to accomplish 

effective erosion prevention and sediment control. The Contractor shall provide the Engineer 

copies of all documents required by the KPDES permit at the time they are prepared. 

 

 
If there are any questions regarding this note, please contact Danny Peake, Director, 

Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone 

(502) 564-7250. 
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KPDES BMP Plan  Page 1 of 14 
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 2 of 14 
Revised 3/4/2016 

Project Information   

Note – (1) = Design      (2) = Construction     (3) = Contractor 

1. Owner – Kentucky Transportation Cabinet, District 4    (1) 

2. Resident Engineer: (2)  

   

3. Contractor Name: (2) 

 Address: (2) 
 
 
 Phone number: (2) 

 Contact: (2) 

Contractor’s agent responsible for compliance with KPDES permit requirements: (3) 

 

4. Project Control Number: (2) 

5. Route (Address): Mt. Zion Church Road over South Fork Rockcastle River (1) 

6. Latitude/Longitude (project mid-point):  37° 17' 46.66" / -84° 5' 36.02" (1) 

7. County (project mid-point):  Laurel County (1) 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 3 of 14 
Revised 3/4/2016 

A. Site Description 

1. Nature of Construction Activity (from letting project description):  Address 
deficiencies of Mount Zion Church Road over South Fork Rockcastle River 
(063C00044N), from MP 0 to MP 0.01 in Jackson County and MP 0.4 to MP 
0.416 in Laurel County, a distance of 0.026 mile. SYP No. 11‐10195.00.  (1) 

2. Order of major soil disturbing activities:   (2) and (3) 

3. Projected volume of material to be moved:   (3) 

4. Estimate of total project area (acres):   (3) 

5. Estimate of area to be disturbed (acres):   (3) 

6. Post construction runoff coefficient will be included in the project drainage 
folder. Persons needing information pertaining to the runoff coefficient will 
contact the resident engineer to request this information. (1) 

7. Data describing existing soil condition: Soils in the study area are classified 
as Ultisols with soils in the northwestern quadrant were similar to the Shelocta-
Gilpin complex. Soils in the southeastern and southwestern quadrants were 
similar to the Shelocta-Highsplint-Rigley complex. (Note: borrowed from 
archeology report). (1) and (2) 

8. Data describing existing discharge water quality (if any):  (2) 

9. Receiving water name:  South Fork Rockcastle River (1) 

10. TMDLs and Pollutants of Concern in Receiving Waters: South Fork 
Rockcastle River is an Outstanding National Resource Water. (1 DEA)  

11. Site map:   Project layout sheet plus the erosion control sheets in the project 
plans that depict Disturbed Drainage Areas (DDAs) and related information. 
These sheets depict the existing project conditions with areas delineated by DDA 
(drainage area bounded by watershed breaks and right of way limits), the storm 
water discharge locations (either as a point discharge or as overland flow) and 
the areas that drain to each discharge point.  These plans define the limits of 
areas to be disturbed and the location of control measures.  Controls will be 
either site specific as designated by the designer or will be annotated by the 
contractor and resident engineer before disturbance commences. The project 
layout sheet shows the surface waters and wetlands.  

 

12. Potential sources of pollutants:  The primary source of pollutants is solids that 
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 4 of 14 
Revised 3/4/2016 

are mobilized during storm events. Other sources of pollutants include 
oil/fuel/grease from servicing and operating construction equipment, concrete 
washout water, sanitary wastes and trash/debris.     (3) 

B. Sediment and Erosion Control Measures 

1. Plans for highway construction projects will include erosion control sheets that 
depict Disturbed Drainage Areas (DDAs) and related information.  These plan 
sheets will show the existing project conditions with areas delineated by DDA 
within the right of way limits, the discharge points and the areas that drain to 
each discharge point.  Project managers and designers will analyze the DDAs 
and identify Best Management Practices (BMPs) that are site specific.  The 
balance of the BMPs for the project will be listed in the bid documents for 
selection and use by the contractor on the project with approval by the resident 
engineer. 

Projects that do not have DDAs annotated on the erosion control sheets will 
employ the same concepts for development and managing BMP plans. 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs for each 
of the DDAs that will be disturbed at the outset of the project.  This annotation will 
be accompanied by an order of work that reflects the order or sequence of major 
soil moving activities.  The remaining DDAs are to be designated as “Do Not 
Disturb” until the contractor and resident engineer prepare the plan for BMPs to 
be employed. The initial BMP’s shall be for the first phase (generally Clearing 
and Grubbing) and shall be modified as needed as the project changes phases. 
The BMP Plan will be modified to reflect disturbance in additional DDA’s as the 
work progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

3. As DDAs are prepared for construction, the following will be addressed for the 
project as a whole or for each DDA as appropriate: 

 Construction Access—This is the first land-disturbing activity. As soon 
as construction begins, bare areas will be stabilized with gravel and 
temporary mulch and/or vegetation. 

 Sources—At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. Areas that 
are a source of pollutants will receive appropriate cover or BMPs to arrest 
the introduction of pollutants into storm water.  Areas that have not been 
opened by the contractor will be inspected periodically (once per month) to 
determine if there is a need to employ BMPs to keep pollutants from 
entering storm water.  
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KPDES BMP Plan  Page 5 of 14 
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 Clearing and Grubbing—The following BMP’s will be considered and 
used where appropriate.  

• Leaving areas undisturbed when possible. 

• Silt basins to provide silt volume for large areas. 

• Silt Traps Type A for small areas. 

• Silt Traps Type C in front of existing   and drop inlets which are to 
be saved. 

• Diversion ditches to catch sheet runoff and carry it to basins or 
traps or to divert it around areas to be disturbed. 

• Brush and/or other barriers to slow and/or divert runoff. 

• Silt fences to catch sheet runoff on short slopes. For longer slopes, 
multiple rows of silt fence may be considered. 

• Temporary mulch for areas which are not feasible for the fore 
mentioned types of protections. 

• Non-standard or innovative methods. 

 Cut and Fill and Placement of Drainage Structures—The BMP Plan will 
be modified to show additional BMP’s such as:  

• Silt Traps Type B in ditches and/or drainways as they are 
completed. 

• Silt Traps Type C in front of pipes after they are placed. 

• Channel Lining. 

• Erosion Control Blanket. 

• Non-standard or innovative methods.  

 Profile and X-Section in Place—The BMP Plan will be modified to show 
elimination of BMP’s which had to be removed and the addition of new 
BMP’s as the roadway was shaped. Probably changes include: 

• Silt Trap Type A, Brush and/or other barriers, Temporary mulch, 
and any other BMP which had to be removed for final grading to 
take place. 

• Additional Silt Traps Type B and Type C to be placed as final 
drainage patterns are put in place. 

• Additional Channel Lining and/or Erosion Control Blanket. 

• Temporary mulch for areas where Permanent Seeding and 
Protection cannot be done within 21 days. 

• Special BMP’s such as Karst Policy. 

 Finish Work (Paving, Seeding, Protect, etc.)—A final BMP Plan will 
result from modifications during this phase of construction. Probable 
changes include: 
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• Removal of Silt Traps Type B from ditches and drainways if they 
are protected with other BMP’s which are sufficient to control 
erosion, i.e. Erosion Control Blanket, or Permanent Seeding and 
Protection on moderate grades. 

• Permanent Seeding and Protection. 

• Placing Sod. 

• Planting trees and/or shrubs where they are included in the project. 

 BMP’s, including Storm Water Management Devices such as velocity 
dissipation devices and Karst policy BMP’s, to be installed during 
construction to control the pollutants in storm water discharges that will 
occur after construction has been completed are: (3)      

C. Other Control Measures 

1. Solid Materials 

No solid materials, including building materials, shall be discharged to waters of 
the commonwealth, except as authorized by a Section 404 permit. 

2. Waste Materials 

All waste materials that may leach pollutants (paint and paint containers, caulk 
tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be 
collected and stored in appropriate covered waste containers.  Waste containers 
shall be removed from the project site on a sufficiently frequent basis as to not 
allow wastes to become a source of pollution. All personnel will be instructed 
regarding the correct procedure for waste disposal. Wastes will be disposed in 
accordance with appropriate regulations.  Notices stating these practices will be 
posted in the office. 

3. Hazardous Waste 

All hazardous waste materials will be managed and disposed of in the manner 
specified by local or state regulation.  The contractor shall notify the Section 
Engineer if there any hazardous wastes being generated at the project site and 
how these wastes are being managed. Site personnel will be instructed with 
regard to proper storage and handling of hazardous wastes when required.  The 
Transportation Cabinet will file for generator, registration when appropriate, with 
the Division of Waste Management and advise the contractor regarding waste 
management requirements. 

4. Spill Prevention 

The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
(3) 
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 Good Housekeeping   

The following good housekeeping practices will be followed onsite during 
the construction project. 

• An effort will be made to store only enough product required to do 
the job. 

• All materials stored onsite will be stored in a neat, orderly manner 
in their appropriate containers and, if possible, under a roof or other 
enclosure. 

• Products will be kept in their original containers with the original 
manufacturer’s label. 

• Substances will not be mixed with one another unless 
recommended by the manufacturer. 

• Whenever possible, all of the product will be used up before 
disposing of the container. 

• Manufacturers’ recommendations for proper use and disposal will 
be followed. 

• The site contractor will inspect daily to ensure proper use and 
disposal of materials onsite. 

 Hazardous Products 

These practices will be used to reduce the risks associated with any and 
all hazardous materials. 

• Products will be kept in original containers unless they are not 
resealable. 

• Original labels and material safety data sheets (MSDS) will be 
reviewed and retained. 

• Contractor will follow procedures recommended by the 
manufacturer when handling hazardous materials. 

• If surplus product must be disposed of, manufacturers’ or 
state/local recommended methods for proper disposal will be 
followed. 

5.  Product-specific Practices 

The following product-specific practices will be followed onsite: 

 Petroleum Products  

• Vehicles and equipment that are fueled and maintained on site will 
be monitored for leaks, and receive regular preventative 
maintenance to reduce the chance of leakage.  Petroleum products 
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onsite will be stored in tightly sealed containers, which are clearly 
labeled and will be protected from exposure to weather. 

• The contractor shall prepare an Oil Pollution Spill Prevention 
Control and Countermeasure plan when the project that involves 
the storage of petroleum products in 55 gallon or larger containers 
with a total combined storage capacity of 1,320 gallons.  This is a 
requirement of 40 CFR 112. 

• This project (will / will not) (3) have over 1,320 gallons of petroleum 
products with a total capacity, sum of all containers 55 gallon 
capacity and larger.  

 Fertilizers 

Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, 
fertilizer will be covered with mulch or blankets or worked into the soil to 
limit exposure to storm water. Storage will be in a covered shed.  The 
contents of any partially used bags of fertilizer will be transferred to a 
sealable plastic bin to avoid spills. 

 Paints 

All containers will be tightly sealed and stored indoors or under roof when 
not being used.  Excess paint or paint wash water will not be discharged 
to the drainage or storm sewer system but will be properly disposed of 
according to manufacturers’ instructions or state and local regulations. 

 Concrete Truck Washout 

Concrete truck mixers and chutes will not be washed on pavement, near 
storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or 
sinkhole. Where possible, excess concrete and wash water will be 
discharged to areas prepared for pouring new concrete, flat areas to be 
paved that are away from ditches or drainage system features, or other 
locations that will not drain off site. Where this approach is not possible, a 
shallow earthen wash basin will be excavated away from ditches to 
receive the wash water. 

 Spill Control Practices 

In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will 
be followed for spill prevention and cleanup: 

• Manufacturers’ recommended methods for spill cleanup will be 
clearly posted. All personnel will be made aware of procedures and 
the location of the information and cleanup supplies. 
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• Materials and equipment necessary for spill cleanup will be kept in 
the material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, 
sand, sawdust, and plastic and metal trash containers.  

• All spills will be cleaned up immediately after discovery. 

• The spill area will be kept well ventilated and personnel will wear 
appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

• Spills of toxic or hazardous material will be reported to the 
appropriate state/local agency as required by KRS 224 and 
applicable federal law. 

• The spill prevention plan will be adjusted as needed to prevent 
spills from reoccurring and improve spill response and cleanup.  

• Spills of products will be cleaned up promptly. Wastes from spill 
clean-up will be disposed in accordance with appropriate 
regulations. 

D. Other State and Local Plans 

This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been approved 
by other state or local officials.  Upon submittal of the NOI, other requirements for 
surface water protection are incorporated by reference into and are enforceable 
under this permit (even if they are not specifically included in this BMP plan).  This 
provision does not apply to master or comprehensive plans, non-enforceable 
guidelines or technical guidance documents that are not identified in a specific plan 
or permit issued for the construction site by state or local officials. (1) 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance procedures 
necessary to keep the control measures in good and effective operating 
condition.  

2. Maintenance of BMPs during construction shall be a result of weekly and post 
rain event inspections with action being taken by the contractor to correct 
deficiencies. 

3. Post Construction maintenance will be a function of normal highway maintenance 
operations. Following final project acceptance by the cabinet, district highway 
crews will be responsible for identification and correction of deficiencies 
regarding ground cover and cleaning of storm water BMPs. The project manager 
shall identify any BMPs that will be for the purpose of post construction storm 
water management with specific guidance for any non-routine maintenance. (1) 
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F. Inspections 

Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 

 All erosion prevention and sediment control measures will be inspected at 
least once each week and following any rain of one-half inch or more. 

 Inspections will be conducted by individuals that have successfully 
completed KEPSC-RI course as required by Section 213.02.02 of the 
Standard Specifications for Road and Bridge Construction, current edition. 

 Inspection reports will be written, signed, dated, and kept on file. 

 Areas at final grade will be seeded and mulched within 14 days.   

 Areas that are not at final grade where construction has ceased for a 
period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that area.  

 All measures will be maintained in good working order. If a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it has 
reached halfway up the height of the fence.   

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches promptly 
repaired. Areas that are eroding or scouring will be repaired and re-
seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will be 
repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected weekly 
for conditions that represent a release or possible release of pollutants to 
the environment. 

 

 

LAUREL COUNTY
STP BRZ 9030 (410)

Contract ID:  235307
Page 51 of 151



KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 11 of 14 
Revised 3/4/2016 

G. Non–Storm Water Discharges 

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 

 Water from water line flushings. 

 Water form cleaning concrete trucks and equipment. 

 Pavement wash waters (where no spills or leaks of toxic or hazardous 
materials have occurred). 

 Uncontaminated groundwater and rain water (from dewatering during 
excavation). 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 

H. Groundwater Protection Plan (3) 

This plan serves as the groundwater protection plan as required by 401 KAR 5:037.  

 Contractors statement: (3) 

The following activities, as enumerated by 401 KAR 5:037 Section 2, require the 
preparation and implementation of a groundwater protection plan, and will or may be 
may be conducted as part of this construction project: 

_____2.  (e) Land treatment or land disposal of a pollutant; 

_____2. (f) Storing…or related handling of hazardous waste, solid waste or 
special waste…in tanks, drums, or other containers, or in piles (does not include 
wastes managed in a container placed for collection and removal of municipal 
solid waste for disposal off site); 

_____2. (g) …handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 

_____2. (j) Storing or related handling of road oils, dust suppressants at a central 
location; 

_____2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
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_____2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes (does not include bore holes for the purpose of explosive 
demolition); 

Or, check the following only if there are no qualifying activities: 

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 

The contractor is responsible for the preparation of a plan that addresses the 401 
KAR 5:037 Section 3. (3)  Elements of site specific groundwater protection plan: 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are addressed in 
Section C: Other Control Measures. 

(d) Implementation schedule—all practices required to prevent pollution of 
groundwater are to be in place prior to conducting the activity; 

(e) Training is required as a part of the ground water protection plan.  All 
employees of the contractor, sub-contractor, and resident engineer 
personnel will be trained to understand the nature and requirements of 
this plan as they pertain to their job function(s). Training will be 
accomplished within one week of employment and annually thereafter.  
A record of training will be maintained by the contractor with a copy 
provided to the resident engineer. 

(f) Areas of the project and groundwater plan activities will be inspected 
as part of the weekly sediment and erosion control inspections  

(g) Certification (see signature page).  
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Contractor and Resident Engineer Plan Certification 

 
The contractor that is responsible for implementing this BMP plan is identified in the Project Information 
section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my direction or 
supervision in accordance with a system designed to assure that qualified personnel properly gathered 
and evaluated the information submitted.  Based on my inquiry of the person or persons who manage the 
system, or those persons directly responsible for gathering the information, the information submitted is, 
to the best of my knowledge and belief, true, accurate, and complete.  I am aware that there are 
significant penalties for submitting false information, including the possibility of fine and imprisonment for 
knowing violations. Further, this plan complies with the requirements of 401 KAR 5:037. By this 
certification, the undersigned state that the individuals signing the plan have reviewed the terms of the 
plan and will implement its provisions as they pertain to ground water protection. 

 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 

     Signed __________________      ______________,   _____________________ 

     Typed or printed name2            Title                             Signature 

 
 
(3) Signed __________________      ______________,   _____________________ 

                 Typed or printed name1         Title                             Signature 

 

 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible corporate 
officer, a general partner or the proprietor or a person designated to have the authority to 
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly 
Road, Frankfort, Kentucky 40601. Reference the Project Control Number (PCN) and 
KPDES number when one has been issued.  

2. KYTC note: to be signed by the Chief District Engineer or a person designated to have 
the authority to sign reports by such a person (usually the resident engineer) in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to: 
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one has been 
issued. 
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Sub-Contractor Certification 

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  Name: 

         Address: 
  
 
 
            Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general Kentucky Pollutant 
Discharge Elimination System permit that authorizes the storm water discharges, the BMP plan that has 
been developed to manage the quality of water to be discharged as a result of storm events associated 
with the construction site activity and management of non-storm water pollutant sources identified as part 
of this certification. 

 
 
Signed __________________       __________________,        ____________________  

            Typed or printed name1          Title                                           Signature 

 

1.  Sub-Contractor Note: to be signed by a person who is the owner, a responsible corporate 
officer, a general partner or the proprietor or a person designated to have the authority to 
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This delegation 
shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES number when 
one has been issued. 
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1 
 

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND 

LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS 
 

I. COMPLETION DATE.  

 

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once 

selected, notify the Department in writing of the date selected at least two weeks prior to 

beginning work and provide a proposed project schedule. All work is to be completed by the 

specified contract completion date.  The Contractor is allotted 90 calendar days once work 

begins to complete all work to safely reopen the structure with no lane closures.  At a minimum, 

prior to reopening the lane to traffic, all strength requirements and curing for materials used shall 

be completed per Division 600 of the Standard Specifications.   

  

The Engineer will begin charging calendar days for a structure on the day the Contractor begins 

work, with the exception of placement of signs, regardless of holidays or seasonal weather 

limitations.  

 

II. LIQUIDATED DAMAGES.  

 

Liquidated damages will be assessed to the Contractor in accordance with the Transportation 

Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 

Construction, Section 112.03.15A, when the lane closures are used  beyond the allotted number 

of calendar days.   Liquidated Damages will be assessed per the Standard Specification Section 

108.09 when the contract time extends beyond the contract date. 

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor 

during the months of December, January, February and March when the contract time has 

expired on any individual bridge. Contract time will be charged during these months. All 

construction must be completed in accordance with the weather limitations specified in Section 

606 and/or Section 601 as applicable. No extension of Contract time will be granted due to 

inclement weather or temperature limitations that occur due to starting work on the Contract or a 

structure late in the construction season. 
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SPECIAL NOTE 

Seasonal Tree Clearing Restriction  

________ 

 

 
DUE TO THE RECOVERY PLAN FOR ENDANGERED BATS, NO TREE CLEARING 

IS PERMITTED FROM JUNE 1 THROUGH JULY 31. 

 

 

 

 

 

 

If there are any questions regarding this note, please contact Danny Peake, 

Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 

40601, Phone (502) 564-7250. 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 working days prior to commencement of any bridge demolition or 
renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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114 Fairfax Avenue   Louisville, KY  40207   (502) 895-5009   linebachfunkhouser.com 
 

 

 

Asbestos Inspection Report 

To: Derek Adams, H W Lochner, Inc. 

Date:  September 7, 2022 

Conducted By:  Sam Rice, LFI, Inc. 
 
 

Project and Structure Identification 

Project: Laurel County: Item No. 11-8953 

Structure ID: #063C00044N 

Structure Location: Mt. Zion Church Road over South Fork Rockcastle River, Laurel County,  
Kentucky 

Sample Description:  No suspect asbestos containing (ACM) were observed 

Inspection Date: September 1, 2022 

Results and Recommendations 

The asbestos inspection was performed in accordance with current United States Environmental 
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National Emissions 
Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective November 20, 1990. 

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition 
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to 
abatement, demolition, or renovation of any building or structure in the Commonwealth. 

No suspect asbestos containing (ACM) were observed. 
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KENTUCKY TRANSPORTATION CABINET
Department of Highways

DIVISION OF RIGHT OF WAY & UTILITIES

TC 62-226
Rev. 01/2016

Page 1 of 1

RIGHT OF WAY CERTIFICATION

Original Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)

11-8953 Laurel 1100 FD55 121 9414002R
PROJECT DESCRIPTION
Kentucky Bridge Program - 063C00044N - MT. ZION CHURCH RD OVER SOUTH FK-ROCKCASTLE RIVER

No Additional Right of Way Required
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

Condition # 1 (Additional Right of Way Required and Cleared)
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

Condition # 2 (Additional Right of Way Required with Exception)
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

Condition # 3 (Additional Right of Way Required with Exception)
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction.
Total Number of Parcels on Project 2 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION

Number of Parcels That Have Been Acquired

Signed Deed 2
Condemnation 0
Signed ROE 0
Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark C. Askin, P.E.

Signature Signature

Date Date 05/09/2023
Right of Way Director FHWA

Printed Name Dean M. Loy Printed Name
Signature Signature

Date Date
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UTILITIES AND RAIL CERTIFICATION NOTE 

Laurel County 

No federal number available 

No state project number available 

Mile point: 0.000 TO 0.010 

REPLACE BRIDGE (063C00044N) ON MT ZION CHURCH ROAD (CR 1414). (16CCN) (2020CCR) 

ITEM NUMBER: 11-8953.00 

 

 

 

 

Page 1 of 5 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

For all projects under 2000 Linear feet which require a normal excavation locate request pursuant to 

KRS 367.4901-4917, the awarded contractor shall field mark the proposed excavation or construction 

boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k). 

For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the 

awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or 

construction boundaries of the project to be worked using the procedure set forth in KRS 

367.4909(9)(k).  This temporary field locating of the project excavation boundary shall take place prior 

to submitting an excavation location request to the underground utility protection Kentucky Contact 

Center.  For large projects, the awarded contractor shall work with the impacted utilities to determine 

when additional white lining of the remainder of the project site will take place.  This provision shall not 

alter or relieve the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917 

in their entirety. 

Please Note: The information presented in this Utility Note is informational in nature and the 

information contained herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject project to 

coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, 

avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict 

with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are 

unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and 

Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions 

of this contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) have 

been determined using data garnered by varied means and with varying degrees of accuracy: from the 

facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities 

defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless 

specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations 

before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 

the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 

367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 
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UTILITIES AND RAIL CERTIFICATION NOTE 
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No federal number available 

No state project number available 

Mile point: 0.000 TO 0.010 

REPLACE BRIDGE (063C00044N) ON MT ZION CHURCH ROAD (CR 1414). (16CCN) (2020CCR) 

ITEM NUMBER: 11-8953.00 
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Form Revised 6/24/16 

with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 

the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 

than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate 

Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request 

does not relieve the contractor from the responsibility of contacting non-member facility owners, whom 

are to be contacted through their individual Protection Notification Center.  It may be necessary for the 

contractor to contact the County Court Clerk to determine what utility companies have facilities in the 

area.  Non-compliance with these directives can result in the enforcement of penalties. 

Utility coordination efforts determined that no significant utility relocation work is required to complete 

the project.  Any work pertaining to these utility facilities is defined in the bid package and is to be 

carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 

any coordination or adjustments that are discussed or quantified in the proposal. 

 

 

 

 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Peoples Rural Telephone - Communication 

Jackson Energy Cooperative Corporation - Electric 

Jackson County Water Association, Inc. - Water 

 

*The Contractor is fully responsible for protection of all utilities listed above* 
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THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 

PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Not Applicable 

 

 

 

 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 

THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

Not Applicable 

 

 

 

 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 

CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Not Applicable 

 

 

 

 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent     
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UTILITIES AND RAIL CERTIFICATION NOTE 

Laurel County 

No federal number available 

No state project number available 

Mile point: 0.000 TO 0.010 

REPLACE BRIDGE (063C00044N) ON MT ZION CHURCH ROAD (CR 1414). (16CCN) (2020CCR) 

ITEM NUMBER: 11-8953.00 
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AREA FACILITY OWNER CONTACT LIST 

 

Facility Owner Address Contact 

Name 

Phone Email 

Jackson County 

Water Association, 

Inc. - Water 

200 Buleah Lake 

Rd, Mckee KY 

40447 

Tim  

Farmer 

6062877000 jcwa4@prtcnet.org 

Jackson Energy 

Cooperative 

Corporation - 

Electric 

115 Jackson 

Energy Lane 

McKee KY 

40447 

Brent 

Bingham 

6068720052 brentbingham@jacksonenergy.com 

Peoples Rural 

Telephone - 

Communication 

258 

McCammon Rd. 

McKee, KY 

40447 

John 

Renner 

606-438-

7123 

John.Renner@prtc.org 
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COMMUNICATING ALL PROMISES  
 

IN ADDITION TO OTHER ENVIORNMENTAL COMMITMENTS LISTED IN THIS CONTRACT, 
THE FOLLOWING COMMITMENTS ALSO APPLY AS PART OF THE CLEAN WATER ACT 
404 AND 401 PERMITTING SPECIAL CONDITIONS  

 

• Using extreme care, remove the asphalt pavement and gravel from the bridge top side without 
allowing debris fall into the stream.  

• Working from the bridge deck, remove the existing wooden curb and rail using hand tools and 
light machinery.  

• Sawcut and remove the wooden bridge deck and underlying beams while either working from 
adjacent spans with small machinery or lifting out pieces utilizing a crane at either end of the 
bridge.  

• Abutments and piers will be removed during low flow conditions, utilizing equipment with 
rubber tires, to minimize impacts to the stream. Concrete demolition will utilize saw cutting 
methods and/or jack hammering while ensuring all rubble and debris are removed from the 
stream upon completion.  

• The new piers will be constructed during low flow conditions, utilizing de-watering methods and 
localized work platforms as needed.  

• The new abutments will be constructed from the bank. 
• The new concrete superstructure and concrete deck will be constructed from equipment 

located on the roadway at the ends of the bridge. 
 
 

SUBJECT TO CHANGE UPON ISSUANCE OF PERMIT 
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PARTNERSHIP
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RESPONSIVENESS

St. Louis, MO | Erlanger, KY | Memphis, TN | Overland Park, KS | Cincinnati, OH | Fairview Heights, IL 
Lexington, KY | Dayton, OH | Oxford, MS | Jonesboro, AR

STRUCTURE GEOTECHNICAL REPORT
MT. ZION CHURCH ROAD BRIDGE OVER 

SOUTH FORK ROCKCASTLE RIVER
LAUREL AND JACKSON COUNTIES,

KENTUCKY
BRIDGE NO. 063C00044N

ITEM NO. 11-8953
KYTC STATEWIDE BRIDGE PROGRAM PROJECT 

DELIVERY

Prepared for:
JOHNSON, MIRMIRAN & THOMPSON, INC.

MIDDLESBORO, KENTUCKY

Prepared by:
GEOTECHNOLOGY, LLC
ERLANGER, KENTUCKY

Date:
MARCH 7, 2023

Geotechnology Project No.:
J041928.17
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1398 Cox Avenue | Erlanger, Kentucky 41018
(859) 746-9400 | Fax: (859) 746-9408 | geotechnology.com

March 7, 2023

Mr. Adam Knuckles, PE
Johnson, Mirmiran & Thompson, Inc.
109 S. 24th Street
Middlesboro, Kentucky 40965

Re: Structure Geotechnical Report
Mt. Zion Church Road Bridge over South Fork Rockcastle River
Laurel and Jackson Counties, Kentucky
Bridge No. 063C00044N
Item No. 11-8953
KYTC Statewide Bridge Program Project Delivery
Geotechnology Project No. J041928.17

Dear Mr. Knuckles:

Geotechnology, LLC is pleased to present with this letter the Structure Geotechnical Report for 
the Mt. Zion Church Road Bridge over South Fork Rockcastle River, located in Laurel and Jackson
Counties, Kentucky. This report was prepared as part of the Kentucky Transportation Cabinet 
(KYTC) Statewide Bridge Program Project Delivery (BPPD). The geotechnical work was 
performed in general accordance with the KYTC Geotechnical Guidance Manual and the project 
specific BPPD Manual. The geotechnical work for this structure included a site reconnaissance,
geotechnical borings, laboratory testing, engineering analyses, and the preparation of this report.

We appreciate the opportunity to provide the geotechnical services for this project. If you have 
any questions regarding this report, or if we may be of any additional service to you, please do 
not hesitate to contact us.

Respectfully submitted,
GEOTECHNOLOGY, LLC

Michael G. Baird, EIT William T. Basich, PE
Staff Engineer Principal Geotechnical Engineer / 

Project Manager

MGB/WTB:mgb/wtb

Copies submitted: Johnson, Mirmiran & Thompson, Inc. (email)
Michael Baker International, Inc. (email)

ngineer /
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STRUCTURE GEOTECHNICAL REPORT
MT. ZION CHURCH ROAD BRIDGE OVER SOUTH FORK ROCKCASTLE RIVER

LAUREL AND JACKSON COUNTIES, KENTUCKY
BRIDGE NO. 063C00044N | ITEM NO. 11-8953

March 7, 2023 | Geotechnology Project No. J041928.17

1.0 PROJECT LOCATION AND DESCRIPTION
The Kentucky Transportation Cabinet (KYTC) is planning to construct a new bridge on Mt. Zion 
Church Road over the South Fork Rockcastle River in Laurel and Jackson Counties, Kentucky.
The new bridge will be located downstream of the existing 5-span bridge, and will replace the 
existing bridge. Relocation of the roadway approaches on both sides of the bridge is also planned 
in conjunction with the bridge replacement. A Project Location Map is included in the Appendix.

The Bridge Layout, prepared by Michael Baker International (Michael Baker) in December 2022, 
is included in the Appendix. The relocated bridge will be a 144.72-foot-long, 16-foot-wide, 3-span 
structure between Stations 15+53.34 and 16+98.06.

2.0 SITE TOPOGRAPHY AND GEOLOGY
The project is located in Eastern Kentucky within the Eastern Kentucky Coal Field Physiographic 
Region, which is dominated by forested hills and is highly dissected by narrow to broad, v-shaped 
valleys. The uplands contain high relief and surface drainage that typically follows a dendritic 
pattern (McDowell, 1986).

The proposed bridge is located within a valley carved by the South Fork Rockcastle River. The 
roadway climbs across moderately steep to very steep terrain as it extends out of the river valley 
away from the bridge on both sides.

The project area lies in the west half of the United States Geologic Survey (USGS) Geologic Map 
of the Parrot Quadrangle, Kentucky (Crowder, 1973). The referenced USGS map indicates that
the bedrock underlying the overburden soils in the project area belongs to the Lee and Breathitt 
Formations. The bedrock in this area is noted to consist of shale, siltstone, sandstone, and coal.

3.0 RESEARCH OF HISTORIC PROJECTS
We have reviewed the KYTC Geotechnical Database for projects near the proposed bridge 
location. Our review indicates that there are no past KYTC geotechnical projects mapped within 
the project area.
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4.0 SITE RECONNAISANCE
On September 16, 2022, our Mr. William T. Basich, PE, and Mr. Michael G. Baird, EIT visited the 
existing bridge to perform an engineering reconnaissance of the site.

The South Fork Rockcastle River, in the area of the existing bridge, was noted to be flowing on 
alluvium. Rod soundings performed in several locations below the bridge deck indicated no 
refusal at a depth of 2 feet below mudline.

Local scour was observed around the existing bridge piers, particularly on the upstream side, 
which formed scour holes. The exact depths and breaths of the scour holes were not determined 
during the reconnaissance.

The roadway embankments in the area of the existing bridge appeared stable.

5.0 FIELD INVESTIGATION AND LABORATORY TESTING
The subsurface exploration for this project consisted of 6 borings completed in January 2023 by 
a Geotechnology drill crew in general accordance with Section 300 of the KYTC Geotechnical 
Guidance Manual. The boring locations were staked by Geotechnology personnel using a 
handheld Trimble Geo7X GPS unit, and were surveyed after the completion of drilling by Johnson, 
Mirmiran, & Thompson, Inc. (JMT). The as-drilled boring locations are summarized on the 
Coordinate Data Submission Form included in the Appendix. We note that borings were planned 
to be drilled at the proposed bridge piers, but the drill rig could not access said locations due to 
the river.

The soil and bedrock samples were visually reviewed by a geotechnical engineer. The laboratory 
testing of soil and bedrock samples was performed by Geotechnology personnel in compliance 
with the AASHTO and/or Kentucky Method (KM) test standards outlined in Section 500 of the 
KYTC Geotechnical Guidance Manual. The results of the drilling and laboratory testing and review 
are presented on the Soil Profile Sheet and the Subsurface Data Sheet included in the Appendix.

6.0 SUBSURFACE CONDITIONS
The exploration for the bridge included the drilling of 4 borings with refusals (top of bedrock) 
ranging from 7.7 to 13.5 feet below the ground surface. Holes 1001 and 1006 were undisturbed 
sample and core borings, and Holes 1002 and 1005 were rockline soundings1. The exploration 
for the roadway relocation included two profile borings, one with refusal (top of bedrock) at 5.1
feet, and one with no refusal at 8.0 feet. The overburden soils consisted primarily of sands. The 

1 The refusal depth determined by rockline soundings may indicate the presence of weathered rock, 
boulders, or rock remnants. A more accurate determination of the top of rock cannot be made without 
coring the bedrock.
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cored bedrock consisted of durable sandstone over nondurable and durable shale from the Lee 
and Breathitt Formations.

7.0 CONCLUSIONS AND RECOMMENDATIONS
Based on our engineering reconnaissance of the site, our review of the geologic mapping, the 
borings, visual examination of the recovered samples, the laboratory test results, our 
understanding of the proposed construction, and our experience as Consulting Soil and 
Foundation Engineers in the Commonwealth of Kentucky, we have reached the following 
conclusions and make the following recommendations.

7.1 Slope Stability
Proposed embankment slopes for the bridge spill-throughs and the new roadway sections were 
designed with a 2 horizontal to 1 vertical (2H:1V) slope geometry. Since the heights of the 
proposed embankments were less than 20 feet, formal slope stability analyses were not 
performed. Slope stability analyses were also not performed for the planned roadway cuts. 

7.2 Settlement and Downdrag
Settlement analyses are typically performed when bridge approach embankments are greater 
than 20 feet in height and the thickness of the foundation soils is greater than 10 feet, according 
to the KYTC Geotechnical Manual. The Bridge Layout Sheet suggests that new approach 
embankments for the replacement bridge will reach 13.0 feet in height, while the borings indicate 
the existing foundations soils are as much as least 13.5 feet thick. Settlement analyses suggest 
that less than one inch of foundation soil settlement is expected at the end bents and the time 
required for 90% of the settlement to occur is judged to be on the order of 2 weeks. In our opinion, 
the relatively minor amount of estimated settlement and quick rate of settlement will result in the 
new embankments not imparting significant downdrag loads on the proposed foundations. 

7.3 Foundations
Preferred foundation types were selected based on conversations with the bridge design team 
and the GEC. The preferred foundation type at End Bents 1 and 2 is point bearing H-piles driven 
to practical refusal in the underlying bedrock. Given the depth to bedrock encountered in the 
borings, there is a possibility that pre-drilling may be required at End Bent 2 in order to achieve 
the minimum pile length (10 feet) supported by soil indicated in the KYTC Geotechnical Guidance 
Manual.

At Piers 1 and 2, the preferred foundation type is spread footings bearing in bedrock.

Table 1 provides the preferred foundation types, estimated tip elevations for point bearing piles 
on bedrock, and estimated bearing elevations for spread footings bearing in competent 
unweathered bedrock sorted by substructure element. Note that borings were not advanced at 
the proposed pier locations. As such, it should be expected that the spread footing bearing 
elevations during construction may vary from those listed in Table 1.
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Table 1. Preferred Foundation Types and Estimated Bearing Elevations

Substructure
Element

Foundation
Type

Estimated Pile Tip 
Elevation

(feet)

Estimated Bearing 
Elevationa

(feet)
End Bent 1 Piles 902.7 – 901.6 ---

Pier 1 Spread Footings --- 898.0
Pier 2 Spread Footings --- 898.0

End Bent 2 Piles 909.2 – 903.1 ---
a Based on a minimum embedment of 2 feet into competent unweathered bedrock

7.3.1 Point Bearing H-Piles
We recommend that piles be driven to practical refusal in the underlying bedrock. For determining 
practical refusal for point-bearing steel H-piles, we recommend using KYTC Case 1; Refusal into 
Hard Bedrock. KYTC Case 1 indicates that minimum blow count requirements are reached after 
total penetration becomes ¼ inch or less for 5 consecutive blows, and practical refusal is obtained 
after the pile is struck an additional 5 blows with total penetration of ¼ inch or less. Production 
piling should be advanced to the driving resistance specified above and to the depths determined 
by test pile(s) and the provided subsurface information.

We recommend that protective pile points be used on end bearing piles to allow for embedment 
into the top of rock. We recommend the use of reinforced pile points capable of penetrating large 
cobbles, hard layers, or weathered bedrock which may be encountered. Installation of pile points 
should be in accordance with Section 604 of the current Kentucky Standard Specifications for 
Road and Bridge Construction.

7.3.1.1 Pile Axial Capacity
It is our understanding that KYTC’s accepted standard is to design piles driven to sandstone 
bedrock in accordance with Section 10.7.3.2.3 (Piles Driven to Hard Rock) of AASHTO (2020) 
except that the nominal compressive resistance, Pn, is assumed to equal the nominal yield 
resistance, Po, of the pile section.

Given the subsurface conditions encountered in the borings, the regional geology, and the 
practical refusal criteria, we recommend that a strength limit state resistance factor ( c) of 0.5 be 
applied to the nominal bearing resistance for axial resistance of piles in compression and subject 
to severe driving conditions where use of a pile tip is necessary. The recommended factored axial 
resistance for HP 12x53 piles is 388 kips, assuming Grade 50 steel. Further, we recommend that 
the combined strength limit state axial and flexural resistance factors for design be 0.7 ( c) and 
1.0 ( f) as noted in Section 6.5.4.2 of AASHTO (2020).
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7.3.1.2 Pile Lateral Capacity
The Bridge Layout sheet indicates that the end bent pile caps will be 6 feet tall. Based on the 
height of the proposed end bent pile caps, it is our judgement that lateral forces acting on the pile 
caps will be negligible, and lateral load analyses are not necessary for this bridge.

7.3.2 Spread Footings
We recommend that the Designer size the pier spread footings at the service limit state using a 
presumptive bearing resistance of 16 kips per square foot (ksf) for spread footings with a minimum 
embedment of 2 feet into competent unweathered bedrock. Additional embedment of the footings 
into the unweathered bedrock may be required to satisfy lateral load design criteria. The
presumptive bearing resistance for spread footings bearing in bedrock was conservatively 
selected from Table C10.6.2.5.1.1 of AASHTO (2020). The BPPD manual provides a minimum 
depth of bedrock embedment of 2 feet for spread footings.

Table 1 provides the estimated bearing elevation at each substructure element location based on 
our interpretation of the subsurface information and accounts for the recommended 2 feet of 
embedment. 

7.4 Seismic Site Class
The seismic design procedures outlined in AASHTO (2020) indicate that structural design loads 
are to be based on site class definitions determined by the shear wave velocity, average SPT N-
values, and/or average undrained shear strength for the upper 100 feet of the subsurface profile. 
Based on the results of the exploration and the geology of the area, we recommend that Site 
Class C be used for design purposes at the site.

8.0 PLAN NOTES

8.1 Roadway & General
Add the following plan notes at the appropriate locations in the plans.

1. Clearing and grubbing of roadway areas shall be completed in accordance with the 
requirements of Section 202 of the current edition of the Standard Specifications for Road 
and Bridge Construction prior to any roadway excavation and/or embankment 
construction.

2. Removal of existing structures and other obstructions shall be completed in accordance 
with Section 203 of the current edition of the Standard Specifications for Road and Bridge 
Construction.

3. The excavation of surface ditches and channel changes adjacent to embankment areas 
shall be performed prior to the placement of the adjacent embankments. These operations 
shall be incidental to Roadway Excavation and no additional compensation shall be made 
for this work. The material excavated for the channel changes and surface ditches is 
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suitable for embankment construction, unless noted otherwise, if dried to proper moisture 
content in accordance with Section 206 of the current Standard Specifications for Road 
and Bridge Construction.

4. The Contractor shall perform any/all procedures required to control erosion and water 
pollution in accordance with Sections 212 and 213 of the current edition of the Standard 
Specifications for Road and Bridge Construction.

5. Sloping, shoring, sheeting, and/or dewatering methods may be required to complete 
excavations for improvements shown on the plans. The Contractor shall be responsible 
for the stability and safety of all excavations.

6. The Contractor is responsible for conducting any operations necessary to excavate the 
cut areas and to build the fill areas to the required typical section. These operations shall 
be incidental to Roadway Excavation or Embankment-in-Place and no additional 
compensation shall be made for this work.

7. Any saturated, soft, and unstable areas encountered within embankment foundation limits 
and/or other areas specified by the Engineer shall be drained and stabilized using a 
minimum 2-foot-thick layer of No. 2, 3, or 23 Coarse Aggregate meeting the requirements 
of Section 805 of the current Standard Specifications for Road and Bridge Construction. 
The thickness of the coarse aggregate may be increased as directed by the Engineer, and 
may depend on seasonal fluctuations in the water table. The Coarse Aggregate shall be 
wrapped with Fabric-Geotextile Class 1 (Stabilization) in accordance with Sections 214 
and 843 of the current Standard Specifications for Road and Bridge Construction. Positive 
drainage shall be maintained to prevent trapping water within the roadway embankment.

8. All embankment construction consisting of on-site excavated materials, including 
embankment construction containing any amount of shale, will be in accordance with 
Section 206 of the current Standard Specifications for Road and Bridge Construction, 
“Embankments Principally of Non-Durable Shale” or “Embankment of Rock/Shale/Soil 
Combination”, as directed by the Engineer.

9. Pile cores shall be constructed in accordance with Kentucky Standard Drawings RGX-100 
and RGX-105, meeting the material requirements of the current edition of Special 
Provision 69 for Granular Pile Core.

10. In accordance with Section 206 of the current Standard Specifications for Road and Bridge 
Construction, the moisture content of embankment material shall not vary from the 
optimum moisture content as determined by KM 64-511 by more than plus or minus 2 
percent. This moisture content requirement shall have equal weight with the density 
requirement when determining the acceptability of embankment construction. Refer to the 
Family of Curves for moisture/density correlation.
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11. All soils, whether from Roadway Excavation or borrow, may require manipulation to obtain 
the proper moisture content prior to compaction. Direct payment shall not be permitted for 
rehandling, hauling, stockpiling, and/or manipulating soils.

12. The approach embankments for the proposed bridge shall be placed as one of the first 
efforts for roadway construction due to anticipated settlement. These embankments shall 
be built to full height within the limits specified in the plans. The embankment shall be 
constructed to one foot over final grade elevation. The roadway grades may be cut back 
to final subgrade elevations prior to paving and flatwork.

13. Perforated pipes for subgrade drainage shall be constructed in general accordance with 
Standard Drawing RDP-005 and shall be installed at the tie-ins with existing pavements 
as directed by the Engineer.

14. Perforated pipes for subgrade drainage shall be installed at the upgrade and downgrade 
end of bridges in accordance with Standard Drawing RDP-005 and/or where designated 
by the Engineer. Any existing drain pipes encountered during construction shall be 
extended as directed by the Engineer.

15. Foundation embankment benches and longitudinal perforated pipe underdrains shall be 
constructed at the following approximate locations and at any others designated by the 
Engineer in accordance with Standard Drawings RGX-010 and RDP-006. Contrary to 
Standard Drawing RGX-010, the typical rise height for benching into soil slopes shall be 
four (4) to six (6) feet. If water is encountered during benching, construct a perforated 
pipe/trench underdrain in accordance with Standard Drawing RDP-006 (Detail B) and 
Section 704 of the current Standard Specifications for Road and Bridge Construction. The 
underdrain shall extend to depths necessary to intercept and collect the groundwater and 
to maintain gravity flow. The underdrain trench shall be backfilled with coarse aggregate 
that is fully wrapped with Fabric-Geotextile Class 2 (Subsurface Drainage). The 
underdrain shall daylight with non-perforated pipe in accordance with Standard Drawing 
RDP-006. 

Approximate Location
14+25 to E.B. 1, Right

16. Where shale is encountered at the top of subgrade in the cuts, the roadbed shall be 
undercut 2 feet below the proposed grade and the limits of the roadbed excavation shall 
be extended to the ditchlines. The refill shall consist of soil with a minimum CBR value of 
3.0.

17. Borrow material, if required for subgrade, shall meet a minimum CBR value of 3.0.

18. Shale shall not be used in the fill areas within 2 feet of the top of subgrade elevation.
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19. As directed by the Engineer, existing bituminous pavements that are positioned within the 
limits of the new roadway embankments and a distance greater than three feet below 
proposed subgrade elevation shall be scarified or broken until all cleavage planes are 
destroyed or the pavement shall be removed entirely, as conditions demand, in 
accordance with Section 206 of the current Standard Specifications for Road and Bridge 
Construction. Subgrade materials remaining after removal of pavements may need to be 
stabilized prior to placement of new pavement sections, as directed by the Engineer.

20. As directed by the Engineer, existing bituminous pavements that are not to be overlaid 
and are positioned less than three feet from proposed subgrade level shall be removed 
entirely in accordance with Section 206 of the current Standard Specifications for Road 
and Bridge Construction. Any granular base underlying these pavements shall also be 
removed. The pavement and granular base excavations shall be backfilled with suitable 
subgrade material in accordance with Section 206 of the current Standard Specifications 
for Road and Bridge Construction.

8.2 Steel H-pile Foundations
Add the following plan notes at the appropriate locations in the plans for Steel H-Pile Foundations:

PRACTICAL REFUSAL: Drive point bearing piles to practical refusal. For this project,
minimum blow count requirements are reached after total penetration becomes ¼ inch or 
less for 5 consecutive blows, and practical refusal is obtained after the pile is struck an 
additional 5 blows with total penetration of ¼ inch or less. Advance production piling to the 
driving resistance specified above and to depths determined by test pile(s) and available 
subsurface information. Immediately cease driving operations if the pile visibly yields or 
becomes damaged during driving. If hard driving is encountered because of dense strata 
or an obstruction, such as a boulder, before the pile is advanced to the depth anticipated, 
the Engineer will determine if more blows than the average driving resistance specified for 
practical refusal is required to further advance the pile. Drive additional production and 
test piles if directed by the Engineer.

IF APPLICABLE: Where pre-drilling is required for pile installation, holes shall be drilled 
into solid rock such that a minimum 10-foot embedment of piles below the proposed 
bottom of pile cap is attained. Piles shall be placed in the holes and then backfilled with 
sand or pea gravel. Temporary casing may be required to prevent collapse of the hole. If 
used, the temporary casing shall be removed as the hole is being backfilled. The piles 
shall be driven to practical refusal after the backfill operations are complete. Include the 
cost of all materials, labor, and equipment needed to pre-drill, backfill the holes, and drive 
piles to practical refusal in the price per linear foot for “Pre-drilling for Piles.”

HAMMER CRITERIA – HP 12x53: A diesel pile driving hammer with a rated energy 
between 25 kip-ft and 36 kip-ft will be required to drive HP 12x53 piles to practical refusal, 
achieve the factored load, and maintain allowable driving stresses at the end bents for the 
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proposed bridge. The Contractor shall submit the proposed pile driving system to the 
Engineer for approval prior to the installation of the first pile. Approval of the pile driving 
system by the Engineer will be subject to satisfactory field performance of the pile driving 
procedures.

8.3 Spread Footings
Add the following plan notes at the appropriate locations in the plans for Spread Footings:

Spread footings shall be embedded into competent unweathered bedrock a minimum of 
2 feet. 

Solid rock excavation will be required for installation of this structure's spread footings. 
Any excavation in solid rock outside of the footprint of the footing shall be backfilled to the 
original rock surface with mass concrete.

All footing excavations in bedrock shall be cut neat so that no forming or backfilling is 
necessary in the construction of the portions of footings located in rock. Concrete shall be 
placed directly against the cut rock faces.

Footing steel and concrete shall be placed the same day as the footing excavation is 
made. If the bedrock becomes softened at bearing elevation, or if weathered or fractured 
bedrock are encountered at bearing elevation, the softened, weathered or fractured
material shall be undercut to competent unweathered bedrock prior to placing reinforcing 
steel and concrete. Seasonal groundwater fluctuations may cause groundwater infiltration 
into the footing excavations, and a dewatering method may be necessary.

9.0 LIMITATIONS
This report has been prepared on behalf of, and for the exclusive use of, the client for specific 
application to the named project as described herein. If this report is provided to other parties, it
should be provided in its entirety with all supplementary information. In addition, the client should 
make it clear that the information is provided for factual data only, and not as a warranty of 
subsurface conditions presented in this report.

Geotechnology has attempted to conduct the services reported herein in a manner consistent 
with that level of care and skill ordinarily exercised by members of the profession currently 
practicing in the same locality and under similar conditions. The recommendations and 
conclusions contained in this report are professional opinions. The report is not a bidding 
document and should not be used for that purpose.

Our scope for this phase of the project did not include any environmental assessment or 
investigation for the presence or absence of wetlands or hazardous or toxic materials in the soil, 
surface water, groundwater, or air, on or below or around this site. Our scope did not include an 
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assessment of the effects of flooding and erosion of creeks or rivers adjacent to or on the project 
site.

The conclusions and recommendations presented in this report should not be used without 
Geotechnology’s review and assessment if the nature, design, or location of the facilities is 
changed, if there is a substantial lapse in time between the submittal of this report and the start 
of work at the site, or if there is a substantial interruption or delay during work at the site. If changes 
are contemplated or delays occur, Geotechnology must be allowed to review them to assess their 
impact on the findings, conclusions, and/or design recommendations given in this report.
Geotechnology will not be responsible for any claims, damages, or liability associated with any 
other party’s interpretations of the subsurface data or with reuse of the subsurface data or 
engineering analyses in this report.
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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STANDARD SPECIFICATIONS 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
 
 
 

SUPPLEMENTAL SPECIFICATIONS 
  
The contractor shall use the Supplemental Specifications that are effective at the time of 
letting. The Supplemental Specifications can be found at the following link: 
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL PROVISION FOR EMBANKMENT AT  
BRIDGE END BENT STRUCTURES 

 
This Special Provision will apply when indicated on the plans or in the proposal.  

Section references herein are to the Department’s Standard Specifications for Road and 
Bridge Construction, Current Edition.   
 
1.0 DESCRIPTION.  Construct a soil, granular, or rock embankment with soil, granular 
or cohesive pile core and place structure granular backfill, as the Plans require.  Construct 
the embankment according to the requirements of this Special Provision, the Plans, Standard 
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.   
 
2.0 MATERIALS. 

 
2.1 Granular Embankment.  Conform to Subsection 805.10.  When Granular 

Embankment materials are erodible or unstable according to Subsection 805.03.04, use the 
Special Construction Methods found in 3.2 of the Special Provision. 

 
2.2 Rock Embankment.  Provide durable rock from roadway excavation that consists 

principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 
according to KM 64-513), or Durable Sandstone. 

 
2.3 Pile Core.  Provide a pile core in the area of the embankments where deep 

foundations are to be installed unless otherwise specified.  The Pile Core is the zone 
indicated on Standard Drawings RGX 100 and 105 designated as Pile Core.  Material control 
of the pile core area during embankment construction is always required.  Proper Pile Core 
construction is required for installation of foundation elements such as drilled or driven piles 
or drilled shafts.  The type of material used to construct the pile core is as directed in the 
plans or below.  Typically, the pile core area will be constructed from the same material 
used to construct the surrounding embankment.  Pile Core can be classified as one of three 
types: 

 
 
A) Pile Core - Conform to Section 206 of the Standard Specifications.  Provide pile 

core material consisting of the same material as the adjacent embankment except the 
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches 
in any dimension or any other obstructions that may hinder pile driving operations.  If the 
pile core material hinders pile driving operations, take the appropriate means necessary to 
reach the required pile tip elevation, at no expense to the Department. 

 
B) Granular Pile Core.  Granular pile core is required only when specified in the 

plans.  Select a gradation of durable rock to facilitate pile driving that conforms to 
Subsection 805.11. If granular pile core material hinders pile driving operations, take 
appropriate means necessary to reach the required pile tip elevation, at no expense to the 
Department.  

 
C) Cohesive Pile Core.  Cohesive Pile Core is required only when specified in the 

plans.  Conform to Section 206 of the Standard Specifications and use soil with at least 50 
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition, 
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any 
other obstructions, which would interfere with drilling operations.  If cohesive pile core 
material interferes with drilling operations, take appropriate means necessary to maintain 
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excavation stability, at no expense to the Department. 
 

2.4 Structure Granular Backfill.  Conform to Subsection 805.11 
 
2.5 Geotextile Fabric.  Conform to Type I or Type IV in Section 214 and 843. 

 
3.0 CONSTRUCTION.   
 

3.1 General.  Construct roadway embankments at end bents according to Section 206 
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full 
embankment section.  In some instances, granular or rock embankment will be required for 
embankment construction for stability purposes, but this special provision does not prevent 
the use of soil when appropriate.  Refer to the plans for specific details regarding material 
requirements for embankment construction. 

Place and compact the pile core and structure granular backfill according to the 
applicable density requirements for the project. If the embankment and pile core are 
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive 
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be 
required between the pile core and embankment in accordance with Sections 214 and 843 
of the Standard Specifications.   

When granular or rock embankment is required for embankment construction, conform 
to the general requirements of Subsection 206.03.02 B.  In addition, place the material in no 
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of 
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full 
width of the embankment for a distance of half the embankment height or 50 feet, whichever 
is greater, as shown on Standard Drawing RGX-105.   

When using granular pile core, install 8-inch perforated underdrain pipe at or near the 
elevation of the original ground in the approximate locations depicted on the standard 
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.  Wrap 
the perforated pipe with a fabric of a type recommended by the pipe manufacturer. 

After constructing the embankment, excavate for the end bent cap, drive piling, install 
shafts or other foundation elements, place the mortar bed, construct the end bent, and 
complete the embankment to finish grade according to the construction sequence shown on 
the Plans or Standard Drawings and as specified hereinafter.  

Certain projects may require widening of existing embankments and the removal of 
substructures.  Construct embankment according to the plans.  Substructure removal shall 
be completed according to the plans and Section 203.  Excavation may be required at the 
existing embankment in order to place the structure granular backfill as shown in the 
Standard Drawings. 

After piles are driven or shafts installed (see design drawings), slope the bottom of the 
excavation towards the ends of the trench as noted on the plans for drainage.  Using a 
separate pour, place concrete mortar, or any class concrete, to provide a base for forming 
and placing the cap.  Place side forms for the end bent after the mortar has set sufficiently 
to support workmen and forms without being disturbed.  

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings.  In 
the event slope protection extends above the elevation of the perforated pipe, extend the 
pipe through the slope protection.  

After placing the end bent cap and achieving required concrete cylinder strengths, 
remove adjacent forms and fill the excavation with compacted structure granular backfill 
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the 
bridge.  Place Type IV geotextile fabric between embankment material and structure 
granular backfill.  After completing the end bent backwall, or after completing the span end 
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade 
elevation.  If the original excavation is enlarged, fill the entire volume with compacted 
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department.  Do 
not place backfill before removing adjacent form work.  Place structure granular backfill 
material in trench ditches at the ends of the excavation.  Place Geotextile Fabric, Type IV 
over the surface of the compacted structure granular backfill prior to placing aggregate base 
course.   

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by 
the Engineer.  Thoroughly compact the backfill under the overhanging portions of the 
structure to ensure that the backfill is in intimate contact with the sides of the structure. 

Do not apply seeding, sodding, or other vegetation to the exposed granular 
embankment.  

 
3.2 Special Construction Methods.  Erodible or unstable materials may erode even 

when protected by riprap or channel lining; use the special construction method described 
below when using these materials. 

Use fine aggregates or friable sandstone granular embankment at “dry land” structures 
only.  Do not use them at stream crossings or locations subject to flood waters. 

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, 
protect with geotextile fabric.  Extend the fabric from the original ground to the top of slope 
over the entire area of the embankment slopes on each side of, and in front of, the end bent.  
Cover the fabric with at least 12 inches of non-erodible material. 

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, 
cover with at least 12 inches of non-erodible material. 

Where erodible or unstable granular embankment will be protected by riprap or channel 
lining, place Type IV geotextile fabric between the embankment and the specified slope 
protection.   
 
4.0 MEASUREMENT. 
 

4.1 Granular Embankment. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204.  The Department will not measure for payment any Granular Embankment 
that is not called for in the plans. 

The Department will not measure for payment any special construction caused by using 
erodible or unstable materials and will consider it incidental to the Granular Embankment 
regardless of whether the erodible or unstable material was specified or permitted.   

 
4.2 Rock Embankment.  The Department will not measure for payment any rock 

embankment and will consider it incidental to roadway excavation or embankment in place, 
as applicable.  Rock embankments will be constructed using granular embankment on 
projects where there is no available rock present within the excavation limits of the project.  

 
4.3 Pile Core.  Pile core will be measured and paid under roadway excavation or 

embankment in place, as applicable.  The Department will not measure the pile core for 
separate payment.  The Department will not measure for payment the 8-inch perforated 
underdrain pipe and will consider it incidental to the Pile Core. 

 
4.4 Structure Granular Backfill.  The Department will measure the quantity in cubic 

yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204. The Department will not measure any additional material required for 
backfill outside the limits shown on the Plans and Standard Drawings for payment and will 
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consider it incidental to the work. 
The Department will not measure for payment the 4-inch perforated underdrain pipe 

and will consider it incidental to the Structure Granular Backfill. 
 
4.5 Geotextile Fabric.  The Department will not measure the quantity of fabric used 

for separating dissimilar materials when constructing the embankment and pile core and 
will consider it incidental to embankment construction.   

The Department will not measure for payment the Geotextile Fabric used to separate 
the Structure Granular Backfill from the embankment and aggregate base course and will 
consider it incidental to Structure Granular Backfill.    

The Department will not measure for payment the Geotextile Fabric required for 
construction with erodible or unstable materials and will consider it incidental to 
embankment construction. 

 
4.6 End Bent.  The Department will measure the quantities according to the Contract.  

The Department will not measure furnishing and placing the 2-inch mortar or concrete bed 
for payment and will consider it incidental to the end bent construction. 

 
4.7 Structure Excavation.  The Department will not measure structure excavation 

on new embankments for payment and will consider it incidental to the Structure Granular 
Backfill or Concrete as applicable. 

 
 

5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code    Pay Item      Pay Unit 
02223    Granular Embankment   Cubic Yards 
02231    Structure Granular Backfill  Cubic Yards 
 

The Department will consider payment as full compensation for all work required in 
this provision. 
 

September 16, 2016 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 

LAUREL COUNTY
STP BRZ 9030 (410)

Contract ID:  235307
Page 136 of 151



LAUREL COUNTY
STP BRZ 9030 (410)

Contract ID:  235307
Page 137 of 151



LAUREL COUNTY
STP BRZ 9030 (410)

Contract ID:  235307
Page 138 of 151



 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 1025 Capital Center Drive, Suite 104, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: May 23, 2022 
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"General Decision Number: KY20230107 01/06/2023

Superseded General Decision Number: KY20220107

State: Kentucky

Construction Type: Highway

Counties: Adair, Barren, Bell, Breathitt, Casey, Clay, 
Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan, 
Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee, 
Leslie, Letcher, Lincoln, Magoffin, Martin, McCreary, Menifee, 
Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell, Pulaski, 
Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe Counties 
in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract. |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022: |  least $16.20 per hour (or  |
| |  the applicable wage rate   |
| |  listed on this wage |
| |  determination, if it is    |
| |  higher) for all hours      |
| |  spent performing on the    |
| |  contract in 2023. |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract. |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022: |  $12.15 per hour (or the    |
| |  applicable wage rate listed|
| |  on this wage determination,|
| |  if it is higher) for all   |
| |  hours spent performing on  |
| |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
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http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
0 01/06/2023

  SUKY2015-047 10/20/2015

Rates Fringes

BOILERMAKER......................$ 24.65 12.94

BRICKLAYER  
     Bricklayer..................$ 22.90 8.50
     Stone Mason.................$ 21.50 8.50

CARPENTER  
     Carpenter...................$ 24.90 14.50
     Piledriver..................$ 24.55 14.50

CEMENT MASON.....................$ 21.25 8.50

ELECTRICIAN  
     Electrician.................$ 29.36            10.55
     Equipment Operator..........$ 26.90            10.31
     Groundsman..................$ 17.79             8.51
     Lineman.....................$ 30.09            10.94
  When workmen are required to work from bosum chairs, trusses, 
  stacks, tanks, scaffolds, catwalks, radio and T.V. towers, 
  structural steel (open, unprotected, unfloored raw steel), and 
  bridges or similar hazardous locations where workmen are 
  subject to fall, except where using JLG's and bucket trucks up 
  to 75 feet: Add 25% to workman's base rate for 50 to 75 feet, 
  and add 50% to workman's base rate for over 75 feet.

IRONWORKER.......................$ 27.56 20.57

LABORER  
     Group 1.....................$ 21.80            12.36
     Group 2.....................$ 22.05            12.36
     Group 3.....................$ 22.10            12.36
     Group 4.....................$ 22.70            12.36
  GROUP 1: Aging and Curing of Concrete (Any Mode or Method), 
  Asbestos Abatement Worker, Asphalt Plant Laborers, Asphalt 
  Laborers, Batch Truck Dumpers, Carpenter Tenders, Cement Mason 
  Tenders, Cleaning of Machines, Concrete Laborers, Demolition 
  Laborers, Dredging Laborers, Drill Tender, Environmental 
  Laborer - Nuclear, Radiation, Toxic and Hazardous Waste - 
  Level D, Flagmen, Grade Checkers, All Hand Digging and Hand 
  Back Filling, Highway Marker Placers, Landscaping Laborers, 
  Mesh Handlers and Placers, Puddler, Railroad Laborers, Rip-rap 
  and Grouters, Right of Way Laborers, Sign, Guard Rail and 
  Fence Installers (All Types), Signalmen, Sound Barrier 
  Installer, Storm and Sanitary Sewer Laborers, Swampers, Truck 
  Spotters and Dumpers, Wrecking of Concrete Forms, General 
  Cleanup
  GROUP 2: Batter Board Men (Sanitary and Storm Sewer), 
  Brickmason Tenders, Mortar Mixer Operator, Scaffold Builders, 
  Burner and Welder, Bushammers, Chain Saw Operator, Concrete 
  Saw Operators, Deckhand Scow Man, Dry Cement Handlers, 
  Environmental Laborers - Nuclear, Radiation, Toxic and 
  Hazardous Waste - Level C, Forklift Operators for Masonry, 
  Form Setters, Green Concrete Cutting, Hand Operated Grouter 
  and Grinder Machine Operator, Jack Hammers, Lead Paint 
  Abatement, Pavement Breakers, Paving Joint Machine, Pipe 
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  Layers - Laser Operators (Non-metallic), Plastic Pipe Fusion, 
  Power Driven Georgia Buggy and Wheel Barrow, Power Post Hole 
  Diggers, Precast Manhole Setters, Walk-behind Tampers, Walk-
  behind Trenchers, Sand Blasters, Concrete Chippers, Surface 
  Grinders, Vibrator Operators, Wagon Drillers
  GROUP 3: Air Track Driller (All Types), Asphalt Luteman and 
  Rakers, Gunnite Nozzleman, Gunnite Operators and Mixers, Grout 
  Pump Operator, Powderman and Blaster, Side Rail Setters, Rail 
  Paved Ditches, Screw Operators, Tunnel Laborers (Free Air), 
  Water Blasters
  GROUP 4: Caisson Workers (Free Air), Cement Finishers, 
  Environmental Laborer - Nuclear, Radiation, Toxic and 
  Hazardous Waste - Level A and B, miners and Drillers (Free 
  Air), Tunnel Blasters, and Tunnel Mockers (Free Air), 
  Directional and Horizontal Boring, Air Track Drillers (All 
  Types), Powder Man and Blasters, Troxler and Concrete Tester 
  if Laborer is Utilized

PAINTER  
     All Excluding Bridges.......$ 19.92 9.57
     Bridges.....................$ 23.92 10.07

PLUMBER..........................$ 22.52 7.80

POWER EQUIPMENT OPERATOR:  
     Group 1.....................$ 29.95            14.40
     Group 2.....................$ 29.95            14.40
     Group 3.....................$ 27.26            14.40
     Group 4.....................$ 26.96            14.40
  GROUP 1: Auto Patrol, Batcher Plant, Bituminous Paver, Cable-
  Way, Clamshell, Concrete Mixer (21 cu ft or over), Concrete 
  Pump, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching 
  and Trenching Machine, Dragline, Dredge Engineer, Elevator 
  (regardless of ownership when used for hoisting any building 
  material), Elevating Grader and all types of Loaders, Hoe-type 
  Machine, Hoisting Engine, Locomotive, LeTourneau or Carry-all 
  Scoop, Bulldozer, Mechanic, Orangepeel Bucket, Piledriver, 
  Power Blade, Roller (Bituminous), Roller (Earth), Roller 
  (Rock), Scarifier, Shovel, Tractor Shovel, Truck Crane, Well 
  Point, Winch Truck, Push Dozer, Grout Pump, High Lift, Fork 
  Lift (regardless of lift height), all types of Boom Cats, 
  Multiple Operator, Core Drill, Tow or Push Boat, A-Frame Winch 
  Truck, Concrete Paver, Grade-All, Hoist, Hyster, Material 
  Pump, Pumpcrete, Ross Carrier, Sheepfoot, Sideboom, Throttle-
  Valve Man, Rotary Drill, Power Generator, Mucking Machine, 
  Rock Spreader attached to Equipment, Scoopmobile, KeCal 
  Loader, Tower Cranes,(French, German and other types), 
  Hydrocrane, Tugger, Backfiller Gurries, Self-propelled 
  Compactor, Self-Contained Hydraulic Percussion Drill
  GROUP 2: All Air Compressors (200 cu ft/min or greater), 
  Bituminous Mixer, Concrete Mixer (21 cu. ft. or over), Welding 
  Machine, Form Grader, Tractor (50 hp and over), Bull Float, 
  Finish Machine, Outboard Motor Boat, Brakeman, Mechanic 
  Tender, Whirly Oiler, Tract-air, Road Widening Trencher, 
  Articulating Trucks
  GROUP 3: Greaser on Grease Facilities servicing Heavy Equipment
  GROUP 4: Bituminous Distributor, Cement Gun, Conveyor, Mud 
  Jack, Paving Joint Machine, Pump, Tamping Machine, Tractor 
  (under 50 hp), Vibrator, Oiler, Air Compressor (under 200 cu 
  ft per minute), Concrete Saw, Burlap and Curing Machine, Hydro 
  Seeder, Power Form Handling Equipment, Deckhand Oiler, 
  Hydraulic Post Driver

SHEET METAL WORKER...............$ 20.40 7.80
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TRUCK DRIVER  
     Driver (3 Tons and Over), 
     Driver (Truck Mounted 
     Rotary Drill)...............$ 23.74 14.50
     Driver (3 Tons and Under), 
     Tire Changer and Truck 
     Mechanic Tender.............$ 23.53 14.50
     Driver (Semi-Trailer or 
     Pole Trailer), Driver 
     (Dump Truck, Tandem Axle), 
     Driver of Distributor.......$ 23.40 14.50
     Driver on Mixer Trucks 
     (All Types).................$ 23.45 14.50
     Driver on Pavement Breakers.$ 23.55 14.50
     Driver, Euclid and Other 
     Heavy Earth Moving 
     Equipment and Low Boy.......$ 24.31 14.50
     Driver, Winch Truck and A-
     Frame when used in 
     Transporting Materials......$ 23.30 14.50
     Greaser on Greasing 
     Facilities..................$ 24.40 14.50
     Truck Mechanic..............$ 23.50 14.50
     Truck Tender and 
     Warehouseman................$ 23.20            14.50
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
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rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISIO"
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 

TO:   EMPLOYERS/EMPLOYEES 

PREVAILING WAGE SCHEDULE: 

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 

OVERTIME: 

Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 

Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 

 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION IN EACH TRADE PARTICIPATION IN EACH TRADE 
 

 4.5% 6.9% 
 

 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-
assisted) performed in the covered area.  If the contractor performs construction work in a geographical area located 
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually 
performed.  With regard to this second area, the contractor also is subject to the goals for both its federally involved 
and non-federally involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications 
set forth in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall 
make a good faith effort to employ minorities and women evenly on each of its projects.  The transfer of minority or 
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting 
the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  
Compliance with the goals will be measured against the total work hours performed. 
 
3. The Notification of Construction Contract Award Portal (NCAP) is OFCCP’s preferred method for receiving 
construction contract award notifications. The NCAP can be found on OFCCP’s website at 
https://www.dol.gov/agencies/ofccp/ncap. Users who prefer not to use the portal maintain the option to send their 
notifications via mail, email and facsimile to the OFCCP Regional office in which the work will be performed. The 
Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for 
construction work under the contract resulting from this solicitation. The notification must include: Prime Contract 
Number (issued by the federal agency or applicant); Name of Awarding Federal Agency, Applicant or Contractor; 
Contracting Officer, Applicant Representative or Contractor Representative Submitting Notification with name, phone 
number, email address; Contractor Awarded Contract or Subcontract with name, address, phone number, email address, 
EIN, dollar amount of the contract, estimated start date of the contract, estimated completion date of the contract, 
geographical area in which the contract is to be performed (state, county’s city (if applicable)).  
The notification shall be mailed to: 

Regional Director 
Office of Federal Contract Compliance Programs 

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8931 

Main Number: 404-893-4545    Fax: 404-893-4546 
Regional Director Contact: OFCCP-SE@dol.gov 

Construction Award Email: OFCCP-SE-ConstructionAward@dol.gov 
 

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Laurel County. 
 (Revised: 1/1/2023) 
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 9/27/23
Page 1 of 2

235307

Section:  0001 - BRIDGE - 063C00044N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 745.00 TON $
0020 00020 TRAFFIC BOUND BASE 46.00 TON $
0030 00100 ASPHALT SEAL AGGREGATE 11.80 TON $
0040 00103 ASPHALT SEAL COAT 1.40 TON $
0050 00221 CL2 ASPH BASE 0.75D PG64-22 340.00 TON $
0060 00301 CL2 ASPH SURF 0.38D PG64-22 99.00 TON $
0070 00356 ASPHALT MATERIAL FOR TACK 2.00 TON $

0080 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 9.00 EACH $

0090 02091 REMOVE PAVEMENT 430.00 SQYD $
0100 02230 EMBANKMENT IN PLACE 2,208.00 CUYD $
0110 02351 GUARDRAIL-STEEL W BEAM-S FACE 254.00 LF $
0120 02360 GUARDRAIL TERMINAL SECTION NO 1 3.00 EACH $
0130 02367 GUARDRAIL END TREATMENT TYPE 1 3.00 EACH $
0140 02381 REMOVE GUARDRAIL 50.00 LF $

0150 02545
CLEARING AND GRUBBING
APPROX LESS THAN 1 ACRE 1.00 LS $

0160 02585 EDGE KEY 33.00 LF $
0170 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0180 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0190 02726 STAKING 1.00 LS $
0200 02731 REMOVE STRUCTURE 1.00 LS $
0210 03299 ARMORED EDGE FOR CONCRETE 33.00 LF $
0220 06406 SBM ALUM SHEET SIGNS .080 IN 18.00 SQFT $
0230 06410 STEEL POST TYPE 1 22.00 LF $
0240 08002 STRUCTURE EXCAV-SOLID ROCK 30.00 CUYD $
0250 08003 FOUNDATION PREPARATION 1.00 LS $
0260 08019 CYCLOPEAN STONE RIP RAP 454.00 TON $
0270 08033 TEST PILES 55.00 LF $
0280 08039 PRE-DRILLING FOR PILES 50.00 LF $
0290 08046 PILES-STEEL HP12X53 180.00 LF $
0300 08094 PILE POINTS-12 IN 10.00 EACH $
0310 08100 CONCRETE-CLASS A 166.00 CUYD $
0320 08104 CONCRETE-CLASS AA 52.00 CUYD $
0330 08150 STEEL REINFORCEMENT 15,374.00 LB $
0340 08151 STEEL REINFORCEMENT-EPOXY COATED 18,393.00 LB $
0350 08662 PRECAST PC BOX BEAM CB17-48 575.00 LF $
0360 21373ND REMOVE SIGN 2.00 EACH $
0370 21415ND EROSION CONTROL 1.00 LS $
0380 23378EC CONCRETE SEALING 5,015.00 SQFT $
0390 24631EC BARCODE SIGN INVENTORY 5.00 EACH $
0400 24805ED OBJECT MARKER TYPE 4 3.00 EACH $
0410 25017ED RAIL SYSTEM SIDE MOUNTED MGS 288.00 LF $

Section:  0002 - MOBILIZATION AND/OR DEMOBILIZATION
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PROPOSAL BID ITEMS

Report Date 9/27/23
Page 2 of 2

235307

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0420 02569 DEMOBILIZATION 1.00 LS $
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