eProposal Jan-2009

Kentudkiy™

UNBRIDLED SPIRIT ™

CALL NO. 108

CONTRACT ID. 191033

LAWRENCE COUNTY

FED/STATE PROJECT NUMBER HSIP 9010(340)
DESCRIPTION KY-2565

WORK TYPE ASPHALT SURFACE WITH GRADE & DRAIN
PRIMARY COMPLETION DATE 100 WORKING DAYS

LETTING DATE: June 21,2019
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:.00 AM EASTERN DAYLIGHT TIME June 21,2019. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANSAVAILABLE FOR THISPROJECT.

DBE CERTIFICATION REQUIRED - 5%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 12
CONTRACT ID - 191033
HSIP 9010(340)
COUNTY - LAWRENCE

PCN - DE06425651920
HSIP 9010(340)

KY-2565 REALIGNMENT OF KY-2565 BETWEEN MP 3.2 AND MP 3.35 IN LAWRENCE COUNTY, A DISTANCE OF
0.20 MILES.ASPHALT SURFACE WITH GRADE & DRAIN SYP NO. 12-00957.00.

GEOGRAPHIC COORDINATES LATITUDE 38:06:27.00 LONGITUDE 82:35:59.00

COMPLETION DATE(S):
100 WORKING Days APPLIES TO ENTIRE CONTRACT



LAWRENCE COUNTY

HSIP 9010(340)

CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain adigital 1D from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (K'Y 811) viaweb ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.
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LAWRENCE COUNTY

HSIP 9010(340)

For _all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State a
https://secure.kentucky.gov/sos/ftbr/wel come.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
guestion is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers’ on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and severa
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site isthe preferred method of disposal.

INSTRUCTIONS FOR EXCESSMATERIAL SITESAND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESSTO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legidative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
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LAWRENCE COUNTY

HSIP 9010(340)

disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor aso recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

April 30, 2018
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LAWRENCE COUNTY

HSIP 9010(340)

FEDERAL CONTRACT NOTES

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a
bidder to comply with all applicable sections of the current Kentucky Standard Specifications,
including, but not limited to the following, may result in a bid not being considered responsive
and thus not eligible to be considered for award:

102.02 Current Capacity Rating 102.10 Delivery of Proposals
102.8 Irregular Proposals 102.14 Disqualification of Bidders
102.9 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Department of Highways, in accordance with the provisions of Title VI of the
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that
it will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a
DBE. All second tier subcontracts shall have the consent of both the Contractor and the
Engineer.
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LAWRENCE COUNTY

HSIP 9010(340)

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of
highway construction projects financed in whole or in part by Federal Funds in order to create a
level playing field for all businesses who wish to contract with the Cabinet. To that end, the
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and
requirements contained therein shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include
this provision in all its subcontracts and supply agreements pertaining to contracts with the
Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with
the Cabinet, which may result in the termination of the contract or such other remedy as the
Cabinet deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the
front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in a least the percent of the contract as set forth above as goals
for this contract.

BLIGATION OF NTRACTOR
Each contractor prequalified to perform work on Cabinet projects shall designate and make
known to the Cabinet a liaison officer who is assigned the responsibility of effectively
administering and promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to
consider DBEs for subcontract work as well as for the supply of material and services needed to
perform this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.

Contract ID: 191033
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LAWRENCE COUNTY

HSIP 9010(340)

CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for
award by the Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises
(“DBE”) in the amount of percent of the total value of this contract and that the DBE
participation is in compliance with the requirements of 49 CFR 26 and the policies of the
Kentucky Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be
certified and prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review

and make a recommendation. The project will not be considered for award prior to
mission an roval of th rent low bi r’s DBE Plan ntractor R t.

The DBE Participation Plan shall include the following:

1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;
2 Description of the work each is to perform including the work item , unit, quantity, unit

price and total amount of the work to be performed by the individual DBE. The Project Code
Number (PCN), Category Number, and the Project Line Number can be found in the “material
listing” on the Construction Procurement website under the specific letting;

3 The dollar value of each proposed DBE subcontract and the percentage of total
project contract value this represents. DBE participation may be counted as follows; a) If DBE
suppliers and manufactures assume actual and contractual responsibility, the dollar value of
materials to be furnished will be counted toward the goal as follows:

e The entire expenditure paid to a DBE manufacturer;

e 60 percent of expenditures to DBE suppliers that are not manufacturers provided
the supplier is a regular dealer in the product involved. A regular dealer must be
engaged in, as its principal business and in its own name, the sale of products to
the public, maintain an inventory and own and operate distribution equipment;
and

e The amount of fees or commissions charged by the DBE firms for a bona fide
service, such as professional, technical, consultant, or managerial services and
assistance in the procurement of essential personnel, facilities, equipment,
materials, supplies, delivery of materials and supplies or for furnishing bonds, or
insurance, providing such fees or commissions are determined to be reasonable
and customary.

Contract ID: 191033
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LAWRENCE COUNTY

HSIP 9010(340)

b) The dollar value of services provided by DBEs such as quality control testing,
equipment repair and maintenance, engineering, staking, etc.;
c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the
dollar amount of the work actually performed by the DBE in the joint venture;
4 Written and signed documentation of the bidder’s commitment to use a DBE contractor
whose participation is being utilized to meet the DBE goal; and
5 Written and signed confirmation from the DBE that it is participating in the contract as
provided in the prime contractor’s commitment.

UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED

Contractors must submit the signed subcontract between the contractor and the DBE contractor,
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the
DBE to the Division of Construction Procurement. The affidavit can be found on the
Construction Procurement website. If the DBE is a supplier of materials for the project, a signed
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the
Division of Construction Procurement.

Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may
consider extenuating circumstances including, but not limited to, changes in the nature or scope
of the project, the inability or unwillingness of a DBE to perform the work in accordance with
the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not

meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid
submission will not be considered in justifying the good faith effort, unless the contractor can
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving
the DBE goal must be certified and prequalified for the work items at the time the bid is
submitted. One complete set and nine (9) copies of this information must be received in the

office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day
after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to
submit a sample representative letter along with a distribution list of the firms solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary
to demonstrate compliance with the factors listed below which the Cabinet considers in judging
good faith efforts. This documentation may include written subcontractors’ quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

Contract ID: 191033
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LAWRENCE COUNTY

HSIP 9010(340)

The Good Faith Effort Package shall include, but may not be limited to information showing
evidence of the following:

1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to
inform DBEs of subcontracting opportunities;

2 Whether the bidder provided solicitations through all reasonable and available means;

3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the
time of the letting who are prequalified in the areas of work that the bidder will be
subcontracting;

4 Whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainly whether they were interested. If a reasonable amount of DBEs within
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to
give notification of the bidder’s inability to get DBE quotes;

5 Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking
out contract work items into economically feasible units to facilitate DBE participation, even
when the prime contractor might otherwise perform these work items with its own forces;

6 Whether the bidder provided interested DBEs with adequate and timely information
about the plans, specifications, and requirements of the contract;

7 Whether the bidder negotiated in good faith with interested DBEs not rejecting them as
unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached,;

8 Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The fact
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the
bidder has the ability and/or desire to perform the contract work with its own forces will not be
considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;

9 Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes
potential DBE participation;

10 Whether the bidder made any efforts and/or offered assistance to interested DBES in
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the
work requirements of the bid proposal; and

11 Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.

Contract ID: 191033
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LAWRENCE COUNTY

HSIP 9010(340)

FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE
firms to meet the contract goal and upon a determination by the Good Faith Committee based
upon the information submitted that the apparent lowest responsive bidder failed to make
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity
to meet in person for administrative reconsideration. The bidder will be notified of the
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request
reconsideration of the Committee’s decision. The reconsideration meeting will be held within
two days of the receipt of a request by the bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will
have the opportunity to present written documentation or argument concerning the issue of
whether it met the goal or made an adequate good faith effort. The bidder will receive a written
decision on the reconsideration explaining the basis for the finding that the bidder did or did not
meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to
the United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a
failure to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE
PROJECT

Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to
exercise all administrative remedies at its disposal including, but not limited to the following:

. Disallow credit toward the DBE goal;

. Withholding progress payments;

. Withholding payment to the prime in an amount equal to the unmet portion of the contract
goal; and/or

. Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he or
she has received payment from the Kentucky Transportation Cabinet for work performed or
materials furnished.

Contract ID: 191033
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LAWRENCE COUNTY

HSIP 9010(340)

CONTRACTOR REPORTING
All contractors must keep detailed records and provide reports to the Cabinet on their progress in

meeting the DBE requirement on any highway contract. These records may include, but shall
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting
agreements, etc. Prime contractors will be required to complete and submit a signed and
notarized affidavit (TC 18-7) and copies of checks for any monies paid to each DBE
subcontractor or supplier utilized to meet a DBE goal. These documents must be
submitted within 10 days of being paid by the Cabinet.

Payment information that needs to be reported includes date the payment is sent to the DBE,
check number, Contract 1D, amount of payment and the check date. Before Final Payment is
made on this contract, the Prime Contractor will certify that all payments were made to the DBE
subcontractor and/or DBE suppliers.

The Prime Contractor should supply the payment information at the time the DBE is
compensated for their work. Form to use is located at:
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx

The prime contractor should notify the KYTC Office of Civil Rights and Small Business
Development seven (7) days prior to DBE contractors commencing work on the project. The
contact is Melvin Bynes and the telephone number is (502) 564-3601.

Photocopied payments and completed, signed and notarized affidavit must be submitted by the
Prime Contractor to:  Office of Civil Rights and Small Business Development

6™ Floor West 200 Mero Street

Frankfort, KY 40622

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal
may be waived at the discretion of the Cabinet.

1/27/2017
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - CARGO
PREFERENCE ACT (CPA).

(REV 12-17-15) (1-16)

SECTION 7 is expanded by the following new Article:

102.10 Cargo Preference Act — Use of United States-flag vessels.
Pursuant to Title 46CFR Part 381, the Contractor agrees

 To utilize privately owned United States-flag commercial vessels to ship at
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to
this contract, to the extent such vessels are available at fair and reasonable rates for United
States-flag commercial vessels.

* To furnish within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading for
shipments originating outside the United States, a legible copy of a rated, ‘on-board” commercial
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime
Administration, Washington, DC 20590.

» To insert the substance of the provisions of this clause in all subcontracts issued

pursuant to this contract.
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or
greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard
Specifications. The Department will require joint cores as described in Section 402.03.02 for surface mixtures only. The Department
will accept compaction of all other asphalt mixtures according to OPTION B.
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SPECIAL NOTE
For Tree Removal

Lawrence County
KY 2565 Realignment
Item No. 12-957

NO CLEARING OF TREES 5 INCHES OR GREATER (DIAMETER
BREAST HEIGHT) FROM JUNE 1 - JULY 31

If there are any questions regarding this note, please contact Division of
Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone: (502) 564-

7250.
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—— KENTUCKY TRANSPORTATION CABINET TC 62-226
\-.He'—- ; Rev. 01/2016
/3--\.\ Department of Highways

DIVISION OF RIGHT OF WAY & UTILITIES Page 10of1

RIGHT OF WAY CERTIFICATION

X | original | [ 1| Re-Certification RIGHT OF WAY CERTIFICATION

ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)
12-957.00 Lawrence FD52 064 2565 003-004 HSIP 9010 (345)
PROJECT DESCRIPTION

IMPROVE SIGHT DISTANCE ON KY 2565 AND ELIMINATE DEAD MAN'S CURVE.

[_No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

L] | Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

[ ] | Condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

L] [Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project | EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired

Signed Deed 0

Condemnation 0

Signed ROE 0

Notes/ Comments (Use Additional Sheet if necessary)

Contract ID: 191033
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LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Joe Tackett
Signature Signature Q&¢ ’/M
Date Date J  3-14-2019
Right of Way Director FHWA
Printed Name Digitally signed by DM Printed Name No Signature Required
. Loy .
Signature M OVDate' I Signature as per FHWA-KYTC
Date 7 19587 -04'00" Date Current StewardshipAgre=ment
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UTILITIES AND RAIL CERTIFICATION NOTE

Lawrence County
HSIP 9010 (345)
FD52 064 2565 003-004
Mile point: 3.200 TO 3.350

IMPROVE SIGHT DISTANCE ON KY 2565 AND ELIMINATE DEAD MAN'S CURVE. (12CCR) {(SEE ITEM NO.
12-957 FOR CONSTRUCTION)
ITEM NUMBER: 12-193.00

[ ~_ PROJECTNOTESONUTILITIES oy

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,
avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict
with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and
Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions
of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have
been determined using data garnered by varied means and with varying degrees of accuracy: from the
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless
specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. It is the contractor’s responsibility to determine and take steps necessary to be in compliance
with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for
the location of existing underground utilities. Contact shall be made a minimum of two (2} and no more
than ten (10} business days prior to excavation. The contractor shall submit Excavation Locate
Requests to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom
are to be contacted through their individual Protection Notification Center. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities in the
area. Non-compliance with these directives can result in the enforcement of penalties.

Pagelof4
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UTILITIES AND RAIL CERTIFICATION NOTE

Lawrence County
HSIP 9010 (345)
FD52 064 2565 003-004
Mile point: 3.200 TO 3.350

IMPROVE SIGHT DISTANCE ON KY 2565 AND ELIMINATE DEAD MAN'S CURVE. (12CCR) (SEE ITEM NO.
12-957 FOR CONSTRUCTION)
ITEM NUMBER: 12-193.00

| NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

AT&T - KY - Communication
LYCOM COMMUNICATIONS, INC - CATV
Kentucky Power Company — Electric

Columbia Gas of Kentucky - Natura) Gas

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

The City of Louisa is in the process of relocating their 8 inch water main. Expected Completion date is
May 15, 2019.

Page 2 of 4

Form Revised 6/24/16



LAWRENCE COUNTY Contract ID: 191033
HSIP 9010(340) Page 21 of 162

UTILITIES AND RAIL CERTIFICATION NOTE

Lawrence County
HSIP 9010 (345)
FD52 064 2565 003-004
Mile point: 3.200 TO 3.350

IMPROVE SIGHT DISTANCE ON KY 2565 AND ELIMINATE DEAD MAN'S CURVE. {12CCR) (SEE ITEM NO.
12-957 FOR CONSTRUCTION])
ITEM NUMBER: 12-193.00

' THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD |
CONTRACTOR AS INCLUDED IN THIS CONTRACT

The road contractor will be responsible for relocating the 8 inch water main along the new ditch line
during road construction. The contractor will be responsible for excavating the trench for the new
waterline. The line shall be installed per KYTC specs. 8 inch inserta valves were installed during phase 1,
these valves shall be closed when road construction begins. This work should be coordinated with the
City of Louisa. The permanent line shall be tied into the old line approximate 20-30 feet away from the

valves. The contractor shall meet with the City of Louisa on site to discuss how the tie-ins shall be
constructed.

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

O Ne Rail Involvement Rail Involved [ Rail Adjacent

Page 3 0of 4
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UTILITIES AND RAIL CERTIFICATION NOTE

Lawrence County
HSIP 9010 {345)
FD52 064 2565 003-004
Mile point: 3.200 TO 3.350

IMPROVE SIGHT DISTANCE ON KY 2565 AND ELIMINATE DEAD MAN'S CURVE. (12CCR) (SEE ITEM NO.
12-957 FOR CONSTRUCTION)
ITEM NUMBER: 12-193.00

AREA FACILITY OWNER CONTACT LIST

Facility Owner Address Contact |Phone Email

Name
AT&T - KY - 29 Willis Branch ack Salyer/6064249328 /52299 @att.com
Communication Prestonsburg KY 41653

City of Louisa - Water 215 N Main Cross St Harold 606638- mayoroflouisa@gmail.com

Louisa KY 41230 Slone 4038
Columbia Gas of Kentucky PO Box 14241 Lexington Bryan 8552212185 bkslone@nisource.com
- Natural Gas KY 40512 Slone
CSX Transportation, Inc. - 1717 Dixie Highway, Amanda 8594266924 Amanda_DeCesare@csx.com
Railroad Room 400 Ft. Wright KY |DeCesar

41011
Kentucky Power Company|12333 Kevin Avenue Ronald 6069291462 ricanfield @aep.com
- Electric Ashland KY 41102 Canfield
LYCOM 305 EAST PIKE STREET Steve 6068261005 steve@lycomonline.com
COMMUNICATIONS, INC - |LOUISA KY 41230 Lycans
CATV

Page 4 of 4
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PROTECTION OF RAILROAD INTEREST

CSX TRANSPORTATION, INC.

I. AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER:

A.

The authorized representative of the Railroad Company, hereinafter referred to
as Railroad Engineer, shall have final authority in all matters affecting the safe
maintenance of Railroad operations and property.

The authorized representative of the State, hereinafter referred to as the
Engineer, shall have authority over all other matters as prescribed herein and in
the Project Specifications.

II. NOTICE OF STARTING WORK:

A.

The Contractor shall not commence any work on Railroad rights of way until he
has complied with the following conditions:

1. Given the Railroad written notice, with copy to the Engineer who has been
designated to be in charge of the work, at least ten (10) days in advance
of the date he proposes to begin work on Railroad rights of way. The
notice must refer to Railroad Agreement with the State by the date of the
Agreement. If flagging service is required, such notice shall be
submitted at least thirty (30) days in advance of the date scheduled to
commence work. The Railroad’s Contact information is on the Summary
Sheet.

2. Obtain written authorization from the Railroad to begin work on Railroad
rights of way, such authorization to include an outline of specific
conditions with which he must comply.

3. Obtain written approval from the Railroad of Railroad Protective
Insurance Liability coverage as required by paragraph 14 herein.

4. Furnish a schedule for all work within the Railroad rights of way as
required by paragraph 7, B, 1.

The Railroad's written authorization to proceed with the work shall include the
names, addresses, and telephone numbers of the Railroad's representatives who
are to be notified as hereinafter required. Where more than one representative is
designated, the area of responsibility of each representative shall be specified.
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III. INTERFERENCE WITH RAILROAD OPERATIONS:

A.

The Contractor shall so arrange and conduct his work that there will be no
interference with Railroad operations, including train, signal, telephone and
telegraphic services, or damage to the property of the Railroad Company or to
poles, wires, and other facilities of tenants on the rights of way of the Railroad
Company. The Contractor shall store materials so as to prevent trespassers from
causing damage to trains or Railroad property and shall not use Railroad
property without written permission from the Railroad. Whenever work is to
affect the operations or safety of trains, the method of doing such work shall first
be submitted to the Railroad Engineer for approval, but such approval shall not
relieve the Contractor from liability. Any work to be performed by the Contractor
which requires flagging service or inspection service (watchman) shall be
deferred by the Contractor until the flagging protection required by the Railroad
is available at the job site.

Should conditions arising from, or in connection with the work, require that
immediate and unusual provisions be made to protect train operations and
property of the Railroad, the Contractor shall make such provisions. If in the
judgment of the Railroad Engineer, or his representative, such provisions are
insufficient, the Railroad Engineer may require or provide such provisions, as he
deems necessary at Contractor’s cost and expense. In any event, such unusual
provisions shall be at the Contractor's expense and without cost and/or time to
the Railroad or the State.

IV. TRACK CLEARANCES

A.

The minimum track clearances to be maintained by the Contractor during
construction are shown on the Project Plans. However, before undertaking any
work within Railroad rights of way, or before placing any obstruction over any
track, the Contractor shall:

1. Notify the Railroad's representative at least 72 hours in advance of the
work.
2. Receive assurance from the Railroad's representative that arrangements

have been made for flagging service as necessary.

3. Receive permission from the Railroad's representative to proceed with the
work.
4. Ascertain that the State Engineer has received copies of notice to the

Railroad and of the Railroad's response thereto, and has approved the
contractor’s methods.

Page 24 of 162
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V. CONSTRUCTION PROCEDURES

A. General:

1.

Construction work on Railroad property shall be:

a) Subject to the inspection and approval of the Railroad.
b) In accord with the Railroad's written outline of specific conditions.
C) In accord with the Railroad’s general rules, regulations and

requirements including those relating to safety, fall protection and
personal protective equipment, which the Contractor shall obtain
from the Railroad.

d) In accord with all Special Notes, Summaries, and Addendums.

The Railroad requires a submission of construction procedure that meets
the requirements of these Special Notes and attachments. The Railroad’s
submittal review period is thirty (30) days. Resubmissions will be
reviewed within (30) days.

All requirements of the Construction Submission Criteria shall be
met. Requirements in addition to those in the Construction
Submission Criteria are listed below in this document:

B. Excavation:

1.

The sub grade of an operated track shall be maintained with edge of
berm at least 15°0” from centerline of track and not more than 24
inches below top of rail. Contractor will not be required to make existing
section meet this specification if substandard, in which case the existing
section will be maintained.

Additionally, the Railroad Engineer may require installation of orange
construction fencing for protection of the work area located on Railroad
right of way.

C. Excavation of Structures:

1.

The Contractor will be required to take special precaution and care in
connection with excavating and shoring pits, and in driving piles, or
sheeting for footings adjacent to tracks to provide adequate lateral support
for the tracks and the loads which they carry, without disturbance of track
alignment and surface, and to avoid obstructing track clearances with
working equipment, tools or other material. The procedure for doing such
work, including need of and plans for shoring, shall first be submitted,
with the stamp of an Engineer in the State of Kentucky, and approved by
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the Engineer and the Railroad Engineer, but such approval shall not
relieve the Contractor from liability.

Additionally, a walkway with handrail protection may be required as
noted in Section XI herein.

D. Demolition, Erection, Hoisting

l.

Railroad tracks and other railroad property must be protected from
damage during the procedure. No crane or equipment may be set on
the rails or track structure and no material may be dropped on
Railroad property.

Loads shall not be supported while any trains are passing if that piece of
equipment has the capacity to foul a 50’ envelope.

The Railroad may require the Contractor to install filter fabric over
the track and ballast to prevent any concrete dust or other
construction debris from fouling the ballast. This will be determined
during actual construction activities by the Railroad or its
representatives. Fabric should extend at least 25 feet beyond the
outside edges of the bridge. Fabric will remain in place until all
construction activities are complete.

Temporary construction clearance: Ensure all falsework, bracing, or
forms have a minimum vertical clearance of 23 feet above the top of
the highest rail and a minimum horizontal clearance of 12 feet
measured perpendicular to the centerline of the nearest track.

E. Blasting:

I.

The Contractor shall obtain advance written approval of the Railroad
Engineer and the Engineer for use of explosive on or adjacent to Railroad
property. The request for permission to use explosives shall include a
detailed blasting plan. If permission for use of explosives is granted, the
Contractor will be required to comply with the following:

a) No blasting shall be done without the presence of an authorized
representative of the Railroad. At least 10 days advance notice to
the person designated in the Railroad's notice of authorization to
proceed (see Section II.B above) will be required to arrange for the
presence of an authorized Railroad representative and such
flagging as the Railroad may require.
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The Railroad representative will:

a) Determine the approximate location of trains and advise the
Contractor the approximate amount of time available for the
blasting operation and clean-up.

b) Have the authority to order discontinuance of blasting if, in his
opinion, blasting is too hazardous or is not in accord with these
Special Notes.

F. Maintenance of Railroad Facilities:

1.

The Contractor will be required to maintain all ditches and drainage
structures free of silt or other obstructions which may result from his
operations and provide and maintain any erosion control measures as
required. The Contractor shall provide erosion control measures during
construction and use methods that accord with applicable state standard
specifications for road and bridge construction, including either (1) silt
fence; (2) berm or temporary ditches; (3) sediment basin; (4) aggregate
checks; and (5) channel lining. The Contractor will promptly repair
eroded areas with Railroad rights of way and to repair any other damage to
the property of the Railroad or its tenants at the Contractor’s expense.

All maintenance and repair of damages due to the Contractor's operations
shall be done at the Contractor's expense.

G. Storage of Materials and Equipment:

1.

Materials and equipment shall not be stored where they will interfere with
Railroad operations, nor on the rights of way of the Railroad Company
without first having obtained permission from the Railroad Engineer, and
such permission will be with the understanding that the Railroad Company
will not be liable for damage to such material and equipment from any
cause and that the Railroad Engineer may move or require the Contractor
to move, at the Contractor's expense, such material and equipment.

All grading or construction machinery that is left parked near the track
unattended by a watchman shall be effectively immobilized so that it
cannot be moved by unauthorized persons. The Contractor shall protect,
defend, indemnify and save Railroad, and any associated, controlled or
affiliated corporation, harmless from and against all losses, costs,
expenses, claim or liability for loss or damage to property or the loss of
life or personal injury, arising out of or incident to the Contractor's failure
to immobilize grading or construction machinery.
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H. Cleanup:

1.

V. DAMAGES:

Upon completion of the work, the Contractor shall remove from within the
limits of the Railroad rights of way, all machinery, equipment, surplus
materials, falsework, rubbish or temporary buildings of the Contractor,
and leave said rights of way in a neat condition satisfactory to the Railroad
Engineer or his authorized representative.

A. The Contractor shall assume all liability for any and all damages to his/her work,
employees, equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to
property of its tenants, caused by or resulting from the operations of the
Contractor, shall be paid directly to the Railroad by the Contractor.

VII. FLAGGING SERVICES:

A. When Required:

1.

Flagging services will not be provided until the contractor’s insurance has
been reviewed & approved by the Railroad.

Under the terms of the agreement between the Department and the
Railroad, the Railroad has sole authority to determine the need for
flagging required to protect its operations. In general, the requirements of
such services will be whenever the Contractor's personnel or equipment
are likely to be, working on the Railroad's rights of way, or across, over,
adjacent to, or under a track, or when such work has disturbed or is likely
to disturb a railroad structure or the railroad roadbed or surface and
alignment of any track to such extent that the movement of trains must be
controlled by flagging. If any element (workers, equipment, tools,
scaffolding, etc.) may exist or fall within 50 -feet of the edge of track, a
flagman is necessary.

Normally, the Railroad will assign one flagman to a project; but in some
cases, more than one may be necessary, such as yard limits where three-
(3) flagmen may be required. However, if the Contractor works within
distances that violate instructions given by the Railroad's authorized
representative or performs work that has not been scheduled with the
Railroad's authorized representative, a flagman or flagmen may be
required until the project has been completed.
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B. Scheduling and Notification:

1.

Not later than the time that approval is initially requested to begin work on
Railroad rights of way, Contractor shall furnish to the Railroad and the
Department a schedule for all work required to complete the portion of the
project within Railroad rights of way and arrange for a job site meeting
between the Contractor, the Department, and the Railroad's authorized
representative. Flagman or Flagmen may not be provided until the job site
meeting has been conducted and the Contractor's work scheduled.

The Contractor will be required to give the Railroad representative at least
10 working days of advance written notice of intent to begin work
within Railroad rights of way. If it is necessary for the Railroad to
advertise a flagging job for bid, it may take up to 30-days to obtain
service. Once begun, when work is suspended at any time for any reason,
the Contractor will be required to give the Railroad representative at least
72 hours in advance before resuming work on Railroad rights of way.
Such notice shall include sufficient details of the proposed work to enable
the Railroad representative to determine if flagging will be required. If
such notice is in writing, the Contractor shall furnish the Engineer a copy;
if notice is given verbally it shall be confirmed in writing with copy to the
Engineer. If flagging is required, no work shall be undertaken until the
flagman, or flagmen is present at the job site. It may take up to 30 days
to obtain flagging initially from the Railroad. When flagging begins the
flagman is usually assigned by the Railroad to work at the project site on a
continual basis until no longer needed and may be unable to be called for
on a spot basis. If flagging becomes unnecessary and is suspended, it may
take up to 30 days to again obtain flagging services from the Railroad.
Due to labor agreements, it is necessary to give S working days notice
before flagging service may be discontinued and responsibility for
payment stopped.

If, after the flagman is assigned to the project site, emergencies arise
which require the flagman's presence elsewhere, and then the Contractor
shall delay work on Railroad rights of way until such time as the flagman
is again available. Any additional costs resulting from such delay shall be
borne by the Contractor and not the Department or Railroad.

When demobilizing, the Contractor shall contact the flagman to avoid
unnecessary flagging charges. This communication shall be documented.
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C. Payment:

1.

The Cabinet will be responsible for paying the Railroad directly for
any and all costs of flagging, which may be required to accomplish the
construction. The Contractor shall adhere to the Special Note for
Railroad Flagging, if applicable, and may be charged for flagging in
excess of the allowable days, per said Special Note.

The estimated cost of flagging is listed on the Summary Sheet. The
charge to the Cabinet by the Railroad will be the actual cost based on the
rate of pay for the Railroad's employees who are available for flagging
service at the time the service is required.

Work by a flagman (M/W) in excess of 8 hours per day or 40 hours per
week or on rest days, but not more than 16 hours a day will result in
overtime pay at 1 'z times the appropriate rate. Work by a flagman (M/W)
in excess of 16 hours per day will result in overtime pay at 2 times the
appropriate rate. Flagman (M/W) working in excess of 16 hours must
receive a minimum of 5 hours of rest between shifts or their next shift of
work is paid at the overtime rate of 2 times the appropriate rate. If work
is performed on a holiday, the flagging rate is 2 '4 times the normal rate.

Work by a flagman (T&E) in excess of 8 hours per day or 40 hours per
week, but not more than 12 hours a day will result in overtime pay at 1 4
times the appropriate rate. After a 12 hour work day the flagman (T&E)
must be provided with 12 hours of rest. Flagman (T&E) who work six
days consecutive days must receive two days off.

Flagman’s work day begins and ends at his reporting location.

Railroad work involved in preparing and handling bills will also be
charged to the Contractor. Charges to the Department by the Railroad
shall be in accordance with applicable provisions of Subchapter B, Part
140, Subpart I and Subchapter G, Part 646, Subpart B of the Federal-Aid
Policy Guide issued by the Federal Highway Administration on December
9, 1991, including all current amendments. Flagging costs are subject to
change. The above estimates of flagging cost are provided for information
only and are not binding in any way.
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Verification:

1. The Contractor and Project Engineer will review and sign the Railroad
flagman's time sheet, attesting that the flagman was present during the
time recorded. Flagman may be removed by Railroad if form is not
signed. If flagman is removed, the Contractor will not be allowed to re-
enter the Railroad rights of way until the issue is resolved. Any complaints
concerning flagman or flagmen must be resolved in a timely manner. If
need for flagman or flagmen is questioned, please contact the Railroad's
Representative listed on the Project Summary Sheet. All verbal
complaints must be confirmed in writing by the Contractor within 5
working days with copy to the Highway Engineer. All written
correspondence should be addressed to the Railroad’s Representative
listed on the Project Summary Sheet.

2. The Railroad flagman assigned to the project will be responsible for
notifying the Project Engineer upon arrival at the job site on the first day
(or as soon thereafter as possible) that flagging services begin and on the
last day that he performs such services for each separate period that
services are provided. The Project Engineer will document such
notification in the project records. When requested, the Project Engineer
will also sign the flagman's diary showing daily time spent and activity at
the project site.

VIII. HAUL ACROSS RAILROAD:

A.

Where the plans show or imply that materials of any nature must be hauled across
a Railroad, unless the plans clearly show that the State has included
arrangements for such haul in its agreement with the Railroad, the Contractor
will be required to make all necessary arrangements with the Railroad regarding
means of transporting such materials across the Railroad. The Contractor will be
required to bear all costs incidental, including flagging, to such crossings
whether services are performed by his own forces or by Railroad personnel.

No crossing may be established for use of the Contractor for transporting
materials or equipment across the tracks of the Railroad Company unless a
license agreement or right of entry is granted and executed for its installation,
maintenance, necessary watching and flagging thereof and removal, all at the
expense of the Contractor. The approval process for an agreement normally

takes 90-days.
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IX.  WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines on the Railroad or other
facilities which are considered necessary to the project are shown on the plans,
included in the force account agreement between the State and the Railroad or
will be covered by appropriate revisions to same which will be initiated and
approved by the State and/or the Railroad.

B. Should the Contractor desire any changes in addition to the above, then he shall
make separate arrangements with the Railroad for same to be accomplished at
the Contractor's expense.

X. COOPERATION AND DELAYS:

A. It shall be the Contractor's responsibility to arrange a schedule with the Railroad
for accomplishing stage construction involving work by the Railroad or tenants of
the Railroad. In arranging his schedule he shall ascertain, from the Railroad, the
lead time required for assembling crews and materials and shall make due
allowance therefore.

B. Train schedules cannot be provided to the Contractor. It is the Contractor’s
responsibility to contact the Railroad in order to arrange “Track Time.” This
“Track Time” will be an agreed upon prearranged time period (duration) that the
Railroad will, without undue burden, schedule no train traffic to facilitate the
Contractor’s work on or near Railroad right-of-way. This track time must be
arranged during the submission review process.

C. No charge or claims of the Contractor against either the Department or the
Railroad will be allowed for hindrance or delay on account of railroad traffic;
any work done by the Railroad or other delay incident to or necessary for safe
maintenance of Railroad traffic or for any delays due to compliance with these
Special Notes.

D. The Contractor shall cooperate with others participating in the construction of
the Project to the end that all work may be carried on to the best advantage.

E. The Railroad does not assume any responsibility for work performed by others in
connection with the Project. No claims of the Contractor against the Railroad for
any inconvenience, delay, or additional cost incurred by the Contractor on
account of operations by others shall be filed.

10



LAWRENCE COUNTY
HSIP 9010(340)

Contract ID: 191033
Page 33 of 162

XI. TRAINMAN'S WALKWAYS:

A.

Along the outer side of each exterior track of multiple operated track, and on
each side of single operated track, an unobstructed continuous space suitable for
trainman's use in walking along trains, extending to a line not less than 120 feet
from centerline of track, shall be maintained. Any temporary impediments to
walkways and track drainage encroachments or obstructions allowed during
work hours while Railroad's protective service is provided shall be removed
before the close of each day. If there is any excavation near the walkway, a
handrail, with 12°-0” minimum clearance from centerline of track, shall be
placed.

XII. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHTS OF WAY:

A.

E.

F.

All persons shall wear hard hats and reflective vest. Appropriate eye and hearing
protection must be used. Working in shorts is prohibited. Shirts must cover
shoulders, back and abdomen. Working in tennis or jogging shoes, sandals, boots
with high heels, cowboy and other slip on type boots is prohibited. High top (6-
inch or more) safety-toe shoes with laces, oil-resistant soles, and a distinct
separation between heel and sole are required.

No one is allowed within 25’ of the centerline of the track without specific
authorization from the flagman.

All persons working near track when train is passing are to look out for dragging
bands, chains and protruding or shifting cargo.

No one is allowed to cross tracks without specific authorization from the flagman.

All work within 25' of track must stop when train is passing.

No steel tape or chain will be allowed to cross or touch rails without permission.

XIII. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHTS OF WAY:

A.

No crane or boom equipment will be allowed to set up to work or park within
boom distance plus 15' of centerline of track without specific permission from
Railroad Engineer.

No crane or boom equipment will be allowed to foul track or lift a load over the
track without flag protection and track time.

All employees will stay with their machines when crane or boom equipment is
pointed toward track.

All cranes and boom equipment under load will stop work while a train is passing
(including pile driving).

11
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Swinging loads must be secured to prevent movement while train is passing.
No loads will be suspended above a moving train.

No equipment will be allowed within 50 of centerline of track without specific
authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without specific
permission from railroad official and flagman.

No equipment or load movement within 50’ or above a standing train or other
equipment without specific authorization of the flagman.

All operating equipment within 50" of track must halt operations when a train is
passing. All other operating equipment may be halted by the flagman if the
flagman views the operation to be dangerous to the passing train.

All equipment, loads and cables are prohibited from touching rails.

While clearing and grubbing, no vegetation will be removed from railroad
embankment with heavy equipment without specific permission from the Railroad
Engineer and flagman.

No equipment or materials will be parked or stored on Railroad’s property unless
specific permission is granted from the Railroad Engineer.

All unattended equipment that is left parked on Railroad property shall be
effectively immobilized so that it cannot be moved by unauthorized persons.

All cranes and boom equipment will be turned away from track after each work
day or whenever unattended by an operator.

XIV. INSURANCE:

A.

In addition to any other forms of insurance or bonds required under the terms of
the contract and specifications, the Contractor will be required to carry insurance

of the following kinds:

1. Commercial General Liability coverage at their sole cost and expense with
limits of not less than $5,000,000 in combined single limits for bodily
injury and/or property damage per occurrence, and such policies shall
name the Railroad as an additional insured.

2. Statutory Worker’s Compensation and Employers Liability Insurance with

limits of not less than $1,000,000, which insurance must contain a waiver
of subrogation against the Railroad and its affiliates.
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3. Commercial automobile liability insurance with limits of not less than
$1,000,000 combined single limit for bodily injury and/or property
damage per occurrence, and such policies shall name the Railroad as an
additional insured.

4. Railroad Protective Liability (RPL) insurance with limits of not less than
$5,000,000 combined single limit for bodily injury and/or property
damage per occurrence and an aggregate annual limit of $10,000,000,
which insurance shall satisfy the following additional requirements:

a. The Railroad Protective Insurance Policy must be on the ISO/RIMA
Form of Railroad Protective Insurance — Insurance Services Office
(ISO) Form CG 00 35.

b. The Railroad must be the named insured on the Railroad Protective
Insurance Policy

c. Name and Address of the Contractor must be shown on the
Declarations page.

d. Description of operations must appear on the Declarations page and
must match the Project description, including project or contract
identification numbers.

e. Terrorism Risk Insurance Act (TRIA) coverage must be included.
f. Authorized endorsements must include:

(1). Pollution Exclusion Amendment — CG 28 31, unless using
form CG 00 35 version 96 and later.

g. Authorized endorsements may include:

(1). Broad form Nuclear Exclusion — IL 00 21
(i1).  30-day Advance Notices of Non-renewal or cancellation

(111). Required State Cancellation Endorsement
(iv).  Quick Reference or Index — CL/IL 240

h. Authorized endorsements may not include:

(1). A Pollution Exclusion Endorsement except CG 28 31

(i1).  An Endorsement that excludes TRIA coverage

(ii1)).  An Endorsement that limits or excludes Professional
Liability coverage

(iv). A Non-Cumulation of Liability or Pyramiding of Limits
Endorsement

13
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(v). A Known Injury Endorsement

(vi). A Sole Agent Endorsement

(vii). A Punitive or Exemplary Damages Exclusion

(viii). A ‘Commong Policy Conditions’ Endorsement

(ix). Policies that contain any type of deductible

(x).  Any endorsement that is not named in Section 4 (f) or (g)
above that the Railroad deems unacceptable

5. All insurance companies must be A. M. Best rated A- and Class VII or
better.

6. Such additional or different insurance as the Railroad may require.

Additional Terms:

1. Contractor must submit the original Railroad Protective Liability policy,

Certificates of Insurance, and all notices and correspondence regarding the
insurance policy to the contact listed on the Project Summary Sheet.

2. The Contractor may not begin work on the Project until it has received the
Railroad’s written approval or the required insurance.

Insurance policies shall follow the requirements of Subchapter G, Part 646,
Subpart A of the Federal-Aid Policy Guide issued by the Federal Highway
Administration on December 9, 1991, including all current amendments.

If any part of the work is sublet, similar insurance and evidence thereof in the
same amounts as required of the Prime Contractor shall be provided by or in
behalf of the subcontractor to cover his operations. Endorsements to the Prime
Contractor's policies specifically naming subcontractors and describing their
operations will be acceptable for this purpose.

All insurance herein before specified shall be carried until all work required to be
performed under the terms of the contract has been satisfactorily completed
within the limits of the rights of way of the Railroad as evidenced by the formal
acceptance by the Department. Insuring Companies may cancel insurance by
permission of the Department and Railroad or on thirty (30) days written notice
to the Department and Railroad Insurance Contacts as listed on the Project
Summary Sheet.
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XV. FAILURE TO COMPLY:

A. These Special Notes are supplemental and amendatory to the current version of
the Kentucky Department of Highways' Standard Specifications for Road and
Bridge Construction and amendments thereof, and where in conflict therewith,
these Special Notes shall govern.

B. In the event the Contractor violates or fails to comply with any of the
requirements of these Special Notes:

1. The Railroad Engineer may require that the Contractor vacate Railroad
property.

2. The Engineer may withhold any and all monies due the Contractor on pay
estimates.

3. Any such orders shall remain in effect until the Contractor has remedied

the situation to the satisfaction of the Railroad Engineer and the Engineer.
XVI. PAYMENT FOR COST OF COMPLIANCE:

A. No separate payment will be made for any extra cost incurred on account of
compliance with these Special Notes. All such cost shall be included in prices bid
for other items of the work as specified in the payment items.
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—_\ =\ Kentucky Transportation Cabinet TC 69-008
A L : s 08/2010
Division of Right of Way & Utilities
Page 1 of 2

SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD

Date: 1/30/2019 (enter using M/d/yyyy format)

This project actively involves the below listed railroad company. This Project Summary provides an abbreviated listing of project
specific railroad data. The detailed needs of the specified railroad company are included in the Special Notes for Protection of
Railroad Interest in the proposal package. By submitting a bid, the contractor attests that they have dutifully considered and
accepted the provisions as defined in both documents.

GENERAL ROAD PROJECT INFORMATION (This section must be provided by KYTC)

County: Lawrence

Federal Number: N/A

State Number: FDO4 064 86585 01U

Route: KY 2565

Project Description:  Improve Sight Distance on KY 2565 and Eliminate Dead Man's Curve

Item Number: 12-193.00 (12-957.00) Highway Milepost: 003-004

GENERAL RAIL INFORMATION (The below sections must be provided by Railroad Company)

Rail Company Name: CSX Transportation, Inc.
AAR-DOT# (if applicable): N/A  Railroad Milepost:CMG-25.08
Train Count (6am to 6pm): 3 Train Count (6pm to 6am): 4 Train Count (24 hr total): 7

Maximum Train Speed: 25 mph
(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way)

INSURANCE REQUIREMENTS
The named insured, description of the work and designation of the job site to be shown on the Policy are as
follows:
(a) Named Insured: CSX Transportation, Inc.

(b) The project description should be as indicated in the General Road Project Information section.
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above.

FLAGGING INFORMATION
Flagging Estimate:
KYTC will be responsible for paying any and all flagging costs. Contractor shall adhere to the Special

Note for Railroad Flagging, if applicable.

Hourly Rate:
$1324.00 per day based on a 12 hour day effective as of the date of this document.

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 %
times the appropriate rate. Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate. If
work is performed on a holiday, the flagging rate is 2 % times the normal rate.

Forecasted Rate Increases:
Rates will increase to  $0.00 per hour based on a 0 hour day effective (enter using M/d/yyyy format).
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RAILROAD CONTACTS
(to be provided by Railroad Company)
General Railroad Contact:

Troy Creasy
CSX Transportation, Inc.

Public Projects Group
4900 Old Osborne Turnpike, Suite 200

Richmond, VA 23231
(Phone) 804-226-7718
(Email) Troy Creasy@csx.com

Regional Representative (Roadmaster):
Kim Hill
412 Depot Road
Paintsville, KY 41240

(Phone) 606-789-4621
(Email) Kim_ Hill@CSX.com

Insurance contact:

CSX Corporation

Insurance Department

(Phone)

(Email) insurancedocuments@csx.com

Railroad Designer Contact:

Contractor or In-House Employee? Consultant

Larry Shaw
Benesch

201 N. Illinois St.

16" Floor South Tower
Indinapolis, IN 46204

(Phone) 317-610-3241

(Email) LShaw@Benesch.com

Railroad Construction Contact:

Contractor or In-House Employee? Consultant

Wayne Bolen
Benesch

201 E Fifth Street

Suite 1900

Cincinnati, OH 45202

(Phone) 859-250-5483

(Email) WBolen@Benesch.com

Contract ID: 191033
Page 39 of 162

KENTUCKY TRANSPORTATION CABINET CONTACTS

(to be provided by KYTC)

KYTC Railroad Coordinator:
Allen Rust, PE
Div. of Right of Way & Utilities
Kentucky Transportation Cabinet
200 Mero Street, 5™ Floor East
Frankfort, Kentucky 40622
(Phone) 502-782-4950
(Email) allen.rust@ky.gov

KYTC Construction Procurement Director:
Rachel Mills, Director
Div. of Construction Procurement
Kentucky Transportation Cabinet
200 Mero Street, 3™ Floor West
Frankfort, Kentucky 40622
(Phone) 502-782-5152
(Email) Rachel.Mills@ky.gov

KYTC Construction Director:
Ryan Griffith, Director
Div. of Construction Procurement
Kentucky Transportation Cabinet
200 Mero Street, 3™ Floor West
Frankfort, Kentucky 40622
(Phone) 502-782-5127
(Email) ryan.griffith@ky.gov

KENTUCKY
TRANSPORTATION
CABINET

The project specific information provided herein is valid as of
the date indicated. However, the specific information may be
subject to change due to the normal business operations of
all parties. The terms and conditions defined here, and in the
bid proposal in its entirety, are inclusive and constant.
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INTRODUCTION

The intent of this document is to guide outside agencies and their Contractors when performing work on, over, or with
potential to impact CSXT property (ROW). Work plans shall be submitted for review to the designated CSXT Engineering
Representative for all work which presents the potential to affect CSXT property or operations; this document shall serve

as a guide in preparing these work plans. All work shall be performed in a manner that does not adversely impact CSXT
operations or safety; as such, the requirements of this document shall be strictly adhered to, in addition to all other applicable
standards associated with the construction. Applicable standards include, but are not limited to, CSXT Standards and Special
Provisions, CSXT Insurance Requirements, CSXT Pipeline Occupancy Criteria, as well as the governing local, county, state
and federal requirements. It shall be noted that this document and all other CSXT standards are subject to change without
notice, and future revisions will be made available at the CSXT website: www.csx.com.

I. DEFINITIONS
1. Agency — The project sponsor (i.e., State DOT, Local Agencies, Private Developer, etc.)

2. AREMA — American Railway Engineering and Maintenance-of-Way Association — the North American railroad industry
standards group. The use of this term shall be in specific reference to the AREMA Manual for Railway Engineering.

3. Construction Submission — The Agency or its representative shall submit six (6) sets of plans, supporting calculations,
and detailed means and methods procedures for the specific proposed activity. All plans, specifications, and supporting
calculations shall be signed/sealed by a Professional Engineer as defined below.

4. Controlled Demolition — Removal of an existing structure or subcomponents in a manner that positively prevents any
debris or material from falling, impacting, or otherwise affecting CSXT employees, equipment or property. Provisions shall
be made to ensure that there is no impairment of railroad operations or CSXT’s ability to access its property at all times.

5. Contractor — The Agency’s representative retained to perform the project work.
6. Engineer — CSXT Engineering Representative or a GEC authorized to act on the behalf of CSXT.

7. Flagman — A qualified CSXT employee with the sole responsibility to direct or restrict movement of trains, at or through a
specific location, to provide protection for workers.

8. GEC - General Engineering Consultant who has been authorized to act on the behalf of CSXT.

9. Horizontal Clearance — Distance measured perpendicularly from centerline of any track to the nearest obstruction at any
elevation between TOR and the maximum vertical clearance of the track.

10. Professional Engineer — An engineer who is licensed in State or Commonwealth in which the project is to occur. All plans,
specifications, and supporting calculations shall be prepared by the Licensed Professional Engineer and shall bear his/her
seal and signature.

11. Potential to Foul — Work having the possibility of impacting CSXT property or operations; defined as one or more of the
following:
a. Any activity where access onto CSXT property is required.
b. Any activity where work is being performed on CSXT ROW.
c. Any excavation work adjacent to CSXT tracks or facilities, within the Theoretical Railroad Live Load Influence Zone, or
where the active earth pressure zone extends within the CSXT property limits.
d. The use of any equipment where, if tipped and laid flat in any direction (360 degrees) about its center pin, can
encroach within twenty five feet (25’-0”) of the nearest track centerline. This is based upon the proposed location of
CSX Corporation PAGE 89  Revised July 2017
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the equipment during use, and may be a function of the equipment boom length. Note that hoisting equipment with
the potential to foul must satisfy the 150% factor of safety requirement for lifting capacities.

e. Any work where the scatter of debris, or other materials has the potential to encroach within twenty five feet (25’-0”) of
the nearest track centerline.

f. Any work where significant vibration forces may be induced upon the track structure or existing structures located
under, over, or adjacent to the track structure.

g. Any other work which poses the potential to disrupt rail operations, threaten the safety of railroad employees, or
otherwise negatively impact railroad property, as determined by CSXT.

12. ROW - Right of Way; Refers to CSXT Right-of-Way as well as all CSXT property and facilities. This includes all aerial
space within the property limits, and any underground facilities.

13. Submission Review Period - a minimum of thirty (30) days in advance of start of work. Up to thirty (30) days will be
required for the initial review response. Up to an additional thirty (30) days may be required to review any/all subsequent
submissions or resubmission.

14. Theoretical Railroad Live Load Influence Zone — A 1 horizontal to 1 vertical theoretical slope line starting at bottom corner
of tie.

15. TOR - Top of Rail. This is the base point for clearance measurements. It refers to the crown (top) of the steel rail; the point
where train wheels bear on the steel rails.

16. Track Structure — All load bearing elements which support the train. This includes, but is not limited to, the rall, ties,
appurtenances, ballast, sub-ballast, embankment, retaining walls, and bridge structures.

17. Vertical Clearance — Distance measured from TOR to the lowest obstruction within six feet (6’-0”) of the track centerline,
in either direction.

Il. GENERAL SUBMISSION REQUIREMENTS

A. A construction work plan is required to be submitted by the Agency or its Contractor, for review and acceptance,
prior to accessing or performing any work with Potential to Foul.

B. The Agency or its representative shall submit six (6) sets of plans, specifications, supporting calculations, and
detailed means and methods procedures for the specific proposed work activity.

C. Construction submissions shall include all information relevant to the work activity, and shall clearly and concisely
explain the nature of the work, how it is being performed, and what measures are being taken to ensure that railroad
property and operations are continuously maintained.

D. All construction plans shall include a map of the work site, depicting the CSXT tracks, the CSXT right of way,
proposed means of access, proposed locations for equipment and material staging (dimensioned from nearest track
centerline), as well as all other relevant project information. An elevation drawing may also be necessary in order to
depict clearances or other components of the work.

E. Please note that CSXT will not provide pricing to individual contractors involved in bidding projects. Bidding
contractors shall request information from the agency and not CSXT.

F. The Contractor shall install a geotextile fabric ballast protection system to prevent construction or demolition debris
and fines from fouling ballast. The geotextile ballast protection system shall be installed and maintained by the
Contractor to the satisfaction of the Engineer.

G. The Engineer shall be kept aware of the construction schedule. The Contractor shall provide timely
communication to the Engineer when scheduling the work such that the Engineer may be present during the work.
The Contractor’s schedule shall not dictate the work plan review schedule, and flagging shall not be scheduled prior
to receipt of an accepted work plan.
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H. At any time during construction activities, the Engineer may require revisions to the previously approved
procedures to address weather, site conditions or other circumstances that may create a potential hazard to rail
operations or CSXT facilities. Such revisions may require immediate interruption or termination of ongoing activities
until such time the issue is resolved to the Engineer’s satisfaction. CSXT and its GEC shall not be responsible for any
additional costs or time claims associated with such revisions.

I. Blasting will not be permitted to demolish a structure over or within CSXT’s right-of-way. When blasting off of CSXT
property but with Potential to Foul, vibration monitoring, track settlement surveying, and/or other protective measures
may be required as determined by the Engineer.

J. Blasting is not permitted adjacent to CSXT right-of-way without written approval from the Chief Engineer, CSXT.

K. Mechanical and chemical means of rock removal must be explored before blasting is considered. If written
permission for the use of explosives is granted, the Agency or Contractor must submit a work plan satisfying the
following requirements:

1. Blasting shall be done with light charges under the direct supervision of a responsible officer or employee
of the Agency or Contractor.

2. Electronic detonating fuses shall not be used because of the possibility of premature explosions resulting
from operation of two-way train radios.

3. No blasting shall be done without the presence of an authorized representative of CSXT. Advance notice
to the Engineer is required to arrange for the presence of an authorized CSXT representative and any flagging
that CSXT may require.

4. Agency or Contractor must have at the project site adequate equipment, labor and materials, and allow
sufficient time, to clean up debris resulting from the blasting and correct any misalignment of tracks or other
damage to CSXT property resulting from the blasting. Any corrective measures required must be performed
as directed by the Engineer at the Agency’s or Contractor’s expense without any delay to trains. If Agency’s
or Contractor’s actions result in the delay of any trains including passenger trains, the Agency or Contractor
shall bear the entire cost thereof.

5. The Agency or Contractor may not store explosives on CSXT property.

6. At any time during blasting activities, the Engineer may require revisions to the previously approved
procedures to address weather, site conditions or other circumstances that may create a potential hazard
to rail operations or CSXT facilities. Such revisions may require immediate interruption or termination of
ongoing activities until such time the issue is resolved to the Engineer’s satisfaction. CSXT and its GEC shall
not be responsible for any additional costs or time claims associated with such revisions.

lll. HOISTING OPERATIONS
A. All proposed hoisting operations with Potential to Foul shall be submitted in accordance with the following:

1. A plan view drawing shall depict the work site, the CSXT track(s), the proposed location(s) of the lifting equipment,
as well as the proposed locations for picking, any intermediate staging, and setting the load(s). All locations shall be
dimensioned from centerline of the nearest track. Crane locations shall also be dimensioned from a stationary point at
the work site for field confirmation.

2. Computations showing the anticipated weight of all picks. Computations shall be made based upon the field-verified
plans of the existing structure. Pick weights shall account for the weight of concrete rubble or other materials attached
to the component being removed; this includes the weight of subsequent rigging devices/components. Rigging
components shall be sized for the subsequent pick weight.

3. All liting equipment, rigging devices, and other load bearing elements shall have a rated (safe lifting) capacity that is
greater than or equal to 150% of the load it is carrying, as a factor of safety. Supporting calculations shall be furnished
to verify the minimum capacity requirement is maintained for the duration of the hoisting operation.
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4. Dynamic hoisting operations are prohibited when carrying a load with the Potential to Foul. Cranes or other lifting

equipment shall remain stationary during lifting. (i.e., no moving picks).

. For lifting equipment, the manufacturer’s capacity charts, including crane, counterweight, maximum boom angle, and

boom nomenclature is to be submitted.

. A schematic rigging diagram must be provided to clearly call out each rigging component from crane hook to the

material being hoisted. Copies of catalog or information sheets shall be provided to verify rigging weights and
capacities.

. For built-up rigging devices, the contractor shall submit the following:

i. Details of the device, calling out material types, sizes, connections and other properties.

ii. Load test certification documents and/or design computations bearing the seal and signature of a Professional
Engineer. Load test shall be performed in the configuration of its intended use as part of the subject demolition
procedure.

ii. Copies of the latest inspection reports of the rigging device. The device shall be inspected within one (1) calendar
year of the proposed date for use.

8. A detail shall be provided showing the crane outrigger setup, including dimensions from adjacent slopes or

facilities. The detail shall indicate requirements for bearing surface preparation, including material requirements and
compaction efforts. As a minimum, outriggers and/or tracks shall bear on mats, positioned on level material with
adequate bearing capacity.

9. A complete written narrative that describes the sequence of events, indicating the order of lifts and any repositioning or

re-hitching of the crane(s).

IV. DEMOLITION PROCEDURE

A. The Agency or its Contractor shall submit a detailed procedure for a controlled demolition of any structure on, over, or
adjacent to the ROW. The controlled demoalition procedure must be approved by the Engineer prior to beginning work on
the project.

B. Existing Condition of structure being demolished:

1.
2.

The Contractor shall submit as-built plans for the structure(s) being demolished.

If as-built plans are unavailable, the Contractor shall perform an investigation of the structure, including any
foundations, substructures, etc. The field measurements are to be made under the supervision of the Professional
Engineer submitting the demoalition procedure. Findings shall be submitted as part of the demolition means and
methods submittal for review by the Engineer.

. Any proposed method for temporary stabilization of the structure during the demolition shall be based on the existing

plans or investigative findings, and submitted as part of the demolition means and methods for review by the Engineer.

C. Demoalition work plans shall include a schematic plan depicting the proposed locations of the following, at various stages
of the demolition:

S

o

All cranes and equipment, calling out the operating radii.

All proposed access and staging locations with all dimensions referenced from the center line of the nearest track.
Proposed locations for stockpiling material or locations for truck loading.

The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent structures, or buried
utilities that could be affected, showing that the proposed lifts are clear of these obstructions.

Note that no crane or equipment may be set on the CSXT rails or track structure and no material may be dropped on
CSXT property.

D. Demolition submittal shall also include the following information:

1.
2.

All hoisting details, as dictated by Section Il of this document.
A time schedule for each of the various stages must be shown as well as a schedule for the entire lifting procedure.
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The proposed time frames for all critical subtasks (i.e., torch/saw cutting various portions of the superstructure or
substructure, dismantling splices, installing temporary bracing, etc.) shall be furnished so that the potential impact(s) to
CSXT operations may be assessed and eliminated or minimized.

3. The names and experience of the key Contractor personnel involved in the operation shall be included in the
Contractor’s means and methods submission.

4. Design and supporting calculations shall be prepared, signed, and sealed by the Professional Engineer for items
including the temporary support of components or intermediate stages shall be submitted for review. A guardrail will
be required to be installed in a track in the proximity of temporary bents or shoring towers, when located within twelve
feet (12’-0”) from the centerline of the track. The guardrail will be installed by CSXT forces, at the expense of the
Agency or its contractor.

E. Girders or girder systems shall be stable at all times during demalition. Temporary bracing shall be provided at the piers,
abutments, or other locations to resist overturning and/or buckling of the member(s). The agency shall submit a design
and details of the proposed temporary bracing system, for review by the Engineer. Lateral wind forces for the temporary
conditions shall be considered in accordance with AREMA, Chapter 8, Section 28.6.2. The minimum lateral wind
pressure shall be fifteen pounds per square foot (15 psf).

F.  Existing, obsolete, bridge piers shall be removed to a minimum of three feet (3’-0") below the finished grade, final ditch
line invert, or as directed by the Engineer.

G. A minimum quantity of twenty five (25) tons of CSXT approved granite track ballast may be required to be furnished and
stockpiled on site by the Contractor, or as directed by the Engineer.

H. The use of acetylene gas is prohibited for use on or over CSXT property. Torch cutting shall be performed utilizing other
materials such as propane.

I.  CSXT’s tracks, signals, structures, and other facilities shall be protected from damage during demolition of existing
structure or replacement of deck slab.

J.  Demoalition Debris Shield
1. On-track or ground-level debris shields (such as crane mats) are prohibited for use by CSXT.

2. Demolition Debris Shield shall be installed prior to the demolition of the bridge deck or other relevant portions of the
structure. The demoalition debris shield shall be erected from the underside of the bridge over the track area to catch
all falling debris. The debris shield shall not be the primary means of debris containment.

i.  The demoalition debris shield design and supporting calculations, all signed/sealed by a Professional Engineer,
shall be submitted for review and acceptance.

ii.  The demoalition debris shield shall have a minimum design load of 50 pounds per square foot (50 psf) plus the
weight of the equipment, debris, personnel, and all other loads.

ii. The Contractor shall verify the maximum particle size and quantity of the demolition debris generated during
the procedure does not exceed the shield design loads. Shield design shall account for loads induced by particle
impact; however the demolition procedure shall be such that impact forces are minimized. The debris shield shall
not be the primary means of debris containment.

iv.  The Contractor shall include installation/removal means and methods for the demolition debris shield as part of
the proposed Controlled Demolition procedure submission.

v.  The demolition debris shield shall provide twenty three feet (23’-0”) minimum vertical clearance, or maintain the
existing vertical clearance if the existing clearance is less than twenty three feet (23°-0”).

vi.  Horizontal clearance to the centerline of the track should not be reduced unless approved by the Engineer.

vii. The Contractor shall clean the demolition debris shield daily or more frequently as dictated either by the approved
design parameters or as directed by the Engineer.

K. Vertical Demolition Debris Shield
1. This type of shield may be required for substructure removals in close proximity to CSXT track and other facilities, as
determined by the Engineer.
2. The Agency or its Contractor shall submit detailed plans with detailed calculations, prepared, signed, and sealed by a

Professional Engineer, of the protection shield.
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V. ERECTION PROCEDURE

A.

The Agency or its Contractor shall submit a detailed procedure for erection of a structure with Potential to Foul. The
erection procedure must be approved by the Engineer prior to beginning work on the project.

Erection work plans shall include a schematic plan depicting the following, at all stages of the construction:

1. All proposed locations of all cranes and equipment, calling out the operating radii.

2. All proposed access and staging locations with all dimensions referenced from the center line of the nearest track.

3. All proposed locations for stockpiling material or locations for truck loading.

4. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent structures, or buried
utilities that could be affected, showing that the proposed lifts are clear of these obstructions.

No crane or equipment may be set on the CSXT rails or track structure and no material may be dropped on CSXT
property.

For erection of a structure over the tracks, the following information shall be submitted for review and acceptance by the

Engineer, at least thirty (30) days prior to erection:

1. As-built beam seat elevations — field surveyed upon completion of pier/abutment construction.

2. Current Top of Rail (TOR) elevations — field measured at the time of as-built elevation collection.

3. Computations verifying the anticipated minimum vertical clearance in the final condition which accounts for all
deflection and camber, based upon the current TOR and as-built beam seat elevations. The anticipated minimum
vertical clearance shall be greater than or equal to that which is indicated by the approved plans. Vertical clearance
(see definitions) is measured from TOR to the lowest point on the overhead structure at any point within six feet (6’-0”)
from centerline of the track. Calculations shall be signed and sealed by a Professional Engineer.

Girders or girder systems shall be stable at all times during erection. No crane may unhook prior to stabilizing the beam or

girder.

1. Lateral wind forces for the temporary conditions shall be considered in accordance with AREMA, Chapter 8, Section
28.6.2. The minimum lateral wind pressure shall be fifteen pounds per square foot (15 psf).

2. Temporary bracing shall be provided at the piers, abutments, or other locations to resist overturning and/or buckling of
the member(s). The agency shall submit a design and details of the proposed temporary bracing system, for review
by the Engineer.

3. Temporary bracing shall not be removed until sufficient lateral bracing or diaphragm members have been installed to
establish a stable condition. Supporting calculations, furnished by the Professional Engineer, shall confirm the stable
condition.

Erection procedure submissions shall also include the following information:

1. All hoisting details, as dictated by Section Il of this document.

2. Atime schedule for each of the various stages must be shown as well as a schedule for the entire lifting procedure.
The proposed time frames for all critical subtasks (i.e., performing aerial splices, installing temporary bracing,
installation of diaphragm members, etc.) shall be furnished so that the potential impact(s) to CSXT operations may be
assessed and eliminated or minimized.

3. The names and experience of the key Contractor personnel involved in the operation shall be included in the
Contractor’s means and methods submission.

4. A guardrail will be required to be installed in a track in the proximity of temporary bents or shoring towers, when
located within twelve feet (12’-0”) from the centerline of the track. The guardrail will be installed by CSXT forces, at the
expense of the Agency or its Contractor.

5. Design and supporting calculations prepared by the Professional Engineer for items including the temporary support of
components or intermediate stages shall be submitted for review.

VIi. TEMPORARY EXCAVATION AND SHORING

A.

The Agency or its Contractor shall submit a detailed design and procedure for the installation of a sheeting/shoring
system adjacent to the tracks. Shoring protection shall be provided when excavating with Potential to Foul, or as
otherwise determined by CSXT. Shoring shall be provided in accordance with the AREMA, except as noted below.

Shoring may not be required if all of the following conditions are satisfied:
1. The excavation does not encroach within the Theoretical Live Load Influence Zone. Please refer to Figure 1.
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2. The track structure is situated on level ground, or in a cut section, and on stable soil.

3. The excavation does not adversely impact the stability of a CSXT facility (i.e., signal bungalow, drainage facility,
undergrade bridge, building, etc), or the stability of any structure on, over, or adjacent to CSXT property with potential
to foul.

4. Shoring is not required by any governing federal, state, local or other construction code.

C. Shoring is required when excavating the toe of an embankment. Excavation of any embankment which supports an
active CSXT track structure without shoring will not be permitted.

D. Trench boxes are not an acceptable means of shoring. Trench boxes are prohibited for use on CSXT property or within
the Theoretical Railroad Live Load Influence Zone.

E. Shoring shall be a cofferdam-type, which completely encloses the excavation. However, where justified by site or work
conditions, partial cofferdams with open sides away from the track may be permissible, as determined by the Engineer.

F.  Cofferdams shall be constructed using interlocking steel sheet piles, or when approved by the Engineer, steel soldier piles
with timber lagging. Wales and struts shall be included when dictated by the design.

G. The use of tiebacks can be permissible for temporary shoring systems, when conditions warrant. Tiebacks shall have
a minimum clear cover of 6’-0”, measured from the bottom of the rail. Upon completion of the work, tiebacks shall be
grouted, cut off, and remain in place.

H. All shoring systems on, or adjacent to CSXT right-of-way, shall be equipped with railings or other fall protection, compliant
with the governing federal, state or local requirements. Area around pits shall be graded to eliminate all potential tripping
hazards.

I.  Interlocking steel sheet piles shall be used for shoring systems qualifying one or more of the following conditions:
1. Within 18°-0” of the nearest track centerline
2. Within the live load influence zone
3. Within slopes supporting the track structure
4. As otherwise deemed necessary by the Engineer.

J. Sheet piles qualifying for one or more of the requirements listed in Section VI.I (above) of this document shall not be
removed. Sheet piles shall be left in place and cut off a minimum of 3’-0” below the finished grade, the ditch line invert, or
as otherwise directed by the Engineer. The ground shall be backfilled and compacted immediately after sheet pile is cut
off.

K. The following design considerations shall be considered when preparing the shoring design package:

1. Shoring shall be designed to resist a vertical live load surcharge of 1,880 Ibs. per square foot, in addition to active
earth pressure. The surcharge shall be assumed to act on a continuous strip, eight feet six inches (8’-6") wide.
Lateral pressures due to surcharge shall be computed using the strip load formula shown in AREMA Manual
for Railway Engineering, Chapter 8, Part 20.

2. Allowable stresses in materials shall be in accordance with AREMA Chapter 7, 8, and 15.3.

3. A minimum horizontal clearance of ten feet (10’-0”) from centerline of the track to face of nearest point of shoring shall
be maintained, provided a twelve feet (12’-0”) roadbed is maintained with a temporary walkway and handrail system.

4. For temporary shoring systems with Potential to Foul, piles shall be plumb under full dead load. Maximum deflection
at the top of wall, under full live load, shall be as follows:
i.  One-half (1/2) inch for walls within twelve feet (12’-0”) of track centerline (Measured from centerline of the nearest

track to the nearest point of the supporting structure).

i.  One(1)inch for walls located greater than twelve feet (12’-0”) from track centerline

L. Shoring work plans shall be submitted in accordance with Section Il of this document, as well as the following
additional requirements:

1. The work plan shall include detailed drawings of the shoring systems calling out the sizes of all structural members,
details of all connections. Both plan and elevation drawings shall be provided, calling out dimensions from the face
of shoring relative to the nearest track centerline. The elevation drawing shall also show the height of shoring, and
track elevation in relation to bottom of excavation.

2. Full design calculations for the shoring system shall be furnished.

3. A procedure for cutting off the sheet pile, backfiling and restoring the embankment.
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Vil. TRACK MONITORING

A. When work being performed has the potential to disrupt the track structure, a work plan must be submitted detailing
a track monitoring program which will serve to monitor and detect both horizontal and vertical movement of the CSXT
track and roadbed.

B. The program shall specify the survey locations, the distance between the location points, and frequency of monitoring
before, during, and after construction. CSXT reserves to the right to modify the survey locations and monitoring
frequency as necessary during the project.

C. The survey data shall be collected in accordance with the approved frequency and immediately furnished to the Engineer
for analysis.

D. If any movement has occurred as determined by the Engineer, CSXT will be immediately notified. CSXT, at its sole
discretion, shall have the right to immediately require all contractor operations to be ceased, have the excavated area
immediately backfilled and/or determine what corrective action is required. Any corrective action required by CSXT or
performed by CSXT including the monitoring of corrective action of the contractor will be at project expense.
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FIGURE 1: Theoretical Live Load Influence Zone
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CSX Corporation  PAGE 97  Revised July 2017



LAWRENCE COUNTY

HSIP 9010(340)

Louisa, Lawrence Co., KY

KYTC Project No. FD04 064 86585 01U
CSXT Milepost: CMG-25.08

CSXT OP No.: KY0333

EXHIBIT D

CONTRACTOR’S ACCEPTANCE

To and for the benefit of the Company, (“Company’) and to induce the Company to
permit Contractor on or about Company’s property for the purposes of performing work in

accordance with the Agreement dated ,20 , between the Commonwealth of

Kentucky Transportation Cabinet, Department of Highways and the Company, Contractor
hereby agrees to abide by and perform all applicable terms of the Agreement, including,

particularly Exhibits B and C as included herein.

Contractor:

Contract ID: 191033
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By:

Name:

Title:

Date:
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Standard Water Bid Item Descriptions

W AIR RELEASE VALVE This bid item description shall apply to all air release valve installations of
every size except those defined as “Special”.  This item shall include the air release valve, main to valve
connecting line or piping, manhole, vault, structure, access casting or doors, tapping the main, labor,
equipment, excavation, proper backfill and restoration required to install the air release valve at the
location shown on the plans or as directed in accordance with the specifications and standard drawings
complete and ready for use. All air release/vacuum valves on a project shall be paid under one bid item
regardless of size. No separate pay items will be established for size variations. Only in the case of the
uniqueness of a particular air release valve would a separate bid item be established. Please refer to the
Utility Company’s Specifications. If the Company does not have specifications, KYTC’s Specifications
shall be referenced. This item shall be paid EACH (EA) when complete.

BOLLARDS This item is for payment for furnishing and installing protective guard posts at above
ground utility installations. A bollard may consist of, but not limited to, a steel post set in concrete or any
other substantial post material. This item shall include all labor, equipment, and materials needed for
complete installation of the bollard as specified by the utility owner specifications and plans. If the
Company does not have specifications, KYTC’s Specifications shall be referenced. This item shall be
paid EACH (EA) when complete.

NOTE: A bid code for this item has been established in standard roadway bid items and shall be

used for payment of this item. The bid code is 21341ND

W CAP EXISTING MAIN This item shall include the specified cap, concrete blocking and/or
mechanical anchoring, labor, equipment, excavation, backfill, and restoration required to install the cap at
the location shown on the plans or as directed in accordance with the specifications. This item is not to be
paid on new main installations.  This pay item is only to be paid to cap existing mains. Caps on new
mains are incidental to the new main. Any and all caps on existing mains shall be paid under one bid
item included in the contract regardless of size. No separate bid items will be established for size
variations. Please refer to the Utility Company’s Specifications. If the Company does not have
specifications, KYTC’s Specifications shall be referenced. This item shall be paid EACH (EA) when
complete.

W DIRECTIONAL BORE Payment under this item is made whenever the plans or specifications
specifically show directional boring is to be utilized in order to minimize the impact of open cut for the
installation of water main under streets, creeks, and etc. Payment under this item shall include the
specified bore pipe, labor, and equipment. No separate payment shall be made for bore pipe installed in
the bore whether used as a carrier pipe or an encasement of a separate carrier pipe. This item shall also
include pipe anchors at each end of the bore when specified to prevent the creep or contraction of the bore
pipe. Carrier pipe installed within a bore pipe shall be paid separately under pipe items. Payment under
this item shall not be size specific and no separate bid items will be established for size variations. The
bore pipe sizes to be included under this item shall be as shown on the plans and/or in the specifications.
Any and all directional bores in each contract shall be paid under one directional bore bid item included in
the contract regardless of size. Please refer to the Utility Company’s Specifications. If the Company does
not have specifications, KYTC’s Specifications shall be referenced. This item shall be paid LINEAR
FEET (LF) when complete.
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W ENCASEMENT CONCRETE Includes all labor, equipment, excavation, concrete, reinforcing steel,
backfill, restoration, and etc., to construct the concrete encasement of the water main as shown on the
plans, and in accordance with the specifications and standard drawings. Payment under this item shall be
in addition to the carrier pipe as paid under separate bid items.  Carrier pipe is not included in this bid
item. Any and all concrete encasement shall be paid under one bid item included in the contract
regardless of the size of the carrier pipe or the volume of concrete or steel reinforcement as specified in the
plans and specifications. No separate bid items will be established for size variations. Measurement of
pay quantity shall be from end of concrete to end of concrete. Please refer to the Utility Company’s
Specifications. If the Company does not have specifications, KYTC’s Specifications shall be referenced.
This item shall be paid LINEAR FEET (LF) when complete.

W ENCASEMENT STEEL BORED This item shall include the steel encasement pipe size as specified
on the plans and in the specifications, casing spacers, end seals, labor, and equipment to bore and install
the encasement in accordance with the plans and specifications, complete and ready for use. The size shall
be the measured internal diameter of the encasement pipe. The sizes of encasement to be paid under the
size ranges specified in the bid items shall be as follows:

Range 1 = All encasement sizes greater than 2 inches to and including 6 inches
Range 2 = All encasement sizes greater than 6 inches to and including 10 inches
Range 3 = All encasement sizes greater than 10 inches to and including 14 inches
Range 4 = All encasement sizes greater than 14 inches to and including 18 inches
Range 5 = All encasement sizes greater than 18 inches to and including 24 inches
Range 6 = All encasement sizes greater than 24 inches

(Encasement sizes of 2 inches internal diameter or less shall not be paid separately; but, shall be
considered incidental to the carrier pipe.) Payment under this bid item shall not include the carrier pipe.
Carrier pipe shall be paid under a separate bid item. Please refer to the Utility Company’s Specifications.
If the Company does not have specifications, KYTC’s Specifications shall be referenced. This item shall
be paid LINEAR FEET (LF) when complete.

W ENCASEMENT STEEL OPEN CUT This item shall include the steel encasement pipe size as
specified on the plans and in the specifications, casing spacers, end seals, labor, and equipment to open cut
and install the encasement in accordance with the plans and specifications, complete and ready for use.
The size shall be the measured internal diameter of the encasement pipe. The size encasement to be paid
under the size ranges specified in the bid items shall be as follows:

Range 1 = All encasement sizes greater than 2 inches to and including 6 inches
Range 2 = All encasement sizes greater than 6 inches to and including 10 inches
Range 3 = All encasement sizes greater than 10 inches to and including 14 inches
Range 4 = All encasement sizes greater than 14 inches to and including 18 inches
Range 5 = All encasement sizes greater than 18 inches to and including 24 inches
Range 6 = All encasement sizes greater than 24 inches

(Encasement sizes of 2 inches internal diameter or less shall not be paid separately; but, shall be
considered incidental to the carrier pipe.) Payment under this bid item shall not include the carrier pipe.
Carrier pipe shall be paid under a separate bid item. Please refer to the Utility Company’s Specifications.
If the Company does not have specifications, KYTC’s Specifications shall be referenced. This item shall
be paid LINEAR FEET (LF) when complete.
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W FIRE HYDRANT ADJUST Includes all labor, equipment, excavation, materials, and backfill to
adjust the existing fire hydrant using the fire hydrant manufacturer's extension kit for adjustments of 18" or
less. Adjustments greater than 18" require anchoring couplings and vertical bends to adjust to grade.

The Contractor will supply and install all anchor couplings, bends, fire hydrant extension, concrete
blocking, restoration, granular drainage material, etc, needed to adjust the fire hydrant complete and ready
for use as shown on the plans, and in accordance with the specifications and standard drawings. This also
includes allowing for the utility owner inspector to inspect the existing fire hydrant prior to adjusting,
contractor returning unusable fire hydrants to the utility owner warehouse and picking up a replacement
hydrant. No additional payment will be made for rock excavation. Please refer to the Utility
Company’s Specifications. If the Company does not have specifications, KYTC’s Specifications shall be
referenced. This item shall be paid EACH (EA) when complete and ready for use.

W FIRE HYDRANT ASSEMBLY Includes all labor, equipment, new fire hydrant, isolating valve and
valve box, concrete pad around valve box (when specified in specifications or plans), piping, anchoring
tee, anchoring couplings, fire hydrant extension, excavation, concrete blocking, granular drainage
material, backfill, and restoration, to install a new fire hydrant assembly as indicated on plans and on
standard drawings compete and ready for use. No additional payment will be made for rock excavation.
Please refer to the Utility Company’s Specifications. If the Company does not have specifications,
KYTC’s Specifications shall be referenced. This item shall be paid EACH (EA) when complete.

W FIRE HYDRANT RELOCATE This item includes all labor and equipment to remove the existing
fire hydrant from its existing location and reinstalling at a new location.  This item shall include a new
isolating valve and valve box, concrete pad around valve box (when required in specifications or plans),
new piping, new anchoring tee, anchoring couplings, fire hydrant extensions, concrete blocking,
restoration, granular drainage material, excavation, and backfill as indicated on plans, specifications, and
on standard drawings compete and ready for use. This item shall also include allowing for utility owner
inspector to inspect the existing fire hydrant prior to reuse, contractor returning unusable fire hydrants to
the utility owner warehouse and picking up a replacement hydrant for use, if the existing fire hydrant is
determined unfit for reuse. No additional payment will be made for rock excavation. Please refer to the
Utility Company’s Specifications. If the Company does not have specifications, KYTC’s Specifications
shall be referenced. This item shall be paid EACH (EA) when complete.

W FIRE HYDRANT REMOVE This bid item includes removal of an abandoned fire hydrant, isolating
valve, and valve box to the satisfaction of the engineer. The removed fire hydrant, isolating valve and
valve box shall become the property of the contractor for his disposal as salvage or scrap. Please refer to
the Utility Company’s Specifications. If the Company does not have specifications, KYTC’s
Specifications shall be referenced. This item shall be paid EACH (EA) when complete.

W FLUSH HYDRANT ASSEMBLY This item shall include the flushing hydrant assembly, service
line, tapping the main, labor, equipment, excavation, backfill, and restoration required to install the flush
hydrant at the location shown on the plans and in accordance with the specifications and standard
drawings, complete and ready for use. Please refer to the Utility Company’s Specifications. If the
Company does not have specifications, KYTC’s Specifications shall be referenced. This item shall be
paid EACH (EA) when complete.

W FLUSHING ASSEMBLY This item shall include the flushing device assembly, service line, meter
box and lid, tapping the main, labor, equipment, excavation, backfill, and restoration required to install the
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flushing device at the location shown on the plans and in accordance with the specifications and standard
drawings, complete and ready for use. Please refer to the Utility Company’s Specifications. If the
Company does not have specifications, KYTC’s Specifications shall be referenced. This item shall be
paid EACH (EA) when complete.

W LEAK DETECTION METER This item is for payment for installation of a water meter at main
valve locations where shown on the plans for detection of water main leaks. The meter shall be of the
size and type specified in the plans or specifications. This item shall include all labor, equipment, meter,
meter box or vault, connecting pipes between main and meter, main taps, tapping saddles, casting, yoke,
and any other associated material needed for installation of a functioning water meter in accordance with
the plans and specifications, complete and ready for use. No separate payment will be made under any
other contract item for connecting pipe or main taps. Any and all leak detection meters shall be paid
under one bid item included in the contract regardless of size. No separate bid items will be established
for size variations. Please refer to the Utility Company’s Specifications. If the Company does not have
specifications, KYTC’s Specifications shall be referenced. This item shall be paid EACH (EA) when
complete and ready for use.

W LINE MARKER This item is for payment for furnishing and installing a water utility line marker as
specified by the utility owner specifications and plans. A line marker may consist of a post or monument
of whatever materials specified and shall include markings and/or signage on same as specified by plans
or specifications. This item shall include all labor, equipment, and materials needed for complete
installation of the marker. This item shall be paid EACH (EA) when complete.

W MAIN POINT RELOCATE This item is intended for payment for horizontal and/or vertical
relocation of a short length of an existing main at the locations shown on the plans.  This bid item is to be
used to relocate an existing water main at point locations such as to clear a conflict at a proposed drainage
structure, pipe or any other similar short relocation situation, and where the existing pipe material is to be
reused. The contractor shall provide any additional pipe or fitting material needed to complete the work
as shown on the plans and specifications. The materials provided shall be of the same type and
specification as those that exist.  Substitution of alternative materials shall be approved by the engineer in
advance on a case by case basis. New polyethylene wrap is to be provided (if wrap exists or is specified in
the specifications to be used). If it is necessary that the pipe be disassembled for relay, payment under
this item shall also include replacement of joint gaskets as needed. Bedding and backfill shall be
provided and performed the same as with any other pipe installation as detailed in the plans and
specifications. Payment under this item shall be for each location requiring an existing main to be
relocated horizontally or vertically regardless of pipe size or relocation length. No separate pay items will
be established for pipe size variations or relocation segment length variations. Water Main Relocate shall
not be paid on a linear feet basis; but, shall be Paid EACH (EA) at each location when complete and
placed in service. Please refer to the Utility Company’s Specifications. If the Company does not have
specifications, KYTC’s Specifications shall be referenced.

W METER This item is for payment for installation of all standard water meters of all sizes 2 inches ID
or less as specified on the plans.  This item shall include all labor, equipment, meter, meter box, casting,
yoke, and any other associated material needed for installation of a functioning water meter in accordance
with the plans and specifications, complete and ready for use. This item shall include connections to the
new or existing water service line. Please refer to the Utility Company’s Specifications. If the Company
does not have specifications, KYTC’s Specifications shall be referenced. This item shall be paid EACH
(EA) when complete.
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W METER ADJUST This item includes all labor, equipment, excavation, materials, backfill, restoration,
and etc., to adjust the meter casting to finished grade (whatever size exists) at the location shown on the
plans or as directed in accordance with the specifications and standard drawings complete and ready for
use. Please refer to the Utility Company’s Specifications. If the Company does not have specifications,
KYTC’s Specifications shall be referenced. This item shall be paid EACH (EA) when complete.

W METER RELOCATE This item includes all labor, equipment, excavation, additional fittings,
disinfection, testing, restoration, and etc., to relocate the existing water meter (whatever size exists), meter
yoke, meter box, casting, and etc., from its old location to the location shown on the plans or as directed, in
accordance with the specifications and standard drawings complete and ready for use. The new service
pipe (if required) will be paid under short side or long side service bid items. Any and all meter
relocations of 2 inches or less shall be paid under one bid item included in the contract regardless of size.
Each individual relocation shall be paid individually under this item; however, no separate bid items will
be established for meter size variations of 2 inches ID or less. Please refer to the Utility Company’s
Specifications. If the Company does not have specifications, KYTC’s Specifications shall be referenced.
This item shall be paid EACH (EA) when complete.

W METER VAULT SIZE RANGE 1 OR 2 This item is for payment for installation of an underground
structure for housing of a larger water meter, fittings, and valves as required by the plans and
specifications. This item shall include all labor, equipment, excavation, concrete, manhole castings or
access doors, the specified meter(s) valve(s), all piping, and fitting materials associated with installing a
functioning meter and vault in accordance with the plans, standard drawings, and specifications, complete
and ready for use. The size shall be the measured internal diameter of the meter and piping to be
installed. The size meter vault to be paid under size 1 or 2 shall be as follows:

Size Range 1 = All meter and piping sizes greater than 2 inches up to and including 6 inches
Size Range 2 = All meter and piping sizes greater than 6 inches

This item shall be paid EACH (EA) when complete. Please refer to the Utility Company’s Specifications.
If the Company does not have specifications, KYTC’s Specifications shall be referenced.

W METER/FIRE SERVICE COMBO VAULT This item is for payment for installation of an
underground structure for housing of a water meter and fire service piping, fittings, and valves as required
by the plans and specifications. This item shall include all labor, equipment, excavation, concrete,
manhole castings or access doors, the specified meter(s), valve(s), all piping, and fitting materials
associated with installing a functioning meter and fire service vault in accordance with the plans and
specifications, complete and ready for use. Please refer to the Utility Company’s Specifications. If the
Company does not have specifications, KYTC’s Specifications shall be referenced. This item shall be
paid EACH (EA) when complete.

W METER WITH PRESSURE REDUCING VALVE (PRV) This item is for payment for installation
of all standard water meters with pressure reducing valves (PRV) of all sizes 2 inches ID or less as
specified on the plans. This item shall include all labor, equipment, meter, PRV, meter box, casting,
yoke, and any other associated material needed for installation of a functioning water meter with PRV in
accordance with the plans and specifications, complete and ready for use. This item shall include
connections to the new or existing water service line. Please refer to the Utility Company’s
Specifications. If the Company does not have specifications, KYTC’s Specifications shall be referenced.
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This item shall be paid EACH (EA) when complete.

W PIPE This description shall apply to all PVC, ductile iron, and polyethylene/plastic pipe bid items of
every size and type to be used as water main, except those bid items defined as “Special”. This item
includes the pipe specified by the plans and specifications, all fittings (including, but not limited to, bends,
tees, reducers, plugs, and caps), tracing wire with test boxes (if required by specification), polyethylene
wrap (when specified), labor, equipment, excavation, bedding, restoration, testing, sanitizing, backfill, and
etc., required to install the specified new pipe and new fittings at the locations shown on the plans, or as
directed, in accordance with the specifications and standard drawings complete and ready for use. No
additional payment will be made for rock excavation.  This bid item includes material and placement of
flowable fill under existing and proposed pavement, and wherever else specified on the plans or in the
specifications. This item shall include all temporary and permanent materials and equipment required to
pressure test and sanitize mains including, but not limited to, pressurization pumps, hoses, tubing, gauges,
main taps, saddles, temporary main end caps or plugs and blocking, main end taps for flushing, chlorine
liquids or tablets for sanitizing, water for testing/sanitizing and flushing (when not supplied by the utility),
chlorine neutralization equipment and materials, and any other items needed to accomplish pressure testing
and sanitizing the main installation. This item shall also include pipe anchors, at each end of polyethylene
pipe runs when specified to prevent the creep or contraction of the pipe. Measurement of quantities under
this item shall be through fittings, encasements, and directional bores (only when a separate carrier pipe is
specified within the directional bore pipe). Measurements shall be further defined to be to the center of
tie-in where new pipe contacts existing pipe at the center of connecting fittings, to the outside face of vault
or structure walls, or to the point of main termination at dead ends. No separate payment will be made
under pipe items when the directional bore pipe is the carrier pipe. Please refer to the Utility Company’s
Specifications. If the Company does not have specifications, KYTC’s Specifications shall be referenced.
This item shall be paid LINEAR FEET (LF) when complete.

W PLUG EXISTING MAIN This item shall include the specified plug, concrete blocking and/or
anchoring, labor, equipment, excavation, backfill, and restoration required to install the plug in an existing
in-service main that is to remain at the location shown on the plans or as directed in accordance with the
specifications. Any and all plugs on all existing in-service mains shall be paid under one bid item included
in the contract regardless of size. No separate bid items will be established for size variations. Please
refer to the Utility Company’s Specifications. If the Company does not have specifications, KYTC’s
Specifications shall be referenced. This item shall be paid EACH (EA) when complete.

NOTE: This utility bid item is not to be paid on new main installations or abandoned mains. This

pay item is to plug existing in-service mains only. Plugs on new mains are incidental to the new

main just like all other fittings.

NOTE: Plugging of existing abandon mains shall be performed and paid in accordance with

Section 708.03.05 of KYTC Standard Specifications For Road And Bridge Construction and paid

using Bid Code 01314 Plug Pipe.

W PRESSURE REDUCING VALVE This description shall apply to all pressure reducing valves (PRV)
of every size required in the plans and specifications except those bid items defined as “Special”.
Payment under this description is to be for PRVs being installed with new main. This item includes the
PRV as specified in the plans and specifications, polyethylene wrap (if required by specification), labor,
equipment, excavation, anchoring (if any), pit or vault, backfill, restoration, testing, disinfection, and etc.,
required to install the specified PRV at the location shown on the plans in accordance with the
specifications and standard drawings complete and ready for use. If required on plans and/or proposed
adjoining DIP is restrained, PRVs shall be restrained. PRV restraint shall be considered incidental to the
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PRV and adjoining pipe. Please refer to the Utility Company’s Specifications. If the Company does not
have specifications, KYTC’s Specifications shall be referenced. This item shall be paid EACH (EA)
when complete.

W PUMP STATION This item is for payment for installation of pumps and an above or below ground
structure for housing of the pumps.  This item shall include all pumps, piping, fittings, valves, electrical
components, building materials, concrete, any other appurtenances, labor, equipment, excavation, and
backfill, to complete the pump station installation as required by the plans, standard drawings, and
specifications, complete and ready for use. Please refer to the Utility Company’s Specifications. If the
Company does not have specifications, KYTC’s Specifications shall be referenced. This item shall be
paid LUMP SUM (LS) when complete.

W REMOVE TRANSITE (AC) PIPE This item shall include all labor, equipment, and materials
needed for removal and disposal of the pipe as hazardous material. All work shall be performed by
trained and certified personnel in accordance with all environmental laws and regulations.

Any and all transite AC pipe removed shall be paid under one bid item included in the contract regardless
of size. No separate bid items will be established for size variations. Please refer to the Utility
Company’s Specifications. If the Company does not have specifications, KYTC’s Specifications shall be
referenced. This item shall be paid LINEAR FEET (LF) when complete.

W SERVICE LONG SIDE This bid item description shall apply to all service line installations of every
size bid up to and including 2 inch inside diameter, except those service bid items defined as *“Special”.
This item includes the specified piping material, main tap, tapping saddle (if required), and corporation
stop materials, coupling for connecting the new piping to the surviving existing piping, encasement of 2
inches or less internal diameter (if required by plan or specification), labor, equipment, excavation,
backfill, testing, disinfection, and restoration, at the locations shown on the plans or as directed, in
accordance with the specifications and standard drawings, complete and ready for use. This bid item is
to pay for service installations where the ends of the service connection are on opposite sides of the public
roadway and the service line crosses the centerline of the public roadway as shown on the plans. The
length of the service line is not to be specified. Payment under this item shall not be restricted by a
minimum or maximum length. The contractor shall draw his own conclusions as to the length of piping
that may be needed. Payment under this item shall include boring, jacking, or excavating across the
public roadway for placement. Placement of a service across a private residential or commercial entrance
alone shall not be reason to make payment under this item. Private or commercial entrances shall not be
considered a public roadway in defining payment under this item. This pay item does not include
installation or relocation of meters. Meters will be paid separately. No additional payment will be
made for rock excavation or for special bedding required in rock excavation. Please refer to the Utility
Company’s Specifications. If the Company does not have specifications, KYTC’s Specifications shall be
referenced. This item shall be paid EACH (EA) when complete.

W SERVICE SHORT SIDE This bid item description shall apply to all service line installations of
every size up to and including 2 inch internal diameter, except those service bid items defined as
“Special”. This item includes installation of the specified piping material of the size specified on plans,
encasement of 2 inches or less internal diameter (if required by plan or specification), main tap, tapping
saddle (if required), corporation stop, coupling for connecting the new piping to the surviving existing
piping, labor, equipment, excavation, backfill, testing, disinfection, and restoration, at the locations shown
on the plans or as directed, in accordance with the specifications and standard drawings, complete and
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ready for use. This bid item is to pay for service installations were both ends of the service connection
are on the same side of the public roadway, or when an existing service crossing a public roadway will
remain and is being extended, reconnected, or relocated with all work on one side of the public roadway
centerline as shown on the plans. The length of the service line is not to be specified and shall not be
restricted to any minimum or maximum length. Payment shall be made under this item even if the
service crosses a private residential or commercial entrance; but, not a public roadway.

Private or commercial entrances shall not be considered a public roadway in defining payment under this
item. The contractor shall draw his own conclusions as to the length of piping that may be needed. This
pay item does not include installation or relocation of meters. Meters will be paid separately. No
additional payment will be made for rock excavation or for bedding required in rock excavation. Please
refer to the Utility Company’s Specifications. If the Company does not have specifications, KYTC’s
Specifications shall be referenced. This item shall be paid EACH (EA) when complete.

W SERVICE RELOCATE This item is for the relocation of an existing water service line where a
meter is not involved, and where an existing service line can easily be adjusted by excavating alongside
and moving the line horizontally and/or vertically a short distance without cutting the service line to avoid
conflicts with road construction.  This item shall include excavation, labor, equipment, bedding, and
backfill to relocate the line in accordance with the plans and specifications complete and ready for use.
Payment under this item shall be for each location requiring relocation. Payment shall be made under
this item regardless of service size or relocation length. No separate pay items will be established for size
or length variation. Please refer to the Utility Company’s Specifications. If the Company does not have
specifications, KYTC’s Specifications shall be referenced. This item shall be paid EACH (EA) when
complete.

W STRUCTURE ABANDONMENT This item is to be used to pay for abandonment of larger above or
below ground water structures such as meter vaults, fire pits, pump stations, tanks, and etc. Payment
under this time shall not be limited to size or scope; however structures with connecting pipes of 2 inches
or less shall not be paid under this item; but, shall be considered incidental to water construction, (i.e.,
abandonment of standard water meters up to and including 2 inches would not be paid under this item).
Payment under this item shall include all labor, equipment, and compacted fill or flowable fill for
abandonment of the structure in place and restoration complete. No separate bid items will be established
for size or structure variations. Please refer to the Utility Company’s Specifications. If the Company
does not have specifications, KYTC’s Specifications shall be referenced. This item shall be paid EACH
(EA) when complete.

W STRUCTURE REMOVAL This item is to be used to pay for removal of larger above or below
ground water structures such as meter vaults, fire pits, pump stations, tanks, and etc. Payment under this
time shall not be limited to size or scope; however structures with connecting pipes of 2 inches or less
shall not be paid under this item; but, shall be considered incidental to water construction, (i.e., removal of
standard water meters up to and including 2 inches would not be paid under this item). Payment under
this item shall include all labor, equipment, and compacted backfill for removal of the structure and
restoration complete. No separate bid items will be established for size or structure variations. Please
refer to the Utility Company’s Specifications. If the Company does not have specifications, KYTC’s
Specifications shall be referenced. This item shall be paid EACH (EA) when complete.

W TAPPING SLEVE AND VALVE SIZE 1 OR 2 This item shall include the specified tapping sleeve,
valve, valve box, concrete pad around valve box (when required in specifications or plans), labor, and
equipment to install the specified tapping sleeve and valve, complete and ready for use in accordance with
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the plans and specifications. The size shall be the measured internal diameter of the live pipe to be
tapped. The size tapping sleeve and valve to be paid under sizes 1 or 2 shall be as follows:

Size 1 = All live tapped main sizes up to and including 8 inches
Size 2 = All live tapped main sizes greater than 8 inches

Please refer to the Utility Company’s Specifications. If the Company does not have specifications,
KYTC’s Specifications shall be referenced. This item shall be paid EACH (EA) when complete.

W TIE-IN This bid description shall be used for all main tie-in bid items of every size except those
defined as “Special”. This item includes all labor, equipment, excavation, fittings, sleeves, reducers,
couplings, blocking, anchoring, restoration, disinfection, testing and backfill required to make the water
main tie-in as shown on the plans, and in accordance with the specifications complete and ready for use.
Pipe for tie-ins shall be paid under separate bid items. This item shall be paid EACH (EA) when
complete.

W VALVE This description shall apply to all valves of every size required in the plans and specifications
except those bid items defined as “Special”. Payment under this description isto be for gate or butterfly
valves being installed with new main.  This item includes the valve as specified in the plans and
specifications, polyethylene wrap (if required by specification), labor, equipment, excavation, anchoring
(if any), valve box and valve stem extensions, backfill, concrete pad around valve box (if required by
specification), restoration, testing, disinfection, and etc., required to install the specified valve at the
location shown on the plans in accordance with the specifications and standard drawings complete and
ready for use. If required on plans and/or proposed adjoining DIP is restrained, valves shall be
restrained. Valve restraint shall be considered incidental to the valve and adjoining pipe. This
description does not apply to cut-in valves. Please refer to the Utility Company’s Specifications. If the
Company does not have specifications, KYTC’s Specifications shall be referenced. This item shall be
paid EACH (EA) when complete.

W VALVE ANCHOR EXISTING This bid item is intended to pay for installation of restraint hardware
on an existing valve where no restraint exists to hold the valve in place to facilitate tie-ins and other
procedures where restraint is prudent. This work shall be performed in accordance with water
specifications and plans. This bid item shall include all labor equipment, excavation, materials and
backfill to complete restraint of the designated valve, regardless of size, at the location shown on the
plans, complete and ready for use. Materials to be provided may include, but is not limited to, retainer
glands, lugs, threaded rod, concrete, reinforcing steel or any other material needed to complete the
restraint. Should the associated valve box require removal to complete the restraint, the contractor shall
reinstall the existing valve box, the cost of which shall be considered incidental to this bid item. No
separate bid items are being provided for size variations. All sizes shall be paid under one bid item.
Please refer to the Utility Company’s Specifications. If the Company does not have specifications,
KYTC’s Specifications shall be referenced. This item shall be paid EACH (EA) when complete.

W VALVE BOX ADJUST Includes all labor, equipment, valve box and valve stem extensions (if
required), excavation, backfill, concrete pad around valve box (when specified in specifications or plans),
restoration, and etc., to adjust the top of the box to finished grade complete and ready for use. Please
refer to the Utility Company’s Specifications. If the Company does not have specifications, KYTC’s
Specifications shall be referenced. This item shall be paid EACH (EA) when complete.

Standard Water Bid Item Descriptions Page 9 of 10
Effective with the May 27, 2016 letting
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W VALVE CUT-IN This bid description is for new cut-in valve installations of all sizes where
installation is accomplished by cutting out a section of existing main.  This item shall include cutting the
existing pipe, supplying the specified valve, couplings or sleeves, valve box, concrete pad around valve
box (when required in specifications or plans), labor, equipment, and materials to install the valve at the
locations shown on the plans, or as directed by the engineer, complete and ready for use. Any pipe
required for installation shall be cut from that pipe removed or supplied new by the contractor. No
separate payment will be made for pipe required for cut-in valve installation. Please refer to the Utility
Company’s Specifications. If the Company does not have specifications, KYTC’s Specifications shall be
referenced. This item shall be paid EACH (EA) when complete.

W VALVE VAULT This item is for payment for installation of an underground structure for housing of
specific valve(s) as required by the plans and specifications. This item shall include all labor, equipment,
excavation, concrete, manhole castings or doors, the specified valve(s), all piping, and fitting materials
associated with installing a functioning valve vault in accordance with the plans, standard drawing, and
specifications, complete and ready for use. Please refer to the Utility Company’s Specifications. If the
Company does not have specifications, KYTC’s Specifications shall be referenced. This item shall be
paid EACH (EA) when complete.

Standard Water Bid Item Descriptions Page 10 of 10
Effective with the May 27, 2016 letting
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SUMMARY OF WORK

1. GENERAL

The project includes all necessary actions to complete the replacement of approximately 1095 linear
feet of proposed 8” ductile iron watermain pipe along KY 2565 in Louisa, KY. The project also
includes clearing and grubbing; excavating and trenching; removing existing watermain; preparing
pipe bedding; tying-in the proposed 8" ductile iron watermain pipe to two (2) 8” inserta gate valves,
which were installed in a previous phase of the project, at the beginning and end of the project limits;
installing mechanical joint fittings, thrust blocks, warning tape, line markers, etc.; backfilling;
compacting; seeding and mulching; flushing and testing; and all other associated work required for
completion of the project.

The Contractor shall provide all materials, labor, and equipment necessary for completion of the
Project. The Contract Documents are intended to provide the basis for proper completion of the work
suitable for the intended use of the Owner. Anything not expressly set forth but which is reasonably
implied or necessary for proper performance of the Project shall be included.

Continuous Operations: The existing system must be maintained in continuous operation in such a
manner that it meets all local, state, and federal requirements. The Contractor shall notify the
Engineer and/or Owner each day if work will be going on. The Contractor is responsible not to
deactivate, demolish, or interfere with any system component required for the continuous operation
until a new or temporary permanent-like system has been installed and is operational. The Contractor
is responsible for payment of all fines resulting from any action or inaction on his part or the part of his
subcontractors during performance of the Work that causes the facility/facilities to operate in an illegal
manner or fail to operate in a legal manner. There is no payment for stored materials.

The following major Contract Work items include but are not limited to:
1. Excavation and removal of existing watermain pipe.

2. Installment of proposed 8" ductile iron watermain pipe.

3

Tying-in the proposed 8” ductile iron watermain pipe to two (2) 8” inserta gate valves (installed in
previous phase of project) at the beginning and end of the project limits.

2. PERMITS

The Contractor shall obtain any permits related to or required by the Work in this Contract except
those which the Owner has obtained.

3. CODES

Comply with applicable codes and regulations of authorities having jurisdiction. Submit copies of
inspection reports, notices, citations, and similar communications, to the Owner.

4, EXISTING CONDITIONS AND DIMENSIONS
The Work in this Contract will primarily be performed in or around existing facilities of which a portion
must remain functional. The Contractor must maintain the required items and/or systems functional

without additional effort by the Owner's personnel and at no extra costs to the Owner.

The Contractor is responsible for verifying all existing conditions, elevations, dimensions, etc., and
providing his finished work to facilitate existing conditions.
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5. BONDING AND BID SUBMITTAL

Bids shall be accompanied by a certified check or bid bond payable to the Louisa Water Company in
the amount not less than ten per cent (10%) of the base bid. No bidder may withdraw their bid for a
period of ninety (90) days after the bids are opened. The bidder may, however, withdraw their bid at
any time prior to the time and date scheduled for opening of same or any authorized postponement
thereof. Any bid received after the time and date specified will not be considered and will be returned
to the bidder.

-END OF SECTION-
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TRENCHING AND WATERLINE INSTALLATION
1. GENERAL

The CONTRACTOR shall furnish all labor, materials and equipment to install the water
lines as shown on the plans and as specified herein.

The water lines may be pressure-rated plastic pipe (PVC), municipal plastic pipe (MPVC), cast iron (Cl),
ductile iron (DI), or river crossing pipe, all as specified hereinafter. The bid documents shall show the
amounts of each type and class of pipe to be provided by the CONTRACTOR.

The OWNER will obtain all rights-of-way for operations through private property. It will also secure
building permits and the permits for all pipe laid in highway rights-of-way. Any charges for inspection or
other fees required will be the responsibility of the CONTRACTOR since the amounts of these are
dependent upon the operation of the CONTRACTOR.

2. HAULING AND STORAGE

The CONTRACTOR shall notify the ENGINEER when pipe will be received on the job so that proper
arrangements may be made for inspecting the unloading and stringing, as well as inspecting and
examining the pipe materials.

The CONTRACTOR will be required to deliver all equipment and other materials and place same as and
where required for installation. Care must be exercised in the handling of all materials and equipment and
the CONTRACTOR will be held responsible for all breakage or damage lo same caused by his workmen,
agents, or appliances for handling or moving. Pipes and other castings shall in no case be thrown or
dropped from cars, trucks, or wagons to the ground, but shall be lowered gently and not allowed to roll
against or strike other castings and unyielding objects violently. Pipe and other castings may be
distributed at places that will not interfere with other building operations and unloaded, or yarded and
distributed as required, as the CONTRACTOR may elect.

Valves, castings, fabricated metal, reinforcing steel, etc., shall be yarded or housed in some convenient
location by the CONTRACTOR and delivered on the ground as required. All equipment and materials
subject to damage from the weather, dampness, changes in temperature, or exposure shall be protected
by a dry, weatherproof enclosure until ready for installation or use. The cost of all hauling, handling, and
storage shall be included in the prices bid for equipment and materials in place. The OWNER takes no
risk or responsibility for tire, flood, theft, or damage until after the final acceptance of the work.

3. LINES AND GRADES

The location of all new pipelines is shown on the plans. If needed, the ENGINEER will assist the
CONTRACTOR in marking such locations in the field. The CONTRACTOR will be required to accomplish
any detailed layout, including that required for establishing the grade of the pipeline.

4, TRENCH EXCAVATION
4.1. General

The CONTRACTOR shall include in his unit price bid, all trenching necessary for installation of all
pipelines as planned and specified. Trenching shall include all clearing and grubbing, including all weeds,
briars, small trees, stumps, etc., encountered in the trenching. The CONTRACTOR shall dispose of any
such material by burning, burial, or hauling away (or as noted on the drawings), at no extra cost to the
OWNER. It shall be the CONTRACTOR's responsibility to notify the appropriate state and local air
pollution control agencies when he conducts open burning of refuse. Ornamental shrubs shall be
removed, protected and replanted. Trenching also includes such items as minor street, road, sidewalk,
pipe and small creek crossings; cutting, moving or repairing damage to fences, poles, or gates and other
surface structures regardless of whether shown on the plans.
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The CONTRACTOR shall protect existing facilities against danger or damage while pipeline is being
constructed and backfilled, or from damage due to settlement of this backfill. In case of damage to any
existing structures, repair and restoration shall be made at once and backfill shall not be replaced until
this is done. In all cases, restoration and repair shall be such that the damaged structures will be in as
good condition and serve its purpose as completely as before and such restoration and repair shall be
done without extra cost to the OWNER. The use of trench-digging machinery will be permitted except
where its operation will cause damage to trees, buildings or existing structures above or below the
ground. At such locations hand methods shall be employed to avoid damage. All excavated material shall
be piled in a manner that will not endanger the work and will avoid obstructing sidewalks and driveways.
Gutters shall be kept clear or other satisfactory provisions shall be made for street drainage.

All excavation shall be open trenches, except where the drawings call for tunneling, boring, or jacking
under structures, railroads, sidewalks, and roads. The construction procedure for these types of
excavation is described elsewhere in these specifications.

4.2. Clearing

The CONTRACTOR shall accomplish all clearing and/or grubbing as required for the construction under
this contract. Clearing and grubbing shall include the cutting and removal of trees, stumps, brush, roots,
logs, fences and other loose or projecting material and natural obstructions which, in the opinion of the
ENGINEER, must be removed to properly prosecute the construction and operate the facilities upon
completion of construction. Trees, unless designated otherwise on the plans, shall remain and be
properly protected. Ornamental shrubs, plantings, fences, walls, etc. shall be removed and replanted or
replaced or protected from the construction activity. Clearing and/or grubbing shall be incidental to the
various bid items and no additional compensation will be paid for same.

4.3. Trench Depth

Trenches shall be excavated to the line and grade required for the installation of pipe at the elevations
indicated on the plans. No additional compensation will be made for extra depth where required by the
plans or due to CONTRACTOR error. Excavation, except as required for exploration, shall not begin until
the proposed work has been staked out.

Materials which are not required for backfill and site grading shall be removed and disposed of as
directed by the ENGINEER. Hauling, bedding and backfilling shall be considered incidental to the various
bid items and will not be paid for directly. Excavation shall be of sufficient depth to allow the piping to be
laid on the standard pipe bedding. The trenches shall be excavated to a minimum of six (6) inches below
the bottom of the pipe barrel in rock. Should it be necessary to avoid existing utilities, culverts, outlets, or
other structures, the water line shall be carried deeper at no additional expense to the OWNER.

Where the plans call for extra trench depth, this extra depth shall be provided at no extra cost.
4.4, Trench Width

Trench widths shall exceed the minimum width that will provide free working space, on each side of the
pipe and to permit proper backfilling around the pipe as shown in the accompanying table and unless
specifically authorized by the ENGINEER, shall not be excavated to wider than two (2) feet plus the
nominal diameter of the pipe at the top of the trench. Before laying the pipe, the trench shall be opened
far enough ahead to reveal any obstruction that may necessitate changing the line and grade of the pipe.

Should the CONTRACTOR fail to accomplish this, and changes are required, they shall be at his sole
expense. In rock, all ledge rocks, boulders and large stones shall be removed to provide six (6) inches of
clearance on each side and below all pipe and fittings.

4.5. Shoring, Sheeting and Bracing of Excavation

Where unstable material is encountered, or where the depth of the excavation in earth exceeds five (5)
feet, the sides of the trench or excavation shall be supported by substantial sheeting, bracing, or shoring.
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The design and installation of all sheeting, sheet piling, bracing or shoring shall be based on
computations of pressure exerted by the materials to be retained.

Adequate and proper shoring of all excavations will be the entire responsibility of the CONTRACTOR.
The Standards of the Federal Occupational Safety and Health Act and the Kentucky Department of Labor
shall be followed.

4.6. Removal of Water

The CONTRACTOR shall provide adequate removal of all water and the prevention of surface water from
entering the excavation. The CONTRACTOR shall maintain dry conditions within the excavations until the
backfill is placed. No additional compensation will be paid for replacement and/or stabilization of prepared
excavations due to flooding and/or deterioration from extended exposure. All water pumped or drained
from the excavation shall be disposed of in a suitable manner without damage to adjacent property or to
other work under construction.

4.7. Bedding of Pipeline

In all cases the foundation for pipe shall be prepared so that the entire load of the backfill on top of the
pipe will be carried uniformly on the barrel of the pipe. The bells of the pipe shall not carry any of the load
of the backfill. The bedding specifications shall govern the backfill from the bottom of the trench up to the
centerline or spring line of the pipe.

4.7.1. Stable Earth Foundation

On all galvanized or copper lines, the CONTRACTOR may use either the "solid trench bottom method" or
the "undercutting method." The solid trench bottom method allows support of the pipe barrel by the trench
bottom with holes dug out for the bells. The bottom must be leveled with soil and free of irregularities. The
undercutting method calls for 4 inches of excavation below the barrel and then refill with evenly spread
earth cushion or other standard bedding.

On all PVC pipelines, the trench bottoms shall be smooth and free of frozen material, dirt clods and
stones over %" diameter. Bottom dirt left by trenching equipment will usually provide adequate material to
level the trench bottom and provide bedding support for the pipe barrel. If the trench bottom is free of dirt,
soft material may be shoveled off the side walls or shoveled under the pipe to ensure proper pipe barrel
bedding. In areas where the trench bottom is hard, a layer of soft backfill must be provided to ensure the
pipe barrel is properly cushioned. See the plans for proper bedding material depth.

If the foundation is good firm earth the pipe may be laid directly on the undisturbed earth provided the
pipe barrel is supported for its full length.

Bedding No. 9 stone, fine gravel, sand or compacted finely graded select earth shall be used to correct
irregularities in the subgrade. Where bell and spigot are involved, bell holes shall be excavated to prevent
the bells from being supported or undisturbed earth.

As an alternative to the above method, excavation in earth may be undercut to a depth below the required
invert elevation that will permit laying the pipe on a bed of granular material or finely graded select earth
to provide continuous support for the pipe barrel. Bedding depth shall be as shown on the plans.

All cast iron or ductile iron lines 4 inches above in size will be installed using the undercutting method and
a crushed stone bedding. The crushed stone bedding is not a separate pay item and shall be included as
incidental expense in the unit price for the pipe bid per foot of pipe. Cast iron or ductile iron lines less than
4 inches may be installed using the undercutting method and earth refill.

4.7.2. Trenches in Rock

All installation in rock will utilize the undercutting method. Bedding will be with 6 inches crushed stone.
The only exception to this will be with PVC, copper, or galvanized iron pipe 4 inches in diameter or
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smaller. These may be bedded on 6 inches of evenly spread earth backfill.
4.7.3. Unstable Trenches

If unstable material is encountered which may not provide a suitable foundation for the pipe, the unstable
material will be removed, and an adequate layer of encasement concrete or other special bedding shall
be placed for the pipe foundation. Such "special pipe foundation" shall only be installed if directed by the
ENGINEER in writing or on the plans. This special pipe foundation shall be considered a pay item and
shall be paid for by lineal foot at the contract price for the type of bedding required.

4.7.4. Smooth Trench Beds

In installations where a smooth trench bed on grade with no irregularities is required, the CONTRACTOR
shall use a notched wood plank or similar device to check the bed before each length of pipe is laid.
Plank shall be at least 4 feet longer than the laying length of pipe being installed.

4.8. Pavement Removal

Pavement removal shall be as indicated on the plans or directed by the ENGINEER. When so required,
or when directed by the ENGINEER, only one-half(%2) of the street crossings or road Crossing shall be
excavated before placing temporary bridges over the side excavated, for the convenience of the traveling
public. All backfilled ditches shall be maintained in such a manner that they will offer no hazard to the
passage of traffic. The convenience of the traveling public and the property owners abutting the
improvements shall be taken into consideration. All public or private drives shall be promptly backfilled or
bridged at the direction of the ENGINEER. Pavement replacement shall be in accordance with Section
AC of these specifications. Excavated materials shall be disposed of so as to cause the least interference
and in every case the disposition of excavated materials shall be satisfactory to the ENGINEER.

4.9. Traffic Maintenance

The CONTRACTOR must "red light" and guard all open trenches or obstructions placed on the streets or
sidewalks. The lights must be burning from sunset to sunrise in order to effectively warn and safeguard
the public against dangers connected with open trenches, excavations and other obstructions. The
CONTRACTOR shall be held responsible for any damage that may occur to persons or property by
reason of the failure of the CONTRACTOR to properly "red light" and guard all open trenches or
obstructions along the routes of the waterlines. The CONTRACTOR at his own expense shall also
maintain warning signs, barricades and a watchmen or flagmen to control traffic at such times as his work
would interfere with the flow of traffic. No excavation shall begin that may present a safety hazard unless
the signs, barricades, lights, etc. are available to protect the open excavation at the conclusion of the day.
The CONTRACTOR will comply with all Federal and State Occupational Safety and Health requirements
for this type of construction. The CONTRACTOR shall also comply with all local and Kentucky
Department of Highways requirements for signing and traffic control.

4.10. Maintenance of Flow of Drains and Sewers

Adequate provision shall be made for the flow of sewers, drains and water courses encountered during
construction. Any structures which are disturbed shall be satisfactorily restored by the CONTRACTOR.

4.11. Interruption of Utility Services

No valve, switch or other control on any existing utility system shall be operated for any purpose by the
CONTRACTOR without approval of the ENGINEER and the Utility. All consumers affected by such
operations shall be notified by the CONTRACTOR as directed by the ENGINEER and utility before the
operation and advised of the probable time when service will be restored.

5. PIPE AND FITTINGS
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5.1. Polyvinyl Chloride (PVC) Pipe

PVC pipe shall be extruded from Type |, Grade 1, polyvinyl chloride material with a hydrostatic design
stress of 2000 PSI for water at 73.4 degrees Fahrenheit, designated as PVC 1120, meeting ASTM
Specifications D-1784 for material and D-2241 for pipe, latest revisions. Pipe shall also meet all
applicable provisions of the Product Standards and shall bear the National Sanitation Foundation (NSF)
seal of approval in compliance with NSF Standard No. 1 4. PVC pipe having a maximum hydrostatic
working pressure of 160 psi (SDR26), 200 psi (SDR2 I), 250 psi (SDR17), or 315 psi (SDR13.5) shall be
used.

Samples of pipe and physical and chemical data sheets shall be submitted to the ENGINEER for review
and determination of compliance with these specifications before pipe is delivered to job. The pipe shall
be homogeneous throughout and free from cracks, holes, foreign inclusions or other defects.

The workmanship, pipe dimensions and tolerances, outside diameters, wall thickness, eccentricity,
sustained pressures (ASTM D-1598), burst pressures (ASTM D-1599), flattening, extrusion quality (ASTM
D-2152), marking and all other requirements of the Product Standard PS 22-70 shall be conformed with in
all respects. No pipe 2 inches in diameter or larger with a wall thickness less than 0.090 inches may be
used.

Pipe shall be furnished in 20 foot or 40-foot lengths. The pipe may be double plain end or with bell on one
end. Male ends of pipe must be beveled on the outside. Pipe shall have a ring painted around the male
end or ends in such a manner as to allow field checking of setting depth of pipe in the socket. This
requirement is made to assist construction superintendents and inspectors in visual inspection of pipe
installation.

Pipe must be delivered to job site by means which will adequately support it, and not subject it to undue
stresses. In particular, the load shall be so supported that the bottom rows of pipe are not damaged by
crushing. Pipe shall be unloaded carefully and strung or stored as close to the final point of placement as
is practical. Pipe must not be exposed to the direct rays of the sun for an extended period of time. If pipe
is not to be installed shortly after delivery to the job site, it stored in a shaded location and strung as
needed.

5.1.1. Jointing

Pipe shall be joined with slip-type joints with rubber gaskets. Pipes with bells shall have all part of the bell,
including the gasket groove, made from the same extruded piece, integral with the pipe, and shall be
thickened to meet standard dimension ratios of wall thickness to outside diameter. The gasket groove
shall be constructed such that gasket roll-out will not occur. Rubber gasket shall conform to ASTM 1869.
The pipe manufacturer shall have an experienced representative on the job for a minimum of one day at
the commencement of joining and laying operations. Joint lubricant shall be of a type recommended by
the manufacturer for their pipe subject to the ENGINEER's approval. Lubricant shall be water soluble,
non-toxic and have no objectionable properties.

5.1.2. Couplings

Where PVC couplings are used, they shall be of the same material as the pipe and may be of the molded,
or extruded type. PVC couplings shall have a minimum rating of 200 psi for continuous operation at 73.4
degrees F. Ductile iron fittings are required for Class 250 PVC installations.
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5.1.3. Fittings

5.1.3.1. Cast Iron

Cast or ductile iron mechanical joint type fittings with appropriate adapters may be used with PVC pipe.
All such fittings shall be approved by the pipe manufacturer, and complete data sent to the ENGINEER,
including the manufacturer's approval, for review. Fittings shall comply with AWWA C-110 or C-111 and
shall be manufactured for the size and pressure class of the line on which they are used. Use of transition
gaskets will not be allowed unless specifically approved by the pipe manufacturer.

5.1.4. Service Connections

All service connections on PVC lines shall be made by means of tees, factory tapped couplings, or
bronze service clamps manufactured specifically for use with PVC pipe, with Mueller threads, Mueller
Catalog No. H-134 or approved equal. Whenever possible, corporation stops shall be installed in plastic
lines before conducting hydrostatic tests. Service lines shall have the same pressure rating as its main
line. The specifications for Copper and PVC service lines are contained elsewhere in this section.

5.2. Municipal Polyvinyl Chloride (MPVC) Pressure Pipe

MPVC pipe shall meet the requirements of AWWA C900-75, latest revision, "Standard for Polyvinyl
Chloride (PVC) Pressure Pipe, 4" through 12" for Water" and shall be furnished in cast iron pipe
equivalent outside diameters with rubber-gasketed separate couplings.

MPVC pipe and couplings shall be made from Class 12454-A or Class 12454-B virgin compounds as
defined in ASTM D-1784. The standard code designation shall be PVC 11 20. The PVC compounds shall
be tested and certified as suitable for potable water products by the NSF Testing Laboratory and shall
carry the NSF approval marking.

Solvent-cement couplings or joints shall not be used. PVC joints using elastomeric gaskets shall be
tested as assembled joints and shall meet the laboratory performance requirements specified in ASTM D-
3139.

Pipe and couplings shall be pressure Class |1 00, DR 25 (Dimension Ratio), pressure Class 150, DR 18, or
pressure Class 200, DR 14 as shown on the plans or the bid form.

Pipe and couplings shall be marked as follows:

Nominal size and OD base.

Material code designation (PVC 11 20).

Dimension ratio number.

AWWA pressure class.

AWWA designation number (AWWA C900).

f. Manufacturers name or trade-mark and production record code.
Seal of the NSF Laboratory.

NogkrwpE

Pipe and couplings shall meet or exceed the following test requirements:

ASTM D-1 598 (1,000 Hrs.}
Sustained Pressure

Sustained Pressure DR
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14 650 psi
18 500 psi
25 350 psi

ASTM- 1 599 (60-70 seconds)
Minimum Burst Pressure

14 985 psi
18 755 psi

Burst Pressure DR

Hydrostatic Integrity - Each standard and random length of pipe shall be proof-tested at four times its
rated class pressure for a minimum of 5 seconds. Bells or couplings shall be tested with pipe.

Flattening - The pipe shall not split, crack, or break when tested by the parallel-plate method as specified
by ASTM D-2241.

Extrusion Quality - The pipe shall not flake or disintegrate when tested by the acetone- immersion method
as specified in ASTM D-2241.

Standard Length - Pipe shall be furnished in standard laying lengths of 20 ft.+ | in. A maximum of 15
percent of each pipe size may be furnished in random lengths of not less than | O feet each.

5.2.1. Jointing

Pipe shall be joined with slip-type joints with rubber gaskets. Procedures shall be as recommended by the
manufacturer and as described for PVC pipe in this section.

5.2.2. Fittings

Fittings for municipal PVC shall be cast iron or ductile iron only. Either mechanical joints may be used.
Fittings shall be manufactured for the size and pressure class of the- line on which they are used and
shall comply with AWWA C-110 or C-111.

5.2.3. Service Connections

Service connections shall be made by means of bronze service clamps manufactured specifically for use
with municipal PVC pipe. Clamps shall comply with AWWA C605-94.

5.3. Cast Iron Pipe

Cast iron pipe shall be designed in accordance with AWWA HI, (ASA A2 |. 1) and for pressures and
conditions as stated in these specifications.

Cast iron pipe shall be centrifugally cast and conform to AWWA C-t 06 for metal molds and C-108 for
sand-lined molds. Mechanical joints shall conform to AWWA Specification C-111 (ASA A21.1 1)

5.3.1. Metal Design Strength-
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Minimum Bursting Tensile 21,000 psi
Minimum Modulus of Rupture 45,000 psi
Maximum Modulus of Elasticity 10 million psi

5.3.2.  Minimum Nominal Thickness

The specific wall thickness will be determined for the given internal and external loading requirements in
accordance with ASA Specification A21. | (AWWA HI). The class of pipe required will be shown on the
plans and/or bid documents. All pipe used for potable water service shall be cement-lined.

5.3.3. Lengths

Pipe may be furnished in 12, 16, 16 1/2. 18- or 20-feet nominal laying lengths.

5.3.4. Tests

Hydrostatic and acceptance tests shall be in accordance with AWWA Specification C-106 for "Cast Iron
Pipe Centrifugally Cast in Metal Molds" or C-108 for sand molds. The ENGINEER shall be provided with
five (5) copies of each of the following tests for each contract involved:

Talbot striptest.
Ring and full-length bursting tests.

1

2

3. Chemical analysis of pipe.

4. Certification that pipe was hydrostatically tested.

Any pipe not meeting the AWWA Specifications quoted above shall be rejected in accordance with the
procedure outlined in the particular specification.

5.3.5. Marking

The net weight, class or nominal thickness and sampling period shall be marked on each pipe.
5.3.6. Jointing

Pipe joints shall be mechanical joint, rubber ring slip joint, flanged, or locked mechanical joint as specified
in Section IX.

Mechanical joints are to be furnished according to AWWA Specifications C-111. All pipe joints must be
furnished complete with all accessories. Mechanical joint bolts and nuts shall be of alloy cast iron or alloy
steel. Rubber gaskets shall be made of plain first grade rubber, free of imperfections and porosity.
Hardness shall be 70 to 75 durometers.

Rubber ring slip joints shall be equal to AWWA C-111-64 or latest revision. The joints shall be of the
following materials:

5.3.6.1. Rubber ring gasket compressed in groove in bell of pipe.
5.3.6.2. Beveled spigot end of pipe for initial centering into rubber gasket in bell.
Plain Spigot ends shall be suitably beveled to permit east entry into the bell, centering and compressing

the gasket. All items used for jointing pipe shall be furnished with the pipe and tested before shipment.
The joints shall be made with tools and lubricant in strict conformity with the manufacturer's instructions.
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Three (3) copies of such instruction shall be delivered to the ENGINEER at start of construction.
5.3.7. Lining and Coating Cast Iron Pipe

All cast iron pipe for water service shall be bituminous coated outside and cement lined with seal coat on
the inside per the above specification s. Cement mortar lining and bituminous seal coat inside shall
conform to ANSI 21.4.-64 (AWWA C-104-71).

5.3.8. Mechanical Joint, Rubber Ring Slip and Flanged Joints Fittings

Cast iron mechanical, rubber ring slip and flanged joints shall conform to ASA Specifications A2 I. IO
(AWWA C-110) for centrifugally cast iron water pipe. Mechanical joints shall also conform in all respects
to ASA 21.11 (AWWA C-111). Fittings shall be manufactured for the size and pressure class of the
pipeline in which they are to be used. Fittings shall be bituminous coated outside and lined on the inside
same as the line on which they are installed.

5.3.9. Cast Iron Flanged Pipe and Special Coupling
5.3.9.1. Flanged Pipe

All cast iron flanged pipe shall have flanges faced and drilled, 125 pound in accordance with ASA A2 |. 10
(AWWA C- 110) unless otherwise specified. Flanges may be cast integrally with the pipe or they may be
screwed on specially designed long hub flanges, refaced across both face of flange and end of pipe.
Flanged pipe shall be in accordance with ASA A2 1.6 (AWWA C-106) Specifications, latest revisions, and
be the class called for on the plans or bid form. Where plain ends of flanged and plain end pipe fit into
mechanical joint bells, centrifugally cast pipe shall be used. Flanged pipe for water service shall be
cement lined and bituminous coated the same as written herein for bell-joint pipe.

5.3.9.2. Special Coupling

Flexible couplings for flanged pipe shall be a mechanical joint cast to a special flanged joint using a
neoprene O-ring in place of the usual 1/16-inch rubber ring gasket. The mechanical bell and special
flanged joint piece shall be of high-grade gray cast iron (ASTM A48-56),

AWWA C-100-54T) with bolt circle, bolt size and spacing or ASA Specifications. Mechanical joint follower
flange shall be of ductile iron ASTM A399 or malleable iron ASTM A47, Grade 35018 or 32510, latest
revision, with high strength/weight ratio design.

Bolts shall be fine grained high tensile malleable iron with malleable iron hexagon nut.
Stainless steel nuts shall be used in vaults and wet wells. Where pressures may exceed 20 pounds,
anchor studs shall be included with spigots of pipes connected drilled to receive ends of studs.

5.4. Ductile Iron Pipe

Ductile iron pipe shall be designed in accordance with AWWA 113 (ASA A2 | .50) and for pressures and
conditions as stated in these specifications or called for on the plans. Ductile cast iron pipe shall conform
to AWWA C-151 (ASA A2 1 .51).

5.4.1.  Minimum Nominal Thickness

The specified thickness will be determined for the given internal and external loading requirements in
accordance with ASA A2 | .50. The class of pipe, wall thickness, and coatings required will be shown on
the plans or the bid form for all ductile iron pipe installation. Ductile iron pipe will normally be class 2 for fill
depths up to 16 feet and pipe diameters up to 12 inches.

5.4.2. The requirements for cast iron pipe shall also apply to ductile iron pipe with regard to lengths,
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tests, marking, joints, fittings, and lining or coatings. All ductile iron pipe used for potable water
service shall be cement-lined and bituminous coated as specified for cast iron pipe.

5.5. Copper Pipe and Fittings
These specifications govern the use of copper pipe where it is required for interior or exterior use.
5.5.1. Inside, Rigid with Solder Joint Connections

Small piping inside structures shall consist of standard copper tubing for water; Type "L" for general
plumbing purposes. All fittings shall be "solder joint connection" cast or wrought bronze for water service
for inside diameter of pipe size given. All stops, valves, hose bibs, and unions shall be made with same
joints or threaded inside pipe standard and be of brass or copper. Use 95-5 tin-antimony solder for "solder
joints".

5.5.2. Outside, Underground Tubing with Compression Joints

Small piping in the ground shall be of standard soft copper tubing for water service pipe, ASTM
Specifications B-88, Type "K", with bronze fittings, stops, and valves having compression connections for
flared copper tubing.

5.6. Galvanized Threaded Steel Pipe and Galvanized Threaded Malleable Fittings

Galvanized threaded steel pipe shall be equal to "National" standard galvanized pipe in

strength, coating, chemical and physical properties, threads and thickness. Fittings shall be equal to
Crane's standard malleable galvanized iron fittings in case of pressure lines and Crane's cast iron
threaded drainage fittings in case of drains. Cast iron pipe may be substituted for galvanized pipe where
authorized by the ENGINEER.

5.7. Black Steel Pipe

Pipe for natural or bottle gas service shall be black steel pipe, Schedule 40, threaded connections for use
inside buildings. It is to be coated with "Trucoat" or equal when used outside in ground.

5.8. Threaded or Welded Steel Air and Gas Pipe

Air piping shall be beveled for welding or, upon the ENGINEER's approval, be threaded and coupled. In
either case, pipe 3 inches and over shall be seamless or electric weld type. Pipe less than 3 inches may
be seamless, steel butt weld, or electric weld type. All air or gas pipe installed under this contract shall
comply with the latest revision of ASTM Specification A-53, Grade "B" for air, and American Petroleum
Institute Standards 5 L, for gas, latest revision, as applicable to the threaded or welded joint pipe.
Threaded steel pipe shall be furnished with couplings "handling tight".

5.8.1. Manufacturer's Stamp and AP! Monogram

Each length of pipe installed under this contract shall be stamped or marked with manufacturer's name,
type of pipe, pipe length and API monogram.

5.8.2. Weights, Dimensions and Test Pressures

All piping installed under this contract shall conform to the following minimum specification:

Nominal Size. Wall Thickness . Test Pressure
Inches Inches Weight Lb./Ft. psi Minimum

10
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| 0.133 1.68 700

Ya 0.140 2.27 1100

Ya 0.145 ti.72 1100

2 0.154 3.65 1100
Nominal Size. Wall Thickness. _ Test Pressure
Inches Inches Weight Lb./Ft. psi. Minimum

3 0.216 7.58 1100

4 K>.237 10.79 1300

6 K>.280 18.97 1300

5.9. River Crossing Pipe

River crossing pipe shall ductile iron with ball and socket type joints. Pipe shall meet all provisions of ASA

Specifications A-21 .6. Pipe bells and glands shall be 70-50-05 ductile iron with suitable rubber sealing
gaskets with the applicable requirements of American National Standard A2 1 .10.

5.10. Polyethylene Plastic Pipe

Polyethylene plastic pipe for use as service lines in water distribution systems shall have copper tube size

outside diameter, meeting ASTM D-2737. Pipe shall rate for 200 PSI working pressure unless a higher

rating is called for in the plans. Pipe shall meet all applicable provisions of the Commercial Standards and

shall bear the National Sanitation Foundation (NSF) seal of approval. Polyethylene connections shall be
made by compression fittings only.

5.11. Gate Valves (3" and Larger)
5.11.1. Underground

All underground gate valves shall be iron body, bronze mounted non-rising stem, tar coated outside and
suitable for working water pressures of 200 PSI. Valves shall be of standard manufacture and of the
highest quality both of materials and workmanship and shall conform to the latest revision of AWWA
Specification C_500. Valves shall be furnished with bell, flanged or mechanical joint end connections
suitable for connection to the pipe with which they are to be used.

Underground valves shall be nut operated, unless otherwise shown on the plans. The CONTRACTOR
shall furnish three standard stem iron wrenches for turning nut operated valves. All underground valves
which have nuts deeper than 30 inches below the top of valve box shall have extended stems with nuts
located within 2 feet of valve box cap. Water valve markers shall be placed to indicate the location of
water valves and shall be included in the line item cost for valve installation.

5.11.2. Housed

Gate valves, 3" and larger, for fabricated pipe systems shall be double disc, parallel seat type, iron body,
flanged, fully bronze mounted with O-ring seals, tar coated outside and suitable for working water
pressures of 150 PSI. Valves shall be of standard manufacture and of the highest quality both of
materials and workmanship and shall conform to the latest revision of A WWA Specification C_500.
Unless otherwise shown on the plans, all housed gate valves shall be 0 S & Y. Unless otherwise shown
on the plans, all housed valves and valves in basins shall be hand wheel operated. Hand wheels shall
have not less than the following diameters:

| Size Valves | Diameter |
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3" 8"
4" 10"
6" 12"
8" 14"
to" 16"
12" 18"
14" 20"
16" 22"
18" 24"

Valve stand hand wheels and hand wheels on extended stems, shall have the same minimum diameters
as those shown for hand wheels directly on valves. Extension stems for 0. S & Y valves shall be non-
rising, with clamp to valve hand wheel and hollow shaft for rising stem of valve, with adjustable cast iron
guides per each ten (I 0) feel of extensions stem length. All extension stems shall be connected with
suitable coupling castings for connection to and removal from valves and stands. Nuts and bolts on all
extensions stem connections shall be stainless steel.

5.12. Gate Valves (2 ¥2" and Smaller)

Gate valves 2 1/2" and smaller to be installed in fabricated pipe systems shall be bronze body with hand
wheel. They shall have inside LP threads and be suitable for a minimum water working pressure of 150
PSI. Valves shall have a solid wedge gate.

Underground 2 1/2" and smaller gate valves shall be iron body, bronze mounted double disc, parallel
seat, having bronze faces and disc rings, with wedge mechanism simple and direct. They shall be similar
in all other ways to the larger valves.

5.13. Check Valves
5.13.1. Mechanical

Check valves shall be swing gate type. All check valves shall be standard iron body with straightway
passage of full pipe area when swing gate is open. The valve shall be of the outside lever weight
operating type with an adjustable closure rate. The valve must be tight seating and must operate without
hammer or shock. The seat ring or lining must be renewable. The valve should be bronze mounted and
may contain a rubber or neoprene lining in accordance with the manufacturer recommendations.

5.14. Air Release Valves

A valve designed to allow exhaust of small pockets of air from the water main while in use shall be
installed where shown on the plans or where directed by the ENGINEER. The air release valve shall
have a 3/4" iron pipe thread inlet, cast iron body construction, and bronze trim, with all internal parts of
stainless steel or bronze. The valve shall have an orifice size of 5164" or greater. Valves shall be
suitable for a working water pressure of 150 PSI. The air release valve shall be mounted on 3/4",
Schedule 80, galvanized steel riser pipe. The riser pipe shall be connected to the water main by use of a
service clamp and a corporation stop as shown in the standard details. The riser pipe shall be connected
to the water main by use of a service clamp and a corporation stop as shown in the standard details. The
riser shall also have a 3/4", bronze gate valve with a tee handle, solid wedge type, inside LP threads,
suitable for a 150 PSI working water pressure.

5.15. Valve Boxes
All valves (gate, air release, check, etc.) installed underground shall be installed in an approved valve

box. Each gate valve shall be installed in a vertical position with a valve box. Valve boxes shall be of a
cast iron, two or three pieces, slip type consisting of a base, a center section and a top section with a

12
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covered marked "water.” Where valve box is constructed in a paved area, the box shall be a screw type
box. The entire assembly shall be adjustable for elevation and shall be set vertically and be properly
adjusted so that the cover will be in the same plane as the finished street surface (no more than 1/2"
above ground in yards or pastures or 2" in unsodded areas.) The assembly must provide for the required
cover over the pipe at the installation site and shall rest on concrete pads as shown in the Standard
Details.

Air release valves will be installed in the same type of box as is used for meters. As described in these
specifications the box may be cast iron, concrete, or concrete pipe. The box must allow for adequate
cover over the pipe at the installation.

Check valves installed underground will be installed in the meter box type installation using concrete pipe
and a meter box cover. The installation will utilize a suitable pipe diameter to accommodate the valve
and accessories in accordance with the standard details. The box must allow for adequate cover over the
pipe at the installation.

5.16.  Flush Hydrants

Flush hydrants shall be installed in accordance with the details and the specifications at locations shown
on the plans or as directed by the ENGINEER. In general, flush hydrants are located at the end of mains
for the purpose of clearing the main of sediment, obstacles, or impure water. The CONTRACTOR should
refer to the Standard Details for flush hydrant installation.

6. PIPE LAYING
6.1. General

Proper instruments, tools and facilities satisfactory to the ENGINEER shall be provided and used by the
CONTRACTOR for the safe and convenient prosecution of the work.

Before any length of pipe is placed in the trench, a careful inspection shall be made of the interior of the
pipe to see that no foreign material is in the pipe. In order to properly remove any foreign materials, a
swab of necessary length is to be available at all times.

All pipe shall be lowered carefully into the trench, properly aligned and properly jointed by use of suitable
tools and equipment, in such manner as to prevent damage to water line materials and protective
coatings and linings. Excessive scratching of the exterior surface of the pipe will be cause for rejection of
the pipe.

Under no circumstances shall pipeline materials be dropped or dumped into the trench. The pipe and
fittings shall also be inspected for the purpose of determining if they are sound and free from cracks.
Laying of pipe shall be commenced immediately after excavation is started. Pipe shall be laid with bell
ends facing in the direction of laying.

When pipe laying is not in progress, the open ends of pipe shall be closed by approved means to prevent
entrance of trench water into the line. Whenever water is excluded from the interior of the pipe, adequate
backfill shall be deposited on the pipe to prevent floating. Any pipe which has floated shall be removed
from the trench and re-laid as directed by the ENGINEER. No pipe shall be laid in water or on frozen
trench bottom or whenever the trench conditions or the weather are unsuitable for such work.

If any defective pipe and fittings shall be discovered after the pipeline is laid, they shall be removed and
replaced with a satisfactory pipe or fitting without additional charge to the OWNER. Open ends of
unfinished pipelines shall be securely plugged or closed at the end of each day's work or when the line is
left temporarily al any other lime.
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6.2. Laying Cast Iron Pipe or Ductile Iron Pipe

Cast or ductile iron bolted joint, rubber ring slip joint, and ball and socket river crossing pipe shall first be
thoroughly cleaned at joints, then joined according to instructions and with tools recommended by the
manufacturer. Three (3) copies of instructions shall be furnished to the ENGINEER and one (1) copy shall
be available at all times at the site of the work. The lining inside cast iron or ductile pipe must not be
damaged by handling.

All pipes must be forced and held together, or "homed" at the joints, before sealing or bolting. Pipe must
be aligned as each joint is placed, so as to present as nearly true, straight lines and grades as is
practical, and all curves and changes in grades must be laid in such a manner that the manufacturer’s
recommended maximum deflection is not exceeded at any joint.

Cutting of pipe may be done by wheeled pipe cutters or saws, or by hammer and chisel, as the
CONTRACTOR may elect, but the CONTRACTOR will be held responsible for breakage or damage by
careless cutting or handling.

Cast iron or ductile iron pipe four (4) inch diameter and larger, shall be laid on an evenly spread and
compacted crushed stone cushion four (4) inches deep above bottom of trench uniformly supporting the
pipe. Six (6) inches of crushed stone bedding shall be used in rock.

When cast iron or ductile iron pipe less than four (4) inch diameter is used, granular compacted earth may
be substituted for crushed stone. Sufficient space (limited to 2 feet longitudinally) shall be left out of 4- or
6-inch custom for tightening of bolts where bolted joints are used. No pipe shall be laid resting on rock,
blocking, or other unyielding objects. Jointing before placing in trench, and subsequent lowering of more
than one section jointed together may be allowed, subject to the ENGINEER's approval and direction.

When using pipe with push-on joints, care must be exercised to make certain that the correct gasket is
being used for the type of joint installed and that the gasket faces the proper direction. Before inserting
the gasket, the groove and bell socket should be carefully cleaned of all dirt. If sand or dirt is permitted to
remain in the groove, leaks may occur. Lubricant must be applied to bell socket, gasket and plain-end of
pipe as required by manufacturer. Plain-end must be beveled before joint is made. Deflection required at
the joint shall be obtained after the joint is made. Bell and spigot pipe with caulked joints may be used for
special cases only.

Where this type of pipe is required the joints shall be made as described in this paragraph. After placing a
length of pipe on the prepared grade in the trench, the yarning material shall be held around the bottom of
the spigot end of the next length so that it will enter the bell of the previously laid pipe as the pipe is
shoved into position. The spigot shall be centered there with earth carefully tamped under and on each
side of it, excepting at the bell holes. Care shall be taken to prevent dirt from entering the joint space. Two
or more joints of pipe shall be in place ahead of each joint before it is poured. Yarning material for bell
and spigot joints shall be rubber rings, or treated paper rope. Joint material for bell and spigot pipe,
unless otherwise shown on the drawings, shall be of the sulfur compound type "Leadite", "Mineralead", or
approved equal. Jute shall not be used for joint material. Yarning material shall be thoroughly caulked into
the joint to ensure centering of the spigot and within the ball and prevent loss of molten joint material into
the interior of the pipe, but in no event shall a depth of less than 2-1/2 inches be left for the joint
compound. Each length of material shall be such as to pass completely around the pipe and provide a lap
of two inches. Joint compound shall be heated in accordance with the directions of the manufacturer, care
being taken to prevent under and overheating and burning.

Joints shall be run with the aid of a runner and metal pouring gate thoroughly clayed to the pipe to
prevent the molten compound from breaking out of the joint. Each joint shall be run full to the top of the
pouring gate in one continuous pour. Material contained in the pouring gate when it is cut free from the
joint may be reused. No joint shall be run in a wet trench and no water shall be allowed to come in contact
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with the joint until it is thoroughly hardened. If, upon inspection by the ENGINEER, imperfect joints are
disclosed, the compound shall be cut out or otherwise removed and the joint re-run.

6.3. Laying Plastic Pipe
The trench bottom must be smooth and uniform and the alignment must conform with the plans.

To make a clean and unobstructed joint, it is necessary to wipe the ring, groove and pipe spigot free from
all foreign materials at the time of assembly (welded joints will be allowed only in special cases and will
be required as shown on the plans). the ring must be positioned properly in the fitting to receive the pipe
by a worker who is not in contact with the lubricant. In general, the lubricant is applied to the spigot (not
the ring or groove.) However, the manufacturer's instructions are to be followed in all cases. Only an
approved lubricant may be used in accordance with the manufacturer's recommendations. All plastic pipe
shall be joined by hand.

Where good bedding conditions are attained, PVC pipe smaller than four inches may be assembled
outside the trench in longer sections (as conditions allow) and then lowered into the trench. At any time
when improper bedding is discovered, or the pipe is severely deflected the pipe will be removed from the
trench and the condition corrected. Pipe in sizes 4 inch and above may be assembled outside the trench
but must be lowered into the trench as each joint is assembled. Regardless of installation methods of
couplings must be inspected after laying in trench for proper insertion and alignment. Field cuts and
bevels will be allowed in accordance with the manufacturer's recommendations for these operations.

A new reference mark shall be installed before joining any field cut pipe. The same requirements for
clearance from rock or other objects, thrust blocking and deflections shall apply to PVC pipe as for other
pipe materials. Municipal PVC pipe of all sizes must be assembled in the trench in strict accordance with
the manufacturer's requirements.

6.4. Installing Flanged or Threaded Pipe and Fittings

The CONTRACTOR shall clean off all rust and dirt and paint all threads with red lead, before assembling.
This pipe shall be installed by skilled pipe men, with flanges and pipes plumb and level, showing no
leakage. Unions shall be included to allow for the taking down of all runs of pipes. All valve operating
devices shall be in locations and of types shown on the plans. They shall be accurately plumbed, leveled,
supported and braced for smooth operation.

6.5. Installing Copper Pipe and Fittings

Exterior copper pipe shall be laid of Type K pipe, with compression fittings. Joints shall be neatly reamed
and flared and joints drawn up firmly. Pipe shall have at least 30-inch cover under regrade. Joints shall be
tested before backfilling and all leakage stopped.

Interior pipe shall be installed of Type L copper, with sweat joint fittings. Pipe shall be tested and all leaks
stopped. Pipe shall show no dents or bends. Sweat joints shall present a neat appearance. Pipe shall be
parallel to walls, floors and ceilings with unions near beginning of all runs and branches. Pipe shall be
secured to walls and ceiling by clamps and hangers manufactured for the purpose. Strap hangers are not
acceptable. Unions and valves shall be placed on each outlet to facilitate dismantling and shutting off.

Wherever copper pipes pass through walls or floors, they shall have cast iron sleeves, so that they may
be removed. Pipes passing through structural beams shall be placed as near as possible to bottoms of
floor slabs in the center of the span. Copper pipe must be installed by an experienced plumber.

Yard hydrants must be installed by the CONTRACTOR, in locations shown on the drawings. Care shall
be exercised to obtain true vertical setting with exposed portions as near uniform as practicable. In
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excavating for yard hydrants, a hole at least 1 foot square must be dug to a depth of at least 12 inches
below grade of pipe trench. This hole must be immediately below hydrant and filled with broken stone to
a depth of 18 inches from bottom of hole. The excavation below bottom of yard hydrant shall be omitted
where rock is encountered and 1-1/2 cubic feet of crushed rock backfill about the base of the hydrant will
be used.

There shall be installed ahead of water outlet on all plumbing and water lines 1-1 /2 inches and smaller in
size, an all brass gate valve and a union between the valve and outlet connection or fixture.

6.6. Thrust Blocking and Anchorage

All angles or bends in the pipeline, either vertical or horizontal, shall be braced or anchored against the
tendency of movement with concrete thrust blocking, or approved equivalent joint harness or anchors to
the satisfaction of the ENGINEER. Where joint harness is used, all component parts shall be stainless
steel. Concrete thrust blocking or joint harness materials shall be considered incidental to the expense of
installing the line and shall be included in the unit price bid for the pipeline. No separate payment will be
made for these items.

Thrust blocks for plastic pipe will not be attached to couplings. Where thrust blocks are used for extra
fittings ordered by the ENGINEER, payment shall be made using the bid price for concrete. This payment
shall cover all work required for extra thrust blocks.

6.7. Testing Pressure Lines

The CONTRACTOR will be required to test all pipelines and appurtenances with water at pressure class

of pipe installed. The pipe shall be slowly filled with water, care being taken to expel all air from the pipes.
If necessary, the pipe shall be tapped at high points to vent the air. Pressure at least equal to 150 PSI (or
the operating pressure if higher) as measured at the point of lowest elevation shall be applied for not less
than one hour and all pipes, fittings, valves, hydrants and joints shall be carefully examined for defects or
leakage. Any observed leakage shall be corrected.

The pipe pressure must be held at 150 PSI for one hour before beginning the test for leakage. No pipe
shall be accepted unless or until the leakage, determined by this test, is less than 10 U.S. gallons over 24
hours, per mil e, per inch nominal diameter of pipe. The leakage test shall be applied to the pipe for a
period of not less than 4 hours.

The test shall be made between valves as far as practical in sections of pipe approximately 1,000 to
3,000 feet in length as may be directed by the ENGINEER and shall, in general, be made within twelve
working days of the completion of each section of line.

To determine the rate of leakage, the CONTRACTOR shall, as required, furnish a suitable pump,
pressure gauge and water meter or other appliance for measuring the amount of water pumped. The
instrument used to measure leakage shall be tested for accuracy as frequently as directed by the
ENGINEER. The CONTRACTOR shall furnish all necessary labor and materials to make the test and to
perform any work incidental thereto.

Where it is impractical to test between the valves, the CONTRACTOR shall as directed, at his own
expense and cost, temporarily place caps and plugs on the lines and test sections of the new line.

Wherever practicable, corporation’s stops and service lines shall be installed before
testing. If these items are installed after the main is tested, then a visual inspection of the tap and service
line must be permitted while under pressure before backfilling service line.

Where any section of the main is provided with concrete reaction blocking, the hydrostatic pressure test
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shall not be made until at least five days have elapsed after the concrete reaction blocking was installed.
If high early strength cement is used in the reaction blocking, the hydrostatic pressure test shall not be
made until at least two days have elapsed.

Should there be leakage over the allowable amount, the CONTRACTOR will be required to locate and
repair the leaks and retest the section. It is suggested, but not required, that the CONTRACTOR have a
geophone (underground listening device) on the job at the time of testing.

If the leakage of the section of pipeline being tested is below the allowable amount, but leakage is
obvious in the opinion of the ENGINEER, due to water at the surface of the ground, or by listening the
leak can be heard underground with a geophone, or any other means of determining a leak, the
CONTRACTOR will be required to repair these leaks.

The CONTRACTOR shall furnish a meter or suction tank, pipe test plugs and by-pass piping and make all
connections for conducting the above tests. The pumping equipment used shall be centrifugal pump, or
other pumping equipment which will not place shock pressures on the pipeline. Power plunger or positive
displacement pumps will not be permitted for use on closed systems for any purpose.

Inspection of pipe laying shall in no way relieve the CONTRACTOR of the responsibility for stopping
leakage or correcting poor workmanship.

6.8. Backfilling

Backfilling must be started as soon as practicable after pipe has been laid and joints hardened
sufficiently, and jointing and alignment approved. Spading of crushed rock, sand, or mechanical tamping
of earth, around pipe (as specifically required) between joints shall be the usual procedure as the laying
progresses. This is in order to avoid danger or misalignment from slides, flooding or other causes. The
ENGINEER shall be given a minimum of 24 hours for inspection before backfilling. The backfill shall be
crushed rock, sand, or finely divided earth free from debris, organic material and stones, placed
simultaneously on both sides of pipe to the same level by hand.

The backfilling of the lower part of the trench beginning at the top of the bedding, the backfill material
shall be carefully and solidly tamped by hand or approved mechanical methods in 6-inch layers around
the pipe and up to a point 8 inches higher than the top of the pipe. For PVC only the backfill shall be
select material and may be walked-in. Walking or working on the completed pipeline, except as
necessary in tamping or backfilling, shall not be permitted until the trench has been backfilled to a point
one diameter higher than the top of the pipe. The filling of the trench and the tamping of the backfill shall
be carried on simultaneously on both sides of the pipe in such a manner that the completed pipeline will
not be disturbed and injurious side pressures do not occur.

After the above specified backfill is hand placed, rock may be used in the backfill in pieces no larger than
18 inches in any dimension and to an extent not greater than one-half (1/2) the backfill materials used. If
additional earth is required, it must be obtained and placed by the CONTRACTOR. Filling with rock and
earth shall proceed simultaneously, in order that all voids between rocks may be filled with earth. Above
the hand placed backfill, machine backfilling may be employed without tamping, (if not contrary to
specified conditions for the location) provided caution is used in quantity per dump and uniformity of level
of backfilling.

Backfill material must be uniformly ridged over trench and excess hauled away, with no excavated rock
over 1-1/2 inch in diameter or pockets of crushed rock or gravel in top 6 inches of backfill. Ridged backfill
shall be confined to the width of the trench and not allowed to overlap onto firm original earth and its
height shall not be in excess of needs for replacement of settlement of backfill. All rock, including crushed
rock or gravel from construction, must be removed from yards and fields. Streets, roadways and
sidewalks shall be swept to remove all earth and loose rock immediately following backfilling.
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In the case of street, highway, railroad, sidewalk and driveway crossings or within any roadway paving or
about manholes, valve and meter boxes, the backfill must be machine tamped in not over 4-inch layers,
measured loose. Where backfill is under paved driveways, streets, highways, railroads, sidewalks, paved
parking areas and other areas where settlement is not allowed, crushed stone or coarse sand backfill only
shall be used up to the paving surface. Crushed stone shall be Kentucky Department of Highways
Standards Specification No. 78 or finer. Tunnels shall be backfilled in not over 3-inch layers, measured
loose, with selected material suitable for mechanically tamping. If material suitable for tamping cannot be
obtained, sand, gravel or crushed rock (No. 78) shall be blown, packed or sluiced to completely fill all void
spaces.

Coarse sand backfill shall be spread in layers not over 4 inches thick and thoroughly compacted. Sand
may be moistened to aid compaction.

Where local conditions permit, pavement shall not be placed until 30 days have passed since placing
backfill. Crushed stone as specified for roads and parking areas and sidewalks or their bases shall be
placed and compacted to the top of trench. Backfill shall be maintained easily passable to traffic at
original ground level, until acceptance of project or replacement of paving or sidewalks. CONTRACTOR
should refer to Section AC of these specifications for procedures to be followed in replacing pavement.

Where the final surfacing is to be crushed stone, compacted earth backfill may be used in the trench to
within 6 inches of the top.

Railroad Company and Highway Department requirements in regard to backfilling will take precedence
over the above general specification where they are involved.

Excavated materials from trenches and tunnels in excess of quantity required for trench backfill shall be
disposed as shown on the plans or as directly by the ENGINEER.

The CONTRACTOR shall protect all sewer, gas, electric, telephone, water and drain pipes or conduits,
power and telephone poles and guy wires from danger of damage while pipelines are being constructed
and backfilled, or from danger due to settlement of the backfill.

In case of damage to any such existing structures, repair and restoration shall be made at once and
backfill shall not be replaced until this is done. In all cases, restoration and repair shall be such that the
damaged structure will be in as good condition and serve its purpose as completely as before uncovering
and such restoration and repair shall be done without extra charge.

Before completion of contract, all backfill shall be reshaped, holes tilled and surplus material hauled
away, and all permanent walks, street, driveway and highway paving, and sod, replaced (if such surface
replacement items are included in the contract) and reseeding performed.

The CONTRACTOR shall be responsible for clean-up, grading, seeding, sodding or otherwise restoring
all areas that he disturbs within the work limits of other contractors on this project.

Any deficiency in the quantity of material for backfilling the trenches or for filling depressions caused by
settlement, shall be supplied by the CONTRACTOR.

6.9. Tie-Ins to Existing Pipelines
This work shall consist of connecting new water pipes to the existing system where shown on the plans

and shall include the necessary fittings, tapping sleeves, valves and necessary equipment and material
required to complete the connection.
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Knowledge of pipe sizes in the existing system may not be accurate, therefore, it is recommended that
the CONTRACTOR check outside diameters of existing pipe and types of pipe prior to ordering the
required accessories. No additional payment will be allowed for machining pipe and/or accessories when
the proper size is not ordered.

Neither the OWNER nor the ENGINEER can guarantee the location of the existing lines. The
CONTRACTOR shall verify the location of all existing water mains and valves pertaining to the proposed
improvements before excavation is started.

The necessary regulation or operation of the valves on existing mains, to allow for the connections being
made, shall be supervised by the ENGINEER. Before shutting down an existing water main or branch
main for a proposed connection, prior approval for a specific time and time interval shall be obtained from
the OWNER. At no time shall an existing main be shut without the OWNER's knowledge and permission.
Excavation to existing water mains shall be carefully made, care being exercised not to damage the pipe.
The excavation shall not be of excessive size or depth beneath the pipe. The sides of the excavation shall
be as nearly vertical as possible.

The CONTRACTOR shall be responsible for any damage to the existing system and any such damage
shall be repaired to the satisfaction of the ENGINEER at the CONTRACTOR's expense.

The CONTRACTOR shall verify, by field inspection, the necessary sizes, lengths and types of fittings
needed for each inter-connection. Typical connections are shown on the plans and any modifications or
changes shall be subject to the approval of the ENGINEER. The exact length of the proposed water main
needed for this work shall also be determined by field measurement as required. The probing required to
locate existing mains is not a separate pay item.

6.10. Pipe Entering Structures

Cast iron, steel, or PVC pressure pipe, 4-inch diameter or larger, entering structure below original earth
level, unsupported by original earth for a distance of more than six (6) feet, shall be supported by
concrete, where depth of such support does not exceed three (3) inches. All other pressure pipe entering
buildings or basins below original earth level, which have more than 3 feet span between wall and original
earth and having a cover of more than 24 inches of earth, or under roadway, shall be supported in order
to prevent breakage from settlement of backfill about the structure. Concrete and reinforcing steel for
such supports are to be included in the unit price of work to which it is subsidiary, and not as extra
concrete. Pipe entering structures shall have flexible joint within 16 inches of exterior of structure.

6.11. Ownership of Old Materials

6.11.1. Pipe

Unless otherwise indicated, all existing pipe that is to be abandoned that interferes with construction or is
easily removed shall become the property of the OWNER. All pipe that is not easily removed or not
required to be removed as a result of the new construction, shall be abandoned in place by the
CONTRACTOR.

6.11.2. Pipe Line Fittings and Appurtenances

All pipeline fittings, valves, hydrants and other like appurtenances that are removed as a result of a new
construction shall be removed by the CONTRACTOR but shall become the property of the OWNER. All
such fittings and appurtenances shall be delivered to a point by the CONTRACTOR. Said point shall be
on the OWNER's property and shall be designated by the ENGINEER.

6.11.3. Other Material
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All other material or items that are to be removed, demolished, or abandoned as a part of this contract
shall become the property of the CONTRACTOR and shall be disposed of by him.

7. MEASUREMENT AND PAYMENT

Payment for supplying, transporting and storing pipe, trenching, standard bedding, pipe installation,
thrust-blocking, testing, backfilling, disinfection, seeding, crop damage, regular stream crossings, clean-
up, tie-ins to other structures and other incidental items in this section shall be made on the basis of the
unit price per lineal foot for the type and size of pipe installed. Payment will include all those items not
specifically covered by another proposal. Pipe will be measured along the centerline of the pipe as
installed with no deduction for valves and fittings.

Extra cast iron pipe fittings used with any type of pipe material where not shown on the plans and
required by the ENGINEER will be paid for on the basis of the unit price per pound. Otherwise, fittings
shall be included in the unit price for pipe.

Where thrust blocks are installed for extra fittings, they shall be paid for on the basis of the concrete unit
price bid. All other thrust blocks shall be included in the unit price bid for pipe installed.

-END OF SECTION-
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NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
NATIONWIDE PERMIT AUTHORIZATION
KENTUCKY DIVISION OF WATER 401 WQC

PROJECT: Lawrence County, Item No. 12-957.00
Straighten curve on SR 2565 at intersection of Eloise Road.

The Section 404 & 401 activities for this project have been previously permitted under the
authority of the Department of the Army Nationwide Permit No. 14 “Linear Transportation
Projects” and Kentucky Division of Water General Water Quality Certification. In order for these
authorizations to be valid, the attached conditions must be followed. The contractor shall post a
copy of this Nationwide Permit and General WQC in a conspicuous location at the project site for
the duration of construction and comply with the general conditions as required.

Station 31450 Install a 24-inch pipe/culvert to replace an existing one. This will convey water from
See sheet R3 an ephemeral stream (UT of Lick Creek) that discharges to Lick Creek. This will
and map, next impact the stream below the normal high water mark via culvert facing and rock
page. lining at the discharge point. The length of impact is approximately 53 linear feet

and 0.003-acre. The drainage area above the pipe/culvert is approximately 1.5 acres.
The culvert is located at 38.10773 -82.6006, center to road.

Station 31+50 Install a 24-inch pipe/culvert to replace an existing one. This will convey water from
See sheet R3 an ephemeral stream (UT of Lick Creek) that discharges to Lick Creek. This will
and map, next impact the stream below the normal high water mark via culvert facing and rock
page. lining below the discharge point. The length of impact is approximately 91 linear

feet and approximately 0.004-acre. The drainage area above the pipe/culvert is
approximately 0.6-acre.

This project involves work near and/or within Jurisdictional Waters of the United States as
defined by the United States Army Corps of Engineers and, therefore, requires a Nationwide 14
General 404 Permit. The Division of Water certified this General Permit with several conditions
(See attached). One that should be brought to your attention is regarding the use of heavy
equipment in the stream channel. If there is need to cross the stream channel with heavy
equipment or conduct work from within the stream channel a working platform or temporary
crossing is authorized. This should be constructed with clean rock and sufficient pipe to allow
stream flow to continue unimpeded (see attached typical drawing).
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In order for this authorization to be valid, the attached conditions must be followed. The
contractor shall post a copy of this Nationwide Approval in a conspicuous location at the project
site for the duration of construction and comply with the general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the
work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Division of Environmental Analysis. If such changes
necessitate further permitting then the contractor will be responsible for applying to the Army
Corps of Engineers and the Kentucky Division of Water (KDOW). A copy of any request to the
Corps of Engineers or the KDOW to alter this proposal and subsequent responses shall be

forwarded to the Division of Environmental Analysis, DA Permit Coordinator, for office records
and for informational purposes.

Project 12-957.00Curve Elimination; K¥Y+2565and Eh:;is?aa Road, Louisa, Lawrence County.
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KENTUCKY REGIONAL GENERAL CONDITIONS

These regional conditions are in addition to, but do not supersede, the requirements in the Federal

Register (Volume 77 No. 34 of February 21, 2012)

Notifications for all Nationwide Permits (NWPs) shall be in accordancc with General Condition No.

31.

1. For activities that would result in a loss of Outstanding State or National Resource Waters
(OSNRWs), Exceptional Waters (EWs), Coldwater Aquatic Habitat Waters (CAHs) and
waters with Designated Critical Habitat (DCH) under the Endangered Species Act for the
NWPs listed below, a Pre-Construction Notification (PCN) will be required to the Corps. The
Corps will coordinate with the appropriate resource agencies (see attached list) on these
NWPs for impacts to these waters.

NWP 3 (Maintenance)

NWP 7 (Outfall Structures and Associated Intake Structures)
NWP 12 (Utility Line Activities)

NWP 14 (Linear Transportation Projects)

NWP 29 (Residential Developments)

NWP 39 (Commercial and Institutional Developments)

NWP 40 (Agricultural Activities)

NWP 41 (Reshaping Existing Drainage Ditches)

NWP 42 (Recreational Facilities)

NWP 43 (Stormwater Management Facilities)

NWP 44 (Mining Activities)

NWP 51 (Land-Based Renewable Energy Generation Facilities)
NWP 52 (Water-Based Renewable Energy Generation Pilot PrOjectS)

2. In addition to the notification and agency coordination requirements in the NWPs, for impacts
greater than 0.25 acres in all “waters of the U.S.” for the NWPs listed below, a PCN will be
required to the Corps. The Corps will coordinate with the appropriate resource agencies (see
attached list) on these NWPs:

NWP 3 (Maintenance)

NWP 7 (Outfall Structures and Associated Intake Structures)
NWP 12 (Utility Line Activities)

NWP 14 (Linear Transportation Projects)

NWP 29 (Residential Developments)

NWP 39 (Commercial and Institutional Developments)

NWP 40 (Agricultural Activities)

NWP 41 (Reshaping Existing Drainage Ditches)

NWP 42 (Recreational Facilities)

NWP 43 (Stormwater Management Facilities)

NWP 44 (Mining Activities)

NWP 51 (Land-Based Renewable Energy Generation Facilities)
NWP 52 (Water-Based Renewable Energy Generation Pilot Projects)
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3. For activities in all “waters of the U.S.” for the NWPs listed below, a PCN will be required to the

Corps. The Corps will coordinate with the appropriate resource agencies (see attached list) on
these NWPs:

NWP 21 (Surface Coal Mining Activities)

NWP 27 (Aquatic Habitat Restoration, Establishment & Enhancement Activities)
NWP 49 (Coal Remining Activities)

NWP 50 (Underground Coal Mining Activities)

4. Nationwide Permit No. 14 — Linear Transportation Projects.

(a) Activities in Section 10 navigable waters will require a PCN to the Corps.

(b) New public road alignments or realignments are limited to a permanent loss of 500

linear feet of intermittent or perennial stream length at each crossing. Public road
crossings with permanent losses greater than 500 linear feet of intermittent or
perennial stream associated with new alignments or realignments will be
evaluated as an individual permit i.e., a Letter of Permission or as a Standard
Individual Permit.

(c) All linear transportation project crossings resulting in the permanent loss of greater

than 300 linear feet of intermittent or perennial stream will require mitigation to
compensate for impacts to the “waters of the U.S.” The permanent loss of “waters
of the U.S.” includes the linear feet of water that is permanently adversely
affected by filling, flooding, excavation, or drainage because of the regulated
activity and not restored to pre-construction contours and elevations after
construction. In addition to the notification requirements contained in NWP 14,
the permittee must submit a PCN to the district engineer prior to commencing the
activity for the permanent loss of greater than 300 feet of intermittent and
perennial stream of all “waters of the U.S.”. (See General Condition 31 and the
definition of "loss of waters of the United States" in the Nationwide Permits for
further information.)

Further information:

Outstanding State or National Resource Water (OSNRWs), Exceptional Waters (EWs), and
Coldwater Aquatic Habitat Waters (CAHs) are waters designated by the Commonwealth of
Kentucky, Natural Resources and Environmental Protection Cabinet. The list can be found at the
following link: http://eppcapp.ky.gov/spwaters/

Designated Critical Habitat (DCH) under the Endangered Species Act is determined within the
Commonwealth of Kentucky by the U.S. Fish and Wildlife Service. The current list of Kentucky’s
Threatened, Endangered, and Federal Candidate Species can be found at the following link:
http://www.fws.gov/frankfort/EndangeredSpecies.html
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Information on Pre-Construction Notification (PCN) can be found at NWP General Condition No. 31
(Federal Register, Volume 77, No. 34, Tuesday, February 21, 2012, pp 10286-10288).
Mitigation includes activities that avoid, minimize, and compensate for impacts.
COORDINATING RESOURCE AGENCIES
Chief, Wetlands Regulatory Section
U.S. Environmental Protection Agency
Region IV
Atlanta Federal Center
61 Forsyth Street, SW
Atlanta, Georgia 30303
Supervisor
U.S. Fish & Wildlife Service
JC Watts Federal Building, Room 265
330 West Broadway
Frankfort, Kentucky 40601
Supervisor
401 Water Quality Certification
Kentucky Division of Water
200 Fair Oaks Lane, 4t Floor
Frankfort, Kentucky 40601
Commissioner
Department of Fish and Wildlife Resources
#1 Game Farm Road
Frankfort, Kentucky 40601
Executive Director and State Historic Preservation Officer
Kentucky Heritage Council
300 Washington Street
Frankfort, Kentucky 40601
ADDITIONAL COORDINATING RESOURCE AGENCY
FOR NWPS 21, 49, AND 50
Kentucky Department of Natural Resources
Division of Mine Permits
#2 Hudson Hollow
Frankfort, Kentucky 40601
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US Army Corps of Engineers.

Nationwide Permit
No. 14, Linear Transportation Projects

Activities required for the construction, expansion, modification, or improvement of linear
transportation projects (e.g., roads, highways, railways, trails, airport runways, and taxiways)
in waters of the United States.

a. For linear transportation projects in non-tidal waters, the discharge cannot cause the
loss of greater than 1/2-acre of waters of the United States. For linear transportation
projects in tidal waters, the discharge cannot cause the loss of greater than 1/3-acre of
waters of the United States.

b. Any stream channel modification, including bank stabilization, is limited to the
minimum necessary to construct or protect the linear transportation project; such
modifications must be in the immediate vicinity of the project.

c. This NWP also authorizes temporary structures, fills, and work necessary to construct
the linear transportation project. Appropriate measures must be taken to maintain
normal downstream flows and minimize flooding to the maximum extent practicable,
when temporary structures, work, and discharges, including cofferdams, are
necessary for construction activities, access fills, or dewatering of construction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be
eroded by expected high flows. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The areas affected by
temporary fills must be revegetated, as appropriate.

d. This NWP canoot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots,
train stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district

engineer prior to commencing the activity if: (1) the loss of waters of the United States
exceeds

1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general
condition 31.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary
roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the
Clean Water Act (see 33 CFR 323.4).

Valid from March 19, 2012 through March 18, 2017
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Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees should
contact the appropriate Corps district office to determine if regional conditions have been
imposed on an NWP, Prospective permittees should also contact the appropriate Corps district
office to determine the status of Clean Water Act Section 401 water quality certification and/or
Coastal Zone Management Act consistency for an NWP. Every person who may wish to obtain
permit authorization under one or more NWPs, or who is currently relying on an existing or prior
permit authorization under one or more NWPs, has been and is on notice that all of the
provisions of 33 CFR §§ 330.1 through 330.6 apply to every NWP authorization. Note especially
33 CFR § 330.5 relating to the modification, suspension, or revocation of any NWP
authorization.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities
in navigable waters of the United States.

(¢) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water. All permanent and temporary crossings of waterbodies shall be suitably culverted,

~ bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of

those aguatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
1
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bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting
its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction
course, condition, capacity, and location of open waters must be maintained for each activity,
including stream channelization and storm water management activities, except as provided
below. The activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity
is to impound water or manage high flows, The activity may alter the pre-construction course,
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g.,
stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to
perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project. The
same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has determined
in writing that the proposed activity will not adversely affect the Wild and Scenic River

2



LAWRENCE COUNTY
HSIP 9010(340)

Contract ID: 191033

designation or study status. Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency responsible for the designated Wild and Scenic
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service).

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is anthorized under any NWP which “may affect” a listed species or critical
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been
completed,

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether it is sufficient to address ESA
compliance for the NWP activity, or whether additional ESA consultation is necessary.

(¢) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, and shall not begin work
on the activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction nofification
must include the name(s) of the endangered or threatened species that might be affected by the
proposed work or that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the proposed activity “may affect”
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or
critical habitat that might be affected or is in the vicinity of the project, and has so notified the
Cotps, the applicant shall not begin work until the Corps has provided notification the proposed
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation
has been completed. If the non-Federal applicant has not heard back from the Corps within 45
days, the applicant must still wait for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs. .

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where "take" means to harass, harm,
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such
conduct, The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it
actually kills or injures wildlife by significantly impairing essential behavioral patterns,
including breeding, feeding or sheltering.

: 3
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(f) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and

http://www.noaa.gov/fisheries.html respectively.
19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for

obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and
Wildlife Service to determine if such “take” permits are required for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

{b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documentation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on
the National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties
or the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sample field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties on which the
activity may have the potential to cause effects and so notified the Corps, the non-Federal
applicant shall not begin the activity until notified by the district engineer either that the activity
has no potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt
of a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must

-4 :
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still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470b-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to

prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, the degree of damage to the integrity of
any historic properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking
occurs on or affects historic properties on tribal lands or affects properties of interest to those
tribes, and other parties known to have a legitimate interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid construction activities that may
affect the remains and artifacts until the required coordination has been completed. The district
engineer will initiate the Federal, Tribal and state coordination required to determine if the items
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places. ’

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves,
The district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters, '

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,

. notification is required in accordance with general condition 31, for any activity proposed in the

designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that adverse effects on
the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects,
both temporary and permanent, to waters of the United States to the maximum extent practicable

- at the project site (i.e., on site).
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(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
adverse effects to the aquatic environment are minimal.

(c¢) Compensatory mitigation at a minimoum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the
district engineer determines in writing that either some other form of mitigation would be
more environmentally appropriate or the adverse effects of the proposed activity are
minimal, and provides a project-specific waiver of this requirement. For wetland losses of
1/10-acre or less that require pre-construction notification, the district engineer may
determine on a case-by-case basis that compensatory mitigation is required to ensure that
the activity results in minimal adverse effects on the aquatic environment. Compensatory
mitigation projects provided to offset losses of aguatic resources must comply with the
applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in
minimal adverse effects on the aquatic environment.

(2) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, wetland restoration should be the first compensatory mitigation option
considered.

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is
responsible for submlttmg amitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) — (14) must be
approved by the district engineer before the permittee begins work in waters of the United States,
unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required oompensatory mitigation
(see 33 CFR 332.3(k)(3)).

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided
as compensatory mitigation, site protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the NWP authorization, instead of

. components of a compensatory mitigation plan.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream rehabilitation,
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the
aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the restoration or establishment, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required. Riparian areas should consist

6
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of native species. The width of the required riparian area will address documented water quality

 or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each

side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. Ifit is not possible to establish a riparian
area on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or
establishing a riparian area along a single bank or shoreline may be sufficient. Where both
wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas
are determined to be the most appropriate form of compensatory mitigation, the district
engineer may waive or reduce the requirement to provide wetland compensatory mitigation for
wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine
resources, permittee-responsible compensatory mitigation may be environmentally preferable if
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly indicate the party or parties responsible
for the implementation and performance of the compensatory mitigation project, and, if required,
its long-term management.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained utility line right-of-way, mitigation may be required to
reduce the adverse effects of the project to the minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are.
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety. -

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
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any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consjstency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified
acreage limit. For example, if 2 road crossing over tidal waters is constructed under NWP 14,
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters
of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature: -

“When the structures or work authorized by this nationwide permit are still in existence at
the time the property is transferred, the terms and conditions of this nationwide permit, including
any special conditions, will continue to be binding on the new owner(s) of the property. To
validate the transfer of this nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and any required compensatory mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the
certification document with the NWP verification letter. The certification document will
include:

(a) A statement that the authorized work was done in accordance with the NWP

. authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

() The signature of the permittee certifying the completion of the work and mitigation.
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31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. The request must specify the information
needed to make the PCN complete. As a general rule, district engineers will request additional
information necessary to make the PCN complete only once. However, if the prospective
permittee does not provide all of the requested information, then the district engineer will notify
the prospective permittee that the PCN is still incomplete and the PCN review process will not
commence until all of the requested information has been received by the district engineer. The
prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN
and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or in the vicinity of the
project, or to notify the Corps pursuant to general condition 20 that the activity may have the
potential to cause effects to historic properties, the permittee cannot begin the activity uatil
receiving written notification from the Corps that there is “no effect” on listed species or “no
potential to cause effects” on historic properties, or that any consultation required under Section
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee
may not begin the activity until the district engineer issues the waiver. If the district or division
engineer notifies the permittee in writing that an individual permit is required within 45 calendar
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause, including the anticipated amount of loss
of water of the United States expected to result from the NWP activity, in acres, linear feet, or
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part of the proposed project or any related
activity. The description should be sufficiently detailed to allow the district engineer to

- determine that the adverse effects of the project will be minimal and to determine the need for

compensatory mitigation. Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the project and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative
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description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed
engineering plans);

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the
project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and
other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many waters of the United States. Furthermore,
the 45 day period will not start until the delineation has been submitted to or completed by the
Corps, as appropriate; '

(5) I the proposed activity will result in the loss of greater than 1/10-acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by

- the proposed work. Federal applicants must provide documentation demonstrating compliance

with the Endangered Species Act; and -

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application
form (Form ENG 4345) may be used, but the completed application form must clearly indicate
that it is 2 PCN and must include all of the information required in paragraphs (b)(1) through (7)
of this general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’s adverse
environmental effects to a minimal level.

(2) For all NWP activities that require pre-construction notification and result in the loss
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50,
51, and 52 activities that require pre-construction notification and will result in the loss of greater
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic
Preservation Office (THPOQ), and, if appropriate, the NMFS). With the exception of NWP 37,
these agencies will have 10 calendar days from the date the material is transmitted to telephone
or fax the district engineer notice that they intend to provide substantive, site-specific comments.

10
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The comments must explain why the agency believes the adverse effects will be more than
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar
days before making a decision on the pre-construction notification. The district engineer will
fully consider agency comments received within the specified time frame conceming the
proposed activity’s compliance with the terms and conditions of the NWPs, including the need
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the
proposed activity are minimal. The district engineer will provide no response to the resource
agency, except as provided below. The district engineer will indicate in the administrative record
associated with each pre-construction notification that the resource agencies’ concerns were
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5. '

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of pre-construction notifications to expedite agency coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. For a linear
project, this determination will include an evaluation of the individual crossings to determine
whether they individually satisfy the terms and conditions of the NWP(s), as well as the
cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a
waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an
otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or
52, the district engineer will only grant the waiver upon a written determination that the NWP
activity will result in minimal adverse effects. When making minimal effects determinations the
district engineer will consider the direct and indirect effects caused by the NWP activity. The
district engineer will also consider site specific factors, such as the environmental setting in the
vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the
functions provided by the aquatic resources that will be affected by the NWP activity, the degree
or magnitude to which the aquatic resources perform those functions, the extent that aquatic
resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the district
engineer. If an appropriate functional assessment method is available and practicable to use, that
assessment method may be used by the district engineer to assist in the minimal adverse effects

" determination. The district engineer may add case-specific special conditions to the NWP

authorization to address site-specific environmental concerns.

11
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2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

- acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN.

Applicants may also propose compensatory mitigation for projects with smaller impacts. The
district engineer will consider any proposed compensatory mitigation the applicant has included
in the proposal in determining whether the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The compensatory mitigation proposal may be
either conceptual or detailed. If the district engineer determines that the activity complies with
the terms and conditions of the NWP and that the adverse effects on the aquatic enviromment are
minimal, after considering mitigation, the district engineer will notify the permittee and include
any activity-specific conditions in the NWP verification the district engineer deems necessary.
Conditions for compensatory mitigation requirements must comply with the appropriate
provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan
before the permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not necessary to
ensure timely completion of the required compensatory mitigation. If the prospective permittee
elects to submit a compensatory mitigation plan with the PCN, the district engineer will
expeditiously review the proposed compensatory mitigation plan. The district engineer must
review the proposed compensatory mitigation plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would ensure no more than
minimal adverse effects on the aquatic environment. If the net adverse effects of the project on
the aquatic environment (after consideration of the compensatory mitigation proposal) are
determined by the district engineer to be minimal, the district engineer will provide a timely
written response to the applicant. The response will state that the project can proceed under the
terms and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer. '

3. If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (a) that the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (b) that the project is anthorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (c) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period, with activity-specific
conditions that state the mitigation requirements. The authorization will include the necessary
conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that
would reduce the adverse effects on the aquatic environment to the minimal level. When
mitigation is required, no work in waters of the United States may occur until the district
engineer has approved a specific mitigation plan or has determined that prior approval of a final
mitigation plan is not practicable or not necessary to ensure timely completion of the required
compensatory mitigation.

12
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E. Further Infoermation

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project.

13
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KyTC BMP Plan for Project PCN ## - ####

KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 12
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities
For
[Project Description] Realignment of KY 2565
Between MP 3.2 and MP 3.35 (Dead Man Curve) in

Lawrence County.

Project: PCN ## - ####
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KyTC BMP Plan for Project PCN ## - ####

SYP Item Number: 12-957.00
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KyTC BMP Plan for Project PCN ## - ####

Project information
Note — (1) = Design  (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District 12

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address) 987 State Highway 2565

6. Latitude/Longitude (project mid-point) 38.107794, -82.599706
7. County (project mid-point) Lawrence

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 3 of 15
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A.Site description:

1.

Nature of Construction Activity (from letting project description)
Realignment of KY 2565 between MP 3.2 and MP 3.35 (Dead Man
Curve) in Lawrence County.

Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved 17,174 cubic yards

Estimate of total project area (acres) 1.11 acres

Estimate of area to be disturbed (acres) 1.11 acres

Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient

will contact the resident engineer to request this information. No
additional data.

Data describing existing soil condition No additional data

Data describing existing discharge water quality (if any) No additional
data

Receiving water name Lick Creek

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

KPDES BMP Plan Page 4 of 15
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The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1.

Plans for highway construction projects will include erosion control sheets
that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

As DDAs are prepared for construction, the following will be addressed
for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

» At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
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or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.

» Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which
are to be saved

Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

Brush and/or other barriers to slow and/or divert runoff.

Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.
Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

Non-standard or innovative methods.

» Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are
completed

Silt Traps Type C in front of pipes after they are placed
Channel Lining

Erosion Control Blanket

Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.
Non-standard or innovative methods

» Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

Additional Channel Lining and/or Erosion Control Blanket.
Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

Special BMP’s such as Karst Policy

» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:
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Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

Permanent Seeding and Protection

Placing Sod

Planting trees and/or shrubs where they are included in the
project
» BMP’s including Storm Water Management Devices such as

velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed
are : None

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention
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The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

>

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of

leakage.

Petroleum products onsite will be stored in tightly sealed containers,

which are clearly labeled and will be protected from exposure to weather.
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The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

> Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

» Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

» Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

e Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

e Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
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appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

e All spills will be cleaned up immediately after discovery.

e The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

e Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

e The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. None

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. None
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F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

>

Y VYV

All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have received KyTC
Grade Level Il training or other qualification as prescribed by the
cabinet that includes instruction concerning sediment and erosion
control.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non - Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:
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Water from water line flushings.

Water form cleaning concrete trucks and equipment.

Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

» Uncontaminated groundwater and rain water (from dewatering during
excavation).

YV V VY

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H. Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of

municipal solid waste for disposal off site);

2. (9) .... Handling of materials in bulk quantities (equal or greater than 55

gallons or 100 pounds net dry weight transported held in an individual container)

that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a

central location;

2. (k) Application or related handling of road oils, dust suppressants or

deicing materials, (does not include use of chloride-based deicing materials

applied to roads or parking lots);

2. (m) Installation, construction, operation, or abandonment of wells, bore

holes, or core holes, (this does not include bore holes for the purpose of

explosive demolition);
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Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2

that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection

plan:

(a) General information about this project is covered in the Project

information;

(b) Activities that require a groundwater protection plan have been

identified above;

(c) Practices that will protect groundwater from pollution are

addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent

pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection

(f)

plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title ,
Typed or printed name’ signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.

KPDES BMP Plan Page 14 of 15

Contract ID: 191033
Page 119 of 162



LAWRENCE COUNTY
HSIP 9010(340)

KyTC BMP Plan for Project PCN ## - ####

Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title ,
Typed or printed name’ signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.
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Filing of eNOI for KPDES Construction Stormwater Permit

County: Pike Route: KY 2565
Item No.: 12-957.00 KDOW Submittal ID:
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Project Description: Realignment of KY 2565 between MP 3.2 and MP 3.35

(Dead Man Curve) in Lawrence County.

A Notice of Intent for obtaining coverage under the Kentucky Pollutant Discharge
Elimination System (KPDES) General Permit for Stormwater Discharges
Associated with Construction Activities (KYR10) has been drafted, copy of which is
attached. Upon award, the Contractor will be identified in Section III of the form as
the “Building Contractor” and it will be submitted for approval to the Kentucky
Division of Water. The Contractor shall be responsible for advancing the work in a
manner that is compliant with all applicable and appropriate KYTC specifications
for sediment and erosion control as well as meeting the requirements of the KYR10
permit and the KDOW.

If there are any questions regarding this note, please contact Danny Peake, Director,
Division of Environmental Analysis, TCOB, 200 Mero Street, Frankfort, KY 40622,
Phone: (502) 564-7250.
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KENTUCKY POLLUTION DISCHARGE

ELIMINATION SYSTEM (KPDES)

@ Notice of Intent (NOI) for coverage of Storm Water
Discharge Associated with Construclion Activities Under
the KPDES Storm Water General Permit KYR100000

Click here for Instructions
{Controls/KPDES_FormKYR10_instructions.htm)

Click hera to obtain information and & copy of the KPDES Ganeral Pammnit.
{hitp /idap ky goviformstibraryfDocumanty/ KYR 10PermilPage pdf)

('} indicates a required fisld; (v } indicates a flald may be requirsd based on user
mput or is an optionally requirad fald

Reason for Submittal:(*) Agency InterestiD: Parmit Nurmber:{+ }
Application for New Permii Coverage v Agency Interest 1D KPDES Permit Number

It change to existing permil coverage Is requested, describe the changes for which modification of caverage is being sought:(/)

ELIGIBILITY:
Stormwater discharges associaled with construction activities disturbing individually ane (1) acre or mare, Including, in the case of a common plan of
development, contiguous construction aclivities that cumulatively equal cne (1) acre or more of disturbance,

EXCLUSIONS:

The following are excluded from coverage under this general pemmit:

1) Are conducted at or on properties that have obtained an Individual KPDES permil for the discharge of other wastewaters which requires the
developmeni and implementation of a Best Management Practices (EMP) plan;

2) Any operation that the DOW determines an individual permit would better address the discharges from that operalion,

3) Any project that discharges to an Impaired Waler listed In the most recent Integrated Report, §305(b) as impaired for sediment and for which an
approved TMOL has been developed.

SECTION | -~ FACILITY OPERATOR INFORMATION (PERMITTEE)

Company Name:{/ ) Flrst Name: (v} M- Last Name:{/)
KYTC District 12 Mary w Holtrook

Mailing Address.(*) City (") Stale:(*) 2Zipi{")
108 Loraine Slreet Pikeville Kentucky v 41501

eMail Address:() Business Phone(*) Alternate Phone:
MaryW Holbrook @y .gov 606-433-7075 Phone

SECTION H -- GENERAL SITE LOCATION INFORMATION

Project Name'{*} Stalus of Owner/Operator(*} SIC Code{®)

PCN #-#50#, SYP Item Number: 12-857,00 Slate Government L 1611 Highway and Street | v
Company Name:{/) First Name:(+') Ml Last Name (/)

KYTC Dislrict 12 Mary w Holbrook

Site Physical Address:{*)

987 State Highway 2585
Clty:(*) Slate () Zip{*)
Louisa Kenlucky v 41230
County'(*) Latitude(decimal degrees)(")OMS to DD Longitude{decimal degreas){*)
Lawrence v Converier -82.599708
{htips./www fcc govimedia/radio/dmas-decimal)
38107794

SECTION It - SPECIFIC SITE ACTIVITY INFORMATION (3)

Project Description.(*)
Realignment of KY 2565 between MP 3.2 and MP 3.35 {Dead Man Curve) in Lawrence County.

a. For single projects provide the follawing informalion

Total Number of Acres In Project:(«') Total Numnber of Acres Disturbed {+)

3/14/2019
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Anticipaled Start Date (v )

Anticipated Completion Date:{«)

b. For commen plans of development provide the following information

Total Number of Acres in Project.(v )
# Acre(s)

Total Number of Acres Disturbed (v )
# Acre(s)

Number of individual lots in development, if applicable(v)
# Io1(s)

Number of lots In developmenl:{+)
#{oi(s)

Total acreage of lois intended io be developed (¢}

Project Acres

Number of acres intended to be disturbed at any one tima.{/)
Disturbed Acres

Anticipated Start Date (/)

Anlcipated Completion Dale:(+)

List Building Contractor(s) at the time of Application (*)

| Company Name
+

SECTION IV — IF THE PERMITTED SITE DISCHARGES TO A WATER BODY THE FOLLOWNG INFORMATION IS REQUIRED @

Discharge Point{s):
| unnamed Tributary? | Latitude | Longitude | Receiving Water Name | |
1 No 38.107276 -82 595978 Lick Creek Dalete
2 No 38107328 -B2 599632 Lick Creek Delete

e

=—

SECTION V - IF THE PERMITTED SITE DISCHARGES TO A MS4 THE FOLLOWING INFORMATION IS REQUIRED @

Namea of M54:

v
Date of application/notification to the MS4 far construction sile pemmil Discharge Point(s) {*}
coverage: | Latitude | Longitude | |
Date +

< >
SECTION VI ~ WILL THE PROJECT REQUIRE CONSTRUCTION ACTIVITIES IN A WATER BODY OR THE RIPARIAN ZONE?
Wil the project require construction activities in a water bady or the Yes v
riparian zone?.(*)
If Yes, describe scope of activity: (/} Imgacis associated with replacing pipefeulvert,
Is a Clean Waler Act 404 permil required?:{*) Yes v
Is a Clean Water Act 401 Water Quality Certification required?.(*) Yes v

SECTION Vil - NOI PREPARER INFORMATION

3/14/2019
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First Name:{*) M Last Mame: ("} Company Name ()
Chrig M| James KYTC District 12

Mailing Address. (*) City{*} Slate (%) Zip ()
109 Loraine Street Pikaville Kentucky v 41501

eMall Address.(*) Business Phone'(*) Alternate Phone
Chris.James@ky.gov 8064334117 Phone

SECTION VIl -« ATTACHMENTS

Facility Location Map:("}

Supplemental Information

ey

Upload file

SECTION IX - CERTIFICATION

imprisonment for knowing violations.

| centify under penalty of law thal this document and all attachments were prepared urider my direction or supenvision in accordance with a system
designed (o assure thal qualified personnel properly gather and evaluate the information submitted. Based an my inquiry of the person or persons who
manage the systam, or those persons directly responsible far gathering the information submitted is, to the best of my knowledge and befief. true
accurate, and complele. | am aware that there are significant penalties for submitting false Information, including the possibility of fine and

Signature:(*) Title (*}
Mary W. Holbrook Cheif District Engineer

First Name:{") MI: Last Name:(*)
Mary w Holbrook

eMail Address:(*) Business Phone: ("} Allernate Phone:; Signatura Date ()
MaryW.Holbrook@ky gov 608.433-4075 Phone Date

-

Click to Save Values for Future Retrieval I Click to Submit 1o EEC |

3/14/2019
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SPECIFICATIONS AND STANDARD DRAWINGS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2016.
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SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of letting.
The Supplemental Specifications can be found at the following link:

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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SPECIAL NOTE FOR TURF REINFORCING MAT

1.0 DESCRIPTION. Install turf reinforcement mat at locations specified in the Contract or asthe
Engineer directs. Section references herein are to the Department’ s 2012 Standard Specifications
for Road and Bridge Construction.

20MATERIALS.

2.1 Turf Reinforcement Mat (TRM). Use a Turf Reinforcement Mat defined as permanent
rolled erosion control product composed of non-degradabl e synthetic fibers, filaments, nets, wire
mesh and/or other elements, processed into a three-dimensional matrix of sufficient thickness and
from the Department’ s List of Approved Materials. Mats must be 100% UV stabilized materials.
For TRMs containing degradable components, all physical property values must be obtained on
the non-degradabl e portion of the matting exclusively. Ensure product labels clearly show the
manufacturer or supplier name, style name, and roll number. Ensure labeling, shipment and
storage follows ASTM D-4873. The Department will require manufacturer to provide TRMs that
are machine constructed web of mechanically or melt bonded nondegradabl e fibers entangled to
form athree dimensional matrix. The Department will require al long term performance
property valuesin table below to be based on non degradabl e portion of the matting alone.
Approved methods include polymer welding, thermal or polymer fusion, or placement of fibers
between two high strength biaxially oriented nets mechanically bound by parallel stitching with
polyolefin thread. Ensure that mats designated in the plans as Type 4 mats, are not to be
manufactured from discontinuous or loosely held together by stitching or glued netting or
composites. Type 4 mats shall be composed of geosynthetic matrix that exhibits avery high
interlock and reinforcement capacities with both soil and root systems and with high tensile
modulus. The Department will require manufacturer to use materials chemically and biologically
inert to the natural soil environments conditions. Ensure the blanket is smolder resistant without
the use of chemical additives. When stored, maintain the protective wrapping and elevate the
mats off the ground to protect them from damage. The Department will not specify these
materials for usein heavily acidic coa seam areas or other areas with soil problems that would
severally limit vegetation growth.

A) Dimensions. Ensure TRMs are furnished in strips with a minimum width of 4 feet and
length of 50 feet.

B) Weight. Ensure that all mat types have a minimum mass per unit area of 7 ounces per
sguare yard according to ASTM D 6566.

C) Performance Testing: The Department will require AASHTO's NTPEP index testing.
The Department will also require the manufacturer to perform internal MARYV testing at
a Geosynthetic Accreditation Institute — Laboratory Accreditation Program (GAI-LAP)
accredited laboratory for tensile strength, tensile elongation, mass per unit area, and
thickness once every 24,000 yds of production or whatever rate is required to ensure
97.7% confidence under ASTM D4439& 4354. The Department will require Full scale
testing for slope and channel applications shear stress shall be done under ASTM D
6459, ASTM D 6460-07 procedures.

2.2 Classifications
The basis for selection of the type of mat required will be based on the long term shear stress
level of the mat of the channel in question or the degree of slope to protect and will be designated
in the contract. The Type 4 mats are to be used at structural backfills protecting critical
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structures, utility cuts, areas where vehicles may be expected to traverse the mat, channels with
large heavy drift, and where higher factors of safety, very steep slopes and/or durability concerns
are needed as determined by project team and designer and will be specified in the plans by
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designer.
Turf Reinforcement Matting
Propertiest Typel Type 2 Type 3 Typed Test Method
Minimum tensile Strength 125 150 175 3000 by 1500 | ASTM D68182
Ibs/ft
UV stability (minimum % 80 80 80 20 ASTM D4355°
tensile retention) (1000-hr exposure)
Minimum thickness (inches) 0.25 0.25 0.25 0.40 ASTM D6525
Slopes applications 2H:1V 15H:1vV | 1H: 1V or | 1H: 1V or
or flatter | or flatter | flatter greater
Shear stress |bs/ft? 6.0% 8.0¢ 10.0% 12.0¢ ASTM D6459
Channel applications ASTM D6460-07

! For TRM's containing degradable components, all physical property values must be
obtained on the non-degradable portion of the matting alone.

2Minimum Average Roll Values for tensile strength of sample material machine
direction.

3Tensile Strength percentage retained after stated 1000 hr duration of exposure under
ASTM D4355 testing. Based on nondegradable components exclusively.

4Maximum permissible shear design values based on short-term (0.5 hr) vegetated data
obtained by full scale flume testing ASTM D6459, D6460-07. Based on nondegradable
components exclusively. Testing will be done at Independent Hydraulics Facility such as
Colorado State University hydraulics laboratory, Utah State University hydraulics
laboratory, Texas Transportation Institute (TTI) hydraulics and erosion control
laboratory.

2.3 Quality Assurance Sampling, Testing, and Acceptance

A) Provide TRM listed on the Department’s List of Approved Materials. Prior to inclusion

B)

C)

on the LAM, the manufacturer of TRM must meet the physical and performance criteria
as outlined in the specification and submit a Letter Certifying compliance of the product
under the above ASTM testing procedures and including a copy of report from Full Scale
Independent Hydraulics Facility that Fully Vegetated Shear Stress meets shear stress
requirements tested under D6459 and D6460-07.

Contractors will provide a Letter of Certification from Manufacturer stating the product
name, manufacturer, and that the product MARV product unit testing results meets
Department criteria. Provide Letters once per project and for each product.

Acceptance shall be in accordance with ASTM D-4759 based on testing performed by a
Geosynthetic Accreditation Institute — Laboratory Accreditation Program (GAI-LAP)
accredited laboratory using Procedure A of ASTM D-4354.
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Current mats meeting the above criteria are shown on the Department’ s List of Approved
Materials.

2.4 Fastener s. When the mat manufacturer does not specify a specific fastener, use steel wire
U-shaped staples with a minimum diameter of 0.09 inches (11 gauge), a minimum width of one
inch and aminimum length of 12 inches. Use a heavier gauge when working in rocky or clay
soils and longer lengths in sandy soils as directed by Engineer or Manufacturer’ s Representative.
Provide staples with colored tops when requested by the Engineer.

3.0 CONSTRUCTION. When requested by the Engineer, provide a Manufacturer’s
Representative on-site to oversee and approve the initia installation of the mat. When requested
by the Engineer, provide aletter from the Manufacturer approving the installation. When thereis
a conflict between the Department’ s criteria and the Manufacturer’ s criteria, construct using the
more restrictive. The Engineer and Manufacturer’ s Representative must approve all alternate
installation methods prior to execution. Construct according to the Manufacturer’s
recommendations and the following as minimum installation technique:

3.1 Site Preparation. Grade areas to be treated with matting and compact. Remove large
rocks, soil clods, vegetation, roots, and other sharp objects that could keep the mat from
intimate contact with subgrade. Prepare seedbed by loosening the top 2 to 3 inch of soil.

3.2 Ingtallation. Install mats according to Standard Drawing Sepias “ Turf Mat Channel
Installation” and “Turf Mat Slope Installation.” Install mats at the specified elevation and
alignment. Anchor the mats with staples with a minimum length of 12 inches. Use longer anchors
for installations in sandy, loose, or wet soils as directed by the Engineer or Manufacturer’s
Representative. The mat should be in direct contact with the soil surface.

4.0 MEASUREMENT. The Department will measure the quantity of Turf Reinforcement Mat
by the square yard of surface covered. The Department will not measure preparation of the bed,
providing a Manufacturer’ s Representative, topsoil, or seeding for payment and will consider
them incidental to the Turf Reinforcement Mat. The Department will not measure any reworking
of slopes or channels for payment asit is considered corrective work and incidental to the Turf
Reinforcement Mat. Seeding and protection will be an incidental item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay Item Pay Unit

23274EN11F Turf Reinforcement Mat 1 Square Yard
23275EN11F Turf Reinforcement Mat 2 Square Yard
23276EN11F Turf Reinforcement Mat 3 Square Yard
23277EN11F Turf Reinforcement Mat 4 Square Yard

June 15, 2012
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

10
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

won won nwn

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k ok %

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

11

Contract ID: 191033
Page 143 of 162



LAWRENCE COUNTY

HSIP 9010(340)

ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

12

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

) The contract on this project, in accordance
with KRS Chapter 344, provides that during the
perfft)ﬁmance of this contract, the contractor agrees
as follows:

) 1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
prl\_/ll_edges of employment, ~because of such
individual's race, color, religion, national origin,
sex, disability or age (forty and above); or limit,
segregate, or classi is employees in any way
which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age forty
(4O§J and over. The contractor agrees to post in
conspicuous places, available to “employees and
applicants for employment, notices to be provided
setting _ forth the provisions 0 this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to_employment b¥ such an
employer or membership in or any classitication or
referral for employment by the employment agency,
indicating any_préference, limitation,” specification,
or discrimination, based on race, color, religion,
national origin, sex, or age forty (40) and over, or
because the person is a qualified Individual with a
disability, except that such a notice or advertisement
may_ _indicate a preference, _ limitation, or
specification based on religion, national origin, sex,
or age forty (40) and over, or because the person is
a qualified individual with a disability, when
religion, national origin, sex, or age_forty (40) and
over, or because the person is a qualified individual
with._a disability, 1s a bona fide occupational
qualification for émployment.

3. If the contractor is in control of
apprenticeship or other  training or retraining,
including on-the-job training programs, he shall not
discriminate against an _individual because of his
race, color, religion, national origin, sex, disability
or age forty (40) and over, in_admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bardqamlng agreement or other
contract or understanding, a nofice to be provided
advising the said labor wunion or ‘workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in_conspicuous places available to employees
and applicants for employment. The contractor will
take such action with reSpect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing_ such provisions,
including sanctions for non-compliance.

Revised: January 25, 2017
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Standard Title VI/Non-Discrimination Assurances

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees as follows:

Compliance with Regulations: The contractor (hereinafier includes consultants) will comply with the Acts
and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Depariment of
Transportation, Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices
when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract
and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or national
origin.

Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Federal
Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-discrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts,
the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a
means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation to protect the
interests of the United States.
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Standard Title VI/Non-Discrimination Statutes and Authoritics

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d ef seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21;
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property
has been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 ef seq.), (prohibits discrimination on
the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 er seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 ef seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);
The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms “programs or activities” to include all of the programs or activities of the
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities
are Federally funded or not);

Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§
12131 -- 12189) as implemented by Department of Transportation regulations at 49
C.F.R. parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful
access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: January 27, 2017
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General Decision Number: KY190107 01/04/2019 KY107
Superseded General Decision Number: KY20180187
State: Kentucky

Construction Type: Highway

Counties: Adair, Barren, Bell, Breathitt, Casey, Clay,

Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan,
Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee,
Leslie, Letcher, Lincoln, Magoffin, Martin, McCreary, Menifee,
Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell, Pulaski,
Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe Counties
in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least
the wage rate determined through the conformance process set
forth in 29 CFR 5.5(a) (1) (ii) (or the EO minimum wage rate,

if it is higher than the conformed wage rate). The EO minimum
wage rate will be adjusted annually. Please note that

this EO applies to the above-mentioned types of contracts
entered into by the federal government that are subject

to the Davis-Bacon Act itself, but it does not apply

to contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1 (a) (2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/04/2019

SUKY2015-047 10/20/2015

Rates Fringes

BOILERMAKER. .ttt ittt i et e s S 24.65 12.94
BRICKLAYER

Bricklayer....o.eeeeeeeenenn. $ 22.90 8.50

https://www.wdol.gov/wdol/scafiles/davisbacon/KY107.dvb?v=0 1/412019 Page 1of 7
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Stone MasSON. . ueee'eeeeeeeeenn. $ 21.50 8.50
CARPENTER
Carpenter . v e eennnnn. $ 24.90 14.50
Piledriver......c.uueueenn.. S 24.55 14.50
CEMENT MASON. & vt ittt ettt eeeeennnn S 21.25 8.50
ELECTRICIAN
Electrician......oueueeeennnn. $ 29.36 10.55
Equipment Operator.......... $ 26.90 10.31
GroUNdSMAN . v v v v v vt et e enennn $ 17.79 8.51
I 1<) 1= o NS $ 30.09 10.94

When workmen are required to work from bosum chairs, trusses,
stacks, tanks, scaffolds, catwalks, radio and T.V. towers,
structural steel (open, unprotected, unfloored raw steel), and
bridges or similar hazardous locations where workmen are
subject to fall, except where using JLG's and bucket trucks up
to 75 feet: Add 25% to workman's base rate for 50 to 75 feet,
and add 50% to workman's base rate for over 75 feet.

TRONWORKER . . & ¢ i it ittt et i et e $ 27.56 20.57
LABORER
Group L.vieeeeteeeneeennnnns $ 21.80 12.36
GrOUP 2t ettt eeeennnnnnnnnns $ 22.05 12.36
GroUP 3.ttt et ieeeeieeannnn $ 22.10 12.36
Group 4. vi e et i it ieiaean $ 22.70 12.36

GROUP 1: Aging and Curing of Concrete (Any Mode or Method),
Asbestos Abatement Worker, Asphalt Plant Laborers, Asphalt
Laborers, Batch Truck Dumpers, Carpenter Tenders, Cement Mason
Tenders, Cleaning of Machines, Concrete Laborers, Demolition
Laborers, Dredging Laborers, Drill Tender, Environmental
Laborer - Nuclear, Radiation, Toxic and Hazardous Waste -
Level D, Flagmen, Grade Checkers, All Hand Digging and Hand
Back Filling, Highway Marker Placers, Landscaping Laborers,
Mesh Handlers and Placers, Puddler, Railroad Laborers, Rip-rap
and Grouters, Right of Way Laborers, Sign, Guard Rail and
Fence Installers (All Types), Signalmen, Sound Barrier
Installer, Storm and Sanitary Sewer Laborers, Swampers, Truck
Spotters and Dumpers, Wrecking of Concrete Forms, General
Cleanup

GROUP 2: Batter Board Men (Sanitary and Storm Sewer),
Brickmason Tenders, Mortar Mixer Operator, Scaffold Builders,
Burner and Welder, Bushammers, Chain Saw Operator, Concrete
Saw Operators, Deckhand Scow Man, Dry Cement Handlers,
Environmental Laborers - Nuclear, Radiation, Toxic and
Hazardous Waste - Level C, Forklift Operators for Masonry,
Form Setters, Green Concrete Cutting, Hand Operated Grouter
and Grinder Machine Operator, Jack Hammers, Lead Paint
Abatement, Pavement Breakers, Paving Joint Machine, Pipe
Layers - Laser Operators (Non-metallic), Plastic Pipe Fusion,
Power Driven Georgia Buggy and Wheel Barrow, Power Post Hole
Diggers, Precast Manhole Setters, Walk-behind Tampers, Walk-
behind Trenchers, Sand Blasters, Concrete Chippers, Surface
Grinders, Vibrator Operators, Wagon Drillers

GROUP 3: Air Track Driller (All Types), Asphalt Luteman and
Rakers, Gunnite Nozzleman, Gunnite Operators and Mixers, Grout

https://www.wdol.gov/wdol/scafiles/davisbacon/KY107.dvb?v=0 1/412019 Page 2 of 7
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Pump Operator, Powderman and Blaster, Side Rail Setters, Rail
Paved Ditches, Screw Operators, Tunnel Laborers (Free Air),
Water Blasters

GROUP 4: Caisson Workers (Free Air), Cement Finishers,
Environmental Laborer - Nuclear, Radiation, Toxic and
Hazardous Waste - Level A and B, miners and Drillers (Free
Air), Tunnel Blasters, and Tunnel Mockers (Free Air),
Directional and Horizontal Boring, Air Track Drillers (All
Types), Powder Man and Blasters, Troxler and Concrete Tester
if Laborer is Utilized

PAINTER
All Excluding Bridges....... $ 19.92 9.57
Bridges. .. ii ittt $ 23.92 10.07
PLUMBER. . . . ittt i it i i e e $ 22.52 7.80

Group L.vieeeeeieneeeennnnnn $ 29.95 14.40
GrOUP 24 vttt e eeeeennnnnnnnns $ 29.95 14.40
GrOUP 3.ttt et teieeieiannnn $ 27.26 14.40
Group 4. veeeeieeeeeennnnns $ 26.96 14.40

GROUP 1: Auto Patrol, Batcher Plant, Bituminous Paver, Cable-
Way, Clamshell, Concrete Mixer (21 cu ft or over), Concrete
Pump, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching
and Trenching Machine, Dragline, Dredge Engineer, Elevator
(regardless of ownership when used for hoisting any building
material), Elevating Grader and all types of Loaders, Hoe-type
Machine, Hoisting Engine, Locomotive, LeTourneau or Carry-all
Scoop, Bulldozer, Mechanic, Orangepeel Bucket, Piledriver,
Power Blade, Roller (Bituminous), Roller (Earth), Roller
(Rock), Scarifier, Shovel, Tractor Shovel, Truck Crane, Well
Point, Winch Truck, Push Dozer, Grout Pump, High Lift, Fork
Lift (regardless of 1lift height), all types of Boom Cats,
Multiple Operator, Core Drill, Tow or Push Boat, A-Frame Winch
Truck, Concrete Paver, Grade-All, Hoist, Hyster, Material
Pump, Pumpcrete, Ross Carrier, Sheepfoot, Sideboom, Throttle-
Valve Man, Rotary Drill, Power Generator, Mucking Machine,
Rock Spreader attached to Equipment, Scoopmobile, KeCal
Loader, Tower Cranes, (French, German and other types),
Hydrocrane, Tugger, Backfiller Gurries, Self-propelled
Compactor, Self-Contained Hydraulic Percussion Drill

GROUP 2: All Air Compressors (200 cu ft/min or greater),
Bituminous Mixer, Concrete Mixer (21 cu. ft. or over), Welding
Machine, Form Grader, Tractor (50 hp and over), Bull Float,
Finish Machine, Outboard Motor Boat, Brakeman, Mechanic
Tender, Whirly Oiler, Tract-air, Road Widening Trencher,
Articulating Trucks

GROUP 3: Greaser on Grease Facilities servicing Heavy
Equipment

GROUP 4: Bituminous Distributor, Cement Gun, Conveyor, Mud
Jack, Paving Joint Machine, Pump, Tamping Machine, Tractor
(under 50 hp), Vibrator, Oiler, Air Compressor (under 200 cu
ft per minute), Concrete Saw, Burlap and Curing Machine, Hydro
Seeder, Power Form Handling Equipment, Deckhand Oiler,
Hydraulic Post Driver

https://www.wdol.gov/wdol/scafiles/davisbacon/KY107.dvb?v=0 1/412019 Page 3 of 7
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SHEET METAL WORKER............... $ 20.40 7.80

TRUCK DRIVER
Driver (3 Tons and Over),
Driver (Truck Mounted
Rotary Drill) ............... S 23.74 14.50
Driver (3 Tons and Under),
Tire Changer and Truck
Mechanic Tender............. $ 23.53 14.50
Driver (Semi-Trailer or
Pole Trailer), Driver
(Dump Truck, Tandem Axle),

Driver of Distributor....... S 23.40 14.50
Driver on Mixer Trucks

(A1l TYPES) ¢ v v et eeeennnnnnn S 23.45 14.50
Driver on Pavement Breakers.$ 23.55 14.50

Driver, Euclid and Other

Heavy Earth Moving

Equipment and Low Boy....... $ 24.31 14.50
Driver, Winch Truck and A-

Frame when used in

Transporting Materials...... $ 23.30 14.50
Greaser on Greasing

Facilities..uov i, $ 24.40 14.50
Truck Mechanic.............. S 23.50 14.50
Truck Tender and

WarehoUuSeman . « v v e e e eenenenn. $ 23.20 14.50

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is 111, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

https://www.wdol.gov/wdol/scafiles/davisbacon/KY107.dvb?v=0 1/412019
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The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate 1s a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey 1s conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage

https://www.wdol.gov/wdol/scafiles/davisbacon/KY107.dvb?v=0 1/412019 Page 5 of 7
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determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

https://www.wdol.gov/wdol/scafiles/davisbacon/KY107.dvb?v=0 1/412019 Page 6 of 7
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Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

https://www.wdol.gov/wdol/scafiles/davisbacon/KY107.dvb?v=0 1/412019 Page 7 of 7



LAWRENCE COUNTY

HSIP 9010(340)

Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hours worked in each classification at the prescribed
hourly base rate.

OVERTIME:

Overtime is to be paid to an employee at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of forty (40) hours in such workweek. Wage
violations or questions should be directed to the designated Engineer or the undersigned.

Director

Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500

Contract ID: 191033
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equa Opportunity Clause" and the "Standard Federa Equa
Employment Specifications’ set forth herein.

2. The gods and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on dl construction work in the covered area, are asfollows:

GOALSFOR MINORITY GOALSFOR FEMALE
PARTICIPATION PARTICIPATION IN
IN EACH TRADE EACH TRADE
2.5% 6.9%

These goasare gpplicable to al the Contractor's construction work (whether or not it is Federa or federdly-assisted)
performed in the covered area. If the contractor performs construction work in ageographical arealocated outside of the
covered areg, it shall apply the goa's established for such geographica areawhere the work is actudly performed. With
regard to this second area, the contractor also is subject to the gods for both its federdly involved and non-federaly
involved congtruction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equa Opportunity Clause, specific affirmative action obligationsrequired by the specificationsset forth
in 41 CFR 60-4, 3(9), and itseffortsto meet thegods. The hours of minority and fema e employment and training must be
subgtantidly uniform throughout the length of the contract, and in each trade, and the contractor shall make agood faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor'sgoasshdl bea
violation of the contract, the Executive Order and the regulationsin 41 CFR Part 60-4. Compliancewith thegoaswill be
measured againg the total work hours performed.

3. TheContractor shdl providewritten notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from thissolicitation. The natification shall list the name, addressand telephone number of
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;

esimated starting and completion dates of the subcontract; and the geographica area in which the subcontract is to be
performed. The natification shal be mailed to:

Evelyn Teague, Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8609

4. Asusedinthis Notice, and in the contract resulting from this solicitetion, the " cover ed area” isLawrence County.
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PROPOSAL BID ITEMS

191033
Page 1 of 2
Report Date 5/29/19

Section: 0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00003 CRUSHED STONE BASE 929.00 TON $
0020 00100 ASPHALT SEAL AGGREGATE 7.90 TON $
0030 00103 ASPHALT SEAL COAT 1.00 TON $
0040 00212 CL2 ASPH BASE 1.00D PG64-22 1,159.00 TON $
0050 00301 CL2 ASPH SURF 0.38D PG64-22 191.00 TON $
0060 00356 ASPHALT MATERIAL FOR TACK 230 TON $

Section: 0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT

DELINEATOR FOR GUARDRAIL BI
0070 01987 DIRECTIONAL WHITE 14.00 EACH $
0080 02014 BARRICADE-TYPE Il 3.00 EACH $
0090 02159 TEMP DITCH 462.00 LF $
0100 02160 CLEAN TEMP DITCH 231.00 LF $
0110 02200 ROADWAY EXCAVATION 15,004.00 CUYD $
0120 02242 WATER 5.00 MGAL $
0130 02351 GUARDRAIL-STEEL W BEAM-S FACE 662.50 LF $
0140 02367 GUARDRAIL END TREATMENT TYPE 1 2.00 EACH $
0150 02371 GUARDRAIL END TREATMENT TYPE 7 1.00 EACH $
CLEARING AND GRUBBING

0160 02545 1.11 ACRES 1.00 LS $
0170 02562 TEMPORARY SIGNS 372.50 SQFT $
0180 02585 EDGE KEY 63.70 LF $
0190 02599 FABRIC-GEOTEXTILE TYPE IV 2,927.85 SQYD $
0200 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0210 02701 TEMP SILT FENCE 462.00 LF $
0220 02703 SILT TRAP TYPE A 3.00 EACH $
0230 02704 SILT TRAP TYPE B 3.00 EACH $
0240 02705 SILT TRAP TYPE C 3.00 EACH $
0250 02706 CLEAN SILT TRAP TYPE A 3.00 EACH $
0260 02707 CLEAN SILT TRAP TYPE B 3.00 EACH $
0270 02708 CLEAN SILT TRAP TYPE C 3.00 EACH $
0280 02726 STAKING 1.00 LS $
0290 03234 RAILROAD RAILS-DRILLED 875.00 LF $
0300 03235 EXCAVATION AND BACKEFILL 266.67 CUYD $
0310 03236 CRIBBING 1,200.00 SQFT $
0320 05950 EROSION CONTROL BLANKET 1,055.00 SQYD $
0330 05952 TEMP MULCH 8,519.00 SQYD $
0340 05953 TEMP SEEDING AND PROTECTION 8,519.00 SQYD $
0350 05963 INITIAL FERTILIZER .31 TON $
0360 05964 MAINTENANCE FERTILIZER 49 TON $
0370 05985 SEEDING AND PROTECTION 9,487.00 SQYD $
0380 05992 AGRICULTURAL LIMESTONE 5.88 TON $
0390 06514 PAVE STRIPING-PERM PAINT-4 IN 2,207.00 LF $
0400 06568 PAVE MARKING-THERMO STOP BAR-24IN 33.00 LF $
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191033

LINE
0410
0420
0430
0440
0450
0460

BID CODE
06570

08191
20191ED
23275EN11F
23277EN11F
23550EC

PROPOSAL BID ITEMS

Report Date 5/29/19

ALT DESCRIPTION
PAVE MARKING-PAINT CROSS-HATCH
REPLACE BRIDGE RAIL
OBJECT MARKER TY 3
TURF REINFORCEMENT MAT 2
TURF REINFORCEMENT MAT 4
REMOVE RAIL

Section: 0003 - DRAINAGE

LINE
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570

BID CODE
00078
00464
00522
01000
01010
01028
01204
01208
01490
01541
02600

ALT DESCRIPTION
CRUSHED AGGREGATE SIZE NO 2
CULVERT PIPE-24 IN
STORM SEWER PIPE-18 IN
PERFORATED PIPE-4 IN
NON-PERFORATED PIPE-4 IN
PERF PIPE HEADWALL TY 3-4 IN
PIPE CULVERT HEADWALL-18 IN
PIPE CULVERT HEADWALL-24 IN
DROP BOX INLET TYPE 1
DROP BOX INLET TYPE 10
FABRIC GEOTEXTILE TY IV FOR PIPE

Section: 0004 - WATERLINE

LINE
0580
0590

BID CODE
14037
14095

ALT DESCRIPTION
W PIPE DUCTILE IRON 08 INCH
W TIE-IN 08 INCH

Section: 0005 - DEMOBILIZATION &/OR MOBILIZATION

LINE
0600

BID CODE
02569

ALT DESCRIPTION
DEMOBILIZATION

QUANTITY
150.00
152.00
2.00
737.00
89.00
89.00

QUANTITY

2.00
88.00
77.10
68.00
20.00
2.00
1.00
1.00
2.00
1.00
277.00

QUANTITY
1,095.00
2.00

QUANTITY
1.00

UNIT UNIT PRIC

SQFT
LF
EACH
SQYD
SQYD
LF

UNIT UNIT PRIC

TON

LF

LF

LF

LF

EACH

EACH

EACH

EACH

EACH
SQYD $2.00

LF
EACH

LS
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FP AMOUNT

LR R B AR -

FP AMOUNT

$
$
$
$
$
$
$
$
$
$
$

$
$

$

$554.00

UNIT UNIT PRIC FP AMOUNT

UNIT UNIT PRIC FP AMOUNT



