
eProposal Jan-2009

CALL NO.  108

CONTRACT ID.  265403

SHELBY COUNTY

FED/STATE PROJECT NUMBER  STP BRZ 9030 (521)

DESCRIPTION  US 60 EB OVER CLEAR CREEK

WORK TYPE  BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE  5/31/2027

LETTING DATE:  January   29,2026
Sealed Bids will be received electronically through the Bid Express bidding service until 
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announced at 10:00 AM EASTERN STANDARD TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 0%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.



TABLE OF CONTENTS

PART I            SCOPE OF WORK
 PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES
 CONTRACT NOTES
 FEDERAL CONTRACT NOTES
 ASPHALT MIXTURE
 DGA BASE
 INCIDENTAL SURFACING
 COMPACTION OPTION B
 SPECIAL NOTE(S) APPLICABLE TO PROJECT
 LIQUIDATED DAMAGES
 TREE REMOVAL
 BRIDGE DEMOLITION, RENOVATION AND ASBESTOS ABATEMENT
 ASBESTOS ABATEMENT REPORT
 RIGHT OF WAY CERTIFICATION
 UTILITY IMPACT & RAIL CERTIFICATION NOTES
 DEPT OF ARMY - NATIONWIDE PERMIT
 GEOTECHNICAL NOTES

PART II SPECIFICATIONS AND STANDARD DRAWINGS
 STANDARD AND SUPPLEMENTAL SPECIFICATIONS
 [SP-69] EMBANKMENT AT BRIDGE END BENT STRUCTURES

PART III EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
 FEDERAL-AID CONSTRUCTION CONTRACTS - FHWA 1273
 NONDISCRIMINATION OF EMPLOYEES
 EXECUTIVE BRANCH CODE OF ETHICS
 PROJECT WAGE RATES LOCALITY 3 / FEDERAL

PART IV BID ITEMS

SHELBY COUNTY
STP BRZ 9030 (521)

Contract ID:  265403
Page 2 of 153



 
 

PART I 
 

SCOPE OF WORK 
 

SHELBY COUNTY
STP BRZ 9030 (521)

Contract ID:  265403
Page 3 of 153



ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 265403

COUNTY - SHELBY

PCN - BR10600602600
STP BRZ 9030 (521)

US 60 EB OVER CLEAR CREEK (MP 11.11) ADDRESS DEFICIENCIES OF US 60 EB OVER CLEAR CREEK
(106B00007R) (MP 11.20), A DISTANCE OF 0.09 MILES.BRIDGE REPLACEMENT SYP NO. 05-10086.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:12:38.00 LONGITUDE 85:12:27.00
ADT 9,775

STP BRZ 9030 (521)

COMPLETION DATE(S):
COMPLETED BY 05/31/2027 APPLIES TO ENTIRE PROJECT
COMPLETED BY 12/18/2026 MILESTONE - BRIDGE OPEN TO TRAFFIC
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CONTRACT NOTES 
 
 
INSURANCE 
Refer to Kentucky Standard Specifications for Road and Bridge Construction, current edition.   
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
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foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
 
For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by email to kytc.projectquestions@ky.gov.  The 
Department will attempt to answer all submitted questions.  The Department reserves the right 
not to answer if the question is not pertinent or does not aid in clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement).  The answers provided shall be considered part of this Special Note and, in case of 
a discrepancy, will govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The state agency certifies that it is in compliance with the provisions of KRS 45A.150, "Access 
to contractor's books, documents, papers, records, or other evidence directly pertinent to the 
contract."  The Contractor, as defined in KRS 45A.030, agrees that the contracting agency, the 
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Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any books, 
documents, papers, records, or other evidence, which are directly pertinent to this agreement for 
the purpose of financial audit or program review. The Contractor also recognizes that any books, 
documents, papers, records, or other evidence, received during a financial audit or program 
review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. Records and 
other prequalification information confidentially disclosed as part of the bid process shall not be 
deemed as directly pertinent to the agreement and shall be exempt from disclosure as provided in 
KRS 61.878(1)(c). 
 
 
BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently 
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an 
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. 
Note: The term Boycott does not include actions taken for bona fide business or economic 
reasons, or actions specifically required by federal or state law.  
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and 
will not for the duration of the contract engage in, in energy company boycotts as defined by 
KRS 41.472.   
 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, 
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) 
years, and pledges to abide by the restrictions set forth in such statute for the duration of the 
contract awarded.  
 
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an 
original, subsequent, or similar contract while employing an executive agency lobbyist who was 
convicted of a crime related to the original, subsequent, or similar contract within five (5) years 
of the conviction of the lobbyist. 
 

Revised:  1/1/2025 
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FEDERAL CONTRACT NOTES  
 
 
 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive and 
thus not eligible to be considered for award: 
 

102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
102.09 Proposal Guaranty 

 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Transportation Cabinet, Department of Highways, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded 
full and fair opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual 
orientation, gender identity, veteran status, disability, income- level, or Limited English 
Proficiency (LEP)in consideration for an award. 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
SECOND TIER SUBCONTRACTS 
Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and 
Bridge Construction.   S u b - Contractors fulfilling a disadvantaged business enterprise goal on a project 
may enter into a 2nd tier subcontract with a Non-DBE Subcontractor.  However, in this instance, none of 
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established 
Disadvantaged Goal for the project. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet 
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements 
contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include this 
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet 
deems necessary. 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals for 
this contract. 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make known 
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and 
promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to consider 
DBEs for subcontract work as well as for the supply of material and services needed to perform 
this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal has 
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE 
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by 
the Cabinet and they will be returned to the bidder. 

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky 
Transportation Cabinet pertaining to the DBE Program.” 

The certification statement is located in the electronic bid file. All contractors must certify their DBE 
participation on that page. DBEs utilized in achieving the DBE goal must be certified and 
prequalified for the work items at the time the bid is submitted. 

DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and 
make a recommendation. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 

The DBE Participation Plan shall include the following: 

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;

2. Description of the work each is to perform including the work item, unit, quantity, unit price
and total amount of the work to be performed by the individual DBE. The Proposal Line
Number, Category Number, and the Project Line Number can be found in the “material listing”
on the Construction Procurement website under the specific letting;

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract
value this represents. DBE participation may be counted as follows;
a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar

value of materials to be furnished will be counted toward the goal as follows:
 The entire expenditure paid to a DBE manufacturer;
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the

supplier is a regular dealer in the product involved. A regular dealer must be engaged
in, as its principal business and in its own name, the sale of products to the public,
maintain an inventory and own and operate distribution equipment; and

 The amount of fees or commissions charged by the DBE firms for a bona fide service,
such as professional, technical, consultant, or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials, supplies, delivery
of materials and supplies or for furnishing bonds, or insurance, providing such fees or
commissions are determined to be reasonable and customary.

b) The dollar value of services provided by DBEs such as quality control testing, equipment
repair and maintenance, engineering, staking, etc.;
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the
dollar amount of the work actually performed by the DBE in the joint venture;

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose
participation is being utilized to meet the DBE goal; and

5. Written and signed confirmation from the DBE that it is participating in the contract as
provided in the prime contractor’s commitment.

AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS 
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 
CONSTRUCTION 
Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be 
required to submit a fully executed DBE Subcontract, along with the attached FHWA 1273 and 
Certificate of Liability Insurance for each DBE Firm submitted as part of the previously 
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached 
when the DBE subcontractor is a material supplier or broker. 

The Certificate of Liability Insurance submitted must meet the requirements outlined in Section 
107.18 of the Standard Specifications for Road and Bridge Construction. 

Changes to APPROVED DBE Participation Plans must be approved by the Office for Civil 
Rights & Small Business Development. The Cabinet may consider extenuating circumstances 
including, but not limited to, changes in the nature or scope of the project, the inability or 
unwillingness of a DBE to perform the work in accordance with the bid, and/or other 
circumstances beyond the control of the prime contractor. 

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS 
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor 
can show that the proposed DBE was solicited prior to the letting date. DBEs utilized in 
achieving the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set (hard copy along with an electronic copy) of this information must 
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth 
calendar day after receipt of notification that they are the apparent low bidder. 

Where the information submitted includes repetitious solicitation letters it will be acceptable 
to submit a sample representative letter along with a distribution list of the firms 
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal as 
necessary to demonstrate compliance with the factors listed below which the Cabinet considers in 
judging good faith efforts. This documentation may include written subcontractors’ quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform 

DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms 
to meet the contract goal and upon a determination by the Good Faith Committee based upon the 
information submitted that the apparent lowest responsive bidder failed to make sufficient 
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in 
person for administrative reconsideration. The bidder will be notified of the Committee’s decision 
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the 
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of 
a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will have 
the opportunity to present written documentation or argument concerning the issue of whether it 
met the goal or made an adequate good faith effort. The bidder will receive a written decision on 
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal 
or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to the 
United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid 
the contract in the event that the contract is not awarded to the low bidder as the result of a failure 
to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, 
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract 
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall 
constitute a breach of contract and as such the Cabinet reserves the right to exercise all 
administrative remedies at its disposal including, but not limited to the following: 

 Suspension of Prequalification; 
 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven 
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet 
for work performed or materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall not 
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized 
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be 
completed and signed within 7 days of being paid by the Cabinet. 
 
Payment information that needs to be reported includes date the payment is sent to the DBE, check 
number, Contract ID, amount of payment and the check date. Before Final Payment is made on 
this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment 
form and all copies of checks for payments listed above to the following address: 

Office for Civil Rights and Small Business Development  
6th Floor West 200 Mero Street 

Frankfort, KY 40622 

The prime contractor should notify the KYTC Office for Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Tony Youssefi. Mr. Youssefi’s current contact information is email 
address – tyousseffi@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after 
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers. As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or 
Dahua Technology Company (or any subsidiary or affiliate of such entities) 

 

Revised: 2/29/2024 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO  
PREFERENCE ACT (CPA). 

(REV 12-17-15) (1-16) 
 

SECTION 7 is expanded by the following new Article: 
 

102.10 Cargo Preference Act – Use of United States-flag vessels. 
Pursuant to Title 46CFR Part 381, the Contractor agrees 

• To utilize privately owned United States-flag commercial vessels to ship at 
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading 
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’ 
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph 
1 of this section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts 
issued pursuant to this contract. 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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FOR USE TO HIGHLIGHT KDOW WQC STIPULATIONS 

SPECIAL NOTE 

For Compliance with KDOW WQC 

County: Shelby 

Item No: 5-10086 

Bridge No: 106B00007R 

Permit AI No: 181000 

It is the responsibility of the contractor and KYTC read and comply with all 

conditions the KDOW issued permit. The following are highlighted conditions 

unique to this bridge:  

• Notify KYTC DEA with the attached form, so they can notify KDOW at least 2

weeks before start of construction (Condition S-1)

• Notify KYTC DEA with the attached form, so they can notify KDOW no later than

2 weeks after substantial completion of construction (Condition S-2)

• Submit as-built drawing to KYTC DEA within 90 days of substantial completion

so they can submit them to KDOW (Condition S-3)

• No instream construction during the fish spawning season of April 1 - June 30

(Condition T-4)

If there are any questions regarding this note, please contact Danny Peake, 

Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 

40601, Phone (502) 564-7250. 
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CONSTRUCTION REPORT PER KDOW PERMIT 

The Contactor will notify the Kentucky Transportation Cabinet Division of Environmental Analysis 
(KYTC DEA), twenty-eight (28) calendar days prior to mobilization to the site by sending the Notice 
of Mobilization (attached) to David Harmon Dave.Harmon@ky.gov (502) 782-5016, and Andrew 
Logsdon Andrew.Logsdon@ky.gov (502) 782-5021, with a copy to the project’s Section Engineer. 
 

CID Number: _________________________  DOW AI Number: _181000_________ 

Bridge Number: _ 106B0007R__________  KYTC Item Number: _5-10086_______

  

Route: _ US 60_______________________     County: __Shelby________________ 

Date: ______________________________  Contractor: _____________________ 

This Form must be submitted at the Initial Mobilization, and at the project completion. Please 

check the appropriate submittal type: 

Submittal Type:  ___Notice of Mobilization   ___Notice of Completion 

 

1 - Sediment and erosion control measures utilized during construction to protect 

streams/wetlands, and descriptions of in-stream activities (attach photos of use): 

 

 

 

2 - Post-construction stream restoration activities, i.e., restoration of work pads and construction 

access in the stream, restoration of areas used for temporary diversions, bank restoration and 

tree planting, bank armoring and erosion control measures implemented. Note if any sediment 

controls are being left on site.  (Attach photos of pre- and post-construction with an emphasis on 

the impacted streams.) (Complete at end of project.): 

 

 

 

 

3 - Attach As-Built Drawings, i.e., redline drawings, photos (complete at end of project), and 

description of restoration work completed. 
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SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS

I. TRAFFIC CONTROL GENERAL

Except as provided herein, traffic shall be maintained in accordance with the current standard
specifications, section 112. The contractor will be responsible for developing and implementing
the maintenance of traffic details with guidance through standard drawings and the MUTCD
current editions. The developed traffic control plan must be approved by the Engineer prior to
implementation. The contractor is expected to provide at a minimum the items listed in this note,
however this note does not relieve the contractor of other items that may be necessary to comply
with current standards.

Contrary to section 106.01, traffic control devices used on this project may be new or used in
new condition, at the beginning of the work and maintained in like new condition until
completion of the work.

The contractor must notify the engineer and public information officer at least 14 calendar days
prior to the beginning work. Please see the Special Note for Liquidated Damages for additional
information.

For projects where full closure of the roadway has been specified in the contract closure signs,
detour signs, and bi-directional lane closure signs should be placed no sooner than two weeks prior
to the closing of the bridge (when applicable) or placing lane closures.

Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the
engineer. Signs shall be covered or removed within 24 hours of opening the bridge to traffic.

II. PROJECT PHASING & CONSTRUCTION PROCEDURES

Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control
Plan prepared by the contractor. Maintain traffic over the bridge as long as possible. Once work
on the structure begins that impacts traffic, ensure work progresses to minimize the effected time
to the public. All materials that must be made specific for the project should be ordered and
made prior to closure of the bridge or implementation of bi-directional lane closures so that
delivery does not delay progress of the work, unless approved by the Engineer.

For projects which require an on-site diversion to be constructed to maintain traffic, the traffic
control plan and project schedule prepared by the contractor shall include provisions such that
traffic is not switched to the diversion until all materials that must be made specific for the
project are ordered and made so that use of the diversion is minimized, unless approved by the
Engineer.
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III. PAVEMENT DROP-OFF

Less than two inches - no protection required. Warning signs should be placed in advance and
throughout the drop-off area.
Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent
sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels,
and barricades during daylight hours. For tangent sections with speeds less than 50 mph and
curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be
in accordance with the manual on uniform traffic control devices, current edition.

Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed. If there
is five feet or more distance between the edge of the pavement and the drop-off, then drums,
panel, or barricades may be used. If the drop-off is greater than 12 inches, positive separation is
strongly encouraged. If concrete barriers are used, special reflective devices or steady burn
lights should be used for overnight installations.

For temporary conditions, drop-offs greater than four inches may be protected with plastic
drums, vertical panels or barricades for short distances during daylight hours while work is being
done in the drop-off area.

IV. DETOUR AND ON-SITE DIVERSIONS

For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic
control plan proposed by the contractor shall include a signed detour route for the road closure.
The traffic control plan along with the proposed detour plan will be delivered to the engineer 7
days prior to the pre-construction meeting. The proposed detour route shall meet the following
requirements:

1) Detour routes must remain at minimum on the same classification of roadway (i.e.
AA, AAA, state, county, etc.) Unless written approval is obtained through the owner
of the facility.

2) The contractor must coordinate with other projects along the detour route to avoid
ongoing construction projects along those routes.

3) It may be determined that two detour routes would be needed if the first selected
route cannot accommodate truck traffic. If this occurs, the contractor is expected to
sign both detours per the standard drawings and MUTCD. Additional clarification
signage between the detours may be needed at points where they diverge.

4) For projects that involve the use of bi-directional lane closures and the temporary lane
width per the plans or as proposed by the contractor is less than 10 feet, the contractor
shall be required to provide a signed detour for oversized vehicles.

The traffic control plan must be submitted and approved to allow for coordination of the KYTC
District public information officer with the closure notification. The public must be notified of
the proposed detour route when they are notified of the closure, 2 weeks before closure. All
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time and expenses necessary for the development of the detour plan(s) will be incidental to the
lump sum bid item “Maintain and Control Traffic”.

For projects with an on-site diversion included in the construction, the preparation of traffic
control plans for a detour and implementation of a detour will not be required, unless specified in
the plans.

IV. PAYMENT

Unless otherwise noted in this Special Note and contract documents, payment for Maintenance
and Control of Traffic during construction shall be in accordance with Section 112 of the
Kentucky Transportation Cabinet, Department of Highways Standard Specifications for Road and
Bridge Construction, (latest edition).
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SPECIAL NOTE FOR CONCRETE SEALING

These Notes or designated portions thereof, apply where so indicated on the
plans, proposals or bidding instruction.

I. DESCRIPTION. Perform all work in accordance with the Department's
current Standard Specifications, and applicable Supplemental
Specifications, the attached sketches, and these Notes. Section references
are to the Standard Specifications.

This work consists of:
1. Furnish all labor, materials, tools, equipment, and incidental items necessary to

complete the work.
2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the

Engineer to sound possible repair areas and for workers to complete the
construction.

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection
Crack Repair.

4. Repair delaminated or spalled areas as applicable in accordance with the Special
Note for Concrete Patching.

5. Apply Ordinary Surface Finish
6. Prepare the surfaces to receive sealing.
7. Apply concrete sealing.
8. Maintain & control traffic.
9. Any other work as specified as part of this contract.

II. MATERIALS.
A. Sealer. Use a sealer from the KYTC list of approved materials.

B. Coverage Rate: Follow all manufacturers recommendations for coverage rates
except the application rate must not exceed the square footage coverage rate per
gallon of sealer as given in the chart below.  If the manufacturer recommends a
coverage rate greater than given in the table below, apply sealer at the rate given
in the table below for the chosen sealers silane percentage.

% Silane
Coverage

rate
(ft2/gallon)

100 300
40 120
20 60

III. CONSTRUCTION.
A. Perform Concrete Repairs. Repair concrete surface in accordance with the

Special Note for Epoxy Injection Crack Repair and/or the Special Note for
Concrete Patching Repair if included in the contract documents.
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B. Curing Compound. Contrary to Section 609.03.12 of the specifications, curing
compound is not to be used on the deck due to potentially causing issues with the
concrete sealer.  During the deck pour, finishing, and tining operations the Class
AA concrete shall be kept continuously moist with the use of a mister until burlap
or curing blankets are applied to the surface.  At no point should water be pooling
or running off the surface or the surface of the concrete be allowed to become dry.
After the burlap or curing blankets are installed, cure in accordance with the
specifications.  Include all costs in the unit price bid for Class AA concrete.
Failure to properly cure the concrete in accordance with this note and the
specifications may result in weakened or cracked concrete.  If the concrete is
weakened or cracked due to improper curing, the contractor will be responsible
for providing alternates to fix the issues to the Engineer for review and the
contractor will be solely responsible for all costs to do so, up to complete
replacement.  Do not begin any construction on fixing any issues without approval
of the Engineer.

C. Apply Ordinary Surface Finish. In addition to new concrete, areas receiving
epoxy injection, concrete patching, and other surface imperfections, including
areas of minor cracking, should receive Ordinary Surface Finish in accordance
with Section 601.03.18 of the Standard Specifications. Existing structural items
not newly placed, patched, or repaired may be exempt from Ordinary Surface
Finish. Use mortar of the same cement and fine aggregate as the concrete patching,
or as directed by the Engineer.  Payment will be incidental to Concrete Sealing.
Finish surface of bridge decks in accordance with Section 609 of the Standard
Specifications.

D. Areas to Receive Concrete Sealing:
1. Every exposed surface above a point 6” below ground or fill line of

abutments, wing walls, end bent and pier caps, pedestals, back walls,
columns, and exposed footings.

2. All exposed surfaces of concrete deck, barrier walls, parapets, curbs, and
plinths.

3. Prestressed Concrete I-Girders, Concrete Beams, and Spread Prestressed
Concrete Box Beams: The underneath surfaces of slab overhangs outside of
exterior concrete girders and to the exterior side and bottom of exterior
concrete girders and beams.

4. Adjacent Prestressed Concrete Composite Box Beams: Full length of the
exterior face of all exterior beams from the top of the box beam to 1’-0”
underneath the beams.

5. Prestressed Non-Composite Box Beams: All faces of all beams, excluding
surfaces to be covered with a waterproofing membrane.  Take care to ensure
that the grout pockets are not sealed.

6. If the contract documents include the Special Note for Concrete Coating, do
not apply concrete sealer to the areas where Concrete Coating is specified.
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E. Contract Time. Concrete Sealing may need to be installed after contract
time has elapsed in a separate mobilization and after the Engineer has
declared the project otherwise complete. Liquidated damages shall not be
charged provided Concrete Sealing is complete within 60 days after the last
concrete pour on the structure. When the Contractor has not completed
Concrete Sealing within the time frame allotted, Liquidated Damages shall
be charged at 25 percent of the original contract daily charge from the
expiration of the time allowed until the Contractor completes the work except
the Department will not deduct liquated damages when weather limitations
prohibit the Contractor from performing the work.

F. Cleaning the Concrete Surfaces to be sealed. Dry clean the concrete to
remove all loose debris. Remove all visible hydrocarbons from the surface
with detergent approved by the manufacturer of the deck sealant. Pressure
wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure
gauges at each wand to verify pressure. Use 30° fan tip or as
recommended by the manufacturer of the sealant. Hold pressure washing
wand a minimum of 45° from the surfaces with a maximum stand-off
distance of 12 inches.

G. Sealing the Concrete. Allow new concrete to cure a minimum 28 days
prior to application of sealer. Monitor weather conditions prior to sealer
application. Refer to manufacturer’s recommendations for proper ambient
conditions. Do not apply sealer if precipitation is anticipated within the
time stated by the manufacturer. Allow the concrete to dry 24 hours
(after washing or rain event) before sealer application. The bridge deck can
be reopened to traffic while drying. Sealer must be applied within 48
hours of washing or the concrete must be rewashed. Divide the concrete
into predefined areas of specific square footage to aid in determining
usage. Comply with manufacturer’s usage recommendation. Using a low-
pressure pump, apply sealer and spread evenly with broom or squeegee;
do not allow pooling to remain. When each predefined area is complete,
measure the amount of sealer used to verify proper usage. After sealing,
follow manufacturer’s recommended cure time before opening to traffic. On
vertical surfaces, apply the sealer in a flooding application from the bottom
up, so the material runs down 6 to 8 inches below the spray pattern.

H. Inspection: Monitor all aspects of the project to assure compliance to this
specification. Observe and document general conditions during the entirety of
the project. Verify that each phase of work has been satisfactorily completed
prior to beginning the next phase. Phases are described as follows:

1. Dry cleaning to remove loose debris, verify and document:
a. All debris has been removed and disposed of properly.

2. Removal of hydrocarbons, verify and document:
a. The manufacturer’s recommended detergent is used for removal.
b. Hydrocarbons have been satisfactorily removed.

SHELBY COUNTY
STP BRZ 9030 (521)

Contract ID:  265403
Page 24 of 153



4

3. Pressure washing, verify and document:
a. Washing pressure at the wand.
b. Tip size used.
c. Wash angle and stand-off distance.
d. The concrete is satisfactorily cleaned.

4. Sealer application, verify and document:
a. Proper cure time for new concrete.
b. Concrete surface is dry.
c. Document time since washed.
d. Was the bridge deck opened to traffic after washing?
e. Document ambient temperature, surface temperature, relative humidity,

and dew point.
f. Application and distribution method.
g. Coverage to be complete and even.
h. Material is not allowed to remain pooled.
i. Monitor material usage.
j. No traffic on the bridge decks until proper cure time is allowed.

IV. MEASUREMENT
A. Concrete Sealing. The Department will measure the quantity per square feet

of each area sealed.

B. Mobilization For Concrete Surf Treatment. The Department will pay the
lump sum bid for an additional mobilization when Concrete Sealing must be
performed after the Engineer has deemed the project complete except for
Concrete Sealing and the structure is opened to traffic.

V. PAYMENT
A. 23378EC - Concrete Sealing – Sq. Ft. Payment at the contract unit price per

square feet is full compensation for the following: (1) Furnish all labor, materials,
tools, and equipment; (2) Clean the bridge deck; (3) Seal the bridge deck; (4)
Maintain & control traffic; and, (5) Any other work specified as part of this
contract.

B. 26233EC - Mobilization – For Concrete Surface Treatment – L.S. Payment at
the contract lump sum price bid shall be full compensation for the Contractor to
remobilize on the project to perform Concrete Sealing as detailed herein this
special note.
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SPECIAL NOTE 

For Additional Environmental Commitments 
 
IN ADDITION TO OTHER ENVIRONMENTAL COMMITMENTS LISTED IN THIS CONTRACT AND IN 
CONJUNCTION WITH KENTUCKY STANDARD SPECIFICATIONS 205.2, THE FOLLOWING 
COMMITMENTS ALSO APPLY, AS THIS IS A FEDERALLY FUNDED UNDERTAKING AS DEFINED IN 
SECTION 106 OF THE NATIONAL HISTORIC PRESERVATION ACT, 36 CFR 800.16(Z): 

 

1) The KYTC has completed a Phase 1 archaeological survey for a site-specific area surrounding the 
bridge. The cleared area is shown as “Archaeologically Cleared Area” or “Environmentally 
Cleared Area” on the concept plans and/or the map attached to this note or included elsewhere 
in the proposal. Likewise, any areas that must be avoided have been labeled “Do Not Disturb.”  

 
If the Contractor deems it necessary to use additional areas outside the Archaeologically/ 
Environmentally Cleared Area for any purposes—e.g., laydown yards, parking cranes, delivering 
beams, borrow areas, waste areas, etc.—the Contractor must:  

• Get a written agreement with the landowner (assuming the additional area is outside 
the right-of- way).  

• Seek preliminary approval of the use of the site by the KYTC Section Supervisor, the 
KYTC Director of Environmental Analysis (or their designee).  

o The KYTC has the right to deny the use of the proposed site.  
• The Contractor shall provide a map of the proposed area(s) to be used, including access 

points, and property-owner agreements.  
• Within 10 business days, the Environmental Team will complete the preliminary review 

for archaeological, historical, ecological, and other environmental clearances. The KYTC 
or GEC may decide to clear the site internally or require the Contractor to do so. If the 
latter, the Contractor will be informed of what work will need to be completed, and 
what approvals must be obtained.  

o Because archaeology approval will almost always be required, this would be 
obtained by submitting a request through the KY Heritage Council’s “INHERIT” 
portal: https://heritage.ky.gov/compliance/Pages/overview.aspx   

 
A penalty in the form of Liquidated Damages of $50,000 will be assessed whenever the Contractor 
has used any restricted areas. The fee will be assessed on a per bridge basis, whether the contract 
involves bridge bundles or a single bridge. In addition, all fines, fees, penalties, remediation costs, 
and other damages related to breaches of Threatened and Endangered Species Act Section 7, 
National Historic Preservation Act Section 106, Clean Water Act Sections 401 and 404, Kentucky 
General Permit for Stormwater Discharges KYR10, Environmental Protection Agency 
requirements, State Historic Preservation Office requirements, and other related permitting 
agencies will be paid by the Contractor, including all associated costs and burdens placed upon 
the Kentucky Transportation Cabinet. 

 
2) If human remains are encountered during project activities, all work should be immediately 

stopped in the area. The area should be cordoned off, and, in accordance with KRS 72.020, the 
county coroner and local law enforcement must be contacted immediately. Upon confirmation 
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that the human remains are not of forensic interest, the unanticipated discovery must be 
reported to Nichole Konkol at the Kentucky Heritage Council at (502) 892-3614, George 
Crothers at the Office of State Archaeology at (859) 257-1944, and KYTC DEA archaeologists at 
(502) 564-7250. 

 
For guidance regarding inadvertent discovery and treatment of human remains, refer to the 
KYTC’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory Council on Historic 
Preservation’s (ACHP) Policy Statement Regarding Treatment of Human Remains and Grave 
Goods (adopted by ACHP February 23, 2007). 

 

3) If, during the implementation of The Project, a previously unidentified historic/ archaeological 
property is discovered or a previously identified historic/archaeological property is affected in 
an unanticipated manner, the contractor shall (1) call KYTC DEA archaeologists at (502) 564- 
7250, (2) call SHPO archaeologists at (502) 892-3614, and (3) ensure that all work within a 
reasonable area of the discovery shall cease until such time as a treatment plan can be 
developed and implemented. 
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SPECIAL NOTE 
 

FOR SEDIMENT PREVENTION AND EROSION 

CONTROL 

 
FOR IMPACT REGARDLESS OF SIZE OF THE DISTRUBED AREA 

 

Potential impacts to gray bat foraging habitat and habitat for federally listed fish and mussel 

species will be minimized by implementing erosion prevention and sediment control 

measures. 

As required under Section 213 of the KYTC Standard Specifications, prior to onsite activities 

a site-specific Erosion Control Plan including BMPs to ensure continuous erosion control 

throughout the construction and post construction period. The plan will identify individual 

Disturbed Drainage Areas (DDA) where storm water from the construction area will be 

discharged off site or into waters of the Commonwealth. 

Should the Contractor fail to create a BMP Plan or provide and maintain the necessary 

erosion control, Liquidated Damages will apply at the rate specified in the contract. If no rate 

is specified, Liquidated Damages will be applied at the rate specified in Section 108 of the 

Standard Specifications. 

The erosion prevention and sediment controls proposed are presented below. 

• The location of the individual erosion prevention/sediment control measures will be 

identified by the Resident Engineer and Contractor. The Contractor will place erosion 

control devices as identified in the site-specific BMP Plan prior to beginning work. 

• Mulch will be placed, during grade and drain activities, across all areas where no work 

will be conducted for a period of 14 consecutive days. 

• Tree clearing within the riparian zone will be minimized. Trees to be removed will be 

determined by the resident engineer and the contractor prior to disturbance. (Note: 

Any “Special Note for Tree Clearing Restrictions” must be adhered to.) 

• Silt fence, or other approved method as appropriate, will be installed at the edge of 

waters within the project corridors to eliminate the deposition of rock and debris in the 

streams during construction activities. In the unforeseen event that unintended debris 

does enter the streams, the resident engineer will halt the contributing activity until 

appropriate remedial actions have been implemented. 

• To the maximum extent plausible, construction activities will take place during low-

flow periods. 

• Equipment staging and cleaning areas will be located to eliminate direct inputs to 

waters of the Commonwealth. These areas will be located such that effluent will be 

filtered through vegetated areas and appropriate sediment controls prior to discharge 

offsite. 

• Concrete will be poured in a manner to avoid spills into the streams. In the unforeseen 

event that a spill does occur, the USFWS will be notified, and the resident engineer 
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will immediately halt the activity until remedial measures have been implemented. 

• KYTC proposes to stabilize areas disturbed during construction activities through 

vegetation establishment and placement of riprap and geotextile fabric. Re-vegetation 

of the disturbed areas will allow thermoregulation of water within the streams, 

establish long-term, regenerative stabilization of the stream banks, and provide 

nutrients to the aquatic macroinvertebrate community through inputs of organic 

material. 

• Areas disturbed during construction and not stabilized with rip rap and erosion blanket 

will be seeded using a standard seed mix. Depending on project slope and project 

location, application rates and seed mix types will vary. The Contractor shall perform 

all final seeding and protection, in accordance with the plans and Section 212 of 

KYTC Standard Specifications. 

• Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as 

needed to verify compliance with Section 221 of KYTC Standard Specifications. The 

Engineer’s inspections shall be performed a minimum of once per month and within 

seven (7) days after a storm of ½ inch or greater. Copies of the Engineer’s inspections 

shall not be provided to the Contractor unless improvements to the BMPs are required. 

The Contractor shall initiate corrective action within 24 hours of any reported 

deficiency and complete the work within five (5) days. The Engineer shall use Form 

TC 63-61 A for this report. Inspections performed by the Engineer do not relieve the 

Contractor of any responsibility for compliance. If corrections are not made within the 

five (5) days specified, the liquidated damages will apply at the rate specified in the 

Liquidated Damages note in the contract. 

• Contrary to Sections 212.05 and 213.05, unless listed in the proposal, bid items for 

temporary BMPs and items for permanent erosion control will not be measured for 

payment and will be replaced with one lump sum item for the services. Payment will 

be pro-rated based on the Project Schedule as submitted by the Contractor and as 

agreed to by the Engineer. 

• The Contractor shall be responsible for applying “good engineering practices.” The 

Contractor may use any temporary BMPs and permanent BMPs that fall 

within the guidance of the current Standard Specifications, KYTC’s Best 

Management Practices manual, and with the approval of the KYTC Engineer. 

 
FOR IMPACT GREATER THAN 1.0 ACRE 

 

When the total disturbed area for a project, including laydown and waste/borrow areas, is 

greater than 1.0 acre, the Contractor shall be responsible for filing the Kentucky Pollution 

discharge Elimination System (KPDES) KYR10 permit Notice of Intent (NOI) with the 

Kentucky Division of Water (DOW). The Contractor will be responsible for following the 

KPDES requirements of local Municipal Separate Storm Sewer System (MS4) programs with 

jurisdiction. Required NOI shall name the Contractor as the Facility Operator and include the 

KYTC Contract ID Number (CID) for reference. For grouped contracts with more than one 

structure, each structure will be treated independently in regard to disturbed area unless 

another structure is within 0.25 mile of the structure. For structures within 0.25 mile of each 
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other, the total disturbed area will be the sum of the combined disturbed areas. The Contractor 

shall be responsible for filing the KPDES permit Notice of Termination (NOT) with the 

Kentucky DOW and any local MS4 Program that has jurisdiction. The NOT shall be filed 

after the Engineer agrees the project is stabilized or the project has been formally accepted. 

The Contractor shall perform all temporary erosion/sediment control functions including 

providing a Best Management Practice (BMP) Plan, conducting required inspections, 

modifying the BMP Plan documents as construction progresses, and documenting the 

installation and maintenance of BMPs in conformance with the KPDES KYR10 permit 

effective on August 1, 2009, or a permit re-issued to replace that KYR10 permit. This work 

shall be conducted in conformance with the requirements of Section 213 of the KYTC current 

Department of Highways, Standard Specifications for Road and Bridge Construction 

(Standard Specifications). 
 

The Contractor shall be responsible for the examination of the soils to be encountered and 

make his own independent determination of the temporary BMPs that will be required to 

accomplish effective erosion prevention and sediment control. The Contractor shall provide 

the Engineer copies of all documents required by the KPDES permit at the time they are 

prepared. 

 

They KYR10 web page, which includes the General Permit and eNOI application is here:   

https://eec.ky.gov/Environmental-

Protection/Water/PermitCert/KPDES/Documents/KYR10PermitPage.pdf  

 
If there are any questions regarding this note, please contact Danny Peake, Director, 

Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone 

(502) 564-7250. 
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KyTC BMP Plan for Project CID ## - ####

KPDES BMP Plan  Page 1 of 14
Revised 3/4/2016

Kentucky Transportation Cabinet

Highway District 5

And

__________________(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10

Best Management Practices (BMP) plan

Groundwater protection plan

For Highway Construction Activities

For

Replacement

Project: CID ## - ####
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KyTC BMP Plan for Project CID ## - ####

KPDES BMP Plan  Page 2 of 14
Revised 3/4/2016

Project Information
Note – (1) = Design      (2) = Construction     (3) = Contractor

1. Owner – Kentucky Transportation Cabinet, District 5 (1)

2. Resident Engineer: (2)

3. Contractor Name: (2)

Address: (2)

Phone number: (2)
Contact: (2)
Contractor’s agent responsible for compliance with KPDES permit requirements: (3)

4. Project Control Number: (2)

5. Route (Address): US 60 EB over Clear Creek (1)

6. Latitude/Longitude (project mid-point): 38°12'37.6"N / 85°12'27.4"W (1)

7. County (project mid-point): Shelby County (1)

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)
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A. Site Description

1. Nature of Construction Activity (from letting project description): Address 
deficiencies of US 60 EB over Clear Creek (106B00007R), MP 11.17, SYP No. 
05-10086.  (1)

2. Order of major soil disturbing activities: (2) and (3)

3. Projected volume of material to be moved: (3)

4. Estimate of total project area (acres): (3)

5. Estimate of area to be disturbed (acres): (3)

6. Post construction runoff coefficient will be included in the project drainage 
folder. Persons needing information pertaining to the runoff coefficient will 
contact the resident engineer to request this information. (1)

7. Data describing existing soil condition: Soils mapped within the project APE 
by the United States Department of Agriculture–Natural Resources Conservation 
Service (USDA-NRCS) consist of four soil types: (FdD) Faywood silty clay loam, 
12 to 20 percent slopes; (No) Nolin silt loam, 0 to 2 percent slopes, occasionally 
flooded; (ShB) Shelbyville silt loam, 2 to 6 percent slopes; and (uLfC) Lowell-
Faywood silt loams, 6 to 12 percent slopes (Soil Survey Staff 2023b) (Note: bor-
rowed from archaeology report)     (1) and (2)

8. Data describing existing discharge water quality (if any): (2)

9. Receiving water name: Clear Creek (1)

10.TMDLs and Pollutants of Concern in Receiving Waters:  (1 DEA)

11.Site map:   Project layout sheet plus the erosion control sheets in the project 
plans that depict Disturbed Drainage Areas (DDAs) and related information. 
These sheets depict the existing project conditions with areas delineated by DDA 
(drainage area bounded by watershed breaks and right of way limits), the storm 
water discharge locations (either as a point discharge or as overland flow) and 
the areas that drain to each discharge point.  These plans define the limits of 
areas to be disturbed and the location of control measures.  Controls will be 
either site specific as designated by the designer or will be annotated by the 
contractor and resident engineer before disturbance commences. The project 
layout sheet shows the surface waters and wetlands.
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12.Potential sources of pollutants:  The primary source of pollutants is solids that 
are mobilized during storm events. Other sources of pollutants include 
oil/fuel/grease from servicing and operating construction equipment, concrete 
washout water, sanitary wastes and trash/debris.     (3)

B. Sediment and Erosion Control Measures

1. Plans for highway construction projects will include erosion control sheets that 
depict Disturbed Drainage Areas (DDAs) and related information.  These plan 
sheets will show the existing project conditions with areas delineated by DDA 
within the right of way limits, the discharge points and the areas that drain to 
each discharge point.  Project managers and designers will analyze the DDAs 
and identify Best Management Practices (BMPs) that are site specific.  The 
balance of the BMPs for the project will be listed in the bid documents for 
selection and use by the contractor on the project with approval by the resident 
engineer.

Projects that do not have DDAs annotated on the erosion control sheets will 
employ the same concepts for development and managing BMP plans.

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs for each 
of the DDAs that will be disturbed at the outset of the project.  This annotation will 
be accompanied by an order of work that reflects the order or sequence of major 
soil moving activities.  The remaining DDAs are to be designated as “Do Not 
Disturb” until the contractor and resident engineer prepare the plan for BMPs to 
be employed. The initial BMP’s shall be for the first phase (generally Clearing 
and Grubbing) and shall be modified as needed as the project changes phases. 
The BMP Plan will be modified to reflect disturbance in additional DDA’s as the 
work progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed.

3. As DDAs are prepared for construction, the following will be addressed for the 
project as a whole or for each DDA as appropriate:

➢ Construction Access—This is the first land-disturbing activity. As soon 
as construction begins, bare areas will be stabilized with gravel and 
temporary mulch and/or vegetation.

➢ Sources—At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. Areas that 
are a source of pollutants will receive appropriate cover or BMPs to arrest 
the introduction of pollutants into storm water.  Areas that have not been 
opened by the contractor will be inspected periodically (once per month) to 
determine if there is a need to employ BMPs to keep pollutants from 
entering storm water. 
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➢ Clearing and Grubbing—The following BMP’s will be considered and 
used where appropriate. 

• Leaving areas undisturbed when possible.
• Silt basins to provide silt volume for large areas.
• Silt Traps Type A for small areas.
• Silt Traps Type C in front of existing   and drop inlets which are to 

be saved.
• Diversion ditches to catch sheet runoff and carry it to basins or 

traps or to divert it around areas to be disturbed.
• Brush and/or other barriers to slow and/or divert runoff.
• Silt fences to catch sheet runoff on short slopes. For longer slopes, 

multiple rows of silt fence may be considered.
• Temporary mulch for areas which are not feasible for the fore 

mentioned types of protections.
• Non-standard or innovative methods.

➢ Cut and Fill and Placement of Drainage Structures—The BMP Plan will 
be modified to show additional BMP’s such as: 

• Silt Traps Type B in ditches and/or drainways as they are 
completed.

• Silt Traps Type C in front of pipes after they are placed.
• Channel Lining.
• Erosion Control Blanket.
• Non-standard or innovative methods. 

➢ Profile and X-Section in Place—The BMP Plan will be modified to show 
elimination of BMP’s which had to be removed and the addition of new 
BMP’s as the roadway was shaped. Probably changes include:

• Silt Trap Type A, Brush and/or other barriers, Temporary mulch, 
and any other BMP which had to be removed for final grading to 
take place.

• Additional Silt Traps Type B and Type C to be placed as final 
drainage patterns are put in place.

• Additional Channel Lining and/or Erosion Control Blanket.
• Temporary mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days.
• Special BMP’s such as Karst Policy.

➢ Finish Work (Paving, Seeding, Protect, etc.)—A final BMP Plan will 
result from modifications during this phase of construction. Probable 
changes include:
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• Removal of Silt Traps Type B from ditches and drainways if they 
are protected with other BMP’s which are sufficient to control 
erosion, i.e. Erosion Control Blanket, or Permanent Seeding and 
Protection on moderate grades.

• Permanent Seeding and Protection.
• Placing Sod.
• Planting trees and/or shrubs where they are included in the project.

➢ BMP’s, including Storm Water Management Devices such as velocity 
dissipation devices and Karst policy BMP’s, to be installed during 
construction to control the pollutants in storm water discharges that will 
occur after construction has been completed are: (3)     

C. Other Control Measures

1. Solid Materials

No solid materials, including building materials, shall be discharged to waters of 
the commonwealth, except as authorized by a Section 404 permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers, caulk 
tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be 
collected and stored in appropriate covered waste containers.  Waste containers 
shall be removed from the project site on a sufficiently frequent basis as to not 
allow wastes to become a source of pollution. All personnel will be instructed 
regarding the correct procedure for waste disposal. Wastes will be disposed in 
accordance with appropriate regulations.  Notices stating these practices will be 
posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the manner 
specified by local or state regulation.  The contractor shall notify the Section 
Engineer if there any hazardous wastes being generated at the project site and 
how these wastes are being managed. Site personnel will be instructed with 
regard to proper storage and handling of hazardous wastes when required.  The 
Transportation Cabinet will file for generator, registration when appropriate, with 
the Division of Waste Management and advise the contractor regarding waste 
management requirements.

4. Spill Prevention

The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
(3)
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➢ Good Housekeeping  

The following good housekeeping practices will be followed onsite during 
the construction project.

• An effort will be made to store only enough product required to do 
the job.

• All materials stored onsite will be stored in a neat, orderly manner 
in their appropriate containers and, if possible, under a roof or other 
enclosure.

• Products will be kept in their original containers with the original 
manufacturer’s label.

• Substances will not be mixed with one another unless 
recommended by the manufacturer.

• Whenever possible, all of the product will be used up before 
disposing of the container.

• Manufacturers’ recommendations for proper use and disposal will 
be followed.

• The site contractor will inspect daily to ensure proper use and 
disposal of materials onsite.

➢ Hazardous Products

These practices will be used to reduce the risks associated with any and 
all hazardous materials.

• Products will be kept in original containers unless they are not 
resealable.

• Original labels and material safety data sheets (MSDS) will be 
reviewed and retained.

• Contractor will follow procedures recommended by the 
manufacturer when handling hazardous materials.

• If surplus product must be disposed of, manufacturers’ or 
state/local recommended methods for proper disposal will be 
followed.

5. Product-specific Practices

The following product-specific practices will be followed onsite:

➢ Petroleum Products 

• Vehicles and equipment that are fueled and maintained on site will 
be monitored for leaks, and receive regular preventative 
maintenance to reduce the chance of leakage.  Petroleum products 
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onsite will be stored in tightly sealed containers, which are clearly 
labeled and will be protected from exposure to weather.

• The contractor shall prepare an Oil Pollution Spill Prevention 
Control and Countermeasure plan when the project that involves 
the storage of petroleum products in 55 gallon or larger containers 
with a total combined storage capacity of 1,320 gallons.  This is a 
requirement of 40 CFR 112.

• This project (will / will not) (3) have over 1,320 gallons of petroleum 
products with a total capacity, sum of all containers 55 gallon 
capacity and larger. 

➢ Fertilizers

Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, 
fertilizer will be covered with mulch or blankets or worked into the soil to 
limit exposure to storm water. Storage will be in a covered shed.  The 
contents of any partially used bags of fertilizer will be transferred to a 
sealable plastic bin to avoid spills.

➢ Paints

All containers will be tightly sealed and stored indoors or under roof when 
not being used.  Excess paint or paint wash water will not be discharged 
to the drainage or storm sewer system but will be properly disposed of 
according to manufacturers’ instructions or state and local regulations.

➢ Concrete Truck Washout

Concrete truck mixers and chutes will not be washed on pavement, near 
storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or 
sinkhole. Where possible, excess concrete and wash water will be 
discharged to areas prepared for pouring new concrete, flat areas to be 
paved that are away from ditches or drainage system features, or other 
locations that will not drain off site. Where this approach is not possible, a 
shallow earthen wash basin will be excavated away from ditches to 
receive the wash water.

➢ Spill Control Practices

In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will 
be followed for spill prevention and cleanup:

• Manufacturers’ recommended methods for spill cleanup will be 
clearly posted. All personnel will be made aware of procedures and 
the location of the information and cleanup supplies.
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• Materials and equipment necessary for spill cleanup will be kept in 
the material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, 
sand, sawdust, and plastic and metal trash containers. 

• All spills will be cleaned up immediately after discovery.

• The spill area will be kept well ventilated and personnel will wear 
appropriate protective clothing to prevent injury from contract with a 
hazardous substance.

• Spills of toxic or hazardous material will be reported to the 
appropriate state/local agency as required by KRS 224 and 
applicable federal law.

• The spill prevention plan will be adjusted as needed to prevent 
spills from reoccurring and improve spill response and cleanup. 

• Spills of products will be cleaned up promptly. Wastes from spill 
clean-up will be disposed in accordance with appropriate 
regulations.

D. Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been approved 
by other state or local officials.  Upon submittal of the NOI, other requirements for 
surface water protection are incorporated by reference into and are enforceable 
under this permit (even if they are not specifically included in this BMP plan).  This 
provision does not apply to master or comprehensive plans, non-enforceable 
guidelines or technical guidance documents that are not identified in a specific plan 
or permit issued for the construction site by state or local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance procedures 
necessary to keep the control measures in good and effective operating 
condition. 

2. Maintenance of BMPs during construction shall be a result of weekly and post 
rain event inspections with action being taken by the contractor to correct 
deficiencies.

3. Post Construction maintenance will be a function of normal highway maintenance 
operations. Following final project acceptance by the cabinet, district highway 
crews will be responsible for identification and correction of deficiencies 
regarding ground cover and cleaning of storm water BMPs. The project manager 
shall identify any BMPs that will be for the purpose of post construction storm 
water management with specific guidance for any non-routine maintenance. (1)
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F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls:

➢ All erosion prevention and sediment control measures will be inspected at 
least once each week and following any rain of one-half inch or more.

➢ Inspections will be conducted by individuals that have successfully 
completed KEPSC-RI course as required by Section 213.02.02 of the 
Standard Specifications for Road and Bridge Construction, current edition.

➢ Inspection reports will be written, signed, dated, and kept on file.

➢ Areas at final grade will be seeded and mulched within 14 days.  

➢ Areas that are not at final grade where construction has ceased for a 
period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that area. 

➢ All measures will be maintained in good working order. If a repair is 
necessary, it will be initiated within 24 hours of being reported.

➢ Built-up sediment will be removed from behind the silt fence before it has 
reached halfway up the height of the fence.  

➢ Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts.

➢ Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job.

➢ Diversion dikes and berms will be inspected and any breaches promptly 
repaired. Areas that are eroding or scouring will be repaired and re-
seeded / mulched as needed.

➢ Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will be 
repaired as needed. 

➢ All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected weekly 
for conditions that represent a release or possible release of pollutants to 
the environment.
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G. Non–Storm Water Discharges

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include:

➢ Water from water line flushings.

➢ Water form cleaning concrete trucks and equipment.

➢ Pavement wash waters (where no spills or leaks of toxic or hazardous 
materials have occurred).

➢ Uncontaminated groundwater and rain water (from dewatering during 
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product.

H. Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR 5:037. 

➢ Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2, require the 
preparation and implementation of a groundwater protection plan, and will or may be 
may be conducted as part of this construction project:

_____2.  (e) Land treatment or land disposal of a pollutant;

_____2. (f) Storing…or related handling of hazardous waste, solid waste or 
special waste…in tanks, drums, or other containers, or in piles (does not include 
wastes managed in a container placed for collection and removal of municipal 
solid waste for disposal off site);

_____2. (g) …handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant;

_____2. (j) Storing or related handling of road oils, dust suppressants at a central 
location;

_____2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials (does not include use of chloride-based deicing materials 
applied to roads or parking lots);
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_____2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes (does not include bore holes for the purpose of explosive 
demolition);

Or, check the following only if there are no qualifying activities:

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the 401 
KAR 5:037 Section 3. (3)  Elements of site specific groundwater protection plan:

(a) General information about this project is covered in the Project 
information;

(b) Activities that require a groundwater protection plan have been 
identified above;

(c) Practices that will protect groundwater from pollution are addressed in 
Section C: Other Control Measures.

(d) Implementation schedule—all practices required to prevent pollution of 
groundwater are to be in place prior to conducting the activity;

(e) Training is required as a part of the ground water protection plan.  All 
employees of the contractor, sub-contractor, and resident engineer 
personnel will be trained to understand the nature and requirements of 
this plan as they pertain to their job function(s). Training will be 
accomplished within one week of employment and annually thereafter.  
A record of training will be maintained by the contractor with a copy 
provided to the resident engineer.

(f) Areas of the project and groundwater plan activities will be inspected 
as part of the weekly sediment and erosion control inspections 

(g) Certification (see signature page). 
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Contractor and Resident Engineer Plan Certification

The contractor that is responsible for implementing this BMP plan is identified in the Project Information 
section of this plan. 

The following certification applies to all parties that are signatory to this BMP plan:

I certify under penalty of law that this document and all attachments were prepared under my direction or 
supervision in accordance with a system designed to assure that qualified personnel properly gathered 
and evaluated the information submitted.  Based on my inquiry of the person or persons who manage the 
system, or those persons directly responsible for gathering the information, the information submitted is, 
to the best of my knowledge and belief, true, accurate, and complete.  I am aware that there are 
significant penalties for submitting false information, including the possibility of fine and imprisonment for 
knowing violations. Further, this plan complies with the requirements of 401 KAR 5:037. By this 
certification, the undersigned state that the individuals signing the plan have reviewed the terms of the 
plan and will implement its provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

     Signed __________________      ______________,   _____________________
     Typed or printed name2            Title                             Signature

(3) Signed __________________      ______________,   _____________________
                 Typed or printed name1         Title                             Signature

1. Contractors Note: to be signed by a person who is the owner, a responsible corporate 
officer, a general partner or the proprietor or a person designated to have the authority to 
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly 
Road, Frankfort, Kentucky 40601. Reference the Project Control Number (PCN) and 
KPDES number when one has been issued. 

2. KYTC note: to be signed by the Chief District Engineer or a person designated to have 
the authority to sign reports by such a person (usually the resident engineer) in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to: 
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one has been 
issued.
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows:

Subcontractor Name:
        Address:

           Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that I understand the terms and conditions of the general Kentucky Pollutant 
Discharge Elimination System permit that authorizes the storm water discharges, the BMP plan that has 
been developed to manage the quality of water to be discharged as a result of storm events associated 
with the construction site activity and management of non-storm water pollutant sources identified as part 
of this certification.

Signed __________________       __________________,        ____________________ 
            Typed or printed name1          Title                                           Signature

1. Sub-Contractor Note: to be signed by a person who is the owner, a responsible corporate 
officer, a general partner or the proprietor or a person designated to have the authority to 
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This delegation 
shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES number when 
one has been issued.
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1 

 

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND 

LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS 
 

I. COMPLETION DATE.  

 

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once 

selected, notify the Department in writing of the date selected at least two weeks prior to 

beginning work and provide a proposed project schedule. The bridge cannot be closed to traffic 

before June 1st, 2026. All work is to be completed by the specified contract completion date of 

May 31st, 2027.  A Milestone Completion Date of December 18th, 2026 will be established to 

complete all work to safely open the structure with no lane closures, on the asphalt base course 

with temporary striping.  At a minimum, prior to opening the bridge to traffic, all strength 

requirements and curing for materials used shall be completed per Division 600 of the Standard 

Specifications.  Guardrail shall be installed to the satisfaction of the Engineer prior to reopening 

the bridge to traffic unless prior approval is obtained from the engineer for use of temporary 

railing. 

  

The Engineer will begin charging Liquidated Damages for a structure daily after December 18th, 

2026, regardless of holidays or seasonal weather limitations, until the bridge is open to traffic to 

the satisfaction of the engineer. 

 

 

II. LIQUIDATED DAMAGES.  

 

Liquidated damages will be assessed to the Contractor in accordance with the Transportation 

Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 

Construction, Section 108.09, when either the allotted number of calendar days or the specified 

completion date is exceeded.  

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor 

during the months of December, January, February and March when the contract time has 

expired on any individual bridge. Contract time will be charged during these months. All 

construction must be completed in accordance with the weather limitations specified in Section 

606 and/or Section 601 as applicable. No extension of Contract time will be granted due to 

inclement weather or temperature limitations that occur due to starting work on the Contract or a 

structure late in the construction season. 

Any approval of cold weather plans or allowance of construction operations to occur outside 

Section 606 and/or Section 601 does not alleviate the Milestone Completion date. In the event 

the bridge is not open to traffic as specified by the Milestone Completion date, liquidated 

damages will apply to all excess calendar days regardless of weather limitations. 
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SPECIAL NOTE 

Seasonal Tree Clearing Restriction 
________ 

 
 

DUE TO THE RECOVERY PLAN FOR ENDANGERED BATS, NO TREE CLEARING 
IS PERMITTED FROM MAY 15 THROUGH JULY 31. 

 
 
 
 
 
 

If there are any questions regarding this note, please contact Danny Peake, 
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 
40601, Phone (502) 564-7250. 

SHELBY COUNTY
STP BRZ 9030 (521)

Contract ID:  265403
Page 46 of 153



Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 working days prior to commencement of any bridge demolition or 
renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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SPECIAL NOTE 
FOR STRUCTURE REMOVAL and RENOVATIONS 

 
Notice of Intent (NOI) to Division of Air Quality 

 
 

The roadway contractor is required to file a Notice of Intent (NOI) to the Division of Air Quality 
ten (10) business days (M-F) prior to the start of any demolition or rehabilitation work on the 
bridge superstructure (106B00007N).  Please use the KY Environmental and Energy Cabinet 
eForm Portal (https://dep.gateway.ky.gov/eForms/Account/Home.aspx) to complete this task.  
It is also advised that copies of the submittal are to be sent to the Regional Office of the 
Kentucky Division of Air Quality KY DAQ Regional Offices to complete the notification process. 
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114 Fairfax Avenue Louisville, KY  40207 (502) 895-5009 linebachfunkhouser.com

Asbestos Inspection Report

To: Tom Springer, QK4, Inc.

Date:  October 24, 2022

Conducted By:  Russell H. Brooks, LFI, Inc.
Kentucky Accredited Asbestos Inspector #71841

Project and Structure Identification

Project: Shelby County: Item No. 5-10086

Structure ID: #106B00007R

Structure Location: US-60 East Bridge over Clear Creek, Shelby County, Kentucky

Sample Description:  Five different materials consisting of abutment joint board, utility pipe 
wrap, vibration board were sampled.

Inspection Date: October 11, 2022

Results and Recommendations

The asbestos inspection was performed in accordance with current United States Environmental 
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National Emissions 
Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective November 20, 1990.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition 
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to 
abatement, demolition, or renovation of any building or structure in the Commonwealth through 
the e-portal at https://dep.gateway.ky.gov/eForms/Account/Home.aspx.

No suspect asbestos containing (ACM) were observed.
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 (502) 495-1212
Louisville, Kentucky - 40202 - 2133         Fax: (502) 491-7111

       BULK SAMPLE ASBESTOS ANALYSIS

Analysis N#  Address: 
Client Name:               
Sampled By:              

           % FIBROUS ASBESTOS          % NON-ASBESTOS FIBERS
Sample ID Color Layered Fibrous Chrysotile Amosite crocidolite Others Cellulose Fiberglass Syn. Fiber Other/Mat.

# 1 A Black Yes No 2% (To Be Point Counted) 2% 96%
# 1 B Black Yes No 2% (To Be Point Counted) 2% 96%
# 2 A Black Yes No 2% (To Be Point Counted) 2% 96%
# 2 B Black Yes No 2% (To Be Point Counted) 2% 96%
# 3 A Black Yes No None 2% 98%
# 3 B Black Yes No None 2% 98%
# 4 A Black Yes No 2% (To Be Point Counted) 2% 96%
# 4 B Black Yes No 2% (To Be Point Counted) 2% 96%
# 5 A Black Yes No 3% (To Be Point Counted) 2% 95%
# 5 B Black Yes No 3% (To Be Point Counted) 2% 95%

Methodology : EPA Method 600/R-93-116 Page # 1
Date Analyzed :
Analyst          :           Reviewed By: 

The test relates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the 

U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30) days.

AIHA # 102459 AJHA #1 02459

14-Oct-22
Winterford Mensah

# 3210142
L F I 
Jason Boston

Shelby County - 5 - 10086
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 Phone # : (502) 495-1212
Louisville, Kentucky - 40202 - 2133 E-Mail Address: CEOMRSInc@AOL.Com

Client:           Project No:
Address:      Sample ID:

        Sampled:
       Received:
       Analyzed:

      Bulk Sample Analysis

Sampled By           :
 Facility/Location:
Field Description:
Laboratory Description:

Asbestos Materials:

Non-Asbestos Fibrous Materials :

Remarks:  The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not 
represent endorsement by NVLAP or any agency of the U.S. Government.

   Analyst:          Reviewed By: 

AIHA #102459            / AIHA #102459   /              AIHA #102459

13-Oct-22
14-Oct-22 - Point Count - 

Cellulose                                                                                0.25 %

Jason Boston

40207
Attention: Jason Boston &
                      Russell Brooks

Binders(Tar)                                                                        99.50 %

           Winterford Mensah

Shelby County - Item # 5 - 10086
West End - Abutment Gasket - 

Thick Black Material

Chrysotile = 1/400 = 0.25 % ( < 1 % ) Sample Is Negative

# 3210142
# 1 A
11-Oct-11

L F I 
114 Fairfax Avenue
Louisville, KY 
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 Phone # : (502) 495-1212
Louisville, Kentucky - 40202 - 2133 E-Mail Address: CEOMRSInc@AOL.Com

Client:           Project No:
Address:      Sample ID:

        Sampled:
       Received:
       Analyzed:

      Bulk Sample Analysis

Sampled By           :
 Facility/Location:
Field Description:
Laboratory Description:

Asbestos Materials:

Non-Asbestos Fibrous Materials :

Remarks:  The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not 
represent endorsement by NVLAP or any agency of the U.S. Government.

   Analyst:          Reviewed By: 

AIHA #102459            / AIHA #102459   /              AIHA #102459

# 3210142
# 1 B
11-Oct-11

L F I 
114 Fairfax Avenue
Louisville, KY 

Binders(Tar)                                                                        99.50 %

           Winterford Mensah

Shelby County - Item # 5 - 10086
West End - Abutment Gasket 

Thick Black Material

Chrysotile = 1/400 = 0.25 % ( < 1 % ) Sample Is Negative

13-Oct-22
14-Oct-22 - Point Count - 

Cellulose                                                                                0.25 %

Jason Boston

40207
Attention: Jason Boston &
                      Russell Brooks
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 Phone # : (502) 495-1212
Louisville, Kentucky - 40202 - 2133 E-Mail Address: CEOMRSInc@AOL.Com

Client:           Project No:
Address:      Sample ID:

        Sampled:
       Received:
       Analyzed:

      Bulk Sample Analysis

Sampled By           :
 Facility/Location:
Field Description:
Laboratory Description:

Asbestos Materials:

Non-Asbestos Fibrous Materials :

Remarks:  The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not 
represent endorsement by NVLAP or any agency of the U.S. Government.

   Analyst:          Reviewed By: 

AIHA #102459            / AIHA #102459   /              AIHA #102459

13-Oct-22
14-Oct-22 - Point Count - 

Cellulose                                                                                0.25 %

Jason Boston

40207
Attention: Jason Boston &
                      Russell Brooks

Binders(Tar)                                                                        99.50 %

           Winterford Mensah

Shelby County - Item # 5 - 10086
Pipe Wrap - South Side

Black Material

Chrysotile = 1/400 = 0.25 % ( < 1 % ) Sample Is Negative

# 3210142
# 2 A
11-Oct-11

L F I 
114 Fairfax Avenue
Louisville, KY 
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 Phone # : (502) 495-1212
Louisville, Kentucky - 40202 - 2133 E-Mail Address: CEOMRSInc@AOL.Com

Client:           Project No:
Address:      Sample ID:

        Sampled:
       Received:
       Analyzed:

      Bulk Sample Analysis

Sampled By           :
 Facility/Location:
Field Description:
Laboratory Description:

Asbestos Materials:

Non-Asbestos Fibrous Materials :

Remarks:  The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not 
represent endorsement by NVLAP or any agency of the U.S. Government.

   Analyst:          Reviewed By: 

AIHA #102459            / AIHA #102459   /              AIHA #102459

13-Oct-22
14-Oct-22 - Point Count - 

Cellulose                                                                                0.25 %

Jason Boston

40207
Attention: Jason Boston &
                      Russell Brooks

Binders(Tar)                                                                        99.50 %

           Winterford Mensah

Shelby County - Item # 5 - 10086
Pipe Wrap - South Side

Black Material

Chrysotile = 1/400 = 0.25 % ( < 1 % ) Sample Is Negative

# 3210142
# 2 B
11-Oct-11

L F I 
114 Fairfax Avenue
Louisville, KY 
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 Phone # : (502) 495-1212
Louisville, Kentucky - 40202 - 2133 E-Mail Address: CEOMRSInc@AOL.Com

Client:           Project No:
Address:      Sample ID:

        Sampled:
       Received:
       Analyzed:

      Bulk Sample Analysis

Sampled By           :
 Facility/Location:
Field Description:
Laboratory Description:

Asbestos Materials:

Non-Asbestos Fibrous Materials :

Remarks:  The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not 
represent endorsement by NVLAP or any agency of the U.S. Government.

   Analyst:          Reviewed By: 

AIHA #102459            / AIHA #102459   /              AIHA #102459

13-Oct-22
14-Oct-22 - Point Count - 

Cellulose                                                                                0.25 %

Jason Boston

40207
Attention: Jason Boston &
                      Russell Brooks

Binders(Tar)                                                                        99.50 %

           Winterford Mensah

Shelby County - Item # 5 - 10086
Abutment Gasket - East End 

Thick Black Material

Chrysotile = 1/400 = 0.25 % ( < 1 % ) Sample Is Negative

# 3210142
# 4 A
11-Oct-11

L F I 
114 Fairfax Avenue
Louisville, KY 
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 Phone # : (502) 495-1212
Louisville, Kentucky - 40202 - 2133 E-Mail Address: CEOMRSInc@AOL.Com

Client:           Project No:
Address:      Sample ID:

        Sampled:
       Received:
       Analyzed:

      Bulk Sample Analysis

Sampled By           :
 Facility/Location:
Field Description:
Laboratory Description:

Asbestos Materials:

Non-Asbestos Fibrous Materials :

Remarks:  The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not 
represent endorsement by NVLAP or any agency of the U.S. Government.

   Analyst:          Reviewed By: 

AIHA #102459            / AIHA #102459   /              AIHA #102459

13-Oct-22
14-Oct-22 - Point Count - 

Cellulose                                                                                0.25 %

Jason Boston

40207
Attention: Jason Boston &
                      Russell Brooks

Binders(Tar)                                                                        99.50 %

           Winterford Mensah

Shelby County - Item # 5 - 10086
Abutment Gasket - East End 

Thick Black Material

Chrysotile = 1/400 = 0.25 % ( < 1 % ) Sample Is Negative

# 3210142
# 4 B
11-Oct-11

L F I 
114 Fairfax Avenue
Louisville, KY 
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              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 Phone # : (502) 495-1212
Louisville, Kentucky - 40202 - 2133 E-Mail Address: CEOMRSInc@AOL.Com

Client:           Project No:
Address:      Sample ID:

        Sampled:
       Received:
       Analyzed:

      Bulk Sample Analysis

Sampled By           :
 Facility/Location:
Field Description:
Laboratory Description:

Asbestos Materials:

Non-Asbestos Fibrous Materials :

Remarks:  The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not 
represent endorsement by NVLAP or any agency of the U.S. Government.

   Analyst:          Reviewed By: 

AIHA #102459            / AIHA #102459   /              AIHA #102459

13-Oct-22
14-Oct-22 - Point Count - 

Cellulose                                                                                0.25 %

Jason Boston

40207
Attention: Jason Boston &
                      Russell Brooks

Binders(Tar)                                                                        99.25 %

           Winterford Mensah

Shelby County - Item # 5 - 10086
East End  Under The Bridge - Vibration Board

Thick Black Material

Chrysotile = 2/400 = 0.50 % ( < 1 % ) Sample Is Negative

# 3210142
# 5 A
11-Oct-11

L F I 
114 Fairfax Avenue
Louisville, KY 

SHELBY COUNTY
STP BRZ 9030 (521)

Contract ID:  265403
Page 57 of 153



              MRS, INC.     MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 Phone # : (502) 495-1212
Louisville, Kentucky - 40202 - 2133 E-Mail Address: CEOMRSInc@AOL.Com

Client:           Project No:
Address:      Sample ID:

        Sampled:
       Received:
       Analyzed:

      Bulk Sample Analysis

Sampled By           :
 Facility/Location:
Field Description:
Laboratory Description:

Asbestos Materials:

Non-Asbestos Fibrous Materials :

Remarks:  The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test relates only to the items tested. This report does not 
represent endorsement by NVLAP or any agency of the U.S. Government.

   Analyst:          Reviewed By: 

AIHA #102459            / AIHA #102459   /              AIHA #102459

13-Oct-22
14-Oct-22 - Point Count - 

Cellulose                                                                                0.25 %

Jason Boston

40207
Attention: Jason Boston &
                      Russell Brooks

Binders(Tar)                                                                        99.25 %

           Winterford Mensah

Shelby County - Item # 5 - 10086
East End  Under The Bridge - Vibration Board

Thick Black Material

Chrysotile = 2/400 = 0.50 % ( < 1 % ) Sample Is Negative

# 3210142
# 5 B
11-Oct-11

L F I 
114 Fairfax Avenue
Louisville, KY 
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KENTUCKY TRANSPORTATION CABINET
Department of Highways

DIVISION OF RIGHT OF WAY & UTILITIES

TC 62-226
Rev. 01/2016

Page 1 of 1

RIGHT OF WAY CERTIFICATION

Original Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)

05-10086.00 Shelby 1100 FD55 121 9414002R
PROJECT DESCRIPTION
Statewide Bridge Delivery - 106B00007N - US 60 EB at Clear Creek Bridge Replacement

No Additional Right of Way Required
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

Condition # 1 (Additional Right of Way Required and Cleared)
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical possession.
Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements remaining
on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the rights to
remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the court. All
relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons adequate
replacement housing in accordance with the provisions of the current FHWA directive.

Condition # 2 (Additional Right of Way Required with Exception)
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

Condition # 3 (Additional Right of Way Required with Exception)
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction.
Total Number of Parcels on Project 6 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired
Signed Deed 6
Condemnation 0
Signed ROE 0
Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark C. Askin, P.E.

Signature Signature

Date Date 12/08/25
Right of Way Director FHWA

Printed Name Dean M. Loy Printed Name
Signature Signature

Date Date

Digitally signed by Mark Askin,
P.E.
DN: cn=Mark Askin, P.E., c=US,
email=mark.askin@strand.com
Date: 2025.12.08 17:29:24 -05'00'

Mark
Askin, P.E.

DM Loy Digitally signed by DM Loy 
Date: 2025.12.09 06:25:45 
-05'00'
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UTILITIES AND RAIL CERTIFICATION NOTE 

Project: 5-10086.00 Shelby County US 60 

Funding Source:   FD55 121 9414002U 

Description: BRIDGE PROJECT IN SHELBY COUNTY ON (106B00007R) US 60 EB AT CLEAR 

CREEK 

Mile Point: 11.16 To 11.18 

 

Page 1 of 9 

Form Revised 10/01/2025 

GENERAL UTILITY NOTES 

1. Please Note: The information presented in this Utility Note is informational in nature 

and the information contained herein is not guaranteed. 

  

2. The contractor shall make every e#ort to protect underground facilities from damage 

as prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky 

Revised Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to 

determine and take steps necessary to be in compliance with federal and state 

damage prevention directives.  The contractor is instructed to contact KY 811 for the 

location of existing underground utilities.  Contact shall be made a minimum of two 

(2) and no more than ten (10) business days prior to excavation.    The contractor shall 

submit Excavation Locate Requests to the Kentucky Contact Center (KY 811) via web 

ticket entry.  The submission of this request does not relieve the contractor from the 

responsibility of contacting non-member facility owners, whom are to be contacted 

through their individual Protection Notification Center.  It may be necessary for the 

contractor to contact the County Court. 

 

3. For all projects under 2000 Linear feet which require a normal excavation locate 

request pursuant to KRS 367.4901-4917, the awarded contractor shall field mark the 

proposed excavation or construction boundaries of the project (also called white 

lining) using the procedure set forth in KRS 367.4909(9)(k). For all projects over 2000 

linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the awarded 

contractor shall initially mark the first 2000 linear feet minimally of proposed 

excavation or construction boundaries of the project to be worked using the 

procedure set forth in KRS 367.4909(9)(k).  This temporary field locating of the project 

excavation boundary shall take place prior to submitting an excavation location 

request to the underground utility protection Kentucky Contact Center.  For large 

projects, the awarded contractor shall work with the impacted utilities to determine 

when additional white lining of the remainder of the project site will take place.  This 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Project: 5-10086.00 Shelby County US 60 

Funding Source:   FD55 121 9414002U 

Description: BRIDGE PROJECT IN SHELBY COUNTY ON (106B00007R) US 60 EB AT CLEAR 

CREEK 

Mile Point: 11.16 To 11.18 

 

Page 2 of 9 

Form Revised 10/01/2025 

provision shall not alter or relieve the awarded contractor from complying with 

requirements of KRS 367.4905 to 367.4917 in their entirety. 

 

4. The contractor will be responsible for contacting all utility facility owners on the 

subject project to coordinate his activities.  The contractor will coordinate his 

activities to minimize and, where possible, avoid conflicts with utility facilities.  Due 

to the nature of the work proposed, it is unlikely to conflict with the existing utilities 

beyond minor facility adjustments.  Where conflicts with utility facilities are 

unavoidable, the contractor will coordinate any necessary relocation work with the 

facility owner and Resident Engineer.  The Kentucky Transportation Cabinet maintains 

the right to remove or alter portions of this contract if a utility conflict occurs.   The 

utility facilities as noted in the previous section(s) have been determined using data 

garnered by varied means and with varying degrees of accuracy: from the facility 

owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The 

facilities defined may not be inclusive of all utilities in the project scope and are not 

Level A quality, unless specified as such.  It is the contractor’s responsibility to verify 

all utilities and their respective locations before excavating. 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Project: 5-10086.00 Shelby County US 60 

Funding Source:   FD55 121 9414002U 

Description: BRIDGE PROJECT IN SHELBY COUNTY ON (106B00007R) US 60 EB AT CLEAR 

CREEK 

Mile Point: 11.16 To 11.18 
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 DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT 

*The Contractor is fully responsible for protection of all utilities listed above* 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Project: 5-10086.00 Shelby County US 60 

Funding Source:   FD55 121 9414002U 

Description: BRIDGE PROJECT IN SHELBY COUNTY ON (106B00007R) US 60 EB AT CLEAR 

CREEK 

Mile Point: 11.16 To 11.18 
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Form Revised 10/01/2025 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES 

WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Utility Company Facility Type Completion Date 

Atmos Energy Corporation Natural Gas-Shelby 6/1/2026 

Atmos Energy has relocated all impacted gas lines in the construction footprint. One line 

crossing road east of the bridge project but outside of the construction footprint, will be 

relocated at the conclusion of the construction activities. The existing gas line attached 

to the bridge is abandoned in place  

Shelbyville Water & Sewer Commission Water-Shelby  

Shelbyville Water has relocated all impacted water lines. Existing water lines attached to 

the bridge, are to be abandoned in place.  
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UTILITIES AND RAIL CERTIFICATION NOTE 

Project: 5-10086.00 Shelby County US 60 

Funding Source:   FD55 121 9414002U 

Description: BRIDGE PROJECT IN SHELBY COUNTY ON (106B00007R) US 60 EB AT CLEAR 

CREEK 

Mile Point: 11.16 To 11.18 

 

Page 5 of 9 

Form Revised 10/01/2025 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED 

BY THE OWNER OR THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE 

ROAD CONTRACT 

Utility Company Facility Type Start Date 
Completion 

Date 

AT&T - KY 
Communication-

Shelby 
Undetermined NA 

Aerial lines will be temporarily relocated prior to construction activities.  Lines will  be 

permanently  placed at the conclusion of construction activities.  All temporary 

relocations will be executed by 6/1/2026 

InterCarrier Networks, 

LLC 

Communication-

Shelby 
Undetermined NA 

Aerial lines will be temporarily relocated prior to construction activities.  Lines will be 

permanently  placed at the conclusion of construction activities.  All temporary 

relocations will be executed by 6/1/2026 

Kentucky Utilities 
Electric Distribution-

Shelby 
Undetermined NA 

Aerial lines will be temporarily relocated prior to construction activities.  Lines will  be 

permanently  placed at the conclusion of construction activities.  All temporary 

relocations will be executed by 6/1/2026 

KCNA Fiber Undetermined NA 

Aerial lines will be temporarily relocated prior to construction activities.  Lines will  be 

permanently  placed at the conclusion of construction activities.  All temporary 

relocations will be executed by 6/1/2026 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Project: 5-10086.00 Shelby County US 60 

Funding Source:   FD55 121 9414002U 

Description: BRIDGE PROJECT IN SHELBY COUNTY ON (106B00007R) US 60 EB AT CLEAR 

CREEK 

Mile Point: 11.16 To 11.18 

 

Page 6 of 9 

Form Revised 10/01/2025 

Windstream 

Communications,  LLC 

Communication-

Shelby 
Undetermined NA 

Aerial lines will be temporarily relocated prior to construction activities.  Lines will be 

permanently  placed at the conclusion of construction activities.  All temporary 

relocations will be executed by 6/1/2026 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Project: 5-10086.00 Shelby County US 60 

Funding Source:   FD55 121 9414002U 

Description: BRIDGE PROJECT IN SHELBY COUNTY ON (106B00007R) US 60 EB AT CLEAR 

CREEK 

Mile Point: 11.16 To 11.18 

 

Page 7 of 9 

Form Revised 10/01/2025 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED 

BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Not Applicable 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Project: 5-10086.00 Shelby County US 60 

Funding Source:   FD55 121 9414002U 

Description: BRIDGE PROJECT IN SHELBY COUNTY ON (106B00007R) US 60 EB AT CLEAR 

CREEK 

Mile Point: 11.16 To 11.18 

 

Page 8 of 9 

Form Revised 10/01/2025 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

No Rail Involvement 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Project: 5-10086.00 Shelby County US 60 

Funding Source:   FD55 121 9414002U 

Description: BRIDGE PROJECT IN SHELBY COUNTY ON (106B00007R) US 60 EB AT CLEAR 

CREEK 

Mile Point: 11.16 To 11.18 

 

Page 9 of 9 

Form Revised 10/01/2025 

AREA FACILITY OWNER CONTACT LIST 

1. AT&T - KY - Communication 

Scott Roche - Phone: (502) 348-4528 Email: sr8832@att.com 

 

2. Atmos Energy Corporation - Natural Gas 

Bernie Anderson - Phone: (502) 321-8073 Email: bernie.anderson@atmosenergy.com 

 

3. Charter Communications - CATV 

Michael York - Phone: (502) 357-4376 Email: Michael.York@charter.com 

 

4. InterCarrier Networks, LLC - Communication 

Brayden Linkel - Phone: (812) 623-3300 Email: blinkel@gpcom.com 

 

5. Kentucky Communications Network Authority  - Communication 

Cory Speary - Phone: (512) 875-3584 Email: cory.speary@ledcor.com 

 

6. Kentucky Utilities - Electric Distribution 

Caroline Justice - Phone: (502) 627-3708 Email: Caroline.Justice@lge-ku.com 

 

7. Shelbyville Water & Sewer Commission - Water 

Tom Doyle - Phone: (502) 633-2840 Email: tgdoyle@bellsouth.net 

 

8. Shelbyville Water & Sewer Commission - Sewer 

Tom Doyle - Phone: (502) 633-2840 Email: tgdoyle@bellsouth.net 

 

9. Windstream Communications,  LLC - Communication 

James Galvin - Phone: (270) 765-1818 Email: james.galvin@windstream.net 
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Andy Beshear 
GOVERNOR 

   ENERGY AND ENVIRONMENT CABINET 
DEPARTMENT FOR ENVIRONMENTAL PROTECTION 

300 Sower Boulevard 
Frankfort, Kentucky 40601 

Phone: (502) 564-2150 
Fax: 502-564-4245 

 
Rebecca W. Goodman 

SECRETARY 

 
Anthony R. Hatton 

COMMISSIONER 

 

  

 
@KentuckyEEC  |  EEC.KY.GOV  An Equal Opportunity Employer M/F/D

April 25, 2024 
 
Mr. Danny Peake 
Kentucky Transportation Cabinet (KYTC) 
200 Mero St   
Frankfort, KY 40622     
 

Re: §401 Water Quality Certification 
US 60 E Bound Bridge - Shelby Co 
Bridge Replacement 
WQC No: WQC2024-046-1 
AI No.:  181000; Activity ID:  APE20240001 
KYTC Item No.: 5-10086 
Clear Creek 
Shelby County, Kentucky 

 
 
Dear Mr. Danny Peake: 
 

Pursuant to Section 401 of the Clean Water Act (CWA) and 40 CFR 121.7(c), the Commonwealth of 
Kentucky certifies it has reasonable assurances that applicable water quality standards under Kentucky 
Administrative Regulations Title 401, Chapter 10, established pursuant to Sections 301, 302, 303, 304, 306, and 
307 of the CWA, will not be violated by the above referenced project provided that the U.S. Army Corps of 
Engineers authorizes the activity under a federal license or permit, and the attached conditions are met. 

 
Other permits from the Division of Water may be required for this activity. Projects that disturb one acre 

or more of land or is part of a larger common plan of development or sale that will ultimately disturb one acre or 
more of land require a Kentucky Pollution Discharge Elimination System (KPDES) Stormwater Permit; contact the 
Surface Water Permits Branch (502-564-3410 or SWPBSupport@ky.gov). A Groundwater Protection Plan is 
required if activities listed in Section 2(2) of 401 KAR 5:037 are conducted. A Water Withdrawal Application is 
required for activities proposing raw water withdrawals of 10,000 gallons per day or more; contact the Watershed 
Management Branch (502-564-3410). 

 

All future correspondence on this project must reference AI No. 181000.  The attached document is your 
official Water Quality Certification; please read it carefully.  Please contact Conner Flora by phone at 502-782-
3531 or email at conner.flora@ky.gov if you have any questions. 
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Samantha Vogeler, Supervisor 
Water Quality Certification Section 
Kentucky Division of Water 
 

SV:CF 
Attachment 
 

cc: Andrew Logsdon, KYTC: Frankfort (via email: Andrew.Logsdon@ky.gov) 
Dave Harmon, KYTC: Frankfort (via email: Dave.Harmon@ky.gov) 
Derek Adams, Third Rock Consultants (via email: dadams@thirdrockconsulants.com) 
Lee Andrews, USFWS:  Frankfort (via email: kentuckyes@fws.gov)  
Amber Hawkins, Salt River Basin Coordinator: (via email: amber.hawkins@ky.gov) 
Todd Giles, Louisville Regional Field Office: (via email: todd.giles@ky.gov)  

Sincerely, 

X
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Kentucky Transportation  
Cabinet Project:  

 

 

N O T I C E 
 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

NATIONWIDE SECTION 404 PERMIT AUTHORIZATION 

 

DEPARTMENT FOR ENVIRONMENTAL PROTECTION 

KENTUCKY DIVISION OF WATER 

SECTION 401 WATER QUALITY CERTIFICATION 

 

PROJECT DESCRIPTION:  

 

The Sections 404 and 401 activities for this project have previously been permitted under the 

authority of the Department of the Army, Section 404 Nationwide Permit Number 3, 

Maintenance Projects (with additional Kentucky Regional General Conditions), and the 

Kentucky Division of Water, Section 401 General Water Quality Certification.  For these 

authorized permits to be valid, the attached conditions must be followed.  The contractor shall 

post a copy of this Nationwide Permit Number 3 and General Water Quality Certification in a 

conspicuous location at the project site, with unencumbered public access, for the duration of 

construction and comply with the general conditions required. 
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Kentucky Transportation  
Cabinet Project:  

 

Locations Impacting Water Quality 

Station-Location Description 

Bridge ID: 

106B00007R 
The project will involve replacement of a previously authorized, 

currently serviceable structure.  Minor deviations from the original 

structure may be required to meet current construction codes and/or 

safety standards.  The project may require coffer dams in the stream.  

The project may involve the removal of debris and/or sediment; 

however, the removal will not extend farther than 200 feet from the 

structure. 

 

 

This project involves work near and/or within Jurisdictional Waters of the United States as 

defined by the U. S. Army Corps of Engineers; therefore, requiring a Nationwide Number 3 

General Section 404 permit.  The Division of Water conditionally certified this General Permit. 

Importantly, one of those conditions regards the use of heavy equipment in any stream channel, 

or streambed.  If there is need to cross the stream channel with heavy equipment, or conduct 

work within the stream channel, a work platform or temporary crossing, is authorized.  This 

should be constructed with clean rock and sufficient pipe to allow stream flow to continue, 

unimpeded.  Other conditions may be found under the heading, General Certification—

Nationwide Permit # 3 Maintenance Projects. 

In order for this authorization to be valid, the attached conditions must be followed.  The 

contractor shall post a copy of this Nationwide Permit Number 3 Approval in a conspicuous 

location at the project site, for the duration of the construction, and comply with the general 

conditions as required. 

To more readily expedite construction, the contractor may elect to alter the design, or perform 

the work in a manner different from what was originally proposed and specified.  Prior to 

commencing such alternative work, the contractor shall obtain written permission from the 

Division of Construction and the Kentucky Transportation Cabinet, Division of Environmental 

Analysis.  If such changes necessitate further permitting, then the contractor will be responsible 

for applying to the U. S. Army Corps of Engineers and the Kentucky Division of Water.  A copy 

of any request to the Corps of Engineers or Division of Water to alter this proposal and 

subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit 

Coordinator, for office records and for informational purposes. 
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2021 Nationwide Permit Summary 
 US Army Corps 
 of Engineers 
 Louisville District ® 

                                                                                         Issued:          February 25, 2022 
                                                                                         Expires:        March 14, 2026 

No. 3. Maintenance 
(NWP Final Rule, 86 FR 73522) 

 
 (a) The repair, rehabilitation, or 
replacement of any previously authorized, 
currently serviceable structure or fill, or of 
any currently serviceable structure or fill 
authorized by 33 CFR 330.3, provided that 
the structure or fill is not to be put to uses 
differing from those uses specified or 
contemplated for it in the original permit or 
the most recently authorized modification. 
Minor deviations in the structure’s 
configuration or filled area, including those 
due to changes in materials, construction 
techniques, requirements of other 
regulatory agencies, or current construction 
codes or safety standards that are necessary 
to make the repair, rehabilitation, or 
replacement are authorized. This NWP also 
authorizes the removal of previously 
authorized structures or fills. Any stream 
channel modification is limited to the 
minimum necessary for the repair, 
rehabilitation, or replacement of the 
structure or fill; such modifications, 
including the removal of material from the 
stream channel, must be immediately 
adjacent to the project. This NWP also 
authorizes the removal of accumulated 
sediment and debris within, and in the 
immediate vicinity of, the structure or fill.  
This NWP also authorizes the repair, 
rehabilitation, or replacement of those 
structures or fills destroyed or damaged by 
storms, floods, fire or other discrete events, 
provided the repair, rehabilitation, or 
replacement is commenced, or is under 
contract to commence, within two years of 
the date of their destruction or damage. In 
cases of catastrophic events, such as 
hurricanes or tornadoes, this two-year limit 
may be waived by the district engineer, 
provided the permittee can demonstrate 
funding, contract, or other similar delays. 
  
 (b) This NWP also authorizes the 

removal of accumulated sediments and 
debris outside the immediate vicinity of 
existing structures (e.g., bridges, culverted 
road crossings, water intake structures, 
etc.). The removal of sediment is limited to 
the minimum necessary to restore the 
waterway in the vicinity of the structure to 
the approximate dimensions that existed 
when the structure was built, but cannot 
extend farther than 200 feet in any direction 
from the structure. This 200 foot limit does 
not apply to maintenance dredging to 
remove accumulated sediments blocking or 
restricting outfall and intake structures or to 
maintenance dredging to remove 
accumulated sediments from canals 
associated with outfall and intake 
structures. All dredged or excavated 
materials must be deposited and retained in 
an area that has no waters of the United 
States unless otherwise specifically 
approved by the district engineer under 
separate authorization. 
 
 (c) This NWP also authorizes 
temporary structures, fills, and work, 
including the use of temporary mats, 
necessary to conduct the maintenance 
activity. Appropriate measures must be 
taken to maintain normal downstream flows 
and minimize flooding to the maximum 
extent practicable, when temporary 
structures, work, and discharges of dredged 
or fill material, including cofferdams, are 
necessary for construction activities, access 
fills, or dewatering of construction sites. 
Temporary fills must consist of materials, 
and be placed in a manner, that will not be 
eroded by expected high flows.  After 
conducting the maintenance activity, 
temporary fills must be removed in their 
entirety and the affected areas returned to 
pre- construction elevations. The areas 
affected by temporary fills must be 
revegetated, as appropriate. 
 
 (d) This NWP does not authorize 

maintenance dredging for the primary 
purpose of navigation. This NWP does not 
authorize beach restoration. This NWP 
does not authorize new stream 
channelization or stream relocation 
projects. 
 
 Notification: For activities 
authorized by paragraph (b) of this NWP, 
the permittee must submit a pre- 
construction notification to the district 
engineer prior to commencing the activity 
(see general condition 32). The pre-
construction notification must include 
information regarding the original design 
capacities and configurations of the 
outfalls, intakes, small impoundments, and 
canals. (Authorities: Section 10 of the 
Rivers and Harbors Act of 1899 and Section 
404 of the Clean Water Act (Sections 10 
and 404)). 
 
 Note: This NWP authorizes the 
repair, rehabilitation, or replacement of any 
previously authorized structure or fill that 
does not qualify for the Clean Water Act 
Section 404(f) exemption for maintenance. 
 
Nationwide Permit General Conditions 
 
Note: To qualify for NWP authorization, 
the prospective permittee must comply with 
the following general conditions, as 
applicable, in addition to any regional or 
case-specific conditions imposed by the 
division engineer or district engineer. 
Prospective permittees should contact the 
appropriate Corps district office to 
determine if regional conditions have been 
imposed on an NWP. Prospective 
permittees should also contact the 
appropriate Corps district office to 
determine the status of Clean Water Act 
Section 401 water quality certification 
and/or Coastal Zone Management Act 
consistency for an NWP. Every person who 
may wish to obtain permit authorization 
under one or more NWPs, or who is 
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currently relying on an existing or prior 
permit authorization under one or more 
NWPs, has been and is on notice that all of 
the provisions of 33 CFR 330.1 through 
330.6 apply to every NWP authorization. 
Note especially 33 CFR 330.5 relating to 
the modification, suspension, or revocation 
of any NWP authorization. 
 
1. Navigation. (a) No activity may cause 
more than a minimal adverse effect on 
navigation. 
 
(b) Any safety lights and signals prescribed 
by the U.S. Coast Guard, through 
regulations or otherwise, must be installed 
and maintained at the permittee's expense 
on authorized facilities in navigable waters 
of the United States. 
 
(c) The permittee understands and agrees 
that, if future operations by the United 
States require the removal, relocation, or 
other alteration, of the structure or work 
herein authorized, or if, in the opinion of the 
Secretary of the Army or his or her 
authorized representative, said structure or 
work shall cause unreasonable obstruction 
to the free navigation of the navigable 
waters, the permittee will be required, upon 
due notice from the Corps of Engineers, to 
remove, relocate, or alter the structural 
work or obstructions caused thereby, 
without expense to the United States. No 
claim shall be made against the United 
States on account of any such removal or 
alteration. 
 
2. Aquatic Life Movements. No activity 
may substantially disrupt the necessary life 
cycle movements of those species of 
aquatic life indigenous to the waterbody, 
including those species that normally 
migrate through the area, unless the 
activity's primary purpose is to impound 
water.  All permanent and temporary 
crossings of waterbodies shall be suitably 
culverted, bridged, or otherwise designed 
and constructed to maintain low flows to 
sustain the movement of those aquatic 
species.  If a bottomless culvert cannot be 
used, then the crossing should be designed 
and constructed to minimize adverse effects 
to aquatic life movements.    
 
3. Spawning Areas. Activities in spawning 
areas during spawning seasons must be 

avoided to the maximum extent practicable. 
Activities that result in the physical 
destruction (e.g., through excavation, fill, 
or downstream smothering by substantial 
turbidity) of an important spawning area are 
not authorized. 
 
4. Migratory Bird Breeding Areas. 
Activities in waters of the United States that 
serve as breeding areas for migratory birds 
must be avoided to the maximum extent 
practicable. 
 
5. Shellfish Beds. No activity may occur in 
areas of concentrated shellfish populations, 
unless the activity is directly related to a 
shellfish harvesting activity authorized by 
NWPs 4 and 48, or is a shellfish seeding or 
habitat restoration activity authorized by 
NWP 27. 
 
6. Suitable Material. No activity may use 
unsuitable material (e.g., trash, debris, car 
bodies, asphalt, etc.). Material used for 
construction or discharged must be free 
from toxic pollutants in toxic amounts (see 
section 307 of the Clean Water Act). 
 
7. Water Supply Intakes. No activity may 
occur in the proximity of a public water 
supply intake, except where the activity is 
for the repair or improvement of public 
water supply intake structures or adjacent 
bank stabilization. 
 
8. Adverse Effects From Impoundments. If 
the activity creates an impoundment of 
water, adverse effects to the aquatic system 
due to accelerating the passage of water, 
and/or restricting its flow must be 
minimized to the maximum extent 
practicable. 
 
9. Management of Water Flows. To the 
maximum extent practicable, the pre-
construction course, condition, capacity, 
and location of open waters must be 
maintained for each activity, including 
stream channelization, storm water 
management activities, and temporary and 
permanent road crossings, except as 
provided below. The activity must be 
constructed to withstand expected high 
flows. The activity must not restrict or 
impede the passage of normal or high 
flows, unless the primary purpose of the 
activity is to impound water or manage high 

flows. The activity may alter the pre-
construction course, condition, capacity, 
and location of open waters if it benefits the 
aquatic environment (e.g., stream 
restoration or relocation activities). 
 
10. Fills Within 100-Year Floodplains. The 
activity must comply with applicable 
FEMA-approved state or local floodplain 
management requirements. 
 
11. Equipment. Heavy equipment working 
in wetlands or mudflats must be placed on 
mats, or other measures must be taken to 
minimize soil disturbance. 
 
12. Soil Erosion and Sediment Controls. 
Appropriate soil erosion and sediment 
controls must be used and maintained in 
effective operating condition during 
construction, and all exposed soil and other 
fills, as well as any work below the ordinary 
high water mark or high tide line, must be 
permanently stabilized at the earliest 
practicable date. Permittees are encouraged 
to perform work within waters of the United 
States during periods of low-flow or no-
flow, or during low tides. 
 
13. Removal of Temporary Structures and 
Fills. Temporary structures must be 
removed, to the maximum extent 
practicable, after their use has been 
discontinued. Temporary fills must be 
removed in their entirety and the affected 
areas returned to pre-construction 
elevations. The affected areas must be 
revegetated, as appropriate. 
 
14. Proper Maintenance. Any authorized 
structure or fill shall be properly 
maintained, including maintenance to 
ensure public safety and compliance with 
applicable NWP general conditions, as well 
as any activity-specific conditions added by 
the district engineer to an NWP 
authorization. 
 
15. Single and Complete Project. The 
activity must be a single and complete 
project. The same NWP cannot be used 
more than once for the same single and 
complete project.   
 
16. Wild and Scenic Rivers.  (a) No NWP 
activity may occur in a component of the 
National Wild and Scenic River System, or 
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in a river officially designated by Congress 
as a “study river” for possible inclusion in 
the system while the river is in an official 
study status, unless the appropriate Federal 
agency with direct management 
responsibility for such river, has 
determined in writing that the proposed 
activity will not adversely affect the Wild 
and Scenic River designation or study 
status.  
 
(b) If a proposed NWP activity will occur 
in a component of the National Wild and 
Scenic River System, or in a river officially 
designated by Congress as a “study river” 
for possible inclusion in the system while 
the river is in an official study status, the 
permittee must submit a pre-construction 
notification (see general condition 32). The 
district engineer will coordinate the PCN 
with the Federal agency with direct 
management responsibility for that river.  
Permittees shall not begin the NWP activity 
until notified by the district engineer that 
the Federal agency with direct management 
responsibility for that river has determined 
in writing that the proposed NWP activity 
will not adversely affect the Wild and 
Scenic River designation or study status.  
 
(c) Information on Wild and Scenic Rivers 
may be obtained from the appropriate 
Federal land management agency 
responsible for the designated Wild and 
Scenic River or study river (e.g., National 
Park Service, U.S. Forest Service, Bureau 
of Land Management, U.S. Fish and 
Wildlife Service). Information on these 
rivers is also available at: 
http://www.rivers.gov/. 
 
17. Tribal Rights. No activity or its 
operation may impair reserved tribal rights, 
including, but not limited to, reserved water 
rights and treaty fishing and hunting rights.    
 
18. Endangered Species. (a) No activity is 
authorized under any NWP which is likely 
to directly or indirectly jeopardize the 
continued existence of a threatened or 
endangered species or a species proposed 
for such designation, as identified under the 
Federal Endangered Species Act (ESA), or 
which will directly or indirectly destroy or 
adversely modify designated critical habitat 
or critical habitat proposed for such 
designation. No activity is authorized under 

any NWP which “may affect” a listed 
species or critical habitat, unless ESA 
section 7 consultation addressing the 
consequences of the proposed activity on 
listed species or critical habitat has been 
completed. See 50 CFR 402.02 for the 
definition of “effects of the action” for the 
purposes of ESA section 7 consultation, as 
well as 50 CFR 402.17, which provides 
further explanation under ESA section 7 
regarding “activities that are reasonably 
certain to occur” and “consequences caused 
by the proposed action.” 
 
(b) Federal agencies should follow their 
own procedures for complying with the 
requirements of the ESA (see 33 CFR 
330.4(f)(1)). If pre-construction 
notification is required for the proposed 
activity, the Federal permittee must provide 
the district engineer with the appropriate 
documentation to demonstrate compliance 
with those requirements. The district 
engineer will verify that the appropriate 
documentation has been submitted. If the 
appropriate documentation has not been 
submitted, additional ESA section 7 
consultation may be necessary for the 
activity and the respective federal agency 
would be responsible for fulfilling its 
obligation under section 7 of the ESA. 
 
(c) Non-federal permittees must submit a 
pre-construction notification to the district 
engineer if any listed species (or species 
proposed for listing) or designated critical 
habitat (or critical habitat proposed such 
designation) might be affected or is in the 
vicinity of the activity, or if the activity is 
located in designated critical habitat or 
critical habitat proposed for such 
designation, and shall not begin work on the 
activity until notified by the district 
engineer that the requirements of the ESA 
have been satisfied and that the activity is 
authorized. For activities that might affect 
Federally-listed endangered or threatened 
species (or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation), the 
pre-construction notification must include 
the name(s) of the endangered or threatened 
species (or species proposed for listing) that 
might be affected by the proposed activity 
or that utilize the designated critical habitat 
(or critical habitat proposed for such 
designation) that might be affected by the 

proposed activity. The district engineer will 
determine whether the proposed activity 
“may affect” or will have “no effect” to 
listed species and designated critical habitat 
and will notify the non-Federal applicant of 
the Corps’ determination within 45 days of 
receipt of a complete pre-construction 
notification. For activities where the non-
Federal applicant has identified listed 
species (or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation) that 
might be affected or is in the vicinity of the 
activity, and has so notified the Corps, the 
applicant shall not begin work until the 
Corps has provided notification that the 
proposed activity will have “no effect” on 
listed species (or species proposed for 
listing or designated critical habitat (or 
critical habitat proposed for such 
designation), or until ESA section 7 
consultation or conference has been 
completed. If the non-Federal applicant has 
not heard back from the Corps within 45 
days, the applicant must still wait for 
notification from the Corps. 
 
(d) As a result of formal or informal 
consultation or conference with the FWS or 
NMFS the district engineer may add 
species-specific permit conditions to the 
NWPs. 
 
(e) Authorization of an activity by an NWP 
does not authorize the “take” of a 
threatened or endangered species as defined 
under the ESA. In the absence of separate 
authorization (e.g., an ESA Section 10 
Permit, a Biological Opinion with 
“incidental take” provisions, etc.) from the 
FWS or the NMFS, the Endangered Species 
Act prohibits any person subject to the 
jurisdiction of the United States to take a 
listed species, where "take" means to 
harass, harm, pursue, hunt, shoot, wound, 
kill, trap, capture, or collect, or to attempt 
to engage in any such conduct. The word 
“harm” in the definition of “take'' means an 
act which actually kills or injures wildlife. 
Such an act may include significant habitat 
modification or degradation where it 
actually kills or injures wildlife by 
significantly impairing essential behavioral 
patterns, including breeding, feeding or 
sheltering. 
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(f) If the non-federal permittee has a valid 
ESA section 10(a)(1)(B) incidental take 
permit with an approved Habitat 
Conservation Plan for a project or a group 
of projects that includes the proposed NWP 
activity, the non-federal applicant should 
provide a copy of that ESA section 
10(a)(1)(B) permit with the PCN required 
by paragraph (c) of this general condition. 
The district engineer will coordinate with 
the agency that issued the ESA section 
10(a)(1)(B) permit to determine whether 
the proposed NWP activity and the 
associated incidental take were considered 
in the internal ESA section 7 consultation 
conducted for the ESA section 10(a)(1)(B) 
permit.  If that coordination results in 
concurrence from the agency that the 
proposed NWP activity and the associated 
incidental take were considered in the 
internal ESA section 7 consultation for the 
ESA section 10(a)(1)(B) permit, the district 
engineer does not need to conduct a 
separate ESA section 7 consultation for the 
proposed NWP activity.  The district 
engineer will notify the non-federal 
applicant within 45 days of receipt of a 
complete pre-construction notification 
whether the ESA section 10(a)(1)(B) permit 
covers the proposed NWP activity or 
whether additional ESA section 7 
consultation is required.  
 
(g) Information on the location of 
threatened and endangered species and their 
critical habitat can be obtained directly 
from the offices of the FWS and NMFS or 
their world wide web pages at 
http://www.fws.gov/ or 
http://www.fws.gov/ipac and 
http://www.nmfs.noaa.gov/pr/species/esa/ 
respectively. 
 
19. Migratory Birds and Bald and Golden 
Eagles. The permittee is responsible for 
ensuring that an action authorized by an 
NWP complies with the Migratory Bird 
Treaty Act and the Bald and Golden Eagle 
Protection Act. The permittee is responsible 
for contacting the appropriate local office 
of the U.S. Fish and Wildlife Service to 
determine what measures, if any, are 
necessary or appropriate to reduce adverse 
effects to migratory birds or eagles, 
including whether "incidental take" permits 
are necessary and available under the 
Migratory Bird Treaty Act or Bald and 

Golden Eagle Protection Act for a 
particular activity. 
 
20. Historic Properties. (a) No activity is 
authorized under any NWP which may 
have the potential to cause effects to 
properties listed, or eligible for listing, in 
the National Register of Historic Places 
until the requirements of Section 106 of the 
National Historic Preservation Act (NHPA) 
have been satisfied. 
 
(b) Federal permittees should follow their 
own procedures for complying with the 
requirements of section 106 of the National 
Historic Preservation Act (see 33 CFR 
330.4(g)(1)). If pre-construction 
notification is required for the proposed 
NWP activity, the Federal permittee must 
provide the district engineer with the 
appropriate documentation to demonstrate 
compliance with those requirements. The 
district engineer will verify that the 
appropriate documentation has been 
submitted. If the appropriate documentation 
is not submitted, then additional 
consultation under section 106 may be 
necessary. The respective federal agency is 
responsible for fulfilling its obligation to 
comply with section 106. 
 
(c) Non-federal permittees must submit a 
pre-construction notification to the district 
engineer if the NWP activity might have the 
potential to cause effects to any historic 
properties listed on, determined to be 
eligible for listing on, or potentially eligible 
for listing on the National Register of 
Historic Places, including previously 
unidentified properties.  For such activities, 
the pre-construction notification must state 
which historic properties might have the 
potential to be affected by the proposed 
NWP activity or include a vicinity map 
indicating the location of the historic 
properties or the potential for the presence 
of historic properties. Assistance regarding 
information on the location of, or potential 
for, the presence of historic properties can 
be sought from the State Historic 
Preservation Officer, Tribal Historic 
Preservation Officer, or designated tribal 
representative, as appropriate, and the 
National Register of Historic Places (see 33 
CFR 330.4(g)). When reviewing pre-
construction notifications, district 
engineers will comply with the current 

procedures for addressing the requirements 
of section 106 of the National Historic 
Preservation Act. The district engineer shall 
make a reasonable and good faith effort to 
carry out appropriate identification efforts 
commensurate with potential impacts, 
which may include background research, 
consultation, oral history interviews, 
sample field investigation, and/or field 
survey.  Based on the information 
submitted in the PCN and these 
identification efforts, the district engineer 
shall determine whether the proposed NWP 
activity has the potential to cause effects on 
the historic properties. Section 106 
consultation is not required when the 
district engineer determines that the activity 
does not have the potential to cause effects 
on historic properties (see 36 CFR 
800.3(a)).  Section 106 consultation is 
required when the district engineer 
determines that the activity has the potential 
to cause effects on historic properties.  The 
district engineer will conduct consultation 
with consulting parties identified under 36 
CFR 800.2(c) when he or she makes any of 
the following effect determinations for the 
purposes of section 106 of the NHPA: no 
historic properties affected, no adverse 
effect, or adverse effect.     
 
(d)  Where the non-Federal applicant has 
identified historic properties on which the 
proposed NWP activity might have the 
potential to cause effects and has so notified 
the Corps, the non-Federal applicant shall 
not begin the activity until notified by the 
district engineer either that the activity has 
no potential to cause effects to historic 
properties or that NHPA section 106 
consultation has been completed.  For non-
federal permittees, the district engineer will 
notify the prospective permittee within 45 
days of receipt of a complete pre-
construction notification whether NHPA 
section 106 consultation is required.  If 
NHPA section 106 consultation is required, 
the district engineer will notify the non-
Federal applicant that he or she cannot 
begin the activity until section 106 
consultation is completed. If the non-
Federal applicant has not heard back from 
the Corps within 45 days, the applicant 
must still wait for notification from the 
Corps. 
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(e)  Prospective permittees should be aware 
that section 110k of the NHPA (54 U.S.C. 
306113) prevents the Corps from granting a 
permit or other assistance to an applicant 
who, with intent to avoid the requirements 
of section 106 of the NHPA, has 
intentionally significantly adversely 
affected a historic property to which the 
permit would relate, or having legal power 
to prevent it, allowed such significant 
adverse effect to occur, unless the Corps, 
after consultation with the Advisory 
Council on Historic Preservation (ACHP), 
determines that circumstances justify 
granting such assistance despite the adverse 
effect created or permitted by the applicant.  
If circumstances justify granting the 
assistance, the Corps is required to notify 
the ACHP and provide documentation 
specifying the circumstances, the degree of 
damage to the integrity of any historic 
properties affected, and proposed 
mitigation.  This documentation must 
include any views obtained from the 
applicant, SHPO/THPO, appropriate Indian 
tribes if the undertaking occurs on or affects 
historic properties on tribal lands or affects 
properties of interest to those tribes, and 
other parties known to have a legitimate 
interest in the impacts to the permitted 
activity on historic properties. 
 
21.  Discovery of Previously Unknown 
Remains and Artifacts.  Permittees that 
discover any previously unknown historic, 
cultural or archeological remains and 
artifacts while accomplishing the activity 
authorized by an NWP, they must 
immediately notify the district engineer of 
what they have found, and to the maximum 
extent practicable, avoid construction 
activities that may affect the remains and 
artifacts until the required coordination has 
been completed. The district engineer will 
initiate the Federal, Tribal, and state 
coordination required to determine if the 
items or remains warrant a recovery effort 
or if the site is eligible for listing in the 
National Register of Historic Places. 
 
22. Designated Critical Resource Waters. 
Critical resource waters include, NOAA-
managed marine sanctuaries and marine 
monuments, and National Estuarine 
Research Reserves. The district engineer 
may designate, after notice and opportunity 
for public comment, additional waters 

officially designated by a state as having 
particular environmental or ecological 
significance, such as outstanding national 
resource waters or state natural heritage 
sites. The district engineer may also 
designate additional critical resource waters 
after notice and opportunity for public 
comment.  
 
(a) Discharges of dredged or fill material 
into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 
29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 
57 and 58 for any activity within, or directly 
affecting, critical resource waters, 
including wetlands adjacent to such waters. 
 
(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 
23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 
54, notification is required in accordance 
with general condition 32, for any activity 
proposed by permittees in the designated 
critical resource waters including wetlands 
adjacent to those waters. The district 
engineer may authorize activities under 
these NWPs only after she or he determines 
that the impacts to the critical resource 
waters will be no more than minimal. 
 
23. Mitigation. The district engineer will 
consider the following factors when 
determining appropriate and practicable 
mitigation necessary to ensure that the 
individual and cumulative adverse 
environmental effects are no more than 
minimal: 
 
(a) The activity must be designed and 
constructed to avoid and minimize adverse 
effects, both temporary and permanent, to 
waters of the United States to the maximum 
extent practicable at the project site (i.e., on 
site). 
 
(b) Mitigation in all its forms (avoiding, 
minimizing, rectifying, reducing, or 
compensating for resource losses) will be 
required to the extent necessary to ensure 
that the individual and cumulative adverse 
environmental effects are no more than 
minimal. 
 
(c) Compensatory mitigation at a minimum 
one-for-one ratio will be required for all 
wetland losses that exceed 1/10-acre and 
require pre-construction notification, unless 
the district engineer determines in writing 

that either some other form of mitigation 
would be more environmentally 
appropriate or the adverse environmental 
effects of the proposed activity are no more 
than minimal, and provides an activity-
specific waiver of this requirement. For 
wetland losses of 1/10-acre or less that 
require pre-construction notification, the 
district engineer may determine on a case-
by-case basis that compensatory mitigation 
is required to ensure that the activity results 
in only minimal adverse environmental 
effects.  
 
(d) Compensatory mitigation at a minimum 
one-for-one ratio will be required for all 
losses of stream bed that exceed 3/100-acre 
and require pre-construction notification, 
unless the district engineer determines in 
writing that either some other form of 
mitigation would be more environmentally 
appropriate or the adverse environmental 
effects of the proposed activity are no more 
than minimal, and provides an activity-
specific waiver of this requirement. This 
compensatory mitigation requirement may 
be satisfied through the restoration or 
enhancement of riparian areas next to 
streams in accordance with paragraph (e) of 
this general condition.  For losses of stream 
bed of 3/100-acre or less that require pre-
construction notification, the district 
engineer may determine on a case-by-case 
basis that compensatory mitigation is 
required to ensure that the activity results in 
only minimal adverse environmental 
effects.  Compensatory mitigation for 
losses of streams should be provided, if 
practicable, through stream rehabilitation, 
enhancement, or preservation, since 
streams are difficult-to-replace resources 
(see 33 CFR 332.3(e)(3)).  
 
(e) Compensatory mitigation plans for 
NWP activities in or near streams or other 
open waters will normally include a 
requirement for the restoration or 
enhancement, maintenance, and legal 
protection (e.g., conservation easements) of 
riparian areas next to open waters. In some 
cases, the restoration or 
maintenance/protection of riparian areas 
may be the only compensatory mitigation 
required. If restoring riparian areas involves 
planting vegetation, only native species 
should be planted. The width of the 
required riparian area will address 
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documented water quality or aquatic habitat 
loss concerns. Normally, the riparian area 
will be 25 to 50 feet wide on each side of 
the stream, but the district engineer may 
require slightly wider riparian areas to 
address documented water quality or 
habitat loss concerns. If it is not possible to 
restore or maintain/protect a riparian area 
on both sides of a stream, or if the 
waterbody is a lake or coastal waters, then 
restoring or maintaining/protecting a 
riparian area along a single bank or 
shoreline may be sufficient. Where both 
wetlands and open waters exist on the 
project site, the district engineer will 
determine the appropriate compensatory 
mitigation (e.g., riparian areas and/or 
wetlands compensation) based on what is 
best for the aquatic environment on a 
watershed basis. In cases where riparian 
areas are determined to be the most 
appropriate form of minimization or 
compensatory mitigation, the district 
engineer may waive or reduce the 
requirement to provide wetland 
compensatory mitigation for wetland 
losses. 
 
(f) Compensatory mitigation projects 
provided to offset losses of aquatic 
resources must comply with the applicable 
provisions of 33 CFR part 332. 
 
(1) The prospective permittee is responsible 
for proposing an appropriate compensatory 
mitigation option if compensatory 
mitigation is necessary to ensure that the 
activity results in no more than minimal 
adverse environmental effects. For the 
NWPs, the preferred mechanism for 
providing compensatory mitigation is 
mitigation bank credits or in-lieu fee 
program credits (see 33 CFR 332.3(b)(2) 
and (3)). However, if an appropriate 
number and type of mitigation bank or in-
lieu credits are not available at the time the 
PCN is submitted to the district engineer, 
the district engineer may approve the use of 
permittee-responsible mitigation.  
 
(2) The amount of compensatory mitigation 
required by the district engineer must be 
sufficient to ensure that the authorized 
activity results in no more than minimal 
individual and cumulative adverse 
environmental effects (see 33 CFR 
330.1(e)(3)). (See also 33 CFR 332.3(f).)   

 
(3) Since the likelihood of success is greater 
and the impacts to potentially valuable 
uplands are reduced, aquatic resource 
restoration should be the first compensatory 
mitigation option considered for permittee-
responsible mitigation. 
 
(4) If permittee-responsible mitigation is 
the proposed option, the prospective 
permittee is responsible for submitting a 
mitigation plan. A conceptual or detailed 
mitigation plan may be used by the district 
engineer to make the decision on the NWP 
verification request, but a final mitigation 
plan that addresses the applicable 
requirements of 33 CFR 332.4(c)(2) 
through (14) must be approved by the 
district engineer before the permittee begins 
work in waters of the United States, unless 
the district engineer determines that prior 
approval of the final mitigation plan is not 
practicable or not necessary to ensure 
timely completion of the required 
compensatory mitigation (see 33 CFR 
332.3(k)(3)). If permittee-responsible 
mitigation is the proposed option, and the 
proposed compensatory mitigation site is 
located on land in which another federal 
agency holds an easement, the district 
engineer will coordinate with that federal 
agency to determine if proposed 
compensatory mitigation project is 
compatible with the terms of the easement.  
 
(5) If mitigation bank or in-lieu fee program 
credits are the proposed option, the 
mitigation plan needs to address only the 
baseline conditions at the impact site and 
the number of credits to be provided (see 33 
CFR 332.4(c)(1)(ii)). 
 
(6) Compensatory mitigation requirements 
(e.g., resource type and amount to be 
provided as compensatory mitigation, site 
protection, ecological performance 
standards, monitoring requirements) may 
be addressed through conditions added to 
the NWP authorization, instead of 
components of a compensatory mitigation 
plan (see 33 CFR 332.4(c)(1)(ii)). 
 
(g) Compensatory mitigation will not be 
used to increase the acreage losses allowed 
by the acreage limits of the NWPs. For 
example, if an NWP has an acreage limit of 
1/2-acre, it cannot be used to authorize any 

NWP activity resulting in the loss of greater 
than 1/2-acre of waters of the United States, 
even if compensatory mitigation is 
provided that replaces or restores some of 
the lost waters. However, compensatory 
mitigation can and should be used, as 
necessary, to ensure that an NWP activity 
already meeting the established acreage 
limits also satisfies the no more than 
minimal impact requirement for the NWPs. 
 
(h) Permittees may propose the use of 
mitigation banks, in-lieu fee programs, or 
permittee-responsible mitigation. When 
developing a compensatory mitigation 
proposal, the permittee must consider 
appropriate and practicable options 
consistent with the framework at 33 CFR 
332.3(b).  For activities resulting in the loss 
of marine or estuarine resources, permittee-
responsible mitigation may be 
environmentally preferable if there are no 
mitigation banks or in-lieu fee programs in 
the area that have marine or estuarine 
credits available for sale or transfer to the 
permittee. For permittee-responsible 
mitigation, the special conditions of the 
NWP verification must clearly indicate the 
party or parties responsible for the 
implementation and performance of the 
compensatory mitigation project, and, if 
required, its long-term management. 
 
(i) Where certain functions and services of 
waters of the United States are permanently 
adversely affected by a regulated activity, 
such as discharges of dredged or fill 
material into waters of the United States 
that will convert a forested or scrub-shrub 
wetland to a herbaceous wetland in a 
permanently maintained utility line right-
of-way, mitigation may be required to 
reduce the adverse environmental effects of 
the activity to the no more than minimal 
level. 
 
24.  Safety of Impoundment Structures. To 
ensure that all impoundment structures are 
safely designed, the district engineer may 
require non-Federal applicants to 
demonstrate that the structures comply with 
established state or federal, dam safety 
criteria or have been designed by qualified 
persons. The district engineer may also 
require documentation that the design has 
been independently reviewed by similarly 
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qualified persons, and appropriate 
modifications made to ensure safety. 
 
25. Water Quality. (a) Where the certifying 
authority (state, authorized tribe, or EPA, as 
appropriate) has not previously certified 
compliance of an NWP with CWA section 
401, a CWA section 401 water quality 
certification for the proposed discharge 
must be obtained or waived (see 33 CFR 
330.4(c)). If the permittee cannot comply 
with all of the conditions of a water quality 
certification previously issued by certifying 
authority for the issuance of the NWP, then 
the permittee must obtain a water quality 
certification or waiver for the proposed 
discharge in order for the activity to be 
authorized by an NWP.  
 
(b) If the NWP activity requires pre-
construction notification and the certifying 
authority has not previously certified 
compliance of an NWP with CWA section 
401, the proposed discharge is not 
authorized by an NWP until water quality 
certification is obtained or waived.  If the 
certifying authority issues a water quality 
certification for the proposed discharge, the 
permittee must submit a copy of the 
certification to the district engineer. The 
discharge is not authorized by an NWP until 
the district engineer has notified the 
permittee that the water quality certification 
requirement has been satisfied by the 
issuance of a water quality certification or a 
waiver.  
 
(c) The district engineer or certifying 
authority may require additional water 
quality management measures to ensure 
that the authorized activity does not result 
in more than minimal degradation of water 
quality. 
 
26. Coastal Zone Management. In coastal 
states where an NWP has not previously 
received a state coastal zone management 
consistency concurrence, an individual 
state coastal zone management consistency 
concurrence must be obtained, or a 
presumption of concurrence must occur 
(see 33 CFR 330.4(d)). If the permittee 
cannot comply with all of the conditions of 
a coastal zone management consistency 
concurrence previously issued by the state, 
then the permittee must obtain an individual 
coastal zone management consistency 

concurrence or presumption of concurrence 
in order for the activity to be authorized by 
an NWP.  The district engineer or a state 
may require additional measures to ensure 
that the authorized activity is consistent 
with state coastal zone management 
requirements. 
 
27. Regional and Case-By-Case 
Conditions. The activity must comply with 
any regional conditions that may have been 
added by the Division Engineer (see 33 
CFR 330.4(e)) and with any case specific 
conditions added by the Corps or by the 
state, Indian Tribe, or U.S. EPA in its CWA 
section 401 Water Quality Certification, or 
by the state in its Coastal Zone 
Management Act consistency 
determination. 
 
28. Use of Multiple Nationwide Permits. 
The use of more than one NWP for a single 
and complete project is authorized, subject 
to the following restrictions:  
 
(a) If only one of the NWPs used to 
authorize the single and complete project 
has a specified acreage limit, the acreage 
loss of waters of the United States cannot 
exceed the acreage limit of the NWP with 
the highest specified acreage limit. For 
example, if a road crossing over tidal waters 
is constructed under NWP 14, with 
associated bank stabilization authorized by 
NWP 13, the maximum acreage loss of 
waters of the United States for the total 
project cannot exceed 1⁄3-acre. 
 
(b) If one or more of the NWPs used to 
authorize the single and complete project 
has specified acreage limits, the acreage 
loss of waters of the United States 
authorized by those NWPs cannot exceed 
their respective specified acreage limits. 
For example, if a commercial development 
is constructed under NWP 39, and the 
single and complete project includes the 
filling of an upland ditch authorized by 
NWP 46, the maximum acreage loss of 
waters of the United States for the 
commercial development under NWP 39 
cannot exceed 1/2-acre, and the total 
acreage loss of waters of United States due 
to the NWP 39 and 46 activities cannot 
exceed 1 acre. 
 

29. Transfer of Nationwide Permit 
Verifications. If the permittee sells the 
property associated with a nationwide 
permit verification, the permittee may 
transfer the nationwide permit verification 
to the new owner by submitting a letter to 
the appropriate Corps district office to 
validate the transfer. A copy of the 
nationwide permit verification must be 
attached to the letter, and the letter must 
contain the following statement and 
signature: 
 
“When the structures or work authorized by 
this nationwide permit are still in existence 
at the time the property is transferred, the 
terms and conditions of this nationwide 
permit, including any special conditions, 
will continue to be binding on the new 
owner(s) of the property. To validate the 
transfer of this nationwide permit and the 
associated liabilities associated with 
compliance with its terms and conditions, 
have the transferee sign and date below.” 
 
 
 
__________________________________
___________ 
(Transferee) 
 
 
__________________________________
___________ 
(Date) 
 
30. Compliance Certification. Each 
permittee who receives an NWP 
verification letter from the Corps must 
provide a signed certification documenting 
completion of the authorized activity and 
implementation of any required 
compensatory mitigation.   The success of 
any required permittee-responsible 
mitigation, including the achievement of 
ecological performance standards, will be 
addressed separately by the district 
engineer. The Corps will provide the 
permittee the certification document with 
the NWP verification letter.  The 
certification document will include: 
 
(a) A statement that the authorized activity 
was done in accordance with the NWP 
authorization, including any general, 
regional, or activity-specific conditions; 
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(b) A statement that the implementation of 
any required compensatory mitigation was 
completed in accordance with the permit 
conditions. If credits from a mitigation bank 
or in-lieu fee program are used to satisfy the 
compensatory mitigation requirements, the 
certification must include the 
documentation required by 33 CFR 
332.3(l)(3) to confirm that the permittee 
secured the appropriate number and 
resource type of credits; and 
 
(c) The signature of the permittee certifying 
the completion of the activity and 
mitigation. 
 
The completed certification document must 
be submitted to the district engineer within 
30 days of completion of the authorized 
activity or the implementation of any 
required compensatory mitigation, 
whichever occurs later.   
 
31. Activities Affecting Structures or 
Works Built by the United States.  If an 
NWP activity also requires review by, or 
permission from, the Corps pursuant to 33 
U.S.C. 408 because it will alter or 
temporarily or permanently occupy or use a 
U.S. Army Corps of Engineers (USACE) 
federally authorized Civil Works project (a 
“USACE project”), the prospective 
permittee must submit a pre-construction 
notification. See paragraph (b)(10) of 
general condition 32.  An activity that 
requires section 408 permission and/or 
review is not authorized by an NWP until 
the appropriate Corps office issues the 
section 408 permission or completes its 
review to alter, occupy, or use the USACE 
project, and the district engineer issues a 
written NWP verification.   
 
32. Pre-Construction Notification. (a) 
Timing. Where required by the terms of the 
NWP, the prospective permittee must 
notify the district engineer by submitting a 
pre-construction notification (PCN) as 
early as possible. The district engineer must 
determine if the PCN is complete within 30 
calendar days of the date of receipt and, if 
the PCN is determined to be incomplete, 
notify the prospective permittee within that 
30 day period to request the additional 
information necessary to make the PCN 
complete. The request must specify the 
information needed to make the PCN 

complete. As a general rule, district 
engineers will request additional 
information necessary to make the PCN 
complete only once. However, if the 
prospective permittee does not provide all 
of the requested information, then the 
district engineer will notify the prospective 
permittee that the PCN is still incomplete 
and the PCN review process will not 
commence until all of the requested 
information has been received by the 
district engineer. The prospective permittee 
shall not begin the activity until either: 
 
(1) He or she is notified in writing by the 
district engineer that the activity may 
proceed under the NWP with any special 
conditions imposed by the district or 
division engineer; or 
 
(2) 45 calendar days have passed from the 
district engineer’s receipt of the complete 
PCN and the prospective permittee has not 
received written notice from the district or 
division engineer. However, if the 
permittee was required to notify the Corps 
pursuant to general condition 18 that listed 
species or critical habitat might be affected 
or are in the vicinity of the activity, or to 
notify the Corps pursuant to general 
condition 20 that the activity might have the 
potential to cause effects to historic 
properties, the permittee cannot begin the 
activity until receiving written notification 
from the Corps that there is “no effect” on 
listed species or “no potential to cause 
effects” on historic properties, or that any 
consultation required under Section 7 of the 
Endangered Species Act (see 33 CFR 
330.4(f)) and/or section 106 of the National 
Historic Preservation Act (see 33 CFR 
330.4(g)) has been completed. If the 
proposed activity requires a written waiver 
to exceed specified limits of an NWP, the 
permittee may not begin the activity until 
the district engineer issues the waiver. If the 
district or division engineer notifies the 
permittee in writing that an individual 
permit is required within 45 calendar days 
of receipt of a complete PCN, the permittee 
cannot begin the activity until an individual 
permit has been obtained. Subsequently, the 
permittee’s right to proceed under the NWP 
may be modified, suspended, or revoked 
only in accordance with the procedure set 
forth in 33 CFR 330.5(d)(2). 
 

(b) Contents of Pre-Construction 
Notification: The PCN must be in writing 
and include the following information: 
 
(1) Name, address and telephone numbers 
of the prospective permittee; 
 
(2) Location of the proposed activity; 
 
(3) Identify the specific NWP or NWP(s) 
the prospective permittee wants to use to 
authorize the proposed activity; 
 
(4) (i) A description of the proposed 
activity; the activity’s purpose; direct and 
indirect adverse environmental effects the 
activity would cause, including the 
anticipated amount of loss of wetlands, 
other special aquatic sites, and other waters 
expected to result from the NWP activity, 
in acres, linear feet, or other appropriate 
unit of measure; a description of any 
proposed mitigation measures intended to 
reduce the adverse environmental effects 
caused by the proposed activity; and any 
other NWP(s), regional general permit(s), 
or individual permit(s) used or intended to 
be used to authorize any part of the 
proposed project or any related activity, 
including other separate and distant 
crossings for linear projects that require 
Department of the Army authorization but 
do not require pre-construction notification. 
The description of the proposed activity and 
any proposed mitigation measures should 
be sufficiently detailed to allow the district 
engineer to determine that the adverse 
environmental effects of the activity will be 
no more than minimal and to determine the 
need for compensatory mitigation or other 
mitigation measures.   
 
(ii) For linear projects where one or more 
single and complete crossings require pre-
construction notification, the PCN must 
include the quantity of anticipated losses of 
wetlands, other special aquatic sites, and 
other waters for each single and complete 
crossing of those wetlands, other special 
aquatic sites, and other waters (including 
those single and complete crossings 
authorized by an NWP but do not require 
PCNs).  This information will be used by 
the district engineer to evaluate the 
cumulative adverse environmental effects 
of the proposed linear project, and does not 
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change those non-PCN NWP activities into 
NWP PCNs.  
 
(iii)  Sketches should be provided when 
necessary to show that the activity complies 
with the terms of the NWP. (Sketches 
usually clarify the activity and when 
provided results in a quicker decision. 
Sketches should contain sufficient detail to 
provide an illustrative description of the 
proposed activity (e.g., a conceptual plan), 
but do not need to be detailed engineering 
plans); 
 
(5) The PCN must include a delineation of 
wetlands, other special aquatic sites, and 
other waters, such as lakes and ponds, and 
perennial and intermittent streams, on the 
project site. Wetland delineations must be 
prepared in accordance with the current 
method required by the Corps. The 
permittee may ask the Corps to delineate 
the special aquatic sites and other waters on 
the project site, but there may be a delay if 
the Corps does the delineation, especially if 
the project site is large or contains many 
wetlands, other special aquatic sites, and 
other waters. Furthermore, the 45-day 
period will not start until the delineation has 
been submitted to or completed by the 
Corps, as appropriate; 
 
(6) If the proposed activity will result in the 
loss of greater than 1/10-acre of wetlands or 
3/100-acre of stream bed and a PCN is 
required, the prospective permittee must 
submit a statement describing how the 
mitigation requirement will be satisfied, or 
explaining why the adverse environmental 
effects are no more than minimal and why 
compensatory mitigation should not be 
required. As an alternative, the prospective 
permittee may submit a conceptual or 
detailed mitigation plan. 
 
(7) For non-federal permittees, if any listed 
species (or species proposed for listing) or 
designated critical habitat (or critical 
habitat proposed for such designation) 
might be affected or is in the vicinity of the 
activity, or if the activity is located in 
designated critical habitat (or critical 
habitat proposed for such designation), the 
PCN must include the name(s) of those 
endangered or threatened species (or 
species proposed for listing) that might be 
affected by the proposed activity or utilize 

the designated critical habitat (or critical 
habitat proposed for such designation) that 
might be affected by the proposed activity. 
For NWP activities that require pre-
construction notification, Federal 
permittees must provide documentation 
demonstrating compliance with the 
Endangered Species Act;  
 
(8) For non-federal permittees, if the NWP 
activity might have the potential to cause 
effects to a historic property listed on, 
determined to be eligible for listing on, or 
potentially eligible for listing on, the 
National Register of Historic Places, the 
PCN must state which historic property 
might have the potential to be affected by 
the proposed activity or include a vicinity 
map indicating the location of the historic 
property. For NWP activities that require 
pre-construction notification, Federal 
permittees must provide documentation 
demonstrating compliance with section 106 
of the National Historic Preservation Act;  
 
(9) For an activity that will occur in a 
component of the National Wild and Scenic 
River System, or in a river officially 
designated by Congress as a “study river” 
for possible inclusion in the system while 
the river is in an official study status, the 
PCN must identify the Wild and Scenic 
River or the “study river” (see general 
condition 16); and 
 
(10) For an NWP activity that requires 
permission from, or review by, the Corps 
pursuant to 33 U.S.C. 408 because it will 
alter or temporarily or permanently occupy 
or use a U.S. Army Corps of Engineers 
federally authorized civil works project, the 
pre-construction notification must include a 
statement confirming that the project 
proponent has submitted a written request 
for section 408 permission from, or review 
by, the Corps office having jurisdiction 
over that USACE project.  
 
(c) Form of Pre-Construction Notification: 
The nationwide permit pre-construction 
notification form (Form ENG 6082) should 
be used for NWP PCNs. A letter containing 
the required information may also be used.  
Applicants may provide electronic files of 
PCNs and supporting materials if the 
district engineer has established tools and 
procedures for electronic submittals. 

 
(d) Agency Coordination: (1) The district 
engineer will consider any comments from 
Federal and state agencies concerning the 
proposed activity’s compliance with the 
terms and conditions of the NWPs and the 
need for mitigation to reduce the activity’s 
adverse environmental effects so that they 
are no more than minimal. 
 
(2) Agency coordination is required for: (i) 
all NWP activities that require pre-
construction notification and result in the 
loss of greater than 1/2-acre of waters of the 
United States; (ii) NWP 13 activities in 
excess of 500 linear feet, fills greater than 
one cubic yard per running foot, or involve 
discharges of dredged or fill material into 
special aquatic sites; and (iii) NWP 54 
activities in excess of 500 linear feet, or that 
extend into the waterbody more than 30 feet 
from the mean low water line in tidal waters 
or the ordinary high water mark in the Great 
Lakes.   
 
(3) When agency coordination is required, 
the district engineer will immediately 
provide (e.g., via e-mail, facsimile 
transmission, overnight mail, or other 
expeditious manner) a copy of the complete 
PCN to the appropriate Federal or state 
offices (FWS, state natural resource or 
water quality agency, EPA, and, if 
appropriate, the NMFS). With the 
exception of NWP 37, these agencies will 
have 10 calendar days from the date the 
material is transmitted to notify the district 
engineer via telephone, facsimile 
transmission, or e-mail that they intend to 
provide substantive, site-specific 
comments. The comments must explain 
why the agency believes the adverse 
environmental effects will be more than 
minimal. If so contacted by an agency, the 
district engineer will wait an additional 15 
calendar days before making a decision on 
the pre-construction notification. The 
district engineer will fully consider agency 
comments received within the specified 
time frame concerning the proposed 
activity’s compliance with the terms and 
conditions of the NWPs, including the need 
for mitigation to ensure that the net adverse 
environmental effects of the proposed 
activity are no more than minimal. The 
district engineer will provide no response to 
the resource agency, except as provided 
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below. The district engineer will indicate in 
the administrative record associated with 
each pre-construction notification that the 
resource agencies’ concerns were 
considered. For NWP 37, the emergency 
watershed protection and rehabilitation 
activity may proceed immediately in cases 
where there is an unacceptable hazard to 
life or a significant loss of property or 
economic hardship will occur. The district 
engineer will consider any comments 
received to decide whether the NWP 37 
authorization should be modified, 
suspended, or revoked in accordance with 
the procedures at 33 CFR 330.5. 
 
(4) In cases of where the prospective 
permittee is not a Federal agency, the 
district engineer will provide a response to 
NMFS within 30 calendar days of receipt of 
any Essential Fish Habitat conservation 
recommendations, as required by section 
305(b)(4)(B) of the Magnuson-Stevens 
Fishery Conservation and Management 
Act.  
 
(5) Applicants are encouraged to provide 
the Corps with either electronic files or 
multiple copies of pre-construction 
notifications to expedite agency 
coordination. 
 
D. District Engineer’s Decision 
 
1. In reviewing the PCN for the proposed 
activity, the district engineer will determine 
whether the activity authorized by the NWP 
will result in more than minimal individual 
or cumulative adverse environmental 
effects or may be contrary to the public 
interest.  If a project proponent requests 
authorization by a specific NWP, the 
district engineer should issue the NWP 
verification for that activity if it meets the 
terms and conditions of that NWP, unless 
he or she determines, after considering 
mitigation, that the proposed activity will 
result in more than minimal individual and 
cumulative adverse effects on the aquatic 
environment and other aspects of the public 
interest and exercises discretionary 
authority to require an individual permit for 
the proposed activity.  For a linear project, 
this determination will include an 
evaluation of the single and complete 
crossings of waters of the United States that 
require PCNs to determine whether they 

individually satisfy the terms and 
conditions of the NWP(s), as well as the 
cumulative effects caused by all of the 
crossings of waters of the United States 
authorized by an NWP. If an applicant 
requests a waiver of an applicable limit, as 
provided for in NWPs 13, 36, or 54, the 
district engineer will only grant the waiver 
upon a written determination that the NWP 
activity will result in only minimal 
individual and cumulative adverse 
environmental effects.   
 
2.  When making minimal adverse 
environmental effects determinations the 
district engineer will consider the direct and 
indirect effects caused by the NWP activity. 
He or she will also consider the cumulative 
adverse environmental effects caused by 
activities authorized by an NWP and 
whether those cumulative adverse 
environmental effects are no more than 
minimal. The district engineer will also 
consider site specific factors, such as the 
environmental setting in the vicinity of the 
NWP activity, the type of resource that will 
be affected by the NWP activity, the 
functions provided by the aquatic resources 
that will be affected by the NWP activity, 
the degree or magnitude to which the 
aquatic resources perform those functions, 
the extent that aquatic resource functions 
will be lost as a result of the NWP activity 
(e.g., partial or complete loss), the duration 
of the adverse effects (temporary or 
permanent), the importance of the aquatic 
resource functions to the region (e.g., 
watershed or ecoregion), and mitigation 
required by the district engineer. If an 
appropriate functional or condition 
assessment method is available and 
practicable to use, that assessment method 
may be used by the district engineer to 
assist in the minimal adverse environmental 
effects determination. The district engineer 
may add case-specific special conditions to 
the NWP authorization to address site-
specific environmental concerns.  
 
3. If the proposed activity requires a PCN 
and will result in a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream 
bed, the prospective permittee should 
submit a mitigation proposal with the PCN. 
Applicants may also propose compensatory 
mitigation for NWP activities with smaller 
impacts, or for impacts to other types of 

waters. The district engineer will consider 
any proposed compensatory mitigation or 
other mitigation measures the applicant has 
included in the proposal in determining 
whether the net adverse environmental 
effects of the proposed activity are no more 
than minimal. The compensatory mitigation 
proposal may be either conceptual or 
detailed. If the district engineer determines 
that the activity complies with the terms and 
conditions of the NWP and that the adverse 
environmental effects are no more than 
minimal, after considering mitigation, the 
district engineer will notify the permittee 
and include any activity-specific conditions 
in the NWP verification the district 
engineer deems necessary. Conditions for 
compensatory mitigation requirements 
must comply with the appropriate 
provisions at 33 CFR 332.3(k). The district 
engineer must approve the final mitigation 
plan before the permittee commences work 
in waters of the United States, unless the 
district engineer determines that prior 
approval of the final mitigation plan is not 
practicable or not necessary to ensure 
timely completion of the required 
compensatory mitigation. If the prospective 
permittee elects to submit a compensatory 
mitigation plan with the PCN, the district 
engineer will expeditiously review the 
proposed compensatory mitigation plan. 
The district engineer must review the 
proposed compensatory mitigation plan 
within 45 calendar days of receiving a 
complete PCN and determine whether the 
proposed mitigation would ensure that the 
NWP activity results in no more than 
minimal adverse environmental effects. If 
the net adverse environmental effects of the 
NWP activity (after consideration of the 
mitigation proposal) are determined by the 
district engineer to be no more than 
minimal, the district engineer will provide a 
timely written response to the applicant. 
The response will state that the NWP 
activity can proceed under the terms and 
conditions of the NWP, including any 
activity-specific conditions added to the 
NWP authorization by the district engineer. 
 
4. If the district engineer determines that the 
adverse environmental effects of the 
proposed activity are more than minimal, 
then the district engineer will notify the 
applicant either: (a) that the activity does 
not qualify for authorization under the 
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NWP and instruct the applicant on the 
procedures to seek authorization under an 
individual permit; (b) that the activity is 
authorized under the NWP subject to the 
applicant’s submission of a mitigation plan 
that would reduce the adverse 
environmental effects so that they are no 
more than minimal; or (c) that the activity 
is authorized under the NWP with specific 
modifications or conditions. Where the 
district engineer determines that mitigation 
is required to ensure no more than minimal 
adverse environmental effects, the activity 
will be authorized within the 45-day PCN 
period (unless additional time is required to 
comply with general conditions 18, 20, 
and/or 31), with activity-specific conditions 
that state the mitigation requirements. The 
authorization will include the necessary 
conceptual or detailed mitigation plan or a 
requirement that the applicant submit a 
mitigation plan that would reduce the 
adverse environmental effects so that they 
are no more than minimal. When 
compensatory mitigation is required, no 
work in waters of the United States may 
occur until the district engineer has 
approved a specific mitigation plan or has 
determined that prior approval of a final 
mitigation plan is not practicable or not 
necessary to ensure timely completion of 
the required compensatory mitigation. 
 
E. Further Information 
 
1. District engineers have authority to 
determine if an activity complies with the 
terms and conditions of an NWP. 
 
2. NWPs do not obviate the need to obtain 
other federal, state, or local permits, 
approvals, or authorizations required by 
law. 
 
3. NWPs do not grant any property rights or 
exclusive privileges. 
 
4. NWPs do not authorize any injury to the 
property or rights of others. 
 
5. NWPs do not authorize interference with 
any existing or proposed Federal project 
(see general condition 31). 
 
F. Nationwide Permit Definitions 
 

Best management practices (BMPs): 
Policies, practices, procedures, or structures 
implemented to mitigate the adverse 
environmental effects on surface water 
quality resulting from development. BMPs 
are categorized as structural or non-
structural. 
 
Compensatory mitigation: The restoration 
(re-establishment or rehabilitation), 
establishment (creation), enhancement, 
and/or in certain circumstances 
preservation of aquatic resources for the 
purposes of offsetting unavoidable adverse 
impacts which remain after all appropriate 
and practicable avoidance and 
minimization has been achieved. 
 
Currently serviceable: Useable as is or with 
some maintenance, but not so degraded as 
to essentially require reconstruction. 
 
Direct effects: Effects that are caused by the 
activity and occur at the same time and 
place. 
 
Discharge:  The term “discharge” means 
any discharge of dredged or fill material 
into waters of the United States. 
 
Ecological reference:  A model used to plan 
and design an aquatic habitat and riparian 
area restoration, enhancement, or 
establishment activity under NWP 27.  An 
ecological reference may be based on the 
structure, functions, and dynamics of an 
aquatic habitat type or a riparian area type 
that currently exists in the region where the 
proposed NWP 27 activity is located.  
Alternatively, an ecological reference may 
be based on a conceptual model for the 
aquatic habitat type or riparian area type to 
be restored, enhanced, or established as a 
result of the proposed NWP 27 activity.  An 
ecological reference takes into account the 
range of variation of the aquatic habitat type 
or riparian area type in the region.  
 
Enhancement: The manipulation of the 
physical, chemical, or biological 
characteristics of an aquatic resource to 
heighten, intensify, or improve a specific 
aquatic resource function(s). Enhancement 
results in the gain of selected aquatic 
resource function(s), but may also lead to a 
decline in other aquatic resource 

function(s). Enhancement does not result in 
a gain in aquatic resource area. 
 
Establishment (creation): The manipulation 
of the physical, chemical, or biological 
characteristics present to develop an aquatic 
resource that did not previously exist at an 
upland site. Establishment results in a gain 
in aquatic resource area. 
 
High Tide Line:  The line of intersection of 
the land with the water’s surface at the 
maximum height reached by a rising tide. 
The high tide line may be determined, in the 
absence of actual data, by a line of oil or 
scum along shore objects, a more or less 
continuous deposit of fine shell or debris on 
the foreshore or berm, other physical 
markings or characteristics, vegetation 
lines, tidal gages, or other suitable means 
that delineate the general height reached by 
a rising tide. The line encompasses spring 
high tides and other high tides that occur 
with periodic frequency but does not 
include storm surges in which there is a 
departure from the normal or predicted 
reach of the tide due to the piling up of 
water against a coast by strong winds such 
as those accompanying a hurricane or other 
intense storm.     
 
Historic Property:  Any prehistoric or 
historic district, site (including 
archaeological site), building, structure, or 
other object included in, or eligible for 
inclusion in, the National Register of 
Historic Places maintained by the Secretary 
of the Interior.  This term includes artifacts, 
records, and remains that are related to and 
located within such properties.  The term 
includes properties of traditional religious 
and cultural importance to an Indian tribe or 
Native Hawaiian organization and that meet 
the National Register criteria (36 CFR part 
60).   
 
Independent utility: A test to determine 
what constitutes a single and complete non-
linear project in the Corps Regulatory 
Program. A project is considered to have 
independent utility if it would be 
constructed absent the construction of other 
projects in the project area. Portions of a 
multi-phase project that depend upon other 
phases of the project do not have 
independent utility. Phases of a project that 
would be constructed even if the other 
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phases were not built can be considered as 
separate single and complete projects with 
independent utility. 
 
Indirect effects: Effects that are caused by 
the activity and are later in time or farther 
removed in distance, but are still reasonably 
foreseeable. 
 
Loss of waters of the United States: Waters 
of the United States that are permanently 
adversely affected by filling, flooding, 
excavation, or drainage because of the 
regulated activity. The loss of stream bed 
includes the acres of stream bed that are 
permanently adversely affected by filling or 
excavation because of the regulated 
activity. Permanent adverse effects include 
permanent discharges of dredged or fill 
material that change an aquatic area to dry 
land, increase the bottom elevation of a 
waterbody, or change the use of a 
waterbody. The acreage of loss of waters of 
the United States is a threshold 
measurement of the impact to jurisdictional 
waters or wetlands for determining whether 
a project may qualify for an NWP; it is not 
a net threshold that is calculated after 
considering compensatory mitigation that 
may be used to offset losses of aquatic 
functions and services. Waters of the 
United States temporarily filled, flooded, 
excavated, or drained, but restored to pre-
construction contours and elevations after 
construction, are not included in the 
measurement of loss of waters of the United 
States. Impacts resulting from activities that 
do not require Department of the Army 
authorization, such as activities eligible for 
exemptions under section 404(f) of the 
Clean Water Act, are not considered when 
calculating the loss of waters of the United 
States. 
 
Navigable waters: Waters subject to section 
10 of the Rivers and Harbors Act of 1899.  
These waters are defined at 33 CFR part 
329. 
 
Non-tidal wetland: A non-tidal wetland is a 
wetland that is not subject to the ebb and 
flow of tidal waters. Non-tidal wetlands 
contiguous to tidal waters are located 
landward of the high tide line (i.e., spring 
high tide line). 
 

Open water: For purposes of the NWPs, an 
open water is any area that in a year with 
normal patterns of precipitation has water 
flowing or standing above ground to the 
extent that an ordinary high water mark can 
be determined. Aquatic vegetation within 
the area of flowing or standing water is 
either non-emergent, sparse, or absent. 
Vegetated shallows are considered to be 
open waters. Examples of “open waters” 
include rivers, streams, lakes, and ponds. 
 
Ordinary High Water Mark: The term 
ordinary high water mark means that line on 
the shore established by the fluctuations of 
water and indicated by physical 
characteristics such as a clear, natural line 
impressed on the bank, shelving, changes in 
the character of soil, destruction of 
terrestrial vegetation, the presence of litter 
and debris, or other appropriate means that 
consider the characteristics of the 
surrounding areas. 
 
Perennial stream: A perennial stream has 
surface water flowing continuously year-
round during a typical year.  
 
Practicable: Available and capable of being 
done after taking into consideration cost, 
existing technology, and logistics in light of 
overall project purposes. 
 
Pre-construction notification: A request 
submitted by the project proponent to the 
Corps for confirmation that a particular 
activity is authorized by nationwide permit. 
The request may be a permit application, 
letter, or similar document that includes 
information about the proposed work and 
its anticipated environmental effects. Pre-
construction notification may be required 
by the terms and conditions of a nationwide 
permit, or by regional conditions. A pre-
construction notification may be 
voluntarily submitted in cases where pre-
construction notification is not required and 
the project proponent wants confirmation 
that the activity is authorized by nationwide 
permit. 
 
Preservation: The removal of a threat to, or 
preventing the decline of, aquatic resources 
by an action in or near those aquatic 
resources. This term includes activities 
commonly associated with the protection 
and maintenance of aquatic resources 

through the implementation of appropriate 
legal and physical mechanisms. 
Preservation does not result in a gain of 
aquatic resource area or functions. 
 
Re-establishment: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former aquatic resource. Re-establishment 
results in rebuilding a former aquatic 
resource and results in a gain in aquatic 
resource area and functions. 
 
Rehabilitation: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
repairing natural/historic functions to a 
degraded aquatic resource. Rehabilitation 
results in a gain in aquatic resource 
function, but does not result in a gain in 
aquatic resource area. 
 
Restoration: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former or degraded aquatic resource. For 
the purpose of tracking net gains in aquatic 
resource area, restoration is divided into 
two categories: re-establishment and 
rehabilitation. 
 
Riffle and pool complex: Riffle and pool 
complexes are special aquatic sites under 
the 404(b)(1) Guidelines. Riffle and pool 
complexes sometimes characterize steep 
gradient sections of streams. Such stream 
sections are recognizable by their hydraulic 
characteristics. The rapid movement of 
water over a course substrate in riffles 
results in a rough flow, a turbulent surface, 
and high dissolved oxygen levels in the 
water. Pools are deeper areas associated 
with riffles. A slower stream velocity, a 
streaming flow, a smooth surface, and a 
finer substrate characterize pools. 
 
Riparian areas: Riparian areas are lands 
next to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional 
between terrestrial and aquatic ecosystems, 
through which surface and subsurface 
hydrology connects riverine, lacustrine, 
estuarine, and marine waters with their 
adjacent wetlands, non-wetland waters, or 
uplands. Riparian areas provide a variety of 
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ecological functions and services and help 
improve or maintain local water quality. 
(See general condition 23.) 
 
Shellfish seeding: The placement of 
shellfish seed and/or suitable substrate to 
increase shellfish production. Shellfish seed 
consists of immature individual shellfish or 
individual shellfish attached to shells or 
shell fragments (i.e., spat on shell). Suitable 
substrate may consist of shellfish shells, 
shell fragments, or other appropriate 
materials placed into waters for shellfish 
habitat.  
 
Single and complete linear project:  A linear 
project is a project constructed for the 
purpose of getting people, goods, or 
services from a point of origin to a terminal 
point, which often involves multiple 
crossings of one or more waterbodies at 
separate and distant locations. The term 
“single and complete project” is defined as 
that portion of the total linear project 
proposed or accomplished by one 
owner/developer or partnership or other 
association of owners/developers that 
includes all crossings of a single water of 
the United States (i.e., a single waterbody) 
at a specific location. For linear projects 
crossing a single or multiple waterbodies 
several times at separate and distant 
locations, each crossing is considered a 
single and complete project for purposes of 
NWP authorization. However, individual 
channels in a braided stream or river, or 
individual arms of a large, irregularly 
shaped wetland or lake, etc., are not 
separate waterbodies, and crossings of such 
features cannot be considered separately. 
 
Single and complete non-linear project: For 
non-linear projects, the term “single and 
complete project” is defined at 33 CFR 
330.2(i) as the total project proposed or 
accomplished by one owner/developer or 
partnership or other association of 
owners/developers.  A single and complete 
non-linear project must have independent 
utility (see definition of “independent 
utility”).  Single and complete non-linear 
projects may not be “piecemealed” to avoid 
the limits in an NWP authorization. 
 
Stormwater management: Stormwater 
management is the mechanism for 
controlling stormwater runoff for the 

purposes of reducing downstream erosion, 
water quality degradation, and flooding and 
mitigating the adverse effects of changes in 
land use on the aquatic environment. 
 
Stormwater management facilities: 
Stormwater management facilities are those 
facilities, including but not limited to, 
stormwater retention and detention ponds 
and best management practices, which 
retain water for a period of time to control 
runoff and/or improve the quality (i.e., by 
reducing the concentration of nutrients, 
sediments, hazardous substances and other 
pollutants) of stormwater runoff. 
 
Stream bed: The substrate of the stream 
channel between the ordinary high water 
marks. The substrate may be bedrock or 
inorganic particles that range in size from 
clay to boulders. Wetlands contiguous to 
the stream bed, but outside of the ordinary 
high water marks, are not considered part of 
the stream bed. 
 
Stream channelization: The manipulation 
of a stream’s course, condition, capacity, or 
location that causes more than minimal 
interruption of normal stream processes. A 
channelized jurisdictional stream remains a 
water of the United States. 
 
Structure: An object that is arranged in a 
definite pattern of organization. Examples 
of structures include, without limitation, 
any pier, boat dock, boat ramp, wharf, 
dolphin, weir, boom, breakwater, bulkhead, 
revetment, riprap, jetty, artificial island, 
artificial reef, permanent mooring structure, 
power transmission line, permanently 
moored floating vessel, piling, aid to 
navigation, or any other manmade obstacle 
or obstruction. 
 
Tidal wetland: A tidal wetland is a 
jurisdictional wetland that is inundated by 
tidal waters. Tidal waters rise and fall in a 
predictable and measurable rhythm or cycle 
due to the gravitational pulls of the moon 
and sun. Tidal waters end where the rise and 
fall of the water surface can no longer be 
practically measured in a predictable 
rhythm due to masking by other waters, 
wind, or other effects. Tidal wetlands are 
located channelward of the high tide line.  
 

Tribal lands:  Any lands title to which is 
either: 1) held in trust by the United States 
for the benefit of any Indian tribe or 
individual; or 2) held by any Indian tribe or 
individual subject to restrictions by the 
United States against alienation. 
 
Tribal rights:  Those rights legally accruing 
to a tribe or tribes by virtue of inherent 
sovereign authority, unextinguished 
aboriginal title, treaty, statute, judicial 
decisions, executive order or agreement, 
and that give rise to legally enforceable 
remedies. 
 
Vegetated shallows: Vegetated shallows 
are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are 
permanently inundated and under normal 
circumstances have rooted aquatic 
vegetation, such as seagrasses in marine 
and estuarine systems and a variety of 
vascular rooted plants in freshwater 
systems. 
 
Waterbody: For purposes of the NWPs, a 
waterbody is a “water of the United States.” 
If a wetland is adjacent to a waterbody 
determined to be a water of the United 
States, that waterbody and any adjacent 
wetlands are considered together as a single 
aquatic unit (see 33 CFR 328.4(c)(2)). 
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Stantec Consulting Services Inc.
3052 Beaumont Centre Circle, Lexington KY  40513-1703

November 11, 2025
File: rpt_001_178568003_106B00007R_GEO_final_REV01

Attention: Mr. Jordan Taliaferro, PE
AECOM 
500 West Jefferson Street
Suite 1600
Louisville, Kentucky 40222

Reference: Bridge ID: 106B00007R
US-60 over Clear Creek
Shelby County, Kentucky 
Item No. 5-10086

Dear Mr. Taliaferro,

Stantec Consulting Services Inc. (Stantec) at Lexington, KY is submitting the revised final geotechnical 
engineering report (REV 01) for the referenced structure with this letter. 

This report presents results of the field exploration along with our recommendations for the design and 
construction for the referenced bridge replacement. As always, we enjoy collaborating with your staff and if 
we can be of further assistance, please contact our office.

Respectfully,

Stantec Consulting Services Inc.

Luis J. Arduz, PE
Senior Associate
Phone: (859) 422-3051
Luis.Arduz@stantec.com

/lja
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Report of Geotechnical 
Exploration (Revision 01)

Bridge ID: 106B00007R 
US-60 over Clear Creek
Shelby County, Kentucky
Item No. 5-10086

November 11, 2025 

Prepared for:

Kentucky Transportation Cabinet
Frankfort, Kentucky

Prepared by:

Stantec Consulting Services
Lexington, Kentucky
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1.0 INTRODUCTION

The Kentucky Transportation Cabinet (KYTC) has initiated the Statewide Bridge Program Project 
Delivery (BPPD). The purpose of the program is to rehabilitate or replace bridges across the state. 
Bridges that have been identified to be a part of the program are structures that because of 
their deteriorating conditions and resulting low load ratings are limiting the movement of people 
and freight across the state. 

This report addresses the geotechnical considerations for Bridge 106B00007N, US-60 EB over Clear 
Creek, located in Shelby County, Kentucky. The existing bridge over Clear Creek is a two-span 
structure measuring approximately 106 feet in length. The bridge location is presented on Figure 
1 below.

Figure 1. Google Image showing Project Site.

Available bridge plans prepared by AECOM show the replacement bridge will be a three-span 
structure measuring 148 feet in length. 

Bridge ID: 106B00007RLatitude: 38.210430Longitude: -85.207622
~North
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2.0 SITE TOPOGRAPHY AND GEOLOGIC CONDITIONS

The bridge location is situated within the Outer Bluegrass region of Kentucky which is 
characterized by deeper valleys and steeper slopes than the Inner Bluegrass. The project area 
lies within the Clear Creek floodplain near the eastern outskirts of the City of Shelbyville. 
Available geologic mapping of the area is illustrated in the Geologic Map of the Shelbyville 
Quadrangle, Kentucky (GQ-1258) which indicates the bridge site is underlain by alluvium. The 
alluvium consists of silt, sand, and gravel. The geologic mapping indicates that the alluvium may 
be as thick as 10 feet along Clear Creek.

The mapping also suggests that bedrock corresponding to the Clays Ferry Formation of Middle 
and Upper Ordovician age may underlie the alluvial deposits. The Clays Ferry Formation includes 
interbedded shale, limestone, and siltstone bedrock. 

No other detrimental geologic features are noted by the available mapping within the 
immediate vicinity of the proposed bridge replacement site.

3.0 FIELD INVESTIGATION

A geotechnical exploration was conducted in November 2022 which consisted of two 
subsurface borings, designated herein as 106B00007R-1 and -2. The boring locations and surface 
elevations were obtained from survey data collected by Qk4, Inc. A site vicinity map showing 
the project location is presented in Appendix A. Table 1 provides a summary of the locations, 
elevations, and depths of the borings drilled for the proposed bridge replacement. 

Table 1. Bridge over Clear Creek – Summary of Borings

Top of 
Rock/Refusal Begin Core Bottom of Hole

Hole No. Latitude Longitude

Surface 
Elevation 
(ft.) MSL

Depth 
(ft.)

Elevation 
(ft.) MSL

Depth 
(ft.)

Elevation 
(ft.) MSL

Depth 
(ft.)

Elevation 
(ft.) MSL

106B00007R-1 38.210419 -85.207825 704.8 25.8 679.0 23.0 681.8 35.8 669.0

106B00007R-2 38.210467 -85.207399 707.3 25.8 681.5 25.8 681.5 38.0 669.3

The drill crew operated a truck-mounted drill rig equipped with hollow-stem augers as well as 
wire line coring tools. The field personnel generally performed soil sampling at five-foot intervals 
of depth to obtain in situ strength data and specimens for subsequent laboratory classification 
testing and natural moisture content determinations. Based upon the observed subsurface 
conditions and soil types, standard penetration testing (SPT) and Shelby tube undisturbed 
sampling was conducted at both locations. Rock core samples were obtained at each of the 
locations drilled for this bridge replacement project.
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Observation wells were not installed at the ends of the bridge replacement since these coincide 
with the existing US-60EB roadway. Based upon soil condition observations, groundwater was not 
readily observed in any of the borings drilled for this project. Groundwater can be expected to 
be encountered at the level of Clear Creek. Groundwater levels and/or conditions may vary 
considerably, with time, according to the prevailing climate, rainfall, or other factors.

4.0 SUBSURFACE CONDITIONS

In general, the subsurface materials observed in the sample borings consist of brown to gray 
gravelly clay and clayey gravel. These soil deposits are consistent with the alluvium mapped 
along Clear Creek. Standard penetration test blow counts (N) in soil deposits ranged from 4 to 
18 blows per foot which suggest loose to medium dense conditions. The borings located at the 
end of the existing bridge were drilled on US-60EB; thus, they include bituminous concrete - 
asphalt material of an approximate 1.4-foot thickness overlying a dense graded aggregate 
which was observed down to a depth of about 3 feet. Sandy lean clay or clayey gravel soils 
were noted at these locations underneath the pavement materials, and which appear to be fill 
materials used for the existing approach embankments. An approximate 2.8 feet of concrete 
was cored in Hole No. 106B00007R-1. It appears that this zone corresponds with the western 
abutment foundation of the existing bridge.

Based upon the rock coring performed, the top of bedrock was encountered at elevations 679.0 
and 681.5. The cores consist of shale and interbedded limestone, which is light gray to gray in 
color, and thinly bedded. Some weathering was observed in the upper few inches of the top of 
the rock cores. Detailed rock core logs of the borings are included next to the graphical logs in 
Appendix B.

5.0 LABORATORY TESTING AND RESULTS

Stantec performed laboratory testing on recovered soil samples from the borings. All laboratory 
tests were performed in accordance with the applicable American Association of State 
Highway and Transportation Officials (AASHTO) or Kentucky Methods for soil and rock testing 
specifications. Laboratory testing consisted of natural moisture content, grain size-sieve analyses 
(silt plus clay determinations), unconfined compression testing, and soil classification index 
testing.

The SPT soil samples tested generally classified as GC according to the Unified Soil Classification 
System (USCS) and as A-2-6 based upon the AASHTO classification system. Natural moisture 
content determinations conducted on SPT specimens resulted in values ranging from 7 percent 
to 29 percent. Classification testing performed on recovered Shelby tube specimens resulted in 
CL and A-6 soil types based upon the USCS and AASHTO systems, respectively. Natural moisture 
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content determinations run on Shelby tube specimens varied between 23 percent and 31 
percent, with an average of about 26 percent. Results of unconfined compression tests 
performed on cylindrical specimens varied from 740 psf up to 1880 psf. 

Specific results of the laboratory testing are also presented next to the graphical logs in 
Appendix B.

6.0 ENGINEERING ANALYSES

6.1 GENERAL

This project will consist of replacing the existing bridge along a similar alignment and grade. No 
significant grading efforts are planned, as such, embankment stability or settlement analyses 
have not been performed. Any grading requirements or material placement that may be 
needed should be placed at 2H:1V slopes or flatter. 

6.2 STEEL H-PILE ANALYSES

6.2.1 Pile Capacity

Based upon depths to top of rock, steel H-piles driven to bedrock could be used at the integral 
end bent locations. As noted in Sections 3 and 4 of this report, existing foundation soils for borings 
drilled near the end bent locations vary from 23.0 feet to 25.8 feet. Due to the nature of the in-
situ soils and the subsurface conditions observed at the site, an axial resistance factor (c) of 0.6 
is recommended for good driving conditions as outlined in Section 6.5.4.2 of the current LRFD 
Design Specifications. Using φc = 0.6, the estimated total factored axial resistance for 12x53 H-
piles is 465.0 kips.

Based upon information received from the bridge designer, it is understood that the two piers 
planned for this bridge replacement will impose larger loads than the ones to be used at the 
end bents, therefore these sub-structures will require use of larger pile sections. As per KYTC 
Guidance Manual SD-504, HP14x89 piles are recommended for the pier sub-structures. A similar 
resistance factor c of 0.6 will be recommended for these piles, and the estimated total 
factored axial resistance for the 14x89 H-piles is 783.0 kips.

6.2.2 Hammer Energy

Static pile analyses were conducted to estimate the ultimate driving resistance that 12-inch steel 
H-piles would experience during the installation process. Drivability analyses were performed at 
the End Bent locations. The analyses were performed using guidelines presented in the FHWA 
"Soils and Foundations Workshop Manual".

The soil column contributing to driving resistance at the End Bent locations includes existing 
embankment material and foundation soils down to rock. The pile is estimated to encounter 

SHELBY COUNTY
STP BRZ 9030 (521)

Contract ID:  265403
Page 100 of 153



REPORT OF GEOTECHNICAL EXPLORATION

Engineering Analyses 
November 11, 2025

nathttps://stantec-my.sharepoint.com/personal/luis_arduz_stantec_com/documents/documents/106b00007r_gec_us-60_overclear creek_geo_final_rev01.docx 5

lean clays, clayey sand, and gravel down to bedrock. The results of FHWA research and other 
literature regarding pile installation indicate that significant reductions in skin resistances occur 
during pile driving, primarily due to the dynamics of the installation process. Soils are remolded 
and pore water pressures apparently increase, causing reductions in shear strengths. The driving 
resistances were estimated under the condition that no interruptions, and therefore no pile "set" 
characteristics would be experienced during the driving process.

The drivability analyses were conducted using the GRLWEAP (Version 2014) computer program 
for steel H-piles driven to bedrock. To perform the drivability analyses, two situations were 
modeled. The first one involved determining the minimum hammer energy which would drive 
the H-piles to refusal on bedrock without excessive blows.

This condition would show the minimum hammer energy necessary to seat the piles on bedrock. 
The second part of the analysis would determine what the maximum hammer energy can be to 
drive the piles to refusal, while not damaging the pile due to pile driving compressive stresses. 
The FHWA publication titled "Soils and Foundations Workshop Manual-Second Edition" defines a 
reasonable range of hammer blows to be between 30 and 144 blows per foot for a steel H-pile. 
The results of the drivability analyses at Integral End Bent 1 indicate that a hammer with a 
minimum energy of 20 foot-kips and a maximum energy of 30 foot-kips will be required to drive 
12x53 steel H-piles to practical refusal without encountering excessive blow counts or damaging 
the piles. The hammer energy provided above should also be sufficient to drive and seat the 
14x89 H-piles into bedrock.  

6.3 BEARING CAPACITY FOR SPREAD FOOTINGS ON BEDROCK

Based upon guidance provided in NAVFAC DM 7.2. page 7.2-142, a presumptive allowable 
bearing resistance of 10 ksf will be recommended for spread footings bearing on competent, 
unweathered shale interbedded with limestone.

6.4 SCOUR CONSIDERATIONS AND ANALYSES

6.4.1 Soil

The soils encountered at the planned substructure element locations within the Clear Creek 
flood plain consist of brown to gray gravelly clay and clayey gravel with sand, and in some 
cases lean clays with sand. A soil’s susceptibility to scour is commonly determined by analyzing 
its particles size distribution. A soil’s “D50” and “D95” values, defined as the grain diameter (in 
millimeters) below which 50 percent and 95 percent of the sample is smaller, are used in 
analyses to predict the amount of scour that could occur in that soil for a given flow condition. 
Once the scour results have been completed, the pile cap, if applicable, should be placed 
below the scour depth or the foundations should be designed to accommodate an 
unsupported length to the base of the scour zone. Values of D50 and D95 are presented adjacent 
to the boring logs on the Subsurface Data Sheets in Appendix B and may be used for applicable 
scour analyses to be performed by others.
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6.4.2 Bedrock

The susceptibility of a bedrock unit to scour is based upon reviews of the lithology, core 
recoveries, RQD values (KY method) and SDI/Jar Slake values (where applicable). The rock cores 
obtained at the bridge structure consist primarily of interbedded shale and limestone. However, 
no substantial thick zones of shale were encountered in the borings at the drill locations, and 
SDI/Jar Slake testing was not conducted on the recovered rock core specimens. By KYTC 
guidelines, if the KY RQD for a rock unit is below 25 percent, then the rock should be considered 
potentially scourable. The KY RQD values are presented adjacent to the boring logs on the 
accompanying Subsurface Data Sheets and may be used for applicable scour analyses to be 
performed by others. 

6.5 SEISMIC DESIGN CONSIDERATIONS

The 2020 AASHTO LRFD Bridge Design Specifications provide guidelines for determining the 
seismic hazard at a bridge site.  The seismic hazard for a bridge site is characterized by the 
acceleration response spectrum and the site factors for the relevant site classification.  Based on 
the results of the exploration and the geology of the area, the soil profile in the vicinity of the 
bridge should be classified as site classification D, as per AASHTO, Table 3.10.3.1.1 - Site Class 
Definitions, and used for design purposes.

7.0 FOUNDATION SYSTEM RECOMMENDATIONS

Stantec developed the following recommendations based upon reviews of available data, 
information obtained during the field exploration, results of laboratory testing and engineering 
analyses, and discussions with TEAM personnel.

7.1 GENERAL

7.1.1 Foundation excavations should be properly braced/shored to provide adequate safety 
to people working in or around the excavations. Bracing should be performed in accordance 
with applicable federal, state, and local guidelines.

7.1.2 A plan note should be included by the designer that indicates that temporary shoring, 
sheeting, cofferdams, and/or dewatering methods may be required to facilitate foundation 
construction. It should be anticipated that groundwater will be encountered at foundation 
locations within the flood plain.

7.2 STEEL H-PILE FOUNDATIONS 

7.2.1 The following table provides recommended pile lengths applicable at the referenced 
substructure element locations. It is estimated that 12x53 H-pile foundations are being planned 
for use in supporting the new bridge substructure elements.
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Sub-Structure 
Location

Foundation 
Type

Total Factored 
Axial 

Resistancea

(kips)
Top of Rock 

(ft) MSL

Approximate Pile 
Length 

(ft)

End Bent 1 12x53 H-Piles 465 679.0 22

End Bent 2 12x53 H-Piles 465 681.5 22

a. Obtained using φ=0.6 based on good driving conditions.

Proposed pile lengths at Piers 1 and 2 were not specified prior to the geotechnical exploration for 
the replacement structure. However, it is recommended that the minimum pile length 
embedment of 10 feet below the bottom of the pier footings be present at all pile locations. In 
the event of variable top of bedrock elevations at the pier locations, predrilling of the bedrock 
could be required in order to achieve the minimum pile length of 10 feet. Piles will have to be set 
in predrilled holes in the bedrock and the annulus backfilled with appropriate material.

7.2.2 The following table provides recommended pile lengths applicable at the referenced 
substructure element locations. It is estimated that 14x89 H-pile foundations are being planned 
for use in supporting the new bridge piers. The pile length is between the bottom of the pile wall 
and the interpolated rock refusal. Per KYTC guidelines, minimum pile length is 10 feet.

Sub-
Structure 
Location

Foundation 
Type

Total Factored 
Axial 

Resistancea

(kips)

Bottom of 
Footing 

Elevation 
(ft)

Interpolated 
Top of Rockb

(ft) MSL

Approximate 
Pile Length 

(ft)

Pier 1 14x89 H-Piles 783 684.95 678.0 10.0

Pier 2 14x89 H-Piles 783 692.04 680.0 12.0

a. Obtained using φ=0.6 based on good driving conditions.

b. Interpolated between core borings drilled at the end bent positions.

7.2.3 A plan note should be included by the designer which states the following hammer 
criteria: At Integral End Bent 1 a pile driving hammer with a minimum energy of 20 foot-kips and 
a maximum energy of 30 foot-kips will be required to drive 12x53 steel H-piles to practical refusal 
without encountering excessive blow counts or damaging the piles. The hammer energy 
provided above should also be sufficient to drive and seat the 14x89 H-piles into bedrock.  The 
Contractor shall submit the proposed pile driving system to the Engineer for approval prior to the 
installation of the first pile. Approval of the pile driving system by the Engineer will be subject to 
satisfactory field performance of the pile driving procedures.

7.2.4 Stantec understands that end bearing piles are being driven to a practical refusal. A 
plan note should be included by the designer which indicates: For this project, minimum blow 
requirements may be reached after total penetration becomes 1/2 inch or less for ten 
consecutive blows, practical refusal is obtained after the pile is struck an additional ten blows 
with total penetration of 1/2 inch or less. Advance the production piling to the driving resistances 
specified above and to depths determined by test pile(s) and subsurface data sheet(s). 
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Immediately cease driving operations if the pile visibly yields or becomes damaged during 
driving. 

7.2.6 A plan note should be included by the designer to address possible pre-drilling for piles 
at select locations to the estimated bearing elevation. Where pre-drilling is necessary for pile 
installation, holes shall be drilled into solid rock. A minimum pile length of 10 feet is required 
below the pile bent/pile cap. Backfill the holes with sand or pea gravel after the pile is placed in 
the hole. A temporary casing may be required to prevent collapse of the hole. If used, remove 
the casing as the hole is being backfilled. Drive piles to refusal after backfilling operations are 
complete. Include the cost of all materials, labor, and equipment needed to pre-drill, backfill the 
holes, and drive the piles to refusal in the price per linear foot for “Pre-drilling for Piles”.

7.2.7 The design and installation of the pile foundations should conform to current AASHTO 
LRFD Bridge Design Specifications, and Section 604 of the current edition of the Kentucky 
Department of Highways Standard Specifications for Road and Bridge Construction.

7.2.8 The Kentucky Transportation Cabinet recommends that protective pile points be used 
on end bearing piles to allow for embedment into the top of bedrock. Use of reinforced pile 
points capable of penetrating boulders and hard layers which may be encountered is 
recommended. Installation of pile points should be in accordance with Section 604 of the 
Kentucky Standard Specifications for Road and Bridge Construction, current edition.

7.2.9 The AASHTO LRFD Bridge Design Specifications recommend a resistance factor for 
horizontal geotechnical resistance of a single pile or pile group of 1.0 for lateral capacity 
analyses.

7.2.10 The 2020 AASHTO LRFD Bridge Design Specifications (9th Edition) recommends axial 
resistance factors based on pile driving conditions (good or severe driving conditions). Based on 
the general subsurface conditions encountered across the project, it is anticipated that there 
will be good pile driving conditions. Therefore, it is recommended that the axial resistance of 
piles in compression (φ c) used in design be 0.60.  Further, the combined axial and flexural 
resistance factors for design should be φ c = 0.70 and φ f = 1.00 as noted in Section 6.5.4.2 of the 
referenced AASHTO specifications.

7.2.11 Foundation excavations should be properly braced/shored to provide adequate safety 
for people working in or around the excavations. Bracing should be performed in accordance 
with applicable federal, state, and local guidelines.

7.3 SPREAD FOOTING FOUNDATIONS

7.3.1. Based upon the conditions encountered in Borings 106B0007R-1 and -2 and following a 
review of available plans for the planned bridge, Stantec recommends that the interior piers be 
supported by spread footings bearing on bedrock.  For Piers 1 and 2 the spread footings on 
bedrock should be sized at the service limit state using a presumptive bearing resistance of 10 
ksf, with an initial estimated bearing elevation of 677.0 feet for Pier 1 and 680.0 feet for Pier 2. 
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Potential variations in the top of bedrock could require additional bedrock excavation or 
stepped foundations in order to adequately embed the foundations in competent bedrock. A 
minimum embedment of 2 feet is required for footings in shale bedrock.

7.3.2. A plan note should be included by the designer that indicates that bedrock 
excavation will be required for installation of the substructure’s spread footings. 

7.3.3. A plan note should be included by the designer that indicates that the bearing 
elevation of footings may be adjusted at the discretion of the Engineer if competent, 
unweathered bedrock is found at a higher or lower elevation than specified for the respective 
substructure element. A minimum embedment depth of one foot into competent rock must be 
maintained. 

7.3.4. Prior to placement of any concrete or reinforcing steel in a foundation excavation, the 
excavation bottom should be clean, and all soft, wet, or loose materials should be removed. In 
no case should concrete be placed upon compressible or water-softened materials.  Any clay 
seams or suspect weak materials at or near the bearing elevation will need to be undercut and 
replaced with mass concrete.

7.3.5. A plan note should be included by the designer indicating that footings should be 
placed as soon as practical after completion of the footing excavation. If the bedrock becomes 
softened at the bearing elevation, the softened material should be undercut to unweathered 
material prior to placement of reinforcing steel and concrete. Seasonal groundwater 
fluctuations may cause groundwater infiltration into the footing excavation, and dewatering 
may be necessary.

7.3.6. A plan note should be included by the designer indicating: "All footing excavations in 
bedrock shall be cut neatly so that no forming or backfilling is necessary in the construction of 
the portions of the footings located in rock.  Concrete should be placed directly against the cut 
rock faces.  Mass concrete should be placed in the excavation from the top of the footing to 
the bedrock surface where the footing does not extend to the bedrock surface."
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8.0 CLOSING

8.1. The conclusions and recommendations presented herein are based on data and 
subsurface conditions from the borings drilled during previous geotechnical exploration using 
that degree of care and skill ordinarily exercised under similar circumstances by competent 
members of the engineering profession. No warranties can be made regarding the continuity of 
conditions between borings.

8.2. General soil and rock descriptions and indicated boundaries are based on an 
engineering interpretation of all available subsurface information and may not necessarily 
reflect the actual variation in subsurface conditions between borings and samples. 

8.3. The observed water levels and/or conditions indicated on the boring logs are as 
recorded at the time of exploration. These water levels and/or conditions may vary 
considerably, with time, according to the prevailing climate, rainfall, tail water elevations or 
other factors and are otherwise dependent on the duration of and methods used in the 
exploration program.

8.4. Stantec exercised sound engineering judgment in preparing the subsurface information 
presented herein. This information has been prepared and is intended for design and estimating 
purposes. Its presentation on the plans or elsewhere is for the purpose of providing intended 
users with access to the same information. This subsurface information interpretation is presented 
in good faith and is not intended as a substitute for independent interpretations or judgments of 
the Contractor.

8.5. All structure details shown herein are for illustrative purposes only and may not be 
indicative of the final design conditions shown in the contract plans.
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STANDARD SPECIFICATIONS 

Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2026 and 
Standard Drawings, Edition of 2025. 

SUPPLEMENTAL SPECIFICATIONS 

The contractor shall use the Supplemental Specifications that are effective at the time of 
letting. The Supplemental Specifications can be found at the following link: 
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL PROVISION FOR EMBANKMENT AT BRIDGE END BENT STRUCTURES 

 This Special Provision will apply when indicated on the plans or in the proposal. Section references 

herein are to the Department’s Standard Specifications for Road and Bridge Construction, Current 

Edition. 

 1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with soil, granular or cohesive pile 

core and place structure granular backfill, as the Plans require. Construct the embankment according to 

the requirements of this Special Provision, the Plans, Standard Drawing RGX 100 and 105, and the 

Standard Specifications, Current Edition. 

 2.0 MATERIALS. 

  2.1 Granular Embankment. Conform to Subsection 805.10. When Granular Embankment 

materials are erodible or unstable according to Subsection 805.03.04, use the Special Construction 

Methods found in 3.2 of the Special Provision. 

2.2 Rock Embankment. Provide durable rock from roadway excavation that consists principally 

of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 according to KM 64-513), or 

Durable Sandstone.  

2.3 Pile Core. Provide a pile core in the area of the embankments where deep foundations are 

to be installed unless otherwise specified. The Pile Core is the zone indicated on Standard Drawings RGX 

100 and 105 designated as Pile Core. Material control of the pile core area during embankment 

construction is always required. Proper Pile Core construction is required for installation of foundation 

elements such as drilled or driven piles or drilled shafts. The type of material used to construct the pile 

core is as directed in the plans or below. Typically, the pile core area will be constructed from the same 

material used to construct the surrounding embankment. Pile Core can be classified as one of three 

types: 

  A) Pile Core - Conform to Section 206 of the Standard Specifications. Provide pile core material 

consisting of the same material as the adjacent embankment except the material in the pile core area 

shall be free of boulders or particle sizes larger than 4 inches in any dimension or any other obstructions 

that may hinder pile driving operations. If the pile core material hinders pile driving operations, take the 

appropriate means necessary to reach the required pile tip elevation, at no expense to the Department.  

B) Granular Pile Core. Granular pile core is required only when specified in the plans. Select a 

gradation of durable rock to facilitate pile driving that conforms to Subsection 805.11. If granular pile 

core material hinders pile driving operations, take appropriate means necessary to reach the required 

pile tip elevation, at no expense to the Department.  

C) Cohesive Pile Core. Cohesive Pile Core is required only when specified in the plans. Conform 

to Section 206 of the Standard Specifications and use soil with at least 50 percent passing a No. 4 sieve 

having a minimum Plasticity Index (PI) of 10. In addition, keep the cohesive pile core free of boulders, 

larger than 4 inches in any dimension, or any other obstructions, which would interfere with drilling 

operations. If cohesive pile core material interferes with drilling operations, take appropriate means 

necessary to maintain excavation stability, at no expense to the Department. 

  2.4 Structure Granular Backfill. Conform to Subsection 805.11  
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2.5 Geotextile Fabric. Conform to Class 1 or Class 2 in Section 214 and 843. 

 3.0 CONSTRUCTION. 

  3.1 General. Construct roadway embankments at end bents according to Section 206 and in 

accordance with the Special Provision, the Plans, and Standard Drawings for the full embankment 

section. In some instances, granular or rock embankment will be required for embankment construction 

for stability purposes, but this special provision does not prevent the use of soil when appropriate. Refer 

to the plans for specific details regarding material requirements for embankment construction. 

 Place and compact the pile core and structure granular backfill according to the applicable density 

requirements for the project. If the embankment and pile core are dissimilar materials (i.e., a granular 

pile core is used with a soil embankment or a cohesive pile core is used with a granular embankment), a 

Geotextile Fabric, will be required between the pile core and embankment in accordance with Sections 

214 and 843 of the Standard Specifications. 

When granular or rock embankment is required for embankment construction, conform to the 

general requirements of Subsection 206.03.02 B. In addition, place the material in no greater than 2-

foot loose lifts and compact with a vibrating smooth wheel roller capable of producing a minimum 

centrifugal force of 15 tons. Apply these requirements to the full width of the embankment for a 

distance of half the embankment height or 50 feet, whichever is greater, as shown on Standard Drawing 

RGX-105. 

  When using granular pile core, install 8-inch perforated underdrain pipe at or near the elevation 

of the original ground in the approximate locations depicted on the standard drawing, and as the 

Engineer directs, to ensure positive drainage of the embankment. Wrap the perforated pipe with a 

fabric of a type recommended by the pipe manufacturer. 

After constructing the embankment, excavate for the end bent cap, drive piling, install shafts or 

other foundation elements, place the mortar bed, construct the end bent, and complete the 

embankment to finish grade according to the construction sequence shown on the Plans or Standard 

Drawings and as specified hereinafter. 

Certain projects may require widening of existing embankments and the removal of 

substructures. Construct embankment according to the plans. Substructure removal shall be completed 

according to the plans and Section 203. Excavation may be required at the existing embankment in 

order to place the structure granular backfill as shown in the Standard Drawings.  

After piles are driven or shafts installed (see design drawings), slope the bottom of the excavation 

towards the ends of the trench as noted on the plans for drainage. Using a separate pour, place 

concrete mortar, or any class concrete, to provide a base for forming and placing the cap. Place side 

forms for the end bent after the mortar has set sufficiently to support workmen and forms without 

being disturbed. 

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In the event 

slope protection extends above the elevation of the perforated pipe, extend the pipe through the slope 

protection.  

After placing the end bent cap and achieving required concrete cylinder strengths, remove 

adjacent forms and fill the excavation with compacted structure granular backfill material (maximum 1’ 

loose lifts) to the level of the berm prior to placing beams for the bridge. Place a geotextile fabric 

between embankment material and structure granular backfill. After completing the end bent backwall, 

or after completing the span end wall, place the compacted structure granular backfill (maximum 1’ 
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loose lifts) to subgrade elevation. If the original excavation is enlarged, fill the entire volume with 

compacted structure granular backfill (maximum 1’ loose lifts) at no expense to the Department. Do not 

place backfill before removing adjacent form work. Place structure granular backfill material in trench 

ditches at the ends of the excavation. Place Geotextile Fabric, over the surface of the compacted 

structure granular backfill prior to placing aggregate base course.  

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by the 

Engineer. Thoroughly compact the backfill under the overhanging portions of the structure to ensure 

that the backfill is in intimate contact with the sides of the structure. 

  Do not apply seeding, sodding, or other vegetation to the exposed granular embankment. 

  

3.2 Special Construction Methods. Erodible or unstable materials may erode even when 

protected by riprap or channel lining; use the special construction method described below when using 

these materials.  

Use fine aggregates or friable sandstone granular embankment at “dry land” structures only. Do 

not use them at stream crossings or locations subject to flood waters.  

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, protect with 

geotextile fabric. Extend the fabric from the original ground to the top of slope over the entire area of 

the embankment slopes on each side of, and in front of, the end bent. Cover the fabric with at least 12 

inches of non-erodible material.  

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, cover with 

at least 12 inches of non-erodible material.  

Where erodible or unstable granular embankment will be protected by riprap or channel lining, 

place a geotextile fabric between the embankment and the specified slope protection.  

 

4.0 MEASUREMENT.  

4.1 Granular Embankment. The Department will measure the quantity in cubic yards using the 

plan quantity, increased or decreased by authorized adjustments as specified in Section 204. The 

Department will not measure for payment any Granular Embankment that is not called for in the plans. 

  The Department will not measure for payment any special construction caused by using erodible 

or unstable materials and will consider it incidental to the Granular Embankment regardless of whether 

the erodible or unstable material was specified or permitted.  

 

4.2 Rock Embankment. The Department will not measure for payment any rock embankment 

and will consider it incidental to roadway excavation or embankment in place, as applicable. Rock 

embankments will be constructed using granular embankment on projects where there is no available 

rock present within the excavation limits of the project.  

4.3 Pile Core. Pile core will be measured and paid under roadway excavation or embankment in 

place, as applicable. The Department will not measure the pile core for separate payment. The 

Department will not measure for payment the 8-inch perforated underdrain pipe and will consider it 

incidental to the Pile Core. 

4.4 Structure Granular Backfill. The Department will measure the quantity in cubic yards using 

the plan quantity, increased or decreased by authorized adjustments as specified in Section 204. The 
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Department will not measure any additional material required for backfill outside the limits shown on 

the Plans and Standard Drawings for payment and will consider it incidental to the work.  

The Department will not measure for payment the 4-inch perforated underdrain pipe and will 

consider it incidental to the Structure Granular Backfill.  

 

4.5 Geotextile Fabric. The Department will not measure the quantity of fabric used for 

separating dissimilar materials when constructing the embankment and pile core and will consider it 

incidental to embankment construction.  

The Department will not measure for payment the Geotextile Fabric used to separate the 

Structure Granular Backfill from the embankment and aggregate base course and will consider it 

incidental to Structure Granular Backfill. 

  The Department will not measure for payment the Geotextile Fabric required for construction 

with erodible or unstable materials and will consider it incidental to embankment construction. 

 

  4.6 End Bent. The Department will measure the quantities according to the Contract. The 

Department will not measure furnishing and placing the 2-inch mortar or concrete bed for payment and 

will consider it incidental to the end bent construction.  

4.7 Structure Excavation. The Department will not measure structure excavation on new 

embankments for payment and will consider it incidental to the Structure Granular Backfill or Concrete 

as applicable.  

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities under 

the following:  

Code   Pay Item    Pay Unit  

02223  Granular Embankment   Cubic Yards  

02231   Structure Granular Backfill  Cubic Yards 

 The Department will consider payment as full compensation for all work required in this provision.  

August 5, 2019 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

SHELBY COUNTY
STP BRZ 9030 (521)

Contract ID:  265403
Page 129 of 153



 
12 

 

2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 

SHELBY COUNTY
STP BRZ 9030 (521)

Contract ID:  265403
Page 133 of 153



SHELBY COUNTY
STP BRZ 9030 (521)

Contract ID:  265403
Page 134 of 153



SHELBY COUNTY
STP BRZ 9030 (521)

Contract ID:  265403
Page 135 of 153



EXECUTIVE BRANCH CODE OF ETHICS 
 
 
The Executive Branch Code of Ethics created by Kentucky Revised Statutes (KRS) Chapter 11A, effective July 
14, 1992, establishes the ethical standards that govern the conduct of all executive branch employees. The 
Executive Branch Code of Ethics, which states, in part: 

 
KRS 11A.040 (7) provides: 

 
A present or former public servant listed in KRS 11A.010(9)(a) to (g) shall not, within one (1) year 
following termination of his or her office or employment, accept employment, compensation, or other 
economic benefit from any person or business that contracts or does business with, or is regulated by, 
the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure. 
This provision shall not prohibit an individual from returning to the same business, firm, occupation, or 
profession in which he was involved prior to taking office or beginning his term of employment, or for 
which he received, prior to his state employment, a professional degree or license, provided that, for a 
period of one (1) year, he or she personally refrains from working on any matter in which he was 
directly involved during the last thirty-six (36) months of his or her tenure in state government. This 
subsection shall not prohibit the performance of ministerial functions, including but not limited to filing 
tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit 
the former officer or public servant from receiving public funds disbursed through entitlement programs. 

 
KRS 11A.040 (9) states: 

A former public servant shall not represent a person or business before a state agency in a matter in 
which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not to obtain private benefits. 

 
If you have worked for the executive branch of state government within the past year, you may be subject to the 
law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating 
representation of another before a state agency. 

Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 

 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 1025 Capital Center Drive, Suite 105, Frankfort, Kentucky 40601; telephone (502) 564-7954. 

 
 

Revised: March 11, 2025 
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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PROPOSAL BID ITEMS

Report Date 12/29/25
Page 1 of 3

265403

265403

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 953.00 TON $
0020 00212 CL2 ASPH BASE 1.00D PG64-22 543.00 TON $
0030 00301 CL2 ASPH SURF 0.38D PG64-22 108.00 TON $
0040 02073 JPC PAVEMENT-9 IN 310.00 SQYD $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0050 01811 STANDARD CURB AND GUTTER MOD 640.00 LF $

0060 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 2.00 EACH $

0070 01983
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL YELLOW 2.00 EACH $

0080 01984 DELINEATOR FOR BARRIER - WHITE 2.00 EACH $
0090 01985 DELINEATOR FOR BARRIER - YELLOW 2.00 EACH $
0100 02014 BARRICADE-TYPE III 12.00 EACH $
0110 02101 CEM CONC ENT PAVEMENT-8 IN 404.00 SQYD $
0120 02200 ROADWAY EXCAVATION 649.00 CUYD $
0130 02223 GRANULAR EMBANKMENT 95.00 CUYD $
0140 02351 GUARDRAIL-STEEL W BEAM-S FACE 62.50 LF $
0150 02360 GUARDRAIL TERMINAL SECTION NO 1 2.00 EACH $
0160 02429 RIGHT-OF-WAY MONUMENT TYPE 1 8.00 EACH $
0170 02432 WITNESS POST 8.00 EACH $
0180 02483 CHANNEL LINING CLASS II 26.00 TON $

0190 02545
CLEARING AND GRUBBING
APPROX LESS THAN 1 ACRE 1.00 LS $

0200 02562 TEMPORARY SIGNS 378.00 SQFT $
0210 02585 EDGE KEY 38.00 LF $
0220 02602 FABRIC-GEOTEXTILE CLASS 1 49.00 SQYD $
0230 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0240 02671 PORTABLE CHANGEABLE MESSAGE SIGN 10.00 EACH $
0250 02720 SIDEWALK-4 IN CONCRETE 197.00 SQYD $
0260 02726 STAKING 1.00 LS $
0270 02731 REMOVE STRUCTURE 1.00 LS $
0280 03225 TUBULAR MARKERS 96.00 EACH $
0290 06515 PAVE STRIPING-PERM PAINT-6 IN 427.00 LF $
0300 06542 PAVE STRIPING-THERMO-6 IN W 2,822.00 LF $
0310 06543 PAVE STRIPING-THERMO-6 IN Y 637.00 LF $
0320 06556 PAVE STRIPING-DUR TY 1-6 IN W 3,943.00 LF $
0330 06557 PAVE STRIPING-DUR TY 1-6 IN Y 3,315.00 LF $
0340 06560 PAVE STRIPING-DUR TY 1-12 IN W 458.00 LF $
0350 06568 PAVE MARKING-THERMO STOP BAR-24IN 43.00 LF $
0360 21134ND REMOVE-STORE AND REINSTALL SIGN 8.00 EACH $
0370 21415ND EROSION CONTROL 1.00 LS $
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PROPOSAL BID ITEMS

Report Date 12/29/25
Page 2 of 3

265403

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0380 22000ED WOOD PLANK FENCE 290.00 LF $
0390 23158ES505 DETECTABLE WARNINGS 79.00 SQFT $
0400 23251ES717 PAVE MARK TY 1 TAPE X-WALK-6 IN 124.00 LF $
0410 23256ES717 PAVE MARK TY 1 TAPE -ONLY 3.00 EACH $
0420 23265ES717 PAVE MARK TY 1 TAPE STOP BAR-24 IN 89.00 LF $
0430 23270ES717 PAVE MARK TY 1 TAPE-CURV ARROW 9.00 EACH $
0440 23608EC YELLOW PAINT FOR MEDIAN SAFETY NOSE 48.00 SQFT $
0450 25079ED THRIE BEAM GUARDRAIL TRANSITION TL-2 2.00 EACH $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0460 00521 STORM SEWER PIPE-15 IN 102.00 LF $
0470 00522 STORM SEWER PIPE-18 IN 26.00 LF $
0480 01202 PIPE CULVERT HEADWALL-15 IN 2.00 EACH $
0490 01204 PIPE CULVERT HEADWALL-18 IN 1.00 EACH $
0500 01480 CURB BOX INLET TYPE B 3.00 EACH $
0510 01641 JUNCTION BOX-15 IN 1.00 EACH $
0520 01642 JUNCTION BOX-18 IN 1.00 EACH $

Section:  0004 - BRIDGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0530 02231 STRUCTURE GRANULAR BACKFILL 170.00 CUYD $
0540 03299 ARMORED EDGE FOR CONCRETE 76.00 LF $
0550 08003 FOUNDATION PREPARATION 1.00 LS $
0560 08019 CYCLOPEAN STONE RIP RAP 760.00 TON $
0570 08033 TEST PILES 160.00 LF $
0580 08039 PRE-DRILLING FOR PILES 529.00 LF $
0590 08046 PILES-STEEL HP12X53 354.00 LF $
0600 08051 PILES-STEEL HP14X89 812.00 LF $
0610 08094 PILE POINTS-12 IN 18.00 EACH $
0620 08095 PILE POINTS-14 IN 24.00 EACH $
0630 08100 CONCRETE-CLASS A 237.00 CUYD $
0640 08104 CONCRETE-CLASS AA 324.00 CUYD $
0650 08150 STEEL REINFORCEMENT 17,170.00 LB $
0660 08151 STEEL REINFORCEMENT-EPOXY COATED 63,550.00 LB $
0670 08670 PRECAST PC BOX BEAM SB27 1,159.00 LF $
0680 23378EC CONCRETE SEALING 18,000.00 SQFT $
0690 23539EC BRIDGE RAIL 296.00 LF $

0700 26233EC
MOBILIZATION FOR CONCRETE SURF
TREATMENT 1.00 LS $

Section:  0005 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
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PROPOSAL BID ITEMS

Report Date 12/29/25
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265403

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0710 02568 MOBILIZATION 1.00 LS $
0720 02569 DEMOBILIZATION 1.00 LS $
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