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CALL NO.  109

CONTRACT ID.  204206

ALLEN COUNTY

FED/STATE PROJECT NUMBER  HSIP 5071 (019)

DESCRIPTION  FRANKLIN ROAD (KY 100)

WORK TYPE  ASPHALT PAVEMENT & ROADWAY REHAB

PRIMARY COMPLETION DATE  9/30/2021

LETTING DATE:  September 25,2020
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 am EASTERN DAYLIGHT TIME  September 25,2020.  Bids will be publicly 
announced at 10:00 am EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

DBE CERTIFICATION REQUIRED - 15%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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PART I 
 

SCOPE OF WORK 
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ADMINISTRATIVE DISTRICT - 03
CONTRACT ID - 204206

COUNTY - ALLEN

PCN - 0300201002001
HSIP 5071 (019)

FRANKLIN ROAD (KY 100) (MP 0.000) FROM 0.3 MILES EAST OF KY 2601 EXTENDING NORTHEAST TO 1.25
MILES WEST OF KY 585 (MP 8.830), A DISTANCE OF 08.83 MILES.ASPHALT PAVEMENT & ROADWAY REHAB
SYP NO. 03-09014.00. 
GEOGRAPHIC COORDINATES LATITUDE 36:41:44.00 LONGITUDE 86:20:29.00

HSIP 5071 (019)

COMPLETION DATE(S):
COMPLETED BY 09/30/2021 APPLIES TO ENTIRE PROJECT
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 

ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 7 of 267



disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018
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FEDERAL CONTRACT NOTES  
 
 
 
The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award: 
 
 102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
 102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
 102.09 Proposal Guaranty 
 
 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin. 
 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary. 
 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract. 
 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted. 
 
 
 
DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to submission 
and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 

The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 

proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price 

and total amount of the work to be performed by the individual DBE. The Proposal Line 
Number, Category Number, and the Project Line Number can be found in the “material listing” 
on the Construction Procurement website under the specific letting; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents. DBE participation may be counted as follows;  
a. If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar 

value of materials to be furnished will be counted toward the goal as follows: 
 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved. A regular dealer must be engaged 
in, as its principal business and in its own name, the sale of products to the public, 
maintain an inventory and own and operate distribution equipment; and 

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, materials, 
supplies, delivery of materials and supplies or for furnishing bonds, or insurance, 
providing such fees or commissions are determined to be reasonable and customary. 
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b) The dollar value of services provided by DBEs such as quality control testing, equipment 
repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose 
participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 
 
 
UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
along with the DBE’s certificate of insurance.  If the DBE is a supplier of materials for the project, 
a signed purchase order must be submitted to the Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor. 
 
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set (hard copy along with an electronic copy) of this information must 
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth calendar 
day after receipt of notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, telephone 
log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 

inform DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office of Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request 
reconsideration of the Committee’s decision. The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort. The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement. 
 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry out the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following: 

 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
 

PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and 
notarized Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any 
monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal.   These 
documents must be completed and signed within 7 days of being paid by the Cabinet.   
 
Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date. Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 
 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor 
Payment form and all copies of checks for payments listed above to the following address: 
 

Office of Civil Rights and Small Business Development 
6th Floor West 200 Mero Street 

Frankfort, KY 40622 
 
The prime contractor should notify the KYTC Office of Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Melvin Bynes.  Mr. Bynes’ current contact information is email 
address – melvin.bynes2@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers.  As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 
 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, 
or Dahua Technology Company (or any subsidiary or affiliate of such entities) 
 

  Revised: 8/26/2020 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO 
PREFERENCE ACT (CPA). 

(REV 12-17-15) (1-16) 
 

SECTION 7 is expanded by the following new Article: 
 
102.10 Cargo Preference Act – Use of United States-flag vessels. 

Pursuant to Title 46CFR Part 381, the Contractor agrees 
• To utilize privately owned United States-flag commercial vessels to ship at 

least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an

established Contract unit price of $1.00.  The Department will calculate actual adjustment quantities after work is completed.  If

existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional

monies with a change order.

 
OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or

greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specifications.  The Department will require joint cores as described in Section 402.03.02 for surface mixtures only.  The Department

will accept compaction of all other asphalt mixtures according to OPTION B.
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SPECIAL NOTE FOR AWARD OF CONTRACT 
 
 
In accordance to section 103.02 of the Standard Specifications for Road and Bridge 
Construction, the Department may hold and not award the contract for a period not 
to exceed sixty (60) calendar days from the date of letting. 
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Special Notes Applicable to Project 
GENERAL NOTES and DESCRIPTION OF WORK 

 

 
CAUTION 
The information in this proposal and shown on the plans and the type of work listed herein are approximate 
only and are not to be taken as an accurate evaluation of  the materials and conditions  to be encountered 
during  construction;  the  bidder must  draw  his/her  own  conclusions.    The  Department  does  not  give  any 
guarantee as to the accuracy of the data and no claim for money or time extension will be considered if the 
conditions encountered are not in accordance with the information shown. 
 
STATIONING 
The contractor is advised that the planned locations of work were established from a beginning station number 
of STA 0+00 at the Simpson/Allen County Line, which is also MP 0.0 of KY 100.  The existing mile marker signs 
may not correspond to the proposed work locations. 
 
LIDAR 
All  survey  information was obtained  from available KYTC Aerial  LIDAR data and  should be  field  verified as 
appropriate during construction and prior to incorporating the various project work items.  Refer to the Special 
Note for Staking concerning staking operations required to control and construct the work.  
 
ON‐SITE INSPECTION 
Before submitting a bid for the work, make a thorough inspection of the site and determine existing conditions 
so that the work can be expeditiously performed after a contract is awarded.  The Department will consider 
submission of a bid to be evidence of this inspection having been made.  The Department will not honor any 
claims for money or time extension resulting from site conditions. 
 
RIGHT OF WAY LIMITS 
The Department has not established the exact limits of the Right‐of‐Way.  Unless a consent and release form 
is obtained from the adjoining property owner, limit work activities to the obvious Right‐of‐Way and staging 
areas secured and environmentally cleared by the Contractor at no additional cost to the Department.  In the 
event that private improvements (i.e. fences, buildings, etc.) encroach upon the Right‐of‐Way, the contractor 
shall notify the Engineer and limit work activities in order to NOT disturb the improvements.  If they become 
necessary, the Department will secure consent and releases from property owners through the Engineer.  Be 
responsible for all encroachments onto private lands. 
 
CONTROL 
Perform all work under the absolute control of the Department of Highways.  Obtain the Engineer’s approval 
of all designs required to be furnished by the Contractor prior to incorporation into the work.  The Department 
reserves the right to have other work performed by other contractors and its own forces and to permit public 
utility companies and others to do work during the construction within the limits of, or adjacent to, the project.  
Conduct operations and cooperate with such other parties so that interference with such other work will be 
reduced to a minimum.  The Department will not honor any claims for money or time extension created by the 
operations of such other parties.  Should a difference of opinion arise as to the rights of the Contractor and 
others working within the limits of, or adjacent to, the project, the Engineer will decide as to the respective 
rights of the various parties involved in order to assure the completion of the Department’s work in general 
harmony and in a satisfactory manner, and his/her decision shall be final and binding upon the Contractor. 
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GUARDRAIL END TREATMENTS 
When the plans call for a Type 1 or Type 4 End Treatment, a MASH eligibility letter from FHWA is required for 
these end terminals.  When a MASH tested eligibility letter is not available for the end terminal being utilized, 
the most recent NCHRP 350 eligibility letter from FHWA for that terminal will apply.  Acceptance of the terminal 
will be at the discretion of the engineer. 
 
DESCRIPTION OF WORK 
Except  as  specified  herein,  perform  all  work  in  accordance  with  the  Department’s  Standard  Specifications, 
Supplemental Specifications, applicable Special Notes and Special Provisions, and applicable Standard and Sepia 
Drawings, current editions.  Furnish all materials, labor, equipment, and incidentals for the following work: 
 

Superelevation Improvements. There are multiple curves where Superelevation Improvements are being 
proposed.   The  intent of  this work  is  to bring a consistent pavement cross  slope  through  the  identified 
curves.  Refer to the Superelevation Improvement Summary for locations and approximate quantities.  The 
Contractor  will  need  to  utilize  Leveling  &  Wedging  in  order  to  achieve  the  desired  superelevation 
improvements  at  the  identified  curves.    The  Leveling  & Wedging  mix  design  will  be  based  on  the  lift 
thicknesses being placed for each curve.  The Engineer will make the final determination as to which bid 
items will be required at each superelevation improvement area, as well as the appropriate lift thicknesses 
and  number  of  lifts  based  on  the  existing  conditions  encountered  at  the  time  of  construction.    After 
placement of the Leveling & Wedging, the identified curves will be overlaid with a surface course.   As a 
result of these paving operations within the  identified curves, the roadside shoulders and fill slopes will 
have to be modified to match the final pavement elevations and tie in with the existing ground lines.   A 
quantity of Ditching and Shouldering has been estimated for regrading the shoulder and fill slopes within 
the identified curves.  
 
NOTE:    Some  field  adjustments  of  the  shoulder,  fill  slope,  and/or  superelevation  improvement may  be 
required.  The resulting shoulder and fill slope grading is intended to occur within Right‐Of‐Way and not 
disturb any sensitive obstructions (i.e. fences, tree lines, utility poles, etc.).  Superelevation improvements 
with sensitive obstructions along the roadside shall still require embankment, but the slope may have to be 
constructed steeper than shown on the representative cross section.  The desire of the Department is to 
keep the fill slopes at 3:1 or flatter; however, some 2:1 slopes may be necessary, especially when the existing 
slope is 2:1 or close to 2:1.  Further, if a desired superelevation improvement will result in a fill slope having 
to be graded steeper than 2:1 in order to not impact a sensitive obstruction, then the superelevation rate 
should be modified  (reduced)  in order  to  reduce  the  final  change  in pavement edge elevation,  thereby 
reducing the height of the new fill slope grading, and allowing for a flatter fill slope. 
 
Ditching  and  Shouldering. Several  areas  throughout  the  project  are  set  up  for Ditching &  Shouldering.  
Perform Ditching & Shouldering at the locations identified on the Ditching & Shouldering Summary, or as 
directed by the Engineer.  The proposed shoulder, ditch, and/or roadside dimensions are detailed on the 
Typical Sections.  Perform Ditching & Shouldering according to the Special Note for Ditching & Shouldering.  
For  details  of  the  conditions  and  situations  commonly  encountered  when  performing  Ditching  & 
Shouldering, refer to the detail sheets titled:  DITCHING & SHOULDERING AND EMBANKMENT BENCHING 
DETAILS. 
 
DGA Wedge & Chip Seal.  Construct DGA Wedge & Chip Seal 18” wide and 2” deep along the entire length 
of the roadway as specified in the Asphalt Overlay summary.  In some areas, the existing shoulder will need 

ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 20 of 267



General Notes 
Page 3 of 5 
 
 

to be built up before the DGA wedge can be  installed.   For  these situations,  the bid  item “Ditching and 
Shouldering” is to be used for re‐grading the shoulders, fill slopes and/or ditches prior to placing the DGA.  
Locations for which ditching and shouldering may be required in conjunction with DGA wedge & chip seal 
placement are identified in the Ditching and Shouldering Summary.  For more information refer to the DGA 
Wedge & Chip Seal Detail and the Special Note for Double Asphalt Seal Coat. 
 
Temporary Fence and Fence Replacement. Impacted fence lines will be removed off Right of Way within 
the improvement area and placed off Right of Way once work is complete.  Fences will be replaced in like 
kind.  Temporary fencing for livestock will be installed for containment prior to removing the existing fence.  
The  contractor  shall  install  temporary  fence  equivalent  to,  or  exceeding,  that  of  the  existing  fence.  
Locations are noted in the Temporary Fence and Fence Replacement Summary. 
 
Culvert Pipe Extension/Replacement.  There are locations throughout the project where culvert pipes are 
being extended or  replaced.    Locations are noted  in  the Culvert Pipe Extension/Replacement Summary.  
Other  items  that may be  included with  the pipe extensions  include culvert headwalls,  safety box  inlets, 
sloped & mitered concrete headwalls, shouldering, ditching, channel lining, etc.  Refer to the Special Note 
for  Pipe Replacements/Extensions  for more  information on  this  item of work.    For  each  extension,  the 
Contractor  shall  remove  4’  of  pipe  or  the  length  of  pipe  to  the  first  joint.    Refer  to  the  Culvert  Pipe 
Extension/Replacement Summary for estimated quantities.  The pipe extensions shall be in‐like kind of the 
existing pipe. 
 
Entrance  Pipe  Replacement.    Due  to  areas  of  drainage  and  superelevation  improvements,  there  are 
locations where the existing entrance pipe will have to be removed and a new entrance pipe installed to 
accommodate the improvements.  Refer to the Entrance Detail for details on this work item.  Approximate 
quantities are shown on the Entrance Summary.  The existing driveway surface is to be replaced with like‐
kind surfacing.  The Engineer will make the final determination as to the locations and quantities required 
to complete the work based on the existing conditions encountered during construction. 
 
Sloped & Mitered Concrete Headwalls.    Sloped & Mitered Concrete Headwalls  shall  be  constructed  as 
shown on the detail sheets titled:  SLOPED & MITERED CONCRETE HEADWALL DETAILS.  This headwall is 
intended  to combine  the benefits of a pipe headwall with  the advantages of  safety and adaptability by 
allowing  the  headwall  to  be  custom  fit  to  the  surrounding  embankment.    The  Culvert  Pipe 
Extension/Replacement Summary identifies which pipe ends are to receive the Sloped & Mitered Concrete 
Headwalls. The identified pipe ends shall have the headwall installed and the pipe mitered at a slope that 
matches the final embankment slopes at each location.  If the pipe is on a skew, install the headwall and 
miter the pipe so that the concrete slope paving of the new headwall is perpendicular to the roadway.  In 
other words the embankment slope should not be warped to fit the skew of the pipe; the headwall should 
be installed and the pipe should be mitered to match the final embankment slope, so that the roadside fill 
slope is fairly consistent prior to the pipe, at the pipe, and beyond the pipe, and does not create an excessive 
bulge in the embankment.  When completed the edges of the Sloped & Mitered Concrete Headwall should 
be  flush  with  the  surrounding  ground  line.    Payment  at  the  Contract  unit  price  Each  shall  be  full 
compensation  for  furnishing  all  labor,  materials,  equipment,  and  incidentals  necessary  to  install  the 
headwall and miter the pipe. 
 
NOTE:  For pipes that receive the Sloped & Mitered Concrete Headwall, the pipe length will be measured to 
the furthest point along the mitered end of the pipe. 
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Channel  Lining.   25 Tons of Channel  Lining Class  II have been  included  in  the Ditching and Shouldering 
Summary for use in ditching and shouldering operations as directed by the Engineer.  250 Tons of Channel 
Lining Class II have been included in the Culvert Pipe Summary.  An additional 300 Tons of Channel Lining 
Class II have been included in the contract for potential use around drop box inlets, safety box inlets, inlets 
and outlets of pipes, along areas of regraded ditch line and/or fill slope, and other areas as directed by the 
Engineer.  The Contractor and Engineer should work together to determine the location and best use of 
Channel Lining throughout this project.  The Engineer will make the final determination as to the placement 
of Channel Lining.  
 
Erosion Control Blanket.  A quantity of 27,500 square yards has been included in the contract for use in the 
contract for potential use along areas of regraded ditch line and/or fill slopes, inlets and outlets of pipes, 
and any other areas as directed by the Engineer.   The Contractor and Engineer should work together to 
determine the location and best use of Erosion Control Blanket throughout this project.  The Engineer will 
make the final determination as to the placement of Erosion Control Blanket. 
 
Guardrail Replacement.  Existing guardrail within the project limits will be removed and replaced with new 
guardrail.  Refer to the Guardrail Summary for approximate locations for guardrail replacement.  Refer to 
the Special Notes for Guardrail for more information. 
 
NOTE:  As part of the guardrail replacement on this project, three strings of Guardrail between MP 3.0‐3.1 
are to have an experimental delineation project installed:  Luciol Systems Bidirectional Linear Delineation.  
This product will be  the only product accepted  for  the bid  item No. 1987‐Delineator  for Guardrail B/W 
(Luciol Systems Bidirectional Linear Delineation).  Each Luciol Systems Bidirectional Linear Delineation unit 
is 12.5 LF in length and is pre‐drilled to line up with the guardrail’s bolt pattern for easy installation. 
Contact info:   Luciol Systems Company, LLC   (248) 890‐9454   nskrzypczak@luciolsystems.com 
 
Curve Widening. Locations in which curve widening is to be performed are noted in the Curve Widening 
Summary.    Perform  work  as  shown  in  the  Curve Widening  Detail.    The  Engineer  shall  make  the  final 
determination as to the width, depth, length, and exact location of each curve widening location.   
 
Pavement Repair.  Locations in which pavement repair is to be performed are noted in the Pavement Repair 
Summary.  Perform work as shown in the Pavement Repair Detail and according to the Special Note for Base 
Failure Repair.  The Engineer shall make the final determination as to the width, depth, length, and exact 
location of each pavement repair.   
 
Temporary Pavement Striping.  A quantity of 92,759 linear feet of Pave Striping – Temp Paint – 4 has been 
included in the asphalt overlay summary. The Contractor and Engineer should work together to determine 
any locations throughout the project requiring temporary pavement striping.  The Engineer will make the 
final determination as to the placement of temporary pavement striping. 
 
Asphalt Overlay and Edgeline Rumble Strips.  The existing roadway is to be overlaid from Station 0+00 to 
Station 466+22.40.  This work will include placement of an asphalt surface course, installation of edgeline 
rumble strips, and application of pavement markings.  Refer to the Asphalt Overlay Detail and rumble strip 
Sepia Drawings for further information. 
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Signing.  An estimated quantity of new signing and sign post is included in the Signing Summary.  The District 
Traffic Section will provide the final signing quantities and sign types after final surfacing operations are 
complete.  Refer to the Special Note for Signing, Special Note for Staking, and the Special Note for Signage 
for more details concerning the procedures for determining and staking the final layout and installation of 
the signing.   
 
Remove, Store & Reinstall Signs.   A quantity of 15 each of “Remove‐Store and Reinstall Sign” has been 
included in the contract for existing sheet signs that may obstruct or interfere with proposed construction 
activities.  Do not remove an existing sign until just prior to working in the vicinity of the sign.  Reinstall the 
sign as soon as possible once the construction activities in the vicinity of the sign have reached a stage that 
the sign will no longer be an obstruction or interfere with the work.  The intent is for the sign to be “down” 
the minimum length of time necessary. 
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SPECIAL NOTE FOR EROSION CONTROL 
 
 
 
I. DESCRIPTION 
 
Perform all erosion and water pollution control work in accordance with any other notes in the 
Proposal, the Department's Standard and Interim Supplemental Specifications, the Special Provisions 
and Special Notes, and the Standard and Sepia Drawings, current editions, or as directed by the 
Engineer.  Section references are to the Standard Specifications.  This work shall consist of: 
 

(1) Developing and preparing a Best Management Practices Plan (BMP) tailored to suit the 
specific construction phasing for each site within the project;  (2) Preparing the project site 
for construction, including locating, furnishing, installing, and maintaining temporary and/or 
permanent erosion and water pollution control measures as required by the BMP prior to 
beginning any earth disturbing activity on the project site;  (3) Clearing and grubbing and 
removal of all obstructions as required for construction;  (4) Removing all erosion control 
devices when no longer needed;  (5) Restoring all disturbed areas as nearly as possible to their 
original condition;  (6) Preparing seedbeds and permanently seeding all disturbed areas;  
(7) Providing a Kentucky Erosion Prevention and Sediment Control Program (KEPSC) 
qualified inspector; and (8) Performing any other work to prevent erosion and/or water 
pollution as specified by this contract, required by the BMP, or as directed by the Engineer. 

 
 
II. MATERIALS 
 
Furnish materials in accordance with these notes, the Standard Specifications and Interim 
Supplemental Specifications, applicable Special Provisions and Special Notes, and the Standard and 
Sepia Drawings, current editions.  Provide for all materials to be sampled and tested in accordance 
with the Department's Sampling Manual.  Unless directed otherwise by the Engineer, make the 
materials available for sampling a sufficient time in advance of the use of the materials to allow for 
the necessary time for testing. 
 
 
III. CONSTRUCTION 
 
Be advised, these Erosion Control Notes do not constitute a BMP plan for the project.  Jointly with 
the Engineer, prepare a site specific BMP plan for each drainage area within the project in accordance 
with Section 213.  Provide a unique BMP at each project site using good engineering practices taking 
into account existing site conditions, the type of work to be performed, the construction phasing, 
methods, and the techniques to be utilized to complete the work.  Be responsible for all erosion 
prevention, sediment control, and water pollution prevention measures required by the BMP for each 
site.  Represent and warrant compliance with the Clean Water Act (33 USC Section 1251 et seq.), the 
404 Permit, the 401 Water Quality Certification, and applicable state and local government agency 
laws, regulations, rules, specifications, and permits.  Contrary to Section 105.05, in case of 
discrepancy between these notes, the Standard Specifications, Interim Supplemental Specifications, 
Special Provisions and Special Notes, Standard and Sepia Drawings, and such state and local 
government agency requirements, adhere to the most restrictive requirement. 
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Conduct operations in such a manner as to minimize the amount of disturbed ground during each 
phase of the construction and limit the haul roads to the minimum required to perform the work.  
Preserve existing vegetation not required to be removed by the work or the contract.  Seed and/or 
mulch disturbed areas at the earliest opportunity.  Use silt fence, silt traps, temporary ditches, brush 
barriers, erosion control blankets, sodding, channel lining, and other erosion control measures in a 
timely manner as required by the BMP and as directed or approved by the Engineer.  Prevent sediment 
laden water from leaving the project, entering an existing drainage structure, or entering a steam. 
 
Provide for erosion control measures to be in place and functioning prior to any earth disturbance 
within a drainage area.  Compute the volume and size of silt control devices necessary to control 
sediment during each phase of construction.  All silt control devices shall be sized to retain a volume 
of 3,600 cubic feet per disturbed contributing acre.  Remove sediment from silt traps before they 
become a maximum of ½ full.  Maintain silt fence by removing accumulated trappings and/or 
replacing the geotextile fabric when it becomes clogged, damaged, or deteriorated, or when directed 
by the Engineer.  Properly dispose of all materials trapped by erosion control devices at approved 
sites off the right of way obtained by the Contractor at no additional cost to the Department.  See the 
Special Provision for Waste and Borrow Sites. 
 
As work progresses, add or remove erosion control measures as required by the BMP, applicable to 
the Contractor’s project phasing, construction methods, and techniques.  Update the volume 
calculations and modify the BMP as necessary throughout the duration of the project.  Ensure that an 
updated BMP is kept on site and available for public inspection throughout the life of the project. 
 
The required volume at each Silt Trap shall be computed based on the Up Gradient Contributing 
Areas that are disturbed and/or stabilized to the satisfaction of the Engineer.  The required volume 
calculation for each Silt Trap shall be determined by the Contractor and verified by the Engineer.  The 
required volume at each Silt Trap may be reduced by the following amounts: 

 Up Gradient Areas not disturbed (acres) 
 Up Gradient Areas that have been reclaimed and protected by Erosion Control Blanket or 

other ground protection material such as Temporary Mulch (acres) 
 Up Gradient Areas that have been protected by Silt Fence (acres) – Areas protected by Silt 

Fence shall be computed at a maximum rate of 100 square feet per linear foot of Silt Fence 
 Up Gradient Areas that have been protected by Silt Traps (acres) 

 
The use of Temporary Mulch is encouraged. 
 
Silt Trap Type B shall always be placed at the collection point prior to discharging into a Blue Line 
Stream or onto an adjacent Property Owner.  Where overland flow exists, a Silt Fence or other filter 
devices may be used. 
 
After all construction is complete, restore all disturbed areas in accordance with Section 212.  
Completely remove all temporary erosion control devices not required as part of the permanent 
erosion control from the construction site.  Prior to removal, obtain the Engineer’s concurrence of 
items to be removed.  Grade the remaining exposed earth (both on and off the Right of-Way) as nearly 
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as possible to its original condition, or as directed by the Engineer.  Prepare the seed bed areas and 
sow all exposed earthen areas with the applicable seed mixture(s) according to Section 212.03.03. 
 
 
IV. MEASUREMENT 
 
The Department will measure the various erosion control items according to Section 212.04 and 
Section 213.04, as applicable. 
 
 
V. BASIS OF PAYMENT 
 
The Department will make payment for the various erosion control items according to Section 212.04 
and Section 213.04, as applicable. 
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SPECIAL NOTE  
 

For Tree Removal 
 

Allen County 
PERFORM LOW COST SAFETY IMPROVEMENTS ALONG KY 

100 BETWEEN MP 0.000 AND MP 8.830 
Item No. 3-9014 

 
NO CLEARING OF TREES 5 INCHES OR GREATER (DIAMETER BREAST 

HEIGHT) FROM JUNE 1- JULY 31. 
 

 
If there are any questions regarding this note, please contact Danny Peake, Director, 
Division of Environmental Analysis, 200 Mero Street, Frankfort, KY  40601, Phone: 
(502) 564-7250. 
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SPECIAL NOTES FOR PIPE REPLACEMENTS / EXTENSIONS 
 
 
 
I. DESCRIPTION 
 
Except as provided herein, perform all work in accordance with the Department's Standard 
Specifications, interim Supplemental Specifications, Standard and Sepia Drawings, and Special Notes 
and Special Provisions, current editions.  Article references are to the Standard Specifications. This 
project shall consist of furnishing all labor, equipment, materials, and incidentals for the following: 
 

(1) Maintaining and Controlling Traffic; (2) Constructing pipe replacements and/or pipe 
extensions; (3) Embankment and/or Excavation; (4) Erosion Control; and (6) Any other work as 
specified by this contract. 

 
 
II. MATERIALS 
 
Provide for sampling and testing of all materials in accordance with the Department's Sampling Manual.  
Make materials available for sampling a sufficient time in advance of the use of the materials to allow 
for the necessary time for testing unless otherwise specified in these notes. 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Culvert Pipe.  Furnish pipe meeting the requirements of Section 810.  Select pipe for pH range 
Medium and minimum fill cover height according to the applicable Standard or Sepia 
Drawings, current editions. Verify maximum and minimum fill cover height required for new 
pipe prior to construction and obtain the Engineer’s approval of the class or gauge of pipe and 
type of coating prior to delivering pipe to project.  Furnish approved connecting bands or pipe 
anchors and toe walls. 

 
C. Flowable Fill.  Furnish Flowable Fill for Pipe Backfill per Section 601.03.03(B). 

 

D. Erosion Control.  See Special Note for Erosion Control. 
 
 
III. CONSTRUCTION METHODS 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Erosion Control.  See Special Note for Erosion Control. 
 

C. Site Preparation.  Be responsible for all site preparation including, but not limited to, saw 
cutting and removing pavement; clearing and grubbing; staking; incidental excavation and 
backfilling; common and solid rock excavation; embankment in place; removal of 
obstructions, or any other items; restoration of pavements, slopes, and all disturbed areas; final 
dressing and cleanup; and disposal of materials.  Limit clearing and grubbing to the absolute 
minimum required to construct the drainage features.  Perform all site preparation only as 
approved or directed by the Engineer. 
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Pipe Replacements/Extensions 
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D. Removing Headwalls, Pipe, and Excavation.  Remove existing headwalls and lengths of 
culvert and/or entrance pipes at the approximate locations noted on the summary.  The 
Engineer will determine the exact locations and lengths of pipe to be removed at the time of 
construction.  When removing pipe, or any portion of pipe under the roadway, saw cut the 
existing asphalt pavement and base to a neat edge prior to excavation and removal of the 
existing pipe.  NOTE:  Saw cutting the pavement shall be incidental.  Obtain the Engineer’s 
approval of trench width and/or saw cutting limits prior to saw cutting the pavement.  Excavate 
the trench and remove the pipe as directed, or approved, by the Engineer without disturbing 
existing underground utilities. 

 
E. Constructing Pipe, Headwalls, and Drainage Boxes.  Construct culvert and/or entrance 

pipes, pipe extensions, headwalls, drainage boxes, and other drainage structures at the 
locations shown in the proposal or as designated by the Engineer.  The contractor will 
establish, with the approval of the Engineer, the final centerlines, flow lines, and skews to 
obtain the best fit with the existing and/or proposed ditches and other proposed improvements.  
(See the Special Note for Staking.)  Construct pipe bedding according to Section 701 and the 
applicable Standard or Sepia Drawings, current editions.  Use approved connecting bands or 
concrete anchors as required.  Prior to backfilling pipe, obtain the Engineer’s approval of the 
pipe installation.  Provide Positive drainage upon completion of pipe installation. 

 
F. Pipe Backfill.  Backfill entrance pipes according to Section 701.03.06.  Contrary to Section 

701.03.06, backfill culvert pipes with flowable fill for the width of the roadway and as shown 
on the Pipe Replacement Detail.  Steel plates will likely be required to maintain traffic while 
the flowable fill cures.  Once the flowable fill has sufficiently cured, place the Asphalt Base 
in lifts with thicknesses of 3-4 inches, up to the surface of the existing pavement.  Seal with 
Leveling & Wedging.  Allow the asphalt base and leveling & wedging to be exposed to traffic 
for a minimum of 14 days to allow for settlement.  During the waiting period, level & wedge 
any settlement as directed by the Engineer.  After the waiting period has been met for the last 
pipe replacement constructed, the final surfacing operations can begin, unless directed 
otherwise by the Engineer. 

  
G. Embankments.  Backfill pipe and culvert extensions, and construct shoulder embankments 

as directed by the Engineer.  The contractor shall bench into the existing slope and apply 
proper compaction according to Section 206.  For more information and details on benching, 
refer to Note 2 on the detail sheet titled:  DITCHING & SHOULDERING AND 
EMBANKMENT BENCHING DETAILS, found elsewhere in the Proposal.  Provide positive 
drainage of ditches, shoulders, and slopes at all times during, and upon completion of 
construction. 

 
H. Property Damage.  Be responsible for all damage to public and/or private property resulting 

from the work.  Repair or replace damaged roadway features in like kind materials and design as 
directed by the Engineer at no additional cost to the Department.  Repair or replace damaged 
private property in like kind materials and design to the satisfaction of the owner and the Engineer 
at no additional cost to the Department. 
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I. Coordination with Utility Companies.  Locate all underground, above ground, and overhead 
utilities prior to beginning construction.  Be responsible for contacting and maintaining liaison 
with all utility companies that have utilities located within the project limits.  Do not disturb 
existing overhead or underground utilities.  It is not anticipated that any utility facilities will 
need to be relocated and/or adjusted; however, in the event that it is discovered that the work 
does require that utilities be relocated and/or adjusted, the utility companies will work 
concurrently with the Contractor while relocating their facilities.  Be responsible for repairing 
all utility damage that occurs as a result of pipe replacement and pipe extension operations at 
no additional cost to the Department.  NOTIFY THE ENGINEER AND THE UTILITY 
OWNER(S) IMMEDIATELY WHEN IT IS DISCOVERED OR ANTICIPATED THAT 
ANY UTILITY CONFLICT COULD DELAY THE CONTRACTOR’S OPERATIONS.  If 
the total delay exceeds ten working days, an extension of the specified completion date will 
be negotiated with the Contractor for delay to the Contractor's work; however, no extension 
will be granted for any delay caused by the Contractor’s failure to notify the Engineer and/or 
the utility company as specified above when a conflict is discovered or anticipated as 
specified. 

 

J. Right-of-Way Limits.  The Department has not established exact limits of the Right-of-Way.  
Unless a consent and release form is obtained from the adjoining property owner, limit work 
activities to the obvious Right-of-Way and staging areas secured by the Contractor at no 
additional cost to the Department.  In the event that private improvements (i.e. fences, buildings, 
etc.) encroach upon the Right-of-Way, the contractor shall notify the Engineer and limit work 
activities in order to NOT disturb the improvements.  If they become necessary, the Department 
will secure consent and releases from property owners through the Engineer. Be responsible for 
all encroachments onto private lands. 

 
K. Clean Up, Disposal of Waste.  Clean up the project area as work progresses.  Dispose of all 

removed concrete, pipe, pavement, debris, excess and unsuitable excavation, and all other waste 
at approved sites off the Right of Way obtained by the Contractor at no additional cost to the 
Department.  See the Special Provision for Waste and Borrow Sites. 

 
L. Final Dressing, Seeding and Protection.  Grade all disturbed areas to blend with the adjacent 

roadways features and to provide a suitable seed bed.  Apply Class A Final Dressing to all 
disturbed areas, both on and off the Right-of-Way.  Sow all disturbed earthen areas with the 
applicable seed mixture(s) according to Section 212.03.03. 

 

M. Erosion Control.  See the Special Note for Erosion Control. 
 
 
IV. METHOD OF MEASUREMENT 
 

A. Maintain and Control Traffic.  See the Traffic Control Plan. 
 

B. Site Preparation.  Other than the bid items listed, site preparation will NOT be measured for 
payment, but shall be incidental to culvert and/or entrance pipe bid items, as applicable. 
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C. Remove Headwall.  The Department will measure the removal of existing headwalls as Each. 
 

D. Remove Pipe.  Removal of existing culvert and entrance pipe shall be measured according to 
Section 701.04.14.  Any excavation necessary to remove existing pipe will NOT be measured 
for payment, but shall be incidental to the bid item “Remove Pipe”. 

 

E. Culvert and Entrance Pipe.  The Department will measure the quantities according to 
Section 701.04.   Any excavation necessary to install culvert or entrance pipe shall be 
incidental to the corresponding pipe bid items. 

 

F. Headwalls, Drainage Boxes.  The Department will measure according to Section 710. 
 

G. Excavation, Pipe Backfill, Embankments. The Department will NOT measure for payment 
the following items:  any excavation necessary to remove the existing pipe and/or install the 
proposed culvert and/or entrance pipes, pipe backfill material, flowable fill, and re-
constructing shoulder embankments, but shall considered these items incidental to the bid 
items for culvert and entrance pipe. 

 

H. Clean Up, Disposal of Waste, Final Dressing, Seeding and Protection.  The Department 
will NOT measure for payment the following activities: Clean Up, Disposal of Waste, and 
Final Dressing.  These activities shall be incidental to the project bid items. Seeding and 
Protection shall be measured according to Section 212. 

 

I. Erosion Control.  See the Special Note for Erosion Control. 
 
 
V. BASIS OF PAYMENT 
 

A. Maintain and Control Traffic.  See the Traffic Control Plan. 
 

B. Remove Headwall. The Department will make payment for the completed and accepted 
quantities of Each headwall removed. 

 

C. Remove Pipe. The Department will make payment according to Section 701.05.  Payment at 
the Contract unit price per linear foot shall be full compensation for furnishing all labor, 
materials, equipment, and incidentals for removing the existing pipe. 

 

D. Culvert and Entrance Pipe.  The Department will make payment according to Section 
701.05.  Payment at the Contract unit price per linear foot shall be full compensation for 
furnishing all labor, materials, equipment, and incidentals necessary for installing and 
backfilling new culvert and entrance pipe. 

 

E. Headwalls, Drainage Boxes.  The Department will make payment according to Section 710. 
 

F. Erosion Control.  See the Special Note for Erosion Control. 
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SPECIAL NOTE FOR DITCHING & SHOULDERING 
 
 
 
I. DESCRIPTION 
 
Except as provided herein, all work shall be performed in accordance with Department's Standard 
Specifications, Interim Supplemental Specifications, applicable Standard and Sepia Drawings, 
applicable Special Provisions and Special Notes, current editions. Article references are to the 
Standard Specifications.  This project shall consist of furnishing all labor, equipment, materials, 
and incidentals for the following: 
 

(1) Maintaining and Controlling Traffic; (2) Site Preparation; (3) Ditching; (4) Shouldering; 
(5) Constructing Embankments, Embankment Benching, and/or Excavation; (6) Erosion 
Control; and (7) Any other work as specified in this Contract. 

 
 
II. MATERIALS 
 
All materials shall be sampled and tested in accordance with the Department's Sampling Manual 
and the materials shall be available for sampling a sufficient time in advance of the use of the 
materials to allow for the necessary time for testing unless otherwise specified in these Notes. 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Erosion Control.  See Special Note for Erosion Control. 
 

C. DGA.  Furnish Dense Graded Aggregate as per Section 805. 
 

D. Asphalt Seal Coat.  See the Special Note for Double Asphalt Seal Coat. 
 

E. Asphalt Seal Aggregate.  See the Special Note for Double Asphalt Seal Coat. 
 

F. Channel Lining, Class II.  When listed as a bid item, furnish Channel Lining, Class II as 
per Section 805. 
 

G. Geotextile Fabric Type IV.  When listed as a bid item, furnish Geotextile Fabric Type IV 
as per Section 843. 
 

H. Crushed Stone Base.  Furnish Crushed Stone Base as per Section 805. 
 

 
III. CONSTRUCTION METHODS 
 

A. Maintain and Control Traffic.  See the Traffic Control Plan. 
 

B. Erosion Control.  See the Special Note for Erosion Control. 
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C. Site Preparation.  Be responsible for all site preparation including, but not limited to:  

staking; clearing, grubbing, and removal of all obstructions or any other items; excavation, 
embankment benching, compacting embankment in place; temporary pollution and erosion 
control; disposal of excess, waste, and debris; and final dressing, cleanup, and seeding and 
protection.  Perform all site preparation as approved or directed by the Engineer. 
 

D. Staking.  See the Special Note for Staking. 
 

E. Ditching & Shouldering.  All work shall be completed according to Section 209, or as 
specified in the DITCHING & SHOULDERING AND EMBANKMENT BENCHING 
DETAILS, the Typical Sections, the Plan Sheets, or as directed by the Engineer. Ditching 
& Shouldering shall consist of any necessary clearing, grubbing, grading, and/or reshaping 
of the existing shoulder, ditch, and/or roadside to achieve the proposed shoulder, ditch, 
and/or roadside dimensions detailed on the Typical Sections.  Depending on the existing 
conditions encountered and to achieve the dimensions as detailed in the Typical Sections, 
Ditching & Shouldering may also include, but is not limited to:  embankment benching, 
excavating and removing excess material, excavation of rock, providing additional earth 
material suitable for vegetation growth and grading, shaping, and compacting the earth 
material. 
 
Provide positive drainage of ditches and slopes at all times during and upon completion of 
construction.  When asphalt surfacing or resurfacing is included in the contract, perform 
all ditching and as much of the shouldering operations as is practical before beginning final 
surfacing operations. 

 
F. Embankment Benching.  Embankment Benching shall be required when the existing 

groundline has an incline greater than 15%.  Any and all required embankment benching 
shall be incidental to the bid item DITCHING & SHOULERING.  For more information 
refer to the DITCHING & SHOULDERING AND EMBANKMENT BENCHING 
DETAILS. 
 

G. DGA Wedge & Chip Seal.  The entire length of the project is set up to receive a DGA 
Wedge & Chip Seal after the ditching and shouldering and asphalt resurfacing operations 
are complete.  Refer to the Typical Sections for typical width and thickness of the DGA 
Wedge.  Construct and compact the DGA as required by Section 302.  Place Chip Seal 
over the entire width of the DGA Wedge.  See the Special Note for Double Asphalt Seal 
Coat for the Chip Seal requirements. 
 

H. Channel Lining.  Install Class II Channel Lining along any sections of ditches identified 
in the Proposal, along any fill or ditch backslopes identified in the Proposal requiring Slope 
Protection, or any other locations the Engineer directs for slope protection or erosion 
control.   
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I. Right-of-Way Limits.  The Department has not established exact limits of the Right-of-
Way.  Unless a consent and release form is obtained from the adjoining property owner, 
limit work activities to the obvious Right-of-Way and staging areas secured by the 
Contractor at no additional cost to the Department.  In the event that private improvements 
(i.e. fences, buildings, etc.) encroach upon the Right-of-Way, the contractor shall notify 
the Engineer and limit work activities in order to NOT disturb the improvements.  If they 
become necessary, the Department will secure consent and releases from property owners 
through the Engineer. Be responsible for all encroachments onto private lands. 
 

J. Property Damage.  The Contractor shall be responsible for all damage to public and/or 
private property resulting from the Contractor’s activities.  Repair or replace damaged 
roadway features in like kind materials and design as directed by the Engineer at no 
additional cost to the Department.  Repair or replace damaged private property in like kind 
materials and design to the satisfaction of the owner and the Engineer at no additional cost 
to the Department. 
 

K. Coordination with Utility Companies.  Locate all underground, above ground, and 
overhead utilities prior to beginning construction.  Be responsible for contacting and 
maintaining liaison with all utility companies that have utilities located within the project 
limits.  Do not disturb existing overhead or underground utilities.  It is not anticipated that 
any utility facilities will need to be relocated and/or adjusted; however, in the event that it 
is discovered that the work does require that utilities be relocated and/or adjusted, the utility 
companies will work concurrently with the Contractor while relocating their facilities.  Be 
responsible for repairing all utility damage that occurs due to the Contractor’s operations 
at no additional cost to the Department.  NOTIFY THE ENGINEER AND THE UTILITY 
OWNER(S) IMMEDIATELY WHEN IT IS DISCOVERED OR ANTICIPATED THAT 
ANY UTILITY CONFLICT COULD DELAY THE CONTRACTOR’S OPERATIONS.  
If the total delay exceeds ten working days, an extension of the specified completion date 
will be negotiated with the Contractor for delay to the Contractor's work; however, no 
extension will be granted for any delay caused by the Contractor’s failure to notify the 
Engineer and/or the utility company as specified above when a conflict is discovered or 
anticipated as specified. 
 

L. Caution.  The information in this proposal and shown on the plans and the type of work 
listed herein are approximate only and are not to be taken as an accurate evaluation of the 
materials and conditions to be encountered during construction; the bidder must draw their 
own conclusions.  The Department does not give any guarantee as to the accuracy of the 
data and no claim for money or time extension will be considered if the conditions 
encountered are not in accordance with the information shown. 
 

M. Control.  Perform all work under the absolute control of the Department.  Obtain the 
Engineer’s approval of all designs required to be furnished by the Contractor prior to 
incorporation into the work.  The Department reserves the right to have other work 
performed by other contractors and its own forces, and to permit public utility companies 
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and others to do work during the construction within the limits of, or adjacent to, the 
project.  Conduct operations and cooperate with such other parties so that interference with 
such other work will be reduced to a minimum.  The Department will not honor any claims 
for money or time extension created by the operations of such other parties. 
 
Should a difference of opinion arise as to the rights of the Contractor and others working 
within the limits of, or adjacent to, the project, the Engineer will decide as to the respective 
rights of the various parties involved in order to assure the completion of the Department’s 
work in general harmony and in a satisfactory manner, and the Engineer’s decision shall 
be final and binding upon the Contractor. 
 

N. Clean Up, Disposal of Waste.  Clean up the project area as work progresses.  Dispose of 
all removed excess material, debris, and other waste at approved sites off the Right of Way 
obtained by the Contractor at no additional cost to the Department.  See the Special 
Provision for Waste and Borrow Sites. 
 

O. Final Dressing, Seeding and Protection.  Grade all disturbed areas to blend with the 
adjacent roadways features and to provide a suitable seed bed.  Apply Class A Final 
Dressing to all disturbed areas, both on and off the Right-of-Way.  Sow all disturbed 
earthen areas with the applicable seed mixture(s) according to Section 212.03.03. 
 

 
IV. METHOD OF MEASUREMENT 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Erosion Control.  See Special Note for Erosion Control. 
 

C. Site Preparation.  Other than the bid items listed, the Department will NOT measure Site 
Preparation for payment, but shall be incidental to the project bid items. 
 

D. Staking.  See Special Note for Staking. 
 

E. Ditching & Shouldering.  Contrary to Section 209.04 the Department will measure the 
bid item DITCHING & SHOULERING in linear feet along the centerline of the roadway 
as the length of the actual ditching and/or shouldering work performed.  Further, this 
measurement will only include one side of the roadway.  Therefore, for areas where 
ditching and shouldering occurs on both sides of the road, the Department will measure 
each side independently.  The Department will not measure cleaning pipe structures 36 
inches or less in diameter or reshaping any deformed ends on metal entrance pipes that are 
to remain in place, as these operations are considered incidental to the bid item DITCHING 
& SHOULERING. 
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F. Embankment Benching.  The Department will not measure Embankment Benching for 
payment.  Any and all required embankment benching shall be incidental to the bid item 
DITCHING & SHOULERING. 
 

G. DGA, CSB.  When listed as bid items, DGA and Crushed Stone Base shall be measured 
according to Section 302.04. 
 

H. Chip Seal.  When specified in the contract, the bid items associated with Chip Seal shall 
be measured according to the Special Note for Double Asphalt Seal Coat. 
 

I. Channel Lining, Class II.  When listed as a bid item, Class II Channel Lining shall be 
measured according to Section 703.04. 
 

J. Geotextile Fabric, Type IV.  When listed as a bid item, Geotextile Fabric, Type IV shall 
be measured according to Section 214.04. 
 

K. Clean Up, Disposal of Waste, Final Dressing, Seeding and Protection.  The Department 
will NOT measure for payment the following activities: Clean Up, Disposal of Waste, and 
Final Dressing.  These activities shall be incidental to the project bid items. Seeding and 
Protection shall be measured according to Section 212. 

 
 
V. BASIS OF PAYMENT 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Erosion Control.  See Special Note for Erosion Control. 
 

C. Staking.  See Special Note for Staking. 
 

D. Ditching & Shouldering.  The Department will make payment for the completed and 
accepted quantities under the bid item DITCHING & SHOULERING. The Department 
will consider payment full compensation for furnishing all labor, materials, equipment, and 
incidentals necessary to preform Ditching & Shouldering as required by these notes, at the 
locations indicated on the summary sheets, plans, and/or as directed by the Engineer. 
 

E. DGA, CSB.  When listed as bid items, the Department will make payment for DGA and 
Crushed Stone Base according to Section 302.05. 
 

F. Chip Seal.  When specified in the contract, the Department will make payment for the bid 
items associated with Chip Seal according to the Special Note for Double Asphalt Seal 
Coat. 
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G. Channel Lining, Class II.  When listed as a bid item, the Department will make payment 
for Class II Channel Lining according to Section 703.05. 
 

H. Geotextile Fabric, Type IV.  When listed as a bid item, the Department will make payment 
for Geotextile Fabric, Type IV according to Section 214.05. 
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SPECIAL NOTE FOR SHOULDER MILLING/TRENCHING 
 
 
 
Trench shoulders as shown on the Typical Section.  The Engineer may eliminate locations along 
the route from shoulder trenching (e.g. road approaches, turn lanes, entrances, etc.).  For entrances 
and road approaches, the Engineer will determine whether to omit the trenching or continue the 
trenching across the entrance or approach.  DO NOT trench across entrances or road approaches 
without the Engineer’s approval.  If trenching is achieved by means other than milling, saw cut the 
pavement 4 inches deep to create a smooth edge prior to excavating the shoulder trench.  Excavate 
the material from the shoulder and maintain the proposed cross-slope as shown on the Typical 
Sections.  The intent is to mill, or excavate, the entire trench so that the proposed shoulder slope 
is retained at the end of the paving operation.  Reshape and compact excavated material from the 
trench on the outside edge of the newly paved shoulder as shown on the Typical Section. 
 
Retain possession of excess materials and/or materials the Engineer deems unsuitable for reuse 
and waste the materials off the right-of-way at sites obtained by the Contractor at no additional 
cost to the Department.  See Special Provision for Waste and Borrow. 
 
Accept payment at the contract unit price per square yard for SHOULDER 
MILLING/TRENCHING as full compensation for all labor, materials, equipment, and incidentals 
for excavating the shoulder trench and reuse and/or disposal of the excavated material. 
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SPECIAL NOTE FOR SIGNAGE 
 
 
 
All sign sheeting shall be from the Cabinet’s List of Approved Materials. 
 
The following signs and sign components shall be fabricated using Type IX sheeting: 

o White sign legends on panel signs 
o STOP (R1-1) signs 
o ALL WAY (R1-3P) signs 
o YIELD (R1-2) signs 
o DO NOT ENTER (R5-1) signs 
o WRONG WAY (R5-1a) signs 

 
The following signs and sign components shall be fabricated using Type IX fluorescent 
yellow sheeting: 

o Horizontal Alignment Signs and Plaques, including signs shown in Figure 
2C-1 of the MUTCD 

o All Advisory Speed (W13-1P) plaques 
 
The following signs shall be fabricated using Type IX fluorescent yellow-green sheeting: 

o School and school bus warning signs, including the fluorescent 
yellow-green signs shown in Figures 7B-1 and 7B-6 of the MUTCD 
and other school-related warning signs that are not included in the 
MUTCD.  

o Bicycle Warning (W11-1) signs and SHARE THE ROAD (W16-1P) 
plaques or diagonal downward point arrow (W16-7P) plaques that 
supplement Bicycle Warning signs. 

o In-Street Pedestrian Crossing (R1-6) signs and Overhead pedestrian 
Crossing (R1-9) signs 

o Supplemental plaques to any of the previously listed signs 
 
All other permanent signs shall be fabricated using Type III or Type IV sheeting. 
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SPECIAL NOTE FOR SIGNING 
 
 
 
I. DESCRIPTION 
 
Except as provided herein, this work shall be performed in accordance with the current edition of 
the Manual on Uniform Traffic Control Devices (MUTCD), the Department's current Standard 
Specifications and Interim Supplemental Specifications, applicable Standard and Sepia 
Drawings, and applicable Special Provisions. Article references are to the Standard 
Specifications.  This project shall consist of furnishing all labor, equipment, materials, and 
incidentals for the following: 
 

(1) Maintaining and Controlling Traffic; (2) Furnish, Fabricate, and Erect Signs; 
and (3) All other work specified in the Contract. 

 
 
II. MATERIALS 
 
All materials shall be sampled and tested in accordance with the Department's Sampling Manual 
and the materials shall be available for sampling a sufficient time in advance of the use of the 
materials to allow for the necessary time for testing unless otherwise specified in these Notes. 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Erosion Control.  See Special Note for Erosion Control. 
 
 
III. CONSTRUCTION METHODS 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Site Preparation.  Be responsible for all site preparation including, but not limited to: 
clearing and grubbing, staking, excavation, backfill, and removal of obstructions or any 
other material not covered by other items.  Perform all site preparation only as approved, 
or directed, by the Engineer. 
 

C. Staking.  See Special Note for Staking. 
 

D. Signs and Posts.  Before beginning installation, the Contractor shall furnish to the 
Engineer drawings, descriptions, manufacturer’s cuts, etc. covering all material to be 
used.  Mill test reports for beams, steel panels, and each different gauge of aluminum or 
steel sheeting used must be submitted to the Division of Construction and approved prior 
to erection.   
 
Fabricate sheet signs from .080 or .125 gauge aluminum alloy 5052-H38 or 6061-T6, in 
accordance with ASTM B-209, and to the size and shape specified.  Prepare the side of 
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the sheet to be used as the sign face to receive the retroreflective background material 
according to the recommendations of the sheeting and retroreflective material 
manufacturer(s).  Sheeting used as background material for sign faces is to be the color 
specified and visually in accordance with the standard requirements of ASTM D-4956, 
and meet the requirements of Section 830 of the Standard Specifications.  Contrary to 
Section 830.02.06, only the types and colors of sheeting as specified in the proposal will 
be accepted.  All retroreflective material shall be fabricated and assembled in accordance 
with the specifications and/or recommendations of the manufacturer(s). 
 
All hardware for the erection of sheeting signs shall be rust resistant:  stainless steel, zinc 
coated, aluminum, or an Engineer approved material.  All beams and posts shall be of 
sufficient lengths to extend from the top of the sign to the required embedment in the 
anchor.  Splicing of the sign post shall NOT be allowed.  Type I steel posts shall be either 
standard installation in soil, with soil stabilizer, or a Type D breakaway sign support 
installation.  For standard installations, if solid rock is encountered, the Contractor shall 
drill holes to the required depth into the rock and backfill the post with concrete.  The 
cost shall be incidental to Type I steel post, and soil stabilizers will not be required.  
Refer to Standard Drawing RGX-065, current edition, for installation details of Type D 
breakaway sign supports.  Approved manufacturers for Type D breakaway sign supports 
have been placed on the list of approved materials.  All steel post shall meet the 
requirements of Section 832.  All hardware including, but not limited to, sign post 
anchors, soil stabilizers, nuts, bolts, washers, fasteners, fittings, and bracing, or any other 
incidentals necessary to erect the signs shall be furnished by the Contractor and will be 
incidental to the work. 
 
New concrete bases, posts, support anchors, signs, etc. are to be installed prior to 
dismantling any existing sign.  The removal of existing signs, posts, and support anchors 
is to be performed concurrently with the installation of new signs, posts, and support 
anchors, under the same lane closure during the same work shift.  Completely remove 
existing sign support anchors or remove them to a minimum depth of six (6) inches 
below existing ground line and backfill the disturbed area to the existing ground line. 
 
When listed in the summaries, Reflective Sign Post Panels shall be 2” wide x 60” tall (or 
84” tall for urban installations) and shall have three 3/8” holes (one hole in the top 3”, 
one hole near the center, and one hole in the bottom 3”) that align with the holes on the 
Type I steel post.  Sheeting for the Reflective Sign Post Panels shall be the same Type 
and color as the sign installed on the post.  Examples include: 
 Red, fluorescent yellow, and fluorescent yellow-green (Type IX and/or XI Sheeting) 
 White and yellow (Type III and/or IV Sheeting). 

 
All manufactured sheeting signs shall be free of visual defects including, but not limited 
to:  cracks, tears, ridges, humps, discoloration, etc., and defective signs shall be replaced 
at no additional cost to the Department. 
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All sign blanks shall be hole punched by the manufacturer for either horizontal or vertical 
installation.  Attach all aluminum sheeting signs to square post with 3/8” all steel rivets 
and nylon washers. 
 
Post will be attached to the anchor with 5/16” corner bolts and 5/16” flanged nuts, and all 
post and anchor cuts shall be treated with a Cold Galvanizing Compound spray. 
 
Sign posts shall be erected vertically by using a bubble level.  The tolerance shall be a 
two (2) degree angle in any direction.  For locations where there are more than one sign is 
mounted beside each other, the posts shall be spaced to provide approximately six inches 
(6”) of spacing between sings. 
 

E. Property Damage.  The Contractor shall be responsible for all damage to public and/or 
private property resulting from the Contractor’s activities.  Repair or replace damaged 
roadway features in like kind materials and design as directed by the Engineer at no 
additional cost to the Department.  Repair or replace damaged private property in like 
kind materials and design to the satisfaction of the owner and the Engineer at no 
additional cost to the Department. 
 

F. Coordination with Utility Companies.  Locate all underground, above ground, and 
overhead utilities prior to beginning construction.  Be responsible for contacting and 
maintaining liaison with all utility companies that have utilities located within the project 
limits.  Do not disturb existing overhead or underground utilities.  It is not anticipated 
that any utility facilities will need to be relocated and/or adjusted; however, in the event 
that it is discovered that the work does require that utilities be relocated and/or adjusted, 
the utility companies will work concurrently with the Contractor while relocating their 
facilities.  Be responsible for repairing all utility damage that occurs due to the 
Contractor’s operations at no additional cost to the Department.  NOTIFY THE 
ENGINEER AND THE UTILITY OWNER(S) IMMEDIATELY WHEN IT IS 
DISCOVERED OR ANTICIPATED THAT ANY UTILITY CONFLICT COULD 
DELAY THE CONTRACTOR’S OPERATIONS.  If the total delay exceeds ten working 
days, an extension of the specified completion date will be negotiated with the Contractor 
for delay to the Contractor's work; however, no extension will be granted for any delay 
caused by the Contractor’s failure to notify the Engineer and/or the utility company as 
specified above when a conflict is discovered or anticipated as specified. 
 

G. Caution.  The information in this proposal and shown on the plans and the type of work 
listed herein are approximate only and are not to be taken as an accurate evaluation of the 
materials and conditions to be encountered during construction; the bidder must draw 
their own conclusions.  The Department does not give any guarantee as to the accuracy of 
the data and no claim for money or time extension will be considered if the conditions 
encountered are not in accordance with the information shown. 
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H. Control.  Perform all work under the absolute control of the Department.  Obtain the 
Engineer’s approval of all designs required to be furnished by the Contractor prior to 
incorporation into the work.  The Department reserves the right to have other work 
performed by other contractors and its own forces, and to permit public utility companies 
and others to do work during the construction within the limits of, or adjacent to, the 
project.  Conduct operations and cooperate with such other parties so that interference 
with such other work will be reduced to a minimum.  The Department will not honor any 
claims for money or time extension created by the operations of such other parties. 
 
Should a difference of opinion arise as to the rights of the Contractor and others working 
within the limits of, or adjacent to, the project, the Engineer will decide as to the 
respective rights of the various parties involved in order to assure the completion of the 
Department’s work in general harmony and in a satisfactory manner, and the Engineer’s 
decision shall be final and binding upon the Contractor. 
 

I. Clean Up, Disposal of Waste.  Clean up the project area as work progresses.  Dispose of 
all removed concrete, debris, and other waste as per Section 204.03.08.  The Department 
will incur no cost to obtain the disposal sites.  The Department will NOT make direct 
payment for disposal of waste and debris from the project.  Existing anchors, signs, posts, 
and any other hardware or material removed from the site are to become the property of 
the Contractor.  See Special Provision for Waste and Borrow Sites. 
 

J. Final Dressing, Seeding and Protection.  Grade all disturbed areas to blend with the 
adjacent roadways features and to provide a suitable seed bed.  Apply Class A Final 
Dressing to all disturbed areas, both on and off the Right-of-Way.  Sow all disturbed 
earthen areas with the applicable seed mixture(s) according to Section 212.03.03. 
 

K. Erosion Control.  See Special Note for Erosion Control. 
 

 
IV. METHOD OF MEASUREMENT 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Site Preparation.  Other than the bid items listed, the Department will NOT measure 
Site Preparation for payment, but shall be incidental to the project bid items. 
 

C. Signs.  The Department will measure the finished in-place area of signs in Square Feet. 
 

D. Sign Posts.  The Department will measure the finished in-place length of sign posts in 
Linear Feet, from the top of the anchor, or top of the sign support, to the top of the sign 
post.  Laps, cutoffs, excess, and waste will NOT be measured for payment. 
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E. Type D Breakaway Sign Supports.  The Department will measure Type D sign supports 
as Each support installed. 
 

F. Class A Concrete for Signs.  The Department will measure the Class A Concrete used in 
conjunction with Type D breakaway sign support installations in Cubic Yards.  Any 
concrete that is required as backfill due to hitting rock during a standard installation shall 
be incidental to the bid item STEEL POST TYPE I, and soil stabilizers will not be 
required. 
 

G. Clean Up, Disposal of Waste, Final Dressing, Seeding and Protection.  The 
Department will NOT measure for payment the following activities: Clean Up, Disposal 
of Waste, and Final Dressing.  These activities shall be incidental. Seeding and Protection 
shall be measured according to Section 212. 
 

H. Erosion Control.  See Special Note for Erosion Control. 
 

I. Remove Sign.  The Department will consider all signs attached to one or more connected 
posts as a single sign.  The Department will measure as Each sign assembly removed and 
NOT each individual sign removed. 
 

J. Items Provided by KYTC.  The Department will NOT measure for payment the 
installation of signs and/or surface mounts provided by KYTC.  These activities shall be 
incidental to the bid item STEEL POST TYPE I. 
 

 
V. BASIS OF PAYMENT 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Signs.  The Department will make payment for the completed and accepted quantities 
under the bid item SBM ALUM SHEET SIGNS .125 IN or .080 IN.  The Department 
will consider payment full compensation for all work and incidentals necessary to install 
the signs, as required by these notes and the details found elsewhere in the proposal, at 
the locations indicated on the summary sheets, plans, and/or as directed by the Engineer. 
 

C. Sign Posts.  The Department will make payment for the completed and accepted 
quantities under the bid item STEEL POST TYPE I.  The Department will consider 
payment full compensation for all work and incidentals necessary to install the sign posts 
as required by these notes and the details found elsewhere in the proposal. 
 

D. Type D Breakaway Sign Supports.  The Department will make payment for the 
completed and accepted quantities under the bid item GMSS TYPE D.  The Department 
will consider payment full compensation for all work and incidentals necessary to install 
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the Type D breakaway sign supports as required by Standard Drawing RGX-065, current 
edition. 
 

E. Class A Concrete for Signs.  The Department will make payment for the completed and 
accepted quantities, used in conjunction with Type D breakaway sign support 
installations, under the bid item CLASS A CONCRETE FOR SIGNS.  The Department 
will consider payment full compensation for all work and incidentals necessary to install 
the concrete as required by Standard Drawing RGX-065, current edition. 
 

F. Remove Sign.  The Department will make payment for the completed and accepted 
quantities under the bid item REMOVE SIGN.  The Department will consider payment 
full compensation for all work and incidentals necessary to remove the existing signs, 
posts, anchors, and any other sign material or hardware, from the locations indicated on 
the summary sheets, plans, and/or as directed by the Engineer. 
 

G. Erosion Control.  See Special Note for Erosion Control. 
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SPECIAL NOTE FOR STAKING  
 
 
 
Perform Contractor Staking according to Section 201; except, in addition to the requirements of 
Section 201, perform the following: 
 

1. Contrary to Section 201, perform items 1-3 usually performed by the Engineer. 

2. Using the proposed pavement superelevation rates, runout, and runoff lengths, determine 
the necessary changes in pavement edge elevation along the curves and the transitions 
leading into and out of the curve to achieve the proposed superelevation improvements.  
The intent to provide a consistent superelevation throughout the curves and smooth 
transitions into and out of the curves.  Once the proposed changes in pavement edge 
elevations are determined and prior to starting paving operations, verify the proposed 
roadside re-grading along the curve can be constructed so that the new roadside is flush 
with the new pavement edge elevation and the new toe of slope, or top of cut, will remain 
within the existing Right-of-Way and/or not impact a sensitive obstruction.  If necessary, 
and with the approval of the Engineer, reduce the proposed superelevation rate of a curve 
if the new edge of pavement elevation will cause the new roadside grading to extend 
beyond the Right-of-Way and/or impact a sensitive obstruction.  Alternatively, with the 
approval of the Engineer and to the extent allowable by the “Ditching & Shouldering and 
Embankment Benching Details” and/or the Special Note for Ditching & Shouldering, the 
contractor may be allowed to make adjustments to the roadside grading so the proposed 
roadside re-grading will remain within the existing Right-of-Way and/or not impact a 
sensitive obstruction.  After the final proposed changes in pavement edge elevations are 
determined and before paving operations begin, submit to the Engineer and obtain 
approval for the number of asphalt lifts, each asphalt lift’s thickness, and the asphalt 
material type of each lift the contractor plans to use to achieve the superelevation 
improvement.  Ensure positive drainage upon completion of the work. 

3. Verify the dimensions, type, and quantities of the culvert pipes, entrance pipes, and/or box 
culverts as listed and detailed in the proposal, and determine flow line elevations and 
slopes necessary to provide positive drainage.  Revise as necessary to accommodate the 
existing site conditions; to provide proper alignment of the drainage structures with 
existing and/or proposed ditches, stream channels, swales, and the roadway lines and 
grades; and to ensure positive drainage upon completion of the work. 

4. Using stakes, paint marks on the pavement, mag nails, and/or any other means approved 
by the Engineer, the Contractor shall mark and/or stake the proposed sign locations in the 
field.  NOTE:  The proposed signs are listed in the proposal by approximate location and 
are NOT to be taken as the exact location for the signs.  During staking operations the 
Contractor shall review the signing layout and existing field conditions and look for 
potential conflicts, including but not limited to utilities, driveways, visual obstructions, 
etc.  When conflicts are found, adjust the staked location of signs to mitigate conflicts.  
Because the sign locations in the proposal are approximate and the location of some signs 
may need to be adjusted due to conflicts, during staking operations the Contractor shall 
refer to and utilize the information in the Manual on Uniform on Traffic Control Devices 
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(MUTCD), current edition.  The MUTCD cover items such as:  appropriate sign location, 
advance placement distances, and spacing requirements for signing. The intent is for the 
proposed signs to be consistent with, and meet the requirements of, the MUTCD.  Once 
the proposed sign locations have been staked, notify and coordinate with the District 
Traffic Engineer, and perform a review of the staked locations.  Adjust the staked 
locations, as directed by the District Traffic Engineer and obtain approval of the final 
staked locations.  This review will also be used to determine if there are any existing signs 
that require removal and/or relocation.  Provide the District Traffic Engineer with 2 weeks 
of notice when a route will be ready for a review of the staked locations.  NOTE:  The 
District Traffic Engineer may determine that the proposed signing, including sign types 
and messages, needs to be adjusted and/or modified from what is shown in the proposal.  
Therefore, the Contractor shall not order any sign material for a route until the route has 
been staked and final sign location approval has been given by the District Traffic 
Engineer.   

5. Produce and furnish to the Engineer "As Built" information for the superelevation 
improvements and the drainage improvements.  For superelevation improvements, as built 
information will consist of a record of the final pavement cross slopes every 50 feet, for 
each lane of travel along the curves and the transitions into and out of the curves.  Elevation 
data of the curve improvements is not necessary; simply the cross slope percentage every 
50 feet.  For the drainage improvements, as built information will consist of a final record 
of the actual types, sizes, and locations of the drainage structures (i.e. box inlets, headwalls, 
junction boxes, etc.), culvert pipes, and/or box culverts constructed.  Final elevation data 
of the drainage improvements is not necessary. 

6. Prior to incorporating into the work, obtain the Engineers approval of all revisions 
determined by the Contractor. 

7. Perform any and all other staking operations required to control and construct the work. 
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SPECIAL PROVISION FOR WASTE AND BORROW SITES 
 
 
Obtain U.S. Army Corps of Engineer’s approval before utilizing a waste or borrow site that 
involves “Waters of the United States”.  The Corps of Engineers defines “Waters of the United 
States” as perennial or intermittent streams, ponds or wetlands.  The Corps of Engineers also 
considers ephemeral streams, typically dry except during rainfall but having a defined drainage 
channel, to be jurisdictional waters.  Direct questions concerning any potential impacts to 
“Waters of the United States” to the attention of the appropriate District Office for the Corps of 
Engineers for a determination prior to disturbance.  Be responsible for any fees associated with 
obtaining approval for waste and borrow sites from the U.S. Army Corps of Engineer or other 
appropriate regulatory agencies. 
 
 
1-296 Waste & Borrow Sites 
01/02/2012 
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COORDINATION OF WORK WITH OTHER CONTRACTS 
 
 
Be advised, there may be an active project(s) adjacent to or within this project.  The Engineer 
will coordinate the work of the Contractors.  See Section 105.06. 
 
 
1-3193 Coordination Contracts 
01/02/2012 
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SPECIAL NOTE FOR DOUBLE ASPHALT SEAL COAT

Use RS-2 or RS-2C asphalt material that is compatible with the seal aggregate.  Apply the first 
course of asphalt seal coat at the rate of 3.2 lbs/sy of asphalt and 30 lbs/sy of size #78 seal coat 
aggregate.  Apply the second course at 2.8 lbs/sy of asphaltt and 20 lbs/sy of size #9M seal coat 
aggregate.  The Engineer may adjust the rate of application as conditions warrant.  Use caution in 
applying liquid asphalt material to avoid over spray getting on curbs, gutter, barrier walls, 
bridges, guardrail, and other roadway appurtenances.

The Department will not measure any surface preparation required prior to applying the asphalt 
seal coat, but shall be incidental to “Asphalt Material for Asphalt Seal Coat”.

1-3215 Double Asphalt Seal Coat
01/02/2012
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SPECIAL NOTE FOR EDGE KEY 
 
 
 
Construct Edge Keys at the beginning of project, end of project, at railroad crossings, and at ramps, 
as applicable.  Unless specified in the Contract or directed by the Engineer, do not construct edge 
keys at intersecting streets, roads, alleys, or entrances.  Cut out the existing asphalt surface to the 
required depth and width shown on the drawing and heel the new surface into the existing surface.  
The Department will make payment for this work at the Contract unit price per ton for Asphalt 
Pavement Milling and Texturing, which shall be full compensation for all labor, materials, 
equipment, and incidentals for removal and disposal of the existing asphalt surface required to 
construct the edge key. 
 

 

Thickness  =  1.25  Inches 
 

L =  125  LF 
 
  L= Length of Edge Key 
 
 
1-3309 Edge key by Ton 
01/02//2012 
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SPECIAL NOTES FOR GUARDRAIL 
 
 
 
I. DESCRIPTION 
 
Except as specified herein, perform all work in accordance with the Department's Standard and 
Supplemental Specifications, Special Notes and Special Provisions, and the Standard and Sepia 
Drawings, current editions.  Article references are to the Standard Specifications. 
 
Furnish all equipment, labor, materials, and incidentals for the following work items: 
 

(1) Site preparation; (2) Remove existing guardrail systems; (3) Construct Guardrail, 
End Treatments, Bridge End Connectors, and Terminal Sections, as applicable; (4) 
Delineators for guardrail; (5) Maintain and Control Traffic; and (6) all other work 
specified as part of this contract. 

 

 
II. MATERIALS 
 
Except as specified herein, provide for all materials to be sampled and tested in accordance with the 
Department's Sampling Manual and make the materials available for sampling a sufficient time in 
advance of the use of the materials to allow for the necessary time for testing. 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Guardrail.  Furnish guardrail system components according to Section 814 and the Standard 
and Sepia Drawings; except use steel posts only, no alternates. 
 

C. Delineators for Guardrail.  Furnish white and/or yellow Delineators for Guardrail 
according to Standard Drawing RBR-055 – Delineators for Guardrail, current edition. 
 

D. DGA.  Furnish Dense Graded Aggregate as per Section 805. 
 

E. Erosion Control.  See the Special Note for Erosion Control. 
 

 
III. CONSTRUCTION METHODS 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Site Preparation.  Remove existing guardrail system, including the guardrail end 
treatments, Bridge End connectors and all other elements of the existing guardrail system 
as per Section 719, except that the Contractor will take possession of all concrete posts and 
all concrete associated with the existing bridge and/or guardrail end treatments.  Locate all 
disposal areas off the Right of Way.  Be responsible for all site preparation, including but 
not limited to, clearing and grubbing, excavation, embankment, and removal of all 
obstructions or any other items; regrading, reshaping, and adding and compacting suitable 
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materials on the existing shoulders to provide proper template or foundation for the guardrail; 
filling voids left as the result of removing existing guardrail and guard posts with dry sand; 
temporary pollution and erosion control; disposal of excess, waste materials, and debris; and 
final dressing, cleanup, and seeding and protection.  Perform all site preparation as approved 
or directed by the engineer. 
 

C. Guardrail.  Except as specified herein, construct guardrail system according to Section 719 
and the Standard and Sepia Drawings, current editions.  Locations listed on the summary 
and/or shown on the drawings are approximate only.  The Engineer will determine the exact 
termini for individual guardrail installations at the time of construction.  Unless directed 
otherwise by the Engineer, provide a minimum two (2) foot shoulder width.  Construct radii 
at entrances and road intersections as directed by the Engineer. 

 
Erect guardrail to the lines and grades shown on the current Standard and Sepia Drawings, or 
as directed by the Engineer by any method approved by the Engineer which allows 
construction of the guardrail to the true grade without apparent sags. 

 
When removing existing guardrail and installing new guardrail, do not leave the blunt end 
exposed where it would be hazardous to the public.  When it is not practical to complete the 
construction of the guardrail and the permanent end treatments and terminal sections first, 
provide a temporary end by connecting at least 25 feet of rail to the last post, and by slightly 
flaring, and burying the end of the rail completely into the existing shoulder.  If left overnight, 
place a drum with bridge panel in advance of the guardrail end and maintain during use. 
 

D. DGA.  Place and compact DGA along and under the guardrail as shown on the Typical 
Section(s).  Place a Double Asphalt Seal Coat over the entire width of the DGA along and 
under the guardrail.  See the Special Note for Double Asphalt Seal Coat. 
 

E. Delineators for Guardrail.  Construct Delineators for Guardrail according to Standard 
Drawing RBR-055 – Delineators for Guardrail, current edition. 

 
F. Property Damage.  Be responsible for all damage to public and/or private property 

resulting from the work.  Restore damaged roadway features and private property at no 
additional cost to the Department. 
 

G. Coordination with Utility Companies.  Locate all underground, above ground, and 
overhead utilities prior to beginning construction.  Be responsible for contacting and 
maintaining liaison with all utility companies that have utilities located within the project 
limits.  Do not disturb existing overhead or underground utilities.  It is not anticipated that 
any utility facilities will need to be relocated and/or adjusted; however, in the event that it 
is discovered that the work does require utilities to be relocated and/or adjusted, the utility 
companies will work concurrently with the Contractor while relocating their facilities.  Be 
responsible for repairing all utility damage that occurs as a result of guardrail operations at 
no additional cost to the Department. 
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H. Right of Way Limits.  The Department has not established the exact limits of the Right-of-

Way.  Limit work activities to obvious Right-of-Way, permanent or temporary easements, 
and work areas secured by the Department through consent and release of the adjacent 
property owners.  Be responsible for all encroachments onto private lands. 
 

I. Clean Up, Disposal of Waste.  Dispose of all removed concrete, debris, and other waste 
and debris off the Right-of-Way at sites obtained by the Contractor at no additional cost to 
the Department.  See the Special Provision for Waste and Borrow Sites. 
 

J. Final Dressing, Seeding and Protection.  Apply Class A Final Dressing to all disturbed 
areas, both on and off the Right-of-Way.  Sow all disturbed earthen areas with the 
applicable seed mixture(s) according to Section 212.03.03. 
 

K. Erosion Control.  See the Special Note for Erosion Control. 
 
 
IV. METHOD OF MEASUREMENT 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Site preparation.  Other than the bid items listed, the Department will not measure Site 
Preparation for separate payment but shall be incidental to the Guardrail, End Treatments, 
Bridge End Connectors, and Terminal Sections, as applicable. 
 

C. Guardrail, End Treatments, Bridge End Connectors, Terminal Sections, and Remove 
Guardrail.  The Department will measure according to Section 719.04. 
 

D. DGA.  The Department will measure according to Section 302.04. 
 

E. Delineators for Guardrail.  See Standard Drawing RBR-055 – Delineators for Guardrail. 
 

F. Clean Up, Disposal of Waste, Final Dressing, and Seeding and Protection.  The 
Department will NOT measure for payment the operations of:  Clean Up, Disposal of 
Waste, and Final Dressing. These activities shall be incidental.  Seeding and Protection 
will be measured according to Section 212. 
 

G. Erosion Control.  See the Special Note for Erosion Control. 
 
 
V. BASIS OF PAYMENT 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
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B. Guardrail, End Treatments, Bridge End Connectors, Terminal Sections, and Remove 
Guardrail.  The Department will make payment according to Section 719.05. 
 

C. DGA.  The Department will make payment according to Section 302.05. 
 

D. Delineators for Guardrail.  See Standard Drawing RBR-055 – Delineators for Guardrail. 
 

E. Erosion Control.  See the Special Note for Erosion Control. 
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SPECIAL NOTE FOR
ASPHALT MILLING AND TEXTURING

Begin paving operations within 48 hours of commencement of the milling operation.  Continue 
paving operations continuously until completed.  If paving operations are not begun within this 
time period, the Department will assess liquidated damages at the rate prescribed by Section 
108.09 until such time as paving operations are begun.

Take possession of the millings and recycle the millings or dispose of the millings off the Right-
of-Way at sites obtained by the Contractor at no additional cost to the Department.

1-3520 48 hours Contractor keeps millings
01/2/2012
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SPECIAL NOTES FOR BASE FAILURE REPAIR 

Repair locations listed on the summary are approximate only.  The Engineer will determine actual 
repair locations and dimensions at the time of construction.  Prior to milling and/or resurfacing, 
saw cut the existing pavement, asphalt surface, base, DGA, and PCC pavement (if present).  
Excavate to an approximate depth of 12 inches below the existing pavement surface level.  Use all 
possible care to avoid damaging existing culvert pipes and any existing underground utilities.  
Repair or restore any damaged items at no additional cost to the Department.  Waste all removed 
materials off the Right of Way at sites obtained by the Contractor at no additional cost to the 
Department.  See the Special Provision for Waste and Borrow Sites. 

On the same day trench is excavated, backfill the excavated area with 4 inches of Crushed 
Limestone Size No. 23, wrapped on the bottom and sides in Class 2 Geotextile Fabric, and 8 
inches of Class 2 Asphalt Base 1.00D PG64-22, in 4 inch maximum courses, up to the existing 
pavement surface.  Compact the asphalt base to the proper compaction as required by Section 
403.  Seal the asphalt base with leveling and wedging.  Perform all base failure repairs in such 
a manner that removal and replacement are completed on the same day.  Do this work as one of 
the Contractor’s first operations in order to allow further compaction by traffic.  Do not mill or 
place new asphalt surface over repaired base failure areas until a minimum of 14 calendar days 
have elapsed after placement of the final course of asphalt base.  After the 14 calendar day 
waiting period, and/or when the Engineer determines the base failure repair areas have 
sufficiently stabilized, begin milling and/or resurfacing operations.  Prior to milling and/or 
constructing the new asphalt surface, level and wedge any settlement of the repair areas. 

The bidder must draw his or her own conclusions as to the conditions to be encountered.  The 
Department does not give any guarantee as to the accuracy of the data and no claim will be 
considered for additional compensation of the materials encountered that are not in accord with 
the classification shown. 

Accept payment at the Contract unit prices per ton for Crushed Limestone, Asphalt Base, and 
Leveling and Wedging as full compensation for all labor, materials, equipment, and incidentals for 
saw cutting pavement and excavating and disposing of all materials; furnishing and placing 
crushed limestone stone wrapped in geotextile fabric; furnishing and placing asphalt base up to the 
existing pavement boundary; leveling and wedging until the repair areas stabilize; and all other 
items necessary to complete the work according to these notes to the satisfaction of the Engineer.  
The Department will not measure pavement removal, excavation, and geotextile fabric, but shall 
be incidental to Crushed Limestone and Asphalt Base as applicable. 

1-3615 basefailurerepairgeo23stonepaybyton
01/02/2012
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS

Consider the dimensions shown on the typical sections for pavement and shoulder widths and 
thickness’ to be nominal or typical dimensions.  The Engineer may direct or approve varying the 
actual dimensions to be constructed to fit existing conditions.  Do not widen existing pavement or 
shoulders unless specified elsewhere in this proposal or directed by the engineer.

1-3725 Typical Section Dimensions
01/02/2012
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TRAFFIC CONTROL PLAN 
 
 
 
TRAFFIC CONTROL GENERAL 
 
Except as provided herein, traffic shall be maintained in accordance with the current editions of the 
Manual on Uniform Traffic Control Devices (MUTCD), Standard Specifications, and the Standard and 
Sepia Drawings.  Except for the roadway and traffic control bid items listed, all items of work necessary 
to maintain and control traffic will be paid at the lump sum bid price to “Maintain and Control Traffic”. 
  
Contrary to Section 106.01, traffic control devices used on this project may be new, or used in like new 
condition, at the beginning of the work and maintained in like new condition until    completion of the 
work. Any temporary traffic control items, devices, materials, and incidentals shall remain the property 
of the contractor unless otherwise addressed, when no longer needed. 
 
 
PROJECT PHASING & CONSTRUCTION PROCEDURES 
 
For all construction activities, utilize a lane closure, and maintain alternating one way traffic.  This may 
require part-width construction of certain elements.  Provide a minimum clear lane width of 9 feet; 
however, provide for passage of vehicles of up to 16 feet in width.  If traffic should be stopped due to 
construction operations, and a school bus or emergency vehicle on an official run arrives on the scene, 
make provisions for the passage of the school bus or emergency vehicle as quickly as possible. 
 
No lane closures will be allowed on the following dates: 
 

Thanksgiving Holiday Thursday, November 26, 2020 – Sunday, November 29, 2020 
Christmas Holiday Thursday, December 24, 2020 – Sunday, December 27, 2020 
New Year’s Holiday Thursday, December 31, 2020 – Friday, January 1, 2021 
Easter Weekend Friday, April 2, 2021 – Sunday, April 4, 2021 
Memorial Day Weekend Friday, May 28, 2021 – Monday, May 31, 2021 
Independence Day Weekend Friday, July 2, 2021 – Monday, July 5, 2021 
Labor Day Weekend Friday, September 3, 2021 – Monday, September 6, 2021 

 
At the discretion of the Engineer, additional days and hours may be specified when lane and/or road 
closures will not be allowed due to unforeseen events. 
 
 
LANE CLOSURES 
 
Do not leave lane closures in place during non-working hours or prohibited periods, unless otherwise 
approved by the Engineer.  No long term lane closures (more than 3 days) will be allowed; therefore, 
lane closures will not be measured for payment. 
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Traffic Control Plan 
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TEMPORARY SIGNS 
 
Temporary sign posts and splices shall be compliant with NCHRP 350 or MASH.  Manufacturer’s 
documentation validating this compliance shall be provided to the Engineer prior to 
installation.  Temporary signs, including any splices, shall be installed according to manufacturer’s 
specifications and installation recommendations.  Contrary to section 112.04.02, only long-term 
temporary signs (temporary signs intended to be continuously in place for more than 3 days) will be 
measured for payment.  Short-term temporary signs (temporary signs intended to be left in place for 
3 days or less) will not be measured for payment but will be incidental to Maintain and Control 
Traffic. 
 
  
CHANGEABLE MESSAGE SIGNS 
 
Provide changeable message signs at locations determined by the Engineer.  The Engineer may vary the 
designated locations as the work progresses.  The Engineer will determine the messages to be displayed.  
In the event of damage or mechanical/electrical failure, repair or replace the Changeable Message Sign 
within 24 hours.  The Department will measure for payment the maximum number of Changeable 
Message Signs in concurrent use at the same time on a single day on all sections of the contract.  The 
Department will measure individual Changeable Message Signs only once for payment, regardless of 
how many times they are set, reset, removed, and relocated during the duration of the project.  The 
Department will not measure replacements for damaged Changeable Message Signs or for signs the 
Engineer directs be replaced due to poor condition or readability.  Retain possession of the Changeable 
Message Signs upon completion of the work. 
 
 
BARRICADES 
 
The Department will not measure barricades used in lieu of barrels and cones for channelization or 
delineation, but shall be incidental to Maintain and Control Traffic according to Section 112.04.01. 
 
 
TEMPORARY ENTRANCES 
 
The Engineer will not require the Contractor to provide continuous access to farms, single family, duplex, 
or triplex residential properties during working hours; however, provide reasonable egress and ingress 
to each such property when actual operations are not in progress at that location.  Limit the time during 
which a farm or residential entrance is blocked to the minimum length of time required for actual 
operations, not extended for the Contractor's convenience, and in no case exceeding six (6) hours.  Notify 
all residents twenty-four hours in advance of any driveway or entrance closings and make any 
accommodations necessary to meet the access needs of disabled residents. 
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Except as allowed by the Phasing as specified above, maintain direct access to all side streets and roads, 
schools, churches, commercial properties, and apartments or apartment complexes of four or more units 
at all times.  Access to fire hydrants must also be maintained at all times 
 
The Department will measure asphalt materials required to construct and maintain any temporary 
entrances which may be necessary to provide temporary access; however, the Department will not 
measure aggregates, excavation, and/or embankment, but shall be incidental to Maintain and Control 
Traffic.  The Engineer will determine the type of surfacing material, asphalt or aggregate, to be used at 
each entrance. 
 
 
PAVEMENT EDGE DROP-OFFS 
 
Do not allow a pavement edge between opposing directions of traffic or lanes that traffic is expected to 
cross in a lane change situation with an elevation difference greater than 1½”.  Place Warning signs 
(MUTCD W8-11 or W8-9A) in advance of and at 1500’ intervals throughout the drop-off area.  Dual 
post the signs on both sides of the traveled way.  Wedge all transverse transitions between resurfaced 
and un-resurfaced areas which traffic may cross with asphalt mixture for leveling and wedging.  Remove 
the wedges prior to placement of the final surface course. 
 
Protect pavement edges that traffic is not expected to cross, except accidentally, as follows: 
 

Less than 2” - No protection required. 
 

2” to 4” - Place plastic drums, vertical panels, or barricades every 50 feet.  During 
daylight working hours only, the Engineer will allow the Contractor to use cones in lieu 
of plastic drums, panels, and barricades.  Wedge the drop-off with DGA or asphalt 
mixture for leveling and wedging with a 1:1 or flatter slope in daylight hours, or 3:1 or 
flatter slope during nighttime hours, when work is not active in the drop-off area. 
 
Greater than 4” - Protect drop-offs greater than 4 inches within 10 feet of traffic by 
placing drums, vertical panels, or barricades every 25 feet.  The Engineer will not allow 
the use of cones in lieu of drums, vertical panels, or barricades for drop-offs greater than 
4”.  Place Type III Barricades directly in front of the drop-off facing oncoming traffic in 
both directions of travel.  Provide warning signs as shown on the Standard Drawings or 
as directed by the Engineer 

 
Pedestrians & Bicycles - Protect pedestrian and bicycle traffic as directed by the 
Engineer. 
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PAVEMENT MARKINGS 
 
If there is to be a deviation from the existing striping plan, the Engineer will furnish the Contractor a 
striping plan prior to placement of the final surface course.  Install Temporary Striping according to 
Section 112 with the following exception: 
 

If the Contractor’s operations or phasing requires temporary markings that must subsequently be 
removed from the final surface course, use an approved removable lane tape; however, the 
Department will not measure removable lane tape for separate payment, but will measure and 
pay for removable lane tape as temporary striping. 

 
 
THERMOPLASTIC INTERSECTION MARKINGS 
 
Prior to milling and/or resurfacing, locate and document the locations of the existing markings.  After 
resurfacing, replace the markings at their approximate existing locations or as directed by Engineer.  
Place markings not existing prior to resurfacing as directed by the Engineer. 
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USE AND PLACEMENT OF CHANGEABLE MESSAGE SIGNS 
 
 
The following policy is based upon current Changeable Message Signs (CMS) standards and practice from 
many sources, including the Federal Highway Administration (FHWA), other State Departments of 
Transportation, and Traffic Safety Associations.  It is understood that each CMS installation or use requires 
individual consideration due to the specific location or purpose.  However, there will be elements that are 
constant in nearly all applications.  Accordingly these recommended guidelines bring a level of uniformity, 
while still being open to regional experience and engineering judgment. 
 
 
Application 
 
The primary purpose of CMS is to advise the driver of unexpected traffic and routing situations.  Examples of 
applications where CMS can be effective include: 
 

 Closures (road, lane, bridge, ramp, shoulder, interstate) 
 Changes in alignment or surface conditions 
 Significant delays, congestion 
 Construction/maintenance activities (delays, future activities) 
 Detours/alternative routes 
 Special events with traffic and safety implications 
 Crash/incidents 
 Vehicle restrictions (width, height, weight, flammable) 
 Advance notice of new traffic control devices 
 Real-time traffic conditions (must be kept up to date) 
 Weather /driving conditions, environmental conditions, Roadway Weather Information Systems 
 Emergency Situations 
 Referral to Highway Advisory Radio (if available) 
 Messages as approved by the County Engineer’s Office 

 
 
CMS should not be used for: 
 

 Replacement of static signs (e.g. road work ahead), regulatory signage (e.g. speed limits), pavement 
markings, standard traffic control devices, conventional warning or guide signs. 

 Replacement of lighted arrow board 
 Advertising (Don’t advertise the event unless clarifying “action” to be taken by driver – e.g. Speedway 

traffic next exit) 
 Generic messages 
 Test messages (portable signs only) 
 Describe recurrent congestion (e.g. rush hour) 
 Public service announcements (not traffic related) 
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Messages 
  
Basic principles that are important to providing proper messages and insuring the proper operation of a CMS 
are: 

 Visible for at least ½ mile under ideal daytime and nighttime conditions 
 Legible from all lanes a minimum of 650 feet 
 Entire message readable twice while traveling at the posted speed 
 No more than two message panels should be used (three panels may be used on roadways where 

vehicles are traveling less than 45 mph).  A panel is the message that fits on the face of the sign without 
flipping or scrolling. 

 Each panel should convey a single thought; short and concise 
 Do not use two unrelated panels on a sign 
 Do not use the sign for two unrelated messages 
 Should not scroll text horizontally or vertically 
 Should not contain both the words left and right 
 Use standardized abbreviations and messages 
 Should be accurate and timely 
 Avoid filler/unnecessary words and periods (hazardous, a, an, the) 
 Avoid use of speed limits 
 Use words (not numbers) for dates 

 
 
Placement 
 
Placement of the CMS is important to insure that the sign is visible to the driver and provides ample time to 
take any necessary action.  Some of the following principles may only be applicable to controlled access 
roadways.  The basic principles of placement for a CMS are: 
 

 When 2 signs are needed, place on same side of roadway and at least 1,000 feet apart 
 Place behind semi-rigid/rigid protection (guardrail, barrier) or outside of the clear zone 
 Place 1,000 feet in advance of work zone; at least one mile ahead of decision point 
 Normally place on right side of roadway; but should be placed closest to the affected lane so that either 

side is acceptable 
 Signs should not be dual mounted (one on each side of roadway facing same direction) 
 Point trailer hitch downstream 
 Secure to immovable object to prevent theft (if necessary) 
 Do not place in sags or just beyond crest 
 Check for reflection of sun to prevent the blinding of motorist 
 Should be turned ~3 degrees outward from perpendicular to the edge of pavement 
 Bottom of sign should be 7 feet above the elevation of edge of roadway 
 Should be removed when not in use 
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Standard Abbreviations 
 
The following is a list of standard abbreviations to be used on CMS: 
 Word Abbrev Example  
 Access ACCS ACCIDENT AHEAD/ USE ACCS RD NEXT RIGHT 
 Alternate ALT ACCIDENT AHEAD/ USE ALT RTE NEXT RIGHT 
 Avenue AVE FIFTH AVE CLOSED/ DETOUR NEXT LEFT 
 Blocked BLKD FIFTH AVE BLKD/ MERGE LEFT 
 Boulevard BLVD MAIN BLVD CLOSED/ USE ALT RTE 
 Bridge BRDG SMITH BRDG CLOSED/ USE ALT RTE  
 Cardinal Directions N, S, E, W N I75 CLOSED/ DETOUR EXIT 30 
 Center CNTR CNTR LANE CLOSED/ MERGE LEFT 
 Commercial COMM OVRSZ COMM VEH/ USE I275 
 Condition COND ICY COND POSSIBLE 
 Congested CONG HVY CONG NEXT 3 MI 
 Construction CONST CONST WORK AHEAD/ EXPECT DELAYS 
 Downtown DWNTN DWNTN TRAF USE EX 40 
 Eastbound E-BND E-BND I64 CLOSED/ DETOUR EXIT 20 
 Emergency  EMER EMER VEH AHEAD/ PREPARE TO STOP  
 Entrance, Enter EX, EXT DWNTN TRAF USE EX 40 
 Expressway EXPWY WTRSN EXPWY CLOSED/ DETOUR EXIT 10 
 Freeway FRWY, FWY GN SYNDR FWY CLOSED/ DETOUR EXIT 15 
 Hazardous Materials HAZMAT HAZMAT IN ROADWAY/ ALL TRAF EXIT 25 
 Highway HWY ACCIDENT ON AA HWY/ EXPECT DELAYS 
 Hour HR ACCIDENT ON AA HWY/ 2 HR DELAY 
 Information INFO TRAF INFO TUNE TO 1240 AM 
 Interstate I E-BND I64 CLOSED/ DETOUR EXIT 20  
 Lane LN LN CLOSED MERGE LEFT 
 Left LFT LANE CLOSED MERGE LFT 
 Local LOC LOC TRAF USE ALT RTE 
 Maintenance MAINT MAINT WRK ON BRDG/ SLOW 
 Major MAJ MAJ DELAYS I75/ USE ALT RTE 
 Mile MI ACCIDENT 3 MI AHEAD/ USE ALT RTE  
 Minor MNR ACCIDENT 3 MI MNR DELAY 
 Minutes  MIN ACCIDENT 3 MI/ 30 MIN DELAY 
 Northbound N-BND N-BND I75 CLOSED/ DETOUR EXIT 50  
 Oversized  OVRSZ OVRSZ COMM VEH/ USE I275 NEXT RIGHT  
 Parking PKING EVENT PKING NEXT RGT 
 Parkway PKWY CUM PKWAY TRAF/ DETOUR EXIT 60 
 Prepare PREP ACCIDENT 3 MI/ PREP TO STOP 
 Right RGT EVENT PKING NEXT RGT 
 Road RD HAZMAT IN RD/ ALL TRAF EXIT 25 
 Roadwork RDWK RDWK NEXT 4 MI/ POSSIBLE DELAYS  
 Route RTE MAJ DELAYS I75/ USE ALT RTE 
 Shoulder SHLDR SHLDR CLOSED NEXT 5 MI 
 Slippery SLIP SLIP COND POSSIBLE/ SLOW SPD 
 Southbound S-BND S-BND I75 CLOSED/ DETOUR EXIT 50 
 Speed SPD SLIP COND POSSIBLE/ SLOW SPD 
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Standard Abbreviations (cont) 
 Word Abbrev Example  
 Street ST MAIN ST CLOSED/ USE ALT RTE 
 Traffic TRAF CUM PKWAY TRAF/ DETOUR EXIT 60  
 Vehicle VEH OVRSZ COMM VEH/ USE I275 NEXT RIGHT  
 Westbound W-BND W-BND I64 CLOSED/ DETOUR EXIT 50  
 Work WRK CONST WRK 2MI/ POSSIBLE DELAYS  
 
Certain abbreviations are prone to inviting confusion because another word is abbreviated or could be 
abbreviated in the same way.  DO NO USE THESE ABBREVIATIONS: 
 
 Abbrev Intended Word Word Erroneously Given 
 ACC Accident Access (Road) 
 CLRS Clears Colors 
 DLY Delay Daily 
 FDR Feeder Federal 
 L Left Lane (merge) 
 LOC Local Location 
 LT Light (traffic) Left 
 PARK Parking Park 
 POLL Pollution (index) Poll 
 RED Reduce Red 
 STAD Stadium Standard 
 TEMP Temporary Temperature 
 WRNG Warning Wrong 
 
Typical Messages 

 
The following is a list of typical messages used on CMS.  The list consists of the reason or problem that you 
want the driver to be aware of and the action that you want the driver to take. 
 

Reason/Problem Action 
ACCIDENT ALL TRAFFIC EXIT RT 
ACCIDENT/XX MILES AVOID DELAY USE XX 
XX ROAD CLOSED CONSIDER ALT ROUTE 
XX EXIT CLOSED DETOUR 
BRIDGE CLOSED DETOUR XX MILES 
BRIDGE/(SLIPPERY, ICE, ETC.) DO NOT PASS 
CENTER/LANE/CLOSED EXPECT DELAYS 
DELAY(S), MAJOR/DELAYS FOLLOW ALT ROUTE 
DEBRIS AHEAD KEEP LEFT 
DENSE FOG KEEP RIGHT 
DISABLED/VEHICLE MERGE XX MILES 
EMER/VEHICLES/ONLY MERGE LEFT 
EVENT PARKING MERGE RIGHT 
EXIT XX CLOSED ONE-WAY TRAFFIC 
FLAGGER XX MILES PASS TO LEFT 
FOG XX MILES PASS TO RIGHT 
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Typical Messages (cont) 

Reason/Problem Action 
FREEWAY CLOSED PREPARE TO STOP 
FRESH OIL REDUCE SPEED 
HAZMAT SPILL SLOW 
ICE  SLOW DOWN 
INCIDENT AHEAD STAY IN LANE 
LANES (NARROW, SHIFT, MERGE, ETC.) STOP AHEAD 
LEFT LANE CLOSED STOP XX MILES 
LEFT LANE NARROWS TUNE RADIO 1610 AM 
LEFT 2 LANES CLOSED USE NN ROAD 
LEFT SHOULDER CLOSED USE CENTER LANE 
LOOSE GRAVEL USE DETOUR ROUTE 
MEDIAN WORK XX MILES USE LEFT TURN LANE 
MOVING WORK ZONE, WORKERS IN ROADWAY USE NEXT EXIT 
NEXT EXIT CLOSED USE RIGHT LANE 
NO OVERSIZED LOADS WATCH FOR FLAGGER 
NO PASSING 
NO SHOULDER 
ONE LANE BRIDGE 
PEOPLE CROSSING 
RAMP CLOSED 
RAMP (SLIPPERY, ICE, ETC.) 
RIGHT LANE CLOSED 
RIGHT LANE NARROWS 
RIGHT SHOULDER CLOSED 
ROAD CLOSED 
ROAD CLOSED XX MILES 
ROAD (SLIPPERY, ICE, ETC.) 
ROAD WORK 
ROAD WORK (OR CONSTRUCTION) (TONIGHT, TODAY, TOMORROW, DATE) 
ROAD WORK XX MILES 
SHOULDER (SLIPPERY, ICE, SOFT, BLOCKED, ETC.) 
NEW SIGNAL XX MILES 
SLOW 1 (OR 2) - WAY TRAFFIC 
SOFT SHOULDER 
STALLED VEHICLES AHEAD 
TRAFFIC BACKUP 
TRAFFIC SLOWS 
TRUCK CROSSING 
TRUCKS ENTERING 
TOW TRUCK AHEAD 
UNEVEN LANES 
WATER ON ROAD 
WET PAINT 
WORK ZONE XX MILES 
WORKERS AHEAD 
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UTILITIES AND RAIL CERTIFICATION NOTE 
 

 
 
 
 
 
 

                                                                                     Page 1 of 4  Form Revised 6/24/16 

Allen County – HSIP 5071 (019) 
FD52 002 0100 000‐009 

Safety Improvements along KY 100 from MP 0.000 to MP 8.830 
Item No. 3‐9014.00  

GENERAL PROJECT NOTE ON UTILITY PROTECTION 
 

Utility coordination efforts determined that no significant utility  relocation work  is  required to complete the 
project. 

 
NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

 

 

The following utilities may be present in this area and are not to be disturbed during construction activities:  

 Water Mains: Water mains of various sizes are located on the left and/or right sides of project 
throughout project limits. 

 Overhead Electric/Telephone: Overhead electric/telephone is located on both left and right sides 
throughout project limits. Do not disturb underground or overhead utilities. 
 

                   *The Contractor is fully responsible for protection of all utilities listed above* 

 
THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS 

AND WILL BE COMPLETE PRIOR TO CONSTRUCTION  
 

None 

 
 

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE 
COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

 
 

 

None 

 
THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD  

CONTRACTOR AS INCLUDED IN THIS CONTRACT 
 

 

None 

 

THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

   
 ☒ No Rail Involved           ☐ Minimal Rail Involved (See Below)           ☐  Rail Involved (See Below) 
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UNDERGROUND FACILITY DAMAGE PROTECTION – BEFORE YOU DIG 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 
367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 
with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 
the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 
than ten (10) business days prior to excavation.   
 

The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY 811) via 
web ticket entry.  The submission of this request does not relieve the contractor from the responsibility 
of contacting non-member facility owners, whom are to be contacted through their individual Protection 
Notification Center.  It may be necessary for the contractor to contact the County Court Clerk to 
determine what utility companies have facilities in the area.  Non-compliance with these directives can 
result in the enforcement of penalties.   

 
SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES 

 

The contractor will be responsible for contacting all utility facility owners on the subject project to 
coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, 
avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict 
with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are 
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and 
Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter 
portions of this contract if a utility conflict occurs.  
 

The utility facilities as noted in the previous section(s) have been determined using data garnered by 
varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field 
inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities 
in the project scope and are not Level A quality, unless specified as such.  It is the contractor’s 
responsibility to verify all utilities and their respective locations before excavating. 
   
Please Note: The information presented in this Utility Note is informational in nature and the information 
contained herein is not guaranteed. 
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AREA UTILITIES CONTACT LIST 

Utility Company/Agency  Contact Name  Contact Information 

1. Tennessee Valley Authority    1101 Market Street 

  Chattanooga, TN 37402  

     

2. Tri‐County Electric Membership Cooperative Corporation  405 College Street 

    PO Box 40 

    Lafayette, TN 37083 

 

3. Boardwalk Pipeline Partners Northern Division    9 Greenway Plaza 

dba/Texas Gas Transmission, LLC    Suite 2800 

    Houston, TX 77046   

 

4.  Columbia Gulf Transmission Company    1675 Muddy Creek Pike 

    Po Box 901 

    Winchester, KY 40391 

 

5. City of Scottsville, Kentucky (Water & Gas)    201 West Main Street 

    Scottsville, KY 42164 

 

6. Tennessee Gas Pipeline    750 Old Hickory Boulevard 

    Building 2, Suite 190 

    Brentwood, TN 37027 

 

7. AT&T ‐ KY    3535 Colonnade Parkway 

    Room North W3D 

    Birmingham, AL 35243 

 

8.    North Central Telephone Cooperative Incorporated  872 HWY 52 East Bypass 

    PO Box 70 

    Lafayette, TN 37083 

 

9.    South Central Rural Telephone Cooperative Corporation, Inc.  1399 Happy Valley Road 

    PO Box 159 

    Glasgow, KY 42142 
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UTILITIES AND RAIL CERTIFICATION NOTE 
 

 
 
 
 
 
 

                                                                                     Page 4 of 4  Form Revised 6/24/16 

Allen County – HSIP 5071 (019) 
FD52 002 0100 000‐009 

Safety Improvements along KY 100 from MP 0.000 to MP 8.830 
Item No. 3‐9014.00  

 

10.   Windstream Communications    11101 Anderson Drive 

    Suite 100 

    Little Rock, AR 72212 

 

11.   Allen County Water District    330 New Gallatin Road 

    PO Box 58 

    Scottsville, KY 42164  

 

12.   Fountain Run Water District    226 Main Street 

    PO Box 118 

    Fountain Run, KY 42133 

 

13.   Warren County Water District    523 Highway US‐31 Bypass 

    PO Box 10180 

    Bowling Green, KY 42101 

 

 

NOTE: The Utilities Contact List is provided as informational only, and may not be a complete list of 

all Utility Companies with facilities in the project area.  Utility contact information will be provided 

at the pre‐construction meeting. 
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N  O  T  I  C  E
DEPARTMENT OF THE ARMY

CORPS OF ENGINEERS
NATIONWIDE PERMIT AUTHORIZATION 

KENTUCKY DIVISION OF WATER 401 WQC

PROJECT: Allen County, Item No. 3-9014
KY 100 HISP project

The Section 404 & 401 activities for this project have been previously permitted under the 
authority of the Department of the Army Nationwide Permit No. 14 “Linear Transportation 
Projects” & Division of Water General Water Quality Certification. In order for these
authorizations to be valid, the attached conditions must be followed.  The contractor shall post a 
copy of this Nationwide Permit & General WQC in a conspicuous location at the project site for 
the duration of construction and comply with the general conditions as required.

Mile point 5.098 Extend a 24 inch culvert and rebuild headwalls.  The ephemeral stream a U.T. 
to Middle Fork Drakes Creek will have impacts below the normal high water 
mark.  The estimated area of impact is 17 linear feet and 0.001 acres.

This project involves work near and/or within Jurisdictional Waters of the United States as 
defined by the United States Army Corps of Engineers and therefore requires a Nationwide 14 
General 404 Permit.  The Division of Water certified this General Permit with several conditions 
(See attached).  One that should be brought to your attention is regarding the use of heavy 
equipment in the stream channel.  If there is need to cross the stream channel with heavy 
equipment or conduct work from within the stream channel a working platform or temporary 
crossing is authorized.  This should be constructed with clean rock and sufficient pipe to allow 
stream flow to continue unimpeded (see attached typical drawing).  

In order for this authorization to be valid, the attached conditions must be followed.  The 
contractor shall post a copy of this Nationwide Approval in a conspicuous location at the project 
site for the duration of construction and comply with the general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the 
work in a manner different from what was originally proposed and specified.  Prior to 
commencing such alternative work, the contractor shall obtain written permission from the 
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Division of Construction and the Division of Environmental Analysis.  If such changes 
necessitate further permitting then the contractor will be responsible for applying to the Army 
Corps of Engineers and the Kentucky Division of Water (KDOW).  A copy of any request to the 
Corps of Engineers or the KDOW to alter this proposal and subsequent responses shall be 
forwarded to the Division of Environmental Analysis, DA Permit Coordinator, for office records 
and for informational purposes.
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MATTHEW G. BEVIN CHARLES G. SNAVELY
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET
                         DEPARTMENT FOR ENVIRONMENTAL PROTECTION                   R. BRUCE SCOTT

                                                                                                                                                                                                                                                                      COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D

General Certification--Nationwide Permit # 14
Linear Transportation Projects

This General Certification is issued March 19, 2017, in conformity with the 
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C. 
§1341), as well as Kentucky Statute KRS 224.16-050.

For this and all nationwide permits, the definition of surface water is as per 401
KAR 10:001 Chapter 10, Section 1(80): Surface Waters means those waters having well-
defined banks and beds, either constantly or intermittently flowing; lakes and impounded 
waters; marshes and wetlands; and any subterranean waters flowing in well-defined 
channels and having a demonstrable hydrologic connection with the surface.  Lagoons 
used for waste treatment and effluent ditches that are situated on property owned, leased, 
or under valid easement by a permitted discharger are not considered to be surface 
waters of the commonwealth. 

Agricultural operations, as defined by KRS 224.71-100(1) conducting activities 
pursuant to KRS 224.71-100 (3), (4), (5), (6), or 10 are deemed to have certification if 
they are implementing an Agriculture Water Quality Plan pursuant to KRS 224.71-145.

For all other operations, the Commonwealth of Kentucky hereby certifies under 
Section 401 of the Clean Water Act (CWA) that it has reasonable assurances that 
applicable water quality standards under Kentucky Administrative Regulations Title 401, 
Chapter 10, established pursuant to Sections 301, 302, 304, 306 and 307 of the CWA, 
will not be violated for the activity covered under NATIONWIDE PERMIT 14, namely 
Linear Transportation Projects, provided that the following conditions are met:

1. The activity will not occur within surface waters of the Commonwealth identified by 
the Kentucky Division of Water as Outstanding State or National Resource Water, 
Cold Water Aquatic Habitat, or Exceptional Waters. 

2. The activity will not occur within surface waters of the Commonwealth identified as 
perpetually-protected (e.g. deed restriction, conservation easement) mitigation 
sites. 

3. The activity will impact less than 1/2 acre of wetland/marsh.
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General Certification--Nationwide Permit # 14
Linear Transportation Projects
Page 2

4. The activity will impact less than 300 linear feet of surface waters of the 
Commonwealth.  Stream realignment greater than 100 feet and in-stream 
stormwater detention/retention basins are not covered under this general water 
quality certification.

5. For complete linear transportation projects, all impacts shall not exceed a 
cumulative length of 500 linear feet within each Hydrologic Unit Code (HUC) 14.

6. Any crossings must be constructed in a manner that does not impede natural water 
flow.

7. Stream impacts covered under this General Water Quality Certification and 
undertaken by those persons defined as an agricultural operation under the 
Agricultural Water Quality Act must be completed in compliance with the Kentucky 
Agricultural Water Quality Plan (KWQP). 

8. The Kentucky Division of Water may require submission of a formal application for 
an individual certification for any project if the project has been determined to likely 
have a significant adverse effect upon water quality or degrade the waters of the 
Commonwealth so that existing uses of the water body or downstream waters are 
precluded.

9. Activities that do not meet the conditions of this General Water Quality Certification 
require an Individual Section 401 Water Quality Certification.  

10.Activities qualifying for coverage under this General Water Quality Certification are 
subject to the following conditions:

Projects requiring in-stream stormwater detention/retention basins shall 
require individual water quality certifications.
Erosion and sedimentation pollution control plans and Best Management 
Practices must be designed, installed, and maintained in effective operating 
condition at all times during construction activities so that violations of state 
water quality standards do not occur (401 KAR 10:031 Section 2 and KRS 
224.70-100).
Sediment and erosion control measures, such as check-dams constructed 
of any material, silt fencing, hay bales, etc., shall not be placed within 
surface waters of the Commonwealth, either temporarily or permanently, 
without prior approval by the Kentucky Division of Water’s Water Quality 
Certification Section.  If placement of sediment and erosion control 
measures in surface waters is unavoidable, design and placement of 
temporary erosion control measures shall not be conducted in such a 
manner that may result in instability of streams that are adjacent to, 
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General Certification--Nationwide Permit # 14
Linear Transportation Projects
Page 3

upstream, or downstream of the structures.  All sediment and erosion 
control devices shall be removed and the natural grade restored within the 
completion timeline of the activities.   
Measures shall be taken to prevent or control spills of fuels, lubricants, or 
other toxic materials used in construction from entering the watercourse.
Removal of riparian vegetation in the utility line right-of-way shall be limited 
to that necessary for equipment access. 
To the maximum extent practicable, all in-stream work under this 
certification shall be performed under low-flow conditions. 
Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for 
this project, should not be used or operated within the stream channel.  In 
those instances in which such in-stream work is unavoidable, then it shall 
be performed in such a manner and duration as to minimize turbidity and 
disturbance to substrates and bank or riparian vegetation.  
Any fill shall be of such composition that it will not adversely affect the 
biological, chemical, or physical properties of the receiving waters and/or 
cause violations of water quality standards.  If rip-rap is utilized, it should be 
of such weight and size that bank stress or slump conditions will not be 
created because of its placement.
If there are water supply intakes located downstream that may be affected 
by increased turbidity and suspended solids, the permittee shall notify the 
operator when such work will be done.  
Should evidence of stream pollution or jurisdictional wetland impairment 
and/or violations of water quality standards occur as a result of this activity 
(either from a spill or other forms of water pollution), the KDOW shall be 
notified immediately by calling (800) 928-2380.

Non-compliance with the conditions of this general certification or violation of 
Kentucky state water quality standards may result in civil penalties.
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2017 Nationwide Permits Regional and Permit-Specific Conditions
COMMONWEALTH OF KENTUCKY

These regional conditions are in addition to, but do not supersede, the requirements in the 
Federal Register (Volume 82, No. 4 of January 6, 2017, pp 1860).

Notifications for all Nationwide Permits (NWPs) shall be in accordance with General 
Condition No. 32.

1. For activities that would impact Outstanding State or National Resource Waters
(OSNRWs), Exceptional Waters (EWs), Coldwater Aquatic Habitat Waters
(CAHs) under the Endangered Species Act for the NWPs listed below, a Pre-
Construction Notification (PCN) will be required to the Corps. The Corps will 
coordinate with the appropriate resource agencies (see attached list) on these 
NWPs (Section 404 activities), for impacts to these waters.

NWP 3 (Maintenance)
NWP 4 (Fish and Wildlife Harvesting, Enhancement, and Attraction Devices and 

Activities)
NWP 5 (Scientific Measurement Devices)
NWP 6 (Survey Activities)
NWP 7 (Outfall Structures and Associated Intake Structures)
NWP 12 (Utility Line Activities)
NWP 13 (Bank Stabilization)
NWP 14 (Linear Transportation Projects)
NWP 15 (U.S. Coast Guard Approved Bridges)
NWP 16 (Return Water from Upland Contained Disposal Areas)
NWP 17 (Hydropower Projects)
NWP 18 (Minor Discharges)
NWP 19 (Minor Dredging)
NWP 20 (Response Operations for Oil or Hazardous Substances)
NWP 21 (Surface Coal Mining Activities)
NWP 22 (Removal of Vessels)
NWP 23 (Approved Categorical Exclusions)
NWP 25 (Structural Discharges)
NWP 27 (Aquatic Habitat Restoration, Establishment, and Enhancement 

Activities)
NWP 29 (Residential Developments)
NWP 30 (Moist Soil Management for Wildlife)
NWP 31 (Maintenance of Existing Flood Control Facilities)
NWP 32 (Completed Enforcement Actions)
NWP 33 (Temporary Construction, Access, and Dewatering)
NWP 34 (Cranberry Production Activities)
NWP 36 (Boat Ramps)
NWP 37 (Emergency Watershed Protection and Rehabilitation)
NWP 38 (Cleanup of Hazardous and Toxic Waste)
NWP 39 (Commercial and Institutional Developments)
NWP 40 (Agricultural Activities)
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NWP 41 (Reshaping Existing Drainage Ditches)
NWP 42 (Recreational Facilities)
NWP 43 (Stormwater Management Facilities)
NWP 44 (Mining Activities)
NWP 45 (Repair of Uplands Damaged by Discrete Events)
NWP 46 (Discharges in Ditches)
NWP 48 (Commercial Shellfish Aquaculture Activities)
NWP 49 (Coal Remining Activities)
NWP 50 (Underground Coal Mining Activities)
NWP 51 (Land-Based Renewable Energy Generation Facilities)
NWP 52 (Water-Based Renewable Energy Generation Pilot Projects)
NWP 53 (Removal of Low-Head Dams)
NWP 54 (Living Shorelines)

2. In addition to the notification and agency coordination requirements in the NWPs, 
for impacts greater than 0.25 acres in all “waters of the U.S.” for the NWPs listed 
below, a PCN will be required to the Corps.  The Corps will coordinate with the 
appropriate resource agencies (see attached list) on these NWPs:

NWP 3 (Maintenance)
NWP 7 (Outfall Structures and Associated Intake Structures)
NWP 12 (Utility Line Activities)
NWP 14 (Linear Transportation Projects)
NWP 29 (Residential Developments)
NWP 39 (Commercial and Institutional Developments)
NWP 40 (Agricultural Activities)
NWP 41 (Reshaping Existing Drainage Ditches)
NWP 42 (Recreational Facilities)
NWP 43 (Stormwater Management Facilities)
NWP 44 (Mining Activities)
NWP 51 (Land-Based Renewable Energy Generation Facilities)
NWP 52 (Water-Based Renewable Energy Generation Pilot Projects)
NWP 53 (Removal of Low-Head Dams)

3. For activities in all “waters of the U.S.” for the NWPs listed below, a PCN will be 
required to the Corps. The Corps will coordinate with the appropriate resource 
agencies (see attached list) on these NWPs:

NWP 21 (Surface Coal Mining Activities)
NWP 27 (Aquatic Habitat Restoration, Establishment & Enhancement Activities)
NWP 49 (Coal Remining Activities)
NWP 50 (Underground Coal Mining Activities)

4. Nationwide Permit No. 14 – Linear Transportation Projects.

(a) New road alignments or realignments are limited to a permanent loss 
of 500 linear feet of intermittent or perennial stream length at each 
crossing.  Road crossings with permanent losses greater than 500 
linear feet of intermittent or perennial stream associated with new 
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alignments or realignments will be evaluated as an individual permit 
(i.e., a Letter of Permission or as a Standard Individual Permit).

(b) In addition to the notification requirements contained in NWP 14, the 
permittee must submit a PCN to the district engineer prior to 
commencing the activity for the permanent loss of greater than 300 
feet of ephemeral, intermittent and perennial stream of all “waters of 
the U.S.” (See General Condition 32 and the definition of "loss of 
waters of the United States" in the Nationwide Permits for further 
information.)  

5. Notification in accordance with General Condition 32 is required to the Corps 
for all activities which are subject to jurisdiction under Section 10 of the Rivers 
and Harbors Act of 1899 (33 U.S.C. 403).

6. All applications are required as both a paper copy and in an electronic media 
format, including electronic mail or compact disc.   

7. For all activities, the applicant shall review the U.S. Fish and Wildlife Service’s 
IPaC website:  http://ecos.fws.gov/ipac to determine if the activity might affect 
threatened and/or endangered species or designated critical habitat. If federally-
listed species or designated critical habitat are identified, a PCN in accordance 
with General Condition 18 and 32 would be triggered and the official species list 
generated from the IPaC website must be submitted with the PCN.

Further information:

Outstanding State or National Resource Water (OSNRWs), Exceptional Waters (EWs), 
and Coldwater Aquatic Habitat Waters (CAHs) are waters designated by the 
Commonwealth of Kentucky, Natural Resources and Environmental Protection Cabinet.  
The list can be found at the following link:  http://eppcapp.ky.gov/spwaters/

Information on Pre-Construction Notification (PCN) can be found at NWP General 
Condition No. 32 in the Federal Register (Volume 81, No. 105 of June 1, 2017, pp 35211).
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COORDINATING RESOURCE AGENCIES

Chief, Wetlands Regulatory Section
U.S. Environmental Protection Agency
Region IV
Atlanta Federal Center
61 Forsyth Street, SW
Atlanta, Georgia  30303

Supervisor
U.S. Fish & Wildlife Service
JC Watts Federal Building, Room 265
330 West Broadway
Frankfort, Kentucky 40601

Supervisor
401 Water Quality Certification
Kentucky Division of Water
300 Sower Boulevard, 3rd Floor
Frankfort, KY 40601

Commissioner
Department of Fish and Wildlife Resources
#1 Game Farm Road
Frankfort, Kentucky  40601

Executive Director and State Historic Preservation Officer
Kentucky Heritage Council
300 Washington Street
Frankfort, Kentucky  40601

ADDITIONAL COORDINATING RESOURCE AGENCY
FOR NWPS 21, 49, AND 50

Kentucky Department for Natural Resources
Division of Mine Permits
300 Sower Boulevard
Frankfort, KY 40601
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Terms for Nationwide Permit No. 14
Linear Transportation Projects

Activities required for crossings of waters of the United States associated with the
construction, expansion, modification, or improvement of linear transportation projects (e.g., 
roads, highways, railways, trails, airport runways, and taxiways) in waters of the United 
States. For linear transportation projects in non-tidal waters, the discharge cannot cause the
loss of greater than 1/2-acre of waters of the United States. For linear transportation projects 
in tidal waters, the discharge cannot cause the loss of greater than 1/3-acre of waters of the 
United States. Any stream channel modification, including bank stabilization, is limited to the 
minimum necessary to construct or protect the linear transportation project; such
modifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work, including the use of 
temporary mats, necessary to construct the linear transportation project. Appropriate measures 
must be taken to maintain normal downstream flows and minimize flooding to the maximum
extent practicable, when temporary structures, work, and discharges, including cofferdams, 
are necessary for construction activities, access fills, or dewatering of construction sites. 
Temporary fills must consist of materials, and be placed in a manner, that will not be eroded 
by expected high flows. Temporary fills must be removed in their entirety and the affected 
areas returned to pre-construction elevations. The areas affected by temporary fills must be 
revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if: (1) the loss of waters of the United States
exceeds 1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. 
(See general condition 32.) (Authorities: Sections 10 and 404)

Note 1: For linear transportation projects crossing a single waterbody more than one 
time at separate and distant locations, or multiple waterbodies at separate and distant
locations, each crossing is considered a single and complete project for purposes of NWP
authorization. Linear transportation projects must comply with 33 CFR 330.6(d).

Note 2: Some discharges for the construction of farm roads or forest roads, or
temporary roads for moving mining equipment, may qualify for an exemption under section 
404(f) of the Clean Water Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that require pre-construction notification, the PCN must
include any other NWP(s), regional general permit(s), or individual permit(s) used or intended
to be used to authorize any part of the proposed project or any related activity, including other
separate and distant crossings that require Department of the Army authorization but do not 
require pre-construction notification (see paragraph (b) of general condition 32). The district 
engineer will evaluate the PCN in accordance with Section D, “District Engineer’s Decision.” 
The district engineer may require mitigation to ensure that the authorized activity results in no
more than minimal individual and cumulative adverse environmental effects (see general
condition 23). 
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KYTC BMP Plan for Project CID 20-4206 

KPDES BMP Plan Page 1 of 14 
 
Revised 3/4/2016 

 
 

Kentucky Transportation Cabinet 
 

Highway District 3 
 

And 
 

__________________(2), Construction 
 
 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 
 

Groundwater protection plan 
 

For Highway Construction Activities 
 

For 
 

Highway Safety Improvement Project on KY 100 in 
Allen County 

 
Project: CID 20-4206 
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KYTC BMP Plan for Project CID 20-4206 

KPDES BMP Plan Page 2 of 14 
 
Revised 3/4/2016 

Project information   
        Note – (1) = Design    (2) = Construction  (3) = Contractor 
 

1. Owner – Kentucky Transportation Cabinet, District 3 

2. Resident Engineer: (2) 

   

3. Contractor name: (2) 

  Address: (2) 
    

Phone number: (2) 
  Contact: (2) 
  Contractors agent responsible for compliance with the KPDES 
permit requirements (3): 

4. Project Control Number: (2) 

5. Route (Address):  KY 100 

6. Latitude/Longitude (project mid-point): 36° 41’ 43”, -86° 20’ 29” 

7. County (project mid-point):  Allen 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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KYTC BMP Plan for Project CID 20-4206 

KPDES BMP Plan Page 3 of 14 
 
Revised 3/4/2016 

A. Site description: 

1. Nature of Construction Activity (from letting project description): Asphalt 
Pavement & Roadway Rehab 

2. Order of major soil disturbing activities: (2) and (3) 

3. Projected volume of material to be moved:  2542 CY (Cut) & 2248 CY (Fill) 

4. Estimate of total project area (acres):  64.2 

5. Estimate of area to be disturbed (acres):  34.5 

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient will 
contact the resident engineer to request this information. 

7. Data describing existing soil condition: (1) & (2) 

8. Data describing existing discharge water quality (if any): (1) & (2) 

9. Receiving water name:  Sulphur Fork Creek, Smyrna Creek, Middle Fork 
Drakes Creek, Johns Creek, Synder Branch, & Trammel Creek 

 

10.  TMDLs and Pollutants of Concern in Receiving Waters: No TDML’s were 
involved on this project. 

11. Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with areas 
delineated by DDA (drainage area bounded by watershed breaks and right 
of way limits), the storm water discharge locations (either as a point 
discharge or as overland flow) and the areas that drain to each discharge 
point.  These plans define the limits of areas to be disturbed and the 
location of control measures.  Controls will be either site specific as 
designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.  

 

12.  Potential sources of pollutants: 

 
The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 
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KYTC BMP Plan for Project CID 20-4206 

KPDES BMP Plan Page 4 of 14 
 
Revised 3/4/2016 

B.  Sediment and Erosion Control Measures: 
 

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer. 

 
Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP plans. 

 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs for 
each of the DDAs that will be disturbed at the outset of the project.  This 
annotation will be accompanied by an order of work that reflects the order 
or sequence of major soil moving activities.  The remaining DDAs are to 
be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s shall 
be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will be 
modified to reflect disturbance in additional DDA’s as the work progresses. 
All DDA’s will have adequate BMP’s in place before being disturbed. 

 

3. As DDAs are prepared for construction, the following will be addressed for 
the project as a whole or for each DDA as appropriate: 

 
 Construction Access – This is the first land-disturbing activity. As 

soon as construction begins, bare areas will be stabilized with gravel 
and temporary mulch and/or vegetation. 

 At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. Areas 
that are a source of pollutants will receive appropriate cover or BMPs 
to arrest the introduction of pollutants into storm water.  Areas that 
have not been opened by the contractor will be inspected periodically 
(once per month) to determine if there is a need to employ BMPs to 
keep pollutants from entering storm water.  

 Clearing and Grubbing – The following BMP’s will be considered and 
used where appropriate.  
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KYTC BMP Plan for Project CID 20-4206 

KPDES BMP Plan Page 5 of 14 
 
Revised 3/4/2016 

 Leaving areas undisturbed when possible. 
 Silt basins to provide silt volume for large areas. 
 Silt Traps Type A for small areas. 
 Silt Traps Type C in front of existing pipes and drop inlets 

which are to be saved 
 Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed. 
 Brush and/or other barriers to slow and/or divert runoff. 
 Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered. 
 Temporary Mulch for areas which are not feasible for the fore 

mentioned types of protections. 
 Non-standard or innovative methods. 

 Cut & Fill and placement of drainage structures  - The BMP Plan will 
be modified to show additional BMP’s such as:  

 Silt Traps Type B in ditches and/or drainways as they are 
completed 

 Silt Traps Type C in front of pipes and drop inlets after they 
are placed 

 Channel Lining 
 Erosion Control Blanket 
 Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more. 
 Non-standard or innovative methods  

 Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the addition 
of new BMP’s as the roadway was shaped. Probably changes 
include: 

 Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

 Additional Silt Traps Type B and Type C to be placed as final 
drainage patterns are put in place. 

 Additional Channel Lining and/or Erosion Control Blanket.  
 Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
 Special BMP’s such as Karst Policy 

 Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. Probable 
changes include: 

 Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 

 Permanent Seeding and Protection 
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 Placing Sod 
 Planting trees and/or shrubs where they are included in the 

project 
 BMP’s including Storm Water Management Devices such as velocity 

dissipation devices and Karst policy BMP’s to be installed during 
construction to control the pollutants in storm water discharges that 
will occur after construction has been completed are:  This project 
does not include storm water BMPs or flow controls for post-
construction use.               

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

2. Waste Materials 

 
All waste materials that may leach pollutants (paint and paint containers, caulk 
tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be 
collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent basis 
as to not allow wastes to become a source of pollution. All personnel will be 
instructed regarding the correct procedure for waste disposal. Wastes will be 
disposed in accordance with appropriate regulations.  Notices stating these 
practices will be posted in the office. 

3. Hazardous Waste 

 
All hazardous waste materials will be managed and disposed of in the manner 
specified by local or state regulation.  The contractor shall notify the Section 
Engineer if there any hazardous wastes being generated at the project site and 
how these wastes are being managed. Site personnel will be instructed with 
regard to proper storage and handling of hazardous wastes when required.  
The Transportation Cabinet will file for generator, registration when 
appropriate, with the Division of Waste Management and advise the contractor 
regarding waste management requirements. 

4. Spill Prevention 

 
The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
 
 Good Housekeeping: 
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The following good housekeeping practices will be followed onsite during the 
construction project. 
 

 An effort will be made to store only enough product required to do the 
job 

 All materials stored onsite will be stored in a neat, orderly manner in their 
appropriate containers and, if possible, under a roof or other enclosure 

 Products will be kept in their original containers with the original 
manufacturer’s label 

 Substances will not be mixed with one another unless recommended by 
the manufacturer 

 Whenever possible, all of the product will be used up before disposing 
of the container 

 Manufacturers’ recommendations for proper use and disposal will be 
followed 

 The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

 
 Hazardous Products: 

 
These practices will be used to reduce the risks associated with any and all 
hazardous materials. 
 

 Products will be kept in original containers unless they are not resealable 
 Original labels and material safety data sheets (MSDS) will be reviewed 

and retained 
 Contractor will follow procedures recommended by the manufacturer 

when handling hazardous materials 
 If surplus product must be disposed of, manufacturers’ or state/local 

recommended methods for proper disposal will be followed 
 
The following product-specific practices will be followed onsite: 
 

 Petroleum Products: 
 
Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
 
The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
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This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  
 

 Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to storm 
water.  Storage will be in a covered shed.  The contents of any partially used bags 
of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

 Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not being 
used.  Excess paint or paint wash water will not be discharged to the drainage or 
storm sewer system but will be properly disposed of according to manufacturers’ 
instructions or state and local regulations. 
 

 Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. Where 
possible, excess concrete and wash water will be discharged to areas prepared 
for pouring new concrete, flat areas to be paved that are away from ditches or 
drainage system features, or other locations that will not drain off site. Where this 
approach is not possible, a shallow earthen wash basin will be excavated away 
from ditches to receive the wash water 
 

 Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
 

 Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location of 
the information and cleanup supplies. 

 Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as appropriate, 
brooms, dust pans, mops, rags, gloves, oil absorbents, sand, sawdust, and 
plastic and metal trash containers.  

 All spills will be cleaned up immediately after discovery. 
 The spill area will be kept well ventilated and personnel will wear 

appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 
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 Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

 The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup.  

 Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been approved 
by other state or local officials.  Upon submittal of the NOI, other requirements for 
surface water protection are incorporated by reference into and are enforceable 
under this permit (even if they are not specifically included in this BMP plan).  This 
provision does not apply to master or comprehensive plans, non-enforceable 
guidelines or technical guidance documents that are not identified in a specific plan 
or permit issued for the construction site by state or local officials. There are no 
other local (MS4) requirements that are expected to be necessary for this project. 
 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition.  

 Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

 Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the cabinet, 
district highway crews will be responsible for identification and correction of 
deficiencies regarding ground cover and cleaning of storm water BMPs. The 
project manager shall identify any BMPs that will be for the purpose of post 
construction storm water management with specific guidance for any non-
routine maintenance. There are no such BMP’s for this project. 

 

F. Inspections 
 
Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 
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 All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or more. 

 Inspections will be conducted by individuals that have successfully 
completed the KEPSC-RI course as required by Section 213.02.02 of 
the Standard Specifications for Road and Bridge Construction, current 
edition. 

 Inspection reports will be written, signed, dated, and kept on file. 
 Areas at final grade will be seeded and mulched within 14 days. 
 Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area. 

 All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches promptly 
repaired. Areas that are eroding or scouring will be repaired and re-
seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will be 
repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 

 
 
 
 

G.  Non – Storm Water discharges 
 
It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
 

 Water from water line flushings. 
 Water form cleaning concrete trucks and equipment. 
 Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
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 Uncontaminated groundwater and rain water (from dewatering during 
excavation). 

 
All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 
 

H. Groundwater Protection Plan (3) 
 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.  
 
 Contractors statement: (3) 

 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 
  
_____ 2.  (e) land treatment or land disposal of a pollutant; 
 
_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 
 
_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 
 
_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 
 
_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
 
_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of explosive 
demolition); 
  
Or, check the following only if there are no qualifying activities 
 
_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
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The contractor is responsible for the preparation of a plan that addresses the  
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting the 
activity; 

(e) Training is required as a part of the ground water protection plan.  
All employees of the contractor, sub-contractor and resident 
engineer personnel will be trained to understand the nature and 
requirements of this plan as they pertain to their job function(s).  
Training will be accomplished within one week of employment 
and annually thereafter.  A record of training will be maintained 
by the contractor with a copy provide to the resident engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)  
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Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan complies 
with the requirements of 401 KAR 5:037. By this certification, the undersigned state that the 
individuals signing the plan have reviewed the terms of the plan and will implement its provisions 
as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
Signed __________________title______________,   _____________________ 

    Typed or printed name2                                           signature 
 

 
(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 KAR 
5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 
 
The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  
 
 Name: 
 Address: 
 Address: 
 
 Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 
 
 
Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                   signature 
 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in accordance 
with 401 KAR 5:060 Section 9. This delegation shall be in writing to: Manager, 
KPDES Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.   
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued. 

 

ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 97 of 267



CID 20‐4206 
Allen County 

Highway Safety Improvement Project along KY 100 
from MP 0.000 – 8.830 
Item No.:  3‐9014.00 

 

 
 
An  electronic  Notice  of  Intent  (eNOI)  for  obtaining  coverage  under  the  Kentucky  Pollutant 
Discharge Elimination System (KPDES) General Permit for Stormwater Discharges Associated with 
Construction Activities (KYR10) has been drafted, a copy of which is attached.  Upon award, the 
Contractor will be identified in Section III of the form as the “Building Contractor” and the eNOI 
will  be  submitted  for  approval  to  the  Kentucky  Division  of  Water.    The  Contractor  shall  be 
responsible for advancing the work within this contract  in a manner that  is compliant with all 
applicable  and  appropriate  KYTC  specifications  for  sediment  and  erosion  control,  as  well  as 
meeting the requirements of the KYR10 permit and the KDOW. 
 
eForm Submittal ID:  182634 
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KENTUCKY POLLUTION DISCHARGE

ELIMINATION SYSTEM (KPDES)
Notice of Intent (NOI) for coverage of Storm Water Discharge

Associated with Construction Activities Under the KPDES Storm
Water General Permit KYR100000

Click here for Instructions
(Controls/KPDES_FormKYR10_Instructions.htm)
Click here to obtain information and a copy of the KPDES General Permit.

(http://dep.ky.gov/formslibrary/Documents/KYR10PermitPage.pdf)

(*) indicates a required field; (✓) indicates a field may be required based on user input or is an
optionally required field

Reason for Submittal:(*)

Application for New Permit Coverage

Agency Interest ID:

Agency Interest ID

Permit Number:(✓)

KPDES Permit Number

If change to existing permit coverage is requested, describe the changes for which modification of coverage is being sought:(✓)

ELIGIBILITY:
Stormwater discharges associated with construction activities disturbing individually one (1) acre or more, including, in the case of a common plan of development, contiguous
construction activities that cumulatively equal one (1) acre or more of disturbance.

EXCLUSIONS:
The following are excluded from coverage under this general permit:
1) Are conducted at or on properties that have obtained an individual KPDES permit for the discharge of other wastewaters which requires the development and
implementation of a Best Management Practices (BMP) plan;
2) Any operation that the DOW determines an individual permit would better address the discharges from that operation;
3) Any project that discharges to an Impaired Water listed in the most recent Integrated Report, §305(b) as impaired for sediment and for which an approved TMDL has been
developed.

SECTION I -- FACILITY OPERATOR INFORMATION (PERMITTEE)

Company Name:(✓)

Kentucky Transportation Cabinet, District 3

First Name:(✓)

Joseph

M.I.:

MI

Last Name:(✓)

Plunk

Mailing Address:(*)

900 Morgantown Road

City:(*)

Bowling Green

State:(*)

Kentucky

Zip:(*)

42101

eMail Address:(*)

Joseph.Plunk@ky.gov

Business Phone:(*)

270-746-7898

Alternate Phone:

Phone

SECTION II -- GENERAL SITE LOCATION INFORMATION

Project Name:(*)

KYTC Project: CID 204206

Status of Owner/Operator(*)

State Government

SIC Code(*)

1611 Highway and Street Const

Company Name:(✓)

Company Name

First Name:(✓)

First Name

M.I.:

MI

Last Name:(✓)

Last Name

Site Physical Address:(*)

KY 100

City:(*)

Adolphus

State:(*)

Kentucky

Zip:(*)

42120

County:(*)

Allen

Latitude(decimal degrees)(*)DMS to DD Converter
(https://www.fcc.gov/media/radio/dms-decimal)

36.695270

Longitude(decimal degrees)(*)

-86.341473

SECTION III -- SPECIFIC SITE ACTIVITY INFORMATION 

Project Description:(*)

Highway Safety Improvement Project consisting of asphalt paving, replacement and/or extension of various pipes, ditching, shouldering, improvements to roadside slopes,

     a. For single projects provide the following information
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Total Number of Acres in Project:(✓)

64.2

Total Number of Acres Disturbed:(✓)

34.5

Anticipated Start Date:(✓) Anticipated Completion Date:(✓)

     b. For common plans of development provide the following information

Total Number of Acres in Project:(✓)

# Acre(s)

Total Number of Acres Disturbed:(✓)

# Acre(s)

Number of individual lots in development, if applicable:(✓)

# lot(s)

Number of lots in development:(✓)

# lot(s)

Total acreage of lots intended to be developed:(✓)

Project Acres

Number of acres intended to be disturbed at any one time:(✓)

Disturbed Acres

Anticipated Start Date:(✓) Anticipated Completion Date:(✓)

List Building Contractor(s) at the time of Application:(*)

SECTION IV -- IF THE PERMITTED SITE DISCHARGES TO A WATER BODY THE FOLLOWING INFORMATION IS REQUIRED 

Discharge Point(s):

SECTION V -- IF THE PERMITTED SITE DISCHARGES TO A MS4 THE FOLLOWING INFORMATION IS REQUIRED 

Name of MS4:

 

Date of application/notification to the MS4 for construction site permit coverage:

Date

Discharge Point(s):(*)

SECTION VI -- WILL THE PROJECT REQUIRE CONSTRUCTION ACTIVITIES IN A WATER BODY OR THE RIPARIAN ZONE?

Will the project require construction activities in a water body or the riparian zone?:
(*)

No

If Yes, describe scope of activity: (✓) describe scope of activity

Is a Clean Water Act 404 permit required?:(*) No

+ 
Company Name

Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete

Trammel Creek
Trammel Creek
Trammel Creek
Trammel Creek
Trammel Creek
Trammel Creek
Trammel Creek
Trammel Creek
Trammel Creek

-86.284998
-86.285069
-86.283718
-86.280291
-86.280310
-86.277521
-86.277065
-86.275668
-86.275809

36.724728
36.724868
36.725071
36.725548
36.725690
36.726420
36.726682
36.727497
36.727602

Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes

105
106
107
108
109
110
111
112
113
+ 

Unnamed Tributary? Latitude Longitude Receiving Water Name

+ 
Latitude Longitude
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Is a Clean Water Act 401 Water Quality Certification required?:(*) No

SECTION VII -- NOI PREPARER INFORMATION

First Name:(*)

First Name

M.I.:

MI

Last Name:(*)

Last Name

Company Name:(*)

Company Name

Mailing Address:(*)

Mailing Address

City:(*)

City

State:(*) Zip:(*)

Zip

eMail Address:(*)

eMail Address

Business Phone:(*)

Phone

Alternate Phone:

Phone

SECTION VIII -- ATTACHMENTS

Facility Location Map:(*) Upload file

Supplemental Information: Upload file

SECTION IX -- CERTIFICATION

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system designed to assure that
qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information submitted is, to the best of my knowledge and belief, true, accurate, and complete. I am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for knowing violations.

Signature:(*)

Signature

Title:(*)

Title

First Name:(*)

First Name

M.I.:

MI

Last Name:(*)

Last Name

eMail Address:(*)

eMail Address

Business Phone:(*)

Phone

Alternate Phone:

Phone

Signature Date:(*)

Date

Click to Save Values for Future Retrieval Click to Submit to EEC
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GENERAL SUMMARY

UNITDESCRIPTIONITEM

P
R

O
J
E

C
T

T
O

T
A

L

                                  

COUNTY OF ITEM NO.

1 DGA BASE

TON

100 ASPHALT SEAL AGGREGATE TON

103 ASPHALT SEAL COAT TON

LEVELING & WEDGING PG64-22 TON190

212 CL2 ASPH BASE 1.00D PG64-22 TON

301 TON

462

464

CULVERT PIPE-18 IN

CULVERT PIPE-24 IN

LF

LF

LF

TON

CL2 ASPH SURF 0.38D PG64-22

EACH

2360

2363

2367

2381

GUARDRAIL TERMINAL SECTION NO 1

GUARDRAIL CONNECTOR TO BRIDGE END TYPE A

GUARDRAIL END TREATMENT TYPE 1

REMOVE GUARDRAIL

EACHDELINEATOR FOR GUARDRAIL B/W1987

EACH

EACH

EACH

LF

1

3

1

356 ASPHALT MATERIAL FOR TACK TON8

80 CRUSHED AGGREGATE SIZE NO. 23

1310 REMOVE PIPE LF

1727 SAFETY BOX INLET-24 IN SDB-1

2483 CHANNEL LINING CLASS II TON

2575 DITCHING AND SHOULDERING LF

2625 REMOVE HEADWALL EACH

2

2

2

2

2

9

9

3

3

3

3

3

4

10

8

4

4

3

7

10

9

9

2603 FABRIC-GEOTEXTILE CLASS 2 SQYD9

7

2159

2160

TEMP DITCH

CLEAN TEMP DITCH

LF

LF

DEMOBILIZATION2569 LS

2

2

10

2

8

8

ALLEN 3-9014

KY 100

GENERAL SUMMARY

QUANTITY CARRIED OVER FROM SUPERELEVATION IMPROVEMENT SUMMARY

QUANTITY CARRIED OVER FROM GUARDRAIL SUMMARY

QUANTITY CARRIED OVER FROM CULVERT PIPE SUMMARY

QUANTITY CARRIED OVER FROM ENTRANCE PIPE SUMMARY

QUANTITY CARRIED OVER FROM STRIPING SUMMARY

QUANTITY CARRIED OVER FROM SIGNING SUMMARY

QUANTITY CARRIED OVER FROM DITCHING AND SHOULDERING AND DGA WEDGE & CHIP SEAL SUMMARY

QUANTITY CARRIED OVER FROM OVERLAY AND RUMBLE STRIP SUMMARY

QUANTITY CARRIED OVER FROM PAVEMENT REPAIR SUMMARY

QUANTITY CARRIED OVER FROM CURVE WIDENING SUMMARY

1

2

3

4

5

6

7

8

9

10

EACH1726 SAFETY BOX INLET-18 IN SDB-1 3

EACH1728 3SAFETY BOX INLET-18 IN DBL SDB-5

22355 LFGUARDRAIL-STEEL W BEAM-S FACE A

EACH2GUARDRAIL END TREATMENT TYPE 72371

LS2568 MOBILIZATION

745

685

740

307

475

200

126

575

19

90

49

34

8

1

1

31

23,312

7,821

2,467

11,656

5

2

9

2

1,788

1

1

23,830

30

1987 2 EACH 40DELINEATOR FOR GUARDRAIL B/W (LUCIOL SYSTEMS BIDIRECTIONAL LINEAR DELINEATION) 13

12

13

EACH UNIT CONSISTS OF 12.5 LF. 

LUCIOL SYSTEMS ADVANCED DELINEATION WILL BE ACCEPTED AS THE OFFICIAL PRODUCT FOR THIS BID ITEM. 

ADDITIONAL QUANTITY INCLUDED FOR USE AS DIRECTED BY ENGINEER

12

11 QUANTITY CARRIED OVER FROM TEMPORARY FENCE & FENCE REPLACEMENT SUMMARY

441 ENTRANCE PIPE-18 IN LF4 40

450 ENTRANCE PIPE-15 IN EQUIV. 301

2259 11

2268 11

FENCE-TEMP

REMOVE & REPLACE FENCE

LF

LF

5,065

5,065

7 8 10

ALLEN COUNTY
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GENERAL SUMMARY

UNITDESCRIPTIONITEM

P
R

O
J
E

C
T

T
O

T
A

L

COUNTY OF ITEM NO.

8 LF

LF

LS

LF

LS

LS2650 MAINTAIN & CONTROL TRAFFIC

2671 PORTABLE CHANGEABLE MESSAGE SIGN EACH

2676 MOBILIZATION FOR MILL & TEXT

2677 ASPHALT PAVE MILLING & TEXTURING TON

2697 EDGELINE RUMBLE STRIPS

2726 STAKING

5950 EROSION CONTROL BLANKET SQYD

6406 SBM ALUM SHEET SIGNS .080 IN SQFT

6410 STEEL POST TYPE 1

6510 PAVE STRIPING-TEMP PAINT-4 IN

10020NS FUEL ADJUSTMENT DOLL

10030NS ASPHALT ADJUSTMENT DOLL

20191ED OBJECT MARKER TY 3 EACH

6

6

LF2701

2703

2704

2705

2706

2707

2708

TEMP SILT FENCE

SILT TRAP TYPE A

SILT TRAP TYPE B

SILT TRAP TYPE C

CLEAN SILT TRAP TYPE A

CLEAN SILT TRAP TYPE B

CLEAN SILT TRAP TYPE C

EACH

EACH

EACH

EACH

EACH

EACH

5952

5953

5963

5964

5985

5992

TEMP MULCH

TEMP SEEDING AND PROTECTION

INITIAL FERTILIZER

SEEDING & PROTECTION

AGRICULTURAL LIMESTONE

SQYD

SQYD

TON

TON

SQYD

TON

8

8

ALLEN 3-9014

KY 100

GENERAL SUMMARY

QUANTITY CARRIED OVER FROM CURVE WIDENING SUMMARY

QUANTITY CARRIED OVER FROM PAVEMENT REPAIR SUMMARY

QUANTITY CARRIED OVER FROM OVERLAY AND RUMBLE STRIP SUMMARY

QUANTITY CARRIED OVER FROM DITCHING AND SHOULDERING AND DGA WEDGE & CHIP SEAL SUMMARY

QUANTITY CARRIED OVER FROM SIGNING SUMMARY

QUANTITY CARRIED OVER FROM STRIPING SUMMARY

QUANTITY CARRIED OVER FROM ENTRANCE PIPE SUMMARY

QUANTITY CARRIED OVER FROM CULVERT PIPE SUMMARY

QUANTITY CARRIED OVER FROM GUARDRAIL SUMMARY

QUANTITY CARRIED OVER FROM SUPERELEVATION IMPROVEMENT SUMMARY1

2

3

4

5

6

7

8

9

10

6407 SBM ALUM SHEET SIGNS .125 IN SQFT6

5

LF

LF6572 PAVE MARKING-DOTTED LANE EXTEN

8806 2GUARDRAIL-BRIDGE CASE I-A

1

2

1

35

35

35

35

35

35

1

3

3

36

6

9

92,759

23,310

27,500

84,700

27,933

203

355

92,759

115

525

15,768

39,604

MAINTENANCE FERTILIZER

12

13

EACH UNIT CONSISTS OF 12.5 LF. 

LUCIOL SYSTEMS ADVANCED DELINEATION WILL BE ACCEPTED AS THE OFFICIAL PRODUCT FOR THIS BID ITEM. 

ADDITIONAL QUANTITY INCLUDED FOR USE AS DIRECTED BY ENGINEER

11 QUANTITY CARRIED OVER FROM TEMPORARY FENCE & FENCE REPLACEMENT SUMMARY

64

112,933

5 LF6556 PAVE STRIPING-DUR TY 1-6 IN W

5 LF6557 PAVE STRIPING-DUR TY-1-6 IN Y

5 LF6568 PAVE MARKING-THERMO STOP BAR-24 IN

491

493

48

38100 CONCRETE-CLASS A CUYD 33

8810 2PRECAST CONC BRIDGE RAIL BLOCK EACH 8

2
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GENERAL SUMMARY

UNITDESCRIPTIONITEM

P
R

O
J
E

C
T

T
O

T
A

L

20748ED SHOULDER MILLING/TRENCHING SQYD 

21373ND REMOVE SIGN EACH

HEADWALL (SLOPED & MITERED CONCRETE FOR 18 INCH PIPE) EACH24575ES610

COUNTY OF ITEM NO.

EACH24631EC BARCODE SIGN INVENTORY 6

HEADWALL (SLOPED & MITERED CONCRETE FOR 24 INCH PIPE) EACH24575ES610

3

3

10

21289ED 1LONGITUDINAL EDGE KEY LF

ALLEN 3-9014

KY 100

GENERAL SUMMARY

QUANTITY CARRIED OVER FROM CURVE WIDENING SUMMARY

QUANTITY CARRIED OVER FROM PAVEMENT REPAIR SUMMARY

QUANTITY CARRIED OVER FROM OVERLAY AND RUMBLE STRIP SUMMARY

QUANTITY CARRIED OVER FROM DITCHING AND SHOULDERING AND DGA WEDGE & CHIP SEAL SUMMARY

QUANTITY CARRIED OVER FROM SIGNING SUMMARY

QUANTITY CARRIED OVER FROM STRIPING SUMMARY

QUANTITY CARRIED OVER FROM ENTRANCE PIPE SUMMARY

QUANTITY CARRIED OVER FROM CULVERT PIPE SUMMARY

QUANTITY CARRIED OVER FROM GUARDRAIL SUMMARY

QUANTITY CARRIED OVER FROM SUPERELEVATION IMPROVEMENT SUMMARY1

2

3

4

5

6

7

8

9

10

10

444

5,983

19

3

83

10

12

13

EACH UNIT CONSISTS OF 12.5 LF. 

LUCIOL SYSTEMS ADVANCED DELINEATION WILL BE ACCEPTED AS THE OFFICIAL PRODUCT FOR THIS BID ITEM. 

ADDITIONAL QUANTITY INCLUDED FOR USE AS DIRECTED BY ENGINEER

11 QUANTITY CARRIED OVER FROM TEMPORARY FENCE & FENCE REPLACEMENT SUMMARY

24995EC 8

24996EC 8

PAVE STRIPING-SPRAY THERMO-6 IN W

PAVE STRIPING-SPRAY THERMO-6 IN Y

92,759LF

LF 92,759

21802EN G/R STEEL W BEAM-S FACE (7 FT POST) LF 1,2552

21134ND 12REMOVE-STORE AND REINSTALL SIGN EACH 15

6

ALLEN COUNTY
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NOT TO SCALE

COUNTY OF ITEM NO.

EXISTING PAVEMENT

1.25" CL2 ASPH SURF 0.38D PG64-22

!

11

NOTES: 

1 A 1.5' SHOULDER IS DESIRABLE BUT MAY HAVE TO BE NARROWED OR

ELIMINATED BASED ON FIELD CONDITIONS.

SEE SPECIAL NOTE

(2 APPLICATIONS)

ASPHALT SEAL COAT

3-9014.00ALLEN

DITCHING AND SHOULDERING DETAIL
ASPHALT OVERLAY SECTION WITH

1 CONTRACTOR SHALL PROPERLY BENCH INTO EXISTING SLOPE

AND APPLY PROPER COMPACTION.

2 COMPACT MATERIAL ACCORDING TO STANDARD SPECIFICATIONS

(SECT. 206).

3

4 SHOULDER EMBANKMENT MATERIAL SHALL BE SUITABLE FOR

VEGETATION GROWTH.

(SEE SPECIAL NOTE)

(2 APPLICATIONS)

ASPHALT SEAL COAT 

4:
1 EXISTING PAVEMENT

4:1 (DES.)

(SEE SPECIAL NOTE)

(2 APPLICATIONS)

ASPHALT SEAL COAT

NOTES: 

3

2

1.5'
! 1.5'

2

3:1 OR FLATTER
1

DETAIL.

DITCHING AND SHOULDERING

AND SHOULDERING.  SEE

(INCIDENTAL TO DITCHING 

COMPACTED EMBANKMENT

4" DGA MINIMUM

2" DGA MINIMUM

2" DGA MINIMUM

4" DGA MINIMUM

KY 100

ASPHALT OVERLAY DETAIL

1

THE BACKSLOPE.

CHANNEL LINING NEEDS TO BE INSTALLED TO HELP STABILIZE

REMIAN STEEP, THE ENGINEER MAY DETERMINE THAT

IN RIGHT-OF-WAY. IN AREAS WHERE THE BACKSLOPE MUST

FLATTEN DITCH BACKSLOPE WHEN POSSIBLE TO REMAIN

AVOID A SENSITIVE OBSTRUCTION.

ELIMINATED IN ORDER TO REMAIN ON RIGHT-OF-WAY OR

A 1.5' SHOULDER IS DESIRABLE BUT MAY HAVE TO BE

SENSITIVE OBSTRUCTION(S).  (SLOPE MAY BE STEEPER THAN 3:1)

BUT ONLY OUT TO THE EDGE OF THE RIGHT-OF-WAY OR

OTHER SENSITIVE OBSTRUCTIONS MAY REQUIRE EMBANKMENT

DUE TO RIGHT-OF-WAY, UTILITY POLES, TREES, FENCES, OR

3:1 OR FLATTER IS DESIRABLE, LOCATIONS THAT ARE LIMITED

2

3

EXISTING LANE

9' - 11'

EXISTING LANE

9' - 11'

9' - 11'

EXISTING LANE

9' - 11'

EXISTING LANE

LF AND WILL INCLUDE ALL WORK NECESSARY TO PERFORM WORK.

FINAL PAYMENT FOR DITCHING AND SHOULDERING WILL BE PAID PER

DGA WEDGE & CHIP SEAL DETAIL
ASPHALT OVERLAY WITH

ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
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NOT TO SCALE

COUNTY OF ITEM NO.

PAVEMENT REPAIR DETAIL

EXISTING PAVEMENT

EXISTING DGA BASE

!

E
X
.
 
E

D
G

E
L
I
N

E

FOR WIDTH OF REPAIR

SEE PAVEMENT REPAIR SUMMARY

4" CRUSHED LIMESTONE NO. 23

OVERLAY SUMMARY

QUANTITIES INCLUDED IN ASPHALT

2 APPLICATIONS ASPHALT SEAL COAT

2" DGA WITHOVERLAY SUMMARY

QUANTITIES INCLUDED IN ASPHALT

1.25" CL2 ASPH SURF 0.38D PG64-22

SEE PAVEMENT REPAIR SUMMARY FOR LOCATIONS, OFFSETS,

AND WIDTHS OF PAVEMENT REPAIR.

APPLY ASPHALT BASE IN LIFTS NOT TO EXCEED 4".

ALLEN 3-9014.00

1

2

NOTES: 

!

E
D

G
E

L
I
N

E

4" DGA

(SEE SPECIAL NOTE)

(2 APPLICATIONS)

ASPHALT SEAL COAT 

GUARDRAIL WITH OVERLAY DETAIL

EXCAVATION & BACKFILL.

REMOVAL OF EXISTING CRIBBING IS INCIDENTAL TO 

CRIBBING (AS APPLICABLE) BEFORE INSTALLING GUARDRAIL.

CONSTRUCT DITCHING AND SHOULDERING, DGA WEDGE, OR2.

SEE GUARDRAIL SUMMARY FOR GUARDRAIL LOCATIONS.1.

NOTES: 

SHOULDERING DETAIL SHEET

IS REQUIRED SEE DITCHING AND

IF DITCHING AND SHOULDERING

OVERLAY SUMMARY

QUANTITIES INCLUDED IN ASPHALT

1.25" CL2 ASPH SURF 0.38D PG64-22

EXISTING LANE

9' - 11'

EXISTING LANE

9' - 11'

GEOTEXTILE FABRIC TYPE IV

KY 100

GUARDRAIL &

PAVEMENT REPAIR DETAILS

2' MIN./

6' DES.

8" CL2 ASPH BASE 1.00D PG64-22

ALLEN COUNTY
HSIP 5071 (019)
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COUNTY OF ITEM NO.

NOT TO SCALE

              KY 100              

         TYPICAL SECTIONS         

    SUPERELEVATION IMPROVEMENT    

    ALLEN     3-9014.00 

MATCH EXISTING PAVEMENT WIDTH

!

DESIRED SE: 5.0% {
4

AVG. EX. SE: 5.1% {
3:1 OR FLATTER

1

AVG. EX. SE: 2.7% {

2

MATCH EXISTING PAVEMENT WIDTH

CURVE 1 SUPERELEVATION IMPROVEMENT

MATCH EXISTING PAVEMENT WIDTH

!

DESIRED SE: 3.0% }

4

3:1
 OR 

FLATTER
1

AVG. EX. SE: 1.8% {

2

1.25" CL2 ASPH SURF 0.38D PG64-22

MATCH EXISTING PAVEMENT WIDTH

AVG. EX. SE: 2.4% }

CURVE 4 SUPERELEVATION IMPROVEMENT

MATCH EXISTING PAVEMENT WIDTH

!

DESIRED SE: 3.5% {
4

AVG. EX. SE: 4.0% {
3:1 OR FLATTER

1

AVG. EX. SE: 1.5% {

2

MATCH EXISTING PAVEMENT WIDTH

CURVE 7 SUPERELEVATION IMPROVEMENT

ASPHALT OVERLAY SUMMARY

QUANTITIES INCLUDED IN

ASPHALT SEAL COAT

2" DGA WITH 2 APPLICATIONS 

ASPHALT OVERLAY SUMMARY

QUANTITIES INCLUDED IN

ASPHALT SEAL COAT

2" DGA WITH 2 APPLICATIONS 

ASPHALT OVERLAY SUMMARY

QUANTITIES INCLUDED IN

ASPHALT SEAL COAT

2" DGA WITH 2 APPLICATIONS 

DETAIL A

2.5" MAX

PVMT.
EXIST.

SEE DETAIL A

SEE DETAIL A

SEE DETAIL A

1.25" CL2 ASPH SURF 0.38D PG64-22

1.25" CL2 ASPH SURF 0.38D PG64-22

OR AVOID A SENSITIVE OBSTRUCTION.

NEED TO BE MODIFIED IN ORDER TO REMAIN WITHIN RIGHT-OF-WAY

ENGINEER IN THE FIELD. DESIRED SUPERELEVATION RATE MAY

FINAL SUPERELEVATION RATE TO BE DETERMINED BY THE4

MAXIMUM DEPTH OF MILLING AT LONGITUDINAL EDGE KEY SHALL BE 2.5".3

ACTUAL FIELD CONDITIONS.

ONLY AND ARE NOT MEANT TO BE TAKEN AS AN INDICATION OF

OF LIFTS SHOWN IN THESE DETAILS ARE GRAPHICAL REPRESENTATIONS

THICKNESSES BEING PLACED FOR EACH CURVE.  NUMBER AND THICKNESS

LEVELING & WEDGING MIX DESIGN WILL BE BASED ON THE LIFT2

SENSITIVE OBSTRUCTION(S). (SLOPE MAY BE STEEPER THAN 3:1)

BUT ONLY OUT TO THE EDGE OF THE RIGHT-OF-WAY OR 

OTHER SENSITIVE OBSTRUCTIONS MAY REQUIRE EMBANKMENT

DUE TO RIGHT-OF-WAY, UTILITY POLES, TREES, FENCES, OR 

3:1 OR FLATTER IS DESIRABLE. LOCATIONS THAT ARE LIMITED1

3

3

3

(INCIDENTAL TO DITCHING & SHOULDERING)

COMPACTED EMBANKMENT 

(INCIDENTAL TO DITCHING & SHOULDERING)

COMPACTED EMBANKMENT 

(INCIDENTAL TO DITCHING & SHOULDERING)

COMPACTED EMBANKMENT 

ALLEN COUNTY
HSIP 5071 (019)
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COUNTY OF ITEM NO.

NOT TO SCALE

              KY 100              

         TYPICAL SECTIONS         

    SUPERELEVATION IMPROVEMENT    

    ALLEN     3-9014.00 

MATCH EXISTING PAVEMENT WIDTH

!

DESIRED SE: 7.0% {
4

AVG. EX. SE: 7.2% {
3:1 OR FLATTER

1

AVG. EX. SE: 5.5% {

2

1.25" CL2 ASPH SURF 0.38D PG64-22

MATCH EXISTING PAVEMENT WIDTH

!

DESIRED SE: 6.0% {
4

AVG. EX. SE: 7.5% {

3:1 OR FLATTER

1

AVG. EX. SE: 4.5% {

2

CURVE 12 SUPERELEVATION IMPROVEMENT

ASPHALT OVERLAY SUMMARY

QUANTITIES INCLUDED IN

ASPHALT SEAL COAT

2" DGA WITH 2 APPLICATIONS 

ASPHALT OVERLAY SUMMARY

QUANTITIES INCLUDED IN

ASPHALT SEAL COAT

4" DGA WITH 2 APPLICATIONS 

CURVE 14 SUPERELEVATION IMPROVEMENT AND CURVE WIDENING

SEE CURVE WIDENING DETAIL SEE CURVE WIDENING DETAIL

DETAIL A

2.5" MAX

PVMT.
EXIST.

SEE DETAIL A

SEE DETAIL A

0.38D PG64-22

1.25" CL2 ASPH SURF

OR AVOID A SENSITIVE OBSTRUCTION.

NEED TO BE MODIFIED IN ORDER TO REMAIN WITHIN RIGHT-OF-WAY

ENGINEER IN THE FIELD. DESIRED SUPERELEVATION RATE MAY

FINAL SUPERELEVATION RATE TO BE DETERMINED BY THE4

MAXIMUM DEPTH OF MILLING AT LONGITUDINAL EDGE KEY SHALL BE 2.5".3

ACTUAL FIELD CONDITIONS.

ONLY AND ARE NOT MEANT TO BE TAKEN AS AN INDICATION OF

OF LIFTS SHOWN IN THESE DETAILS ARE GRAPHICAL REPRESENTATIONS

THICKNESSES BEING PLACED FOR EACH CURVE.  NUMBER AND THICKNESS

LEVELING & WEDGING MIX DESIGN WILL BE BASED ON THE LIFT2

SENSITIVE OBSTRUCTION(S). (SLOPE MAY BE STEEPER THAN 3:1)

BUT ONLY OUT TO THE EDGE OF THE RIGHT-OF-WAY OR 

OTHER SENSITIVE OBSTRUCTIONS MAY REQUIRE EMBANKMENT

DUE TO RIGHT-OF-WAY, UTILITY POLES, TREES, FENCES, OR 

3:1 OR FLATTER IS DESIRABLE. LOCATIONS THAT ARE LIMITED1

3

3

(INCIDENTAL TO DITCHING & SHOULDERING)

COMPACTED EMBANKMENT 

(INCIDENTAL TO DITCHING & SHOULDERING)

COMPACTED EMBANKMENT 
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COUNTY OF ITEM NO.

100SCALE: 1"=

           PLAN SHEET 1           

MATCHLINE STA. 9+
00

              KY 100              

    BEGIN PROJECT TO STA. 9+00    

   ALLEN      3-9014  

!
 

K
Y
 
10

0

MP 0.000

STA. 0+00.00 ! KY 100

BEGIN PROJECT

15
" 

C
M

P
B

U
R
I
E

D
 

C
M

P

I/E=600.85

O/E=599.27

15
" 

C
M

P

O/E=605.22

I/E=606.71

TOP CMP O/E=602.12

TOP CMP I/E=602.89

SIGN

SIGN

SIGN

SIGN

SIGN

WM

F
I
E

L
D
 

L
O

C
A

T
E

D
 

W
L

W
L
 
F

R
O

M
 

M
A

P
P
I
N

G

0+00

5+00

POB 0+00.00

PC 7+57.29

CURVE 1

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

BE NO MONETARY CLAIMS FOR UTILITIES.

WHEN PERFORMING WORK IN THESE AREAS.  THERE WILL

CONTRACTOR IS RESPONSIBLE FOR VERIFYING LOCATIONS 

APPROXIMATE AND NOT ALL UTILITIES MAY BE SHOWN. 

NOTE: LOCATION OF EXISTING UNDERGROUND UTILITIES IS

PAVE STRIPING-SPRAY THERMO-6 IN

EDGELINE RUMBLE STRIPS &

BEGIN ASPHALT OVERLAY,

STA. 0+00/MP 0.000

XX

WARNING SIGN

REMOVE EXISTING

STA. 6+40

18" X 18"

W13-1P

30"X30"

W1-5L

OFFSET STA. TO STA.

RT 6+30 - 9+00

DITCHING AND SHOULDERING

SUPERELEVATION IMPROVEMENT

PC STA. PT STA.CURVE NO.

1 (EB) 7+57.29 11+36.68

OFFSET STA. TO STA.

LT

RT

OFFSET STA. TO STA.

LT

RT

REMOVE EXISTING GUARDRAIL

INSTALL GUARDRAIL

LENGTH

LENGTH

363

150

367

150

BEGIN E.T. END E.T.

0+71 - 4+24

0+58 - 2+00

0+71 - 4+24 BR. END TY A

BR. END TY A

T.S. 1

TYPE 10+58 - 2+58

OFFSET STA. TO STA.

LT 7+00 - 9+00

DITCHING AND SHOULDERING

DESCRIPTION

PROPOSED SIGNS

STA.

RT (EB)

RT (EB)

OFFSETID

35

35 ADVISORY SPEED

6+40

6+40

LEFT WINDING ROAD

ALLEN COUNTY
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COUNTY OF ITEM NO.

100SCALE: 1"=

MATCHLINE STA. 27
+00

              KY 100              

     STA. 18+00 TO STA. 27+00     

   ALLEN      3-9014  

           PLAN SHEET 3           

MATCHLINE STA. 18+00

!
 

K
Y
 
10

0

18
" 

C
M

P

I/E=668.87

O/E=667.98

15
" C

M
P

O/E=673.87

I/E=674.91

15" RCP

I
/

E
=
6
7
2
.
6
7

O
/

E
=
6
7
2
.
0
6

SIGN
SIGN

SIGN

W
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R
O

M
 

M
A

P
P
I
N

G

W
L
 
F

R
O

M
 

M
A

P
P
I
N

G

20+00

25+0
0

PI 21+73.4
9

PC 18+93.09

CURVE 3

PT 24
+52.6

9

CURVE 3

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

LEE KEEN RD

XX

WARNING SIGN

REMOVE EXISTING

STA. 23+24

18" X 18"

W13-1P

30"X30"

W1-5R

DITCHING AND SHOULDERING

DESCRIPTION

PROPOSED SIGNS

STA.

LT (WB)

LT (WB)

OFFSETID

36

36 ADVISORY SPEED

RIGHT WINDING ROAD23+24

23+24

ALLEN COUNTY
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COUNTY OF ITEM NO.

100SCALE: 1"=

              KY 100              

    STA. 144+00 TO STA. 153+00    

   ALLEN      3-9014  

PLAN SHEET 17

MATCHLINE STA. 153+00

MATCHLINE STA. 144+00

!
 

K
Y
 
10

0

RCBC
3'X3'

O/E=669.50

I/E=670.72

B
U

R
I
E

D
 

P
I
P

E
O/E=691.76

I/E=692.74

I/E=690.81

O/E=690.73

 
P
I
P

E
B

U
R
I
E

D

SIGN

SIGN

SIGN

W
L
 
F

R
O

M
 

M
A

P
P
I
N

G

145+00

150+00

PC 151+11.42

CURVE 11

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

XX

WARNING SIGN

REMOVE EXISTING

STA. 148+98

6" X 12"

OM2-2V

18" X 18"

W13-1P

36"X36"

W1-10eR

DESCRIPTION

145+18

PROPOSED SIGNS

STA.

LT (EB)

LT (WB)

OFFSETID

15

15

RT (WB)

RT (EB)16

16

OBJECT MARKER TYPE 2

OBJECT MARKER TYPE 2

OBJECT MARKER TYPE 2

OBJECT MARKER TYPE 2

145+18

145+18

145+18

DESCRIPTION

PROPOSED SIGNS

STA.

RT (EB)

RT (EB)

OFFSETID

37

37 ADVISORY SPEED

148+98

148+98

RT REVERSE CURVE & CROSS
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COUNTY OF ITEM NO.

100SCALE: 1"=

              KY 100              

    STA. 162+00 TO STA. 171+00    

   ALLEN      3-9014  

PLAN SHEET 19

MATCHLINE STA. 171+00

MATCHLINE STA. 162+00

!
 

K
Y
 
10

0

I/E=
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I/E=6
36.55
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" C
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I/E=7
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7
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=70

6.50

S
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S
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S
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S
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P
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G

165+00

170+00

PI 162+78.03

PT 165+80.8
3

CURVE 12

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

POINT RD

STONY

GAINS RD

FANNY TOM

REPLACE ENTRANCE PIPE

STA. 170+60

XX

WARNING SIGN

REMOVE EXISTING

STA. 170+04

18" X 18"

W13-1P

36"X36"

W1-10eR

OFFSET STA. TO STA.

RT

DITCHING AND SHOULDERING

162+00 - 167+40

OFFSET STA. TO STA.

LT

DITCHING AND SHOULDERING

170+00 - 171+00

OFFSET STA. TO STA.

RT

DITCHING AND SHOULDERING

170+00 - 171+00

REMOVE EXISTING GUARDRAIL

OFFSET STA. TO STA.

LT

OFFSET STA. TO STA.

LT

REMOVE EXISTING GUARDRAIL

INSTALL GUARDRAIL

LENGTH

LENGTH

138

108

BEGIN E.T. END E.T.

TYPE 7

162+24 - 163+60

162+24 - 163+65 T.S. 1

RT

OFFSET

PROPOSED STRIPING

STA. TO STA. DESCRIPTION

162+88 - 163+00 STOP BAR - STONY POINT RD

DESCRIPTION

PROPOSED SIGNS

STA.

LT (WB)

LT (WB)

OFFSETID

38

38 ADVISORY SPEED

170+04

170+04

RT REVERSE CURVE & CROSS
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COUNTY OF ITEM NO.

100SCALE: 1"=

              KY 100              

    STA. 180+00 TO STA. 189+00    

   ALLEN      3-9014  

PLAN SHEET 21

MATCHLIN
E S

TA. 1
89+

00

MATCHLINE STA. 180+00

!
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S
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N

15
" 

C
M

P

O/E=681.00

24" RCP

I/E=64
7.19

O/E=6
46.64

SIGN

SIGN

W
M

LOCATED WL

FIELD

5
 
S

T
R

A
N

D
 

B
A

R
B

W
I
R

E
 
F

E
N

C
E

W
L
 
F

R
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M
A

P
P
I
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G

185+00

PT 181+23.49

CURVE 13

PC 187+15.02

CURVE 14

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

ADD ENTRANCE PIPE

STA. 188+76

SLOPED & MITERED CONCRETE HEADWALL

INSTALL 7 L.F. 24" CULVERT PIPE WITH

REMOVE 4 L.F. EXISTING PIPE

LEFT:

EXTEND 24" RCP

STA. 188+19

DISTURB LIMITS

ENTRANCE CONSTRUCTION

CURVE WIDENING &

BEGIN CURVE WIDENING

STA. 185+65

WARNING SIGN

REMOVE EXISTING

STA. 184+14

XX

(ONE PER DIRECTION OF TRAVEL)

ON EXISTING CHEVRON POSTS

INSTALL REFLECTIVE PANEL 

18" X 18"

W13-1P

30"X30"

W1-2L

OFFSET

RT 185+80 - 189+00 

STA. TO STA.

DITCHING AND SHOULDERING

OFFSET

LT 187+50 - 189+00

STA. TO STA.

DITCHING AND SHOULDERING

SUPERELEVATION IMPROVEMENT

PC STA. PT STA.CURVE NO.

194+13.2414 (EB) 187+15.02

DESCRIPTION

188+95

PROPOSED SIGNS

STA.

188+95

RT (EB)

RT (WB)

OFFSETID

19

19

REFL. PANEL ON EX. CHEVRON POST

REFL. PANEL ON EX. CHEVRON POST

OFFSET STA. TO STA.

LT

OFFSET STA. TO STA.

LT

REMOVE AND REPLACE FENCE

TEMPORARY FENCE

187+50 - 188+43

187+50 - 188+43

DESCRIPTION

PROPOSED SIGNS

STA.

RT (EB)

RT (EB)

OFFSETID

39

39 ADVISORY SPEED

184+14

184+14

LEFT CURVE
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COUNTY OF ITEM NO.

100SCALE: 1"=

              KY 100              

    STA. 189+00 TO STA. 198+00    

   ALLEN      3-9014  

PLAN SHEET 22

MATCHLINE S
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MATCHLINE STA. 189+00
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00

PI 190+91.74

PT 19
4+13

.24

CURVE 14

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

A
P

P
R

O
X
.
 
E

X
.
 
R
/
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SLOPED & MITERED CONCRETE HEADWALL

INSTALL 12 L.F. 18" CULVERT PIPE WITH

REMOVE 4 L.F. EXISTING PIPE

LEFT:

EXTEND 18" RCP

STA. 197+69

RECONSTRUCT ENTRANCE

STA. 189+45

SLOPED & MITERED CONCRETE HEADWALL

INSTALL 8 L.F. 18" CULVERT PIPE WITH

REMOVE 4 L.F. EXISTING PIPE

LEFT:

EXTEND 18" PLASTIC/RCP

STA. 191+20

DISTURB LIMITS

ENTRANCE CONSTRUCTION

CURVE WIDENING &

END CURVE WIDENING

STA. 195+63

(ONE PER DIRECTION OF TRAVEL)

ON EXISTING CHEVRON POSTS

INSTALL REFLECTIVE PANEL 

SECTIONS.

700 FT OF EXISTING FENCE. SEE CROSS 

NOTE: CURVE WIDENING WILL DISTURB

OFFSET

RT 189+00 - 195+50 

STA. TO STA.

DITCHING AND SHOULDERING

OFFSET

LT 189+00 - 196+00

STA. TO STA.

DITCHING AND SHOULDERING

DESCRIPTION

190+14

PROPOSED SIGNS

STA.

190+14

191+32

191+32

192+50

192+50

193+70

193+70

RT (EB)

RT (WB)

OFFSETID

20

20

RT (WB)

RT (EB)21

21

RT (WB)

RT (EB)22

22

RT (WB)

RT (EB)23

23

REFL. PANEL ON EX. CHEVRON POST

REFL. PANEL ON EX. CHEVRON POST

REFL. PANEL ON EX. CHEVRON POST

REFL. PANEL ON EX. CHEVRON POST

REFL. PANEL ON EX. CHEVRON POST

REFL. PANEL ON EX. CHEVRON POST

REFL. PANEL ON EX. CHEVRON POST

REFL. PANEL ON EX. CHEVRON POST

OFFSET

LT 196+00 - 198+00

STA. TO STA.

DITCHING AND SHOULDERING

198+00 -
 198+50

DITCHING AND SHOULDERING

OFFSET STA. TO STA.

LT

OFFSET STA. TO STA.

LT

REMOVE AND REPLACE FENCE

TEMPORARY FENCE

190+45 - 198+50

190+45 - 198+50

RT 190+50 - 195+50

RT 190+50 - 195+50
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COUNTY OF ITEM NO.

100SCALE: 1"=

              KY 100              

    STA. 198+00 TO STA. 207+00    

   ALLEN      3-9014  

PLAN SHEET 23

MATCHLINE STA. 207+00

MATCHLINE STA. 198
+00

!
 

K
Y
 
10

0

S
I
G

N

S
I
G

N

200+00

205+00
PI 204+94.53

PC 201+
64.11

CURVE 15

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

SLOPED & MITERED CONCRETE HEADWALL

INSTALL 12 L.F. 18" CULVERT PIPE WITH

REMOVE 4 L.F. EXISTING PIPE

RIGHT:

EXTEND 18" RCP

STA. 197+69

WARNING SIGN

REMOVE EXISTING

STA. 198+12

XX

SECTIONS.

700 FT OF EXISTING FENCE. SEE CROSS 

NOTE: CURVE WIDENING WILL DISTURB

18" X 18"

W13-1P

30"X30"

W1-2R

OFFSET

LT 198+00 - 198+50

STA. TO STA.

DITCHING AND SHOULDERING

DESCRIPTION

PROPOSED SIGNS

STA.

LT (WB)

LT (WB)

OFFSETID

40

40 ADVISORY SPEED

198+12

198+12

RIGHT CURVE
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COUNTY OF ITEM NO.

100SCALE: 1"=

              KY 100              

    STA. 225+00 TO STA. 234+00    

   ALLEN      3-9014  

PLAN SHEET 26

MATCHLINE STA. 23
4+00

MATCHLINE STA. 225+00

!
 

K
Y
 
10

0

O/E=604.11
I/E=605.70

24" STEEL

O/E=6
08.53

24" RCP I/E=609.
47

W
L
 
F

R
O

M
 

M
A

P
P
I
N

G

225+00

230+00

PI 230+64.81

PC 228+64.27
CURVE 17

PT 23
2+63

.70

CURVE 17

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

SLOPED & MITERED CONCRETE HEADWALL

INSTALL 10 L.F. 24" CULVERT PIPE WITH

REMOVE 4 L.F. EXISTING PIPE

LEFT:

EXTEND 24" RCP

STA. 231+68

OFFSET

LT 230+70 - 232+70

STA. TO STA.

DITCHING AND SHOULDERING
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COUNTY OF ITEM NO.

100SCALE: 1"=

              KY 100              

    STA. 252+00 TO STA. 261+00    

   ALLEN      3-9014  

PLAN SHEET 29

MATCHLINE STA. 26
1+00

MATCHLINE STA. 252+00

!
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10

0

TEL JB

t

t

t

t

15
" 

C
M

P

I/E=703.66

O/E=702.36

15
" 

C
M

P

18" RCP

I/E=706.35

O/E=704.89

I/E=7
15.18

O/E=
712.9

8

TOP OF PIPE I/E=708.98

TOP OF PIPE O/E=708.52

SILTED
50%

24" RCP

W
M

W
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E
D
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255+00

260+00

PI 256+59.51

PC 253+94.77
CURVE 19

PT 25
9+20

.26

CURVE 19

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W

A
P

P
R

O
X
.
 
E

X
.
 
R
/

W
SLOPED & MITERED CONCRETE HEADWALL

INSTALL 11 L.F. 18" CULVERT PIPE WITH

REMOVE 4 L.F. EXISTING PIPE

LEFT:

EXTEND 18" RCP

STA. 258+00

OFFSET

LT 252+00 - 261+00

STA. TO STA.

DITCHING AND SHOULDERING

OFFSET STA. TO STA.

LT

OFFSET STA. TO STA.

LT

REMOVE AND REPLACE FENCE

TEMPORARY FENCE

252+40 - 261+00

252+40 - 261+00
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KENTUCKY
DEPARTMENT OF HIGHWAYS

NOT TO SCALE (SHEET 1 OF 2)

BENCHING DETAILS

AND EMBANKMENT

DITCHING & SHOULDERING

~ NOTES ~

2575 - DITCHING & SHOULDERING - LF

BID ITEM AND UNIT TO BID:

FIGURE 1

FIGURE 2

FIGURE 3

FIGURE 4

FIGURE 5

FIGURE 6
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1.

3.

W

W

W

W

W

W

(OR FLATTER)

MATCH EXIST. SLOPE

3:1 (MINIMUM)

4:1 OR FLATTER (DES.)

*

CHANNEL LINING-CLASS II

W*

3:1

2:1

(MAX)

1:1

3:1 (MINIMUM)

4:1 OR FLATTER (DES.)

4.

(INCIDENTAL)

EMBANKMENT

COMPACTED(INCIDENTAL)

BENCH

EMBANKMENT

(INCIDENTAL)

BENCH

EMBANKMENT

(INCIDENTAL)

BENCHES

EMBANKMENT

(INCIDENTAL)

EMBANKMENT

COMPACTED

(INCIDENTAL)

EMBANKMENT

COMPACTED

INCIDENTAL)

(MIN. 3 INCHES,

REMOVE SOD

PER SECTION 206

INCIDENTAL)

(MIN. 3 INCHES,

REMOVE SOD

PER SECTION 206

INCIDENTAL)

(MIN. 3 INCHES,

REMOVE SOD

PER SECTION 206

INCIDENTAL)

(MIN. 3 INCHES,

REMOVE SOD

PER SECTION 206

INCIDENTAL)

(MIN. 3 INCHES,

REMOVE SOD

PER SECTION 206

INCIDENTAL)

(MIN. 3 INCHES,

REMOVE SOD

PER SECTION 206

5.

6.

BRING IT FLUSH WITH THE EDGE OF PAVEMENT.

THE EARTH SHOULDER TO THE PROPOSED WIDTH AND 

MATERIAL, MAY BE ALL THAT IS REQUIRED TO RESHAPE 

SHOULDERING, WITH MINIMAL ADDITIONAL EARTH 

AS SHOWN IN FIGURE 1, IN SOME SITUATIONS, MINOR 

RIGHT-OF-WAY AND/OR AVOID SENSITIVE OBSTRUCTIONS.

FLAT AS POSSIBLE AND REMAIN WITHIN THE 

THAT THE RESULTING FILL SLOPE BE INSTALLED AS 

PROPOSED EARTH SHOULDER WIDTH.  IT IS DESIRED 

REQUIRE ADDITIONAL EARTH MATERIAL TO ACHIEVE THE 

AS SHOWN IN FIGURE 2, MOST SITUATIONS WILL 

SENSITIVE OBSTRUCTION.

WITHIN THE RIGHT-OF-WAY AND/OR NOT IMPACT THE 

THAT THE RESULTING TOE OF SLOPE WILL REMAIN 

PROPOSED EARTH SHOULDER WIDTH MAY BE REDUCED SO 

IMPACTS A SENSITIVE OBSTRUCTION, THEN THE 

SLOPE EXTENDING BEYOND THE RIGHT-OF-WAY OR STILL 

(WHICHEVER IS FLATTER) STILL RESULTS IN THE TOE OF 

FILL SLOPE OR INSTALLING A 2:1 FILL SLOPE 

AS SHOWN IN FIGURE 4, IF MATCHING THE EXISTING 

7.

8.

REQUIRED.

INCREASES, MULTIPLE EMBANKMENT BENCHES MAY BE 

AS SHOWN IN FIGURE 6, AS THE HEIGHT OF THE FILL 

PROCESSING LESS EARTHWORK.

BE MORE ADVANTAGEOUS AS THIS WILL REQUIRE 

MULTIPLE SMALL BENCHES MAY BE USED, AND MAY -

THE HEIGHT OF THE BENCH

THE TYPICAL WIDTH (OR RUN) WILL VARY BASED ON -

THE TYPICAL HEIGHT (OR RISE) IS 1’ TO 6’-

AND SHOULDERING’:

USED IN CONJUNCTION WITH THE BID ITEM ’DITCHING 

FOLLOWING ARE GUIDELINES FOR EMBANKMENT BENCHING 

BID ITEM ’DITCHING AND SHOULDERING’.  THE 

EMBANKMENT BENCHING SHALL BE INCIDENTAL TO THE 

15% (APPROX. 6:1).  ANY AND ALL REQUIRED 

EXISTING GROUNDLINE HAS AN INCLINE GREATER THAN 

EMBANKMENT BENCHING WILL BE REQUIRED WHEN THE 2

2

2

2

2

(INCIDENTAL)

BENCH

EMBANKMENT

EMBANKMENT BENCHING-

SECTIONS

ACHIEVE THE DIMENSIONS SHOWN ON THE TYPICAL 

EXCAVATING AND REMOVING EXCESS MATERIAL TO -

SHALL BE SUITABLE FOR VEGETATION GROWTH.

NOTE:  ADDITIONAL EARTH MATERIAL PROVIDED 

SPECIFICATIONS.

ACCORDING TO SECTION 206 OF THE STANDARD 

THE TYPICAL SECTIONS.  COMPACT MATERIAL 

MATERIAL TO ACHIEVE THE DIMENSIONS SHOWN ON 

GRADING, SHAPING, AND COMPACTING THE EARTH 

PROVIDING ADDITIONAL EARTH MATERIAL AND -

LIMITED TO:

AND SHOULDERING MAY ALSO INCLUDE, BUT IS NOT 

ON THE EXISTING CONDITIONS ENCOUNTERED, DITCHING 

105.05 OF THE STANDARD SPECIFICATIONS.  DEPENDING 

THE CASE OF A DISCREPANCY, REFER TO SECTION 

IN THE PROPOSAL OR STANDARD SPECIFICATIONS. IN 

NOTES, AND ANY OTHER INFORMATION FOUND ELSEWHERE 

AND SHOULDERING ACCORDING TO THESE DETAILS, 

INCIDENTALS NECESSARY TO PERFORM THE DITCHING 

PERFORMED, AND WILL INCLUDE ALL WORK AND 

ACTUAL LINEAR FEET OF DITCHING AND SHOULDERING 

SECTIONS.  FINAL PAYMENT WILL BE BASED ON THE 

ROADSIDE DIMENSIONS, AS DETAILED ON THE TYPICAL 

ACHIEVE THE PROPOSED SHOULDER, DITCH, AND/OR 

EXISTING SHOULDER, DITCH, AND/OR ROADSIDE TO 

GRUBBING, GRADING, AND/OR RESHAPING OF THE 

CONSIST OF ANY AND ALL NECESSARY CLEARING & 

THE BID ITEM ’DITCHING & SHOULDERING’ SHALL 

SLOPE, OR A 2:1, WHICHEVER IS FLATTER.

THAN 3:1, BUT NO STEEPER THAN THE EXISTING FILL 

THEN THE FILL SLOPE MAY BE INSTALLED STEEPER 

RIGHT-OF-WAY OR IMPACT A SENSITIVE OBSTRUCTION, 

RESULT IN THE TOE OF SLOPE EXTENDING BEYOND THE 

AS SHOWN IN FIGURE 3, IF A 3:1 FILL SLOPE WILL 

NOTES 9 THRU 13

SEE SHEET 2 FOR

(INCIDENTAL)

EMBANKMENT

COMPACTED

BASE, OR 4’’ OF DGA WITH DOUBLE ASPHALT SEAL COAT.

GEOTEXTILE FABRIC TYPE IV AND 4’’ OF CRUSHED STONE 

THE CHANNEL LINING IS TO BE CAPPED WITH 

ELSEWHERE IN THE PROPOSAL AS SLOPE PROTECTION.  

SHOULDER.  THESE LOCATIONS WILL BE NOTED 

SLOPE IN ORDER TO ESTABLISH A WIDTH OF AGGREGATE 

LINING MAY BE INSTALLED ALONG THE STEEP EXISTING 

SENSITIVE OBSTRUCTION, THEN CLASS II CHANNEL 

BEYOND THE RIGHT-OF-WAY AND/OR IMPACTING A 

TO INSTALL A 2:1 FILL SLOPE WITHOUT EXTENDING 

IS STEEPER THAN 2:1 AND THERE IS NOT ENOUGH SPACE 

AS SHOWN IN FIGURE 5, IF THE EXISTING FILL SLOPE 
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W
 

o
r

2:1

SLOPE OR

THAN EXISTING

NO STEEPER

2:1

SLOPE OR

THAN EXIST.

NO STEEPER

SLOPE

EXIST.

(INCIDENTAL)

EMBANKMENT

COMPACTED

SEAL 

DOUBLE ASPHALT

OR GEOTEXTILE FABRIC, 4’’ DGA, &

CAP WITH GEOTEXTILE FABRIC & 4’’ CSB
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KENTUCKY
DEPARTMENT OF HIGHWAYS

(SHEET 2 OF 2)

BENCHING DETAILS

AND EMBANKMENT

DITCHING & SHOULDERING

FIGURE 7

FIGURE 8

FIGURE 9

FIGURE 10

FIGURE 11

O
B

S
T

R
U

C
T
I
O

N

S
E

N
S
I
T
I
V

E

R
O

W
 

o
r

R
O

W
 

o
r

O
B

S
T

R
U

C
T
I
O

N

S
E

N
S
I
T
I
V

E
R

O
W
 

o
r

O
B

S
T

R
U

C
T
I
O

N

S
E

N
S
I
T
I
V

E

~ NOTES ~

2575 - DITCHING & SHOULDERING - LF

BID ITEM AND UNIT TO BID:

1.

EMBANKMENT BENCHING-

SECTIONS

ACHIEVE THE DIMENSIONS SHOWN ON THE TYPICAL 

EXCAVATING AND REMOVING EXCESS MATERIAL TO -

SHALL BE SUITABLE FOR VEGETATION GROWTH.

NOTE:  ADDITIONAL EARTH MATERIAL PROVIDED 

SPECIFICATIONS.

ACCORDING TO SECTION 206 OF THE STANDARD 

THE TYPICAL SECTIONS.  COMPACT MATERIAL 

MATERIAL TO ACHIEVE THE DIMENSIONS SHOWN ON 

GRADING, SHAPING, AND COMPACTING THE EARTH 

PROVIDING ADDITIONAL EARTH MATERIAL AND -

LIMITED TO:

AND SHOULDERING MAY ALSO INCLUDE, BUT IS NOT 

ON THE EXISTING CONDITIONS ENCOUNTERED, DITCHING 

105.05 OF THE STANDARD SPECIFICATIONS.  DEPENDING 

THE CASE OF A DISCREPANCY, REFER TO SECTION 

IN THE PROPOSAL OR STANDARD SPECIFICATIONS. IN 

NOTES, AND ANY OTHER INFORMATION FOUND ELSEWHERE 

AND SHOULDERING ACCORDING TO THESE DETAILS, 

INCIDENTALS NECESSARY TO PERFORM THE DITCHING 

PERFORMED, AND WILL INCLUDE ALL WORK AND 

ACTUAL LINEAR FEET OF DITCHING AND SHOULDERING 

SECTIONS.  FINAL PAYMENT WILL BE BASED ON THE 

ROADSIDE DIMENSIONS, AS DETAILED ON THE TYPICAL 

ACHIEVE THE PROPOSED SHOULDER, DITCH, AND/OR 

EXISTING SHOULDER, DITCH, AND/OR ROADSIDE TO 

GRUBBING, GRADING, AND/OR RESHAPING OF THE 

CONSIST OF ANY AND ALL NECESSARY CLEARING & 

THE BID ITEM ’DITCHING & SHOULDERING’ SHALL 

2

AND SHOULDERING’:

USED IN CONJUNCTION WITH THE BID ITEM ’DITCHING 

FOLLOWING ARE GUIDELINES FOR EMBANKMENT BENCHING 

BID ITEM ’DITCHING AND SHOULDERING’.  THE 

EMBANKMENT BENCHING SHALL BE INCIDENTAL TO THE 

15% (APPROX. 6:1).  ANY AND ALL REQUIRED 

EXISTING GROUNDLINE HAS AN INCLINE GREATER THAN 

EMBANKMENT BENCHING WILL BE REQUIRED WHEN THE 

PROCESSING LESS EARTHWORK.

BE MORE ADVANTAGEOUS AS THIS WILL REQUIRE 

MULTIPLE SMALL BENCHES MAY BE USED, AND MAY -

THE HEIGHT OF THE BENCH

THE TYPICAL WIDTH (OR RUN) WILL VARY BASED ON -

THE TYPICAL HEIGHT (OR RISE) IS 1’ TO 6’-

SEE SHEET 1 FOR NOTES 3. THRU 8.

9.

10.

11.

ADDITIONAL EARTH MATERIAL MAY BE REQUIRED.

SHOULDERING.  IF THE MATERIAL IS NOT SUITABLE, 

MATERIAL REMOVED FROM THE DITCH IS SUITABLE FOR 

SHOULDER, PROVIDED THE ENGINEER DETERMINES THE 

THE DITCH MAY BE USED TO RESHAPE THE EARTH 

AND/OR RESHAPING.  THE MATERIAL EXCAVATED FROM 

DITCH AND SHOULDER MAY ONLY NEED MINOR REGRADING 

AS SHOWN IN FIGURE 8, IN SOME SITUATIONS, THE 

12.

13.

BACKSLOPES BE 2:1 OR FLATTER.

THAT DITCH FORESLOPES BE 3:1 OR FLATTER AND DITCH 

FURTHER AWAY FROM THE ROADWAY.  IT IS DESIRED 

DIMENSIONS WILL RESULT IN MOVING THE DITCH 

THE PROPOSED SHOULDER, DITCH, AND/OR ROADSIDE 

REGRADING AND RESHAPING THE ROADSIDE TO ACHIEVE 

AS SHOWN IN FIGURE 9, IN MOST SITUATIONS, 

1:
1 
(M

A
X
)

2:
1

(INCIDENTAL)

BENCH

EMBANKMENT

2

(INCIDENTAL)

BENCH

EMBANKMENT

2

(INCIDENTAL)

BENCH

EMBANKMENT

2

INCIDENTAL)

(MIN. 3 INCHES,

REMOVE SOD

PER SECTION 206

INCIDENTAL)

(MIN. 3 INCHES,

REMOVE SOD

PER SECTION 206

INCIDENTAL)

(MIN. 3 INCHES,

REMOVE SOD

PER SECTION 206

(INCIDENTAL)

EMBANKMENT

COMPACTED

W

W

W

W

W*

(INCIDENTAL)

EMBANKMENT

COMPACTED

(INCIDENTAL)

EMBANKMENT

COMPACTED

(INCIDENTAL)

EMBANKMENT

COMPACTED

2:
1 O

R 
FLATTER

3:1 OR FLATTER

1:
1 

(MAX)

1:1

SLOPE PROTECTION.

SHALL HAVE CLASS II CHANNEL LINING INSTALLED FOR 

MAXIMUM.  IN THIS SITUATION, THE DITCH BACKSLOPE 

MAY BE INSTALLED STEEPER THAN 2:1, UP TO 1:1 

SENSITIVE OBSTRUCTION, THEN THE DITCH BACK SLOPE 

EXTENDING BEYOND THE RIGHT-OF-WAY OR IMPACTING A 

BACKSLOPE WILL RESULT IN THE TOP OF CUT 

AS SHOWN IN FIGURE 10, IF INSTALLING A 2:1 DITCH 

CLASS II

CHANNEL LINING

CLASS II

CHANNEL LINING

3:1 OR FLATTER

FLATTER2:1
 OR

FLATTER2:1
 OR

3:1 OR FLATTER

O
B

S
T

R
U

C
T
I
O

N

S
E

N
S
I
T
I
V

E

R
O

W
 

o
r
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WITHIN THE RIGHT-OF-WAY AND/OR TO AVOID A 

THAT THE STEEP DITCH BACKSLOPE CAN BE INSTALLED 

PROPOSED EARTH SHOULDER WIDTH MAY BE REDUCED SO 

IMPACTS A SENSITIVE OBSTRUCTION, THEN THE 

EXTENDING BEYOND THE RIGHT-OF-WAY OR STILL 

BACKSLOPE STILL RESULTS IN THE TOP OF CUT 

AS SHOWN IN FIGURE 11, IF USING A 1:1 DITCH 

NOT TO SCALE

INTENDED RE-USE.

REMOVED FROM THE DITCH IS SUITABLE FOR THE 

PROVIDED THE ENGINEER DETERMINES THE MATERIAL 

MAY BE RE-USED ELSEWHERE ON THE PROJECT, 

DIMENIONS.  THE MATERIAL EXCAVATED FROM THE DITCH 

EXISTING DITCH AND RESHAPE IT TO THE PROPOSED 

THAT MAY BE REQUIRED IS TO CLEAN OUT THE 

AS SHOWN IN FIGURE 7, IN SOME SITUATIONS, ALL 
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 GUARDRAIL DELIVERY VERIFICATION SHEET  
 
Contract Id: ________________________ Contractor: _________________________ 
 
Section Engineer: ____________________  District & County: ______________________ 
 

DESCRIPTION   UNIT  QTY LEAVING PROJECT  QTY RECEIVED@BB YARD                                 

GUARDRAIL (Includes  LF  _________________            ________________ 
End treatments & crash cushions)    
STEEL POSTS   EACH  _________________            ________________ 

STEEL BLOCKS   EACH  _________________   ________________ 

WOOD OFFSET BLOCKS  EACH  _________________   ________________ 

BACK UP PLATES   EACH  _________________   ________________ 

CRASH CUSHION   EACH  _________________   ________________ 

NUTS, BOLTS, WASHERS  BAG/BCKT _________________   ________________ 

DAMAGED RAIL TO MAINT. FACILITY  LF _________________   ________________ 

DAMAGED POSTS TO MAINT. FACILITY       EACH _________________   ________________ 

*Required Signatures before Leaving Project Site 

Printed Section Engineer’s Representative________________________ & Date________________ 

Signature Section Engineer’s Representative_______________________& Date________________ 

Printed Contractor’s Representative______________________________& Date________________ 

Signature Contractor’s Representative____________________________& Date________________ 

*Required Signatures after Arrival at Bailey Bridge Yard (All material on truck must be counted & the 
quantity received column completed before signatures) 

Printed Bailey Bridge Yard Representative________________________ & Date________________ 

Signature Bailey Bridge Yard Representative_______________________& Date________________ 

Printed Contractor’s Representative______________________________& Date________________ 

Signature Contractor’s Representative____________________________& Date________________ 

 

**Payment for the bid item remove guardrail will be based upon the quantities shown in the Bailey Bridge 
Yard received column. Payment will not be made for guardrail removal until the guardrail verification sheets 
are electronically submitted to the Section Engineer by the Bailey Bridge Yard Representative. 

     

Completed Form Submitted to Section Engineer  Date: ____________________ By: _________________________ 
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GUARDRAIL ON BRIDGE, CASE I-A 
CURB HEIGHT GREATER THAN 2 INCHES 

 
 

 
 

   On the Bridge 
Bridge MP L= D= No. Posts LF of 2 PLY Rail 

3.99 36” 7” 36 430 
4.15 36” 7” 6 70 

     
     
     

 
 L = Length of Guardrail Post     D = Curb Height W = Width of Bridge Curb 
 
WARRANTS:  When the dimension from the top of the existing riding surface to the top of the curb 
is greater than 2 inches and where the clear distance between the faces of the guardrail is less than 20 
feet or the curb width is less than 18 inches, remove existing concrete and/or guardrail bridge rail and 
use Case I-A Bridge Guardrail. 
 
NOTES: 1. When using Case I-A Bridge Guardrail, do not pave the bridge surface flush to the 
top of   the curb. 
 

2. When Case I-A Bridge Guardrail is used, use a  Precast Concrete Bridge Block at 
the ends of the bridge which face opposing traffic.  See detail drawing for Precast 
Concrete Bridge Block. 
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BRIDGE DETAIL FOR PAVING PROJECT 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
W = bridge width curb to curb 
T = thickness of existing asphalt overlay 
L = length of bridge 
L1 &  L2 = length of approach pavement to be removed 
TR = thickness to be removed and replaced on bridge 
PR = thickness to be removed and replaced on pavement 
Note: L1 & L2 lengths shall be determined by using a transition rate of 100 ft/in of thickness 
 

Route Bridge No. MP 
W 
(ft) 

T 
(in) 

L1 
(ft) 

L2 

(ft) 
TR 

(in) 
L 

(ft) 
PR 
(in) 

KY 100 002B00016N 3.99 22’ N/A 125’ 125’ N/A 215’ 1.25” 

KY 100 002B00015N 4.15 19’ N/A 125’ 125’ N/A 32’ 1.25” 

          

          

          

          

          

          

          

 
 

ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 214 of 267



D:\DGNfiles\BLOCK.DGN  08/12/2003 02:49:51 PM

ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 215 of 267



ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 216 of 267



ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 217 of 267



ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 218 of 267



ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 219 of 267



 
 

PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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  11M 

SPECIAL NOTE FOR BARCODE LABEL ON PERMANENT SIGNS 

1.0    DESCRIPTION.  Install barcode label on sheeting signs. Section references herein are to the 
Department’s Standard Specifications for Road and Bridge Construction, current edition. 
 
2.0    MATERIALS.  The Department will provide the Contractor with a 2 inch x 1 inch foil barcode 
label for each permanent sheeting sign. A unique number will be assigned to each barcode label. 
 The Contractor shall contact the Operations and Pavement Management Branch in the Division 
of Maintenance at (502) 564-4556 to obtain the barcode labels.   
 
3.0    CONSTRUCTION.  Apply foil barcode label in the lower right quadrant of the sign back. Signs 
where the bottom edge is not parallel to the ground, the lowest corner of the sign shall serve as the 
location to place the barcode label. The barcode label shall be placed no less than one-inch and no more 
than three inches from any edge of the sign. The barcode must be placed so that the sign post does not 
cover the barcode label. 
 Barcodes shall be applied in an indoor setting with a minimum air temperature of 50°F or higher. 
Prior to application of the barcode label, the back of the sign must be clean and free of dust, oil, etc.  If 
the sign is not clean, an alcohol swab shall be used to clean the area. The area must be allowed to dry 
prior to placement of the barcode label. 
 Data for each sign shall include the barcode number, MUTCD reference number, sheeting 
manufacturer, sheeting type, manufacture date, color of primary reflective surface, installation date, 
latitude and longitude using the North American Datum of 1983 (NAD83) or the State Plane 
Coordinates using an x and y ordinate of the installed location.  
 Data should be provided electronically on the TC 71-229 Sign Details Information and TC 71-
230 Sign Assembly Information forms.  The Contractor may choose to present the data in a different 
format provided that the information submitted to the Department is equivalent to the information 
required on the Department TC forms.  The forms must be submitted in electronic format regardless of 
which type of form is used.  The Department will not accept PDF or handwritten forms. These 
completed forms must be submitted to the Department prior to final inspection of the signs. The 
Department will not issue formal acceptance for the project until the TC 71-229 and TC-230 electronic 
forms are completed for all signs and sign assemblies on the project.  
 
4.0    MEASUREMENT.  The Department will measure all work required for the installation of the 
barcode label and all work associated with completion and submission of the sign inventory data (TC 
71-229 and TC 71-230).  

The installation of the permanent sign will be measured in accordance to Section 715.  
 
5.0    PAYMENT.  The Department will make payment for the completed and accepted quantities under 
the following: 
 
Code  Pay Item    Pay Unit 
24631EC Barcode Sign Inventory  Each 

 The Department will not make payment for this item until all barcodes are installed and sign 
inventory is complete on every permanent sign installed on the project. The Department will make 
payment for installation of the permanent sign in accordance to Section 715. The Department will 
consider payment as full compensation for all work required under this special note.

Special Note for Barcode Label on Permanent Signs 
Effective with April 24, 2015 Letting Page 1 of 6 
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2020 STANDARD DRAWINGS THAT APPLY 
 

 
 

ROADWAY 
 ~ BARRIERS ~ 

GUARDRAIL CONNECTORS TO BRIDGE ENDS 
GUARDRAIL CONNECTOR TO BRIDGE END TYPE A COMPONENTS ........................................................ RBC-002-04 
GUARDRAIL CONNECTOR TO BRIDGE END TYPE A AND A-1 COMPONENTS ....................................... RBC-003-09 
GUARDRAIL CONNECTOR TO BRIDGE END TYPE A.................................................................................... RBC-005-01 
GUARDRAIL CONNECTOR TO BRIDGE END TYPE A NOTES ......................................................................... RBC-005N 
 

TYPICAL BARRIER INSTALLATIONS 
TYPICAL GUARDRAIL INSTALLATIONS ........................................................................................................... RBI-001-12 
TYPICAL GUARDRAIL INSTALLATIONS ........................................................................................................... RBI-002-07 
INSTALLATION OF GUARDRAIL END TREATMENT TYPE 1 ......................................................................... RBI-004-06 
 

GUARDRAIL HARDWARE 
STEEL BEAM GUARDRAIL (W-BEAM) ............................................................................................................. RBR-001-13 
GUARDRAIL COMPONENTS ............................................................................................................................... RBR-005-11 
GUARDRAIL TERMINAL SECTIONS ................................................................................................................. RBR-010-06 
STEEL GUARDRAIL POSTS ................................................................................................................................. RBR-015-06 
GUARDRAIL END TREATMENT TYPE 1 ........................................................................................................... RBR-020-07 
GUARDRAIL END TREATMENT TYPE 7 ........................................................................................................... RBR-050-08 
GUARDRAIL END TREATMENT TYPE 7 ALTERNATE ANCHOR ................................................................. RBR-051-01 
DELINEATORS FOR GUARDRAIL ...................................................................................................................... RBR-005-01 
 

~ DRAINAGE ~ 
PAVED DITCHES, FLUME INLETS AND CHANNEL LININGS 

CHANNEL LINING CLASS II AND III ................................................................................................................. RDD-040-05 
 

PIPE AND BOX CULVERT HEADWALLS 
          12” – 27” - SINGLE LINE PIPE 
CONCRETE HEADWALLS FOR 12” - 27” CIRCULAR PIPE CULVERTS ....................................................... RDH-005-02 
 

TYPICAL DRAINAGE INSTALLATIONS 
CULVERT, ENTRANCE & STORM SEWER PIPE TYPES & COVER HEIGHTS (12” – 24” PIPE) .................. RDI-001-10 
PIPE BEDDING FOR CULVERTS, ENTRANCE, AND STORM SEWER PIPE ................................................... RDI-020-10 
PIPE BEDDING FOR CULVERTS, ENTRANCE, AND STORM SEWER, REINFORCED CONC. PIPE ........... RDI-021-01 
PIPE BEDDING, TRENCH CONDITION ................................................................................................................ RDI-025-06 
PIPE BEDDING, TRENCH CONDITION, REINFORCED CONC. PIPE ............................................................... RDI-026-01 
EROSION CONTROL BLANKET SLOPE INSTALLATION ................................................................................. RDI-040-01 
EROSION CONTROL BLANKET CHANNEL INSTALLATION .......................................................................... RDI-041-01 
 

MISCELLANEOUS DRAINAGE 
TEMPORARY SILT FENCE ................................................................................................................................... RDX-210-03 
TEMPORARY SILT FENCE WITH WOVEN WIRE FENCE FABRIC ................................................................ RDX-215-01 
SILT TRAP - TYPE A ............................................................................................................................................. RDX-220-05 
SILT TRAP - TYPE B .............................................................................................................................................. RDX-225-01 
SILT TRAP - TYPE C .............................................................................................................................................. RDX-230-01 
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Standard Drawings That Apply 
Page 2 of 2 
 
 

~ GENERAL ~ 
CURVE WIDENING AND SUPERELEVATION 

CURVE WIDENING AND SUPERELEVATION TRANSITIONS ........................................................................ RGS-001-07 
 

~ PAVEMENT ~ 
MEDIANS, CURBS, APPROACHES, ENTRANCES, ETC. 

APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT ............................................................................ RPM-110-07 
 
 

TRAFFIC 
~ PERMANENT ~ 
RUMBLE STRIPS 

SHOULDER & EDGELINE RUMBLE STRIPS PLACEMENT DETAILS ................................................................ TPR-115 
EDGELINE RUMBLE STRIP DETAILS TWO LANE ROADWAYS ........................................................................ TPR-120 
 

~ TEMPORARY ~ 
TRAFFIC CONTROL 

LANE CLOSURE TWO-LANE HIGHWAY ........................................................................................................... TTC-100-05 
SHOULDER CLOSURE ........................................................................................................................................... TTC-135-03 
 

DEVICES 
DOUBLE FINES ZONE SIGNS ............................................................................................................................... TTD-120-03 
PAVEMENT CONDITION WARNING SIGNS ...................................................................................................... TTD-125-03 
 

STRIPING OPERATIONS 
MOBILE OPERATION FOR PAINT STRIPING CASE I ....................................................................................... TTS-100-02 
MOBILE OPERATION FOR PAINT STRIPING CASE II ..................................................................................... TTS-105-02 
MOBILE OPERATION FOR DURABLE STRIPING CASE III ............................................................................. TTS-130-02 
MOBILE OPERATION FOR DURABLE STRIPING CASE IV ............................................................................. TTS-135-02 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 

ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 241 of 267



11 

 

department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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          "General Decision Number: KY20200040 08/28/2020 

Superseded General Decision Number: KY20190040 

State: Kentucky 

Construction Type: Highway 

Counties: Allen, Ballard, Butler, Caldwell, Calloway,  
Carlisle, Christian, Crittenden, Daviess, Edmonson, Fulton,  
Graves, Hancock, Henderson, Hickman, Hopkins, Livingston,  
Logan, Lyon, Marshall, McCracken, McLean, Muhlenberg, Ohio,  
Simpson, Todd, Trigg, Union, Warren and Webster Counties in  
Kentucky. 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.80 for calendar year 2020 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.80 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2020.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/03/2020 
          1              01/10/2020 
          2              01/31/2020 
          3              08/14/2020 
          4              08/28/2020 

 BRIN0004-002 06/01/2017 

BALLARD, BUTLER, CALDWELL, CARLISLE, CRITTENDEN, DAVIESS, 
EDMONSON, FULTON, GRAVES, HANCOCK, HENDERSON, HICKMAN, 
HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN, 
MUHLENBERG, OHIO, UNION, and WEBSTER COUNTIES 

                                  Rates          Fringes 
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BRICKLAYER   
     Ballard, Caldwell,  
     Carlisle, Crittenden,  
     Fulton, Graves, Hickman,  
     Livingston, Lyon,  
     Marshall, and McCracken  
     Counties....................$ 30.50            15.16 
     Butler, Edmonson, Hopkins,  
     Muhlenberg, and Ohio  
     Counties....................$ 26.80            12.38 
     Daviess, Hancock,  
     Henderson, McLean, Union,  
     and Webster Counties........$ 30.00            15.16 
---------------------------------------------------------------- 
 BRTN0004-005 06/01/2017 

ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRIGG, and 
WARREN COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 26.80            12.38 
---------------------------------------------------------------- 
 CARP0357-002 04/01/2019 

                                  Rates          Fringes 

CARPENTER........................$ 29.25            19.23 
Diver............................$ 44.25            19.23 
PILEDRIVERMAN....................$ 29.50            19.23 
---------------------------------------------------------------- 
 ELEC0369-006 05/28/2019 

BUTLER, EDMONSON, LOGAN, TODD & WARREN COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 32.44            17.22 
---------------------------------------------------------------- 
 ELEC0429-001 01/01/2020 

ALLEN & SIMPSON COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 27.72            13.48 
---------------------------------------------------------------- 
 ELEC0816-002 01/01/2020 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES, 
HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 33.58       25.5%+7.25 

Cable spicers receive $.25 per hour additional. 
---------------------------------------------------------------- 
 ELEC1701-003 06/01/2018 
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DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO, 
UNION & WEBSTER COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 31.04            15.74 

Cable spicers receive $.25 per hour additional. 
---------------------------------------------------------------- 
 ELEC1925-002 01/01/2019 

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton): 

                                  Rates          Fringes 

CABLE SPLICER....................$ 25.80            12.16 
ELECTRICIAN......................$ 25.20            13.74 
---------------------------------------------------------------- 
* ENGI0181-017 07/01/2020 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 33.95            17.25 
     GROUP 2.....................$ 31.09            17.25 
     GROUP 3.....................$ 31.54            17.25 
     GROUP 4.....................$ 30.77            17.25 

OPERATING ENGINEER CLASSIFICATIONS    

  GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller; 
  Batcher Plant; Bituminous Paver; Bituminous Transfer 
  Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All 
  Scoop; Carry Deck Crane; Central Compressor Plant; Cherry 
  Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over); 
  Concrete Paver; Truck-Mounted Concrete Pump; Core Drill; 
  Crane; Crusher Plant; Derrick; Derrick Boat; Ditching & 
  Trenching Machine; Dragline; Dredge Operator; Dredge 
  Engineer; Elevating Grader & Loaders; Grade-All; Gurries; 
  Heavy Equipment Robotics Operator/Mechanic; High Lift; 
  Hoe-Type Machine; Hoist (Two or More Drums); Hoisting 
  Engine (Two or More Drums); Horizontal Directional Drill 
  Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau; 
  Locomotive; Mechanic; Mechanically Operated Laser Screed; 
  Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel 
  Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete; 
  Push Dozer; Rock Spreader, attached to equipment; Rotary 
  Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier; 
  Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom; 
  Telescoping Type Forklift; Tow or Push Boat; Tower Crane 
  (French, German & other types); Tractor Shovel; Truck 
  Crane; Tunnel Mining Machines, including Moles, Shields or 
  similar types of Tunnel Mining Equipment 

  GROUP 2 - Air Compressor (Over 900 cu. ft. per min.); 
  Bituminous Mixer; Boom Type Tamping Machine; Bull Float; 
  Concrete Mixer (Under 21 cu. ft.); Dredge Engineer; 
  Electric Vibrator; Compactor/Self-Propelled Compactor; 
  Elevator (One Drum or Buck Hoist); Elevator (When used to 
  Hoist Building Material); Finish Machine; Firemen & Hoist 
  (One Drum); Flexplane; Forklift (Regardless of Lift 
  Height); Form Grader; Joint Sealing Machine; Outboard Motor 
  Boat; Power Sweeper (Riding Type); Roller (Rock); Ross 
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  Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid 
  Steer Machine with all Attachments; Switchman or Brakeman; 
  Throttle Valve Person; Tractair & Road Widening Trencher; 
  Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger; 
  Welding Machine; Well Points;& Whirley Oiler 

  GROUP 3 -All Off Road Material Handling Equipment, including 
  Articulating Dump Trucks; Greaser on Grease Facilities 
  servicing Heavy Equipment 

  GROUP 4 - Bituminous Distributor; Burlap & Curing Machine; 
  Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout 
  Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler; 
  Paving Joint Machine; Power Form Handling Equipment; Pump; 
  Roller (Earth); Steerman; Tamping Machine; Tractor (Under 
  50 H.P.); & Vibrator 

  CRANES - with booms 150 ft. & Over (Including JIB), and where 
  the length of the boom in combination with the length of 
  the piling equals or exceeds 150 ft. -  $1.00 above Group 1 
  rate 

  EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID 
  10% ABOVE BASIC WAGE RATE.  THIS DOES NOT APPLY TO OPEN CUT 
  WORK. 

---------------------------------------------------------------- 
 IRON0070-005 06/01/2020 

BUTLER COUNTY (Eastern eighth, including the Townships of 
Decker, Lee & Tilford); 
EDMONSON COUNTY (Northern three-fourths, including the 
Townships of Asphalt, Bee Spring, Brownsville, Grassland, Huff, 
Kyrock, Lindseyville, Mammoth Cave, Ollie, Prosperity, Rhoda, 
Sunfish &  Sweden) 

                                  Rates          Fringes 

IRONWORKER   
     Structural; Ornamental;  
     Reinforcing; Precast  
     Concrete Erectors...........$ 30.42            23.15 
---------------------------------------------------------------- 
 IRON0103-004 08/01/2018 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHIO, UNION & 
WEBSTER COUNTIES 
BUTLER COUNTY (Townships of Aberdeen, Bancock, Casey, 
Dexterville, Dunbar, Elfie, Gilstrap, Huntsville, Logansport, 
Monford, Morgantown, Provo, Rochester, South Hill & Welchs 
Creek); 
CALDWELL COUNTY (Northeastern third, including the Township of 
Creswell); 
CHRISTIAN COUNTY (Northern third, including the Townships of 
Apex, Crofton, Kelly, Mannington & Wynns); 
CRITTENDEN COUNTY (Northeastern half, including the Townships 
of  Grove, Mattoon, Repton, Shady Grove & Tribune); 
MUHLENBERG COUNTY (Townships of Bavier, Beech Creek Junction, 
Benton, Brennen, Browder, Central City, Cleaton, Depoy, 
Drakesboro, Eunis, Graham, Hillside, Luzerne, Lynn City, 
Martwick, McNary, Millport, Moorman, Nelson, Paradise, 
Powderly,  South Carrollton, Tarina & Weir) 
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                                  Rates          Fringes 

Ironworkers:.....................$ 28.66           22.435 
---------------------------------------------------------------- 
 IRON0492-003 05/01/2018 

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTIES 
BUTLER COUNTY (Southern third, including the Townships of 
Boston, Berrys Lick, Dimple, Jetson, Quality, Sharer, Sugar 
Grove & Woodbury); 
CHRISTIAN COUNTY (Eastern two-thirds, including the Townships 
of Bennettstown, Casky, Herndon, Hopkinsville, Howell, 
Masonville, Pembroke & Thompsonville); 
EDMONSON COUNTY (Southern fourth, including the Townships of 
Chalybeate & Rocky Hill); 
MUHLENBERG COUNTY (Southern eighth, including the Townships of 
Dunnior, Penrod & Rosewood) 

                                  Rates          Fringes 

Ironworkers:.....................$ 26.11            14.02 
---------------------------------------------------------------- 
 IRON0782-006 05/01/2018 

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, 
LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES 
CALDWELL COUNTY (Southwestern two-thirds, including the 
Townships  of Cedar Bluff, Cider, Claxton, Cobb, Crowtown, 
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond & 
Princeton); 
CHRISTIAN COUNTY (Western third, Excluding the Townships of 
Apex, Crofton, Kelly, Mannington, Wynns, Bennettstown, Casky, 
Herndon, Hopkinsville, Howell, Masonville, Pembroke & 
Thompsonville); 
CRITTENDEN COUNTY (Southwestern half, including the Townships 
of  Crayne, Dycusburg, Frances, Marion, Mexico, Midway, 
Sheridan & Told) 

                                  Rates          Fringes 

Ironworkers:   
     Projects with a total  
     contract cost of  
     $20,000,000.00 or above.....$ 28.79            24.17 
     All Other Work..............$ 27.20            22.75 
---------------------------------------------------------------- 
 LABO0189-005 07/01/2018 

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, 
LIVINGSTON, LYON, MARSHALL & MCCRACKEN COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 23.07            14.21 
     GROUP 2.....................$ 23.32            14.21 
     GROUP 3.....................$ 23.37            14.21 
     GROUP 4.....................$ 23.97            14.21 

LABORER CLASSIFICATIONS    
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  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 LABO0189-006 07/01/2018 

ALLEN, BUTLER, CALDWELL, CHRISTIAN, DAVIESS, EDMONSON, HANCOCK, 
HOPKINS, LOGAN, MCLEAN, MUHLENBERG, OHIO, SIMPSON, TODD, TRIGG 
& WARREN COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 23.07            14.21 
     GROUP 2.....................$ 23.32            14.21 
     GROUP 3.....................$ 23.37            14.21 
     GROUP 4.....................$ 23.97            14.21 

LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
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  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 LABO0561-001 07/01/2018 

CRITTENDEN, HENDERSON, UNION & WEBSTER COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 22.71            15.00 
     GROUP 2.....................$ 22.96            15.00 
     GROUP 3.....................$ 23.01            15.00 
     GROUP 4.....................$ 23.61            15.00 

LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
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  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 PAIN0032-002 09/01/2018 

BALLARD COUNTY 

                                  Rates          Fringes 

Painters:   
     Bridges.....................$ 33.56            16.13 
     All Other Work..............$ 31.86            16.13 

  Spray, Blast, Steam, High & Hazardous (Including Lead 
  Abatement) and All Epoxy - $1.00 Premium 

---------------------------------------------------------------- 
 PAIN0118-003 06/01/2014 

EDMONSON COUNTY: 

                                  Rates          Fringes 

Painters:   
     Brush & Roller..............$ 18.50            11.97 
     Spray, Sandblast, Power  
     Tools, Waterblast & Steam  
     Cleaning....................$ 19.50            11.97 
---------------------------------------------------------------- 
 PAIN0156-006 04/01/2015 

DAVIESS, HANCOCK, HENDERSON, MCLEAN, OHIO, UNION & WEBSTER 
COUNTIES 

                                  Rates          Fringes 

Painters:   
     BRIDGES 
      GROUP 1....................$ 27.60            12.85 
      GROUP 2....................$ 27.85            12.85 
      GROUP 3....................$ 28.60            12.85 
      GROUP 4....................$ 29.60            12.85 
     ALL OTHER WORK: 
      GROUP 1....................$ 26.45            12.85 
      GROUP 2....................$ 26.70            12.85 
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      GROUP 3....................$ 27.45            12.85 
      GROUP 4....................$ 28.45            12.85 

PAINTER CLASSIFICATIONS   

GROUP 1 - Brush & Roller   

GROUP 2 - Plasterers   

  GROUP 3 - Spray; Sandblast; Power Tools; Waterblast; 
  Steamcleaning; Brush & Roller of Mastics, Creosotes, Kwinch 
  Koate & Coal Tar Epoxy 

  GROUP 4 - Spray of Mastics, Creosotes, Kwinch Koate & Coal 
  Tar  Epoxy 

---------------------------------------------------------------- 
 PAIN0500-002 06/01/2018 

CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, FULTON, 
GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN 
& TRIGG COUNTIES: 

                                  Rates          Fringes 

Painters:   
     Bridges.....................$ 27.75            13.60 
     All Other Work..............$ 21.50            13.60 

  Waterblasting units with 3500 PSI and above - $.50 premium 
  Spraypainting and all abrasive blasting - $1.00 premium 
  Work 40 ft. and above ground level - $1.00 premium 

---------------------------------------------------------------- 
 PLUM0184-002 07/01/2018 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN 
and TRIGG COUNTIES 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 35.06            18.18 
---------------------------------------------------------------- 
 PLUM0502-004 08/01/2020 

ALLEN, BUTLER, EDMONSON, SIMPSON & WARREN 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 36.92            20.78 
---------------------------------------------------------------- 
 PLUM0633-002 07/01/2017 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, LOGAN, MCLEAN, 
MUHLENBERG,  OHIO, TODD, UNION & WEBSTER COUNTIES: 

                                  Rates          Fringes 

PLUMBER/PIPEFITTER...............$ 31.47            16.80 
---------------------------------------------------------------- 
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 TEAM0089-003 04/01/2019 

ALLEN, BUTLER, EDMONSON, LOGAN, SIMPSON & WARREN COUNTIES 

                                  Rates          Fringes 

Truck drivers:   
     Zone 1: 
      Group 1....................$ 20.82            21.96 
      Group 2....................$ 21.00            21.96 
      Group 3....................$ 21.08            21.96 
      Group 4....................$ 21.10            21.96 

GROUP 1 - Greaser; Tire Changer    

  GROUP 2 - Truck Mechanic; Single Axle Dump; Flat Bed; All 
  Terrain Vehicles when used to haul materials; Semi Trailer 
  or Pole Trailer when used to pull building materials and 
  equipment; Tandem Axle Dump; Driver of Distributors 

GROUP 3 - Mixer All Types    

  GROUP 4 - Winch and A-Frame when used in transporting 
  materials; Ross Carrier; Fork Lift when used to transport 
  building materials; Driver on Pavement Breaker; Euclid and 
  Other Heavy Earth Moving Equipment; Low Boy; Articulator 
  Cat; Five Axle Vehicle 

---------------------------------------------------------------- 
 TEAM0215-003 04/01/2019 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO 
& WEBSTER COUNTIES 

                                  Rates          Fringes 

TRUCK DRIVER   
     Group 1.....................$ 22.45            21.96 
     Group 2.....................$ 22.68            21.96 
     Group 3.....................$ 22.75            21.96 
     Group 4.....................$ 22.76            21.96 

GROUP 1: Greaser, Tire Changer 

GROUP 2: Truck Mechanic 

  GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when 
  used to haul materials; Semi Trailer or Pole Trailer when 
  used to pull building materials and equipment; Tandem Axle 
  Dump; Driver of Distributors; Mixer All Types 

  GROUP 4: Euclid and other heavy earth moving equipment; Low 
  Boy; Articulator Cat; 5 Axle Vehicle; Winch and A- Frame 
  when used in transporting materials; Ross Carrier; Fork 
  Lift when used to transport building materials; Driver on 
  Pavement Breaker 

---------------------------------------------------------------- 
 TEAM0236-001 04/01/2019 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON,  GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, 
MCCRACKEN,TODD &  TRIGG COUNTIES 
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                                  Rates          Fringes 

TRUCK DRIVER   
     Group 1.....................$ 20.82            21.96 
     Group 2.....................$ 21.00            21.96 
     Group 3.....................$ 21.00            21.96 
     Group 4.....................$ 20.10            21.96 
     Group 5.....................$ 21.08            21.96 

GROUP 1: Greaser, Tire Changer 

GROUP 2: Truck Mechanic 

  GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when 
  used to haul materials; Semi Trailer or Pole Trailer when 
  used to pull building materials and equipment; Tandem Axle 
  Dump; Drivers of Distributors 

  GROUP 4: Euclid and other heavy earth moving equipment; Low 
  Boy; Articulator Cat; Five Axle Vehicle; Winch and A-Frame 
  when used in transporting materials; Ross Carrier 

GROUP 5: Mixer All Types 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 

https://beta.sam.gov/wage-determination/KY20200040/4... 8/31/2020 Page 11 of 13

ALLEN COUNTY
HSIP 5071 (019)

Contract ID:  204206
Page 258 of 267



order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
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---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION" 
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 12.0% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Allen County. 
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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PART V  
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 8/31/20
Page 1 of 3

204206

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 2,467.00 TON $
0020 00080 CRUSHED AGGREGATE SIZE NO 23 19.00 TON $
0030 00100 ASPHALT SEAL AGGREGATE 745.00 TON $
0040 00103 ASPHALT SEAL COAT 90.00 TON $
0050 00190 LEVELING & WEDGING PG64-22 685.00 TON $
0060 00212 CL2 ASPH BASE 1.00D PG64-22 740.00 TON $
0070 00301 CL2 ASPH SURF 0.38D PG64-22 7,821.00 TON $
0080 00356 ASPHALT MATERIAL FOR TACK 49.00 TON $

0090 02676
MOBILIZATION FOR MILL & TEXT
(ALLEN CO KY 100) 1.00 LS $

0100 02677 ASPHALT PAVE MILLING & TEXTURING 64.00 TON $
0110 21289ED LONGITUDINAL EDGE KEY 5,983.00 LF $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0120 02159 TEMP DITCH 23,312.00 LF $
0130 02160 CLEAN TEMP DITCH 11,656.00 LF $
0140 02259 FENCE-TEMP 5,065.00 LF $

0150 02268

REMOVE & REPLACE FENCE
 (FIVE STRAND BARBED WIRE WITH T-
POSTS & WOOD POSTS) 405.00 LF $

0160 02268

REMOVE & REPLACE FENCE
 (FIVE STRAND BARBED WIRE WITH WOOD
& METAL POSTS) 1,405.00 LF $

0170 02268
REMOVE & REPLACE FENCE
 (THREE PLANK WOOD FENCE) 75.00 LF $

0180 02268

REMOVE & REPLACE FENCE
 (TWO STRAND BARBED WIRE WITH T-
POSTS) 450.00 LF $

0190 02268

REMOVE & REPLACE FENCE
 (TWO STRAND BARBED WIRE-1
ELECTRIFIED-WITH METAL T-POSTS) 200.00 LF $

0200 02268

REMOVE & REPLACE FENCE
 (WOVEN WIRE WITH WOOD POSTS & TWO
BARBED WIRE STRANDS-1 ELECTRIFIED) 120.00 LF $

0210 02268
REMOVE & REPLACE FENCE
 (WOVEN WIRE/BARBED WIRE) 1,785.00 LF $

0220 02268

REMOVE & REPLACE FENCE
(WOVEN WIRE WITH SINGLE STRAND
BARBED WIRE) 625.00 LF $

0230 02483 CHANNEL LINING CLASS II 575.00 TON $
0240 02575 DITCHING AND SHOULDERING 23,830.00 LF $
0250 02603 FABRIC-GEOTEXTILE CLASS 2 126.00 SQYD $

0260 02650
MAINTAIN & CONTROL TRAFFIC
 (ALLEN CO KY 100) 1.00 LS $

0270 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0280 02697 EDGELINE RUMBLE STRIPS 92,759.00 LF $
0290 02701 TEMP SILT FENCE 23,310.00 LF $
0300 02703 SILT TRAP TYPE A 35.00 EACH $
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PROPOSAL BID ITEMS

Report Date 8/31/20
Page 2 of 3

204206

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0310 02704 SILT TRAP TYPE B 35.00 EACH $
0320 02705 SILT TRAP TYPE C 35.00 EACH $
0330 02706 CLEAN SILT TRAP TYPE A 35.00 EACH $
0340 02707 CLEAN SILT TRAP TYPE B 35.00 EACH $
0350 02708 CLEAN SILT TRAP TYPE C 35.00 EACH $

0360 02726
STAKING
 (ALLEN CO KY 100) 1.00 LS $

0370 05950 EROSION CONTROL BLANKET 27,500.00 SQYD $
0380 05952 TEMP MULCH 112,933.00 SQYD $
0390 05953 TEMP SEEDING AND PROTECTION 84,700.00 SQYD $
0400 05963 INITIAL FERTILIZER 3.00 TON $
0410 05964 MAINTENANCE FERTILIZER 3.00 TON $
0420 05985 SEEDING AND PROTECTION 27,933.00 SQYD $
0430 05992 AGRICULTURAL LIMESTONE 36.00 TON $
0440 06510 PAVE STRIPING-TEMP PAINT-4 IN 92,759.00 LF $
0450 06556 PAVE STRIPING-DUR TY 1-6 IN W 491.00 LF $
0460 06557 PAVE STRIPING-DUR TY 1-6 IN Y 493.00 LF $
0470 06568 PAVE MARKING-THERMO STOP BAR-24IN 48.00 LF $
0480 06572 PAVE MARKING-DOTTED LANE EXTEN 115.00 LF $
0490 10020NS FUEL ADJUSTMENT 15,768.00 DOLL $1.00 $ $15,768.00
0500 10030NS ASPHALT ADJUSTMENT 39,604.00 DOLL $1.00 $ $39,604.00
0510 20748ED SHOULDER MILLING/TRENCHING 444.00 SQYD $
0520 24995EC PAVE STRIPING-SPRAY THERMO-6 IN W 92,759.00 LF $
0530 24996EC PAVE STRIPING-SPRAY THERMO-6 IN Y 92,759.00 LF $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0540 00441 ENTRANCE PIPE-18 IN 40.00 LF $
0550 00450 ENTRANCE PIPE-15 IN EQUIV 301.00 LF $
0560 00462 CULVERT PIPE-18 IN 307.00 LF $
0570 00464 CULVERT PIPE-24 IN 34.00 LF $
0580 01310 REMOVE PIPE 475.00 LF $
0590 01726 SAFETY BOX INLET-18 IN SDB-1 8.00 EACH $
0600 01727 SAFETY BOX INLET-24 IN SDB-1 1.00 EACH $
0610 01728 SAFETY BOX INLET-18 IN DBL SDB-5 1.00 EACH $
0620 02625 REMOVE HEADWALL 30.00 EACH $

0630 24575ES610

HEADWALL
 (SLOPED & MITERED CONCRETE-FOR 18 IN
PIPE) 19.00 EACH $

0640 24575ES610

HEADWALL
 (SLOPED & MITERED CONCRETE-FOR 24 IN
PIPE) 3.00 EACH $

Section:  0004 - SIGNING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0650 06406 SBM ALUM SHEET SIGNS .080 IN 203.00 SQFT $
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PROPOSAL BID ITEMS

Report Date 8/31/20
Page 3 of 3

204206

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0660 06407 SBM ALUM SHEET SIGNS .125 IN 6.00 SQFT $
0670 06410 STEEL POST TYPE 1 355.00 LF $

0680 08100
CONCRETE-CLASS A
 (FOR INTERMEDIATE PIPE ANCHORS) 33.00 CUYD $

0690 21134ND REMOVE-STORE AND REINSTALL SIGN 15.00 EACH $
0700 21373ND REMOVE SIGN 10.00 EACH $
0710 24631EC BARCODE SIGN INVENTORY 83.00 EACH $

Section:  0005 - GUARDRAIL
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0720 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 31.00 EACH $

0730 01987

DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE
 (LUCIOL SYSTEMS BI-DIRECTIONAL LINEAR
DELINEATION) 40.00 EACH $

0740 02355 GUARDRAIL-STEEL W BEAM-S FACE A 200.00 LF $
0750 02360 GUARDRAIL TERMINAL SECTION NO 1 5.00 EACH $

0760 02363
GUARDRAIL CONNECTOR TO BRIDGE END
TY A 2.00 EACH $

0770 02367 GUARDRAIL END TREATMENT TYPE 1 9.00 EACH $
0780 02371 GUARDRAIL END TREATMENT TYPE 7 2.00 EACH $
0790 02381 REMOVE GUARDRAIL 1,788.00 LF $
0800 08806 GUARDRAIL-BRIDGE CASE I-A 525.00 LF $
0810 08810 PRECAST CONC BRIDGE RAIL BLOCK 8.00 EACH $
0820 20191ED OBJECT MARKER TY 3 9.00 EACH $
0830 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 1,255.00 LF $

Section:  0006 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0840 02568 MOBILIZATION 1.00 LS $
0850 02569 DEMOBILIZATION 1.00 LS $
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