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PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 3.50%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.UNOFFIC
IAL
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ADMINISTRATIVE DISTRICT - 09
CONTRACT ID - 191242

COUNTY - MASON

PCN - DE081112419W1
STP BRZ 0903 (208)

DAVIS LANE (CR 1124) (MP 0.007) ADDRESS DEFICIENCIES ON THE BRIDGE ON DAVIS LANE (MP 0.029), A
DISTANCE OF 0.09 MILES.BRIDGE WITH GRADE, DRAIN & SURFACE SYP NO. 09-08910.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:31:49.00 LONGITUDE 83:38:50.00

STP BRZ 0903 (208)

COMPLETION DATE(S):
67 WORKING Days APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018
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FEDERAL CONTRACT NOTES  
 
 
 
The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award: 
 
 102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
 102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
 102.09 Proposal Guaranty 
 
 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin. 
 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary. 
 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract. 
 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted. 
 
 
 
DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to submission 
and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 

The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 

proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price 

and total amount of the work to be performed by the individual DBE. The Proposal Line 
Number, Category Number, and the Project Line Number can be found in the “material listing” 
on the Construction Procurement website under the specific letting; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents. DBE participation may be counted as follows;  
a. If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar 

value of materials to be furnished will be counted toward the goal as follows: 
 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved. A regular dealer must be engaged 
in, as its principal business and in its own name, the sale of products to the public, 
maintain an inventory and own and operate distribution equipment; and 

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, materials, 
supplies, delivery of materials and supplies or for furnishing bonds, or insurance, 
providing such fees or commissions are determined to be reasonable and customary. 
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b) The dollar value of services provided by DBEs such as quality control testing, equipment 
repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose 
participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 
 
 
UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
along with the DBE’s certificate of insurance.  If the DBE is a supplier of materials for the project, 
a signed purchase order must be submitted to the Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor. 
 
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set (hard copy along with an electronic copy) of this information must 
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth calendar 
day after receipt of notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, telephone 
log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 

inform DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office of Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request 
reconsideration of the Committee’s decision. The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort. The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement. 
 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry out the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following: 

 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
 

PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and 
notarized Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any 
monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal.   These 
documents must be completed and signed within 7 days of being paid by the Cabinet.   
 
Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date. Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 
 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor 
Payment form and all copies of checks for payments listed above to the following address: 
 

Office of Civil Rights and Small Business Development 
6th Floor West 200 Mero Street 

Frankfort, KY 40622 
 
The prime contractor should notify the KYTC Office of Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Melvin Bynes.  Mr. Bynes’ current contact information is email 
address – melvin.bynes2@ky.gov and the telephone number is (502) 564-3601. 
 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 7/19/2019 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO 
PREFERENCE ACT (CPA). 
(REV 12-17-15) (1-16) 

 
SECTION 7 is expanded by the following new Article: 

 
102.10 Cargo Preference Act – Use of United States-flag vessels. 

Pursuant to Title 46CFR Part 381, the Contractor agrees 
• To utilize privately owned United States-flag commercial vessels to ship at 

least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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(formerly Hydrozo Clear 40 VOC)
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SPECIAL NOTE
“Remove Structure” & “Remove Existing Structure and Transport”
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SPECIAL NOTE  
 

For Tree Removal 
 

Mason County 
ADDRESS DEFICIENCIES OF THE BRIDGE ON DAVIS LANE. 

Item No. 9-8910 
 

 
NO CLEARING OF TREES 5 INCHES OR GREATER (DIAMETER BREAST 

HEIGHT) FROM JUNE 1- JULY 31. 
 

 
If there are any questions regarding this note, please contact Danny Peake, Director, 
Division of Environmental Analysis, 200 Mero Street, Frankfort, KY  40601, Phone: 
(502) 564-7250. 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 days prior to commencement of any bridge demolition or renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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SPECIAL NOTE 

KY Division of Air Quality Bridge Demolition Notification

Mason County
Address deficiencies of the bridge on Davis Lane (CR 1124)

(081C00022N)
Item No. 9-8910.00

Please be advised that it will be the responsibility of the 
selected roadway contractor to submit the 10-Day Notice of 
Intent for Demolition to the Kentucky Division for Air Quality.  
The attached Asbestos Inspection Report should accompany 
the submittal. 

If there are any questions regarding this note, please contact Director, Division of 
Environmental Analysis, TCOB, 200 Mero Street, Frankfort, KY 40622, Phone: 
(502) 564-7250.
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UTILITIES AND RAIL CERTIFICATION NOTE 

Mason County 
STPBRZ0903208 

FD52 081 9264401U 
Mile point: 0.007 TO 0.029 

ADDRESS DEFICIENCIES OF THE BRIDGE ON DAVIS LANE. (16CCN)(081C00022N) 
ITEM NUMBER: 09-8910.00 

 
 
 
 

Page 1 of 4 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

Please Note: The information presented in this Utility Note is informational in nature and the 
information contained herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject project to 
coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, 
avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict 
with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are 
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and 
Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions 
of this contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) have 
been determined using data garnered by varied means and with varying degrees of accuracy: from the 
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities 
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless 
specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations 
before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 
367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 
with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 
the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 
than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate 
Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request 
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom 
are to be contacted through their individual Protection Notification Center.  It may be necessary for the 
contractor to contact the County Court Clerk to determine what utility companies have facilities in the 
area.  Non-compliance with these directives can result in the enforcement of penalties. 

Utility coordination efforts determined that no significant utility relocation work is required to complete 
the project.  Any work pertaining to these utility facilities is defined in the bid package and is to be 
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 
any coordination or adjustments that are discussed or quantified in the proposal. 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Mason County 
STPBRZ0903208 

FD52 081 9264401U 
Mile point: 0.007 TO 0.029 

ADDRESS DEFICIENCIES OF THE BRIDGE ON DAVIS LANE. (16CCN)(081C00022N) 
ITEM NUMBER: 09-8910.00 

 
 
 
 

Page 2 of 4 

Form Revised 6/24/16 

 
 

 
 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Not Applicable 

*The Contractor is fully responsible for protection of all utilities listed above* 

 
 

 
 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Not Applicable 

 
 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

Windstream Communications – Telephone will start their relocation of their underground facilities on 
July 1, 2019 and will be completed by July 19, 2019. 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Mason County 
STPBRZ0903208 

FD52 081 9264401U 
Mile point: 0.007 TO 0.029 

ADDRESS DEFICIENCIES OF THE BRIDGE ON DAVIS LANE. (16CCN)(081C00022N) 
ITEM NUMBER: 09-8910.00 
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Form Revised 6/24/16 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Not Applicable 

 
 

 
 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

  No Rail Involvement      Rail Involved      Rail Adjacent     
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UTILITIES AND RAIL CERTIFICATION NOTE 

Mason County 
STPBRZ0903208 

FD52 081 9264401U 
Mile point: 0.007 TO 0.029 

ADDRESS DEFICIENCIES OF THE BRIDGE ON DAVIS LANE. (16CCN)(081C00022N) 
ITEM NUMBER: 09-8910.00 
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AREA FACILITY OWNER CONTACT LIST 

 

Facility Owner Address Contact 
Name 

Phone Email 

Windstream 
Communications - 
Telephone 

P.O. Box 25410 
Little Rock AK 
72212 

Kijana 
Royal 

5017487628 Kijana.Royal@windstream.com 

Windstream 
Communication  

 Local Contact for 
Mason Co          

 

Larry 
Potter 

606-784-
9830 

Larry. Potter 
@windstream.com 
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SPECIAL NOTE 

Filing of eNOI for KPDES Construction Stormwater Permit

County:  Mason Route: Davis Lane (CR 1124)
Item No.:  9-8910.00 KDOW Submittal ID: 155910
Project Description:  Address deficiencies of the bridge on Davis Lane 
(CR 1124) (081C00022N)

A Notice of Intent for obtaining coverage under the Kentucky Pollutant Discharge 
Elimination System (KPDES) General Permit for Stormwater Discharges 
Associated with Construction Activities (KYR10) has been drafted, copy of which is 
attached. Upon award, the Contractor will be identified in Section III of the form as 
the “Building Contractor” and it will be submitted for approval to the Kentucky 
Division of Water. The Contractor shall be responsible for advancing the work in a 
manner that is compliant with all applicable and appropriate KYTC specifications 
for sediment and erosion control as well as meeting the requirements of the KYR10 
permit and the KDOW.

If there are any questions regarding this note, please contact Director, Division of 
Environmental Analysis, TCOB, 200 Mero Street, Frankfort, KY  40622, Phone: 
(502) 564-7250.
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KENTUCKY POLLUTION DISCHARGE

ELIMINATION SYSTEM (KPDES)
Notice of Intent (NOI) for coverage of Storm Water 

Discharge Associated with Construction Activities Under 
the KPDES Storm Water General Permit KYR100000

Click here for Instructions
(Controls/KPDES_FormKYR10_Instructions.htm)
Click here to obtain information and a copy of the KPDES General Permit.

(http://dep.ky.gov/formslibrary/Documents/KYR10PermitPage.pdf)

(*) indicates a required field; ( ) indicates a field may be required based on user 
input or is an optionally required field

Reason for Submittal:(*)

Application for New Permit Coverage

Agency Interest ID:

Agency Interest ID

Permit Number:( )

KPDES Permit Number

If change to existing permit coverage is requested, describe the changes for which modification of coverage is being sought:( )

ELIGIBILITY:
Stormwater discharges associated with construction activities disturbing individually one (1) acre or more, including, in the case of a common plan of 
development, contiguous construction activities that cumulatively equal one (1) acre or more of disturbance. 

EXCLUSIONS:
The following are excluded from coverage under this general permit:
1) Are conducted at or on properties that have obtained an individual KPDES permit for the discharge of other wastewaters which requires the 
development and implementation of a Best Management Practices (BMP) plan;
2) Any operation that the DOW determines an individual permit would better address the discharges from that operation;
3) Any project that discharges to an Impaired Water listed in the most recent Integrated Report, §305(b) as impaired for sediment and for which an 
approved TMDL has been developed.

SECTION I -- FACILITY OPERATOR INFORMATION (PERMITTEE) 

Company Name:( )

Kentucky Transportation Cabinet - D9 Flemingsburg

First Name:( )

Steve

M.I.:

MI

Last Name:( )

Gunnell

Mailing Address:(*)

822 Elizaville Avenue

City:(*)

Flemingsburg

State:(*)

Kentucky

Zip:(*)

41041

eMail Address:(*)

steve.gunnell@ky.gov

Business Phone:(*)

606-845-2551

Alternate Phone:

Phone

SECTION II -- GENERAL SITE LOCATION INFORMATION

Project Name:(*)

Davis Lane Bridge Replacement; Item No. 9-8910; CID# 

Status of Owner/Operator(*)

State Government

SIC Code(*)

1622 Bridge, Tunnel, and E

Company Name:( )

Kentucky Transportation Cabinet - D9 Flemingsburg

First Name:( )

Steve

M.I.:

MI

Last Name:( )

Gunnell

Site Physical Address:(*)

Davis Lane (CR 1124)

City:(*)

Maysville

State:(*)

Kentucky

Zip:(*)

41056

County:(*)

Mason

Latitude(decimal degrees)(*)DMS to DD 
Converter
(https://www.fcc.gov/media/radio/dms-decimal)

38.53043

Longitude(decimal degrees)(*)

-83.647446

SECTION III -- SPECIFIC SITE ACTIVITY INFORMATION 

Project Description:(*)

Construct new bridge and remove existing bridge on Davis Lane @ Polecat Pike

     a. For single projects provide the following information

Total Number of Acres in Project:( ) Total Number of Acres Disturbed:( )

Page 1 of 3Kentucky EEC eForms
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1 1

Anticipated Start Date:( ) Anticipated Completion Date:( )

     b. For common plans of development provide the following information

Total Number of Acres in Project:( )

# Acre(s)

Total Number of Acres Disturbed:( )

# Acre(s)

Number of individual lots in development, if applicable:( )

# lot(s)

Number of lots in development:( )

# lot(s)

Total acreage of lots intended to be developed:( )

Project Acres

Number of acres intended to be disturbed at any one time:( )

Disturbed Acres

Anticipated Start Date:( ) Anticipated Completion Date:( )

List Building Contractor(s) at the time of Application:(*)

SECTION IV -- IF THE PERMITTED SITE DISCHARGES TO A WATER BODY THE FOLLOWING INFORMATION IS REQUIRED 

Discharge Point(s):

SECTION V -- IF THE PERMITTED SITE DISCHARGES TO A MS4 THE FOLLOWING INFORMATION IS REQUIRED 

Name of MS4:

Date of application/notification to the MS4 for construction site permit 
coverage:

Date

Discharge Point(s):(*)

SECTION VI -- WILL THE PROJECT REQUIRE CONSTRUCTION ACTIVITIES IN A WATER BODY OR THE RIPARIAN ZONE? 

Will the project require construction activities in a water body or the 
riparian zone?:(*)

Yes

If Yes, describe scope of activity: ( ) Construction of new bridge and removal of existing bridge

Is a Clean Water Act 404 permit required?:(*) Yes

Is a Clean Water Act 401 Water Quality Certification required?:(*) Yes

SECTION VII -- NOI PREPARER INFORMATION

+ 
Company Name

Delete
Delete
Delete
Delete
Delete

North Fork Licking River
North Fork Licking River
North Fork Licking River
North Fork Licking River
North Fork Licking River

-83.64760
-83.64740
-83.64760
-83.64820
-83.64710

38.53020
38.53030
38.53060
38.53070
38.53100

No
No
No
No
No

1
2
3
4
5
+ 

Unnamed Tributary? Latitude Longitude Receiving Water Name

+ 
Latitude Longitude

Page 2 of 3Kentucky EEC eForms
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First Name:(*)

Karen

M.I.:

L

Last Name:(*)

Mynhier

Company Name:(*)

Kentucky Transportation Cabinet - D9 Flemingsburg

Mailing Address:(*)

822 Elizaville Avenue

City:(*)

Flemingsburg

State:(*)

Kentucky

Zip:(*)

41041

eMail Address:(*)

karen.mynhier@ky.gov

Business Phone:(*)

606-845-2551

Alternate Phone:

Phone

SECTION VIII -- ATTACHMENTS

Facility Location Map:(*) Upload file

Supplemental Information: Upload file

SECTION IX -- CERTIFICATION

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system 
designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons who 
manage the system, or those persons directly responsible for gathering the information submitted is, to the best of my knowledge and belief, true, 
accurate, and complete. I am aware that there are significant penalties for submitting false information, including the possibility of fine and 
imprisonment for knowing violations. 

Signature:(*)

Signature

Title:(*)

Title

First Name:(*)

First Name

M.I.:

MI

Last Name:(*)

Last Name

eMail Address:(*)

eMail Address

Business Phone:(*)

Phone

Alternate Phone:

Phone

Signature Date:(*)

Date

Click to Save Values for Future Retrieval Click to Submit to EEC
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KyTC BMP Plan for Project CID ## - ####; Item No. 9-8910

KPDES BMP Plan Page 1 of 14

Revised 3/4/2016

Kentucky Transportation Cabinet

Highway District _9_

And

__________________(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10

Best Management Practices (BMP) plan

Groundwater protection plan

For Highway Construction Activities

For

Mason County
Address deficiencies of the bridge on Davis Lane

(081C00022N)

Project: CID ## - ####; Item No. 9-8910
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KyTC BMP Plan for Project CID ## - ####; Item No. 9-8910

KPDES BMP Plan Page 2 of 14

Revised 3/4/2016

Project information
       Note – (1) = Design    (2) = Construction (3) = Contractor

1. Owner – Kentucky Transportation Cabinet, District _9_

2. Resident Engineer: (2)

3. Contractor name: (2)

Address: (2)

Phone number: (2)
Contact: (2)
Contractors agent responsible for compliance with the KPDES 

permit requirements (3):

4. Project Control Number (2)

5. Route (Address) Davis Lane (CR 1124)

6. Latitude/Longitude (project mid-point) 38.530431°, -83.647443°

7. County (project mid-point) Mason

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)
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KyTC BMP Plan for Project CID ## - ####; Item No. 9-8910

KPDES BMP Plan Page 3 of 14

Revised 3/4/2016

A. Site description:

1. Nature of Construction Activity (from letting project description) Address 
deficiencies of the bridge on Davis Lane (081C00022N)

2. Order of major soil disturbing activities (2) and (3)

3. Projected volume of material to be moved 2796 cubic yards

4. Estimate of total project area (acres) 1 acre

5. Estimate of area to be disturbed (acres) 1 acre

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information.

7. Data describing existing soil condition The Geotech Report indicated 
that the soils at the site are low plasticity clay and silty sand with 
gravel. & (2)

8. Data describing existing discharge water quality (if any) None known. &
(2)

9. Receiving water name North Fork Licking River

10. TMDLs and Pollutants of Concern in Receiving Waters: The KY Division 
of Water website does not report any TMDLs for the North Fork 
Licking River.

11.Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.

MASON COUNTY
STP BRZ 0903 (208)

Contract ID:  191242
Page 44 of 99



KyTC BMP Plan for Project CID ## - ####; Item No. 9-8910

KPDES BMP Plan Page 4 of 14

Revised 3/4/2016

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans.

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities. The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed.

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate:

Construction Access – This is the first land-disturbing activity. As 
soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation.
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KyTC BMP Plan for Project CID ## - ####; Item No. 9-8910

KPDES BMP Plan Page 5 of 14

Revised 3/4/2016

At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.
Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.

Leaving areas undisturbed when possible.
Silt basins to provide silt volume for large areas.
Silt Traps Type A for small areas.
Silt Traps Type C in front of existing and drop inlets which 
are to be saved
Diversion ditches to catch sheet runoff and carry it to basins 
or traps or to divert it around areas to be disturbed.
Brush and/or other barriers to slow and/or divert runoff.
Silt fences to catch sheet runoff on short slopes. For longer 
slopes, multiple rows of silt fence may be considered.
Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.
Non-standard or innovative methods.

Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are 
completed
Silt Traps Type C in front of pipes after they are placed
Channel Lining
Erosion Control Blanket
Temporary mulch and/or seeding for areas where 
construction activities will be ceased for 21 days or more.
Non-standard or innovative methods

Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place.
Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place.
Additional Channel Lining and/or Erosion Control Blanket.
Temporary Mulch for areas where Permanent Seeding and 
Protection cannot be done within 21 days.
Special BMP’s such as Karst Policy
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KyTC BMP Plan for Project CID ## - ####; Item No. 9-8910

KPDES BMP Plan Page 6 of 14

Revised 3/4/2016

Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction.
Probably changes include:

Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades.
Permanent Seeding and Protection
Placing Sod
Planting trees and/or shrubs where they are included in the 

project
BMP’s including Storm Water Management Devices such as 
velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed
are  :    None.              

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations. Notices stating 
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Section Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements.
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KyTC BMP Plan for Project CID ## - ####; Item No. 9-8910

KPDES BMP Plan Page 7 of 14

Revised 3/4/2016

4. Spill Prevention

The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff.

Good Housekeeping:

The following good housekeeping practices will be followed onsite during the 
construction project.

An effort will be made to store only enough product required to do the 
job
All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure
Products will be kept in their original containers with the original 
manufacturer’s label
Substances will not be mixed with one another unless recommended 
by the manufacturer
Whenever possible, all of the product will be used up before disposing 
of the container
Manufacturers’ recommendations for proper use and disposal will be 
followed
The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all 
hazardous materials.

Products will be kept in original containers unless they are not 
resealable
Original labels and material safety data sheets (MSDS) will be 
reviewed and retained
Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials
If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

Petroleum Products:
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KyTC BMP Plan for Project CID ## - ####; Item No. 9-8910

KPDES BMP Plan Page 8 of 14

Revised 3/4/2016

Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger. 

Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

Paints:

All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations.

Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water

Spill Control Practices

In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup:

MASON COUNTY
STP BRZ 0903 (208)

Contract ID:  191242
Page 49 of 99



KyTC BMP Plan for Project CID ## - ####; Item No. 9-8910

KPDES BMP Plan Page 9 of 14

Revised 3/4/2016

Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies.
Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.
All spills will be cleaned up immediately after discovery.
The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a 
hazardous substance.
Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law.
The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup. 
Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. None.

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition. 

Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies.

Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
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the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. None.

F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls:

All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more.
Inspections will be conducted by individuals that have successfully 
completed the KEPSC-RI course as required by Section 213.02.02 of 
the Standard Specifications for Road and Bridge Construction, current 
edition. 
Inspection reports will be written, signed, dated, and kept on file.
Areas at final grade will be seeded and mulched within 14 days.
Areas that are not at final grade where construction has ceased for a 
period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area.
All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported.
Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence.
Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job.
Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed.
Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.
All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment.
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G. Non – Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include:

Water from water line flushings.
Water form cleaning concrete trucks and equipment.
Pavement wash waters (where no spills or leaks of toxic or hazardous 
materials have occurred).
Uncontaminated groundwater and rain water (from dewatering during 
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR 
5:037. 

Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project:

_____ 2. (e) land treatment or land disposal of a pollutant;

_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site);

_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant;

_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location;
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_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots);

_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition);

Or, check the following only if there are no qualifying activities

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the 

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan:

(a) General information about this project is covered in the Project 
information;

(b) Activities that require a groundwater protection plan have been 
identified above;

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures.

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity;

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer.

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections

(g) Certification (see signature page.) 
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan. 

The following certification applies to all parties that are signatory to this BMP plan:

I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed __________________title______________,   _____________________
    Typed or printed name2                                           signature

(3) Signed __________________title______________,   _____________________
            Typed or printed name1                                                    signature

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, Surface 
Water Permits Branch, Division of Water, 300 Sower Blvd, Frankfort,
Kentucky 40601. Reference the Contract Identification Number (CID), Item 
No., and KPDES number when one has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, Surface Water Permits Branch, 
Division of Water, 300 Sower Blvd, Frankfort, Kentucky 40601. Reference the 
Contract Identification Number (CID), Item No., and KPDES number when 
one has been issued.
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows:

Subcontractor 

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification.

Signed __________________title______________,   _____________________
           Typed or printed name1                                                   signature

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, Surface Water Permits Branch, Division of Water, 300 Sower 
Blvd, Frankfort, Kentucky 40601. Reference the Contract Identification 
Number (CID), Item No., and KPDES number when one has been issued.
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2016. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR DRILLED SHAFTS 

 
1.0 DESCRIPTION.  Furnish all equipment, materials and labor necessary for constructing 
reinforced concrete drilled shafts in cylindrically excavated holes according to the details 
shown on the plans or as the Engineer directs. Construct the shaft to the lines and dimensions 
shown on the plans, or as the Engineer directs. Section references herein are to the 
Department’s Standard Specifications for Road and Bridge Construction, current edition. 
 
2.0 MATERIALS. 
 

2.1 Concrete.  Use Class A Modified concrete unless otherwise shown on the plans.  
The slump at the time of placement shall be 6.5 to 9.5 inches, the coarse aggregate shall be 
size 67, 68, 78, 8 or 9M, and the water/cementitious material ratio shall not exceed 0.45. 
Include water reducing and retarding admixtures.  Type F high range water reducers used in 
combination with retarding admixtures or Type G high range water reducers fully meeting 
trial batch requirements are permitted and Class F fly ash is permitted in conformance with 
Section 601.    Design the mix such that the concrete slump exceeds 4 inches at 4 hours after 
batching.  If the estimated concrete transport, plus time to complete placement, exceeds 4 
hours, design the concrete to have a slump that exceeds 4 inches or more for the greater time 
after batching and demonstrate that the slump requirement can be achieved after the extended 
time period using a trial batch. 

Perform trial batches prior to beginning drilled shaft construction in order to demonstrate 
the adequacy of the proposed concrete mix. Demonstrate that the mix to be used will meet the 
requirements for temperature, slump, air content, water/cementitious material ratio, and 
compressive strength.  Use the ingredients, proportions and equipment (including batching, 
mixing, and delivery) to be used on the project.  Make at least 2 independent consecutive trial 
batches of 3 cubic yards each using the same mix proportions and meeting all specification 
requirements for mix design approval. Submit a report containing these results for slump, air 
content, water/cement ratio, temperature, and compressive strength and mix proportions for 
each trial batch to the Engineer for review and approval.  Failure to demonstrate the adequacy 
of the concrete mix, methods, or equipment to the Engineer is cause for the Engineer to 
require appropriate alterations in concrete mix, equipment, and/or method by the Contractor to 
eliminate unsatisfactory results. Perform additional trial batches required to demonstrate the 
adequacy of the concrete mix, method, or equipment. 
 

2.2 Steel Reinforcement.  Provide Grade 60 deformed bars conforming to Section 811 
of the Standard Specifications.  Rail steel is permitted for straight bars only.  Place according 
to Section 602 of the Standard Specifications, this Special Note, and the plans.  Use non-
corrosive centering devices and feet to maintain the specified reinforcement clearances. 
 

2.3 Casings.  Provide casing meeting the requirements of ASTM A 252 Grade 2 or 
better unless otherwise specified.  Ensure casing is smooth, clean, watertight, true and 
straight, and of ample strength to withstand handling, installation, and extraction stresses and 
the pressure of both concrete and the surrounding earth materials.  Ensure the outside diameter 
of casing is not less than the specified diameter of shaft. 

Use only continuous casings. Cut off the casing at the prescribed elevation and trim to 
within tolerances prior to acceptance. Extend casing into bedrock a sufficient distance to 
stabilize the shaft excavation against collapse, excessive deformation, and/or flow of water if 
required and/or shown on the plans. 

Install from the work platform continuous casing meeting the design thickness 
requirements, but not less than 3/8 inch, to the elevations shown on the plans. When drilled 
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shafts are located in open water areas, extend casings above the water elevation to the plan tip 
elevation to protect the shaft concrete from water action during concrete placement and 
curing.  All casing is permanent unless temporary casing is specified in the contract drawings 
or documents.  Permanent casing is incidental to the applicable drilled shaft unit bid price 
unless noted otherwise in the contract.  Temporary casing may be required for drilled shafts 
not socketed into bedrock.  If temporary surface casings are used, extend each casing up to the 
work platform. Remove all temporary surface casing prior to final acceptance unless 
otherwise permitted by the Central Office Construction Engineer.   

Ensure casing splices have full penetration butt welds conforming to the current edition 
of AWS D1.1 with no exterior or interior splice plates and produce true and straight casing. 
 

2.4 Slurry.  When slurry is to be used for installation of the Drilled Shaft, submit a 
detailed plan for its use and disposal. The plan should include, but not be limited to the 
following: 

 
1) Material properties 
2) Mixing requirements and procedures 
3) Testing requirements 
4) Placement procedures 
5) Disposal techniques 

 
Obtain the Central Office Division of Construction’s approval for the slurry use and 

disposal plan before installing drilled shafts. 
 
2.5 Tremies.  Provide tremies of sufficient length, weight, and diameter to discharge 

concrete at the shaft base elevation. Ensure the tremie diameter is least 6 times the maximum 
size coarse aggregate to be used in the concrete mix and no less than 10 inches.  Provide 
adequate wall thickness to prevent crimping or sharp bends that restrict concrete placement. 
Support tremies used for depositing concrete in a dry drilled shaft excavation so that the free 
fall of the concrete does not cause the shaft excavation to cave or slough. Maintain a clean and 
smooth tremie surface to permit both flow of concrete and unimpeded withdrawal during 
concrete placement.  Do not allow any aluminum parts to contact the concrete. Construct 
tremies used to deposit concrete for wet excavations so that they are watertight and will 
readily discharge concrete. 

 
2.6 Concrete Pumps.  Provide pump lines with a minimum diameter of 5 inches and 

watertight joints. 
 
2.7 Drop Chutes.  Do not use aluminum drop chutes. 

 
3.0 CONSTRUCTION.   
 

3.1 Preconstruction. 
 
3.1.1 Prequalification.  The Department will require prequalification by the 

Division of Construction Procurement before accepting a bid for the 
construction of Drilled Shafts. 

 
3.1.2 Pre-Bid Inspection.  Inspect both the project site and all subsurface 

information, including any soil or rock samples, prior to submitting a bid. 
Contact the Geotechnical Branch (502-564-2374) to schedule a viewing of 
the subsurface information. Failure to inspect the project site and view the 
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subsurface information will result in the forfeiture of the right to file a claim 
based on site conditions and may result in disqualification from the project. 

 
3.1.3 Drilled Shaft Installation Plan.  Upon request, the Department will review 

a Drilled Shaft Installation Plan. Submit the plan no later than 45 calendar 
days prior to constructing drilled shafts. Items covered in this plan should 
include, but not be limited to the following: 

 
1) Name and experience record of jobsite drilled shaft superintendent and 

foremen in charge of drilled shaft operations for each shift.   
2) List and size of proposed equipment including cranes, drills, augers, 

bailing buckets, final cleaning equipment, de-sanding equipment, slurry 
pumps, core sampling equipment, tremies or concrete pumps, casings, 
etc. 

3) Details of overall construction operation sequence and the sequence of 
shaft construction in the bents or groups. 

4) Details of shaft excavation methods including methods to over-ream or 
roughen shaft walls, if necessary. 

5) Details of slurry when the use of slurry is anticipated. Include methods 
to mix, circulate, and de-sand the proposed slurry.  Provide details of 
proposed testing, test methods, sampling methods, and test equipment. 

6) Details of proposed methods to clean shaft and inside of casing after 
initial excavation. 

7) Details of reinforcement handling, lifting, and placement including 
support and method to center in shaft. Also include rebar cage support 
during concrete placement and temporary casing removal. 

8) Details of concrete placement including procedures for concrete tremie 
or pump. Include initial placement, raising during placement, and 
overfilling of the shaft to expel contaminated concrete. 

9) Required submittals including shop drawings and concrete design 
mixes. 

10) Other information shown in the plans or requested by the Engineer. 
11) Special considerations for wet construction. 
12) Details of environmental control procedures to protect the environment 

from discharge of excavation spoil, slurry (natural and mineral), and 
concrete over-pour. 

 
The Division of Construction will review the submitted procedure and 

provide comments and recommendations. The Contractor is responsible for 
satisfactory construction and ultimate performance of the Drilled Shaft. 

 
3.2 General Construction.  Construct drilled shafts as indicated in the plans or 

described in this Special Note by either the dry or wet method. When the plans describe a 
particular method of construction, use this method unless the Engineer permits otherwise.  
When the plans do not describe a particular method, propose a method on the basis of its 
suitability to the site conditions.  Approval of this proposed method is contingent upon the 
satisfactory results of the technique shaft.  

The construction of the first drilled shaft or technique shaft will be used to determine if 
the methods and equipment used by the contractor are sufficient to produce a completed shaft 
meeting the requirements of the plans and specifications.  Ability to control dimensions and 
alignment of excavations within tolerances; to seal the casing into impervious materials; to 
prevent caving or deterioration of subsurface materials by the use of slurry or other means; to 
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properly clean the completed shaft excavation; to construct excavations in open water areas 
when required by the plans; to establish methods for belling or over-reaming when required 
by the plans; to determine the elevation of ground water; to satisfactorily handle, lift, place, 
and support the reinforcement cage; to satisfactorily place concrete meeting the specifications 
within the prescribed time frame; and to satisfactorily execute any other necessary 
construction operations will be evaluated during construction of the first shaft(s).  Revise the 
methods and equipment as necessary at any time during the construction of the first shaft 
when unable to satisfactorily carry out any of the necessary operations described above or 
unable to control the dimensions and alignment of the shaft excavation within tolerances.  
Accurately locate technique so they may be used in the finished structure unless directed 
otherwise in the contract document or by the Engineer. 

If at any time the Contractor fails to satisfactorily demonstrate, to the satisfaction of the 
Engineer, the adequacy of methods or equipment and alterations are required, additional 
technique shafts will be required at no additional cost to the Department and with no 
extension of contract time.  Additional technique shafts shall be located as near as possible to 
the proposed production shafts but in a location as not to interfere with other construction 
activities.  Once approval has been given to construct production shafts, no changes will be 
permitted in the methods or equipment used to construct the satisfactory shaft without written 
approval of the Engineer. 

Do not make a claim against the Department for costs of construction delays, or any 
materials, labor, or equipment that may be necessary due to the Contractor’s failure to furnish 
drilled shafts of a length sufficient to obtain the required bearing values, or for variations in 
length due to subsurface conditions that may be encountered.  Soundings, boring logs, soil 
profiles, or other subsurface data included in the Contract documents are used by the 
Department for design and making preliminary estimates of quantities and should be used 
only at the risk of the Contractor for determining equipment, materials, or labor necessary for 
drilling shafts as required by the contract.   

When necessary, set temporary removable surface casing. Use surface casing of 
sufficient length to prevent caving of the surface soils and to aid in maintaining shaft position 
and alignment.  Pre-drilling with slurry and/or over-reaming to the outside diameter of the 
casing may be required to install the surface casing at some sites. 

Provide equipment capable of constructing shafts to the deepest shaft depth shown in the 
plans plus 15 feet, 20 percent greater than the longest shaft (measured from the ground or 
water surface to the tip of the shaft), or 3 times the shaft diameter, whichever is greater. 
Blasting excavation methods are not permitted. 

Use permanent casing unless otherwise noted in the Contract. Place casing as shown on 
the plans before beginning excavation.  If full penetration cannot be attained, the Engineer 
may direct that excavation through the casing be accomplished and the casing advanced until 
reaching the plan tip elevation.  In some cases, over-reaming to the outside diameter of the 
casing may be required before placing the casing. Cut off the casing at the prescribed 
elevation and leave the remainder of the casing in place.  Do not use vibratory hammers for 
casing installation within 50 feet of shafts that have been completed less than 24 hours. 

 
3.2.1 Dry Construction Method.  Use the dry construction method only at sites where 

the ground water table and soil conditions (generally stiff to hard clays or rock 
above the water table) make it feasible to construct the shaft in a relatively dry 
excavation and where the sides and bottom of the shaft are stable and may be 
visually inspected by the Engineer prior to placing the concrete.  The dry 
construction method consists of drilling the shaft excavation, removing 
accumulated seepage water and loose material from the excavation, and placing 
the shaft concrete in a relatively dry excavation. 
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3.2.2 Wet Construction Method.  Use the wet construction method at all sites where it 
is impractical to excavate by the dry method.  The wet construction method 
consists of drilling the shaft excavation below the water table, keeping the shaft 
filled with water (including natural slurry formed during the drilling process) or 
slurry as defined in part 2.4 of this Special Note, desanding and cleaning the 
slurry as required, final cleaning of the excavation by means of a bailing bucket, 
air lift, submersible pump or other approved devices and placing the shaft 
concrete (with a tremie or concrete pump beginning at the shaft bottom) which 
displaces the water or slurry as concrete is placed.  

Where drilled shafts are located in open water areas, construct the shafts by 
the wet method using casings extending from above water elevation to the plan 
casing tip elevation to protect the shaft concrete from water action during 
placement and curing.  Install the casing in a manner that will produce a positive 
seal at the bottom of the casing. 

 
3.3 Slurry.  When the Contractor elects to use slurry, adjust construction operations so 

that the slurry is in contact with the bottom 5 feet of the shaft for less than 4 hours unless the 
Engineer approves otherwise.  If the 4-hour limit is exceeded, over-ream the bottom 5 feet of 
shaft.  

 
3.4 Cleaning.  Over-reaming, cleaning, or wire brushing the sidewalls of the shaft 

excavation and permanent casings may be necessary to remove the depth of softening or to 
remove excessive slurry cake buildup as indicated by sidewall samples or other test methods 
employed by the Engineer.  Over-ream around the perimeter of the excavation a minimum 
depth of 1/2 inch and maximum depth of 3 inches.  

 
3.5 Subsurface Exploration.  Take subsurface exploration borings when shown on the 

plans or as the Engineer directs to determine the character of the material that the shaft 
extends through and the material directly below the shaft excavation. Complete subsurface 
exploration borings prior to beginning excavation for any drilled shaft in a group. Unless 
directed otherwise, extend subsurface exploration borings a minimum depth of 3 shaft 
diameters but not less than 10 feet below the bottom of the anticipated tip of drilled shaft 
excavation as shown on the plans. For subsurface exploration borings where soil sampling is 
required use thin-wall tube samples and perform standard penetration tests according to the 
Department’s current Geotechnical Manual.  When shafts extend into bedrock, soil samples 
are not required unless otherwise specified.  Perform rock core drilling according to the 
Department’s Geotechnical Manual.  When the Engineer directs, perform additional 
subsurface exploration borings prior to drilled shaft construction.  Measure soil samples 
and/or rock cores and visually identify and describe them on the subsurface log according to 
the Department’s current Geotechnical Manual.  Subsurface exploration borings must be 
performed by contractors/consultants prequalified by the Department’s Division of 
Professional Services for Geotechnical Drilling Services at the time that field work begins. 

The Engineer or geotechnical branch representative may be on-site during the subsurface 
exploration process to evaluate the soil and/or rock core samples.  The Engineer or 
geotechnical branch representative will determine the need to extend the borings to depths 
greater than the depths previously specified. Handle, label, identify, and store soil and/or rock 
samples according to the Department's current Geotechnical Manual and deliver them with the 
subsurface logs to the geotechnical branch’s rock core lab in Frankfort within 24-hours of 
completing the borings, unless directed otherwise. 

The Engineer will inspect the soil samples and/or cores and determine the final depth of 
required excavation (final drilled shaft tip elevation) based on evaluation of the material's 
suitability.  The Engineer will establish the final tip elevations for shaft locations, other than 
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those for which subsurface exploration borings have been performed, based on the results of 
the subsurface exploration.  Within 15 calendar days after completion of the subsurface 
exploration borings, the Engineer will notify the contractor of the final tip elevations for shaft 
locations.   
 

3.6 Excavations.  The plans indicate the expected depths, the top of shaft elevations, 
and the estimated bottom of shaft elevations between which the drilled shaft are to be 
constructed.  Drilled shafts may be extended deeper when the Engineer determines that the 
material encountered while drilling the shaft excavation is unsuitable and/or is not the same as 
anticipated in the design of the drilled shaft.  Drilled shafts may be shortened when the 
Engineer determines the material encountered is better than that anticipated. 

Begin drilled shaft excavation the excavation, excavation inspection, reinforcement 
placement, and concrete placement can be completed as one continuous operation. Do not 
construct new shafts within 24 hours adjacent to recently completed shafts if the center-to-
center spacing is less than 3 shaft diameters. 

Dispose of excavated material removed from the shaft according to the Standard 
Specifications or the contract documents. 

Do not allow workmen to enter the shaft excavation for any reason unless both a suitable 
casing has been installed and adequate safety equipment and procedures have been provided 
to the workmen entering the excavation.  Recommended Procedures for the Entry of Drilled 
Shaft Foundation Excavations, prepared by ADSC: The International Association of 
Foundation Drilling provides guideline recommendations for down-hole entry of drilled 
excavations. 
 

3.7 Obstructions.  Remove subsurface obstructions at drilled shaft locations.  Such 
obstructions may include man-made materials such as old concrete foundations or natural 
materials such as boulders. Blasting is not permitted.   

 
3.8 Inspections of Excavations.  Provide equipment for checking the dimensions and 

alignment of each shaft excavation. Determine the dimensions and alignment of the shaft 
excavation under the observation and direction of the Engineer. Provide equipment necessary 
to verify shaft cleanliness for the method of inspection selected by the Engineer.   

Measure final shaft depths with a weighted tape or other approved methods after final 
cleaning.  Ensure the base of each shaft has less than ½ inch of sediment at the time of 
concrete placement. For dry excavations, do not allow the depth of water to exceed 3 inches 
for tremie or pump methods of concrete placement. Verify shaft cleanliness to the Engineer 
using direct visual inspection or other method the Engineers determines acceptable. Video 
camera or underwater inspection procedures may be used if specified in the plans. Inspect the 
side surfaces of rock sockets to ensure they are rough and of such condition to ensure bond 
between the shaft concrete and the rock.  Calipers, bent rods, or other devices may be used to 
inspect the diameter and roughness of rock sockets. When the Engineer directs, mechanically 
roughen surfaces found to be smooth. 

  
3.9 Reinforcing Steel Cage Fabrication and Placement.  Assemble the reinforcing 

steel cage, consisting of longitudinal bars, ties, spirals, cage stiffener bars, spacers, centering 
devices, and other necessary appurtenances and place as a prefabricated unit immediately after 
the shaft excavation is inspected and accepted, and just prior to concrete placement. 

Tie the reinforcing steel with 100 percent double-wire ties and provide support so that it 
will remain within allowable tolerances for position.  Locate splices as shown on the plans. 
Splice no more than 50 percent of the longitudinal reinforcing within 2-lap splice lengths of 
any location or within 3 feet of the splice location if approved mechanical connectors are 
used.  All splices are to be in accordance with plan details.  Use bands, temporary cross ties, 
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etc. as required to provide a reinforcement cage of sufficient rigidity to prevent racking, 
permanent deformations, etc. during installation. 

Use concrete centering devices or other approved non-corrosive centering devices at 
sufficient intervals along the length of the reinforcement cage to ensure concentric spacing for 
the entire cage length.  As a minimum, provide a set of non-corrosive centering devices at 
intervals not exceeding 5 feet throughout the length of the shaft.  When the size of the 
longitudinal reinforcement exceeds one inch in diameter the minimum spacing may be 
increased to 10 feet. As a minimum, provide a set of centering devices within 2 feet of the top 
and 2 feet of the bottom of the shaft.  In addition provide one set of centering devices 2 feet 
above and 2 feet below each change in shaft diameter. Provide feet (bottom supports) at the 
bottom of the shaft on vertical bars.  As a minimum, provide non-corrosive centering devices 
at 60 degree intervals around the circumference of the shaft to maintain the required 
reinforcement clearances.  Ensure the centering devices maintain the specified annular 
clearance between the outside of the reinforcing cage and the side of the excavated hole or 
casing. 

Concrete centering devices and feet will be constructed of concrete equal in quality and 
durability to the concrete specified for the shaft. Use epoxy coated centering devices 
fabricated from reinforcing steel. Use feet (bottom supports) of adequate size and number to 
assure the rebar cage is the proper distance above the bottom as determined by part 3.11 3) of 
this Special Note.  The feet are not intended to support the weight of the cage. In the event 
that the shaft has been excavated below the anticipated tip elevation, extend the reinforcing 
cage at the tip (low) end by lap splices, mechanical connectors, or welded splices conforming 
to the Standard Specifications.  In this instance, splices need not be staggered and 100 percent 
of the reinforcing bars may be spliced at a given location.  The bottom 12 inches of the shaft 
may not be reinforced when below plan tip elevation. 

During concrete placement, support the reinforcing cage at or near the top of shaft such 
that the concrete feet are positioned approximately one inch above the bottom of shaft 
excavation.  Not sooner than 24 hours after the completion of concrete placement, remove 
temporary supports. Provide the needed equipment, including extra cranes if necessary, to 
provide this cage support. 

Prior to placing the reinforcement cage, demonstrate to the satisfaction of the Engineer 
that the fabrication and handling methods to be used will result in a reinforcing cage placed in 
the proper position, with the proper clearances, and without permanent bending, squashing, or 
racking of the reinforcement cage.  During this demonstration bring the cage to an upright 
position, lower into a shaft excavation, and support as if for concrete placement. 

Check the elevation of the top of the reinforcing cage before and after the concrete is 
placed.  If the reinforcing cage is not maintained within the specified tolerances, correct to the 
satisfaction of the Engineer. Do not construct additional shafts until the contractor has 
modified his reinforcing cage support to obtain the required tolerances. 

 
3.10 Concrete Placement.  Place concrete according to the applicable portions of the 

Standard Specifications and with the requirements set forth herein.  Do not apply the 
provisions of the Special Note 6U for Structural Mass Concrete. 

Place concrete as soon as practical after reinforcing steel placement but no later than 4 
hours after completion of the shaft excavation. Place concrete continuously from the bottom 
to above the top elevation of the shaft.  For shafts that extend above ground or water surface, 
place concrete continuously after the shaft is full until good quality concrete is evident at the 
top of the shaft. Form any portion of the shaft above ground with a removable form or other 
approved method to the dimensions shown on the plans.  

For shafts constructed in the wet with the top of the shaft below the water surface and 
below top of casing, place concrete to approximately one shaft diameter but no less than 2 feet 
above the top of shaft elevation. Remove contaminated concrete and deleterious material, as 
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determined by the Engineer, accumulated above the top of shaft elevation immediately after 
completing concrete placement.  Deleterious material and contaminated concrete may be 
airlifted under a head of water or slurry provided that the head is maintained at or near the 
exterior water surface elevation.  Carefully remove any concrete remaining above plan top of 
shaft after curing and excess casing removal. 

Place concrete either by free fall, through a tremie, or concrete pump. Use the free fall 
placement method in dry holes only. The maximum height of free fall placement is 20 feet.  
Do not allow concrete placed by free fall to contact either the reinforcing cage or hole 
sidewall.  Drop chutes may be used to direct concrete to the base during free fall placement. 

Place concrete in the shaft in one continuous operation. Maintain a minimum slump of 4 
inches or more throughout the placement for 4 hours after batching.  Adjust approved 
admixtures in the concrete mix for the conditions encountered on the job so that the concrete 
remains in a workable plastic state throughout the placement. Perform slump loss tests to 
demonstrate that the concrete will maintain a 4-inch or greater slump for a period of time 
equal to the estimated transport plus the 2-hour placement time, but not less than 4 hours.  

When the Engineer determines the concrete placement methods and/or equipment during 
construction of any technique and/or production shafts to be inadequate, make appropriate 
alterations to eliminate unsatisfactory results.  

Drilled shafts not meeting the concrete placement requirements of this Special Note or 
contract plans are unacceptable. Correct all unacceptable completed shafts to the satisfaction 
of the Engineer.   
 

3.10.1 Tremie Placement.  Tremies may be used for concrete placement in either wet or 
dry holes.  Extend the tremie to the shaft base elevation before starting 
underwater placement. Valves, bottom plates, or plugs may be used only if 
concrete discharge can begin approximately 2 inches above the excavation 
bottom.  Remove plugs from the excavation unless otherwise approved by the 
Engineer. Maintain tremie discharge at or near the bottom of excavation as long 
as practical during concrete placement. Immerse tremie discharge end as deep as 
practical in the concrete but not less than 10 feet.  

If at any time during the concrete pour the tremie line orifice is removed 
from the fluid concrete column and discharges concrete above the rising concrete 
surface, the entire drilled shaft is considered defective.  In such case, remove the 
reinforcing cage and concrete, complete any necessary sidewall cleaning or over-
reaming as directed by the Engineer, and repour the shaft. 

 
3.10.2 Pumped Concrete.  Concrete pumps and lines may be used for concrete 

placement in either wet or dry excavations.  Do not begin concrete placement 
until the pump line discharge orifice is at the shaft base elevation. 

For wet excavations, use a plug or similar device to separate the concrete 
from the fluid in the hole until pumping begins. Remove the plug unless 
otherwise approved by the engineer.  

Ensure the discharge orifice remains at least 10 feet below the surface of the 
fluid concrete.  When lifting the pump line during concrete placement, reduce the 
line pressure until the orifice has been repositioned at a higher level in the 
excavation. 

If at any time during the concrete pour the pump line orifice is removed from 
the fluid concrete column and discharges concrete above the rising concrete level, 
the Department will consider the shaft defective.  In such case, remove the 
reinforcing cage and concrete, complete any necessary sidewall cleaning or over-
reaming as the Engineer directs, and repour the shaft. 
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3.10.3  Drop Chutes.  Drop chutes may be used to direct placement of free fall concrete 
in excavations where the maximum depth of water does not exceed one inch.  Do 
not use the free fall method of placement in wet excavations. Concrete may be 
placed through either a hopper at the top of the tube or side openings as the drop 
chute is retrieved during concrete placement. Reduce the height of free fall and/or 
reduce the rate of concrete flow into the excavation if the concrete placement 
causes the shaft excavation to cave or slough, or if the concrete strikes the 
reinforcing cage or sidewall. When the Engineer determines free fall placement 
cannot be accomplished satisfactorily, use either tremie or pumping to accomplish 
the pour. 

 
3.11 Construction Tolerances.  The following construction tolerances apply to drilled 

shafts unless otherwise stated in the contract document: 
 

1) Construct drilled shaft within 3 inches of plan position in the horizontal plane at the 
top of the shaft. 

2) Do not vary the vertical alignment of a shaft excavation from the plan alignment by 
more than 1/4 inch per foot of depth or 6 inches total. 

3) Maintain the top of the reinforcing steel cage no more than 6 inches above and no 
more than 3 inches below plan position. 

4) All casing diameters shown on the plans refer to O.D. (outside diameter) 
dimensions.  The casing dimensions are subject to American Pipe Institute 
tolerances applicable to regular steel pipe.  A casing larger in diameter than shown 
in the plans may be used, at no additional cost, with prior approval by the 
Department. 

5) Maintain the top of shaft concrete within  3 inches from the plan top of shaft 
elevation, measured after excess shaft concrete has been removed. 

6) Design excavation equipment and methods so that the completed shaft excavation 
will have a planar bottom.  Maintain the cutting edges of excavation equipment 
normal to the vertical axis of the equipment within a tolerance of ± 3/8 inch per foot 
of diameter.  The tip elevation of the shaft has a tolerance of ± 6 inches from final 
shaft tip elevation unless otherwise specified in the plans. 

 
Drilled shaft excavations and completed shafts not constructed within the required 

tolerances are unacceptable.  Correct all unacceptable shaft excavations and completed shafts 
to the satisfaction of the Engineer. When a shaft excavation is completed with unacceptable 
tolerances, present corrective measures designed by a registered Professional Engineer for 
approval. 
 
4.0 MEASUREMENT.   
 

4.1 Drilled Shafts.  The Department will not measure for payment any trial batches 
required to demonstrate the adequacy of the concrete mix, method, or equipment; concrete 
required to fill an oversized casing or oversized excavation; obstruction removal; over-
reaming or sidewall cleaning; inspection work or inspection equipment; materials or work 
necessary, including engineering analyses and redesign, to alter unacceptable work methods 
or to complete corrections for unacceptable work; and will consider them incidental to the 
Drilled Shaft.  Unless noted otherwise in the contract documents, casing is incidental to the 
drilled shaft. 

 
4.1.1 Drilled Shaft, Common.  The Department will measure the length, in linear feet, 

of drilled shaft above the top of rock elevation shown on the plans.  The 
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Department will consider this quantity Drilled Shaft, Common regardless of the 
character of material actually encountered.  

 
4.1.2 Drilled Shafts, Solid Rock.  The Department will measure the length, in linear 

feet, of drilled shaft below the top of rock elevation shown on plans.  The 
Department will consider this quantity Drilled Shafts, Solid Rock regardless of 
the character of material actually encountered during excavation. 

 
4.2 Technique Shaft.  The Department will pay for technique shaft at the contract unit 

price per each as detailed on the plans or as directed by the Engineer.  This will constitute full 
compensation for all costs incurred during installation as described herein for ‘Drilled Shaft’ 
or in the contract documents.  No additional compensation beyond the number of technique 
shafts allowed for in the plans will be permitted for additional technique shafts required 
because of failure to demonstrate adequacy of methods. 

 
4.3 Rock Coring and Rock Sounding.  The Department will measure Rock Sounding 

and Rock Coring shown on the plans, as specified in part 3.5 of this Special Note, and as the 
Engineer directs, in linear feet to the nearest 0.1-foot. If soil samples are specified in the 
contract documents they will be incidental to the unit price bid for Rock Sounding.  The 
Department will not measure or pay for subsurface exploration performed deeper than the 
elevations indicated on the plans and/or in this Special Note, unless directed by the Engineer, 
and will consider it incidental to these items of work.   Additionally, the Department will 
consider all mobilization, equipment, labor, incidental items, and operations necessary to 
complete the boring operations incidental to these items of work. 

 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code Pay Item    Pay Unit 
----- Drilled Shaft, Diameter*, Common Linear Foot 
----- Drilled Shaft, Diameter*, Solid Rock Linear Foot 
----- Technique Shaft   Each 
20745ED Rock Sounding   Linear Foot 
20746ED Rock Coring    Linear Foot 
 
* See Plan Sheets for sizes of shafts. 

 
The Department will consider payment as full compensation for all work required in this 

note. 
 

June 15, 2012 
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SPECIAL NOTE FOR TURF REINFORCING MAT

1.0 DESCRIPTION. Install turf reinforcement mat at locations specified in the Contract or as the 
Engineer directs. Section references herein are  to  the  Department’s  Standard  Specifications  for 
Road and Bridge Construction, current edition.

2.0 MATERIALS.

 2.1 Turf Reinforcement Mat (TRM). Use a Turf Reinforcement Mat defined as permanent 
rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire 
mesh and/or other elements, processed into a three-dimensional matrix of sufficient thickness and 
from the Department’s List of Approved Materials. Mats must be 100% UV stabilized materials. 
For TRMs containing degradable components, all physical property values must be obtained on 
the non-degradable portion of the matting exclusively. Ensure product labels clearly show the 
manufacturer or supplier name, style name, and roll number. Ensure labeling, shipment and 
storage follows ASTM D-4873. The Department will require manufacturer to provide TRMs that 
are machine constructed web of mechanically  or melt bonded nondegradable fibers entangled to 
form a three dimensional matrix.  The Department will require all long term performance 
property values in table below to be based on non degradable portion of the matting alone.  
Approved methods include polymer welding, thermal or polymer fusion, or placement of fibers 
between two high strength biaxially oriented nets mechanically bound by parallel stitching with 
polyolefin thread. Ensure that mats designated in the plans as Type 4 mats, are not to be 
manufactured from discontinuous or loosely held together by stitching or glued netting or 
composites. Type 4 mats shall be composed of geosynthetic matrix that exhibits a very high 
interlock and reinforcement capacities with both soil and root systems and with high tensile 
modulus. The Department will require manufacturer to use materials chemically and biologically 
inert to the natural soil environments conditions. Ensure the blanket is smolder resistant without 
the use of chemical additives. When stored, maintain the protective wrapping and elevate the 
mats off the ground to protect them from damage. The Department will not specify these 
materials for use in heavily acidic coal seam areas or other areas with soil problems that would 
severally limit vegetation growth. 

A) Dimensions. Ensure TRMs are furnished in strips with a minimum width of 4 feet and
length of 50 feet.

B) Weight. Ensure that all mat types have a minimum mass per unit area of 7 ounces per
square yard according to ASTM D 6566.

C) Performance Testing: The Department will require AASHTO’s NTPEP index testing.
The Department will also require the manufacturer to perform internal MARV testing at
a Geosynthetic Accreditation Institute – Laboratory Accreditation Program (GAI-LAP)
accredited laboratory for tensile strength, tensile elongation, mass per unit area, and
thickness once every 24,000 yds of production or whatever rate is required to ensure
97.7% confidence under ASTM D4439& 4354. The Department will require Full scale
testing for slope and channel applications shear stress shall be done under ASTM D
6459, ASTM D 6460-07 procedures.

 2.2 Classifications
The basis for selection of the type of mat required will be based on the long term shear stress 
level of the mat of the channel in question or the degree of slope to protect and will be designated 
in the contract.  The Type 4 mats are to be used at structural backfills protecting critical 
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structures, utility cuts, areas where vehicles may be expected to traverse the mat, channels with 
large heavy drift, and where higher factors of safety, very steep slopes and/or durability concerns 
are needed as determined by project team and designer and will be specified in the plans by 
designer.

Turf Reinforcement Matting
Properties1 Type 1 Type 2 Type 3 Type 4 Test Method

Minimum tensile Strength 
lbs/ft 

125 150 175 3000 by 1500 ASTM D68182

UV stability (minimum % 
tensile retention)

80 80 80 90 ASTM D43553

(1000-hr exposure)

Minimum thickness (inches) 0.25 0.25 0.25 0.40 ASTM D6525

Slopes applications 2H:1V 
or flatter

1.5H:1V 
or flatter

1H:1V or 
flatter

1 H: 1V or 
greater

Shear stress lbs/ft2

Channel applications
6.04 8.04 10.04 12.04 ASTM D6459

ASTM D6460-07

1 For TRMs containing degradable components, all physical property values must be 
obtained on the non-degradable portion of the matting alone.
2Minimum Average Roll Values for tensile strength of sample material machine 
direction. 
3Tensile Strength percentage retained after stated 1000 hr duration of exposure under 
ASTM D4355 testing. Based on nondegradable components exclusively.
4Maximum permissible shear design values based on short-term (0.5 hr) vegetated data 
obtained by full scale flume testing ASTM D6459, D6460-07. Based on nondegradable 
components exclusively.  Testing will be done at Independent Hydraulics Facility such as 
Colorado State University hydraulics laboratory, Utah State University hydraulics 
laboratory, Texas Transportation Institute (TTI) hydraulics and erosion control 
laboratory.

2.3 Quality Assurance Sampling, Testing, and Acceptance

A) Provide TRM listed on the Department’s List of Approved Materials.  Prior to inclusion 
on the LAM, the manufacturer of TRM must meet the physical and performance criteria 
as outlined in the specification and submit a Letter Certifying compliance of the product
under the above ASTM testing procedures and including a copy of report from Full Scale 
Independent Hydraulics Facility that Fully Vegetated Shear Stress meets shear stress 
requirements tested under D6459 and D6460-07.

B) Contractors will provide a Letter of Certification from Manufacturer stating the product 
name, manufacturer, and that the product MARV product unit testing results meets 
Department criteria. Provide Letters once per project and for each product.

C) Acceptance shall be in accordance with ASTM D-4759 based on testing performed by a 
Geosynthetic Accreditation Institute – Laboratory Accreditation Program (GAI-LAP) 
accredited laboratory using Procedure A of ASTM D-4354.
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Current mats meeting the above criteria are shown on the Department’s List of Approved 
Materials.  

 
 2.4 Fasteners. When the mat manufacturer does not specify a specific fastener, use steel wire

U-shaped staples with a minimum diameter of 0.09 inches (11 gauge), a minimum width of one
inch and a minimum length of 12 inches. Use a heavier gauge when working in rocky or clay
soils and longer lengths in sandy soils as directed by Engineer or Manufacturer’s Representative. 
Provide staples with colored tops when requested by the Engineer.

 

3.0 CONSTRUCTION. When requested by the Engineer, provide a Manufacturer’s 
Representative on-site to oversee and approve the initial installation of the mat. When requested 
by the Engineer, provide a letter from the Manufacturer approving the installation. When there is 
a conflict between the Department’s criteria and the Manufacturer’s criteria, construct using the 
more restrictive. The Engineer and Manufacturer’s Representative must approve all alternate 
installation methods prior to execution. Construct according to the Manufacturer’s 
recommendations and the following as minimum installation technique:

 3.1 Site Preparation. Grade areas to be treated with matting and compact. Remove large
rocks, soil clods, vegetation, roots, and other sharp objects that could keep the mat from  
intimate contact with subgrade. Prepare seedbed by loosening the top 2 to 3 inch of soil.

3.2 Installation. Install mats according to Standard Drawing Sepias “Turf Mat Channel
Installation” and “Turf Mat Slope Installation.” Install mats at the specified elevation and 
alignment. Anchor the mats with staples with a minimum length of 12 inches. Use longer anchors 
for installations in sandy, loose, or wet soils as directed by the Engineer or Manufacturer’s
Representative. The mat should be in direct contact with the soil surface.

 

4.0 MEASUREMENT. The Department will measure the quantity of Turf Reinforcement Mat
by the square yard of surface covered. The Department will not measure preparation of the bed, 
providing a Manufacturer’s Representative, topsoil, or seeding for payment and will consider 
them incidental to the Turf Reinforcement Mat. The Department will not measure any reworking 
of slopes or channels for payment as it is considered corrective work and incidental to the Turf 
Reinforcement Mat. Seeding and protection will be an incidental item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay Item Pay Unit
23274EN11F Turf Reinforcement Mat 1 Square Yard
23275EN11F Turf Reinforcement Mat 2 Square Yard
23276EN11F Turf Reinforcement Mat 3 Square Yard
23277EN11F Turf Reinforcement Mat 4 Square Yard

June 15, 2012
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SPECIAL PROVISION FOR EMBANKMENT AT  
BRIDGE END BENT STRUCTURES 

 
This Special Provision will apply when indicated on the plans or in the proposal.  

Section references herein are to the Department’s Standard Specifications for Road and 
Bridge Construction, Current Edition.   
 
1.0 DESCRIPTION.  Construct a soil, granular, or rock embankment with soil, granular 
or cohesive pile core and place structure granular backfill, as the Plans require.  Construct 
the embankment according to the requirements of this Special Provision, the Plans, Standard 
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.   
 
2.0 MATERIALS. 

 
2.1 Granular Embankment.  Conform to Subsection 805.10.  When Granular 

Embankment materials are erodible or unstable according to Subsection 805.03.04, use the 
Special Construction Methods found in 3.2 of the Special Provision. 

 
2.2 Rock Embankment.  Provide durable rock from roadway excavation that consists 

principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 
according to KM 64-513), or Durable Sandstone. 

 
2.3 Pile Core.  Provide a pile core in the area of the embankments where deep 

foundations are to be installed unless otherwise specified.  The Pile Core is the zone 
indicated on Standard Drawings RGX 100 and 105 designated as Pile Core.  Material control 
of the pile core area during embankment construction is always required.  Proper Pile Core 
construction is required for installation of foundation elements such as drilled or driven piles 
or drilled shafts.  The type of material used to construct the pile core is as directed in the 
plans or below.  Typically, the pile core area will be constructed from the same material 
used to construct the surrounding embankment.  Pile Core can be classified as one of three 
types: 

 
 
A) Pile Core - Conform to Section 206 of the Standard Specifications.  Provide pile 

core material consisting of the same material as the adjacent embankment except the 
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches 
in any dimension or any other obstructions that may hinder pile driving operations.  If the 
pile core material hinders pile driving operations, take the appropriate means necessary to 
reach the required pile tip elevation, at no expense to the Department. 

 
B) Granular Pile Core.  Granular pile core is required only when specified in the 

plans.  Select a gradation of durable rock to facilitate pile driving that conforms to 
Subsection 805.11. If granular pile core material hinders pile driving operations, take 
appropriate means necessary to reach the required pile tip elevation, at no expense to the 
Department.  

 
C) Cohesive Pile Core.  Cohesive Pile Core is required only when specified in the 

plans.  Conform to Section 206 of the Standard Specifications and use soil with at least 50 
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition, 
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any 
other obstructions, which would interfere with drilling operations.  If cohesive pile core 
material interferes with drilling operations, take appropriate means necessary to maintain 
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excavation stability, at no expense to the Department. 
 

2.4 Structure Granular Backfill.  Conform to Subsection 805.11 
 
2.5 Geotextile Fabric.  Conform to Type I or Type IV in Section 214 and 843. 

 
3.0 CONSTRUCTION.   
 

3.1 General.  Construct roadway embankments at end bents according to Section 206 
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full 
embankment section.  In some instances, granular or rock embankment will be required for 
embankment construction for stability purposes, but this special provision does not prevent 
the use of soil when appropriate.  Refer to the plans for specific details regarding material 
requirements for embankment construction. 

Place and compact the pile core and structure granular backfill according to the 
applicable density requirements for the project. If the embankment and pile core are 
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive 
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be 
required between the pile core and embankment in accordance with Sections 214 and 843 
of the Standard Specifications.   

When granular or rock embankment is required for embankment construction, conform 
to the general requirements of Subsection 206.03.02 B.  In addition, place the material in no 
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of 
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full 
width of the embankment for a distance of half the embankment height or 50 feet, whichever 
is greater, as shown on Standard Drawing RGX-105.   

When using granular pile core, install 8-inch perforated underdrain pipe at or near the 
elevation of the original ground in the approximate locations depicted on the standard 
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.  Wrap 
the perforated pipe with a fabric of a type recommended by the pipe manufacturer. 

After constructing the embankment, excavate for the end bent cap, drive piling, install 
shafts or other foundation elements, place the mortar bed, construct the end bent, and 
complete the embankment to finish grade according to the construction sequence shown on 
the Plans or Standard Drawings and as specified hereinafter.  

Certain projects may require widening of existing embankments and the removal of 
substructures.  Construct embankment according to the plans.  Substructure removal shall 
be completed according to the plans and Section 203.  Excavation may be required at the 
existing embankment in order to place the structure granular backfill as shown in the 
Standard Drawings. 

After piles are driven or shafts installed (see design drawings), slope the bottom of the 
excavation towards the ends of the trench as noted on the plans for drainage.  Using a 
separate pour, place concrete mortar, or any class concrete, to provide a base for forming 
and placing the cap.  Place side forms for the end bent after the mortar has set sufficiently 
to support workmen and forms without being disturbed.  

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings.  In 
the event slope protection extends above the elevation of the perforated pipe, extend the 
pipe through the slope protection.  

After placing the end bent cap and achieving required concrete cylinder strengths, 
remove adjacent forms and fill the excavation with compacted structure granular backfill 
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the 
bridge.  Place Type IV geotextile fabric between embankment material and structure 
granular backfill.  After completing the end bent backwall, or after completing the span end 
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade 
elevation.  If the original excavation is enlarged, fill the entire volume with compacted 
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department.  Do 
not place backfill before removing adjacent form work.  Place structure granular backfill 
material in trench ditches at the ends of the excavation.  Place Geotextile Fabric, Type IV 
over the surface of the compacted structure granular backfill prior to placing aggregate base 
course.   

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by 
the Engineer.  Thoroughly compact the backfill under the overhanging portions of the 
structure to ensure that the backfill is in intimate contact with the sides of the structure. 

Do not apply seeding, sodding, or other vegetation to the exposed granular 
embankment.  

 
3.2 Special Construction Methods.  Erodible or unstable materials may erode even 

when protected by riprap or channel lining; use the special construction method described 
below when using these materials. 

Use fine aggregates or friable sandstone granular embankment at “dry land” structures 
only.  Do not use them at stream crossings or locations subject to flood waters. 

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, 
protect with geotextile fabric.  Extend the fabric from the original ground to the top of slope 
over the entire area of the embankment slopes on each side of, and in front of, the end bent.  
Cover the fabric with at least 12 inches of non-erodible material. 

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, 
cover with at least 12 inches of non-erodible material. 

Where erodible or unstable granular embankment will be protected by riprap or channel 
lining, place Type IV geotextile fabric between the embankment and the specified slope 
protection.   
 
4.0 MEASUREMENT. 
 

4.1 Granular Embankment. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204.  The Department will not measure for payment any Granular Embankment 
that is not called for in the plans. 

The Department will not measure for payment any special construction caused by using 
erodible or unstable materials and will consider it incidental to the Granular Embankment 
regardless of whether the erodible or unstable material was specified or permitted.   

 
4.2 Rock Embankment.  The Department will not measure for payment any rock 

embankment and will consider it incidental to roadway excavation or embankment in place, 
as applicable.  Rock embankments will be constructed using granular embankment on 
projects where there is no available rock present within the excavation limits of the project.  

 
4.3 Pile Core.  Pile core will be measured and paid under roadway excavation or 

embankment in place, as applicable.  The Department will not measure the pile core for 
separate payment.  The Department will not measure for payment the 8-inch perforated 
underdrain pipe and will consider it incidental to the Pile Core. 

 
4.4 Structure Granular Backfill.  The Department will measure the quantity in cubic 

yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204. The Department will not measure any additional material required for 
backfill outside the limits shown on the Plans and Standard Drawings for payment and will 
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consider it incidental to the work. 
The Department will not measure for payment the 4-inch perforated underdrain pipe 

and will consider it incidental to the Structure Granular Backfill. 
 
4.5 Geotextile Fabric.  The Department will not measure the quantity of fabric used 

for separating dissimilar materials when constructing the embankment and pile core and 
will consider it incidental to embankment construction.   

The Department will not measure for payment the Geotextile Fabric used to separate 
the Structure Granular Backfill from the embankment and aggregate base course and will 
consider it incidental to Structure Granular Backfill.    

The Department will not measure for payment the Geotextile Fabric required for 
construction with erodible or unstable materials and will consider it incidental to 
embankment construction. 

 
4.6 End Bent.  The Department will measure the quantities according to the Contract.  

The Department will not measure furnishing and placing the 2-inch mortar or concrete bed 
for payment and will consider it incidental to the end bent construction. 

 
4.7 Structure Excavation.  The Department will not measure structure excavation 

on new embankments for payment and will consider it incidental to the Structure Granular 
Backfill or Concrete as applicable. 

 
 

5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code    Pay Item      Pay Unit 
02223    Granular Embankment   Cubic Yards 
02231    Structure Granular Backfill  Cubic Yards 
 

The Department will consider payment as full compensation for all work required in 
this provision. 
 

September 16, 2016 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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PROJECT WAGE RATES / FEDERAL FUNDED  
 
The contractor shall use the Davis-Bacon Act Wage Determinations for Highway construction 
that are effective 10 calendar days prior to the letting date.  The project wage determinations can 
be found at the following link.   
 
https://beta.sam.gov/search?index=wd&date_filter_index=0&date_rad_selection=date&wdType
=dbra&construction_type=Highway&state=KY&page=1 
 
The Division of Construction Procurement will post the official Wage Determinations for each 
Letting at https://transportation.ky.gov/Construction-Procurement/Pages   under Lettings - 
Proposal Information - Wage Determinations.  

___________________________________________ 
 
Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except those 
classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be furnished 
upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the absence 
of such a State agency, the contractor shall submit evidence of approval and registration by the U. S. 
Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the employer 
must record the number of hours worked in each classification at the prescribed hourly base 
rate. 
 
OVERTIME: 
 
Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 9.2% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Mason County. 
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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PART V  
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 9/16/19
Page 1 of 2

191242

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00003 CRUSHED STONE BASE 780.00 TON $
0020 00020 TRAFFIC BOUND BASE 52.00 TON $
0030 00100 ASPHALT SEAL AGGREGATE 8.00 TON $
0040 00103 ASPHALT SEAL COAT 1.00 TON $
0050 00221 CL2 ASPH BASE 0.75D PG64-22 405.00 TON $
0060 00301 CL2 ASPH SURF 0.38D PG64-22 112.00 TON $
0070 00356 ASPHALT MATERIAL FOR TACK 3.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0080 00078 CRUSHED AGGREGATE SIZE NO 2 950.00 TON $
0090 00441 ENTRANCE PIPE-18 IN 82.00 LF $
0100 00462 CULVERT PIPE-18 IN 95.00 LF $
0110 01000 PERFORATED PIPE-4 IN 45.00 LF $
0120 01010 NON-PERFORATED PIPE-4 IN 16.00 LF $
0130 01020 PERF PIPE HEADWALL TY 1-4 IN 2.00 EACH $

0140 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 20.00 EACH $

0150 02014 BARRICADE-TYPE III 4.00 EACH $
0160 02159 TEMP DITCH 457.00 LF $
0170 02160 CLEAN TEMP DITCH 229.00 LF $
0180 02200 ROADWAY EXCAVATION 2,530.00 CUYD $
0190 02220 FLOWABLE FILL 21.00 CUYD $

0200 02242
WATER
(FOR DUST CONTROL) 70.00 MGAL $

0210 02351 GUARDRAIL-STEEL W BEAM-S FACE 462.50 LF $
0220 02360 GUARDRAIL TERMINAL SECTION NO 1 1.00 EACH $
0230 02371 GUARDRAIL END TREATMENT TYPE 7 3.00 EACH $
0240 02432 WITNESS POST 13.00 EACH $
0250 02483 CHANNEL LINING CLASS II 48.00 TON $
0260 02484 CHANNEL LINING CLASS III 29.00 TON $

0270 02545
CLEARING AND GRUBBING
(APPROXIMATELY 0.99 ACRES) 1.00 LS $

0290 02585 EDGE KEY 48.00 LF $
0300 02599 FABRIC-GEOTEXTILE TYPE IV 2,200.00 SQYD $
0310 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 164.00 SQYD $2.00 $ $328.00
0320 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0330 02701 TEMP SILT FENCE 457.00 LF $
0340 02703 SILT TRAP TYPE A 1.00 EACH $
0350 02704 SILT TRAP TYPE B 1.00 EACH $
0360 02705 SILT TRAP TYPE C 1.00 EACH $
0370 02706 CLEAN SILT TRAP TYPE A 1.00 EACH $
0380 02707 CLEAN SILT TRAP TYPE B 1.00 EACH $
0390 02708 CLEAN SILT TRAP TYPE C 1.00 EACH $
0400 02726 STAKING 1.00 LS $
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PROPOSAL BID ITEMS

Report Date 9/16/19
Page 2 of 2

191242

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0410 02731

REMOVE STRUCTURE
(EXISTING 121-FT  X 13.5-FT - 1 STEEL THRU
TRUSS BRIDGE) 1.00 LS $

0420 05950 EROSION CONTROL BLANKET 1,731.00 SQYD $
0430 05952 TEMP MULCH 3,239.00 SQYD $
0440 05953 TEMP SEEDING AND PROTECTION 2,418.00 SQYD $
0450 05963 INITIAL FERTILIZER .10 TON $
0460 05964 MAINTENANCE FERTILIZER .20 TON $
0470 05985 SEEDING AND PROTECTION 953.00 SQYD $
0480 05992 AGRICULTURAL LIMESTONE 1.70 TON $
0490 20418ED REMOVE & RELOCATE SIGNS 3.00 EACH $
0500 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 100.00 LF $

0510 23055N
REMOVE
(EXISTING STRUCTURE & TRANSPORT) 1.00 LS $

0520 23274EN11F TURF REINFORCEMENT MAT 1 470.00 SQYD $
0530 24540 R/W MONUMENT TYPE 3 20.00 EACH $

Section:  0003 - BRIDGE - NORTH FORK LICKING RIVER - DWG. 28004
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0540 02231 STRUCTURE GRANULAR BACKFILL 37.00 CUYD $
0550 03299 ARMORED EDGE FOR CONCRETE 36.00 LF $
0560 08001 STRUCTURE EXCAVATION-COMMON 154.00 CUYD $
0570 08002 STRUCTURE EXCAV-SOLID ROCK 30.00 CUYD $
0580 08019 CYCLOPEAN STONE RIP RAP 189.00 TON $
0590 08033 TEST PILES 22.00 LF $
0600 08046 PILES-STEEL HP12X53 56.00 LF $
0610 08094 PILE POINTS-12 IN 4.00 EACH $
0620 08100 CONCRETE-CLASS A 87.30 CUYD $
0630 08104 CONCRETE-CLASS AA 89.80 CUYD $
0640 08150 STEEL REINFORCEMENT 11,872.00 LB $
0650 08151 STEEL REINFORCEMENT-EPOXY COATED 25,351.00 LB $
0660 08671 PRECAST PC BOX BEAM SB33 422.00 LF $
0670 20745ED ROCK SOUNDINGS 13.00 LF $
0680 20746ED ROCK CORINGS 25.00 LF $
0690 21420ED DRILLED SHAFT-66 IN (COMMON) 12.50 LF $
0700 21421ED DRILLED SHAFT-60 IN (SOLID ROCK) 10.00 LF $
0710 23378EC CONCRETE SEALING 5,989.00 SQFT $
0720 24896ED RAIL SYSTEM TYPE T631 269.00 LF $

Section:  0004 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0730 02569 DEMOBILIZATION 1.00 LS $
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SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS 

I. TRAFFIC CONTROL GENERAL

Except as provided herein, traffic shall be maintained in accordance with the current standard 
specifications, section 112.  The contractor will be responsible for developing and implementing 
the maintenance of traffic details with guidance through standard drawings and the MUTCD 
current editions. The developed traffic control plan must be approved by the Engineer prior to 
implementation. The contractor is expected to provide at a minimum the items listed in this note, 
however this note does not relieve the contractor of other items that may be necessary to comply 
with current standards.  Except for the roadway and traffic control bid items listed, all items of 
work necessary to maintain and control traffic will be paid at the lump sum bid price to 
“Maintain and Control Traffic”. 

Contrary to section 106.01, traffic control devices used on this project may be new or used in 
new condition, at the beginning of the work and maintained in like new condition until 
completion of the work. 

The contractor must notify the engineer and public information officer at least 14 calendar days 
prior to the beginning work. Please see the Special Note for Liquidated Damages for additional 
information. 

II. TRAFFIC COORDINATOR

Furnish a traffic coordinator as per section 112. The traffic coordinator shall inspect the project 
maintenance of traffic, at least three times daily, or as directed by the engineer, during the 
contractor’s operations and at any time a bi-directional lane closure or road closure is in place. 
The personnel shall have access on the project to a radio or telephone to be used in case of 
emergencies or accidents. The traffic coordinator shall report all incidents throughout the work 
zone to the engineer on the project. The contractor shall furnish the name and telephone number 
where the traffic coordinator can be contacted at all times. 

III. SIGNS

The contractor is responsible for all signage during construction. The contractor shall adhere to 
the standard drawings and manual on uniform traffic control devices (MUTCD) for guidance.  If, 
at any time, the engineer requests a change in the maintenance of traffic signage, the contractor 
shall implement the change within 8 hours.  Failure to implement these changes within the 
required eight hours will result in liquidated damages of $5,000 per day. 

The contractor shall provide all detour signing needed for the bridge closure, if allowed in the 
contract documents.  All signing required will be incidental to the lump sum bid item “Maintain 
and Control Traffic”. 
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The department will not measure installation, maintenance, or removal for payment of any 
detour signage or standard construction signage, and will consider these incidental to “Maintain 
and Control Traffic” 

Closure signs, detour signs, and bi-directional lane closure signs should be placed no sooner than 
two weeks prior to the closing of the bridge (when applicable) or placing lane closures. 
Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the 
engineer.  Signs shall be covered or removed within 24 hours of opening the bridge to traffic. 

Road closed signs (when applicable) should be double signed and placed a minimum of 1500’, 
1000’, and 500’ in advance of the closure, in addition to signage required by the MUTCD and 
standard drawings. 

IV. . TEMPORARY PAVEMENT STRIPING

For projects where road closures are allowed in the contract documents, it is not anticipated that 
temporary pavement striping will be needed since the bridge will be closed. However, if the 
contractor’s means and methods allows for need for temporary striping, conflicting pavement 
marking will be covered with 6” black removable tape.  However, for bi-directional lane closures 
or if the plans call for a diversion, temporary striping will be required per the plans and MUTCD. 
Contrary to the standard specifications, no direct payment will be made for any temporary 
striping, pavement striping removal, or any other temporary striping item.  If temporary striping 
is used, the contractor shall replace any temporary striping that becomes damaged or fails to 
adhere to the pavement before dark on the day of the notification.  Liquidated damages shall be 
assessed to the contractor at a rate of $500 per day for failing to replace temporary striping 
within this time limit. 

V. PROJECT PHASING & CONSTRUCTION PROCEDURES

Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control 
Plan prepared by the contractor. Maintain traffic over the bridge as long as possible.  Once work 
on the structure begins that impacts traffic, ensure work progresses to minimize the effected time 
to the public. All materials that must be made specific for the project should be ordered and 
made prior to closure of the bridge or implementation of bi-directional lane closures so that 
delivery does not delay progress of the work, unless approved by the Engineer.  If the bridge is 
reopened prior to safety devices being in place, an approved protective barrier wall shall be 
placed in accordance to the standard drawings. Contrary to standard specifications, no direct 
payment would be made for the barrier wall and will be considered incidental to “Maintain and 
Control Traffic”. 

For projects which require an on-site diversion to be constructed to maintain traffic, the traffic 
control plan and project schedule prepared by the contractor shall include provisions such that 
traffic is not switched to the diversion until all materials that must be made specific for the 
project are ordered and made so that use of the diversion is minimized, unless approved by the 
Engineer. 
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VI. PAVEMENT DROP-OFF

Less than two inches - no protection required. Warning signs should be placed in advance and 
throughout the drop-off area. 
Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent 
sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels 
and barricades during daylight hours. For tangent sections with speeds less than 50 mph and 
curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be 
in accordance with the manual on uniform traffic control devices, current edition. 

Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed.  If there 
is five feet or more distance between the edge of the pavement and the drop-off, then drums, 
panel, or barricades may be used.  If the drop-off is greater than 12 inches, positive separation is 
strongly encouraged.  If concrete barriers are used, special reflective devices or steady burn 
lights should be used for overnight installations. 

For temporary conditions, drop-offs greater than four inches may be protected with plastic 
drums, vertical panels or barricades for short distances during daylight hours while work is being 
done in the drop-off area. 

VII. VARIABLE MESSAGE SIGNS AND TEMPORARY TRAFFIC SIGNALS

At the direction of the Engineer, the contractor is expected to provide up to two (2) message 
boards for use at locations determined by the Engineer. These message boards are expected to 
be in place one week prior to the closure of the roadway and remain in place for the duration of 
the closure. The message boards will be paid for as per the standard specifications. 

For projects that involve the use of lane closures, all lane closures shall be bi-directional. The 
contractor shall provide temporary traffic signals and all labor, materials, and incidentals needed 
to maintain bi-directional traffic for the project.  For short term bi-directional lane closures, the 
use of flaggers in lieu of temporary traffic signals may be acceptable if approved by the 
Engineer. 

VIII. BARRICADES

For projects which allow full closure, ensure a minimum of (2) type III barricades are used at 
each end of the bridge for a total of (4) type III barricades.  

VIII. DETOUR AND ON SITE DIVERSIONS

For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic 
control plan proposed by the contractor shall include a signed detour route for the road closure. 
The traffic control plan along with the proposed detour plan will be delivered to the engineer 7 
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days prior to the pre-construction meeting.  The proposed detour route shall meet the following 
requirements: 

1) Detour routes must remain at minimum on the same classification of roadway (i.e.
AA, AAA, state, county, etc.) Unless written approval is obtained through the owner
of the facility.

2) The contractor must coordinate with other projects along the detour route in order to
avoid ongoing construction projects along those routes.

3) It may be determined that two detour routes would be needed if the first selected
route cannot accommodate truck traffic.  If this occurs, the contractor is expected to
sign both detours per the standard drawings and MUTCD.  Additional clarification
signage between the detours may be needed at points where they diverge.

4) For projects that involve the use of bi-directional lane closures and the temporary lane
width per the plans or as proposed by the contractor is less than 10 feet, the contractor
shall be required to provide a signed detour for oversized vehicles.

The traffic control plan must be submitted and approved to allow for coordination of the public 
information officer with the closure notification. The public must be notified of the proposed 
detour route when they are notified of the closure, 2 weeks before closure.  All time and 
expenses necessary for the development of the detour plan(s) will be incidental to the lump sum 
bid item “Maintain and Control Traffic”. 

For projects with an on-site diversion included in the construction, the preparation of traffic 
control plans for a detour and implementation of a detour will not be required, unless specified in 
the plans. 

IX. PAYMENT

Unless listed as a bid item in the contract documents, payment will only be made for the 
following items: 

1. Portable Changeable Message Boards - Each
2. Maintain and Control Traffic - Lump Sum

All other items needed to maintain traffic in accordance with these contract documents and the 
approved traffic control plan shall be considered incidental to Maintain and Control Traffic. 
These items include but are not limited to traffic signals, signs, barrier wall, crash cushions, 
temporary guardrail, temporary and permanent pavement striping, cones, barrels, flaggers, etc. 
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