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REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 08
CONTRACT ID - 244102
100GR24D102 - HSIP & FD04
COUNTY - PULASKI

PCN - 0810009142401
HSIP 9010(524)

SOUTHWESTERN BYPASS (KY 914) (MP 3.40) IMPROVEMENTS AT THE INTERSECTION OF KY 914 AND KY 1577
(MP 3.50), A DISTANCE OF 0.10 MILES.ASPHALT SURFACE WITH GRADE & DRAIN SYP NO. 08-00955.00.

GEOGRAPHIC COORDINATES LATITUDE 37:03:32.00 LONGITUDE 84:38:40.00
ADT 9,805

PCN - DE10015772308
FD04 100 1577 002-003

KY 1577 LEFT TURN LANE AT HOLLY HILL ROAD CONSTRUCT LEFT TURNING LANE @ INTERSECTION OF KY
1577 & HOLLY HILL RD, A DISTANCE OF 0.28 MILES.ASPHALT SURFACE WITH GRADE & DRAIN SYP NO.
08-09018.00.

GEOGRAPHIC COORDINATES LATITUDE 37:03:28.00 LONGITUDE 84:38:47.00
ADT 4,250

COMPLETION DATE(S):
COMPLETED BY 08/01/2024 APPLIES TO ENTIRE PROJECT
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.
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For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by email to kytc.projectquestions@ky.gov. The
Department will attempt to answer all submitted questions. The Department reserves the right
not to answer if the question is not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers” on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement). The answers provided shall be considered part of this Special Note and, in case of
a discrepancy, will govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
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shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

BOYCOTT PROVISIONS

If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade.
Note: The term Boycott does not include actions taken for bona fide business or economic
reasons, or actions specifically required by federal or state law.

If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and
will not for the duration of the contract engage in, in energy company boycotts as defined by
KRS 41.472.

LOBBYING PROHIBITIONS

The contractor represents that they, and any subcontractor performing work under the contract,
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10)
years, and pledges to abide by the restrictions set forth in such statute for the duration of the
contract awarded.

The contractor further represents that, pursuant to KRS 45A.328, they have not procured an
original, subsequent, or similar contract while employing an executive agency lobbyist who was
convicted of a crime related to the original, subsequent, or similar contract within five (5) years
of the conviction of the lobbyist.

Revised: 2/29/2024
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

1.0 BUY AMERICA REQUIREMENT.

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and
steel reinforcing bars shall occur in the United States of America, including the application of:

* Coating,

* Galvanizing,

* Painting, and

* Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material,
and may be used regardless of source in the domestic manufacturing process for steel or iron material:

* Pig iron,

* Processed, pelletized, and reduced iron ore material, or

* Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with the
production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or
certified mill test reports are required as the basis of acceptance by the Department.

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent
of the total Contract amount or $2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.
2.0 - BUILD AMERICA, BUY AMERICA (BABA)

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA),
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials
used in infrastructure projects funded by federal financial assistance to be produced in the United States.
Comply with 2 C.F.R § 184.

BABA permits FHW A participation in the Contract only if domestic steel and iron will be used on the Project.
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must
be produced in the United States and all manufacturing processes, including application of a coating, for
these materials must occur in the United States. Coating includes all processes that protect or enhance the
value of the material to which the coating is applied. This requirement does not preclude a minimal use
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total
contract amount under the Contract or $2,500.00 whichever is greater.

BABA permits FHWA participation in the Contract only if all “construction materials™ as defined in the Act
are made in the United States. The Buy America preference applies to the following construction materials
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD

AMERICA, BUY AMERICA (BABA) ACT 10/26/2023

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall. Contractor will be
required to use construction materials produced in the United States on this Project. The Contractor shall
submit a certification stating that all construction materials are certified to be BABA compliant.

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the
general applicability waiver for manufactured products.

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format
below. After submittal, the Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof
to establish that it is in compliance.

At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet.

Please refer to the Federal Highway Administration’s Buy America webpage for more information.

Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway
Administration (dot.gov)

October 26, 2023 Letting
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313,23 C.F.R. § 635.410 and 2 C.F.R § 184.

Date Submitted:

Contractor:

Signature:

Printed Name:

Title:

NOTE: THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL
NOTES CONTAINED IN THE PROJECT PROPOSAL.



PULASKI COUNTY Contract ID: 244102
100GR24D102 - HSIP & FD04 Page 11 of 124

FEDERAL TRACT NOTE

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a
bidder to comply with all applicable sections of the current Kentucky Standard Specifications,
including, but not limited to the following, may result in a bid not being considered responsive and
thus not eligible to be considered for award:

102.02 Current Rating 102.08 Preparation and Delivery of Proposals
102.13 TIrregular Bid Proposals 102.14 Disqualification of Bidders
102.09 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Transportation Cabinet, Department of Highways, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded
full and fair opportunity to submit bids in response to this invitation and will not be discriminated
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual
orientation, gender identity, veteran status, disability, income- level, or Limited English
Proficiency (LEP)in consideration for an award.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and
Bridge Construction.  Sub - Contractors fulfilling a disadvantaged business enterprise goal on a project
may enter into a 2™ tier subcontract with a Non-DBE Subcontractor. However, in this instance, none of
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established
Disadvantaged Goal for the project.
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of
highway construction projects financed in whole or in part by Federal Funds in order to create a
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements
contained therein shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include this
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet
deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the
front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in a least the percent of the contract as set forth above as goals for
this contract.

OBLIGATION OF CONTRACTORS

Each contractor prequalified to perform work on Cabinet projects shall designate and make known
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and
promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to consider
DBEs for subcontract work as well as for the supply of material and services needed to perform
this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.
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CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal has
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by
the Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises
(“DBE”) in the amount of percent of the total value of this contract and that the DBE
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky
Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify their DBE
participation on that page. DBEs utilized in achieving the DBE goal must be certified and
prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and
make a recommendation. The project will not be considered for award prior to submission and
approval of the apparent low bidder’s DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;

2. Description of the work each is to perform including the work item, unit, quantity, unit price
and total amount of the work to be performed by the individual DBE. The Proposal Line
Number, Category Number, and the Project Line Number can be found in the “material listing”
on the Construction Procurement website under the specific letting;

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract
value this represents. DBE participation may be counted as follows;

a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar
value of materials to be furnished will be counted toward the goal as follows:

e The entire expenditure paid to a DBE manufacturer;

e 60 percent of expenditures to DBE suppliers that are not manufacturers provided the
supplier is a regular dealer in the product involved. A regular dealer must be engaged
in, as its principal business and in its own name, the sale of products to the public,
maintain an inventory and own and operate distribution equipment; and

e The amount of fees or commissions charged by the DBE firms for a bona fide service,
such as professional, technical, consultant, or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials, supplies, delivery
of materials and supplies or for furnishing bonds, or insurance, providing such fees or
commissions are determined to be reasonable and customary.

b) The dollar value of services provided by DBEs such as quality control testing, equipment
repair and maintenance, engineering, staking, etc.;
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the
dollar amount of the work actually performed by the DBE in the joint venture;
4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose
participation is being utilized to meet the DBE goal; and
5. Written and signed confirmation from the DBE that it is participating in the contract as
provided in the prime contractor’s commitment.

AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION

Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be
required to submit DBE Subcontract Agreement Form, TC 14-36, along with the attached FHWA
1273 and Certificate of Liability Insurance for each DBE Firm submitted as part of the previously
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached
when the DBE subcontractor is a material supplier or broker.

The Certificate of Liability Insurance submitted must meet the requirements outlined in Section
107.18 of the Standard Specifications for Road and Bridge Construction.

Changes to APPROVED DBE Participation Plans must be approved by the Cabinet. The Cabinet
may consider extenuating circumstances including, but not limited to, changes in the nature or
scope of the project, the inability or unwillingness of a DBE to perform the work in accordance
with the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good
Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to meet the
contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will
not be considered in justifying the good faith effort, unless the contractor can show that the
proposed DBE was solicited prior to the letting date. DBEs utilized in achieving the DBE goal
must be certified and prequalified for the work items at the time the bid is submitted. One complete
set (hard copy along with an electronic copy) of this information must be received in the Division
of Contract Procurement no later than 12:00 noon of the tenth calendar day after receipt of
notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to
submit a sample representative letter along with a distribution list of the firms solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to
demonstrate compliance with the factors listed below which the Cabinet considers in judging good
faith efforts. This documentation may include written subcontractors’ quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.
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The Good Faith Effort Package shall include, but may not be limited to information showing
evidence of the following:

1.

2.
3.

10.

1.

Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform
DBEs of subcontracting opportunities;

Whether the bidder provided solicitations through all reasonable and available means;
Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time
of the letting who are prequalified in the areas of work that the bidder will be subcontracting;
Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine
with certainly whether they were interested. If a reasonable amount of DBEs within the
targeted districts do not provide an intent to quote or no DBEs are prequalified in the
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give
notification of the bidder’s inability to get DBE quotes;

Whether the bidder selected portions of the work to be performed by DBEs in order to increase
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate DBE participation, even when
the prime contractor might otherwise perform these work items with its own forces;

Whether the bidder provided interested DBEs with adequate and timely information about the
plans, specifications, and requirements of the contract;

Whether the bidder negotiated in good faith with interested DBEs not rejecting them as
unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached;

Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that
the bidder has the ability and/or desire to perform the contract work with its own forces will
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;
Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes
potential DBE participation;

Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work
requirements of the bid proposal; and

Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.

Page 15 of 124
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FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms
to meet the contract goal and upon a determination by the Good Faith Committee based upon the
information submitted that the apparent lowest responsive bidder failed to make sufficient
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in
person for administrative reconsideration. The bidder will be notified of the Committee’s decision
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of
a request by the bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will have
the opportunity to present written documentation or argument concerning the issue of whether it
met the goal or made an adequate good faith effort. The bidder will receive a written decision on
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal
or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to the
United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid
the contract in the event that the contract is not awarded to the low bidder as the result of a failure
to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs,
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall
constitute a breach of contract and as such the Cabinet reserves the right to exercise all
administrative remedies at its disposal including, but not limited to the following:

e Suspension of Prequalification;

e Disallow credit toward the DBE goal,

e Withholding progress payments;

e Withholding payment to the prime in an amount equal to the unmet portion of the contract

goal; and/or
e Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet
for work performed or materials furnished.
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CONTRACTOR REPORTING

All contractors must keep detailed records and provide reports to the Cabinet on their progress in
meeting the DBE requirement on any highway contract. These records may include, but shall not
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be
completed and signed within 7 days of being paid by the Cabinet.

Payment information that needs to be reported includes date the payment is sent to the DBE, check
number, Contract ID, amount of payment and the check date. Before Final Payment is made on
this contract, the Prime Contractor will certify that all payments were made to the DBE
subcontractor and/or DBE suppliers.

Tk hhEX IMPORTANT Kk hqhd
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment
form and all copies of checks for payments listed above to the following address:

Office for Civil Rights and Small Business Development
6 Floor West 200 Mero Street
Frankfort, KY 40622

The prime contractor should notify the KYTC Office for Civil Rights and Small Business
Development seven (7) days prior to DBE contractors commencing work on the project. The

contact in this office is Mr. Tony Youssefi. Mr. Youssefi’s current contact information is email
address — tyousseffi@ky.gov and the telephone number is (502) 564-3601.

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal
may be waived at the discretion of the Cabinet.

PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES

In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216,
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or
expending financial assistance to obtain certain telecommunications and video surveillance
services and equipment from specific producers. As a result of these regulations, contractors and
subcontractors are prohibited, on projects with federal funding participation, from providing
telecommunication or video surveillance equipment, services, or systems produced by:

e Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such
entities)
e Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or
Dahua Technology Company (or any subsidiary or affiliate of such entities)
Revised: 2/29/2024
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC — CARGO

PREFERENCE ACT (CPA).

(REV 12-17-15) (1-16)
SECTION 7 is expanded by the following new Article:

102.10 Cargo Preference Act — Use of United States-flag vessels.
Pursuant to Title 46CFR Part 381, the Contractor agrees

* To utilize privately owned United States-flag commercial vessels to ship at
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo
liners, and tankers) involved, whenever shipping any equipment, material, or commodities
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels.

* To furnish within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph
1 of this section to both the Contracting Officer (through the prime contractor in the case of
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

* To insert the substance of the provisions of this clause in all subcontracts
issued pursuant to this contract.

Contract ID: 244102
Page 18 of 124
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Special Note for Staking

Perform Contractor Staking according to Section 201; except, in addition to the requirements of Section 201,
perform the following:

Contrary to Section 201.03.01, perform items 1 & 2 usually performed by the Engineer.

Using the proposed pavement superelevation rates, runout lengths, and runoff lengths, determine the
necessary elevation changes along the edges of pavement for each proposed curve and the transitions
leading into and out of each curve to achieve the proposed superelevation improvements. The intent is
to provide a consistent superelevation throughout each proposed curve and smooth transitions into and
out of each curve. Once the elevation changes along the edges of pavement for each proposed curve
are determined and prior to starting paving operations, verify the proposed roadside re-grading
corresponding to each curve can be constructed so that the new roadside will be flush with the new
edges of pavement and the new toe of slope, or top of cut, will remain within the Right-of-Way, or within
the general area noted on any applicable Consent & Releases, and/or not impact a sensitive obstruction.
If necessary, and with the approval of the Engineer, reduce the proposed superelevation rate of a curve
if the new elevations of the edges of pavement will cause the proposed roadside grading to extend
beyond the Right-of-Way, or extend outside of the general area described on any applicable Consent &
Releases, and/or impact a sensitive obstruction. Alternatively, with the approval of the Engineer and to
the extent allowable by the “Roadside Regrading and Embankment Benching Details” and/or the Special
Note for Roadside Regrading, the Contractor may be allowed to adjust the proposed dimensions of the
roadside grading so the new toe of slope or top of cut will remain within the Right-of-Way, or within the
general area noted on any applicable Consent & Releases, and/or not impact a sensitive obstruction.
After the final proposed elevation changes along the edges of pavement for each curve are determined
and before paving operations begin, submit to the Engineer and obtain approval for the number of
asphalt lifts, each asphalt lift’s thickness, and the mix design of each lift of Leveling & Wedging the
contractor plans to use to achieve the proposed superelevation improvement. Ensure positive drainage
upon completion of the work.

Verify the dimensions, type, and quantities of the culvert pipes, entrance pipes, and/or box culverts as
listed and detailed in the proposal, and determine flow line elevations and slopes necessary to provide
positive drainage. Revise as necessary to accommodate the existing site conditions; to provide proper
alignment of the drainage structures with existing and/or proposed ditches, stream channels, swales,
and the roadway lines and grades; and to ensure positive drainage upon completion of the work.

Using stakes, paint marks on the pavement, mag nails, and/or any other means approved by the
Engineer, the Contractor shall mark and/or stake the proposed sign locations in the field. NOTE: The
proposed signs are listed in the proposal by approximate location and are NOT to be taken as the exact
location for the signs. During staking operations the Contractor shall review the signing layout and
existing field conditions and look for potential conflicts, including but not limited to utilities, driveways,
visual obstructions, etc. When conflicts are found, adjust the staked location of signs to mitigate
conflicts. Because the sign locations in the proposal are approximate and the location of some signs may
need to be adjusted due to conflicts, during staking operations the Contractor shall refer to and utilize
the information in the Manual on Uniform on Traffic Control Devices (MUTCD), current edition. The
MUTCD cover items such as: appropriate sign location, advance placement distances, and spacing
requirements for signing. The intent is for the proposed signs to be consistent with, and meet the
requirements of, the MUTCD. Once the proposed sign locations have been staked, notify and coordinate
with the District Traffic Engineer, and perform a review of the staked locations. Adjust the staked
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8.

locations, as directed by the District Traffic Engineer and obtain approval of the final staked locations.
This review will also be used to determine if there are any existing signs that require removal and/or
relocation. Provide the District Traffic Engineer with 2 weeks of notice when a route will be ready for a
review of the staked locations. NOTE: The District Traffic Engineer may determine that the proposed
signing, including sign types and messages, needs to be adjusted and/or modified from what is shown in
the proposal. Therefore, the Contractor shall not order any sign material for a route until the route has
been staked and final sign location approval has been given by the District Traffic Engineer.

Produce and furnish to the Engineer "As Built" information for the superelevation improvements and
the drainage improvements. For superelevation improvements, as built information will consist of a
record of the final pavement cross slopes every 50 feet, for each lane of travel along the curves and the
transitions into and out of the curves. Elevation data of the curve improvements is not necessary; simply
the cross slope percentage every 50 feet. For the drainage improvements, as built information will
consist of a final record of the actual types, sizes, and locations of the drainage structures (i.e. box inlets,
headwalls, junction boxes, etc.), culvert pipes, and/or box culverts constructed. Final elevation data of
the drainage improvements is not necessary.

Using paint marks on the pavement, and/or any other means approved by the Engineer, the Contractor
shall layout and pre-mark the proposed striping, pavement markings, etc. Adjust as necessary to
accommodate the existing site conditions and to provide proper alignment of the proposed thru and
turning lanes. Obtain approval of the pre-marked layout from the Engineer and/or District Traffic
Engineer prior to installing the striping and/or pavement markings.

Prior to incorporating into the work, obtain the Engineers approval of all revisions determined by the
Contractor.

Perform any and all other staking operations required to control and construct the work.

Page 20 of 124
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Special Note for Erosion Control

I. DESCRIPTION

Perform all erosion and water pollution control work in accordance with any other notes in the Proposal, the
Department's Standard and Interim Supplemental Specifications, the Special Provisions and Special Notes,
and the Standard and Sepia Drawings, current editions, or as directed by the Engineer. Section references
are to the Standard Specifications. This work shall consist of:

(1) Developing and preparing a Best Management Practices Plan (BMP) tailored to suit the specific
construction phasing for each site within the project; (2) Preparing the project site for construction,
including locating, furnishing, installing, and maintaining temporary and/or permanent erosion and
water pollution control measures as required by the BMP prior to beginning any earth disturbing
activity on the project site; (3) Clearing and grubbing and removal of all obstructions as required for
construction; (4) Removing all erosion control devices when no longer needed; (5) Restoring all
disturbed areas as nearly as possible to their original condition; (6)Preparing seedbeds and
permanently seeding all disturbed areas; (7) Providing a Kentucky Erosion Prevention and Sediment
Control Program (KEPSC) qualified inspector; and (8) Performing any other work to prevent erosion
and/or water pollution as specified by this contract, required by the BMP, or as directed by the
Engineer.

Il. MATERIALS

Furnish materials in accordance with these notes, the Standard Specifications and Interim Supplemental
Specifications, applicable Special Provisions and Special Notes, and the Standard and Sepia Drawings, current
editions. Provide for all materials to be sampled and tested in accordance with the Department's Sampling
Manual. Unless directed otherwise by the Engineer, make the materials available for sampling a sufficient
time in advance of the use of the materials to allow for the necessary time for testing.

lll. CONSTRUCTION

Be advised, these Erosion Control Notes do not constitute a BMP plan for the project. Jointly with the
Engineer, prepare a site-specific BMP plan for each drainage area within the project in accordance with
Section 213. Provide a unique BMP at each project site using good engineering practices taking into account
existing site conditions, the type of work to be performed, the construction phasing, methods, and the
techniques to be utilized to complete the work. Be responsible for all erosion prevention, sediment control,
and water pollution prevention measures required by the BMP for each site. Represent and warrant
compliance with the Clean Water Act (33 USC Section 1251 et seq.), the 404 Permit, the 401 Water Quality
Certification, and applicable state and local government agency laws, regulations, rules, specifications, and
permits. Contrary to Section 105.05, in case of discrepancy between these notes, the Standard Specifications,
Interim Supplemental Specifications, Special Provisions and Special Notes, Standard and Sepia Drawings, and
such state and local government agency requirements, adhere to the most restrictive requirement.

Conduct operations in such a manner as to minimize the amount of disturbed ground during each phase of
the construction and limit the haul roads to the minimum required to perform the work. Preserve existing
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vegetation not required to be removed by the work or the contract. Seed and/or mulch disturbed areas at
the earliest opportunity. Use silt fence, silt traps, temporary ditches, brush barriers, erosion control blankets,
sodding, channel lining, and other erosion control measures in a timely manner as required by the BMP and
as directed or approved by the Engineer. Prevent sediment laden water from leaving the project, entering
an existing drainage structure, or entering a steam.

Provide for erosion control measures to be in place and functioning prior to any earth disturbance within a
drainage area. Compute the volume and size of silt control devices necessary to control sediment during each
phase of construction. Allsilt control devices shall be sized to retain a volume of 3,600 cubic feet per disturbed
contributing acre. Remove sediment from silt traps before they become a maximum of % full. Maintain silt
fence by removing accumulated trappings and/or replacing the geotextile fabric when it becomes clogged,
damaged, or deteriorated, or when directed by the Engineer. Properly dispose of all materials trapped by
erosion control devices at approved sites off the right of way obtained by the Contractor at no additional cost
to the Department. See the Special Provision for Waste and Borrow Sites.

As work progresses, add or remove erosion control measures as required by the BMP, applicable to the
Contractor’s project phasing, construction methods, and techniques. Update the volume calculations and
modify the BMP as necessary throughout the duration of the project. Ensure that an updated BMP is kept on
site and available for public inspection throughout the life of the project.

The required volume at each Silt Trap shall be computed based on the Up Gradient Contributing Areas that
are disturbed and/or stabilized to the satisfaction of the Engineer. The required volume calculation for each
Silt Trap shall be determined by the Contractor and verified by the Engineer. The required volume at each
Silt Trap may be reduced by the following amounts:
e Up Gradient Areas not disturbed (acres)
e Up Gradient Areas that have been reclaimed and protected by Erosion Control Blanket or other
ground protection material such as Temporary Mulch (acres)
e Up Gradient Areas that have been protected by Silt Fence (acres) — Areas protected by Silt Fence shall
be computed at a maximum rate of 100 square feet per linear foot of Silt Fence
e Up Gradient Areas that have been protected by Silt Traps (acres)

The use of Temporary Mulch is encouraged.

Silt Trap Type B shall always be placed at the collection point prior to discharging into a Blue Line Stream or
onto an adjacent Property Owner. Where overland flow exists, a Silt Fence or other filter devices may be
used.

After all construction is complete, restore all disturbed areas in accordance with Section 212. Completely
remove all temporary erosion control devices not required as part of the permanent erosion control from the
construction site. Prior to removal, obtain the Engineer’s concurrence of items to be removed. Grade the
remaining exposed earth (both on and off the Right of-Way) as nearly as possible to its original condition, or
as directed by the Engineer. Prepare the seed bed areas and sow all exposed earthen areas with the
applicable seed mixture(s) according to Section 212.03.03.
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IV. MEASUREMENT
The Department will measure the various erosion control items according to Section 212.04 and Section
213.04, as applicable.

V. Basis of Payment

The Department will make payment for the various erosion control items according to Section 212.04 and
Section 213.04, as applicable.
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Special Note For:
Erosion Prevention and Sediment Control

KYTC shall be responsible for filing the Kentucky Pollution Discharge Elimination System (KPDES)
KYR10 permit Notice of Intent (NOI) with the Kentucky Division of Water (DOW) and any KPDES
local Municipal Separate Storm Sewer System (MS4) program that has jurisdiction. The NOI shall name
KYTC as the Facility Operator and include the KYTC Contract ID Number (CID) for reference. The
Contractor shall be named as the ‘Building Contractor’.

The Contractor shall perform all temporary erosion/sediment control functions including: providing a
Best Management Practice (BMP) Plan, conducting required inspections, modifying the BMP plan
documents as construction progresses and documenting the installation and maintenance of BMPs in
conformance with the KPDES KYR10 permit effective on February 6, 2017 or a permit re-issued to
replace that KYR10 permit. This work shall be conducted in conformance with the requirements of
Section 213 of KYTC 2012 Department of Highways, Standard Specifications for Road and Bridge
Construction.

Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as needed to verify
compliance with Section 213 of KYTC 2012 Department of Highways, Standard Specifications for Road
and Bridge Construction. The Engineer’s inspections shall be performed a minimum of once per month
and within seven days after a storm of % inch or greater. Copies of the Engineer’s inspections shall not be
provided to the contractor unless improvements to the BMP’s are required. The contractor shall initiate
corrective action within 24 hours of any reported deficiency and complete the work within 5 days. The
Engineer shall use Form TC 63-61 A for this report. Inspections performed by the Engineer do not
relieve the Contractor of any responsibility for compliance with the KPDES permit.

Contrary to Section 213.05, bid items for temporary BMPs will not be listed and will be replaced with
one lump sum item for the services. Payment will be pro-rated based on the Project Schedule as submitted
by the Contractor and as agreed to by the Engineer.

The contractor shall be responsible for applying “good engineering practices” as required by the KPDES
permit. The contractor may use any temporary BMPs with the approval of the KYTC Engineer.

The contractor shall provide the Engineer copies of all documents required by the KPDES permit at the
time they are prepared.

The contractor shall be responsible for the examination of the soils to be encountered and make his own
independent determination of the temporary BMPs that will be required to accomplish effective erosion
prevention and sediment control.

KYTC shall be responsible for filing the KPDES permit Notice of Termination (NOT) with the Kentucky
DOW and any local MS4 program that has jurisdiction. The NOT shall be filed after the Engineer agrees
that the project is stabilized or the project has been formally accepted.
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Special Note for Signage

All sign sheeting shall be from the Cabinet’s List of Approved Materials.
All permanent signs and sign components shall be fabricated using Type Xl sheeting.

The following signs and sign components shall be fabricated using Type Xl fluorescent yellow sheeting:
o Horizontal Alignment Signs and Plaques, including signs shown in Figure 2C-1 of the MUTCD
o All Advisory Speed (W13-1P) plaques

The following signs shall be fabricated using Type Xl fluorescent yellow-green sheeting:

o School and school bus warning signs, including the fluorescent yellow-green signs shown in Figures
7B-1 and 7B-6 of the MUTCD and other school-related warning signs that are not included in the
MUTCD.

o Bicycle Warning (W11-1) signs and SHARE THE ROAD (W16-1P) plaques or diagonal downward
pointing arrow (W16-7P) plaques that supplement Bicycle Warning signs.

o Pedestrian Warning signs and diagonal downward pointing arrow plaques that supplement
Pedestrian Warning signs.

o In-Street Pedestrian Crossing (R1-6) signs and Overhead pedestrian Crossing (R1-9) signs

o Supplemental plaques to any of the previously listed signs
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Special Note for Signing

I.  DESCRIPTION

Except as provided herein, this work shall be performed in accordance with the current edition of the Manual
on Uniform Traffic Control Devices (MUTCD), the Department's current Standard Specifications and Interim
Supplemental Specifications, applicable Standard and Sepia Drawings, and applicable Special Provisions.
Article references are to the Standard Specifications. This project shall consist of furnishing all labor,
equipment, materials, and incidentals for the following:

(1) Maintaining and Controlling Traffic; (2) Furnish, Fabricate, and Erect Signs; and (3) All other work
specified in the Contract.

Il. MATERIALS

All materials shall be sampled and tested in accordance with the Department's Sampling Manual and the
materials shall be available for sampling a sufficient time in advance of the use of the materials to allow for
the necessary time for testing unless otherwise specified in these Notes.

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Erosion Control. See Special Note for Erosion Control.

IIl. CONSTRUCTION METHODS
A. Maintain and Control Traffic. See Traffic Control Plan.

B. Site Preparation. Be responsible for all site preparation including, but not limited to: clearing and
grubbing, staking, excavation, backfill, and removal of obstructions or any other material not covered
by other items. Perform all site preparation only as approved or directed by the Engineer.

C. Staking. See Special Note for Staking.

D. Signs and Posts. Before beginning installation, the Contractor shall furnish to the Engineer drawings,
descriptions, manufacturer’s cuts, etc. describing and/or detailing all material to be used. Mill test
reports for beams, steel panels, and each different gauge of aluminum or steel sheeting used must
be submitted to the Division of Construction and approved prior to erection.

Fabricate sheet signs from .080 or .125 gauge aluminum alloy 5052-H38 or 6061-T6, in accordance
with ASTM B-209, and to the size and shape specified. Prepare the side of the aluminum sheet to
receive the retroreflective background material according to the recommendations of the sheeting
and retroreflective material manufacturer(s). Sheeting used as background material for sign faces is
to be the color specified and visually in accordance with the standard requirements of ASTM D-4956
and meet the requirements of Section 830 of the Standard Specifications. Contrary to Section
830.02.06, only the types and colors of sheeting as specified in the proposal will be accepted. All
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retroreflective material shall be fabricated and assembled in accordance with the specifications
and/or recommendations of the manufacturer(s).

All hardware for the erection of sheeting signs shall be rust resistant: stainless steel, zinc coated,
aluminum, or an Engineer approved material. All beams and sign posts shall be of sufficient lengths
so that a single, continuous length of sign post extends from the top of the sign to the required
embedment in the anchor. Splicing of the sign post shall NOT be allowed. For installations in soil,
Type | steel posts shall be mounted on either a standard anchor, with soil stabilizer plate, or on a
Type D breakaway sign support. Refer to Sheeting Sign Detail Sheet 1 of 2 for installation details for
a standard anchor with soil stabilizer plate. When installing a standard anchor with soil stabilizer
plate, if solid rock is encountered, the Contractor shall drill a hole to the required depth into the rock,
install the anchor into the hole, and backfill the anchor post with concrete, or other method approved
by the Engineer. The cost shall be incidental to Type | steel post, and a soil stabilizer plate will not be
required. Refer to Standard Drawing RGX-065, current edition, for installation details of Type D
breakaway sign supports. Approved manufacturers for Type D breakaway sign supports have been
placed on the list of approved materials. For installations on existing concrete, such as a sidewalk,
concrete median, etc., or installations on existing asphalt, such as flush medians, Type | steel posts
shall be mounted on a Type D Surface Mount. For Type D Surface Mounts use only Kleen Break Model
425 by Xcessories Squared of Auburn, IL. If the Surface Mount is to be installed on sufficiently cured
concrete, use part number XKBSM42520-G. If the Surface Mount is to be installed on asphalt surface,
use part numbers XKB42520-G and AXT225-36-G. Prior to installation, the Contractor shall submit to
the Engineer shop drawings of the Type D Surface Mount(s). Install the Type D Surface Mount(s)
according to all the applicable requirements of the manufacturer (see shop drawings). All steel post
shall meet the requirements of Section 832. All hardware including, but not limited to, sign post
anchors, soil stabilizer plates, nuts, bolts, washers, fasteners, fittings, and bracing, or any other
incidentals necessary to erect the signs shall be furnished by the Contractor and will be incidental to
the work.

New concrete bases, posts, support anchors, signs, etc. are to be installed prior to dismantling any
existing sign(s). The removal of existing signs, posts, and support anchors is to be performed
concurrently with the installation of new signs, posts, and support anchors, under the same lane
closure during the same work shift. Completely remove existing sign support anchors or remove
them to a minimum depth of six (6) inches below existing ground line and backfill the disturbed area
to the existing ground line.

When listed on the plans and/or summaries, fabricate Reflective Sign Post Panels from .080 gauge
aluminum alloy 5052-H38 or 6061-T6, in accordance with ASTM B-209 and to the size(s) specified.
Prepare the side of the aluminum sheet to receive the retroreflective background material according
to the recommendations of the sheeting and retroreflective material manufacturer(s). Sheeting for
the Reflective Sign Post Panels shall be the same Type and color as the sign installed on the post.
Examples include:

e Red, fluorescent yellow, and fluorescent yellow-green (Type XI Sheeting)

e White and yellow (Type Xl Sheeting)
Reflective Sign Post Panels shall be 2 inches wide and will typically have a height of 60 inches for rural
installations and typically have a height of 84 inches for urban installations. There will be certain
instances where a proposed Reflective Sign Post Panel will have a height dimension less than 60

Page 27 of 124



PULASKI COUNTY

Contract ID: 244102

100GR24D102 - HSIP & FD04

Signing

Page 3 of 8

inches; typically, this will be when the bottom of the bottom-most sign is mounted lower than the
standard 5 ft minimum mounting height (e.g. 3 ft or 4 ft mount heights). In those cases, the height
of the Reflective Sign Post Panel is expected to closely match (within 1-2 inches) the distance between
the top of the anchor or support to the bottom edge of the bottom-most sign. Reflective Sign Post
Panels shall have three 3/8” holes (one hole in the top 3”, one hole near the center, and one hole in
the bottom 3”) that align with the holes on the Type | steel post.

All manufactured sheeting signs shall be free of visual defects including, but not limited to: cracks,
tears, ridges, humps, discoloration, etc., and defective signs shall be replaced at no additional cost to
the Department.

All sign blanks shall be hole punched by the manufacturer for either horizontal or vertical installation.
Attach all aluminum sheeting signs to square post with 3/8” all steel rivets and nylon washers. Use
bracing as indicated on the plans, summaries, and/or standard signing detail sheets, and/or when
directed by the Engineer and/or District Traffic Engineer.

All sign posts shall be attached to anchors with 5/16” corner bolts and 5/16” flanged nuts, and all
post and anchor cuts shall be treated with a Cold Galvanizing Compound spray.

Sign posts shall be erected vertically by using a bubble level. The tolerance shall be a two (2) degree
angle in any direction. For locations where more than one sign is mounted beside each other, the
posts shall be spaced to provide approximately six inches (6”) of spacing between signs.

Remove & Relocate Sheet Signs. When listed on the plans and/or summaries, and/or as directed by
the Engineer and/or District Traffic Engineer, remove the specified existing sheet sign(s) from the
existing post(s) and reinstall on a new sign post. Once the specified existing sheet sign(s) have been
removed and relocated, and if the existing sign post(s) are no longer needed to support other existing
signs, removal of the existing sign post(s) will be paid under the bid item REMOVE SIGN. If any of the
existing hardware components (bracing, brackets, bolts, rivets, etc.) are found to have pre-existing
damage or are damaged during the Contractor’s removal and reinstallation efforts, the Contractor
shall provide the necessary replacement hardware for proper re-installation of the sheet sign. These
components shall be incidental to the bid item REMOVE AND RELOCATE SHEET SIGNS.

Prior to removing and reinstalling a sheet sign, the Contractor shall first review the existing sheet sign
for damage. It is the Contractor’s responsibility to notify the Engineer of any existing sheet sign
damage prior to removal and relocation of the sheet sign, so that it can be documented that the
existing sheet sign had pre-existing damage. If the Contractor does not make the Engineer aware of
pre-existing damage prior to detaching the sheet sign from its existing post, the Department will
assume the damage was the result of the Contractor’s removal and reinstallation efforts. The
Contractor shall replace any sheet signs that are damaged during the removal and reinstallation
efforts. Replacement of sheet signs damaged by the Contractor shall be incidental to the bid item
REMOVE AND RELOCATE SHEET SIGNS.

If the existing sheet sign is found to have pre-existing damage, the Department will provide the
Contractor with a new sheet sign to replace the sheet sign with pre-existing damage. Detaching the
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existing, damaged sheet sign from the existing post and attaching the new, Department-provided
sheet sign to the new sign post shall be incidental the bid item REMOVE AND RELOCATE SHEET SIGNS.

Remove & Relocate Sign Assemblies. When listed on the plans and/or summaries, and/or as
directed by the Engineer and/or District Traffic Engineer, remove the specified existing sign
assemblies from the existing location and reinstall in a new location. The Department will consider
all signs attached to one or more connected posts as a single sign assembly, no matter how many
signs are attached to the existing sign assembly. If any of the existing hardware components (bracing,
brackets, bolts, rivets, etc.) are found to have pre-existing damage or are damaged during the
Contractor’s removal and reinstallation efforts, the Contractor shall provide the necessary
replacement hardware for proper re-installation of the sign assembly. These components shall be
incidental to the bid item REMOVE AND RELOCATE SIGN ASSEMBLY.

Prior to removing and relocating a sign assembly, the Contractor shall review the existing sign(s) and
sign post(s) for damage. Itis the Contractor’s responsibility to notify the Engineer of any sign or sign
post damage prior to removal and relocation of the sign assembly, so that it can be documented that
the existing sign and/or sign post had pre-existing damage. If the Contractor does not make the
Department aware of pre-existing damage prior to removing a sign assembly from its existing
location, the Department will assume the damage was the result of the Contractor’s removal and
reinstallation efforts. The Contractor shall replace any components of a sign assembly that are
damaged during removal and relocation. Replacement of any components damaged by the
Contractor shall be incidental to the bid item REMOVE AND RELOCATE SIGN ASSEMBLY.

If an existing sign that is part of a sign assembly to be removed and relocated is found to have pre-
existing damage, the Department will provide the Contractor with a new sign to replace the sign with
pre-existing damage. Detaching the existing, damaged sign from the existing post and attaching the
new, Department-provided sign to the relocated existing post shall be incidental to the bid item
REMOVE AND RELOCATE SIGN ASSEMBLY.

If an existing sign assembly that is to be removed and relocated is found to not have an existing soil
stabilizer plate, or if the soil stabilizer plate and/or anchor is damaged during removal, then a new
soil stabilizer plate and/or anchor shall be provided by the Contractor and shall be incidental to the
bid item REMOVE AND RELOCATE SIGN ASSEMBLY.

If an existing sign assembly that is being relocated is not currently mounted on a Type D breakaway
sign support, but the plans and/or summaries indicate, or wind load standards dictate, a Type D
breakaway sign support or a Type D Surface Mount is required, provide and install the specified Type
D support as part of the removal and reinstallation efforts. Type D breakaway sign supports shall be
paid under the bid item GMSS TYPE D and Type D Surface Mount supports shall be paid under the
bid item GMSS TYPE D (SURFACE MOUNT).

If an existing sign that is being relocated is found to have pre-existing damage to one or more of the
sign post, the Department will NOT utilize the bid item REMOVE AND RELOCATE SIGN ASSEMBLY for
removing and relocating such a sign assembly. Instead, the Department will require the Contractor
to install a new sign post(s) at the new location, and pay for the new post(s) under the bid item STEEL
POST TYPE I. Detaching the existing sign(s) from the existing, damaged post(s) and attaching the
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existing sign(s) to the new sign post(s) shall be incidental to the bid item STEEL POST TYPE I. Any
hardware that is needed to complete the installation shall also be incidental to the bid item STEEL
POST TYPE I. Removal of the existing damaged post(s) and any other sign components not needed
will be paid under the bid item REMOVE SIGN.

Property Damage. The Contractor shall be responsible for all damage to public and/or private
property resulting from the Contractor’s activities. Repair or replace damaged roadway features in
like kind materials and design as directed by the Engineer at no additional cost to the Department.
Repair or replace damaged private property in like kind materials and design to the satisfaction of
the owner and the Engineer at no additional cost to the Department.

Coordination with Utility Companies. Locate all underground, above ground, and overhead utilities
prior to beginning construction. Be responsible for contacting and maintaining liaison with all utility
companies that have utilities located within the project limits. Do not disturb existing overhead or
underground utilities. It is not anticipated that any utility facilities will need to be relocated and/or
adjusted; however, in the event that it is discovered that the work does require that utilities be
relocated and/or adjusted, the utility companies will work concurrently with the Contractor while
relocating their facilities. Be responsible for repairing all utility damage that occurs due to the
Contractor’s operations at no additional cost to the Department. NOTIFY THE ENGINEER AND THE
UTILITY OWNER(S) IMMEDIATELY WHEN IT IS DISCOVERED OR ANTICIPATED THAT ANY UTILITY
CONFLICT COULD DELAY THE CONTRACTOR’S OPERATIONS. If the total delay exceeds ten working
days, an extension of the specified completion date will be negotiated with the Contractor for delay
to the Contractor's work; however, no extension will be granted for any delay caused by the
Contractor’s failure to notify the Engineer and/or the utility company as specified above when a
conflict is discovered or anticipated as specified.

Caution. The information in this proposal and the type of work listed herein are approximate only
and are not to be taken as an exact evaluation of the materials and conditions to be encountered
during construction; the bidder must draw his/her own conclusions when developing the Unit Bid
Prices for each bid item. As such, if the conditions encountered are not in accordance with the
information shown, the Department does not guarantee any changes to the Unit Bid Prices nor
extension of the contract will be considered. The Department will pay for bid item quantity overruns,
but only if pre-approved by the Engineer.

Control. Perform all work under the absolute control of the Department. Obtain the Engineer’s
approval of all designs required to be furnished by the Contractor prior to incorporation into the
work. The Department reserves the right to have other work performed by other contractors and its
own forces, and to permit public utility companies and others to do work during the construction
within the limits of, or adjacent to, the project. Conduct operations and cooperate with such other
parties so that interference with such other work will be reduced to a minimum. The Department
will not honor any claims for money or time extension created by the operations of such other
parties.

Should a difference of opinion arise as to the rights of the Contractor and others working within the
limits of, or adjacent to, the project, the Engineer will decide as to the respective rights of the various
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M.

parties involved in order to assure the completion of the Department’s work in general harmony and
in a satisfactory manner, and the Engineer’s decision shall be final and binding upon the Contractor.

Clean Up, Disposal of Waste. Clean up the project area as work progresses. Dispose of all removed
concrete, debris, and other waste as per Section 204.03.08. The Department will incur no cost to
obtain the disposal sites. The Department will NOT make direct payment for disposal of waste and
debris from the project. Existing anchors, signs, posts, and any other hardware or material removed
from the site are to become the property of the Contractor. See Special Provision for Waste and
Borrow Sites.

Final Dressing, Seeding and Protection. Grade all disturbed areas to blend with the adjacent
roadways features and to provide a suitable seed bed. Apply Class A Final Dressing to all disturbed
areas, both on and off the Right-of-Way. Sow all disturbed earthen areas with the applicable seed
mixture(s) according to Section 212.03.03.

Erosion Control. See Special Note for Erosion Control.

IV. METHOD OF MEASUREMENT

A.

B.

Maintain and Control Traffic. See Traffic Control Plan.

Site Preparation. Other than the bid items listed, the Department will NOT measure Site Preparation
for payment, but shall be incidental to the project bid items.

Signs and Reflective Sign Post Panels. The Department will measure the finished in-place area of
signs in Square Feet.

Sign Posts. The Department will measure the finished in-place length of sign posts in Linear Feet,
from the top of the anchor, or top of the sign support, to the top of the sign post. Laps, cutoffs,
excess, and waste will NOT be measured for payment.

Type D Breakaway Sign Supports. The Department will measure Type D breakaway sign supports as
Each support installed.

Type D Surface Mounts. The Department will measure Type D Surface Mounts as Each surface
mount installed.

Class A Concrete for Signs. The Department will measure the Class A Concrete used in conjunction
with Type D breakaway sign support installations in Cubic Yards. Any concrete that is required as
backfill due to hitting rock during a standard installation shall be incidental to the bid item STEEL
POST TYPE |, and soil stabilizers will not be required.

Clean Up, Disposal of Waste, Final Dressing, Seeding and Protection. The Department will NOT
measure for payment the following activities: Clean Up, Disposal of Waste, and Final Dressing. These
activities shall be incidental. Seeding and Protection shall be measured according to Section 212.
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Erosion Control. See Special Note for Erosion Control.

Remove Sign. The Department will consider all signs attached to one or more connected posts as a
single sign. The Department will measure as Each sign assembly removed and NOT each individual
sign removed.

Remove & Relocate Sheet Signs. The Department will measure sheet signs removed from an existing
sign post and reinstalled on a new sign post as Each sheet sign removed and reinstalled. as indicated
in the contract documents, or as directed by the Engineer. The new sign post shall be measured as
indicated in paragraph D. of this section.

Remove & Relocate Sign Assemblies. The Department will consider all signs attached to one or more
connected posts as a single sign assembly. When the contract documents indicate that an existing
sign assembly is to be removed from its existing location and reinstalled in a new location, the
Department will measure and pay for “Remove and Relocate Sign Assembly” as each sign assembly
removed and relocated; NOT each individual sign removed and relocated.

Items Provided by KYTC. The Department will NOT measure for payment the installation of signs
and/or surface mounts provided by KYTC. These activities shall be incidental to the bid item STEEL
POST TYPE I.

V. BASIS OF PAYMENT

A.

Maintain and Control Traffic. See Traffic Control Plan.

Signs and Reflective Sign Post Panels. The Department will make payment for the completed and
accepted quantities under the bid item SBM ALUM SHEET SIGNS .125 IN or .080 IN. The Department
will consider payment full compensation for all work and incidentals necessary to install the signs, as
required by these notes and the details found elsewhere in the plans/proposal, at the locations
indicated on the summary sheets, plans, and/or as directed by the Engineer.

Sign Posts. The Department will make payment for the completed and accepted quantities under
the bid item STEEL POST TYPE |. The Department will consider payment full compensation for all
work and incidentals necessary to install the sign posts as required by these notes and the details
found elsewhere in the plans/proposal.

Type D Breakaway Sign Supports. The Department will make payment for the completed and
accepted quantities under the bid item GMSS TYPE D. The Department will consider payment full
compensation for all work and incidentals necessary to install the Type D breakaway sign supports
as required by Standard Drawing RGX-065, current edition.

Type D Surface Mounts. The Department will make payment for the completed and accepted
quantities under the bid item GMSS TYPE D (SURFACE MOUNT). The Department will consider
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payment full compensation for all work and incidentals necessary to install the Type D surface
mounts according to all applicable manufacturer requirements.

NOTE: The permissible Type D Surface Mount alternative is: Kleen Break Model 425 for Surface
Mount Concrete Installations by Xcessories Squared of Auburn, IL

Class A Concrete for Signs. The Department will make payment for the completed and accepted
guantities, used in conjunction with Type D breakaway sign support installations, under the bid item
CLASS A CONCRETE FOR SIGNS. The Department will consider payment full compensation for all work
and incidentals necessary to install the concrete as required by Standard Drawing RGX-065, current
edition.

Remove Sign. The Department will make payment for the completed and accepted quantities under
the bid item REMOVE SIGN. The Department will consider payment full compensation for all work
and incidentals necessary to remove the existing signs, posts, anchors, and any other sign material
or hardware, from the locations indicated on the summary sheets, plans, and/or as directed by the
Engineer.

Remove & Relocate Sheet Signs. The Department will make payment for the completed and
accepted quantities under the bid item REMOVE AND RELOCATE SHEET SIGNS. Any hardware that is
needed to complete the removal and reinstallation shall be incidental. The Department will consider
payment full compensation for all work and incidentals necessary to remove and reinstall the existing
sheet signs as indicated on the plans, summaries, and/or as directed by the Engineer.

Remove & Relocate Sign Assemblies. The Department will make payment for the completed and
accepted quantities under the bid item REMOVE AND RELOCATE SIGN ASSEMBLY. Any hardware that
is needed to complete the removal and reinstallation shall be incidental. The Department will
consider payment full compensation for all work and incidentals necessary to remove and reinstall
the existing sign assembly as indicated on the plans, summaries, and/or as directed by the Engineer

Erosion Control. See Special Note for Erosion Control.
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Special Note for Completion Date & Liquidated Damages

I. COMPLETION DATE

The ultimate fixed completion date for this project will be August 1, 2024. Liquidated Damages for failure
to complete the project on time will be assessed following Section 108.09.

Il. LIQUIDATED DAMAGES

In addition to the requirements of Section 108.09, the Department will assess Liquidated Damages in the
amount of $1,000 per hour for each hour, or fraction of an hour, for any and all lane closures and/or road
closures that are in place beyond the time frame(s) noted in the Traffic Control Plan and approved by the

Engineer.

Contrary to Section 108.09, Liquidated Damages will be assessed for the months of December
through March.

Contrary to Section 108.09, Liquidated Damages will be assessed regardless of whether seasonal
limitations prohibit the Contractor from performing work on the controlling operation.

All liquidated damages will be applied accumulatively.

All other applicable portions of Section 108 apply.
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SPECIAL PROVISION FOR WASTE AND BORROW SITES

Obtain U.S. Army Corps of Engineer’s approval before utilizing a waste or borrow site that
involves “Waters of the United States”. The Corps of Engineers defines “Waters of the United
States” as perennial or intermittent streams, ponds or wetlands. The Corps of Engineers also
considers ephemeral streams, typically dry except during rainfall but having a defined drainage
channel, to be jurisdictional waters. Direct questions concerning any potential impacts to
“Waters of the United States” to the attention of the appropriate District Office for the Corps of
Engineers for a determination prior to disturbance. Be responsible for any fees associated with
obtaining approval for waste and borrow sites from the U.S. Army Corps of Engineer or other
appropriate regulatory agencies.

1-296 Waste & Borrow Sites
01/02/2012
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COORDINATION OF WORK WITH OTHER CONTRACTS

Be advised, there may be an active project(s) adjacent to or within this project. The Engineer
will coordinate the work of the Contractors. See Section 105.06.

1-3193 Coordination Contracts
01/02/2012
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS

Consider the dimensions shown on the typical sections for pavement and shoulder widths and
thickness’ to be nominal or typical dimensions. The Engineer may direct or approve varying the
actual dimensions to be constructed to fit existing conditions. Do not widen existing pavement or
shoulders unless specified elsewhere in this proposal or directed by the engineer.

1-3725 Typical Section Dimensions
01/02/2012
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TEAM a0 KENTUCKY TRANSPORTATION CABINET TC 62-226
KENTUCKY. Department of Highways Rev. 01/2016
T Cmer DIVISION OF RIGHT OF WAY & UTILITIES Page 1 of 1
RIGHT OF WAY CERTIFICATION
|X| Original |:| Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)
8-9018.00 Pulaski FDO4 100 1331001R N/A

PROJECT DESCRIPTION

Oak Hill Road KY 1577 (Left Turn Lane at Southwestern High School)

[] | No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

X | Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

[ ] | condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

[] | Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project 3 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION

Number of Parcels That Have Been Acquired

Signed Deed 3

Condemnation

Signed ROE

Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Jeff Ray
Signature Signature / 2ZUZ25.02.21
Date Date ) 14:39:55 -05'00°

Right of Way Director

FHWA

Printed Name

Printed Name

Signature

/

Signature

Date

/‘ 20
/ /) y/ AP
ey ety — 06

-

Date
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Consent & Release Summary

Parcel Route

1 KY 1577

2.100

Address

2135 Oak Hill
Road

Owner(s)

Oak Hill Baptist
Church

8-9018.00

Consent & Release Description Status

KYTC and their designee shall be allowed to enter upon the land of Oak Hill Baptist Church identified on the plans as
Parcel 1 for the purpose of saw cutting the existing pavement along the new Right of Way line and removing the
structure shown as "sign" on the plans. The agreement will be in effect for the duration of the KYTC Project identified
by the item #8-9018.00 and will terminate upon closure of the project.

Signed

Additional Notes
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TEAM il KENTUCKY TRANSPORTATION CABINET TC 62-226
KENTUCKY. Department of Highways Rev. 01/2016
DIVISION OF RIGHT OF WAY & UTILITIES Page 1 of 1
RIGHT OF WAY CERTIFICATION
X | original | L] | Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)
8-955.00 Pulaski FD52 100 0914 003-004 HSIP 9010(524)
PROJECT DESCRIPTION

Construct left turn lane along KY 914 at the intersection of KY 914 and KY 1577

<] | No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

[] | Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

[ ] | condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

[] | Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired

Signed Deed

Condemnation

Signed ROE

Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Jeff Ray
Signature Signature /%@Y 2024.02.13 13:11:55
Date Date % -05'00
Right of Way Director FHWA
Printed N :
r”’.‘ il = 2024021 3 Printed Name Mo Signature Required
Signature / / / o/ 2 13:28:11 Signature as per FH\."\;AP—]KYTC
- : C t Stew ipA .
Date L/ W f_m _annn' Date urremn ewardsnip EI’EEI’"‘IEHT
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UTILITIES AND RAIL CERTIFICATION NOTE

Pulaski County
No federal number available
FD0O4 100 1331001V

Mile point: 2.150 to 2.250
Left Turn Lane on Ky 1577 for the Southwestern Pulaski Co. High School.
ITEM NUMBER: 08-9018.00

PROJECT NOTES ON UTILITIES |

For all projects under 2000 Linear feet which require a normal excavation locate request pursuant to
KRS 367.4901-4917, the awarded contractor shall field mark the proposed excavation or construction
boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k).
For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the
awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or
construction boundaries of the project to be worked using the procedure set forth in KRS
367.4909(9)(k). This temporary field locating of the project excavation boundary shall take place prior
to submitting an excavation location request to the underground utility protection Kentucky Contact
Center. For large projects, the awarded contractor shall work with the impacted utilities to determine
when additional white lining of the remainder of the project site will take place. This provision shall not
alter or relieve the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917
in their entirety.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,
avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict
with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and
Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions
of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have
been determined using data garnered by varied means and with varying degrees of accuracy: from the
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless
specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. Itis the contractor’s responsibility to determine and take steps necessary to be in
compliance

Page 1 of4 Form Revised 6/24/16
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UTILITIES AND RAIL CERTIFICATION NOTE

Pulaski County
No federal number available
FD0O4 100 1331001V

Mile point: 2.150 to 2.250
Left Turn Lane on Ky 1577 for the Southwestern Pulaski Co. High School.
ITEM NUMBER: 08-9018.00

with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for
the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more
than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate
Requests to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom
are to be contacted through their individual Protection Notification Center. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities in the
area. Non-compliance with these directives can result in the enforcement of penalties.

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

South Kentucky RECC - Electric

Kentucky Communications Network Authority - Communication
Charter Communications Holdings, LLC dba Spectrum - Communication
City of Somerset — Sewer

Windstream Holdings Il, LLC — Communication

Western Pulaski County Water District - Water

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

South Ky RECC had electric facilities within the Disturbance limits and relocation has been completed.

Western Pulaski County Water District has facilities with Disturbance limits they will be constructing 680
feet of 3- inch PVC water line and relocation will be completed Prior to construction.

Windstream Holdings Il LLC. has facilities with Disturbance limits they will be relocating 3788 feet of
Copper Cable and 2799 feet of Fiber optic cable to South KY RECC poles relocation will be completed
Prior to construction.

Spectrum has facilities with Disturbance limits they will be relocating cable to South KY RECC poles and
relocation will be completed Prior to construction.

Kentucky Communications Network Authority has facilities with Disturbance limits they will be
relocating cable to South KY RECC poles and relocation will be completed Prior to construction.

Page 2 of 4
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UTILITIES AND RAIL CERTIFICATION NOTE

Pulaski County
No federal number available
FD0O4 100 1331001V

Mile point: 2.150 to 2.250
Left Turn Lane on Ky 1577 for the Southwestern Pulaski Co. High School.
ITEM NUMBER: 08-9018.00

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Not Applicable

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

Not Applicable

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

No Rail Involvement [ Rail Involved [ Rail Adjacent

Page 3 of 4
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AREA FACILITY OWNER CONTACT LIST

Facility Owner Address Contact Phone Email
Name
Charter Communications [5026 South Casey Short |8596264817|casey.short@charter.com
Holdings, LLC dba Highway 27
Spectrum - Somerset KY
Communication 42501

City of Somerset - Natural |City Hall/Energy |Mr. Bruce [6064255374 dneely@cityofsomerset.com

Gas Center Somerset |Neely
Ky 42501
City of Somerset - Sewer 306 East Mt. Ms. Dana |6064255364 dwhitis@cityofsomerset.com

Vernon Street W hitis
Somerset Ky

42501
Kentucky Communications 500 Mero Street [Mike Haag |5027827388Michael.haag@ky.gov
Network Authority - Frankfort KY
Communication 40601
South Kentucky RECC - PO Box 910 Bruce 6066784121 brucep@skrecc.com
Electric Somerset KY Parkey

42502
Western Pulaski County 1059 West Joe 6066791569 joe-mcclendon@hotmail.com
Water District - Water Highway 80 McClendon

Somerset KY

42503
Windstream Holdings1l, |PO Box9001116 |Steve 8593576209 steve.johnson@windstream.com
LLC - Communication Louisville KY Johnson

40290

Page 4 of 4

Form Revised 6/24/16



PULASKI COUNTY Contract ID: 244102
100GR24D102 - HSIP & FD04 Page 45 of 124

UTILITIES AND RAIL CERTIFICATION NOTE

Pulaski County
FD52 100 1577 003-004, HSIP 9010(524)
Mile point: 3.400 to 3.500

Construct left turn lane along KY 914 at the intersection of KY 914 and KY 1577.
ITEM NUMBER: 08-955.00

PROJECT NOTES ON UTILITIES ‘

For all projects under 2000 Linear feet which require a normal excavation locate request pursuant to KRS
367.4901-4917, the awarded contractor shall field mark the proposed excavation or construction
boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k).
For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the
awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or
construction boundaries of the project to be worked using the procedure set forth in KRS 367.4909(9)(k).
This temporary field locating of the project excavation boundary shall take place prior to submitting an
excavation location request to the underground utility protection Kentucky Contact Center. For large
projects, the awarded contractor shall work with the impacted utilities to determine when additional
white lining of the remainder of the project site will take place. This provision shall not alter or relieve
the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917 in their
entirety.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,
avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with
the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and
Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions
of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have
been determined using data garnered by varied means and with varying degrees of accuracy: from the
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless
specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. ltis the contractor’s responsibility to determine and take steps necessary to be in compliance
with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for
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PULASKI COUNTY Contract ID: 244102
100GR24D102 - HSIP & FD04 Page 46 of 124

UTILITIES AND RAIL CERTIFICATION NOTE

Pulaski County
FD52 100 1577 003-004, HSIP 9010(524)
Mile point: 3.400 to 3.500

Construct left turn lane along KY 914 at the intersection of KY 914 and KY 1577.
ITEM NUMBER: 08-955.00

the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more
than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate Requests
to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom are to be
contacted through their individual Protection Notification Center. It may be necessary for the contractor
to contact the County Court Clerk to determine what utility companies have facilities in the area. Non-
compliance with these directives can result in the enforcement of penalties.

Utility coordination efforts determined that no significant utility relocation work is required to complete
the project. Any work pertaining to these utility facilities is defined in the bid package and is to be
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for
any coordination or adjustments that are discussed or quantified in the proposal.

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

City of Somerset - Natural Gas

Windstream Holdings Il, LLC - Communication

Western Pulaski County Water District - Water

Charter Communications Holdings, LLC dba Spectrum - CATV

Kentucky Communications Network Authority - Communication

*The Contractor is fully responsible for protection of all utilities listed above*

‘ THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE ‘
‘ PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION ‘

Not Applicable
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PULASKI COUNTY Contract ID: 244102
100GR24D102 - HSIP & FD04 Page 47 of 124

UTILITIES AND RAIL CERTIFICATION NOTE

Pulaski County
FD52 100 1577 003-004, HSIP 9010(524)
Mile point: 3.400 to 3.500

Construct left turn lane along KY 914 at the intersection of KY 914 and KY 1577.
ITEM NUMBER: 08-955.00

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Not Applicable

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

Not Applicable

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

No Rail Involvement [1 Rail Involved [ Rail Adjacent

Page 3 of 4
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PULASKI COUNTY
100GR24D102 - HSIP & FD04

Contract ID: 244102

UTILITIES AND RAIL CERTIFICATION NOTE

Pulaski County

FD52 100 1577 003-004, HSIP 9010(524)
Mile point: 3.400 to 3.500

Construct left turn lane along KY 914 at the intersection of KY 914 and KY 1577.
ITEM NUMBER: 08-955.00

AREA FACILITY OWNER CONTACT LIST

Facility Owner Address Contact Phone Email
Name
Charter Communications 5026 South Casey Short 8596264817 casey.short@charter.com
Holdings, LLC dba Highway 27
Spectrum - CATV Somerset KY
42501
City of Somerset - Natural City Hall/Energy Mr. Bruce 6064255374 dneely@cityofsomerset.com
Gas Center Somerset Neely
Ky 42501
Kentucky Communications 500 Mero Street Erick 5023300679 erick.johnson@ky.gov
Network Authority - Frankfort KY Johnson
Communication 40601
Western Pulaski County 2128 West KY 80 Joe 6066791569joe-mcclendon@hotmail.com
Water District - Water Somerset KY McClendon
42503
Windstream Holdings Il, PO Box 9001116 Steve 8593576209 steve.johnson@windstream.com
LLC - Communication Louisville KY Johnson
40290
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PULASKI COUNTY
100GR24D102 - HSIP & FD04

Contract ID: 244102

KYTC BMP Plan for Contract ID 244102

K

KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 8
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities
For
KY 1577 Left Turn Lane at Holly Hill Road
Contract ID #

Six Year Plan No. 8-9018.00

Revised
1-28-08
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PULASKI COUNTY Contract ID: 244102
100GR24D102 - HSIP & FD04 Page 50 of 124

KYTC BMP Plan for Contract ID 244102

Project Information

Note — (1) =Design (2) = Construction (3) = Contractor

1. Owner — Kentucky Transportation Cabinet, District 8
2. Resident Engineer: (2)

3. Contractor Name: (2)

Address: (2)

Phone number: (2)
Contact: (2)
Responsible Person: (3)

4. Contract ID Number: (2)

5. Route (Address): KY 1577 & Holly Hill Rd Intersection

6. Latitude/Longitude (project mid-point): 37°03°28 "N, 8§4°38°47"W
7. County (project mid-point): Pulaski

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)
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PULASKI COUNTY Contract ID: 244102
100GR24D102 - HSIP & FD04 Page 51 of 124

KYTC BMP Plan for Contract ID 244102

1.0 SITE DESCRIPTION.

1) Nature of construction activity (from letting project description). CONSTRUCT
LEFT TURN LANE AT INTERSECTION OF KY 1577 & HOLLY HILL RD

2) Order of major soil disturbing activities. (2) and (3)

3) Projected volume of material to be moved. 1,330 CU YDS

4) Estimate of total project area (acres). 0.8 ACRE

5) Estimate of area to be disturbed (acres). 0.8 ACRE

6) Post construction runoff coefficient will be included in the project drainage folder.
Persons needing information pertaining to the runoff coefficient will contact the
resident engineer to request this information. (1)

7) Data describing existing soil condition. (1) & (2)

8) Data describing existing discharge water quality (if any). (1) & (2)

9) Receiving water name. N/A

10) TMDLSs and Pollutants of Concern in Receiving Waters. (1 DEA)

11) Site Map. Project layout sheet plus the erosion control sheets in the project plans that
depict Disturbed Drainage Areas (DDAs) and related information. These sheets
depict the existing project conditions with areas delineated by DDA (drainage area
bounded by watershed breaks and right of way limits), the storm water discharge
locations (either as a point discharge or as overland flow) and the areas that drain to
each discharge point. These plans define the limits of areas to be disturbed and the
location of control measures. Controls will be either site specific as designated by the
designer or will be annotated by the contractor and resident engineer before
disturbance commences. The project layout sheet shows the surface waters and
wetlands.

12) Potential sources of pollutants. The primary source of pollutants is solids that are
mobilized during storm events. Other sources of pollutants include oil/fuel/grease
from servicing and operating construction equipment, concrete washout water,
sanitary wastes and trash/debris. (3)

2.0 SEDIMENT AND EROSION CONTROL MEASURES.

2.1 Erosion Control Sheets. Plans for highway construction projects will include
erosion control sheets that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas delineated by DDA within
the right of way limits, the discharge points and the areas that drain to each discharge point.
Project managers and designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will be listed in the bid
documents for selection and use by the contractor on the project with approval by the resident
engineer.

Projects that do not have DDAs annotated on the erosion control sheets will employ the
same concepts for development and managing BMP plans.

2.2 Annotations. Following award of the contract, the contractor and resident engineer

will annotate the erosion control sheets showing location and type of BMPs for each of the
DDA that will be disturbed at the outset of the project. This annotation will be accompanied by
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PULASKI COUNTY
100GR24D102 - HSIP & FD04

Contract ID: 244102

KYTC BMP Plan for Contract ID 244102

an order of work that reflects the order or sequence of major soil moving activities. The
remaining DDAs are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMPs shall be for the first phase
(generally Clearing and Grubbing) and shall be modified as needed as the project changes
phases. The BMP Plan will be modified to reflect disturbance in additional DDA’s as the work
progresses. All DDA’s will have adequate BMPs in place before being disturbed.

2.3 Disturbed Drainage Areas. As DDAs are prepared for construction, the following
will be addressed for the project as a whole or for each DDA as appropriate:

A) Construction Access. This is the first land-disturbing activity. As soon as
construction begins, bare areas will be stabilized with gravel and temporary mulch
and/or vegetation.

B) Sources. At the beginning of the project, all DDAs for the project will be inspected
for areas that are a source of storm water pollutants. Areas that are a source of
pollutants will receive appropriate cover or BMPs to arrest the introduction of
pollutants into storm water. Areas that have not been opened by the contractor will
be inspected periodically (once per month) to determine if there is a need to employ
BMPs to keep pollutants from entering storm water.

C) Clearing and Grubbing. The following BMPs will be considered and used where

appropriate.

1) Leaving areas undisturbed when possible.

2) Silt Basins to provide silt volume for large areas.

3) Silt Traps Type A for small areas.

4) Silt Traps Type C in front of existing and drop inlets which are to be saved.

5) Diversion ditches to catch sheet runoff and carry it to basins or traps or to
divert it around areas to be disturbed.

6) Brush and/or other barriers to slow and/or divert runoff.

7) Silt fences to catch sheet runoff on short slopes. For longer slopes, multiple
rows of silt fence may be considered.

8) Temporary Mulch for areas which are not feasible for the fore mentioned
types of protections.

9) Non-standard or innovative methods.

D) Cut and Fill and Placement of Drainage Structures. The BMP Plan will be
modified to show additional BMPs such as:

Silt Traps Type B in ditches and/or drainways as they are completed.

Silt Traps Type C in front of pipes after they are placed.

Channel Lining

Erosion Control Blanket

Temporary Mulch and/or seeding for areas where construction activities will
be ceased for 21 days or more.

Non-standard or innovative methods.

Page 4 of 12
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100GR24D102 - HSIP & FD04

3.0

Contract ID: 244102

KYTC BMP Plan for Contract ID 244102

E) Profile and X-Section in Place. The BMP Plan will be modified to show

F)

elimination of BMPs which had to be removed and the addition of new BMPs as the
roadway was shaped. Probably changes include:

1) Silt Trap Type A, Brush and/or other barriers, Temporary Mulch, and any other
BMP which had to be removed for final grading to take place.

2) Additional Silt Traps Type B and Type C to be placed as final drainage patterns
are put in place.

3) Additional Channel Lining and/or Erosion Control Blanket.

4) Temporary Mulch for areas where Permanent Seeding and Protection cannot be
done within 21 days.

5) Special BMPs such as Karst Policy.

Finish Work (Paving, Seeding, Protect, etc.). A final BMP Plan will result from
modifications during this phase of construction. Probable changes include:

1) Removal of Silt Traps Type B from ditches and drainways if they are protected
with other BMPs which are sufficient to control erosion, i.e. Erosion Control
Blanket or Permanent Seeding and Protection on moderate grades.

2) Permanent Seeding and Protection.

3) Placing Sod.

4) Planting trees and/or shrubs where they are included in the project.

G) Post Construction. BMPs including Storm Water Management Devices such as

velocity dissipation devices and Karst policy BMPs to be installed during
construction to control the pollutants in storm water discharges that will occur after
construction has been completed are: (1)

OTHER CONTROL MEASURES.

1)

2)

3)

Solid Materials. No solid materials, including building materials, shall be discharged
to waters of the commonwealth, except as authorized by a Section 404 permit.

Waste Materials. All waste materials that may leach pollutants (paint and paint
containers, caulk tubes, oil/grease containers, liquids of any kind, soluble materials,
etc.) will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent basis as to
not allow wastes to become a source of pollution. All personnel will be instructed
regarding the correct procedure for waste disposal. Wastes will be disposed in
accordance with appropriate regulations. Notices stating these practices will be
posted in the office.

Hazardous Waste. All hazardous waste materials will be managed and disposed of in
the manner specified by local or state regulation. The contractor shall notify the
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KYTC BMP Plan for Contract ID 244102

Resident Engineer if there are any hazardous wastes being generated at the project
site and how these wastes are being managed. Site personnel will be instructed with
regard to proper storage and handling of hazardous wastes when required. The
Transportation Cabinet will file for generator, registration when appropriate, with the
Division of Waste Management and advise the contractor regarding waste
management requirements.

Spill Prevention. The following material management practices will be used to
reduce the risk of spills or other exposure of materials and substances to the weather
and/or runoff.

2.4 Good Housekeeping. The following good housekeeping practices will be followed
onsite during the construction project.

1)
2)

3)
4)
5)

6)
7)

An effort will be made to store only enough product required to do the job.

All materials stored onsite will be stored in a neat, orderly manner in their appropriate
containers and, if possible, under a roof or other enclosure.

Products will be kept in their original containers with the original manufacturer’s
label.

Substances will not be mixed with one another unless recommended by the
manufacturer.

Whenever possible, all of the product will be used up before disposing of the
container.

Manufacturers’ recommendations for proper use and disposal will be followed

The site contractor will inspect daily to ensure proper use and disposal of materials
onsite.

2.5 Hazardous Products. These practices will be used to reduce the risks associated
with any and all hazardous materials.

1)
2)
3)

4)

Products will be kept in original containers unless they are not re-sealable.

Original labels and material safety data sheets (MSDS) will be reviewed and retained
Contractor will follow procedures recommended by the manufacturer when handling
hazardous materials.

If surplus product must be disposed of, manufacturers’ or state/local recommended
methods for proper disposal will be followed.

2.6 The following product-specific practices will be followed onsite:

A) Petroleum Products. Vehicles and equipment that are fueled and maintained on site

will be monitored for leaks, and receive regular preventative maintenance to reduce
the chance of leakage. Petroleum products onsite will be stored in tightly sealed
containers, which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity of
1,320 gallons. This is a requirement of 40 CFR 112.
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This project (will / will not) (3) have over 1,320 gallons of petroleum products
with a total capacity, sum of all containers 55 gallon capacity and larger.
Fertilizers. Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will be
covered with mulch or blankets or worked into the soil to limit exposure to storm
water. Storage will be in a covered shed. The contents of any partially used bags of
fertilizer will be transferred to a sealable plastic bin to avoid spills.

C) Paints. All containers will be tightly sealed and stored indoors or under roof when

not being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

D) Concrete Truck Washout. Concrete truck mixers and chutes will not be washed on

E)

pavement, near storm drain inlets, or within 75 feet of any ditch, stream, wetland,
lake, or sinkhole. Where possible, excess concrete and wash water will be discharged
to areas prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be excavated
away from ditches to receive the wash water

Spill Control Practices. In addition to the good housekeeping and material
management practices discussed in the previous sections of this plan, the following
practices will be followed for spill prevention and cleanup:

1) Manufacturers’ recommended methods for spill cleanup will be clearly posted.
All personnel will be made aware of procedures and the location of the
information and cleanup supplies.

2) Materials and equipment necessary for spill cleanup will be kept in the material
storage area. Equipment and materials will include as appropriate, brooms, dust
pans, mops, rags, gloves, oil absorbents, sand, sawdust, and plastic and metal
trash containers.

3) All spills will be cleaned up immediately after discovery.

4) The spill area will be kept well ventilated and personnel will wear appropriate
protective clothing to prevent injury from contract with a hazardous substance.

5) Spills of toxic or hazardous material will be reported to the appropriate state/local
agency as required by KRS 224 and applicable federal law.

6) The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

7) Spills of products will be cleaned up promptly. Wastes from spill clean up will be
disposed in accordance with appropriate regulations.

4.0 OTHER STATE AND LOCAL PLANS. This BMP plan shall include any
requirements specified in sediment and erosion control plans, storm water management plans or
permits that have been approved by other state or local officials. Upon submittal of the NOI,
other requirements for surface water protection are incorporated by reference into and are
enforceable under this permit (even if they are not specifically included in this BMP plan). This
provision does not apply to master or comprehensive plans, non-enforceable guidelines or
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technical guidance documents that are not identified in a specific plan or permit issued for the
construction site by state or local officials. (1)

5.0 MAINTENANCE. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective operating condition.

Maintenance of BMPs during construction shall be a result of weekly and post rain event
inspections with action being taken by the contractor to correct deficiencies.

Post Construction maintenance will be a function of normal highway maintenance
operations. Following final project acceptance by the cabinet, district highway crews will be
responsible for identification and correction of deficiencies regarding ground cover and cleaning
of storm water BMPs. The project manager shall identify any BMPs that will be for the purpose
of post construction storm water management with specific guidance for any non-routine
maintenance. (1)

6.0 INSPECTIONS. Inspection and maintenance practices that will be used to maintain
erosion and sediment controls:

1) All erosion prevention and sediment control measures will be inspected by the
contractor at least once each week and following any rain of one-half inch or more.

2) Inspections will be conducted by individuals that have successfully completed
the KEPSC-RI course as required by Section 213.02.02 of the Standard
Specifications for Road and Bridge Construction, current edition.

3) Inspection reports will be written, signed, dated, and kept on file.

4) Areas at final grade will be seeded and mulched within 14 days.

5) Areas that are not at final grade where construction has ceased for a period of 21 days
or longer and soil stock piles shall receive temporary mulch no later than 14 days
from the last construction activity in that area.

6) All measures will be maintained in good working order; if a repair is necessary, it will
be initiated within 24 hours of being reported and completed within 5 days.

7) Built-up sediment will be removed from behind the silt fence before it has reached
halfway up the height of the fence.

8) Silt fences will be inspected for bypassing, overtopping, undercutting, depth of
sediment, tears, and to ensure attachment to secure posts.

9) Sediment basins will be inspected for depth of sediment, and built-up sediment will
be removed when it reaches 70 percent of the design capacity and at the end of the
job.

10) Diversion dikes and berms will be inspected and any breaches promptly repaired.
Areas that are eroding or scouring will be repaired and re-seeded / mulched as
needed.

11) Temporary and permanent seeding and mulching will be inspected for bare spots,
washouts, and healthy growth. Bare or eroded areas will be repaired as needed.

12) All material storage and equipment servicing areas that involve the management of
bulk liquids, fuels, and bulk solids will be inspected weekly for conditions that
represent a release or possible release of pollutants to the environment.
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7.0  NON-STORM WATER DISCHARGES. It is expected that non-storm water
discharges may occur from the site during the construction period. Examples of non-storm water
discharges include:

1) Water from water line flushings.

2) Water form cleaning concrete trucks and equipment.

3) Pavement wash waters (where no spills or leaks of toxic or hazardous materials have
occurred).

4) Uncontaminated groundwater and rain water (from dewatering during excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter fence
enclosure in a flat vegetated infiltration area or be filtered via another approved commercial
product.
8.0 GROUNDWATER PROTECTION PLAN.
This plan serves as the groundwater protection plan as required by 401 KAR 5:037.

Contractor’s statement: (3)
The following activities, as enumerated by 401 KAR 5:037 Section 2. (2) requiring the
preparation and implementation of a groundwater protection plan, will or may be may be
conducted as part of this construction project:

(e) Land treatment or land disposal of a pollutant;

(f) Storing, treating, disposing, or related handling of hazardous waste, solid waste or
special waste, or special waste in landfills, incinerators, surface impoundments, tanks, drums, or
other containers, or in piles, (This does not include wastes managed in a container placed for
collection and removal of municipal solid waste for disposal off site);

(g) Handling of materials in bulk quantities (equal or greater than 55 gallons or 100
pounds net dry weight transported held in an individual container) that, if released to the

environment, would be a pollutant;

() Storing or related handling of road oils, dust suppressants, or deicing agents at a
central location;

(k) Application or related handling of road oils, dust suppressants or deicing materials,
(does not include use of chloride-based deicing materials applied to roads or parking lots);

(m) Installation, construction, operation, or abandonment of wells, bore holes, or core
holes, (this does not include bore holes for the purpose of explosive demolition);

Or, check the following only if there are no qualifying activities
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There are no activities for this project as listed in 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the 401 KAR 5:037
Section 3. (3) Elements of site specific groundwater protection plan:

(a) General information about this project is covered in the Project information;

(b) Activities that require a groundwater protection plan have been identified above;

(c) Practices that will protect groundwater from pollution are addressed in section C.
Other control measures.

(d) Implementation schedule — all practices required to prevent pollution of groundwater
are to be in place prior to conducting the activity;

(e) Training is required as a part of the ground water protection plan. All employees of
the contractor, sub-contractor and resident engineer personnel will be trained to
understand the nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of employment and
annually thereafter. A record of training will be maintained by the contractor with a
copy provide to the resident engineer.

(f) Areas of the project and groundwater plan activities will be inspected as part of the
weekly sediment and erosion control inspections

(g) Certification (see signature page.)
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Contractor and Resident Engineer Plan Certification

The contractor that is responsible for implementing this BMP plan is identified in the Project
Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

I certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person
or persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. I am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state
that the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Contractor and Resident Engineer Certification:

3)
Signed title ,
typed or printed name' signature
(2)
Signed title ,

typed or printed name’

signature

1. Contractors Note: to be signed by a person who is the owner, a responsible corporate
officer, a general partner or the proprietor or a person designated to have the
authority to sign reports by such a person in accordance with 401 KAR 5:060 Section
9. This delegation shall be in writing to: Manager, KPDES Branch, Division of
Water, 14 Reilly Road, Frankfort Kentucky 40601. Reference the Contract ID number
and KPDES number when one has been issued.

2. KYTC Note: to be signed by the Chief District Engineer or a person designated to
have the authority to sign reports by such a person (usually the resident engineer) in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to:
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky
40601 Reference the Contract ID number and KPDES number when one has been
issued.

Page 11 of 12
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KYTC BMP Plan for Contract ID 244102

Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor Name:

Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that I understand the terms and conditions of the general Kentucky
Pollutant Discharge Elimination System permit that authorizes the storm water discharges, the
BMP plan that has been developed to manage the quality of water to be discharged as a result of
storm events associated with the construction site activity and management of non-storm water
pollutant sources identified as part of this certification.

Signed title ,

typed or printed name' signature

1. Sub Contractor Note: To be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to have
the authority to sign reports by such a person in accordance with 401 KAR 5:060
Section 9. This delegation shall be in writing to: Manager, KPDES Branch, Division
of Water, 14 Reilly Road, Frankfort Kentucky 40601. Reference the Contract ID
number and KPDES number when one has been issued.

Page 12 of 12
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Item No.: 8-9018
Pulaski County
KY 1577 from MP 2.15 to 2.25

An electronic Notice of Intent (eNOI) for obtaining coverage under the Kentucky Pollutant
Discharge Elimination System (KPDES) General Permit for Stormwater Discharges Associated with
Construction Activities (KYR10) has been drafted, a copy of which is attached. Upon award, the
Contractor will be identified in Section Il of the form as the “Building Contractor” and the eNOI
will be submitted for approval to the Kentucky Division of Water. The Contractor shall be
responsible for advancing the work within this contract in a manner that is compliant with all
applicable and appropriate KYTC specifications for sediment and erosion control, as well as
meeting the requirements of the KYR10 permit and the KDOW.

eForm Submittal ID: 414873

eForm Transaction ID: 6f0ae892-2ab8-4aef-8d6b-cc77a4fd3070
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KENTUCKY POLLUTION DISCHARGE

ELIMINATION SYSTEM (KPDES)

@ Notice of Intent (NOI) for coverage of Storm Water Discharge
Associated with Construction Activities Under the KPDES Storm
Water General Permit KYR100000

Click here for Instructions
(Controls/KPDES_FormKYR10_Instructions.htm)

Click here to obtain information and a copy of the KPDES General Permit.
(http://dep.ky.gov/formslibrary/Documents/KYR10PermitPage.pdf)

(*) indicates a required field; (V') indicates a field may be required based on user input or is an
optionally required field

Reason for Submittal:(*) Agency Interest ID: Permit Number:(v)

Application for New Permit Coverage v Agency Interest ID KPDES Permit Number

If change to existing permit coverage is requested, describe the changes for which modification of coverage is being sought:(v')

ELIGIBILITY:
Stormwater discharges associated with construction activities disturbing individually one (1) acre or more, including, in the case of a common plan of development, contiguous
construction activities that cumulatively equal one (1) acre or more of disturbance.

EXCLUSIONS:

The following are excluded from coverage under this general permit:

1) Are conducted at or on properties that have obtained an individual KPDES permit for the discharge of other wastewaters which requires the development and
implementation of a Best Management Practices (BMP) plan;

2) Any operation that the DOW determines an individual permit would better address the discharges from that operation;

3) Any project that discharges to an Impaired Water listed in the most recent Integrated Report, §305(b) as impaired for sediment and for which an approved TMDL has been
developed.

SECTION I -- FACILITY OPERATOR INFORMATION (PERMITTEE)

Company Name:(v) First Name:(v) M.L: Last Name:(v)
Kentucky Transportation Cabinet, District 8 James Mi Jones

Mailing Address:(*) City:(*) State:(*) Zip:(*)
1660 S HWY 27 Somerset Kentucky v 42501

eMail Address:(*) Business Phone:(*) Alternate Phone:
JamesE.Jones@ky.gov (606) 677-4017 Phone

SECTION Il -- GENERAL SITE LOCATION INFORMATION

Project Name:(*) Status of Owner/Operator(*) SIC Code(*)

KYTC Project: ltem 8-9018.00 State Government v 1611 Highway and Street Constr v
Company Name:(v) First Name:(v) M.1.: Last Name:(v)

Kentucky Transportation Cabinet - District 8 James Mi Jones

Site Physical Address:(*)
Pulaski County KY-1577 From MP 2.15 to MP 2.25

City:(*) State:(*) Zip:(*)
Somerset Kentucky v 42501
County:(*) Latitude(decimal degrees)(*)DMS to DD Converter Longitude(decimal degrees)(*)
Pulaski v (https://www.fcc.gov/media/radio/dms-decimal) -84.644592
37.058878

SECTION IIl -- SPECIFIC SITE ACTIVITY INFORMATION [Z)

Project Description:(*)

Highway Safety Improvement Project consisting of Asphalt Paving

a. For single projects provide the following information
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Total Number of Acres in Project:(v)

23

Total Number of Acres Disturbed:(v')
1.4

Anticipated Start Date:(v')

Anticipated Completion Date:(v')

b. For common plans of development provide the following information

Total Number of Acres in Project:(v')

# Acre(s)

Total Number of Acres Disturbed:(v')
# Acre(s)

Number of individual lots in development, if applicable:(v')
# lot(s)

Number of lots in development:(v')
# lot(s)

Total acreage of lots intended to be developed:(v)

Project Acres

Number of acres intended to be disturbed at any one time:(v)

Disturbed Acres

Anticipated Start Date:(v')

Anticipated Completion Date:(v')

List Building Contractor(s) at the time of Application:(*)

| Company Name
+

SECTION IV -- IF THE PERMITTED SITE DISCHARGES TO A WATER BODY THE FOLLOWING INFORMATION IS REQUIRED [2)

Discharge Point(s):

| Longitude
-84.645556
-84.647222

| Unnamed Tributary? | Latitude
Yes 37.058333
Yes 37.055000

+ W N e

| Receiving Water Name | |
Patterson Branch Delete
Allen Branch Delete

Delete

SECTION V -- IF THE PERMITTED SITE DISCHARGES TO A MS4 THE FOLLOWING INFORMATION IS REQUIRED (2]

Name of MS4:

Date of application/notification to the MS4 for construction site permit coverage:

Date

Discharge Point(s):(*)

| Latitude | Longitude

+

{  C——

SECTION VI -- WILL THE PROJECT REQUIRE CONSTRUCTION ACTIVITIES IN AWATER BODY OR THE RIPARIAN ZONE?

Will the project require construction activities in a water body or the riparian zone?:

@)

No

If Yes, describe scope of activity: (v)

describe scope of activity

Is a Clean Water Act 404 permit required?:(*)

No
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Is a Clean Water Act 401 Water Quality Certification required?:(*)

No

SECTION VII -- NOI PREPARER INFORMATION

First Name:(*) M.1.: Last Name:(*) Company Name:(*)
First Name Mi Last Name Company Name

Mailing Address:(*) City:(¥) State:(*) Zip:(*)
Mailing Address City v Zip

eMail Address:(*)
eMail Address

Phone

Business Phone:(*)

Alternate Phone:

Phone

SECTION VIII -- ATTACHMENTS

Facility Location Map:(*)

Supplemental Information:

SECTION IX -- CERTIFICATION

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system designed to assure that

qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information submitted is, to the best of my knowledge and belief, true, accurate, and complete. | am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for knowing violations.

Signature:(*)

Signature

Title:(*)
Title

First Name:(*)

First Name

M.L.:
M

Last Name:(*)

Last Name

eMail Address:(*)
eMail Address

Business Phone:(*)

Phone

Alternate Phone:

Phone

Signature Date:(*)
Date

Click to Save Values for Future Retrieval

Click to Submit to EEC
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MATERIAL SUMMARY

CONTRACT ID: 244102 100GR24D102 - HSIP & FD04

Contract ID: 244102

0810009142401

SOUTHWESTERN BYPASS (KY 914) IMPROVEMENTS AT THE INTERSECTION OF KY 914 AND KY 1577
ASPHALT SURFACE WITH GRADE & DRAIN, A DISTANCE OF .1 MILES.

Project
Line No

0280
0285
0290
0295
0300
0305
0310

0315
0320
0325
0330
0335
0340
0345
0350
0355
0360

0365
0370
0375
0380
0385
0390
0395
0400
0405
0410
0415
0420
0425
0430
0435
0440
0445
0450
0455
0460
0465
0470
0475
0480
0485

Bid Code DESCRIPTION

00003 CRUSHED STONE BASE

00100 ASPHALT SEAL AGGREGATE
00103 ASPHALT SEAL COAT

00190 LEVELING & WEDGING PG64-22
00214 CL3 ASPH BASE 1.00D PG64-22
00356 ASPHALT MATERIAL FOR TACK
00388 CL3 ASPH SURF 0.38B PG64-22

MOBILIZATION FOR MILL & TEXT - (PULASKI KY 914
02676 HSIP)

02677 ASPHALT PAVE MILLING & TEXTURING
00078 CRUSHED AGGREGATE SIZE NO 2
01810 STANDARD CURB AND GUTTER

02159 TEMP DITCH

02160 CLEAN TEMP DITCH

02200 ROADWAY EXCAVATION

02562 TEMPORARY SIGNS

02604 FABRIC-GEOTEXTILE CLASS 1A

02607 FABRIC-GEOTEXTILE CLASS 2 FOR PIPE

MAINTAIN & CONTROL TRAFFIC - (PULASKI KY 914
02650 HSIP)

02671 PORTABLE CHANGEABLE MESSAGE SIGN
02703 SILT TRAP TYPE A

02704 SILT TRAP TYPE B

02705 SILT TRAP TYPE C

02706 CLEAN SILT TRAP TYPE A

02707 CLEAN SILT TRAP TYPE B

02708 CLEAN SILT TRAP TYPE C

02726 STAKING - (PULASKI KY 914 HSIP)

05950 EROSION CONTROL BLANKET

05963 INITIAL FERTILIZER

05964 MAINTENANCE FERTILIZER

05985 SEEDING AND PROTECTION

05992 AGRICULTURAL LIMESTONE

06514 PAVE STRIPING-PERM PAINT-4 IN

06568 PAVE MARKING-THERMO STOP BAR-24IN
06569 PAVE MARKING-THERMO CROSS-HATCH
06574 PAVE MARKING-THERMO CURV ARROW
00462 CULVERT PIPE-18 IN

00522 STORM SEWER PIPE-18 IN

01456 CURB BOX INLET TYPE A

01505 DROP BOX INLET TYPE 5B

01511 DROP BOX INLET TYPE 5D

01517 DROP BOX INLET TYPE 5F

04845 CABLE-NO. 14/7C

Quantity

998.00
11.00
1.50
14.00
981.00
3.00
295.00

1.00
186.00
170.00
365.00
730.00
365.00
678.00
400.00
500.00
775.00

1.00
2.00
1.00
1.00
1.00
1.00
1.00
1.00
1.00
1,019.00
.02

.08
1,400.00
.40
3,760.00
24.00
2,010.00
16.00
14.00
592.00
1.00
1.00
1.00
4.00
300.00
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Unit

TON
TON
TON
TON
TON
TON
TON

LS
TON
TON

LF

LF

LF

CUYD
SQFT
SQYD
SQYD

LS
EACH
EACH
EACH
EACH
EACH
EACH
EACH

LS
SQYD

TON

TON
SQYD

TON

LF

LF
SQFT
EACH

LF

LF
EACH
EACH
EACH
EACH

LF
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Project . . .
Line No Bid Code DESCRIPTION Quantity Unit
0490 04953 TEMP RELOCATION OF SIGNAL HEAD 2.00 EACH
0495 26119EC INSTALL RADAR PRESENCE DETECTOR TYPE A 8.00 EACH
0500 26120EC INSTALL RADAR ADVANCE DETECTOR TYPE B 1.00 EACH
0505 02569 DEMOBILIZATION 1.00 LS
CONTRACT ID: 244102 100GR24D102 - HSIP & FD04 DE10015772308

KY 1577 LEFT TURN LANE AT HOLLY HILL ROAD CONSTRUCT LEFT TURNING LANE @ INTERSECTION OF KY
1577 & HOLLY HILL RD ASPHALT SURFACE WITH GRADE & DRAIN, A DISTANCE OF .28 MILES.

f.L‘Z!eﬁf, Bid Code DESCRIPTION Quantity Unit
0005 00003 CRUSHED STONE BASE 1,296.00 TON
0010 00100 ASPHALT SEAL AGGREGATE 10.00 TON
0015 00103 ASPHALT SEAL COAT 1.00 TON
0020 00190 LEVELING & WEDGING PG64-22 51.00 TON
0025 00212 CL2 ASPH BASE 1.00D PG64-22 746.00 TON
0030 00301 CL2 ASPH SURF 0.38D PG64-22 524.00 TON
0035 00356 ASPHALT MATERIAL FOR TACK 4.00 TON
0040 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS
0045 02677 ASPHALT PAVE MILLING & TEXTURING 96.00 TON
0050 00078 CRUSHED AGGREGATE SIZE NO 2 120.00 TON
0055 02091 REMOVE PAVEMENT 813.00 SQYD
0060 02200 ROADWAY EXCAVATION 1,330.00 CUYD
0065 02429 RIGHT-OF-WAY MONUMENT TYPE 1 8.00 EACH
0070 02432 WITNESS POST 2.00 EACH
0075 02483 CHANNEL LINING CLASS II 20.00 TON
0080 02562 TEMPORARY SIGNS 400.00 SQFT
0085 02604 FABRIC-GEOTEXTILE CLASS 1A 400.00 SQYD
0090 02607 FABRIC-GEOTEXTILE CLASS 2 FOR PIPE 1,015.00 SQYD
0095 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS
0100 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH
0105 02726 STAKING 1.00 LS
0110 02731 REMOVE STRUCTURE 1.00 LS
0115 05950 EROSION CONTROL BLANKET 650.00 SQYD
0120 05963 INITIAL FERTILIZER .03 TON
0125 05964 MAINTENANCE FERTILIZER 20 TON
0130 05985 SEEDING AND PROTECTION 3,600.00 SQYD
0135 05992 AGRICULTURAL LIMESTONE 60 TON
0140 06510 PAVE STRIPING-TEMP PAINT-4 IN 6,000.00 LF
0145 06514 PAVE STRIPING-PERM PAINT-4 IN 777500 LF
0150 06568 PAVE MARKING-THERMO STOP BAR-24IN 4500 LF
0155 06569 PAVE MARKING-THERMO CROSS-HATCH 470.00 SQFT
0160 06574 PAVE MARKING-THERMO CURV ARROW 9.00 EACH
0165 22664EN WATER BLASTING EXISTING STRIPE 4,500.00 LF
0170 23143ED KPDES PERMIT AND TEMP EROSION CONTROL 1.00 LS
0175 00522 STORM SEWER PIPE-18 IN 793.00 LF

0180 01450 S & F BOX INLET-OUTLET-18 IN 1.00 EACH
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MATERIAL SUMMARY

Eﬂeﬁ; Bid Code DESCRIPTION Quantity Unit
0185 01505 DROP BOX INLET TYPE 5B 5.00 EACH
0190 06406 SBM ALUM SHEET SIGNS .080 IN 60.60 SQFT
0195 06410 STEEL POST TYPE 1 7200 LF
0200  21373ND REMOVE SIGN 8.00 EACH
0205  24631EC BARCODE SIGN INVENTORY 12.00 EACH
0210 04845 CABLE-NO. 14/7C 1,100.00 LF
0215 04885 MESSENGER-10800 LB 275.00 LF
0220 04932 INSTALL STEEL STRAIN POLE 4.00 EACH
0225 04953 TEMP RELOCATION OF SIGNAL HEAD 14.00 EACH
0230 20093NS835 INSTALL PEDESTRIAN HEAD-LED 4.00 EACH
0235 20188NS835 INSTALL LED SIGNAL-3 SECTION 6.00 EACH
0240 20266ES835 INSTALL LED SIGNAL- 4 SECTION 1.00 EACH
0245  21743NN INSTALL PEDESTRIAN DETECTOR 4.00 EACH
0250  23068NN REMOVE & REINSTALL COORDINATING UNIT 1.00 EACH
0255  23157EN TRAFFIC SIGNAL POL