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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 235325
121GR23D025-STP BRZ
COUNTY - CALDWELL

PCN - BR01701262300
STP BRZ 9030 (436)

KY 126 (MP 2.59) ADDRESS DEFICIENCIES OF KY 126 OVER BURNS CREEK (017B00024N) (MP 2.72), A
DISTANCE OF 0.13 MILES.BRIDGE REPLACEMENT SYP NO. 02-10061.00.

GEOGRAPHIC COORDINATES LATITUDE 36:59:30.00 LONGITUDE 87:47:11.00
ADT 349

COUNTY - MCLEAN

PCN - BR07514122300
STP BRZ 9030 (437)

KY 1412 (MP 0.060) ADDRESS DEFICIENCIES OF KY 1412 OVER OVERLOW TRIBUTARY OF GREEN RIVER
(075B00053N) (MP 0.197), A DISTANCE OF 0.14 MILES.BRIDGE WITH GRADE, DRAIN & SURFACE SYP NO.
02-10118.00.

GEOGRAPHIC COORDINATES LATITUDE 37:24:44.00 LONGITUDE 87:06:46.00
ADT 81

COUNTY - OHIO

PCN - BR09227122300
STP BRZ 9030 (438)

KY 2712 (MP 0.085) ADDRESS DEFICIENCIES OF 2712 OVER WESTERN KENTUCKY PARKWAY (092B00136N)
(MP 0.227), A DISTANCE OF 0.14 MILES.BRIDGE REPLACEMENT SYP NO. 02-10130.00.

GEOGRAPHIC COORDINATES LATITUDE 37:23:21.00 LONGITUDE 86:47:58.00
ADT 349

COMPLETION DATE(S):
COMPLETED BY 11/15/2024 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.
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For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES

Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

BOYCOTT PROVISIONS

If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade.
Note: The term Boycott does not include actions taken for bona fide business or economic
reasons, or actions specifically required by federal or state law.

If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and
will not for the duration of the contract engage in, in energy company boycotts as defined by
KRS 41.472.

LOBBYING PROHIBITIONS

The contractor represents that they, and any subcontractor performing work under the contract,
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10)
years, and pledges to abide by the restrictions set forth in such statute for the duration of the
contract awarded.

The contractor further represents that, pursuant to KRS 45A.328, they have not procured an
original, subsequent, or similar contract while employing an executive agency lobbyist who was
convicted of a crime related to the original, subsequent, or similar contract within five (5) years
of the conviction of the lobbyist.

October 4, 2023
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

1.0 BUY AMERICA REQUIREMENT.

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and
steel reinforcing bars shall occur in the United States of America, including the application of:

* Coating,

* Galvanizing,

* Painting, and

* Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material,
and may be used regardless of source in the domestic manufacturing process for steel or iron material:

* Pig iron,

* Processed, pelletized, and reduced iron ore material, or

* Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with the
production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or
certified mill test reports are required as the basis of acceptance by the Department.

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent
of the total Contract amount or $2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.
2.0 - BUILD AMERICA, BUY AMERICA (BABA)

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA),
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials
used in infrastructure projects funded by federal financial assistance to be produced in the United States.
Comply with 2 C.F.R § 184.

BABA permits FHW A participation in the Contract only if domestic steel and iron will be used on the Project.
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must
be produced in the United States and all manufacturing processes, including application of a coating, for
these materials must occur in the United States. Coating includes all processes that protect or enhance the
value of the material to which the coating is applied. This requirement does not preclude a minimal use
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total
contract amount under the Contract or $2,500.00 whichever is greater.

BABA permits FHWA participation in the Contract only if all “construction materials™ as defined in the Act
are made in the United States. The Buy America preference applies to the following construction materials
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD

AMERICA, BUY AMERICA (BABA) ACT 10/26/2023

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall. Contractor will be
required to use construction materials produced in the United States on this Project. The Contractor shall
submit a certification stating that all construction materials are certified to be BABA compliant.

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the
general applicability waiver for manufactured products.

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format
below. After submittal, the Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof
to establish that it is in compliance.

At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet.

Please refer to the Federal Highway Administration’s Buy America webpage for more information.

Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway
Administration (dot.gov)

October 26, 2023 Letting
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313,23 C.F.R. § 635.410 and 2 C.F.R § 184.

Date Submitted:

Contractor:

Signature:

Printed Name:

Title:

NOTE: THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL
NOTES CONTAINED IN THE PROJECT PROPOSAL.
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FEDERAL TRACT NOTE

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a
bidder to comply with all applicable sections of the current Kentucky Standard Specifications,
including, but not limited to the following, may result in a bid not being considered responsive and
thus not eligible to be considered for award:

102.02 Current Rating 102.08 Preparation and Delivery of Proposals
102.13 TIrregular Bid Proposals 102.14 Disqualification of Bidders
102.09 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Transportation Cabinet, Department of Highways, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded
full and fair opportunity to submit bids in response to this invitation and will not be discriminated
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual
orientation, gender identity, veteran status, disability, income- level, or Limited English
Proficiency (LEP)in consideration for an award.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and
Bridge Construction.  Sub - Contractors fulfilling a disadvantaged business enterprise goal on a project
may enter into a 2™ tier subcontract with a Non-DBE Subcontractor. However, in this instance, none of
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established
Disadvantaged Goal for the project.
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of
highway construction projects financed in whole or in part by Federal Funds in order to create a
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements
contained therein shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include this
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet
deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the
front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in a least the percent of the contract as set forth above as goals for
this contract.

OBLIGATION OF CONTRACTORS [MRA(1]

Each contractor prequalified to perform work on Cabinet projects shall designate and make known
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and
promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to consider
DBEs for subcontract work as well as for the supply of material and services needed to perform
this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.
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CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal has
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by
the Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises
(“DBE”) in the amount of percent of the total value of this contract and that the DBE
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky
Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify their DBE
participation on that page. DBEs utilized in achieving the DBE goal must be certified and
prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and
make a recommendation. The project will not be considered for award prior to submission and
approval of the apparent low bidder’s DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;

2. Description of the work each is to perform including the work item, unit, quantity, unit price
and total amount of the work to be performed by the individual DBE. The Proposal Line
Number, Category Number, and the Project Line Number can be found in the “material listing”
on the Construction Procurement website under the specific letting;

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract
value this represents. DBE participation may be counted as follows;

a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar
value of materials to be furnished will be counted toward the goal as follows:

e The entire expenditure paid to a DBE manufacturer;

e 60 percent of expenditures to DBE suppliers that are not manufacturers provided the
supplier is a regular dealer in the product involved. A regular dealer must be engaged
in, as its principal business and in its own name, the sale of products to the public,
maintain an inventory and own and operate distribution equipment; and

e The amount of fees or commissions charged by the DBE firms for a bona fide service,
such as professional, technical, consultant, or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials, supplies, delivery
of materials and supplies or for furnishing bonds, or insurance, providing such fees or
commissions are determined to be reasonable and customary.

b) The dollar value of services provided by DBEs such as quality control testing, equipment
repair and maintenance, engineering, staking, etc.;
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the
dollar amount of the work actually performed by the DBE in the joint venture;
4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose
participation is being utilized to meet the DBE goal; and
5. Written and signed confirmation from the DBE that it is participating in the contract as
provided in the prime contractor’s commitment.

AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION

Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be
required to submit DBE Subcontract Agreement Form, TC 14-36, along with the attached FHWA
1273 and Certificate of Liability Insurance for each DBE Firm submitted as part of the previously
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached
when the DBE subcontractor is a material supplier or broker.

The Certificate of Liability Insurance submitted must meet the requirements outlined in Section
107.18 of the Standard Specifications for Road and Bridge Construction.

Changes to APPROVED DBE Participation Plans must be approved by the Cabinet. The Cabinet
may consider extenuating circumstances including, but not limited to, changes in the nature or
scope of the project, the inability or unwillingness of a DBE to perform the work in accordance
with the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good
Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to meet the
contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will
not be considered in justifying the good faith effort, unless the contractor can show that the
proposed DBE was solicited prior to the letting date. DBEs utilized in achieving the DBE goal
must be certified and prequalified for the work items at the time the bid is submitted. One complete
set (hard copy along with an electronic copy) of this information must be received in the Division
of Contract Procurement no later than 12:00 noon of the tenth calendar day after receipt of
notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to
submit a sample representative letter along with a distribution list of the firms solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to
demonstrate compliance with the factors listed below which the Cabinet considers in judging good
faith efforts. This documentation may include written subcontractors’ quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.
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The Good Faith Effort Package shall include, but may not be limited to information showing
evidence of the following:

1.

2.
3.

10.

1.

Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform
DBEs of subcontracting opportunities;

Whether the bidder provided solicitations through all reasonable and available means;
Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time
of the letting who are prequalified in the areas of work that the bidder will be subcontracting;
Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine
with certainly whether they were interested. If a reasonable amount of DBEs within the
targeted districts do not provide an intent to quote or no DBEs are prequalified in the
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give
notification of the bidder’s inability to get DBE quotes;

Whether the bidder selected portions of the work to be performed by DBEs in order to increase
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate DBE participation, even when
the prime contractor might otherwise perform these work items with its own forces;

Whether the bidder provided interested DBEs with adequate and timely information about the
plans, specifications, and requirements of the contract;

Whether the bidder negotiated in good faith with interested DBEs not rejecting them as
unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached;

Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that
the bidder has the ability and/or desire to perform the contract work with its own forces will
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;
Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes
potential DBE participation;

Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work
requirements of the bid proposal; and

Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.

Contract ID: 235325

Page 15 of 226



CALDWELL - MCLEAN - OHIO COUNTIES Contract ID: 235325
121GR23D025-STP BRZ Page 16 of 226

FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms
to meet the contract goal and upon a determination by the Good Faith Committee based upon the
information submitted that the apparent lowest responsive bidder failed to make sufficient
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in
person for administrative reconsideration. The bidder will be notified of the Committee’s decision
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of
a request by the bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will have
the opportunity to present written documentation or argument concerning the issue of whether it
met the goal or made an adequate good faith effort. The bidder will receive a written decision on
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal
or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to the
United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid
the contract in the event that the contract is not awarded to the low bidder as the result of a failure
to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs,
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall
constitute a breach of contract and as such the Cabinet reserves the right to exercise all
administrative remedies at its disposal including, but not limited to the following:

e Suspension of Prequalification;

e Disallow credit toward the DBE goal,

e Withholding progress payments;

e Withholding payment to the prime in an amount equal to the unmet portion of the contract

goal; and/or
e Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet
for work performed or materials furnished.
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CONTRACTOR REPORTING

All contractors must keep detailed records and provide reports to the Cabinet on their progress in
meeting the DBE requirement on any highway contract. These records may include, but shall not
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be
completed and signed within 7 days of being paid by the Cabinet.

Payment information that needs to be reported includes date the payment is sent to the DBE, check
number, Contract ID, amount of payment and the check date. Before Final Payment is made on
this contract, the Prime Contractor will certify that all payments were made to the DBE
subcontractor and/or DBE suppliers.

Tk hhEX IMPORTANT Kk hqhd
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment
form and all copies of checks for payments listed above to the following address:

Office for Civil Rights and Small Business Development
6 Floor West 200 Mero Street
Frankfort, KY 40622

The prime contractor should notify the KYTC Office for Civil Rights and Small Business
Development seven (7) days prior to DBE contractors commencing work on the project. The
contact in this office is Mr. Melvin Bynes. Mr. Bynes’ current contact information is email address
— melvin.bynes2(@ky.gov and the telephone number is (502) 564-3601.

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal
may be waived at the discretion of the Cabinet.

PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES

In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216,
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or
expending financial assistance to obtain certain telecommunications and video surveillance
services and equipment from specific producers. As a result of these regulations, contractors and
subcontractors are prohibited, on projects with federal funding participation, from providing
telecommunication or video surveillance equipment, services, or systems produced by:

e Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such
entities)
e Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or
Dahua Technology Company (or any subsidiary or affiliate of such entities)
Revised: 7/21/2023
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC — CARGO
PREFERENCE ACT (CPA).

(REV 12-17-15) (1-16)

SECTION 7 is expanded by the following new Article:

102.10 Cargo Preference Act — Use of United States-flag vessels.
Pursuant to Title 46CFR Part 381, the Contractor agrees

* To utilize privately owned United States-flag commercial vessels to ship at
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo
liners, and tankers) involved, whenever shipping any equipment, material, or commodities
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels.

* To furnish within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph
1 of this section to both the Contracting Officer (through the prime contractor in the case of
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

* To insert the substance of the provisions of this clause in all subcontracts
issued pursuant to this contract.
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

DGA BASE
Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 Ibs/sy per inch of depth.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 Ibs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

OPTION B
Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in
accordance with Sections 402 and 403.
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SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS
I. TRAFFIC CONTROL GENERAL

Except as provided herein, traffic shall be maintained in accordance with the current standard
specifications, section 112. The contractor will be responsible for developing and implementing
the maintenance of traffic details with guidance through standard drawings and the MUTCD
current editions. The developed traffic control plan must be approved by the Engineer prior to
implementation. The contractor is expected to provide at a minimum the items listed in this note,
however this note does not relieve the contractor of other items that may be necessary to comply
with current standards. Except for the roadway and traffic control bid items listed, all items of
work necessary to maintain and control traffic will be paid at the lump sum bid price to
“Maintain and Control Traffic”.

Contrary to section 106.01, traffic control devices used on this project may be new or used in
new condition, at the beginning of the work and maintained in like new condition until
completion of the work.

The contractor must notify the engineer and public information officer at least 14 calendar days
prior to the beginning work. Please see the Special Note for Liquidated Damages for additional
information.

II. TRAFFIC COORDINATOR

Furnish a traffic coordinator as per section 112. The traffic coordinator shall inspect the project
maintenance of traffic, at least three times daily, or as directed by the engineer, during the
contractor’s operations and at any time a bi-directional lane closure or road closure is in place.
The personnel shall have access on the project to a radio or telephone to be used in case of
emergencies or accidents. The traffic coordinator shall report all incidents throughout the work
zone to the engineer on the project. The contractor shall furnish the name and telephone number
where the traffic coordinator can be always contacted.

II1. SIGNS

The contractor is responsible for all signage during construction. The contractor shall adhere to
the standard drawings and manual on uniform traffic control devices (MUTCD) for guidance. If,
at any time, the engineer requests a change in the maintenance of traffic signage, the contractor
shall implement the change within 8 hours. Failure to implement these changes within the
required eight hours will result in liquidated damages of $5,000 per day.

The contractor shall provide all detour signing needed for the bridge closure, if allowed in the

contract documents. All signing required will be incidental to the lump sum bid item “Maintain
and Control Traffic”.
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The department will not measure installation, maintenance, or removal for payment of any
detour signage or standard construction signage, and will consider these incidental to “Maintain
and Control Traffic”

Closure signs, detour signs, and bi-directional lane closure signs should be placed no sooner than
two weeks prior to the closing of the bridge (when applicable) or placing lane closures.
Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the
engineer. Signs shall be covered or removed within 24 hours of opening the bridge to traffic.

Road closed signs (when applicable) should be double signed and placed a minimum of 1500°,
1000’, and 500’ in advance of the closure, in addition to signage required by the MUTCD and
standard drawings.

IV. TEMPORARY PAVEMENT STRIPING

For projects where road closures are allowed in the contract documents, it is not anticipated that
temporary pavement striping will be needed since the bridge will be closed. However, if the
contractor’s means and methods allow for need for temporary striping, conflicting pavement
marking will be covered with 6” black removable tape. However, for bi-directional lane closures
or if the plans call for a diversion, temporary striping will be required per the plans and MUTCD.
Contrary to the standard specifications, no direct payment will be made for any temporary
striping, pavement striping removal, or any other temporary striping item. If temporary striping
is used, the contractor shall replace any temporary striping that becomes damaged or fails to
adhere to the pavement before dark on the day of the notification. Liquidated damages shall be
assessed to the contractor at a rate of $500 per day for failing to replace temporary striping
within this time limit.

V. PROJECT PHASING & CONSTRUCTION PROCEDURES

Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control
Plan prepared by the contractor. Maintain traffic over the bridge as long as possible. Once work
on the structure begins that impacts traffic, ensure work progresses to minimize the effected time
to the public. All materials that must be made specific for the project should be ordered and
made prior to closure of the bridge or implementation of bi-directional lane closures so that
delivery does not delay progress of the work, unless approved by the Engineer. If the bridge is
reopened prior to safety devices being in place, an approved protective barrier wall shall be
placed in accordance with the standard drawings. Contrary to standard specifications, no direct
payment would be made for the barrier wall and will be considered incidental to “Maintain and
Control Traffic”.

For projects which require an on-site diversion to be constructed to maintain traffic, the traffic
control plan and project schedule prepared by the contractor shall include provisions such that
traffic is not switched to the diversion until all materials that must be made specific for the
project are ordered and made so that use of the diversion is minimized, unless approved by the
Engineer.
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VI. PAVEMENT DROP-OFF

Less than two inches - no protection required. Warning signs should be placed in advance and
throughout the drop-off area.

Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent
sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels,
and barricades during daylight hours. For tangent sections with speeds less than 50 mph and
curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be
in accordance with the manual on uniform traffic control devices, current edition.

Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed. If there
is five feet or more distance between the edge of the pavement and the drop-off, then drums,
panel, or barricades may be used. If the drop-off is greater than 12 inches, positive separation is
strongly encouraged. If concrete barriers are used, special reflective devices or steady burn
lights should be used for overnight installations.

For temporary conditions, drop-offs greater than four inches may be protected with plastic
drums, vertical panels or barricades for short distances during daylight hours while work is being
done in the drop-off area.

VII. VARIABLE MESSAGE SIGNS AND TEMPORARY TRAFFIC SIGNALS

At the direction of the Engineer, the contractor is expected to provide up to four (4) message
boards for use at locations determined by the Engineer. These message boards are expected to
be in place one week prior to the closure of the roadway and remain in place for the duration of
the closure. The message boards will be paid for as per the standard specifications.

For projects that involve the use of lane closures, all lane closures shall be bi-directional. The
contractor shall provide temporary traffic signals and all labor, materials, and incidentals needed
to maintain bi-directional traffic for the project. For short term bi-directional lane closures, the
use of flaggers in lieu of temporary traffic signals may be acceptable if approved by the
Engineer.

VIII. BARRICADES

For projects which allow full closure, ensure a minimum of (4) type III barricades are used at
each end of the bridge for a total of (8) type III barricades. Contrary to the standard
specifications, no direct payment will be made for barricades, but they will be included in the
lump sum price for “Maintain and Control Traffic”.

VIII. DETOUR AND ON-SITE DIVERSIONS

For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic
control plan proposed by the contractor shall include a signed detour route for the road closure.
The traffic control plan along with the proposed detour plan will be delivered to the engineer 7
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days prior to the pre-construction meeting. The proposed detour route shall meet the following
requirements:

1) Detour routes must remain at minimum on the same classification of roadway (i.e.
AA, AAA, state, county, etc.) Unless written approval is obtained through the owner
of the facility.

2) The contractor must coordinate with other projects along the detour route to avoid
ongoing construction projects along those routes.

3) It may be determined that two detour routes would be needed if the first selected
route cannot accommodate truck traffic. If this occurs, the contractor is expected to
sign both detours per the standard drawings and MUTCD. Additional clarification
signage between the detours may be needed at points where they diverge.

4) For projects that involve the use of bi-directional lane closures and the temporary lane
width per the plans or as proposed by the contractor is less than 10 feet, the contractor
shall be required to provide a signed detour for oversized vehicles.

The traffic control plan must be submitted and approved to allow for coordination of the public
information officer with the closure notification. The public must be notified of the proposed
detour route when they are notified of the closure, 2 weeks before closure. All time and
expenses necessary for the development of the detour plan(s) will be incidental to the lump sum
bid item “Maintain and Control Traffic”.

For projects with an on-site diversion included in the construction, the preparation of traffic
control plans for a detour and implementation of a detour will not be required, unless specified in
the plans.

IX. PAYMENT

Unless listed as a bid item in the contract documents, payment will only be made for the
following items:

1. Portable Changeable Message Boards - Each
2. Maintain and Control Traffic - Lump Sum

All other items needed to maintain traffic in accordance with these contract documents and the
approved traffic control plan shall be considered incidental to Maintain and Control Traffic.
These items include but are not limited to traffic signals, signs, barrier wall, crash cushions,
temporary guardrail, temporary pavement striping, cones, barrels, flaggers, etc.
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These Notes or designated portions thereof, apply where so indicated on the

SPECIAL NOTE FOR CONCRETE SEALING

plans, proposals or bidding instruction.

I. DESCRIPTION. Perform all work in accordance with the Department's
current Standard Specifications, and applicable Supplemental
Specifications, the attached sketches, and these Notes. Section references
are to the Standard Specifications.

This work consists of:
1. Furnish all labor, materials, tools, equipment, and incidental items necessary to
complete the work.
2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the
Engineer to sound possible repair areas and for workers to complete the
construction.
3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection
Crack Repair.
4. Repair delaminated or spalled areas as applicable in accordance with the Special
Note for Concrete Patching.

Sl NS

Apply Ordinary Surface Finish

Prepare the surfaces to receive sealing.

Apply concrete sealing.

Any other work as specified as part of this contract.

II. MATERIALS.

A. Sealer. Use one of the following:
Product Supplier
Protectosil BHN Evonik Industries
Protectosil 300S Evonik Industries
TK-590-40 Tri-Silane 40% TK Products
SW-244-100 Chemical Products Industries, Inc.
TK-590-1 MS Tri-Silane TK Products
MasterProtect H1000 BASF
Aquanil Plus 40 ChemMasters
SIL-ACT ATS-100 Advanced Chemical Technologies
Certivex Penseal BTS 100% Vexcon
Pentreat 244-40 W.R. Meadows
Aquanil Plus 40A ChemMasters

Contract ID: 235325
Page 24 of 226
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Coverage Rate: Follow all manufacturers recommendations for coverage rates
except the application rate must not exceed the square footage coverage rate per
gallon of sealer as given in the chart below. If the manufacturer recommends a
coverage rate greater than given in the table below, apply sealer at the rate given
in the table below for the chosen sealers silane percentage.

Coverage
% Silane rate
(ft*/gallon)
100 300
40 120
20 60

III. CONSTRUCTION.

A.

Perform Concrete Repairs. Repair concrete surface in accordance with the
Special Note for Epoxy Injection Crack Repair and/or the Special Note for
Concrete Patching Repair if included in the contract documents.
Curing Compound. Contrary to Section 609.03.12 of the specifications, curing
compound is not to be used on the deck due to potentially causing issues with the
concrete sealer. During the deck pour, finishing, and tining operations the Class
AA concrete shall be kept continuously moist with the use of a mister until burlap
or curing blankets are applied to the surface. At no point should water be pooling
or running off the surface or the surface of the concrete be allowed to become dry.
After the burlap or curing blankets are installed, cure in accordance with the
specifications. Include all costs in the unit price bid for Class AA concrete.
Failure to properly cure the concrete in accordance with this note and the
specifications may result in weakened or cracked concrete. If the concrete is
weakened or cracked due to improper curing, the contractor will be responsible
for providing alternates to fix the issues to the Engineer for review and the
contractor will be solely responsible for all costs to do so, up to complete
replacement. Do not begin any construction on fixing any issues without approval
of the Engineer.
Apply Ordinary Surface Finish. In addition to new concrete, areas receiving
epoxy injection, concrete patching, and other surface imperfections, including
areas of minor cracking, should receive Ordinary Surface Finish in accordance
with Section 601.03.18 of the Standard Specifications. Existing structural items
not newly placed, patched, or repaired may be exempt from Ordinary Surface
Finish. Use mortar of the same cement and fine aggregate as the concrete patching,
or as directed by the Engineer. Payment will be incidental to Concrete Sealing.
Finish surface of bridge decks in accordance with Section 609 of the Standard
Specifications.
Areas to Receive Concrete Sealing:
1. Every exposed surface above a point 6” below ground or fill line of
abutments, wing walls, end bent and pier caps, pedestals, back walls,
columns, and exposed footings.

2
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6.

Contract ID: 235325

All exposed surfaces of concrete deck, barrier walls, parapets, curbs, and
plinths.

Prestressed Concrete [-Girders, Concrete Beams, and Spread Prestressed
Concrete Box Beams: The underneath surfaces of slab overhangs outside of
exterior concrete girders and to the exterior side and bottom of exterior
concrete girders and beams.

Adjacent Prestressed Concrete Composite Box Beams: Full length of the
exterior face of all exterior beams from the top of the box beam to 1°-0”
underneath the beams.

Prestressed Non-Composite Box Beams: All faces of all beams, excluding
surfaces to be covered with a waterproofing membrane. Take care to ensure
that the grout pockets are not sealed.

If the contract documents include the Special Note for Concrete Coating, do
not apply concrete sealer to the areas where Concrete Coating is specified.
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Cleaning the Concrete Surfaces to be sealed. Dry clean the concrete to
remove all loose debris. Remove all visible hydrocarbons from the surface
with detergent approved by the manufacturer of the deck sealant. Pressure
wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure
gauges at each wand to verify pressure. Use 30° fan tip or as
recommended by the manufacturer of the sealant. Hold pressure washing
wand a minimum of 45° from the surfaces with a maximum stand-off
distance of 12 inches.

Sealing the Concrete. Allow new concrete to cure a minimum 28 days
prior to application of sealer. Monitor weather conditions prior to sealer
application. Refer to manufacturer’s recommendations for proper ambient
conditions. Do not apply sealer if precipitation is anticipated within the
time stated by the manufacturer. Allow the concrete to dry 24 hours
(after washing or rain event) before sealer application. The bridge deck can
be reopened to traffic while drying. Sealer must be applied within 48
hours of washing or the concrete must be rewashed. Divide the concrete
into predefined areas of specific square footage to aid in determining
usage. Comply with manufacturer’s usage recommendation. Using a low-
pressure pump, apply sealer and spread evenly with broom or squeegee;
do not allow pooling to remain. When each predefined area is complete,
measure the amount of sealer used to verify proper usage. After sealing,
follow manufacturer’s recommended cure time before opening to traffic. On
vertical surfaces, apply the sealer in a flooding application from the bottom
up, so the material runs down 6 to 8 inches below the spray pattern.

Inspection: Monitor all aspects of the project to assure compliance to this
specification. Observe and document general conditions during the entirety of
the project. Verify that each phase of work has been satisfactorily completed

prior to beginning the next phase. Phases are described as follows:

1. Dry cleaning to remove loose debris, verify and document:
a. All debris has been removed and disposed of properly.
2. Removal of hydrocarbons, verify and document:

3
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a. The manufacturer’s recommended detergent is used for removal.
b. Hydrocarbons have been satisfactorily removed.

3. Pressure washing, verify and document:

a. Washing pressure at the wand.

b. Tip size used.

c. Wash angle and stand-off distance.

d. The concrete is satisfactorily cleaned.

4. Sealer application, verify and document:

Proper cure time for new concrete.

. Concrete surface is dry.

Document time since washed.

. Was the bridge deck opened to traffic after washing?
Document ambient temperature, surface temperature, relative humidity,
and dew point.

Application and distribution method.

. Coverage to be complete and even.

. Material is not allowed to remain pooled.

Monitor material usage.

No traffic on the bridge decks until proper cure time is allowed.

o a0 o
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IV.  MEASUREMENT

A.

Concrete Sealing. The Department will measure the quantity per square feet
of each area sealed.

V. PAYMENT

A.

Concrete Sealing. Payment at the contract unit price per square feet is full
compensation for the following: (1) Furnish all labor, materials, tools, and
equipment; (2) Cleaning; (3) Sealing; (4) Maintain & control traffic; and, (5)
Any other work specified as part of this contract.
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SPECIAL NOTE FOR FOUNDATION PREPARATION

Foundation Preparation. For projects involving the removal and replacement of the asphalt and
backfill behind the existing abutments and new abutments or end bents, the required excavation,
geotextile fabric Class 1, 4” perforated pipe, and new Structural Granular Backfill as shown in Figure 1
as well as any excavation and grading needed to shape the bridge approaches to match the existing
roadway template, will be paid for by the bid item for Foundation Preparation. See Special Provision 69
and the Standard Drawings regarding additional construction details as required.

Backfill material used behind newly constructed abutments on county routes may be constructed
with Type 111 soil backfill. All existing abutments, abutments on state routes, and newly constructed
or existing bents must be backfilled with material meeting Structural Granular Backfill
specifications.

Figure 1: Detail showing proposed work for deck and superstructure replacements

L MEASUREMENT

A. Foundation Preparation: See Section 603.

II. PAYMENT

A. Foundation Preparation: See Section 603. Payment for Structural Granular Backfill or Type III soil
backfill to be incidental to Foundation Preparation.
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, II, or III, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

2.2

1))

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.

15) Provide a controller that is password protected.

16) Provide a security device that prevents unauthorized individuals from accessing
the controller.

17) Provide the following 3-line messages preprogrammed and available for use
when the sign unit begins operation:

/KEEP/RIGHT/===/ /MIN/SPEED/**MPH/
/KEEP/LEFT/<=<</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ /MERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ /NEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***( FT/ /SPEED/LIMIT/**MPH/
/MAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ /TWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, II, or III signs on roads with a speed limit less
than 55 mph. Use Class I or II signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done

by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,

unnecessary messages lessen the impact of the sign. Ensure the message is
displayed in either one or 2 phases with each phase having no more than 3 lines of
text. When no message is needed, but it is necessary to know if the sign is operable,
flash only a pixel.

When the sign is not needed, move it outside the clear zone or where the

Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be
the actual number of individual signs acceptably furnished and operated during

2
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the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection. Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012
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1.0

2.0

3.0

4.0

SPECIAL NOTE FOR STRUCTURES WITH
OVER THE SIDE DRAINAGE AND MGS RAILING

DESCRIPTION. Perform all work in accordance with the Kentucky Transportation
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge
Construction and applicable Supplemental Specifications, the Standard Drawings, this
Note, and the attached detail drawings. Section references are to the Standard
Specifications.

This note applies to structures with over the side drainage.

This work consists of: (1) Furnish all labor, materials, tools, and equipment; (2) Install
the drip strip; (3) Maintain and control traffic as applicable; and (4) Any other work
specified as part of this contract.

MATERIALS.

2.1 Drip Strip. Drip strip shall be hot dipped galvanized steel with a minimum of 22
gage.

CONSTRUCTION. The Contractor shall bear full responsibility and expense for any
and all damage to the structure, should such damage result from the Contractor’s actions.

3.1 Installation of Drip Strip. Install drip strip between railing mounting brackets,
as detailed, along the full length of each side of the bridge. If splices are required in the
lower drip strip, tightly butt the individual pieces together, do not lap.

For concrete decks/slabs: Bend down strip at 90° against the inside face of the forms
before concrete is placed. After the forms are removed, bend the drip strip into the final
position of 45° as shown in the attached details. Use care when stripping formwork so as
not to damage or wrinkle the drip strip. To further ensure that wrinkling of the strips
does not occur, use an adequate length backup bar during the bending out operation.

For asphalt overlays: Prior to placing the asphalt overlay, install the bent drip strips
along the edge of the prestressed box beam as shown. Fasten the drip strips with (1%4”
length, 3/32” shank diameter) button head spikes with deformed shanks or expansion
anchors at 1'-6" c¢/c max. All installation devices shall be galvanized or stainless steel.
Other similar devices shall not be used unless approved by the Engineer.

PAYMENT.
4.1 Drip Strip. Cost of all work, including all materials, labor, equipment, tools, and

incidentals necessary to complete the work as specified by this note, shall be considered
incidental to the project.
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SPECIAL NOTE
ADDITIONAL ENVIRONMENTAL COMMITMENTS

In addition to the other environmental commitments listed in this contract, the following
commitments also apply as this is a federally funded undertaking as defined in Section 106 of the
National Historic Preservation Act.

1. KYTC has completed a Phase 1 archaeological survey for a site-specific area surrounding the
bridge. The cleared area is illustrated on the construction plans and referred to herein and
elsewhere in the bid documents as the “Environmentally Cleared Area (ECA).” Likewise, any
areas that must be avoided have been labeled “Do Not Disturb.”

If the Contractor deems it necessary to use additional areas outside the ECA for any purpose,
e.g., laydown yards, vehicle parking, parking cranes, delivering beams, borrow areas, waste
areas, etc., the Contractor must first get a written agreement with the landowner (assuming
the additional area is outside the right-of- way). Then the Contractor shall seek approval of
the use of the site, whether within or outside the right-of-way, by both KYTC Division of
Environmental Analysis (DEA) and the GEC Environmental Lead Tom Springer at
tspringer@qgk4.com.

The Contractor shall provide a map of the area(s) to be used, including access points, and
property-owner agreements. The Environmental Team will complete initial field
investigations for archaeological, historical, ecological, and other environmental clearances.
If any potentially significant site or resources are found, KYTC has the right to deny the use
of the proposed site. The maps and property owner agreements are to be submitted at least
ten (10) business days prior to the Preconstruction Conference, or sixty (60) days prior to the
Contractors access to the site, for coordination and review by KYTC DEA and the Project
Team.

Liquidated Damages in the amount of $50,000 will be assessed whenever the Contractor has
used any restricted areas. The fee will be assessed on a per bridge basis, whether the contract
involves bridge bundles or a single bridge. In addition, all fines, fees, penalties, remediation
costs, and other damages related to breaches of Threatened and Endangered Species Act
Section 7, National Historic Preservation Act Section 106, Clean Water Act Sections 401 and
404, Kentucky General Permit for Stormwater Discharges KYR10, Environmental Protection
Agency requirements, State Historic Preservation Office requirements, and other related
federal and state permitting agencies will be paid by the Contractor, including all associated
costs and burdens placed upon KYTC.

2. If human remains are encountered during project activities, all work should be immediately
stopped in the area. The area should be cordoned off, and, in accordance with KRS 72.020,
the county coroner and local law enforcement must be contacted immediately. Upon
confirmation that the human remains are not of forensic interest, the unanticipated discovery
must be reported to the Kentucky Heritage Council at (502) 892-3614, the Office of State
Archaeology at (859) 257-1944, and KYTC DEA (502) 564-7250.
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For guidance regarding inadvertent discovery and treatment of human remains, refer to
KYTC’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory Council on
Historic Preservation’s (ACHP) Policy Statement Regarding Treatment of Human Remains
and Grave Goods (adopted by ACHP February 23, 2007).

3. If, during the implementation of the project, a previously unidentified historic/ archaeological
property is discovered or a previously identified historic/archaeological property is affected
in an unanticipated manner, the Contractor shall (1) call the Kentucky Heritage Council at
(502) 892-3614 and KYTC DEA at (502) 564- 7250, then (2) ensure that all work within a
reasonable area of the discovery shall cease until such time as a treatment plan can be
developed and implemented.

Questions regarding this note should be directed to Danny Peake, Director, KYTC Division of
Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250.
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SPECIAL NOTE

BRIDGE DEMOLITION OR RENOVATION AND LEAD PAINT

KYTC has completed a pre-demolition survey of the bridge the revealed the presence of lead
paint. Survey results are included with the bid documents.

If the project includes bridge demolition or renovation, the successful bidder is required to
implement the following measures during construction:

1.

2.
3.

4.

5.

Provide protection for workers exposed “lead or materials containing lead are present” as
required by OSHA 29 CFR 1926.62(a).

Place tarping / netting under the bridge to minimize debris deposition in the stream.
Collect, store, and arrange for transportation of all hazardous waste material to an approved
recycling facility in accordance with applicable local, State and Federal Regulations.
Containerize paint waste generated in drums stored in a designated chain link fence
containment that is inspected weekly by a representative of the generator.

KYTC will be the Generator of Record for the recycling of the materials.

Questions regarding this note should be directed to Danny Peake, Director, KYTC Division of
Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250.
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KENTUCKY.

TRANSPORTATION
CABINET

LEAD PAINT INSPECTION REPORT

Prepared for: Terri Combs, PE
Prime AE Group, Inc.

Prepared by: Jared Looney, EIT

Structure ID: 017B00024N, Item 2-10061
KY-126 over Burns Creek
Caldwell County, Kentucky

Prepared: January 5, 2023

PROJECT DESCRIPTION

Third Rock Consultants, LLC (Third Rock) was retained to conduct a pre-demolition lead paint
survey for the above-referenced project. Based on the Bridge Inspection Report from Kentucky
Transportation Cabinet, the bridge appears to have been constructed in 1932.

INSPECTION METHODOLOGY

The bridge was inspected for lead-based paint (LBP) and/or other surface coatings on December 19,
2022. Silver paint with an orange layer underneath was observed on the metal guardrails, along with
metal |-beam guardrail supports. Each side of the bridge had one (1) guardrail supported by seven (7)
metal |-beams, all of which appeared to have the same paint history. The paint covered approximately
600 square feet, with half of that surface severely deteriorated. One (1) paint chip sample (Sample
ID: 2-10061-5) was collected from the westernmost end of the guardrail of the southern side of the
bridge as documented in the attached Chain of Custody (COC) and photo log.

FINDINGS

Laboratory analysis of Sample 2-10061-5 revealed the painted surface contains 14% lead by weight.
The Lead-Based Paint Poisoning Prevention Act defines LBP as being paint or other surface coatings
that contain equal to or greater than 1.0 milligram of lead per square centimeter by X-ray
fluorescence (XRF) analysis or 0.5% (5,000 ppm) lead by weight. Additionally, the Occupational Safety
and Health Administration (OSHA) regulates worker exposure to lead and requires worker
protection “where lead is present” (29 CFR 1926.62).
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CONCLUSIONS

Third Rock has performed a thorough inspection of the bridge expected to be affected by this
project. During this inspection, LBP was observed on all metal guardrails and metal guardrail
supports. Refer to the attached Special Note for applicable precautionary measures.

LIMITATIONS

The findings and conclusions of this report are based solely on the conditions present at the
structure during the inspection date. Although great care has been taken by Third Rock to conduct a
thorough, accurate inspection and report, Third Rock disclaims any and all liability for any errors,
omissions, or inaccuracies in the information provided, whether due to inadvertence or otherwise,
and for any consequence arising therefrom. The information provided hereunder neither claims to be
nor constitutes legal or medical advice. Third Rock shall not be liable for any special, consequential,
or exemplary damages resulting, in whole or in part, from the customer’s use of the information.
Liability on the part of Third Rock is limited to the monetary value paid for this report.

REFERENCES

Google Earth. [Accessed December 27, 2022]. https://www.google.com/earth.
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Microbac Laboratories, Inc., Louisville

CERTIFICATE OF ANALYSIS
L2L1039

Project Description

SOIL ANALYSIS
For:
Gerry Fister
Third Rock Consultants
2526 Regency Road, Suite 180; SUITE 104
Lexington, KY 40503

Customer Relationship Manager
David Lester

Thursday, January 5, 2023

Please find enclosed the analytical results for the samples you submitted to Microbac Laboratories. Review and compilation of
your report was completed by Microbac Laboratories, Inc., Louisville. If you have any questions, comments, or require further
assistance regarding this report, please contact your service representative listed above.

| certify that all test results meet all of the requirements of the accrediting authority listed within this report. Analytical results are
reported on a 'as received' basis unless specified otherwise. Analytical results for solids with units ending in (dry) are reported
on a dry weight basis. A statement of uncertainty for each analysis is available upon request. This laboratory report shall not be
reproduced, except in full, without the written approval of Microbac Laboratories. The reported results are related only to the

samples analyzed as received.

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com

| Page1of15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039

Third Rock Consultants Project Name: SOIL ANALYSIS

Gerry Fister Project / PO Number: N/A

2526 Regency Road, Suite 180; SUITE 104 Received: 12/21/2022

Lexington, KY 40503 Reported: 01/05/2023
Sample Summary Report
Sample Name Laboratory ID  Client Matrix Sample Type Sample Begin Sample Taken Lab Received
1-10105-1 L2L1039-01 Solid Grab 12/19/22 11:00 12/21/22 08:18
1-10104-1 L2L1039-02 Solid Grab 12/19/22 11:30 12/21/22 08:18
1-10144-1 L2L1039-03 Solid Grab 12/19/22 12:00 12/21/22 08:18
1-10116-1 L2L1039-04 Solid Grab 12/19/22 13:00 12/21/22 08:18
1-10116-2 L2L1039-05 Solid Grab 12/19/22 13:00 12/21/22 08:18
1-10116-3 L2L1039-06 Solid Grab 12/19/22 13:00 12/21/22 08:18
1-10115-1 L2L1039-07 Solid Grab 12/19/22 14:00 12/21/22 08:18
1-10115-2 L2L1039-08 Solid Grab 12/19/22 14:00 12/21/22 08:18
1-10146-1 L2L1039-09 Solid Grab 12/19/22 14:30 12/21/22 08:18
1-10128-1 L2L1039-10 Solid Grab 12/19/22 15:00 12/21/22 08:18
1-10128-2 L2L1039-11 Solid Grab 12/19/22 15:00 12/21/22 08:18
2-10061-1 L2L1039-12 Solid Grab 12/19/22 16:00 12/21/22 08:18
2-10061-2 L2L1039-13 Solid Grab 12/19/22 16:00 12/21/22 08:18
2-10061-3 L2L1039-14 Solid Grab 12/19/22 16:00 12/21/22 08:18
2-10061-4 L2L1039-15 Solid Grab 12/19/22 16:00 12/21/22 08:18
2-10061-5 L2L1039-16 Solid Grab 12/19/22 16:00 12/21/22 08:18

| Page2of15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Analytical Testing Parameters
Client Sample ID:  1-10105-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-01 Collection Date: 12/19/2022 11:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile 2 1 1 % 12/19/22 1100  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1100  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1100  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1100  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1100  01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1100  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1100  01/03/23 0000 MCS
Other Non-Asbestos Fibers 93 1 1 % 12/19/22 1100  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1100  01/03/23 0000 MCS

Client Sample ID:  1-10104-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-02 Collection Date: 12/19/2022 11:30

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1130  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1130  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1130  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1130  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1130  01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1130  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1130  01/03/23 0000 MCS
Other Non-Asbestos Fibers 85 1 1 % 12/19/22 1130  01/03/23 0000 MCS
Other Matrix Materials 10 1 1 % 12/19/22 1130  01/03/23 0000 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 3 of 15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Client Sample ID:  1-10144-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-03 Collection Date: 12/19/2022 12:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1200  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1200  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1200  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1200  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1200 01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1200  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1200  01/03/23 0000 MCS
Other Non-Asbestos Fibers 95 1 1 % 12/19/22 1200  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1200  01/03/23 0000 MCS

Client Sample ID:  1-10116-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-04 Collection Date: 12/19/2022 13:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Other Non-Asbestos Fibers 95 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 4 of 15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Client Sample ID: 1-10116-2
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-05 Collection Date: 12/19/2022 13:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1300 01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Other Non-Asbestos Fibers 95 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS

Client Sample ID:  1-10116-3
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-06 Collection Date: 12/19/2022 13:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/19/22 1300  01/03/23 0000 MCS
Other Matrix Materials 5 1 1 % 12/19/22 1300  01/03/23 0000 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 5 of 15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Client Sample ID:  1-10115-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-07 Collection Date: 12/19/2022 14:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Cellulose 10 1 1 % 12/19/22 1400 01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS

Client Sample ID:  1-10115-2
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-08 Collection Date: 12/19/2022 14:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Cellulose 10 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/19/22 1400  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1400  01/03/23 0000 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 6 of 15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Client Sample ID:  1-10146-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-09 Collection Date: 12/19/2022 14:30

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1430  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1430  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1430  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1430  01/03/23 0000 MCS
Cellulose 10 1 1 % 12/19/22 1430 01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1430  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1430  01/03/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/19/22 1430  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1430  01/03/23 0000 MCS

Client Sample ID:  1-10128-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-10 Collection Date: 12/19/2022 15:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Other Non-Asbestos Fibers 85 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Other Matrix Materials 10 1 1 % 12/19/22 1500  01/03/23 0000 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 7 of 15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Client Sample ID:  1-10128-2
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-11 Collection Date: 12/19/2022 15:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1500 01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Other Non-Asbestos Fibers 95 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS

Client Sample ID:  2-10061-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-12 Collection Date: 12/19/2022 16:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Cellulose 10 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 8 of 15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Client Sample ID: 2-10061-2
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-13 Collection Date: 12/19/2022 16:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1600 01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Non-Asbestos Fibers 95 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS

Client Sample ID:  2-10061-3
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-14 Collection Date: 12/19/2022 16:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Cellulose 10 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 9 of 15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Client Sample ID: 2-10061-4
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-15 Collection Date: 12/19/2022 16:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Cellulose 10 1 1 % 12/19/22 1600 01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS

Client Sample ID:  2-10061-5
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-16 Collection Date: 12/19/2022 16:00

Analyses Performed by: Microbac Laboratories, Inc., Louisville

Metals Total by ICP Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: ASTM E1645-01
Lead 140000 220 1100 mg/kg 01/04/23 1150  01/05/23 1421 SSL

Results in bold have exceeded a limit defined for this project. Limits are provided for reference but as regulatory limits change frequently,
Microbac Laboratories, Inc. advises the recipient of this report to confirm such limits and units of concentration with the appropriate
Federal, state or local authorities before acting on the data.

Definitions
%: Percent
MDL: Minimum Detection Limit
mg/kg: Milligrams per Kilogram
RL: Reporting Limit

Cooler Receipt Log
Cooler ID:  Default Cooler Temp: 18.3°C

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 10 of 15 |




CALDWELL - MCLEAN - OHIO COUNTIES
121GR23D025-STP BRZ

& MICROBAC"

Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

Cooler Inspection Checklist

Ice Present or not required?

Custody seals intact or not required?

COC includes customer information?

Sample collector identified on COC?

Correct type of Containers Received

Containers Intact?

Enough sample volume for indicated tests received?
Samples arrived within hold time?

Chemical preservations checked or not required?
VOA vials have zero headspace, or not recd.?

L2L1039
Yes Shipping containers sealed or not required?
Yes Chain of Custody (COC) Present?
Yes Relinquished and received signature on COC?
Yes Sample type identified on COC?
Yes Correct number of containers listed on COC?
Yes COC includes requested analyses?
Yes Sample labels match COC (Name, Date & Time?)
Yes Correct preservatives on COC or not required?
Yes Preservation checks meet method requirements?
Yes

Contract ID: 235325
Page 55 of 226

Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes

Project Requested Certification(s)

McCall and Spero Environmental
00076

Kentucky Energy and Environment Cabinet

Report Comments

Samples were received in proper condition and the reported results conform to

applicable accreditation standard unless otherwise noted.

The data and information on this, and other accompanying documents, represents only the

Reviewed and Approved By:

sample(s) analyzed. This report is incomplete unless all pages indicated in the footnote are David Lester

present and an authorized signature is included. The services were provided under and

subject to Microbac's standard terms and conditions which can be located and
reviewed at <https://www.microbac.com/standard-terms-conditions>.

Customer Relationship Manager
Reported: 01/05/2023 16:50

Microbac Laboratories, Inc.
3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com

| Page110f15 |
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SPECIAL NOTE
FOR SEDIMENT PREVENTION AND EROSION CONTROL

FOR IMPACT REGARDLESS OF SIZE OF THE DISTRUBED AREA

Potential impacts to gray bat foraging habitat and habitat for federally listed fish and mussel
species will be minimized by implementing erosion prevention and sediment control measures.

As required under Section 213 of the KYTC Standard Specifications, prior to onsite activities a
site-specific Erosion Control Plan including BMPs to ensure continuous erosion control
throughout the construction and post construction period. The plan will identify individual
Disturbed Drainage Areas (DDA) where storm water from the construction area will be
discharged off site or into waters of the Commonwealth.

Should the Contractor fail to create a BMP Plan or provide and maintain the necessary erosion
control, Liquidated Damages will apply at the rate specified in the contract. If no rate is
specified, Liquidated Damages will be applied at the rate specified in Section 108 of the
Standard Specifications.

The erosion prevention and sediment controls proposed are presented below.

* The location of the individual erosion prevention/sediment control measures will be
identified by the Resident Engineer and Contractor. The Contractor will place erosion
control devices as identified in the site-specific BMP Plan prior to beginning work.

e Mulch will be placed, during grade and drain activities, across all areas where no work
will be conducted for a period of 14 consecutive days.

* Tree clearing within the riparian zone will be minimized. Trees to be removed will be
determined by the resident engineer and the contractor prior to disturbance. (Note: Any
“Special Note for Tree Clearing Restrictions” must be adhered to.)

» Silt fence, or other approved method as appropriate, will be installed at the edge of waters
within the project corridors to eliminate the deposition of rock and debris in the streams
during construction activities. In the unforeseen event that unintended debris does enter
the streams, the resident engineer will halt the contributing activity until appropriate
remedial actions have been implemented.

* To the maximum extent plausible, construction activities will take place during low-flow
periods.

* Equipment staging and cleaning areas will be located to eliminate direct inputs to waters
of the Commonwealth. These areas will be located such that effluent will be filtered
through vegetated areas and appropriate sediment controls prior to discharge offsite.



CALDWELL - MCLEAN - OHIO COUNTIES

121GR23D025-STP BRZ

Concrete will be poured in a manner to avoid spills into the streams. In the unforeseen
event that a spill does occur, the USFWS will be notified, and the resident engineer will
immediately halt the activity until remedial measures have been implemented.

KYTC proposes to stabilize areas disturbed during construction activities through
vegetation establishment and placement of riprap and geotextile fabric. Re-vegetation of
the disturbed areas will allow thermoregulation of water within the streams, establish
long-term, regenerative stabilization of the stream banks, and provide nutrients to the
aquatic macroinvertebrate community through inputs of organic material.

Areas disturbed during construction and not stabilized with rip rap and erosion blanket
will be seeded using a standard seed mix. Depending on project slope and project
location, application rates and seed mix types will vary. The Contractor shall perform all
final seeding and protection, in accordance with the plans and Section 212 of KYTC
Standard Specifications.

Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as
needed to verify compliance with Section 221 of KYTC Standard Specifications. The
Engineer’s inspections shall be performed a minimum of once per month and within
seven (7) days after a storm of %2 inch or greater. Copies of the Engineer’s inspections
shall not be provided to the Contractor unless improvements to the BMPs are required.
The Contractor shall initiate corrective action within 24 hours of any reported deficiency
and complete the work within five (5) days. The Engineer shall use Form TC 63-61 A for
this report. Inspections performed by the Engineer do not relieve the Contractor of any
responsibility for compliance. If corrections are not made within the five (5) days
specified, the liquidated damages will apply at the rate specified in the Liquidated
Damages note in the contract.

Contrary to Sections 212.05 and 213.05, unless listed in the proposal, bid items for
temporary BMPs and items for permanent erosion control will not be measured for
payment and will be replaced with one lump sum item for the services. Payment will be
pro-rated based on the Project Schedule as submitted by the Contractor and as agreed to
by the Engineer.

The Contractor shall be responsible for applying “good engineering practices.” The
Contractor may use any temporary BMPs and permanent BMPs that fall within
the guidance of the current Standard Specifications, KYTC’s Best Management
Practices manual, and with the approval of the KYTC Engineer.

FOR IMPACT GREATER THAN 1.0 ACRE

When the total disturbed area for a project, including laydown and waste/borrow areas, is greater
than 1.0 acre, the Contractor shall be responsible for filing the Kentucky Pollution discharge
Elimination System (KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division
of Water (DOW). The Contractor will be responsible for following the KPDES requirements of
local Municipal Separate Storm Sewer System (MS4) programs with jurisdiction. Required NOI
shall name the Contractor as the Facility Operator and include the KYTC Contract ID Number
(CID) for reference. For grouped contracts with more than one structure, each structure will be
treated independently in regard to disturbed area unless another structure is within 0.25 mile of

\]
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the structure. For structures within 0.25 mile of each other, the total disturbed area will be the
sum of the combined disturbed areas. The Contractor shall be responsible for filing the KPDES
permit Notice of Termination (NOT) with the Kentucky DOW and any local MS4 Program that
has jurisdiction. The NOT shall be filed after the Engineer agrees the project is stabilized or the
project has been formally accepted.

The Contractor shall perform all temporary erosion/sediment control functions including
providing a Best Management Practice (BMP) Plan, conducting required inspections, modifying
the BMP Plan documents as construction progresses, and documenting the installation and
maintenance of BMPs in conformance with the KPDES KYR10 permit effective on August 1,
2009, or a permit re-issued to replace that KYR10 permit. This work shall be conducted in
conformance with the requirements of Section 213 of the KYTC current Department of
Highways, Standard Specifications for Road and Bridge Construction (Standard Specifications).

The Contractor shall be responsible for the examination of the soils to be encountered and make
his own independent determination of the temporary BMPs that will be required to accomplish
effective erosion prevention and sediment control. The Contractor shall provide the Engineer
copies of all documents required by the KPDES permit at the time they are prepared.

They KYR10 web page, which includes the General Permit and eNOI application is here:
https://eec.ky.gov/Environmental-
Protection/Water/PermitCert/ KPDES/Documents/KYR 10PermitPage.pdf

If there are any questions regarding this note, please contact Danny Peake, Director,
Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone
(502) 564-7250.
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ATTACH KPDES PERMIT
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TEAM
KENTUCKY.

TRANSPORTATION
CABINET

Highway District 2
and
Construction

Kentucky Pollutant Discharge Elimination
System (KPDES) Permit KYR10

Best Management Practices (BMP) Plan
and Groundwater Protection Plan
for Highway Construction Activities

for

Project: CID ## - #HHH#
KY-126 over Burns Creek
Bridge IDO17B00024N, Item 2-1006 |
Calloway County, Kentucky

April 2023
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TEAM BMP and Groundwater Protection Plan
KENT KY. KY-126 Bridge Replacement CID ##-#H#HH#
UC Bridge ID 017B00024N, Item 2-10061

TRANSPORTATION
CABINET Caldwell County, Kentucky

Note: @ Design @ Construction @ Contractor

PROJECT INFORMATION

I. Owner: Kentucky Transportation Cabinet, District 2 @
2. Resident Engineer: @
3. Contractor Name: (2)
Address: (2)
Phone No.: (2)
Point of Contact: (2)
Agent Responsible for KPDES Requirements: (3)
4. Project Control Number: (2)
5. Route (Address): KY-126 at MP 2.64 (1)
6. Latitude / Longitude (Project Mid-Point): 36.991628, -87.786456 (1)
7. County: Caldwell County (1)
8. Project Start Date: (2)

9. Projected Completion Date: (2)

KYTC BMP Plan for CID ##-#### Page | |
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TEAM BMP and Groundwater Protection Plan
KENTUCKY. KY-126 Bridge Replacement CID ##-#H#HH#

Bridge ID 017B00024N, Item 2-10061
TRATCABINET Caldwell County, Kentucky

A.

SITE DESCRIPTION

Nature of Construction Activity: Address deficiencies of Bridge on KY-126 over Burns
Creek (018B00066N) from MP 2.59 TO MP 2.72, a distance of 0.13 mile. Bridge (Replacement)
SYP No. 02-10061.00. (1)

Order of Major Soil Disturbing Activities: @ and @

Projected Volume of Material to be Moved: (3)

Estimate of Total Project Area (acres): (3)

Estimate of Area to be Disturbed (acres): (3)

Post Construction Runoff Coefficient: will be included in the project drainage folder. Persons
needing information pertaining to the runoff coefficient will contact the resident engineer to
request this information.

Soil Condition: Two soil series (Rosebloom and Waverly) are mapped for the project area. The
Rosebloom series consists of deep, poorly drained soils that are formed from silty alluvium. These
soils are found on floodplains. The Waverly series consists of very deep, poorly drained soils that
are formed from silt alluvium derived from loess. These soils are found on floodplains and alluvial
fans.

Discharge Water Quality Data (if any): @

Receiving Water: Jonathan Creek

. TMDLs and Pollutants of Concern: N/A (1)

. Site Map: Project layout sheet plus the erosion control sheets in the project plans that depict

Disturbed Drainage Areas (DDAs) and related information. These sheets depict the existing
project conditions with areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the stormwater discharge locations (either as a point discharge or as
overland flow) and the areas that drain to each discharge point. These plans define the limits of
areas to be disturbed and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and resident engineer before
disturbance commences. The project layout sheet shows the surface waters and wetlands.

. Potential Sources of Pollutants: The primary source of pollutants is solids that are mobilized

during storm events. Other sources of pollutants include oil/fuel/grease from servicing and
operating construction equipment, concrete washout water, sanitary wastes, and trash/debris. @

KYTC BMP Plan for CID ##-#### Page | 2
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TEAM BMP and Groundwater Protection Plan
KENTUCKY. KY-126 Bridge Replacement CID ##-#H#HH#

Bridge ID 017B00024N, Item 2-10061
TRATCABINET Caldwell County, Kentucky

B. SEDIMENT AND EROSION CONTROL MEASURES

Plans for highway construction projects will include erosion control sheets that depict Disturbed
Drainage Areas (DDAs) and related information. These plan sheets will show the existing project
conditions with areas delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and designers will analyze the
DDAs and identify Best Management Practices (BMPs) that are site specific. The balance of the
BMPs for the project will be listed in the bid documents for selection and use by the contractor
on the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets will employ the same
concepts for development and managing BMP plans.

Following award of the contract, the contractor and resident engineer will annotate the erosion
control sheets showing location and type of BMPs for each of the DDAs that will be disturbed at
the outset of the project. This annotation will be accompanied by an order of work that reflects
the order or sequence of major soil moving activities. The remaining DDAs are to be designated
as “Do Not Disturb” until the contractor and resident engineer prepare the plan for BMPs to be
employed. The initial BMP’s shall be for the first phase (generally Clearing and Grubbing) and shall
be modified as needed as the project changes phases. The BMP Plan will be modified to reflect
disturbance in additional DDA’s as the work progresses. All DDA’s will have adequate BMP’s in
place before being disturbed.

As DDA:s are prepared for construction, the following will be addressed for the project as a
whole or for each DDA as appropriate:

» Construction Access. This is the first land-disturbing activity. As soon as construction
begins, bare areas will be stabilized with gravel and temporary mulch and/or vegetation.

> Sources. At the beginning of the project, all DDAs for the project will be inspected for areas
that are a source of storm water pollutants. Areas that are a source of pollutants will receive
appropriate cover or BMPs to arrest the introduction of pollutants into storm water. Areas
that have not been opened by the contractor will be inspected periodically (once per month)
to determine if there is a need to employ BMPs to keep pollutants from entering storm water.

» Clearing and Grubbing. The following BMP’s will be considered and used where
appropriate.

= Leaving areas undisturbed when possible.

= Silt basins to provide silt volume for large areas.

= Silt Traps Type A for small areas.

= Silt Traps Type C in front of existing and drop inlets which are to be saved.

= Diversion ditches to catch sheet runoff and carry it to basins or traps or to divert it
around areas to be disturbed.

= Brush and/or other barriers to slow and/or divert runoff.

= Silt fences to catch sheet runoff on short slopes. For longer slopes, multiple rows of silt
fence may be considered.

KYTC BMP Plan for CID ##-#### Page | 3
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BMP and Groundwater Protection Plan
KY-126 Bridge Replacement CID ##-#H#HH#
Bridge ID 017B00024N, Item 2-10061
Caldwell County, Kentucky

Temporary mulch for areas which are not feasible for the fore mentioned types of
protections.
Non-standard or innovative methods.

» Cut and Fill and Placement of Drainage Structures. The BMP Plan will be modified to
show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are completed.
Silt Traps Type C in front of pipes after they are placed.

Channel Lining.

Erosion Control Blanket.

Non-standard or innovative methods.

> Profile and X-Section in Place. The BMP Plan will be modified to show elimination of
BMP’s which had to be removed and the addition of new BMP’s as the roadway was shaped.
Probable changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary mulch, and any other BMP
which had to be removed for final grading to take place.

Additional Silt Traps Type B and Type C to be placed as final drainage patterns are put in
place.

Additional Channel Lining and/or Erosion Control Blanket.

Temporary mulch for areas where Permanent Seeding and Protection cannot be done
within 21 days.

Special BMP’s such as Karst Policy.

» Finish Work (Paving, Seeding, Protect, etc.). A final BMP Plan will result from
modifications during this phase of construction. Probable changes include:

Removal of Silt Traps Type B from ditches and drainways if they are protected with other
BMP’s which are sufficient to control erosion, i.e. Erosion Control Blanket, or Permanent
Seeding and Protection on moderate grades.

Permanent Seeding and Protection.

Placing Sod.

Planting trees and/or shrubs where they are included in the project.

» BMP’s, including Stormwater Management Devices such as velocity dissipation devices and
Karst policy BMP’s, to be installed during construction to control the pollutants in storm
water discharges that will occur after construction has been completed are: @

KYTC BMP Plan for CID ##-#### Page | 4
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TEAM BMP and Groundwater Protection Plan
KENT KY. KY-126 Bridge Replacement CID ##-#H#HH#
UC Bridge ID 017B00024N, Item 2-10061

TRANSPORTATION
CABINET Caldwell County, Kentucky

C. OTHER CONTROL MEASURES

|. Solid Materials. No solid materials, including building materials, shall be discharged to waters of
the commonwealth, except as authorized by a Section 404 permit.

2. Waste Materials. All waste materials that may leach pollutants (paint and paint containers, caulk
tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be collected and stored
in appropriate covered waste containers. Waste containers shall be removed from the project
site on a sufficiently frequent basis as to not allow wastes to become a source of pollution. All
personnel will be instructed regarding the correct procedure for waste disposal. Wastes will be
disposed in accordance with appropriate regulations. Notices stating these practices will be
posted in the office.

3. Hazardous Woaste. All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the Section Engineer if
there any hazardous wastes being generated at the project site and how these wastes are being
managed. Site personnel will be instructed with regard to proper storage and handling of
hazardous wastes when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the contractor regarding
waste management requirements.

4. Spill Prevention. The following material management practices will be used to reduce the risk
of spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping. The following good housekeeping practices will be followed onsite
during the construction project.

= An effort will be made to store only enough product required to do the job.

= All materials stored onsite will be stored in a neat, orderly manner in their appropriate
containers and, if possible, under a roof or other enclosure.

* Products will be kept in their original containers with the original manufacturer’s label.

= Substances will not be mixed with one another unless recommended by the manufacturer.

*  Whenever possible, all of the product will be used up before disposing of the container.

= Manufacturers’ recommendations for proper use and disposal will be followed.

= The site contractor will inspect daily to ensure proper use and disposal of materials onsite.

» Hazardous Products. These practices will be used to reduce the risks associated with any
and all hazardous materials.

=  Products will be kept in original containers unless they are not resealable.

= Original labels and material safety data sheets (MSDS) will be reviewed and retained.

= Contractor will follow procedures recommended by the manufacturer when handling
hazardous materials.

= If surplus product must be disposed of, manufacturers’ or state/local recommended
methods for proper disposal will be followed.

KYTC BMP Plan for CID ##-#### Page | 5
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TEAM BMP and Groundwater Protection Plan
KENTUCKY. KY-126 Bridge Replacement CID ##-#H#HH#

Bridge ID 017B00024N, Item 2-10061

TRANSPORTATION
CABINET Caldwell County, Kentucky

>

Petroleum Products

Vehicles and equipment that are fueled and maintained on site will be monitored for leaks,
and receive regular preventative maintenance to reduce the chance of leakage. Petroleum
products onsite will be stored in tightly sealed containers, which are clearly labeled and
will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum products in
55 gallon or larger containers with a total combined storage capacity of 1,320 gallons.

This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with a total
capacity, sum of all containers 55 gallon capacity and larger.

Fertilizers. Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will be
covered with mulch or blankets or worked into the soil to limit exposure to storm water.
Storage will be in a covered shed. The contents of any partially used bags of fertilizer will
be transferred to a sealable plastic bin to avoid spills.

Paints. All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the drainage or
storm sewer system but will be properly disposed of according to manufacturers’
instructions or state and local regulations.

Concrete Truck Washout. Concrete truck mixers and chutes will not be washed on
pavement, near storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or
sinkhole. Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from ditches or
drainage system features, or other locations that will not drain off site. Where this
approach is not possible, a shallow earthen wash basin will be excavated away from
ditches to receive the wash water.

Spill Control Practices. In addition to the good housekeeping and material management
practices discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

* Manufacturers’ recommended methods for spill cleanup will be clearly posted. All
personnel will be made aware of procedures and the location of the information and
cleanup supplies.

= Materials and equipment necessary for spill cleanup will be kept in the material storage
area. Equipment and materials will include as appropriate, brooms, dust pans, mops,
rags, gloves, oil absorbents, sand, sawdust, and plastic and metal trash containers.

= All spills will be cleaned up immediately after discovery.

= The spill area will be kept well ventilated and personnel will wear appropriate
protective clothing to prevent injury from contract with a hazardous substance.

= Spills of toxic or hazardous material will be reported to the appropriate state/local
agency as required by KRS 224 and applicable federal law.

KYTC BMP Plan for CID ##-#### Page | 6
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=  The spill prevention plan will be adjusted as needed to prevent spills from reoccurring
and improve spill response and cleanup.

= Spills of products will be cleaned up promptly. Wastes from spill clean-up will be
disposed in accordance with appropriate regulations.

D. OTHER STATE AND LOCAL PLANS

This BMP plan shall include any requirements specified in sediment and erosion control plans,
stormwater management plans or permits that have been approved by other state or local officials.
Upon submittal of the NOI, other requirements for surface water protection are incorporated by
reference into and are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans, non-enforceable
guidelines or technical guidance documents that are not identified in a specific plan or permit issued
for the construction site by state or local officials.

E.

F.

MAINTENANCE

The BMP plan shall include a clear description of the maintenance procedures necessary to keep
the control measures in good and effective operating condition.

Maintenance of BMPs during construction shall be a result of weekly and post rain event
inspections with action being taken by the contractor to correct deficiencies.

Post-Construction maintenance will be a function of normal highway maintenance operations.
Following final project acceptance by the cabinet, district highway crews will be responsible for
identification and correction of deficiencies regarding ground cover and cleaning of storm water
BMPs. The project manager shall identify any BMPs that will be for the purpose of post
construction stormwater management with specific guidance for any non-routine maintenance.

INSPECTIONS

All erosion prevention and sediment control measures will be inspected at least once each week and
following any rain of one-half inch or more.

» Inspections will be conducted by individuals that have successfully completed KEPSC-RI
course as required by Section 213.02.02 of the Standard Specifications for Road and Bridge
Construction, current edition.

» Inspection reports will be written, signed, dated, and kept on file.
» Areas at final grade will be seeded and mulched within 14 days.
» Areas that are not at final grade where construction has ceased for a period of 21 days or

longer and soil stock piles shall receive temporary mulch no later than 14 days from the last
construction activity in that area.

KYTC BMP Plan for CID ##-#### Page | 7
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» All measures will be maintained in good working order. If a repair is necessary, it will be
initiated within 24 hours of being reported.

» Built-up sediment will be removed from behind the silt fence before it has reached halfway up
the height of the fence.

» Silt fences will be inspected for bypassing, overtopping, undercutting, depth of sediment, tears,
and to ensure attachment to secure posts.

» Sediment basins will be inspected for depth of sediment, and built-up sediment will be
removed when it reaches 50 percent of the design capacity and at the end of the job.

» Diversion dikes and berms will be inspected and any breaches promptly repaired. Areas that
are eroding or scouring will be repaired and re-seeded / mulched as needed.

» Temporary and permanent seeding and mulching will be inspected for bare spots, washouts,
and healthy growth. Bare or eroded areas will be repaired as needed.

» All material storage and equipment servicing areas that involve the management of bulk
liquids, fuels, and bulk solids will be inspected weekly for conditions that represent a release
or possible release of pollutants to the environment.

G. NON-STORM WATER DISCHARGES

It is expected that non-storm water discharges may occur from the site during the construction period.
Examples of non-storm water discharges include:

» Water from water line flushings.
» Water form cleaning concrete trucks and equipment.

» Pavement wash waters (where no spills or leaks of toxic or hazardous materials have
occurred).

» Uncontaminated groundwater and rainwater (from dewatering during excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter fence enclosure in
a flat vegetated infiltration area or be filtered via another approved commercial product.
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H. GROUNDWATER PROTECTION (3)

This plan serves as the groundwater protection plan as required by 401 KAR 5:037.
Contractor’s Statement: @

The following activities, as enumerated by 401 KAR 5:037 Section 2, require the preparation and
implementation of a groundwater protection plan, and will or may be conducted as part of this
construction project:

2(e) Land treatment or land disposal of a pollutant

2(f) Storing...or related handling of hazardous waste, solid waste or special waste...in tanks,
drums, or other containers, or in piles (does not include wastes managed in a container placed for
collection and removal of municipal solid waste for disposal off site)

2(g) handling of materials in bulk quantities (equal or greater than 55 gallons or 100 pounds net dry
weight transported held in an individual container) that, if released to the environment, would be a
pollutant

2(j) Storing or related handling of road oils, dust suppressants at a central location

Application or related handling of road oils, dust suppressants or deicing materials (does not
include use of chloride-based deicing materials applied to roads or parking lots)

2(k) Installation, construction, operation, or abandonment of wells, bore holes, or core holes
(does not include bore holes for the purpose of explosive demolition)

Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2 that require the
preparation and implementation of a groundwater protection plan.

The Contractor is responsible for the preparation of a plan that addresses the 401 KAR 5:037
Section 3. (3) Elements of site-specific groundwater protection plan:

(2) General information about this project is covered in the Project information;
(b) Activities that require a groundwater protection plan have been identified above;

(c) Practices that will protect groundwater from pollution are addressed in Section C: Other
Control Measures.

(d) Implementation schedule. All practices required to prevent pollution of groundwater are to
be in place prior to conducting the activity;
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(e) Training is required as a part of the ground water protection plan. All employees of the
contractor, sub-contractor, and resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job function(s). Training will be
accomplished within one week of employment and annually thereafter. A record of training
will be maintained by the contractor with a copy provided to the resident engineer.

(f) Areas of the project and groundwater plan activities will be inspected as part of the weekly
sediment and erosion control inspections.

(g) Certification (See signature page).
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CONTRACTOR AND RESIDENT ENGINEER CERTIFICATION

The contractor that is responsible for implementing this BMP plan is identified in the Project
Information section of this plan. The following certification applies to all parties that are signatory to
this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my direction or
supervision in accordance with a system designed to assure that qualified personnel properly gathered and
evaluated the information submitted. Based on my inquiry of the person or persons who manage the system,
or those persons directly responsible for gathering the information, the information submitted is, to the best of
my knowledge and belief, true, accurate, and complete. | am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for knowing violations. Further,
this plan complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its provisions as they
pertain to ground water protection.

(2) Resident Engineer:

Typed or printed name' Title Signature

@ Contractor:

Typed or printed name’ Title Signature

KYTC Note: to be signed by the Chief District Engineer or a person designated to have the
authority to sign reports by such a person (usually the resident engineer) in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES Branch, Division of
Water, |4 Reilly Road, Frankfort, Kentucky 40601. Reference the Project Control Number (PCN)
and KPDES number when one has been issued.

Contractors Note: to be signed by a person who is the owner, a responsible corporate officer, a
general partner or the proprietor or a person designated to have the authority to sign reports by
such a person in accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to:
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601. Reference
the Project Control Number (PCN) and KPDES number when one has been issued.
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SUB-CONTRACTOR CERTIFICATION

The following sub-contractor shall be made aware of the BMP plan and responsible for implementation
of BMPs identified in this plan as follows:

Subcontractor Name:
Address:
Phone:

The part of Plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general Kentucky Pollutant
Discharge Elimination System permit that authorizes the storm water discharges, the BMP plan that has been
developed to manage the quality of water to be discharged as a result of storm events associated with the
construction site activity and management of non-storm water pollutant sources identified as part of this
certification.

Subcontractor:

Typed or printed name' Title Signature

' Sub-Contractor Note: to be signed by a person who is the owner, a responsible corporate officer,
a general partner or the proprietor or a person designated to have the authority to sign reports by
such a person in accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to:
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601. Reference
the Project Control Number (PCN) and KPDES number when one has been assigned.
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Note: @ Design @ Construction @ Contractor

PROJECT INFORMATION

I. Owner: Kentucky Transportation Cabinet, District 2 @
2. Resident Engineer: @
3. Contractor Name: @
Address: @
Phone No.: @
Point of Contact: @
Agent Responsible for KPDES Requirements: (3)
4. Project Control Number: @
5. Route (Address): KY-1412 at MP 0.21 (1)
6. Latitude / Longitude (Project Mid-Point): 37.412299, -87.112886(1)
7. County: McLean County (1)
8. Project Start Date: (2)

9. Projected Completion Date: (2)
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A. SITE DESCRIPTION

I. Nature of Construction Activity: Address deficiencies of Bridge on KY-1412 over UNT to
Thorofare Branch (075B00053N) at MP 0.21. Bridge (Replacement) SYP No.2-10118. @

2. Order of Major Soil Disturbing Activities: (2) and 3)
3. Projected Volume of Material to be Moved: ©)

4. Estimate of Total Project Area (acres): @

5. Estimate of Area to be Disturbed (acres): @

6. Post Construction Runoff Coefficient: will be included in the project drainage folder. Persons
needing information pertaining to the runoff coefficient will contact the resident engineer to
request this information.

7. Soil Condition: Soils are comprised of Henshaw silt loam, 0 to 2 percent slopes, rarely flooded
and Melvin silt loam, 0 to 2 percent slopes, occasionally flooded. Henshaw silt loams are
somewhat poorly drained and Melvin silt loams are poorly drained.

8. Discharge Water Quality Data (if any): @
9. Receiving Water: Thorofare Branch.
10. TMDLs and Pollutants of Concern: N/A (1)

I'l. Site Map: Project layout sheet plus the erosion control sheets in the project plans that depict
Disturbed Drainage Areas (DDAs) and related information. These sheets depict the existing
project conditions with areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the stormwater discharge locations (either as a point discharge or as
overland flow) and the areas that drain to each discharge point. These plans define the limits of
areas to be disturbed and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and resident engineer before
disturbance commences. The project layout sheet shows the surface waters and wetlands.

|2. Potential Sources of Pollutants: The primary source of pollutants is solids that are mobilized
during storm events. Other sources of pollutants include oil/fuel/grease from servicing and
operating construction equipment, concrete washout water, sanitary wastes, and trash/debris. ©)
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B. SEDIMENT AND EROSION CONTROL MEASURES

Plans for highway construction projects will include erosion control sheets that depict Disturbed
Drainage Areas (DDAs) and related information. These plan sheets will show the existing project
conditions with areas delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and designers will analyze the
DDAs and identify Best Management Practices (BMPs) that are site specific. The balance of the
BMPs for the project will be listed in the bid documents for selection and use by the contractor
on the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets will employ the same
concepts for development and managing BMP plans.

Following award of the contract, the contractor and resident engineer will annotate the erosion
control sheets showing location and type of BMPs for each of the DDAs that will be disturbed at
the outset of the project. This annotation will be accompanied by an order of work that reflects
the order or sequence of major soil moving activities. The remaining DDAs are to be designated
as “Do Not Disturb” until the contractor and resident engineer prepare the plan for BMPs to be
employed. The initial BMP’s shall be for the first phase (generally Clearing and Grubbing) and shall
be modified as needed as the project changes phases. The BMP Plan will be modified to reflect
disturbance in additional DDA’s as the work progresses. All DDA’s will have adequate BMP’s in
place before being disturbed.

As DDA are prepared for construction, the following will be addressed for the project as a
whole or for each DDA as appropriate:

» Construction Access. This is the first land-disturbing activity. As soon as construction
begins, bare areas will be stabilized with gravel and temporary mulch and/or vegetation.

> Sources. At the beginning of the project, all DDAs for the project will be inspected for areas
that are a source of storm water pollutants. Areas that are a source of pollutants will receive
appropriate cover or BMPs to arrest the introduction of pollutants into storm water. Areas
that have not been opened by the contractor will be inspected periodically (once per month)
to determine if there is a need to employ BMPs to keep pollutants from entering storm water.

» Clearing and Grubbing. The following BMP’s will be considered and used where
appropriate.

= Leaving areas undisturbed when possible.

= Silt basins to provide silt volume for large areas.

= Silt Traps Type A for small areas.

= Silt Traps Type C in front of existing and drop inlets which are to be saved.

= Diversion ditches to catch sheet runoff and carry it to basins or traps or to divert it
around areas to be disturbed.

= Brush and/or other barriers to slow and/or divert runoff.

= Silt fences to catch sheet runoff on short slopes. For longer slopes, multiple rows of silt
fence may be considered.
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Temporary mulch for areas which are not feasible for the fore mentioned types of
protections.
Non-standard or innovative methods.

» Cut and Fill and Placement of Drainage Structures. The BMP Plan will be modified to
show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are completed.
Silt Traps Type C in front of pipes after they are placed.

Channel Lining.

Erosion Control Blanket.

Non-standard or innovative methods.

> Profile and X-Section in Place. The BMP Plan will be modified to show elimination of
BMP’s which had to be removed and the addition of new BMP’s as the roadway was shaped.
Probable changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary mulch, and any other BMP
which had to be removed for final grading to take place.

Additional Silt Traps Type B and Type C to be placed as final drainage patterns are put in
place.

Additional Channel Lining and/or Erosion Control Blanket.

Temporary mulch for areas where Permanent Seeding and Protection cannot be done
within 21| days.

Special BMP’s such as Karst Policy.

> Finish Work (Paving, Seeding, Protect, etc.). A final BMP Plan will result from
modifications during this phase of construction. Probable changes include:

Removal of Silt Traps Type B from ditches and drainways if they are protected with other
BMP’s which are sufficient to control erosion, i.e. Erosion Control Blanket, or Permanent
Seeding and Protection on moderate grades.

Permanent Seeding and Protection.

Placing Sod.

Planting trees and/or shrubs where they are included in the project.

» BMP’s, including Stormwater Management Devices such as velocity dissipation devices and
Karst policy BMP’s, to be installed during construction to control the pollutants in storm
water discharges that will occur after construction has been completed are: @
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C. OTHER CONTROL MEASURES

I. Solid Materials. No solid materials, including building materials, shall be discharged to waters of
the commonwealth, except as authorized by a Section 404 permit.

2. Waste Materials. All waste materials that may leach pollutants (paint and paint containers, caulk
tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be collected and stored
in appropriate covered waste containers. VWaste containers shall be removed from the project
site on a sufficiently frequent basis as to not allow wastes to become a source of pollution. All
personnel will be instructed regarding the correct procedure for waste disposal. Wastes will be
disposed in accordance with appropriate regulations. Notices stating these practices will be
posted in the office.

3. Hazardous Woaste. All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the Section Engineer if
there any hazardous wastes being generated at the project site and how these wastes are being
managed. Site personnel will be instructed with regard to proper storage and handling of
hazardous wastes when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the contractor regarding
waste management requirements.

4. Spill Prevention. The following material management practices will be used to reduce the risk
of spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping. The following good housekeeping practices will be followed onsite
during the construction project.

= An effort will be made to store only enough product required to do the job.

= All materials stored onsite will be stored in a neat, orderly manner in their appropriate
containers and, if possible, under a roof or other enclosure.

* Products will be kept in their original containers with the original manufacturer’s label.

= Substances will not be mixed with one another unless recommended by the manufacturer.

*  Whenever possible, all of the product will be used up before disposing of the container.

= Manufacturers’ recommendations for proper use and disposal will be followed.

= The site contractor will inspect daily to ensure proper use and disposal of materials onsite.

» Hazardous Products. These practices will be used to reduce the risks associated with any
and all hazardous materials.

® Products will be kept in original containers unless they are not resealable.

= Original labels and material safety data sheets (MSDS) will be reviewed and retained.

= Contractor will follow procedures recommended by the manufacturer when handling
hazardous materials.

* If surplus product must be disposed of, manufacturers’ or state/local recommended
methods for proper disposal will be followed.
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>

Petroleum Products

Vehicles and equipment that are fueled and maintained on site will be monitored for leaks,
and receive regular preventative maintenance to reduce the chance of leakage. Petroleum
products onsite will be stored in tightly sealed containers, which are clearly labeled and
will be protected from exposure to weather.

The contractor shall prepare an Qil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum products in
55 gallon or larger containers with a total combined storage capacity of 1,320 gallons.

This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with a total
capacity, sum of all containers 55 gallon capacity and larger.

Fertilizers. Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will be
covered with mulch or blankets or worked into the soil to limit exposure to storm water.
Storage will be in a covered shed. The contents of any partially used bags of fertilizer will
be transferred to a sealable plastic bin to avoid spills.

Paints. All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the drainage or
storm sewer system but will be properly disposed of according to manufacturers’
instructions or state and local regulations.

Concrete Truck Washout. Concrete truck mixers and chutes will not be washed on
pavement, near storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or
sinkhole. Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from ditches or
drainage system features, or other locations that will not drain off site. Where this
approach is not possible, a shallow earthen wash basin will be excavated away from
ditches to receive the wash water.

Spill Control Practices. In addition to the good housekeeping and material management
practices discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

= Manufacturers’ recommended methods for spill cleanup will be clearly posted. All
personnel will be made aware of procedures and the location of the information and
cleanup supplies.

= Materials and equipment necessary for spill cleanup will be kept in the material storage
area. Equipment and materials will include as appropriate, brooms, dust pans, mops,
rags, gloves, oil absorbents, sand, sawdust, and plastic and metal trash containers.

= All spills will be cleaned up immediately after discovery.

= The spill area will be kept well ventilated and personnel will wear appropriate
protective clothing to prevent injury from contract with a hazardous substance.

= Spills of toxic or hazardous material will be reported to the appropriate state/local
agency as required by KRS 224 and applicable federal law.
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= The spill prevention plan will be adjusted as needed to prevent spills from reoccurring
and improve spill response and cleanup.

= Spills of products will be cleaned up promptly. Wastes from spill clean-up will be
disposed in accordance with appropriate regulations.

D. OTHER STATE AND LOCAL PLANS

This BMP plan shall include any requirements specified in sediment and erosion control plans,
stormwater management plans or permits that have been approved by other state or local officials.
Upon submittal of the NOI, other requirements for surface water protection are incorporated by
reference into and are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans, non-enforceable
guidelines or technical guidance documents that are not identified in a specific plan or permit issued
for the construction site by state or local officials.

E.

F.

MAINTENANCE

The BMP plan shall include a clear description of the maintenance procedures necessary to keep
the control measures in good and effective operating condition.

Maintenance of BMPs during construction shall be a result of weekly and post rain event
inspections with action being taken by the contractor to correct deficiencies.

Post-Construction maintenance will be a function of normal highway maintenance operations.
Following final project acceptance by the cabinet, district highway crews will be responsible for
identification and correction of deficiencies regarding ground cover and cleaning of storm water
BMPs. The project manager shall identify any BMPs that will be for the purpose of post
construction stormwater management with specific guidance for any non-routine maintenance.

INSPECTIONS

All erosion prevention and sediment control measures will be inspected at least once each week and
following any rain of one-half inch or more.

> Inspections will be conducted by individuals that have successfully completed KEPSC-RI
course as required by Section 213.02.02 of the Standard Specifications for Road and Bridge
Construction, current edition.

> Inspection reports will be written, signed, dated, and kept on file.
» Areas at final grade will be seeded and mulched within 14 days.
» Areas that are not at final grade where construction has ceased for a period of 21 days or

longer and soil stock piles shall receive temporary mulch no later than 14 days from the last
construction activity in that area.
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» All measures will be maintained in good working order. If a repair is necessary, it will be
initiated within 24 hours of being reported.

» Built-up sediment will be removed from behind the silt fence before it has reached halfway up
the height of the fence.

» Silt fences will be inspected for bypassing, overtopping, undercutting, depth of sediment, tears,
and to ensure attachment to secure posts.

» Sediment basins will be inspected for depth of sediment, and built-up sediment will be
removed when it reaches 50 percent of the design capacity and at the end of the job.

» Diversion dikes and berms will be inspected and any breaches promptly repaired. Areas that
are eroding or scouring will be repaired and re-seeded / mulched as needed.

» Temporary and permanent seeding and mulching will be inspected for bare spots, washouts,
and healthy growth. Bare or eroded areas will be repaired as needed.

» All material storage and equipment servicing areas that involve the management of bulk
liquids, fuels, and bulk solids will be inspected weekly for conditions that represent a release
or possible release of pollutants to the environment.

G. NON-STORM WATER DISCHARGES

It is expected that non-storm water discharges may occur from the site during the construction period.
Examples of non-storm water discharges include:

» Water from water line flushings.
» Water form cleaning concrete trucks and equipment.

» Pavement wash waters (where no spills or leaks of toxic or hazardous materials have
occurred).

» Uncontaminated groundwater and rainwater (from dewatering during excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter fence enclosure in
a flat vegetated infiltration area or be filtered via another approved commercial product.
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H. GROUNDWATER PROTECTION (3)

This plan serves as the groundwater protection plan as required by 401 KAR 5:037.
Contractor’s Statement: @

The following activities, as enumerated by 401 KAR 5:037 Section 2, require the preparation and
implementation of a groundwater protection plan, and will or may be conducted as part of this
construction project:

2(e) Land treatment or land disposal of a pollutant

2(f) Storing...or related handling of hazardous waste, solid waste or special waste...in tanks,
drums, or other containers, or in piles (does not include wastes managed in a container placed for
collection and removal of municipal solid waste for disposal off site)

2(g) handling of materials in bulk quantities (equal or greater than 55 gallons or 100 pounds net dry
weight transported held in an individual container) that, if released to the environment, would be a
pollutant

2(j) Storing or related handling of road oils, dust suppressants at a central location

Application or related handling of road oils, dust suppressants or deicing materials (does not
include use of chloride-based deicing materials applied to roads or parking lots)

2(k) Installation, construction, operation, or abandonment of wells, bore holes, or core holes
(does not include bore holes for the purpose of explosive demolition)

Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2 that require the
preparation and implementation of a groundwater protection plan.

The Contractor is responsible for the preparation of a plan that addresses the 401 KAR 5:037
Section 3. (3) Elements of site-specific groundwater protection plan:

(2) General information about this project is covered in the Project information;
(b) Activities that require a groundwater protection plan have been identified above;

(c) Practices that will protect groundwater from pollution are addressed in Section C: Other
Control Measures.

(d) Implementation schedule. All practices required to prevent pollution of groundwater are to
be in place prior to conducting the activity;
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(e) Training is required as a part of the ground water protection plan. All employees of the
contractor, sub-contractor, and resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job function(s). Training will be
accomplished within one week of employment and annually thereafter. A record of training
will be maintained by the contractor with a copy provided to the resident engineer.

(f) Areas of the project and groundwater plan activities will be inspected as part of the weekly
sediment and erosion control inspections.

(g) Certification (See signature page).
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CONTRACTOR AND RESIDENT ENGINEER CERTIFICATION

The contractor that is responsible for implementing this BMP plan is identified in the Project
Information section of this plan. The following certification applies to all parties that are signatory to
this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my direction or
supervision in accordance with a system designed to assure that qualified personnel properly gathered and
evaluated the information submitted. Based on my inquiry of the person or persons who manage the system,
or those persons directly responsible for gathering the information, the information submitted is, to the best of
my knowledge and belief, true, accurate, and complete. | am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for knowing violations. Further,
this plan complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its provisions as they
pertain to ground water protection.

(2) Resident Engineer:

Typed or printed name' Title Signature

@ Contractor:

Typed or printed name’ Title Signature

KYTC Note: to be signed by the Chief District Engineer or a person designated to have the
authority to sign reports by such a person (usually the resident engineer) in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES Branch, Division of
Water, 14 Reilly Road, Frankfort, Kentucky 40601. Reference the Project Control Number (PCN)
and KPDES number when one has been issued.

Contractors Note: to be signed by a person who is the owner, a responsible corporate officer, a
general partner or the proprietor or a person designated to have the authority to sign reports by
such a person in accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to:
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601. Reference
the Project Control Number (PCN) and KPDES number when one has been issued.

KYTC BMP Plan for CID ##-#### Page | ||
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TEAM BMP and Groundwater Protection Plan
KENT KY. KY-1412 Bridge Replacement CID ##-#H#
UC Bridge ID 075B00053N, Item 2-10118

TRANSPORTATION
CABINET McLean County, Kentucky

SUB-CONTRACTOR CERTIFICATION

The following sub-contractor shall be made aware of the BMP plan and responsible for implementation
of BMPs identified in this plan as follows:

Subcontractor Name:
Address:
Phone:

The part of Plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general Kentucky Pollutant
Discharge Elimination System permit that authorizes the storm water discharges, the BMP plan that has been
developed to manage the quality of water to be discharged as a result of storm events associated with the
construction site activity and management of non-storm water pollutant sources identified as part of this
certification.

Subcontractor:

Typed or printed name' Title Signature

' Sub-Contractor Note: to be signed by a person who is the owner, a responsible corporate officer,
a general partner or the proprietor or a person designated to have the authority to sign reports by
such a person in accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to:
Manager, KPDES Branch, Division of Water, |4 Reilly Road, Frankfort, Kentucky 40601. Reference
the Project Control Number (PCN) and KPDES number when one has been assigned.

KYTC BMP Plan for CID ##-#### Page | 12
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SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS

2-10061 Caldwell 2-10118 McLean 2-10130
I. COMPLETION DATE.

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once
selected, notify the Department in writing of the date selected at least two weeks prior to
beginning work and provide a proposed project schedule. All work is to be completed by the
specified contract completion date. The Contractor is allotted 90 calendar days once the bridge
is closed to complete all work to safely reopen the structure with no lane closures. At a
minimum, prior to reopening the bridge to traffic, all strength requirements and curing for
materials used shall be completed per Division 600 of the Standard Specifications. Guardrail
shall be installed to the satisfaction of the Engineer prior to reopening the bridge to traffic unless
prior approval is obtained from the engineer for use of temporary railing.

The Engineer will begin charging calendar days for a structure on the day the Contractor closes
the structure to traffic, regardless of holidays or seasonal weather limitations.

I1. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge
Construction, Section 108.09, when either the allotted number of calendar days or the specified
completion date is exceeded.

-Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor
during the months of December, January, February and March when the contract time has
expired on any individual bridge. Contract time will be charged during these months. All
construction must be completed in accordance with the weather limitations specified in Section
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to
inclement weather or temperature limitations that occur due to starting work on the Contract or a
structure late in the construction season.

Any approval of cold weather plans or allowance of construction operations to occur outside
Section 606 and/or Section 601 does not alleviate the 90 day maximum bridge closure. In the
event the closure lasts longer than 90 calendar days as specified, liquidated damages will apply
to all excess days regardless of weather limitations.
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SPECIAL NOTE

SEASONAL TREE CLEARING RESTRICTION
2-10061 Caldwell 2-10118 McLean 2-10130
No clearing of trees five (5) inches or greater dbh (diameter breast height) between June 1 and
July 31.

Questions regarding this note should be directed to Danny Peake, Director, KYTC Division of
Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250.
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 working days prior to commencement of any bridge demolition or
renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.
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SPECIAL NOTE
BRIDGE DEMOLITION OR RENOVATION AND ASBESTOS

If the project includes bridge demolition or renovation, the Contractor is required to notify
Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a minimum of 10
days prior to commencement of any bridge demolition or renovation work.

KYTC has completed a pre-demolition asbestos survey of the bridge, the results of which are
included with the bid documents and should be included with the Contractor’s notification filed

with the KDAQ.

Survey results reveal no regulated asbestos containing material (RACM), no asbestos-specific
work practices are required.

Questions regarding this note should be directed to Danny Peake, Director, KYTC Division of
Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250.
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TEAM
KENTUCKY.

TRANSPORTATION
CABINET

ASBESTOS INSPECTION REPORT

Prepared for: Terri Combs, PE
Prime AE Group, Inc.

Prepared by: Jared Looney, EIT
Al Number 175162
License Number 74088

Structure ID: 017B00024N, Item 2-10061
KY-126 over Burns Creek
Caldwell County, Kentucky

Prepared: January 5, 2023

PROJECT DESCRIPTION

Third Rock Consultants, LLC (Third Rock) was retained to conduct a pre-demolition asbestos survey
for the above-referenced project. Based on the Bridge Inspection Report from Kentucky
Transportation Cabinet, the bridge appears to have been constructed in 1932.

INSPECTION METHODOLOGY

An inspection was conducted on December 19, 2022 in accordance with applicable National Emission
Standards for Hazardous Air Pollutants (NESHAP) standards to determine if asbestos-suspect
materials are present, including Category | non-friable, Category Il non-friable, and friable materials.
Upon inspection, the following asbestos-suspect material was observed and sampled:

e Black expansion joint material in horizontal abutment joints, approximately 50 square feet of
material

e Black expansion joint material in vertical abutment joints, approximately |5 square feet of material

e Black expansion joint material in horizontal joint at pier cap, approximately 70 square feet of
material

e Black expansion joint material vertical joint of concrete deck and curb, approximately 95 square
feet of material

One (I) sample was taken at a representative location from each of the four (4) asbestos-suspect
materials that were observed and delivered under chain-of-custody (COC) as Samples 2-10061-1, 2-
10061-2, 2-10061-3, and 2-1006 | -4, respectively. The COC and photo documentation of each
sampling location are attached.
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A M KY-126 over Burns Creek Caldwell County, Kentucky

KENTUCKY. Page 2 of 2 (Plus Attachments)
®

FINDINGS

Laboratory analysis revealed all samples contained less than 1% asbestos. Results are attached.

Note that the Kentucky Division for Air Quality (KDAQ) must be notified at least 10 working days
prior to any demolition activities, even though no asbestos-containing material was identified. To
notify KDAQ, Form ID 70 (attached) must be completed through the Kentucky Energy and
Environment Cabinet’s eForms website.

LIMITATIONS

The findings and conclusions of this report are based solely on the conditions present at the
structure during the inspection date. Although great care has been taken by Third Rock to conduct a
thorough, accurate inspection and report, Third Rock disclaims any and all liability for any errors,
omissions, or inaccuracies in the information provided, whether due to inadvertence or otherwise,
and for any consequence arising therefrom. The information provided hereunder neither claims to be
nor constitutes legal or medical advice. Third Rock shall not be liable for any special, consequential,
or exemplary damages resulting, in whole or in part, from the customer’s use of the information.
Liability on the part of Third Rock is limited to the monetary value paid for this report.

REFERENCES

Google Earth. [Accessed December 27, 2022]. https://www.google.com/earth.
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Asbestos Inspection Photo Log

Bridge ID 017B00024N, Item No. 2-1006|
KY-126, Caldwell County, Kentucky

| - IMG_2779 Bridge Surface - Facing NW.JPG

Photographed by Third Rock Consultants, LLC Photo Log Page | of 3



CALDWELL - MCLEAN - OHIO COUNTIES Contract ID: 235325
121GR23D025-STP BRZ Page 93 of 226
Asbestos Inspection Photo Log

Bridge ID 017B00024N, Item No. 2-1006|
KY-126, Caldwell County, Kentucky

4 - IMG_2782 Vertical Abutment Joint - Facing W - Sample 2-10061-2.JPG

Photographed by Third Rock Consultants, LLC Photo Log Page 2 of 3
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Asbestos Inspection Photo Log

Bridge ID 017B00024N, Item No. 2-1006|
KY-126, Caldwell County, Kentucky

-5 Sy

6 - IMG_2784 Joint In Curb - Facing S - Sample 2-10061-4.JPG

Photographed by Third Rock Consultants, LLC Photo Log Page 3 of 3
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Microbac Laboratories, Inc., Louisville

CERTIFICATE OF ANALYSIS
L2L1039

Project Description

SOIL ANALYSIS
For:
Gerry Fister
Third Rock Consultants
2526 Regency Road, Suite 180; SUITE 104
Lexington, KY 40503

Customer Relationship Manager
David Lester

Thursday, January 5, 2023

Please find enclosed the analytical results for the samples you submitted to Microbac Laboratories. Review and compilation of
your report was completed by Microbac Laboratories, Inc., Louisville. If you have any questions, comments, or require further
assistance regarding this report, please contact your service representative listed above.

| certify that all test results meet all of the requirements of the accrediting authority listed within this report. Analytical results are
reported on a 'as received' basis unless specified otherwise. Analytical results for solids with units ending in (dry) are reported
on a dry weight basis. A statement of uncertainty for each analysis is available upon request. This laboratory report shall not be
reproduced, except in full, without the written approval of Microbac Laboratories. The reported results are related only to the

samples analyzed as received.

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com

| Page1of15 |
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&>MICROBAC"

Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Client Sample ID:  1-10128-2
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-11 Collection Date: 12/19/2022 15:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1500 01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Other Non-Asbestos Fibers 95 1 1 % 12/19/22 1500  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1500  01/03/23 0000 MCS

Client Sample ID:  2-10061-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-12 Collection Date: 12/19/2022 16:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Cellulose 10 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 8 of 15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Client Sample ID: 2-10061-2
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-13 Collection Date: 12/19/2022 16:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Cellulose 5 1 1 % 12/19/22 1600 01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Non-Asbestos Fibers 95 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS

Client Sample ID:  2-10061-3
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-14 Collection Date: 12/19/2022 16:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Cellulose 10 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 9 of 15 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1039
Client Sample ID: 2-10061-4
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-15 Collection Date: 12/19/2022 16:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Asbestos, Other <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Cellulose 10 1 1 % 12/19/22 1600 01/03/23 0000 MCS
Fibrous Glass <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Mineral Wool <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/19/22 1600  01/03/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/19/22 1600  01/03/23 0000 MCS

Client Sample ID:  2-10061-5
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1039-16 Collection Date: 12/19/2022 16:00

Analyses Performed by: Microbac Laboratories, Inc., Louisville

Metals Total by ICP Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: ASTM E1645-01
Lead 140000 220 1100 mg/kg 01/04/23 1150  01/05/23 1421 SSL

Results in bold have exceeded a limit defined for this project. Limits are provided for reference but as regulatory limits change frequently,
Microbac Laboratories, Inc. advises the recipient of this report to confirm such limits and units of concentration with the appropriate
Federal, state or local authorities before acting on the data.

Definitions
%: Percent
MDL: Minimum Detection Limit
mg/kg: Milligrams per Kilogram
RL: Reporting Limit

Cooler Receipt Log
Cooler ID:  Default Cooler Temp: 18.3°C

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 10 of 15 |
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SPECIAL NOTE
BRIDGE DEMOLITION OR RENOVATION AND ASBESTOS

If the project includes bridge demolition or renovation, the Contractor is required to notify
Kentucky Division for Air Quality (KDAQ) via filing of form DEP 7036 (attached) a minimum
of 10 days prior to commencement of any bridge demolition or renovation work.

KYTC has completed a pre-demolition asbestos survey of the bridge, the results of which are
attached to this note and should be included with the Contractor’s notification filed with the

KDAQ.

Survey results revealed no regulated asbestos containing material (RACM) present, therefore no
asbestos-specific work practices are required.

Questions regarding this note should be directed to Danny Peake, Director, KYTC Division of
Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250.
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TEAM
KENTUCKY.

TRANSPORTATION
CABINET

ASBESTOS INSPECTION REPORT

Prepared for: Mike McGregor, PE
Bacon Farmer Workman Engineering & Testing, Inc.

Prepared by: Jared Looney, EIT
Al Number 175162
License Number 74088

Structure ID: 075B00053N, Item 2-10118
KY-1412 over UNT to Thorofare Branch
McLean County, Kentucky

Prepared: January 10, 2023

PROJECT DESCRIPTION

Third Rock Consultants, LLC (Third Rock) was retained to conduct a pre-demolition asbestos survey
for the above-referenced project. Based on the Bridge Inspection Report from Kentucky
Transportation Cabinet, the bridge appears to have been constructed in 1953.

INSPECTION METHODOLOGY

An inspection was conducted on December 28, 2022 in accordance with applicable National Emission
Standards for Hazardous Air Pollutants (NESHAP) standards to determine if asbestos-suspect
materials are present, including Category | non-friable, Category Il non-friable, and friable materials.
Upon inspection, asbestos-suspect material was observed in the connections of concrete railing to
concrete railing supports and connection of concrete railing supports to concrete curb. The joint
material was thin and black with approximately 100 square feet of material present.

One (1) sample was taken at a representative location from the asbestos-suspect material and
delivered under chain-of-custody (COC) as Sample 2-10118-1. The COC and photo documentation
of each sampling location are attached.

FINDINGS

Laboratory analysis revealed that Sample 2-10118-1 contained less than 1% asbestos. Results are
attached.

Note that the Kentucky Division for Air Quality (KDAQ) must be notified at least 10 working days
prior to any demolition activities, even though no asbestos-containing material was identified. To
notify KDAQ, Form ID 70 must be completed through the Kentucky Energy and Environment
Cabinet’s eForms website.
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LIMITATIONS

The findings and conclusions of this report are based solely on the conditions present at the
structure during the inspection date. Although great care has been taken by Third Rock to conduct a
thorough, accurate inspection and report, Third Rock disclaims any and all liability for any errors,
omissions, or inaccuracies in the information provided, whether due to inadvertence or otherwise,
and for any consequence arising therefrom. The information provided hereunder neither claims to be
nor constitutes legal or medical advice. Third Rock shall not be liable for any special, consequential,
or exemplary damages resulting, in whole or in part, from the customer’s use of the information.
Liability on the part of Third Rock is limited to the monetary value paid for this report.

REFERENCES

Google Earth. [Accessed December 29, 2022]. https://www.google.com/earth.
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Asbestos Inspection Photo Log

Bridge ID 075B00053N, Item No. 2-10118
KY-1412, McLean County, Kentucky

2 - IMG_2829 Bridge Below Deck - Facing E.JPG

Photographed by Third Rock Consultants, LLC Photo Log Page | of 2
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Asbestos Inspection Photo Log

Bridge ID 075B00053N, Item No. 2-10118
KY-1412, McLean County, Kentucky

AL

3 - IMG_2830 Railing Support Connection - Facing W - Sample 2-101 I8-I.jPé

Photographed by Third Rock Consultants, LLC Photo Log Page 2 of 2
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Microbac Laboratories, Inc., Louisville

CERTIFICATE OF ANALYSIS
L2L1216

Project Description

SOIL ANALYSIS
For:
Jared Looney
Third Rock Consultants
2526 Regency RD STE 180
Lexington, KY 40503

Customer Relationship Manager
David Lester

Tuesday, January 10, 2023

Please find enclosed the analytical results for the samples you submitted to Microbac Laboratories. Review and compilation of
your report was completed by Microbac Laboratories, Inc., Louisville. If you have any questions, comments, or require further
assistance regarding this report, please contact your service representative listed above.

| certify that all test results meet all of the requirements of the accrediting authority listed within this report. Analytical results are
reported on a 'as received' basis unless specified otherwise. Analytical results for solids with units ending in (dry) are reported
on a dry weight basis. A statement of uncertainty for each analysis is available upon request. This laboratory report shall not be
reproduced, except in full, without the written approval of Microbac Laboratories. The reported results are related only to the

samples analyzed as received.

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com

| Pagetof7 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L1216
Client Sample ID: 2-10110-2
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1216-07 Collection Date: 12/28/2022 13:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/28/22 1300  01/06/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/28/22 1300  01/06/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/28/22 1300  01/06/23 0000 MCS
Asbestos, Other <1 1 1 % 12/28/22 1300  01/06/23 0000 MCS
Cellulose 7 1 1 % 12/28/22 1300 01/06/23 0000 MCS
Fibrous Glass <1 1 1 % 12/28/22 1300  01/06/23 0000 MCS
Mineral Wool <1 1 1 % 12/28/22 1300  01/06/23 0000 MCS
Other Non-Asbestos Fibers 93 1 1 % 12/28/22 1300  01/06/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/28/22 1300  01/06/23 0000 MCS

Client Sample ID:  2-10118-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L1216-08 Collection Date: 12/28/2022 14:00

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/28/22 1400  01/06/23 0000 MCS
Asbestos, Amosite <1 1 1 % 12/28/22 1400  01/06/23 0000 MCS
Asbestos, Crocidolite <1 1 1 % 12/28/22 1400  01/06/23 0000 MCS
Asbestos, Other <1 1 1 % 12/28/22 1400  01/06/23 0000 MCS
Cellulose 10 1 1 % 12/28/22 1400  01/06/23 0000 MCS
Fibrous Glass <1 1 1 % 12/28/22 1400  01/06/23 0000 MCS
Mineral Wool <1 1 1 % 12/28/22 1400  01/06/23 0000 MCS
Other Non-Asbestos Fibers 90 1 1 % 12/28/22 1400  01/06/23 0000 MCS
Other Matrix Materials <1 1 1 % 12/28/22 1400  01/06/23 0000 MCS

Results in bold have exceeded a limit defined for this project. Limits are provided for reference but as regulatory limits change frequently,
Microbac Laboratories, Inc. advises the recipient of this report to confirm such limits and units of concentration with the appropriate
Federal, state or local authorities before acting on the data.

Definitions
%: Percent
MDL: Minimum Detection Limit
mg/kg: Milligrams per Kilogram
R3: Relative Percent Difference (RPD) of Sample Duplicates outside of Control Limit.
RL: Reporting Limit

Cooler Receipt Log
Cooler ID:  Default Cooler Temp: 20.1°C

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 5 of 7 |
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TEAM
KENTUCKY.

TRANSPORTATION
CABINET

ASBESTOS INSPECTION REPORT

Prepared for: Terri Combs, PE
Prime AE Group, Inc.

Prepared by: Jared Looney, EIT
Al Number 175162
License Number 74088

Structure ID: 092B00136N, Item 2-10130
KY-2712 over Western Kentucky Parkway
Ohio County, Kentucky

Prepared: December 23, 2022

PROJECT DESCRIPTION

Third Rock Consultants, LLC (Third Rock) was retained to conduct a pre-demolition asbestos survey
for the above-referenced project. Based on the Bridge Inspection Report from Kentucky
Transportation Cabinet, the bridge appears to have been constructed in 1963.

INSPECTION METHODOLOGY

An inspection was conducted on December 12, 2022 in accordance with applicable National Emission
Standards for Hazardous Air Pollutants (NESHAP) standards to determine if asbestos-suspect
materials are present, including Category | non-friable, Category Il non-friable, and friable materials.
Upon inspection, the following asbestos-suspect material was observed and sampled:

e Black expansion joint material at pier bearings, approximately 225 square feet of material

e Black expansion joint material between pier columns at the base of piers, approximately 35
square feet of material

e Black, poured expansion joint material in roadway and curb expansion joints, approximately 70
square feet of material

One (1) sample was taken at a representative location from each of the three (3) asbestos-suspect
materials that were observed and delivered under chain-of-custody (COC) as Samples 2-10130-1, 2-
10130-2, and 2-10130-3, respectively. The COC and photo documentation of each sampling location
are attached.
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FINDINGS

Laboratory analysis revealed all samples contained less than 1% asbestos. Results are attached.

Note that the Kentucky Division for Air Quality (KDAQ) must be notified at least 10 working days
prior to any demolition activities, even though no asbestos-containing material was identified. To
notify KDAQ, Form ID 70 must be completed through the Kentucky Energy and Environment
Cabinet’s eForms website.

LIMITATIONS

The findings and conclusions of this report are based solely on the conditions present at the
structure during the inspection date. Although great care has been taken by Third Rock to conduct a
thorough, accurate inspection and report, Third Rock disclaims any and all liability for any errors,
omissions, or inaccuracies in the information provided, whether due to inadvertence or otherwise,
and for any consequence arising therefrom. The information provided hereunder neither claims to be
nor constitutes legal or medical advice. Third Rock shall not be liable for any special, consequential,
or exemplary damages resulting, in whole or in part, from the customer’s use of the information.
Liability on the part of Third Rock is limited to the monetary value paid for this report.

REFERENCES

Google Earth. [Accessed December 14, 2022]. https://www.google.com/earth.
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Asbestos Inspection Photo Log

Bridge ID 092B00136N, Item No. 2-10130
KY-2712, Ohio County, Kentucky

2 - IMG_2672 Bridge Below Deck - Facing S.JPG

Photographed by Third Rock Consultants, LLC Photo Log Page | of 3
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Asbestos Inspection Photo Log

Bridge ID 092B00136N, Item No. 2-10130

KY-2712, Ohio County, Kentucky

Photographed by Third Rock Consultants, LLC Photo Log Page 2 of 3
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Asbestos Inspection Photo Log

Bridge ID 092B00136N, Item No. 2-10130
KY-2712, Ohio County, Kentucky

i

- IMG_2673 Joint in Road Surface - Facing E - Sample 2-10130-3 JPG

Photographed by Third Rock Consultants, LLC Photo Log Page 3 of 3
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Microbac Laboratories, Inc., Louisville

CERTIFICATE OF ANALYSIS
L2L0722

Project Description

SOIL ANALYSIS
For:
Gerry Fister
Third Rock Consultants
2526 Regency Road, Suite 180; SUITE 104
Lexington, KY 40503

Customer Relationship Manager
David Lester

Friday, December 23, 2022

Please find enclosed the analytical results for the samples you submitted to Microbac Laboratories. Review and compilation of
your report was completed by Microbac Laboratories, Inc., Louisville. If you have any questions, comments, or require further
assistance regarding this report, please contact your service representative listed above.

| certify that all test results meet all of the requirements of the accrediting authority listed within this report. Analytical results are
reported on a 'as received' basis unless specified otherwise. Analytical results for solids with units ending in (dry) are reported
on a dry weight basis. A statement of uncertainty for each analysis is available upon request. This laboratory report shall not be
reproduced, except in full, without the written approval of Microbac Laboratories. The reported results are related only to the

samples analyzed as received.

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com

| Page1of21 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L0722
Client Sample ID:  2-10130-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L0722-11 Collection Date: 12/12/2022 8:30

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/12/22 0830 MCS
Asbestos, Amosite <1 1 1 % 12/12/22 0830 MCS
Asbestos, Crocidolite <1 1 1 % 12/12/22 0830 MCS
Asbestos, Other <1 1 1 % 12/12/22 0830 MCS
Cellulose 60 1 1 % 12/12/22 0830 MCS
Fibrous Glass <1 1 1 % 12/12/22 0830 MCS
Mineral Wool <1 1 1 % 12/12/22 0830 MCS
Other Non-Asbestos Fibers 40 1 1 % 12/12/22 0830 MCS
Other Matrix Materials <1 1 1 % 12/12/22 0830 MCS

Client Sample ID:  2-10130-2
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L0722-12 Collection Date: 12/12/2022 8:30

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/12/22 0830 MCS
Asbestos, Amosite <1 1 1 % 12/12/22 0830 MCS
Asbestos, Crocidolite <1 1 1 % 12/12/22 0830 MCS
Asbestos, Other <1 1 1 % 12/12/22 0830 MCS
Cellulose 60 1 1 % 12/12/22 0830 MCS
Fibrous Glass <1 1 1 % 12/12/22 0830 MCS
Mineral Wool <1 1 1 % 12/12/22 0830 MCS
Other Non-Asbestos Fibers 40 1 1 % 12/12/22 0830 MCS
Other Matrix Materials <1 1 1 % 12/12/22 0830 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 9 of 21 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L0722
Client Sample ID:  2-10130-3
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L0722-13 Collection Date: 12/12/2022 8:30

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/12/22 0830 MCS
Asbestos, Amosite <1 1 1 % 12/12/22 0830 MCS
Asbestos, Crocidolite <1 1 1 % 12/12/22 0830 MCS
Asbestos, Other <1 1 1 % 12/12/22 0830 MCS
Cellulose 30 1 1 % 12/12/22 0830 MCS
Fibrous Glass <1 1 1 % 12/12/22 0830 MCS
Mineral Wool <1 1 1 % 12/12/22 0830 MCS
Other Non-Asbestos Fibers 70 1 1 % 12/12/22 0830 MCS
Other Matrix Materials <1 1 1 % 12/12/22 0830 MCS

Client Sample ID:  2-10081-1
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L0722-14 Collection Date: 12/12/2022 9:30

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/12/22 0930 MCS
Asbestos, Amosite <1 1 1 % 12/12/22 0930 MCS
Asbestos, Crocidolite <1 1 1 % 12/12/22 0930 MCS
Asbestos, Other <1 1 1 % 12/12/22 0930 MCS
Cellulose 15 1 1 % 12/12/22 0930 MCS
Fibrous Glass <1 1 1 % 12/12/22 0930 MCS
Mineral Wool <1 1 1 % 12/12/22 0930 MCS
Other Non-Asbestos Fibers 85 1 1 % 12/12/22 0930 MCS
Other Matrix Materials <1 1 1 % 12/12/22 0930 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 10 of 21 |
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Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L0722
Client Sample ID:  2-10081-2
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L0722-15 Collection Date: 12/12/2022 9:30

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-32-020

Asbestos, Chrysotile <1 1 1 % 12/12/22 0930 MCS
Asbestos, Amosite <1 1 1 % 12/12/22 0930 MCS
Asbestos, Crocidolite <1 1 1 % 12/12/22 0930 MCS
Asbestos, Other <1 1 1 % 12/12/22 0930 MCS
Cellulose 30 1 1 % 12/12/22 0930 MCS
Fibrous Glass <1 1 1 % 12/12/22 0930 MCS
Mineral Wool <1 1 1 % 12/12/22 0930 MCS
Other Non-Asbestos Fibers 70 1 1 % 12/12/22 0930 MCS
Other Matrix Materials <1 1 1 % 12/12/22 0930 MCS

Client Sample ID:  2-10081-3
Sample Matrix: Solid Collected By: CUSTOMER
Lab Sample ID: L2L0722-16 Collection Date: 12/12/2022 9:30

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result Limit(s) MDL RL Units Note Prepared Analyzed Analyst
Method: EPA/600/M4-82-020

Asbestos, Chrysotile <1 1 1 % 12/12/22 0930 MCS
Asbestos, Amosite <1 1 1 % 12/12/22 0930 MCS
Asbestos, Crocidolite <1 1 1 % 12/12/22 0930 MCS
Asbestos, Other <1 1 1 % 12/12/22 0930 MCS
Cellulose 5 1 1 % 12/12/22 0930 MCS
Fibrous Glass <1 1 1 % 12/12/22 0930 MCS
Mineral Wool <1 1 1 % 12/12/22 0930 MCS
Other Non-Asbestos Fibers 95 1 1 % 12/12/22 0930 MCS
Other Matrix Materials <1 1 1 % 12/12/22 0930 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 11 of 21 |




CALDWELL - MCLEAN - OHIO COUNTIES Contract ID: 235325
121GR23D025-STP BRZ Page 122 of 226

& MICROBAC"

Microbac Laboratories, Inc., Louisville
CERTIFICATE OF ANALYSIS

L2L0722

Cooler Inspection Checklist
Ice Present or not required? Yes Shipping containers sealed or not required? Yes
Custody seals intact or not required? Yes Chain of Custody (COC) Present? Yes
COC includes customer information? Yes Relinquished and received signature on COC? Yes
Sample collector identified on COC? Yes Sample type identified on COC? Yes
Correct type of Containers Received Yes Correct number of containers listed on COC? Yes
Containers Intact? Yes COC includes requested analyses? Yes
Enough sample volume for indicated tests received? Yes Sample labels match COC (Name, Date & Time?) Yes
Samples arrived within hold time? Yes Correct preservatives on COC or not required? Yes
Chemical preservations checked or not required? Yes Preservation checks meet method requirements? Yes
VOA vials have zero headspace, or not recd.? Yes

Project Requested Certification(s)
McCall and Spero Environmental

00076 Kentucky Energy and Environment Cabinet

Report Comments Reviewed and Approved By:

Samples were received in proper condition and the reported results conform to
applicable accreditation standard unless otherwise noted.

The data and information on this, and other accompanying documents, represents only the
sample(s) analyzed. This report is incomplete unless all pages indicated in the footnote are David Lester
present and an authorized signature is included. The services were provided under and
subject to Microbac's standard terms and conditions which can be located and
reviewed at <https://www.microbac.com/standard-terms-conditions>.

Customer Relationship Manager
Reported: 12/23/2022 17:07

Microbac Laboratories, Inc.
3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com | Page 18 of 21 |
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TEAM il KENTUCKY TRANSPORTATION CABINET TC 62-226
KENTUCKY. Department of Highways Rev. 01/2016
AT SREATIon DIVISION OF RIGHT OF WAY & UTILITIES Page 1 0f 1
RIGHT OF WAY CERTIFICATION
D | original | L] | Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)
02-10061 Caldwell 1100 FD55 121 9414002R

PROJECT DESCRIPTION

Kentucky Bridge Program - 017B00024N - KY 126 OVER BURNS CREEK

[] | No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

= \ Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

[ ] | Condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

[] \ Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project | 3 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired

Signed Deed 3

Condemnation 0

Signed ROE 0

Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark C. Askin, P.E.
Signature Signature
Date Date 09/28/2023
Right of Way Director FHWA
Printed Name Dean M. Loy Printed Name
Signature Signature

Contract ID: 235325
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KENTUCKY. Department of Highways Rev. 01/2016

TRANSPORTATION
CABINET

DIVISION OF RIGHT OF WAY & UTILITIES Page1of1
RIGHT OF WAY CERTIFICATION

D | original | L] | Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)
02-10118 McLean 1100 FD55 121 9414002R

PROJECT DESCRIPTION

Kentucky Bridge Program - 075B00053N - KY 1412 Bridge Replacement

[] | No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

4 ‘ Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

[_] | condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

[] ‘ Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project 1 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired

Signed Deed 1

Condemnation 0

Signed ROE 0

Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name PrintedName | n ol MavksGiAskingP.E.
Signature Signature : o @ er sk P 2. =L,
Askin, P.E. mimiismin,
Date Date 10/09/2023
Right of Way Director FHWA
Printed Name Dean M. Loy Printed Name
s | N Loy Sy | saaure
Date v LY -04'00' Date

Contract ID: 235325
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RIGHT OF WAY CERTIFICATION
D | original | L] | Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)
02-10130 Ohio 1100 FD55 121 9414002R

PROJECT DESCRIPTION

Kentucky Bridge Program - 092B00136N - KY 2712 at Western KY Parkway Bridge Replacement

[] | No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

= \ Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

[ ] | Condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

[] \ Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project | 1 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired

Signed Deed 1

Condemnation 0

Signed ROE 0

Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark C. Askin, P.E.
Signature Signature
Date Date 10/04/2023
Right of Way Director FHWA
Printed Name Dean M. Loy Printed Name
Signature Signature
Date Date

Contract ID: 235325
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UTILITIES AND RAIL CERTIFICATION NOTE

Caldwell County
FD55 121 94140 02U
Mile point: 1.636 TO 1.650

BRIDGE PROJECT IN CALDWELL COUNTY ON (017B00024N) KY-126 AT BURNS CREEK
ITEM NUMBER: 02-10061.00

PROJECT NOTES ON UTILITIES

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,
avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict
with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and
Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions
of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have
been determined using data garnered by varied means and with varying degrees of accuracy: from the
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless
specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. Itis the contractor’s responsibility to determine and take steps necessary to be in compliance
with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for
the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more
than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate
Requests to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom
are to be contacted through their individual Protection Notification Center. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities in the
area. Non-compliance with these directives can result in the enforcement of penalties.

Page 10of 4
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UTILITIES AND RAIL CERTIFICATION NOTE

Caldwell County
FD55 121 94140 02U

Mile point: 1.636 TO 1.650
BRIDGE PROJECT IN CALDWELL COUNTY ON (017B00024N) KY-126 AT BURNS CREEK
ITEM NUMBER: 02-10061.00

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

Caldwell County Water District - Water

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

AT&T KY — Communication - AT&T to replace 2 poles with down guys, anchors, pedestal, and 50 pair
aerial copper cable with 25 pair copper cable along KY 126 over Burns Creek.

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Not Applicable

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

Not Applicable

Page 2 of 4
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UTILITIES AND RAIL CERTIFICATION NOTE

Caldwell County
FD55 121 94140 02U
Mile point: 1.636 TO 1.650

BRIDGE PROJECT IN CALDWELL COUNTY ON (017B00024N) KY-126 AT BURNS CREEK
ITEM NUMBER: 02-10061.00

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

No Rail Involvement [ Rail Involved [ Rail Adjacent

Page 3 of 4
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UTILITIES AND RAIL CERTIFICATION NOTE

Caldwell County
FD55 121 94140 02U

Mile point: 1.636 TO 1.650
BRIDGE PROJECT IN CALDWELL COUNTY ON (017B00024N) KY-126 AT BURNS CREEK
ITEM NUMBER: 02-10061.00

AREA FACILITY OWNER CONTACT LIST

Facility Owner

AT&T KY - Communication

Caldwell County Water
District - Water

Address Contact Phone

Name

810 Kentucky Ave. Amanda
Paducah, KY Berkley
42003

270-210-4783

118 West Market Jimmy
Street Princeton, Littlefield
KY 42445

270-365-9381

Page 4 of 4

Email

as0063@att.com

jimmy.littlefield@att.net
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UTILITIES AND RAIL CERTIFICATION NOTE

McLean County
FD55 121 9414002U
Mile point: 0.108 TO 0.154

BRIDGE PROJECT IN MCCLEAN COUNTY ON (075B00053N) KY-1412 AT OVRFLO TRIB-GREEN RIVER
ITEM NUMBER: 02-10118.00

PROJECT NOTES ON UTILITIES

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,
avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict
with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and
Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions
of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have
been determined using data garnered by varied means and with varying degrees of accuracy: from the
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless
specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. Itis the contractor’s responsibility to determine and take steps necessary to be in compliance
with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for
the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more
than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate
Requests to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom
are to be contacted through their individual Protection Notification Center. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities in the
area. Non-compliance with these directives can result in the enforcement of penalties.

Utility coordination efforts determined that no significant utility relocation work is required to complete
the project. Any work pertaining to these utility facilities is defined in the bid package and is to be
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for
any coordination or adjustments that are discussed or quantified in the proposal.

Page 1 of 3
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UTILITIES AND RAIL CERTIFICATION NOTE

McLean County
FD55 121 9414002U
Mile point: 0.108 TO 0.154

BRIDGE PROJECT IN MCCLEAN COUNTY ON (075B00053N) KY-1412 AT OVRFLO TRIB-GREEN RIVER
ITEM NUMBER: 02-10118.00

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

Not Applicable

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

Not Applicable

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Not Applicable

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

Not Applicable

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

No Rail Involvement [ Rail Involved [ Rail Adjacent

Page 2 of 3
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UTILITIES AND RAIL CERTIFICATION NOTE

McLean County
FD55 121 9414002U
Mile point: 0.108 TO 0.154

BRIDGE PROJECT IN MCCLEAN COUNTY ON (075B00053N) KY-1412 AT OVRFLO TRIB-GREEN RIVER
ITEM NUMBER: 02-10118.00

AREA FACILITY OWNER CONTACT LIST

Not Applicable — No utility services in the project area.

Page 3 of 3
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UTILITIES AND RAIL CERTIFICATION NOTE

Ohio County
FD55 121 9414002U
Mile point: 0.157 TO 0.191

BRIDGE PROJECT IN OHIO COUNTY ON (092B00136N) KY-2712 AT WESTERN KENTUCKY PARKWAY
ITEM NUMBER: 02-10130.00

PROJECT NOTES ON UTILITIES

For all projects under 2000 Linear feet which require a normal excavation locate request pursuant to KRS
367.4901-4917, the awarded contractor shall field mark the proposed excavation or construction
boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k).
For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the
awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or
construction boundaries of the project to be worked using the procedure set forth in KRS 367.4909(9)(k).
This temporary field locating of the project excavation boundary shall take place prior to submitting an
excavation location request to the underground utility protection Kentucky Contact Center. For large
projects, the awarded contractor shall work with the impacted utilities to determine when additional
white lining of the remainder of the project site will take place. This provision shall not alter or relieve
the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917 in their
entirety.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,
avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with
the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and
Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions
of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have
been determined using data garnered by varied means and with varying degrees of accuracy: from the
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless
specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. Itis the contractor’s responsibility to determine and take steps necessary to be in compliance
with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for
the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more
than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate Requests

Page 1 of 3
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UTILITIES AND RAIL CERTIFICATION NOTE

Ohio County
FD55 121 9414002V

Mile point: 0.157 TO 0.191
BRIDGE PROJECT IN OHIO COUNTY ON (092B00136N) KY-2712 AT WESTERN KENTUCKY PARKWAY
ITEM NUMBER: 02-10130.00

to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom are to be
contacted through their individual Protection Notification Center. It may be necessary for the contractor
to contact the County Court Clerk to determine what utility companies have facilities in the area. Non-
compliance with these directives can result in the enforcement of penalties.

Utility coordination efforts determined that no significant utility relocation work is required to complete
the project. Any work pertaining to these utility facilities is defined in the bid package and is to be
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for
any coordination or adjustments that are discussed or quantified in the proposal.

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS
Warren Rural Electric Cooperative Corporation - Natural Gas
Warren Rural Electric Cooperative Corporation - CATV
AT&T-AT&T KY - Communication
Warren Rural Electric Cooperative Corporation - Electric

Midwestern Gas Transmission Company - ONEOK Partners, LP - Natural Gas

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

Not Applicable

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Not Applicable

Page 2 of 3
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UTILITIES AND RAIL CERTIFICATION NOTE

Ohio County
FD55 121 9414002U
Mile point: 0.157 TO 0.191

BRIDGE PROJECT IN OHIO COUNTY ON (092B00136N) KY-2712 AT WESTERN KENTUCKY PARKWAY
ITEM NUMBER: 02-10130.00

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

Not Applicable

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

No Rail Involvement [ Rail Involved [ Rail Adjacent

AREA FACILITY OWNER CONTACT LIST

Facility Owner

AT&T-AT&T KY —
Communication

Midwestern Gas Transmission
Company - ONEOK Partners, LP -
Natural Gas

Warren Rural Electric Cooperative
Corporation - CATV

Warren Rural Electric Cooperative
Corporation - Electric

Warren Rural Electric Cooperative
Corporation - Natural Gas

Address Contact
Name
3719 Bardstown Road Gary
Louisville, KY 40218 .
Kidd
102 Kirk Lane Hartford, Brady
KY 42347 .
Like
P.O. Box 1118 Bowling Jonathan
Green, KY 42102 Lindsey
P.O. Box 1118 Bowling Jonathan
Green, KY 42102 Lindsey
P.O. Box 1118 Bowling Jonathan
Green, KY 42102 Lindsey
Page 3 of 3

Phone Email

502-454-4591 gk7523@att.com

812-554-0134 brady.like@oneok.com

270-842-6541 jonathanl@wrecc.com

270-842-6541

jonathanl@wrecc.com

270-842-6541 jonathanl@wrecc.com
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DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
NATIONWIDE SECTION 404 PERMIT AUTHORIZATION

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
KENTUCKY DIVISION OF WATER
SECTION 401 GENERAL WATER QUALITY CERTIFICATION

The rehabilitation of KY-126 over Burns Creek (Bridge 017B00024N) will entail complete removal of the
existing bridge and construction of a new bridge without load restrictions. The project will replace the bridge
in the same location with generally the same current geometrics (bridge width length, hydraulic opening, etc.)
to avoid environmental impacts, utility impacts, and minimize the need for new right of way. Approach
roadway pavement will be replaced in the direct vicinity of the bridge. The bridge will be completely closed to
through traffic during construction and existing traffic will be detoured on nearby roads. There will not be an
on-site diversion. Right-of-way and temporary construction easements will be required.

Location Description of Project Impacts
KY-126 over The proposed project will permanently impact approximately |54 ft (0.05 ac) of
Burns Creek from Burns Creek, an intermittent stream approximately 15 ft wide at the KY-126
MP 2.59 to MP 2.72 intersection.

Impacts to jurisdictional Waters of the United States as defined by the US Army Corps of Engineers and
surface waters of the Commonwealth defined pursuant to 401 KAR Chapter 10 are authorized under Section
404 Nationwide Permit (NWP) #3 for maintenance associated with the repair, rehabilitation, replacement or
removal of any previously authorized, currently serviceable structure or fill.

The Kentucky Division of Water has conditionally certified the use of NWP #3 provided the conditions of the
attached General Certification are met. One such condition limits the use or operation of heavy equipment
within the stream channel. In those instances in which such in-stream work is unavoidable, a work platform or
temporary crossing constructed with clean rock and sufficient pipe to allow stream flow to continue,
unimpeded, shall be used.

To expedite construction, the Contractor may elect to alter the design, or perform the work in a manner
different from what was originally proposed and specified. Prior to commencing such alternative work, the
Contractor shall obtain written permission from the Division of Construction and the Kentucky
Transportation Cabinet, Division of Environmental Analysis (DEA). If such changes result in additional impacts
to jurisdictional Waters of the United States, the Contractor will be responsible for coordinating directly with
the US Army Corps of Engineers and Kentucky Division of Water to secure the requisite authorization
Copies of all correspondence to or from either agency shall be forwarded to DEA Director Danny Peake at
200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250.

The Contractor shall post a copy of this Notice in a conspicuous location at the project site,
with unencumbered public access for the duration of the construction.
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ANDY BESHEAR REBECCA W. GOODMAN
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION ANTHONY R. HATTON

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

General Certification--Nationwide Permits (NWP)

NWP 3 — Maintenance

NWP 5 — Scientific Measurement Devices

NWP 7 — Outfall Structures and Associated Intake Structures

NWP 23 — Approved Categorical Exclusions

NWP 25 — Structural Discharges

NWP 30 — Moist Soil Management for Wildlife

NWP 31 — Maintenance of Existing Flood Control Facilities
NWP 45 — Repair of Uplands Damaged by Discrete Events

NWP 46 — Discharges in Ditches

NWP 59 — Water Reclamation and Reuse Facilities

This General Certification is issued December 18, 2020, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
§1341), as well as Kentucky Statute KRS 224.16-050.

For this General Certification and all General Certifications of Nationwide Permits
(NWP), the term ‘surface water’ is defined pursuant to 401 KAR Chapter 10, Section
1(72): Surface Waters means those waters having well-defined banks and beds, either
constantly or intermittently flowing; lakes and impounded waters; marshes and wetlands;
and any subterranean waters flowing in well-defined channels and having a demonstrable
hydrologic connection with the surface. Lagoons used for waste treatment and effluent
ditches that are situated on property owned, leased, or under valid easement by a
permitted discharger are not considered to be surface waters of the Commonwealth.

As required by 40 CFR Part 121 — State Certification of Activities Requiring a
Federal License or Permit, all conditions include a statement explaining why the condition
is necessary to assure that any discharge authorized under the general permit will comply
with water quality requirements and a citation to federal, state, or tribal law that authorizes
the condition. The statements and citations are included with each condition. The
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statements are written entirely at the end of the certification under the section Statements
of Necessity.

The Commonwealth of Kentucky hereby certifies under Section 401 of the Clean

Water Act (CWA) that it has reasonable assurances that applicable water quality
standards under Kentucky Administrative Regulations Title 401, Chapter 10, established
pursuant to Sections 301, 302, 303, 306 and 307 of the CWA, will not be violated for the
activities covered by the above listed Nationwide Permits, provided that the conditions in
this General Certification are met. Activities that do not meet the conditions of this General
Certification require an Individual Section 401 Water Quality Certification.

1.

Activities occurring within surface waters assessed by the Kentucky Division of
Water as designated Outstanding State Resource Waters, National Resource
Waters, Cold Water Aquatic Habitat, Exceptional Waters, or identified as candidate
Outstanding State Resource Waters or candidate Exceptional Waters are not
authorized under this General Certification and require an Individual Certification.
[Statement A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(1),
Section 1(2), & Section 1(3); and 401 KAR 10:031, Section 4(2) & Section 8]

Activities impacting surface waters assessed by the Kentucky Division of Water as
impaired for warm water or cold water aquatic habitat where the parameter or
source is related to habitat* are not authorized under this General Certification and
require an Individual Certification. [Statement B and citations KRS 224.70-110 and
401 KAR 10:031, Section 2 & Section 4]

*These include waters impaired by the parameter 'habitat assessment', ‘combined biota/habitat
bioassessment' or any parameter from the parameter group 'habitat alterations, and/or waters
where the parameter identified as a cause of impairment has a source from the source group
'habitat impacts'.

Activities impacting surface waters assessed by the Kentucky Division of Water as
full support for warm water or cold water aquatic habitat are not authorized under
this General Certification and require an Individual Certification. [Statements A and
B and citations KRS 224.70-110 and 401 KAR 10:031, Section 2 & Section 4]

The activity will not occur within surface waters identified as perpetually-protected
mitigation sites (e.g., deed restriction or conservation easement). [Statement C
and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3); and 40 C.F.R.
230.97]

Activities with cumulative temporary and permanent impacts greater than 1/2 acre
of wetland or 300 linear feet of surface waters are not authorized under this
General Certification and require an Individual Certification. [Statement A and
citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and
401 KAR 10:031, Section 2 & Section 4]

Contract ID: 235325
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6. Stream relocation, realignment, straightening, and/or widening are not authorized
under this General Certification and require an Individual Certification. [Statement
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

7. The use of creek rock for bank stabilization; grouted rip-rap; unformed, poured
grout; unformed, poured concrete; poured asphalt; or asphalt pieces is not
authorized under this General Certification and requires an Individual Certification.
Poured concrete or grout will be authorized under this General Certification when
contained by tightly sealed forms or cells. Equipment shall not discharge waste
washwater into surface waters at any time without adequate wastewater
treatments. [Statement A and citations KRS 224.70-110, 401 KAR 10:030, Section
1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

8. New stormwater detention/ retention basins constructed in surface waters or
modifications to stormwater detention/ retention basins resulting in the reduction
in reach or that cause impairment of flow of surface waters are not authorized
under this General Certification and require an Individual Certification. [Statement
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

9. Erosion and sedimentation pollution control plans and Best Management Practices
(BMPs) must be designed, installed, and maintained in effective operating
condition at all times during construction activities so that violations of state water
quality standards do not occur. [Statements A and D and citations KRS 224.70-
110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031,
Section 2 & Section 4]

10.Sediment and erosion control measures, such as check-dams constructed of any
material, silt fencing, hay bales, etc., shall not be placed within surface waters,
either temporarily or permanently, without prior approval by the Kentucky Division
of Water's Water Quality Certification Section. If placement of sediment and
erosion control measures in surface waters is unavoidable, design and placement
of temporary erosion control measures shall not be conducted in such a manner
that may result in instability of streams that are adjacent to, upstream, or
downstream of the structures. All sediment and erosion control devices shall be
removed and the natural grade restored within the completion timeline of the
activities. [Statements A and D and citations KRS 224.70-110, 401 KAR 10:030,
Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

11.Measures shall be taken to prevent or control spills of fuels, lubricants, or other
toxic materials used in construction from entering surface waters. [Statements A
and D and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]
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12.Removal of riparian vegetation shall be limited to that necessary for equipment
access. [Statements A and D and citations KRS 224.70-110, 401 KAR 10:030,
Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

13.To the maximum extent practicable, all in-stream work under this certification shall
be performed under low-flow conditions. [Statements A and D and citations KRS
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

14.Heavy equipment (e.g., bulldozers, backhoes, and draglines), if required for this
project, should not be used or operated within the stream channel. In those
instances in which such in-stream work is unavoidable, then it shall be performed
in such a manner and duration as to minimize turbidity and disturbance to
substrates and bank or riparian vegetation. [Statements A and D and citations KRS
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

15. Any fill shall be of such composition that it will not adversely affect the biological,
chemical, or physical properties of the receiving waters and/or cause violations of
water quality standards. If rip-rap is utilized, it should be of such weight and size
that bank stress or slump conditions will not be created because of its placement.
[Statements A and D and citations KRS 224.70-110, 401 KAR 10:030, Section
1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

16.If domestic water supply intakes are located downstream that may be affected by
increased turbidity and suspended solids, the permittee shall notify the operator
when such work will be done prior to construction. [Statement E and citations KRS
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

17.Should evidence of stream pollution or jurisdictional wetland impairment and/or
violations of water quality standards occur as a result of this activity (either from a
spill or other forms of water pollution), the Kentucky Division of Water shall be
notified immediately by calling (800) 928-2380. [Statement A and D and citations
KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

18.The Kentucky Division of Water requires submission of a formal application for any
federal applicant that is not required to submit a Preconstruction Notification that
would typically be required of any non-federal applicant. [Statements A and D and
citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and
401 KAR 10:031, Section 2 & Section 4]

19.The Kentucky Division of Water may require submission of a formal application for
an Individual Certification for any project that has been determined to likely have
a significant adverse effect upon water quality or degrade surface waters so that
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existing uses of the water body or downstream waters are precluded. [Statement
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

20.If the final issued General Permit for Nationwide Permits 3, 5, 7, 23, 25, 29, 30, 31,
39, 42, 45, 46, 51, or E changes significantly, the Division of Water may opt to
deny certification for this permit. [Statements A and D and citations KRS 224.70-
110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031,
Section 2 & Section 4]

Statements of Necessity:

A. This condition is necessary to protect waters categorized under the anti-degradation
policy to protect the designated and existing uses and to maintain the associated
water quality criteria necessary to protect these water resources.

B. This condition is necessary to protect existing uses and the level of water quality
necessary to protect those existing uses shall be assured in impaired water.

C. This condition is necessary for long-term protection of compensatory mitigation sites.

D. This condition is necessary to provide for the prevention, abatement, and control of all
water pollution and to conserve water resources for legitimate uses, safeguard from
pollution the uncontaminated waters, prevent the creation of any new pollution, and
abate any existing pollution.

E. This condition is necessary to protect domestic water supply use.

F. This condition is necessary to evaluate, develop, and improve best-management
practices in conservation plans, compliance plans, and forest stewardship
management plans; establish statewide and regional agriculture water quality plans;
and otherwise promote soil and water conservation activities that protect surface
waters from the adverse impacts of agriculture operations within the Commonwealth.

Violation of Kentucky state water quality standards may result in civil penalties and
remediation actions.

For assistance contact the Kentucky Division of Water, Water Quality Certification Section
by email (401WQC@ky.gov) or by phone (502)-564-3410.
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DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
NATIONWIDE SECTION 404 PERMIT AUTHORIZATION

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
KENTUCKY DIVISION OF WATER
SECTION 401 GENERAL WATER QUALITY CERTIFICATION

The replacement of KY-1412 over an UNT to Thorofare Branch (Bridge 075B00053N) will entail complete
removal of the existing bridge and construction of a new bridge without load restrictions. The project will
replace the bridge in the same location with generally the same current geometrics (bridge width, length,
hydraulic opening, etc.) to avoid environmental impacts, utility impacts, and minimize the need for new right of
way. Approach roadway pavement will be replaced in the direct vicinity of the bridge. The bridge will be
completely closed to through traffic during construction and existing traffic will be detoured on nearby roads.
There will not be an on-site diversion. Additional right of way will be required for the project. Neither
permanent nor temporary construction easements will be required.

Location Description of Project Impacts

KY-1412 Bridge over The proposed project will impact approximately 30 ft (0.01 ac) of an UNT to
UNT to Thorofare Branch! Thorofare Branch at the intersect with KY-1412 and 0.03 ac of forested wetland.
at MP 0.21

Impacts to jurisdictional Waters of the United States as defined by the US Army Corps of Engineers and
surface waters of the Commonwealth defined pursuant to 401 KAR Chapter 10 are authorized under Section
404 Nationwide Permit (NWP) #3 for maintenance associated with the repair, rehabilitation, replacement or
removal of any previously authorized, currently serviceable structure or fill.

The Kentucky Division of Water has conditionally certified the use of NWP #3 provided the conditions of the
attached General Certification are met. One such condition limits the use or operation of heavy equipment
within the stream channel. In those instances in which such in-stream work is unavoidable, a work platform or
temporary crossing constructed with clean rock and sufficient pipe to allow stream flow to continue,
unimpeded, shall be used.

To expedite construction, the Contractor may elect to alter the design, or perform the work in a manner
different from what was originally proposed and specified. Prior to commencing such alternative work, the
Contractor shall obtain written permission from the Division of Construction and the Kentucky
Transportation Cabinet, Division of Environmental Analysis (DEA). If such changes result in additional impacts
to jurisdictional Waters of the United States, the Contractor will be responsible for coordinating directly with
the US Army Corps of Engineers and Kentucky Division of Water to secure the requisite authorization
Copies of all correspondence to or from either agency shall be forwarded to DEA Director Danny Peake at
200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250.

The Contractor shall post a copy of this Notice in a conspicuous location at the project site,
with unencumbered public access for the duration of the construction.
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ANDY BESHEAR REBECCA W. GOODMAN
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION ANTHONY R. HATTON

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

General Certification--Nationwide Permits (NWP)

NWP 3 — Maintenance

NWP 5 — Scientific Measurement Devices

NWP 7 — Outfall Structures and Associated Intake Structures

NWP 23 — Approved Categorical Exclusions

NWP 25 — Structural Discharges

NWP 30 — Moist Soil Management for Wildlife

NWP 31 — Maintenance of Existing Flood Control Facilities
NWP 45 — Repair of Uplands Damaged by Discrete Events

NWP 46 — Discharges in Ditches

NWP 59 — Water Reclamation and Reuse Facilities

This General Certification is issued December 18, 2020, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
§1341), as well as Kentucky Statute KRS 224.16-050.

For this General Certification and all General Certifications of Nationwide Permits
(NWP), the term ‘surface water’ is defined pursuant to 401 KAR Chapter 10, Section
1(72): Surface Waters means those waters having well-defined banks and beds, either
constantly or intermittently flowing; lakes and impounded waters; marshes and wetlands;
and any subterranean waters flowing in well-defined channels and having a demonstrable
hydrologic connection with the surface. Lagoons used for waste treatment and effluent
ditches that are situated on property owned, leased, or under valid easement by a
permitted discharger are not considered to be surface waters of the Commonwealth.

As required by 40 CFR Part 121 — State Certification of Activities Requiring a
Federal License or Permit, all conditions include a statement explaining why the condition
is necessary to assure that any discharge authorized under the general permit will comply
with water quality requirements and a citation to federal, state, or tribal law that authorizes
the condition. The statements and citations are included with each condition. The
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statements are written entirely at the end of the certification under the section Statements
of Necessity.

The Commonwealth of Kentucky hereby certifies under Section 401 of the Clean

Water Act (CWA) that it has reasonable assurances that applicable water quality
standards under Kentucky Administrative Regulations Title 401, Chapter 10, established
pursuant to Sections 301, 302, 303, 306 and 307 of the CWA, will not be violated for the
activities covered by the above listed Nationwide Permits, provided that the conditions in
this General Certification are met. Activities that do not meet the conditions of this General
Certification require an Individual Section 401 Water Quality Certification.

1.

Activities occurring within surface waters assessed by the Kentucky Division of
Water as designated Outstanding State Resource Waters, National Resource
Waters, Cold Water Aquatic Habitat, Exceptional Waters, or identified as candidate
Outstanding State Resource Waters or candidate Exceptional Waters are not
authorized under this General Certification and require an Individual Certification.
[Statement A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(1),
Section 1(2), & Section 1(3); and 401 KAR 10:031, Section 4(2) & Section 8]

Activities impacting surface waters assessed by the Kentucky Division of Water as
impaired for warm water or cold water aquatic habitat where the parameter or
source is related to habitat* are not authorized under this General Certification and
require an Individual Certification. [Statement B and citations KRS 224.70-110 and
401 KAR 10:031, Section 2 & Section 4]

*These include waters impaired by the parameter 'habitat assessment', ‘combined biota/habitat
bioassessment' or any parameter from the parameter group 'habitat alterations, and/or waters
where the parameter identified as a cause of impairment has a source from the source group
'habitat impacts'.

Activities impacting surface waters assessed by the Kentucky Division of Water as
full support for warm water or cold water aquatic habitat are not authorized under
this General Certification and require an Individual Certification. [Statements A and
B and citations KRS 224.70-110 and 401 KAR 10:031, Section 2 & Section 4]

The activity will not occur within surface waters identified as perpetually-protected
mitigation sites (e.g., deed restriction or conservation easement). [Statement C
and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3); and 40 C.F.R.
230.97]

Activities with cumulative temporary and permanent impacts greater than 1/2 acre
of wetland or 300 linear feet of surface waters are not authorized under this
General Certification and require an Individual Certification. [Statement A and
citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and
401 KAR 10:031, Section 2 & Section 4]

Contract ID: 235325
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6. Stream relocation, realignment, straightening, and/or widening are not authorized
under this General Certification and require an Individual Certification. [Statement
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

7. The use of creek rock for bank stabilization; grouted rip-rap; unformed, poured
grout; unformed, poured concrete; poured asphalt; or asphalt pieces is not
authorized under this General Certification and requires an Individual Certification.
Poured concrete or grout will be authorized under this General Certification when
contained by tightly sealed forms or cells. Equipment shall not discharge waste
washwater into surface waters at any time without adequate wastewater
treatments. [Statement A and citations KRS 224.70-110, 401 KAR 10:030, Section
1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

8. New stormwater detention/ retention basins constructed in surface waters or
modifications to stormwater detention/ retention basins resulting in the reduction
in reach or that cause impairment of flow of surface waters are not authorized
under this General Certification and require an Individual Certification. [Statement
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

9. Erosion and sedimentation pollution control plans and Best Management Practices
(BMPs) must be designed, installed, and maintained in effective operating
condition at all times during construction activities so that violations of state water
quality standards do not occur. [Statements A and D and citations KRS 224.70-
110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031,
Section 2 & Section 4]

10.Sediment and erosion control measures, such as check-dams constructed of any
material, silt fencing, hay bales, etc., shall not be placed within surface waters,
either temporarily or permanently, without prior approval by the Kentucky Division
of Water's Water Quality Certification Section. If placement of sediment and
erosion control measures in surface waters is unavoidable, design and placement
of temporary erosion control measures shall not be conducted in such a manner
that may result in instability of streams that are adjacent to, upstream, or
downstream of the structures. All sediment and erosion control devices shall be
removed and the natural grade restored within the completion timeline of the
activities. [Statements A and D and citations KRS 224.70-110, 401 KAR 10:030,
Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

11.Measures shall be taken to prevent or control spills of fuels, lubricants, or other
toxic materials used in construction from entering surface waters. [Statements A
and D and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]
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12.Removal of riparian vegetation shall be limited to that necessary for equipment
access. [Statements A and D and citations KRS 224.70-110, 401 KAR 10:030,
Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

13.To the maximum extent practicable, all in-stream work under this certification shall
be performed under low-flow conditions. [Statements A and D and citations KRS
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

14.Heavy equipment (e.g., bulldozers, backhoes, and draglines), if required for this
project, should not be used or operated within the stream channel. In those
instances in which such in-stream work is unavoidable, then it shall be performed
in such a manner and duration as to minimize turbidity and disturbance to
substrates and bank or riparian vegetation. [Statements A and D and citations KRS
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

15. Any fill shall be of such composition that it will not adversely affect the biological,
chemical, or physical properties of the receiving waters and/or cause violations of
water quality standards. If rip-rap is utilized, it should be of such weight and size
that bank stress or slump conditions will not be created because of its placement.
[Statements A and D and citations KRS 224.70-110, 401 KAR 10:030, Section
1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

16.If domestic water supply intakes are located downstream that may be affected by
increased turbidity and suspended solids, the permittee shall notify the operator
when such work will be done prior to construction. [Statement E and citations KRS
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

17.Should evidence of stream pollution or jurisdictional wetland impairment and/or
violations of water quality standards occur as a result of this activity (either from a
spill or other forms of water pollution), the Kentucky Division of Water shall be
notified immediately by calling (800) 928-2380. [Statement A and D and citations
KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

18.The Kentucky Division of Water requires submission of a formal application for any
federal applicant that is not required to submit a Preconstruction Notification that
would typically be required of any non-federal applicant. [Statements A and D and
citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and
401 KAR 10:031, Section 2 & Section 4]

19.The Kentucky Division of Water may require submission of a formal application for
an Individual Certification for any project that has been determined to likely have
a significant adverse effect upon water quality or degrade surface waters so that
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existing uses of the water body or downstream waters are precluded. [Statement
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

20.If the final issued General Permit for Nationwide Permits 3, 5, 7, 23, 25, 29, 30, 31,
39, 42, 45, 46, 51, or E changes significantly, the Division of Water may opt to
deny certification for this permit. [Statements A and D and citations KRS 224.70-
110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031,
Section 2 & Section 4]

Statements of Necessity:

A. This condition is necessary to protect waters categorized under the anti-degradation
policy to protect the designated and existing uses and to maintain the associated
water quality criteria necessary to protect these water resources.

B. This condition is necessary to protect existing uses and the level of water quality
necessary to protect those existing uses shall be assured in impaired water.

C. This condition is necessary for long-term protection of compensatory mitigation sites.

D. This condition is necessary to provide for the prevention, abatement, and control of all
water pollution and to conserve water resources for legitimate uses, safeguard from
pollution the uncontaminated waters, prevent the creation of any new pollution, and
abate any existing pollution.

E. This condition is necessary to protect domestic water supply use.

F. This condition is necessary to evaluate, develop, and improve best-management
practices in conservation plans, compliance plans, and forest stewardship
management plans; establish statewide and regional agriculture water quality plans;
and otherwise promote soil and water conservation activities that protect surface
waters from the adverse impacts of agriculture operations within the Commonwealth.

Violation of Kentucky state water quality standards may result in civil penalties and
remediation actions.

For assistance contact the Kentucky Division of Water, Water Quality Certification Section
by email (401WQC@ky.gov) or by phone (502)-564-3410.
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B W' BACON | FARMER | WORKMAN
ENGINEERING & TESTING, INC.
\/

500 SOUTH 17™ STREET | PADUCAH, KY 42003

MEMORANDUM
TO: Michael Carpenter, P.E.
Director

Division of Structural Design / Geotechnical Branch
Kentucky Transportation Cabinet

1236 Wilkinson Boulevard

Frankfort, Kentucky 40601

FROM: Christopher N. Farmer, P.E. (Consultant)
Principal Geotechnical Engineer
Bacon Farmer Workman Engineering & Testing, Inc. (BFW)
500 South 17" Street
Paducah, Kentucky 42001

DATE: July 17, 2023

SUBJECT: Mclean County
D2 075B00053N
Item No. 2-10118
KY 1412
Bridge Over Overflow Tributary of Green River
Geotechnical Engineering Structure Foundation Report

1.0 Location and Description

The project is located on KY 1412 over an overflow tributary of Green River, approximately 2.21 miles
northeast of the intersection of US Route 431 and KY 1412 in Mclean County, Kentucky. The bridge is
being replaced as part of the KYTC SW Bridge Delivery Program. The proposed bridge is a six-span
structure constructed using PPC Box Beams with a length of 273’-0” (out to out), a bridge width of 24’-0”
on a 0” skew. The bridge will be supported by two pile supported integral end bents and five pile supported
pier footings.

2.0 Site Geologic Conditions

The bridge is located within the Equality, KY Geologic and Topographic Quadrangles (GQ #815).
Geologic mapping of the bridge location shows the geologic strata composed of water deposited alluvium
which consists of sands, silts, gravels, and clays which is underlain by the Lisman Formation. The Lisman
Formation is comprised of sandstones, siltstones, shales, coal, and limestone. Sandstones are gray to
light yellowish gray, fine to medium grained. The Natural Resources Conservation Service (NRCS) Saoil
map classifies the surface soils at the bridge location as Melvin and Henshaw Silt Loams.

WWW.BFWENGINEERS.COM
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3.0 Field Investigation

Subsurface drilling was conducted by Bacon Farmer Workman Engineering & Testing, Inc. (BFW) on
July 12t-14% 2023. Two borings, B-1001 (Station 48+73.11, 14.26’ RT) and B-1002 (Station 51+34.62,
11.00’ RT) were advanced near the western and eastern End Bents, respectively.

Boring B-1001 located near the proposed End Bent 1 and boring B-1002 located near the proposed End
Bent 2 were advanced to a depth of 101.5 feet below ground surface (bgs).

Soil samples were collected during the drilling activities and were delivered to and analyzed by BFW’s
in-house soil laboratory. No rock outcroppings were observed within the creek bed or near the existing
bridge location.

4.0 Laboratory Testing

Alluvial soils were encountered during drilling activities and consisted of intermixed inorganic low
plasticity clays, silty clays, sandy clays, silty clay with sand, silts, sandy silts, silty sands, and well to
poorly graded sand with gravel. Soil samples were collected during drilling activities and were taken to
BFW’s in-house laboratory for classification.

Based on laboratory results, soils were classified as CL, CL-ML, ML, SM, SW, SP, and SC using the
Unified Soil Classification System and A-1-a, A-1-b, A-2-4, A-4, A-6, and A-7-6 using the AASHTO
Classification Method.

5.0 Subsurface Conditions

Soil samples collected at each location were roughly similar between the two borings. Below the surface
stratum, interbedded layers of silts, low plasticity clays and silty clays were encountered to depths of
approximately 45 to 50 feet bgs. The soil transitioned to sandy silts, silty sands and sandy clays and
extended to depths of 75 to 80 feet. Below this depth, the soil transitioned to interbedded poorly graded
sands and gravel, clayey sands with gravel, clays and well-graded sands with gravel and extended to
boring termination depths in both borings of 101.5 bgs.

Soil consistencies in the upper 65 to 70 feet ranged from very soft to firm in the silts, clays, and silty clays.
Soils consistencies increased below 70 feet and ranged from firm to very dense in the underlying silty
sands, clays, and sands with gravel. Several splitspoon refusals (N=50+) were encountered in the sands
with gravel and sandy clays at depths between 95 to 101 feet in both borings

Groundwater levels ranged from approximately 23 to 25 feet Elevation 366.3 to 366.5 at 1 day after
drilling.

6.0 ENGINEERING ANALYSIS AND RECOMMENDATIONS

6.1 Embankments and Settlement — Since little to no fill will be placed for the bridge replacement,
slope stability and settlement are not of geotechnical concern. Embankment slopes are to be
constructed at slopes the same as currently in existence or 2H:1V, whichever is flatter. If a slope
steeper than 2H:1V is required, please contact BFW for further assistance and
recommendations.

6.2 End Bent 1 and 2 and Pile Supported Pier Footing Locations 1, 2 3, 4, and 5 — The use of
either HP 12x53 or HP14x89 are recommended as friction piles at both end bents and all pile

B w BACON | FARMER | WORKMAN
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supported pier footing locations. According to the KYTC Bridge Program Project Delivery
Manual the use of H-piles is preferred over pipe piles. LRFD Factored Pile Capacities are shown
on the pile capacity tables included in the attachments to this report. Capacities may be linearly
interpolated between the five-foot intervals presented in the tables. If the base of pile cap varies
from the elevation used for the capacity tables base of pile cap by more than 5 feet, contact BFW
Engineering for re-evaluation of the capacities. H-piles used as friction piles should not
include pile points as this will result in loss of side friction as the piles are being driven.

Piles should be installed with a center-to-center spacing of three (3) times the pile diameter or
greater in order to optimize group resistance and minimize installation problems. If spacing less
than three diameters is needed, please contact BFW Engineering for capacity reduction factors.

Please note that the Total Factored Geotechnical Axial Resistance from the charts may not
exceed the Maximum Nominal Geotechnical Axial Capacity of the pile. We recommend using a
resistance factor (®.) of 0.6 to determine the Maximum Nominal Geotechnical Axial Capacity of
the pile, which results in a maximum of 465 kips and 783 kips for HP 12x53 and HP14x89 piles,
respectively.

Scour — BFW conducted grain size analysis on samples collected during drilling activities. Grain
size information was provided to WSP so that scour depths could be evaluated. The results of
the scour analysis is presented in Table 1 below.

Local abutment scour is to be resisted by appropriate slope protection. According to KYTC
Drainage Manual (DR 804-11), abutment scour can be mitigated by the use of countermeasures
(Cyclopean Stone Rip Rap) for slope protection. According to the KYTC Geotechnical Manual
(Section GT-606-1), deep foundation designs should be checked with no lateral support in the
worst-case contraction scour condition.

To check for potential exposed lengths the following method should be used for end bents. 1)
Construct a vertical line from the toe of the spill-through slope where the stone slope protection
terminates, down to the contraction scour depth for the respective end bent. 2) Constructa 1H:1V
(45°) line (from the above point) back toward the end bent until it intercepts the foundation
element line. Intermediate piers should be analyzed for total scour (contraction + local scour)
conditions.

The foundations can either be designed to withstand the potential unsupported length, the cap
can be set down to that depth to avoid any unsupported length, or a combination of these
measures can be employed.

Table 1
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Scour Analysis Summary

Page 3

Substructure

Local (ft)

Contraction (ft)

Total (ft)

End Bent 1

14.96

6.84

21.8

Intermediate Pile Bents 1-5

4.04

6.84

10.88

End Bent 2

14.96

6.84

21.80

A
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6.4 Slope Protection — Slope protection will be required at the bridge end bents meeting the
requirements of Sections 703 & 805 of the Standard Specifications for Road and Bridge
Construction, current edition. Place a Class 1, Geotextile Fabric, in accordance with Sections
214 & 843 of the Standard Specification for Road and Bridge Construction, current edition,
between the embankment and the slope protections.

6.5 Wave Equation Analysis — Drivability analyses were performed for the piles at this location
assuming HP12 x 53 and HP14 x 89, 50-ksi steel H-piles. These analyses indicated that a
sufficient range of single acting diesel hammers are available to install the piles to the required
end bearing depths without excessive blow counts or overstressing the piles. Drivability studies
were performed assuming continuous driving. If interruptions in driving individual piles should
occur, difficulties in continuing the installation process will likely occur due to pile “set-up”
characteristics.

6.6 Verification of Piles Capacities — Based on the KYTC Bridge Program Project Delivery
Manual the construction control of friction piles will use the FHWA Modified Gates Formula.
Therefore, it is recommended that field verification of pile capacity should be performed using
the FHWA Modified Gates Formula instead of the formulas provided in the Standard
Specifications. The field verification values for End of Driving (EOD) using the Modified Gates
Formula are provided under the Static Analysis Method columns of the LRFD Pile Capacity
Tables for friction piles located in the attachments to this report.

6.7 Seismic Site Class Definition — The seismic design procedures outlined in the current AASHTO
LRFD Bridge Design Specification indicates that structural design loads are to be based on site
class definitions developed from the subsurface condition encountered. Based on the results of
the exploration and geology of the area, a site class of D, as per Table 3.10.3.1.1 — Site Class
Definitions, should be used for design purposes.

6.8 Minimum Pile Lengths — It is recommended that the structural designer include minimum
required pile lengths or tip elevations required to satisfy pile lateral stability on the project plans.
It is also recommended that factored uplift design loads, if applicable, be included in the pile
record table. Since final pile lengths or tip elevations will be adjusted in the field based on field
verification of axial capacity, this information will be used during construction to help ensure that
adequate pile embedment and capacities are obtained, and pile lengths are not based on
compressive axial capacity alone.

6.9 Lateral Loads — Perform lateral load analysis as needed using the geotechnical parameters
provided in the attached Idealized Soil Profiles. These parameters may be used to perform
analysis using LPILE or other similar software. Some of the parameters may not be required to
input depending on the version of software used.

7.0 Plan Notes

The following notes should be included at the appropriate locations in the plans.

7.1 HAMMER CRITERIA: Single acting diesel hammers with rated energy of 33 kip-ft to 48 kip-
ft is recommended for HP 12 x 53 and a rated energy between 66 kip-ft and 83 kip-ft is
recommended for HP 14 x 89 piles to adequately drive the piles at the end bents without
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encountering excessive blow counts or overstressing the piles. The use of hammers other
than single acting diesel may require different rated energies. The Contractor shall submit
the proposed pile driving system to the Department for approval prior to the installation of
the first pile. Approval of the pile driving system by the Engineer will be subject to satisfactory
field performance of the pile driving procedures.

7.2 Embankments at the bridge end bent locations shall be constructed in accordance with
Special Provision 69 Embankment at Bridge End Bent Structures.

7.3 Slope protection will be required at the bridge meeting the requirements of Sections 703 &
805 of the Standard Specifications for Road and Bridges Construction, current edition.
Place Geotextile Fabric, in accordance with Section 843 of the Standard Specifications for
Road and Bridge Construction, current edition, between the embankment and the slope
protection.

7.4 Cofferdams and/or dewatering methods may be required to facilitate foundation
construction.

7.5 Temporary shoring or sheeting may be required to facilitate construction.

7.6 Field verification of pile capacity shall be performed using the FHWA Modified Gates
Formula instead of the formulas provided in the Standard Specifications for Road and Bridge
Construction.

Should there be any questions, please contact BFW at (270) 443-1995 for further
recommendations.

Attachments:

Project Location Map

Subsurface Data Sheet with Boring Locations
Idealized Soil Profile Sheets for Lateral Pile Analysis
Pile Capacity Tables

Coordinate Data Sheet
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Idealized Soil Profile
Mclean County
Item No: 2-10118 Bridge ID: 075B00053N
KY-1412 Over Overflow Tributary of Green River

(End Bent 1)

Elevation (approx.) Strata Parameters for Lateral Load Analysis (L-Pile)

389 ft

Unit Weight (pcf): 118.0

Effective Unit Weight (pcf): 55.6

Silt Undrained Cohesion, c (psf): 700
(Firm) Friction Angle, (deg): 31
Strain Factor E50: 0.010

Soil Modulus (static), k (pci): 100

379 ft Unit Weight (pcf): 118.0
Effective Unit Weight (pcf): 55.6
\ 4 Silt Undrained Cohesion, c (psf): 300
Water Elev. 366 (SOft) Friction Angle’ (deg): 29
(approx.) Strain Factor E50: 0.020
359 ft Soil Modulus (static), k (pci): 25
Unit Weight (pcf): 120.0
Cla Effective Unit Weight (pcf): 57.6
M Undrained cohesion, c (psf): 500
(Soft) Strain Factor E50: 0.020
334 ft Soil Modulus (static), k (pci): 30
sand Effective Unit Weight (pcf): 54.6
(Loose) Friction Angle, (deg): 34
324 ft Soil Modulus (static), k (pci): 35
Sand Effective Unit Weight (pcf): 54.6
(Dense) Friction Angle, (deg): 35

289 ft Boring Terminated @ 101.5' Soil Modulus (static), k (pci): 125

Elevations are approximate

A
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Idealized Soil Profile

Mclean County
Item No: 2-10118 Bridge ID: 075B00053N
KY-1412 Over Overflow Tributary of Green River

(Intermediate Pile Bents 1 - 5)

Elevation (approx.) Strata Parameters for Lateral Load Analysis (L-Pile)
372 ft —w
Water Elev. 370 Unit Weight (pcf): 120.0
(approx.) Clay Effective Unit Weight (pcf): 57.6
Undrained Cohesion, c (psf): 900
(Soft) Strain Factor E50: 0.020
Soil Modulus (static). k (oci): 50
355 ft
Unit Weight (pcf): 120.0
Clay Effective Unit Weight (pcf): 57.6
i Undrained cohesion, c (psf): 1000
(Firm) Strain Factor ES0: 0.010
Soil Modulus (static), k (pci): 100
345 ft
Unit Weight (pcf): 118.0
il Effective Unit Weight (pcf): 55.6
Undrained Cohesion, c (psf): 300
(Soft) Friction Angle, (deg): 29
Strain Factor E50: 0.020
340 ft SOI.| Mo§u|us (static), k (pci): 25
Unit Weight (pcf): 120.0
Effective Unit Weight (pcf): 57.6
Clay Undrained cohesion, c (psf): 1000
(Firm) Strain Factor E50: 0.010
330 ft Soil Modulus (static), k (pci): 500
Sand Effective Unit Weight (pcf): 55.6
: Friction Angle, (deg): 34
(Firm) Soil Modulus (static), k (pci): 100
320 ft
Sand Effective Unit Weight (pcf): 55.6
Friction Angle, (deg): 36
(Dense) Soil Modulus (static), k (pci): 125
289.00 ft

Elevations are approximate

A
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Idealized Soil Profile

Mclean County
Item No: 2-10118 Bridge ID: 075B00053N
KY-1412 Over Overflow Tributary of Green River

(End Bent 2)

Elevation (approx.) Strata Parameters for Lateral Load Analysis (L-Pile)

391 ft
Unit Weight (pcf): 120.0
Effective Unit Weight (pcf): 57.6
: Undrained Cohesion, c (psf): 1000
(Firm) Strain Factor E50: 0.010

Soil Modulus (static), k (pci): 250

Clay

A 4
366 ft Water Elev. 366
(approx.) Unit Weight (pcf): 120.0
a Effective Unit Weight (pcf): 57.6
ay Undrained cohesion, c (psf): 550
(Soft) Strain Factor E50: 0.020
Soil Modulus (static), k (pci): 30
331 ft
Unit Weight (pcf): 118.0
il Effective Unit Weight (pcf): 55.6
! Undrained Cohesion, c (psf): 300
(Soft) Friction Angle, (deg): 29
Strain Factor E50: 0.020
316 ft Soil Modulus (static), k (pci): 25
Sand Effective Unit Weight (pcf): 55.6
(Dense) Friction Angle, (deg): 35

590,03 f Boring Terminated @ 101.5' Soil Modulus (static), k (pci): 125
. t .

Elevations are approximate

A
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COORDINATE DATA SUBMISSION FORM
KYTC DIVISION OF STRUCTURAL DESIGN - GEOTECHNICAL BRANCH

County Mclean Date 7/16/2023
Road Number KY 1412 Notes:

Survey Crew / Consultant BFW

Contact Person Chris Farmer

Item # 02-10118

Marst

Project #

circle one)
Elevation Datum NAVD88 Assumed

HOLE LATITUDE LO.NGITUDE HOLE STATION OFFSET ELEVATION (FT)
NUMBER (Decimal Degrees) (Decimal Degrees) NUMBER
6 - SPAN BRIDGE - KY 1412 OVER OVERFLOW TRIBUTARY OF GREEN RIVER
1001 37.4121183°N 87.1132121°W 1001 48+73.11 14.26' RT 389.30
1002 37.4124334°N 87.1124028°W 1002 51+34.62 11.00' RT 391.53
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B W' BACON | FARMER | WORKMAN
ENGINEERING & TESTING, INC.
\/

500 SOUTH 17™H STREET | PADUCAH, KY 42003

MEMORANDUM
TO: Michael Carpenter, P.E.
Director

Division of Structural Design / Geotechnical Branch
Kentucky Transportation Cabinet

1236 Wilkinson Boulevard

Frankfort, Kentucky 40601

FROM: Christopher N. Farmer, P.E. (Consultant)
Principal Geotechnical Engineer
Bacon Farmer Workman Engineering & Testing, Inc. (BFW)
500 South 17" Street
Paducah, Kentucky 42001

DATE: July 20, 2023

SUBJECT: Ohio County
D2 092B00136N
Item No. 2-10130
KY 2712
Bridge Over Western Kentucky Parkway
Geotechnical Engineering Structure Foundation Report

1.0 Location and Description

The project is located on KY 2712 over the Western Kentucky Parkway, approximately 3.65 miles
southeast of the intersection of U.S. Hwy 62 and KY 2712, Ohio County, Kentucky. The bridge is being
replaced as part of the KYTC SW Bridge Delivery Program. The proposed bridge is a two-span structure
constructed using PPC Box Beams with a length of 193’-0” (out to out), a bridge width of 29°-9%" on a
3°53'50” skew. The bridge will be supported by two pile supported end bents and a pile supported center
pier footing.

2.0 Site Geologic Conditions

The bridge is located within the Horton, KY Geologic and Topographic Quadrangles (GQ #915). Geologic
mapping of the bridge location shows the geologic stratum composed of the Carbondale, Tradewater,
and Caseyville Formations. This geologic formation grouping is comprised of sandstones, shale,
siltstone, coal and limestone. The sandstones are very light gray, fine- to medium grained, and
micaceous. The Natural Resources Conservation Service (NRCS) Soil map classifies the surface soils
at the bridge location as Wellston silt loams, 6 to 12 percent slopes, severely eroded.

WWW.BFWENGINEERS.COM
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3.0 Field Investigation

Based on preliminary information from the structural designer, several foundation design options
including piles and drilled shafts were being considered for the bridge structural support at the time of
drilling activities. Construction limits and potential maintenance of traffic considerations for each
foundation type were being discussed with KYTC in part due to the limited median space between the
east and west bound lanes of the Western Kentucky Parkway.

Subsurface drilling was conducted by Bacon Farmer Workman Engineering & Testing, Inc. (BFW) on
June 20" — June 22", 2023. One boring (B-1001, Station 41+56.88, 12.44’ RT) was advanced near the
proposed northern end bent (End Bent 2) and one boring (B-1002, Station 39+45.87, 9.08’ LT) was
advanced near the proposed southern end bent (End Bent 1). An additional boring, (B-1003, Station
40+56.72, 18.21’ LT) was advanced near the proposed center pier location.

In boring, B-1001, auger refusal was met on sandstone bedrock at a depth of 36.1 feet (Elevation 414.63)
below ground surface (bgs). Coring activities were conducted within boring, B-1001 to a termination depth
of 65.8 feet bgs (Elevation 384.93). Boring B-1002 auger refusal was met on weathered sandstone
bedrock at a depth of 36.6 feet bgs (Elevation 414.13) where coring activities were conducted to a
termination depth of 60.0 feet (Elevation 390.77) bgs. In boring, B-1003, auger refusal was met on
weathered sandstone bedrock at a depth of 15.3 feet (Elevation 417.86) below ground surface (bgs).
Coring activities were conducted within boring, B-1001 to a termination depth of 54.0 feet bgs (Elevation
379.16).

Soil and core samples were collected during the drilling activities and were delivered to and analyzed by
BFW’s in-house soil laboratory. No rock outcroppings were observed within the creek bed or near the
existing bridge location.

4.0 Laboratory Testing

Overburden soils encountered during drilling activities consisted of silty sands, silty clayey sands, lean
clays with sand, and clayey sands with gravel. Soil samples were collected during drilling activities and
were taken to BFW’s in-house laboratory for classification.

Based on laboratory results, soils were classified as SM, SC, SC-SM, CL, and ML using the Unified Soil
Classification System and A-2-4, A-4, and A-6 using the AASHTO Classification Method.

5.0 Subsurface Conditions

Overburden samples were collected in boring, B-1001 and B-1002. Below surface organics, a silty sand
with some clay was encountered in boring, B-1001 and extended to a depth of approximately 20 feet bgs.
The soil transitioned rapidly to a low plasticity clay with sand that extended to auger refusal depth. The
upper silty sands were firm to stiff in consistency but increased with depth to very stiff.

In boring, B-1002, clayey sand with gravel was initially encountered below surface organic but
transitioned to a sandy lean clay that extended to approximately 15 feet bgs. Below this depth, the soil
became sandier with depth until a silty, clayey sand was encountered and extended to auger refusal
depth. The upper clayey sand with gravel and sandy lean clays were firm to stiff in consistency with the
lower sandy silts and silty, clayey sand being dense in nature.

.
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Auger refusal was met in boring, B-1001 at a depth of 36.1 feet bgs, and in boring, B-1002 at a depth of
36.6 feet bgs and boring, B-1003 at a depth of 15.3 feet. Coring activities were commenced in borings,
B-1001, B-1002, and B-1003 and were terminated at a depth of 65.8, 60.0 and 54.0 feet bgs, respectively.
In boring, B-1001, the underlying bedrock was comprised of brownish gray to gray, sandstone with
nondurable shale partings, fine to medium grained. In borings, B-1002 and B-1003, the underlying
bedrock was comprised of gray to dark gray, weathered sandstone with nondurable shale partings, fine
to medium grained. Kentucky Rock Quality Designation (KYRQD) in boring, B-1001 ranged from 82 to
100 with recoveries ranging from 98 to 100 percent. KYRQD values in boring, B-1002 ranged from 43 to
100 percent with recoveries of between 92 to 100 percent. KYRQD values in boring, B-1003 ranged from
10 to 100 percent with recoveries of between 48 to 100 percent.

The proposed bridge is a dry crossing. Groundwater was only encountered in boring, B-1001 at a depth
of 25 feet bgs (Elevation 425) at 1 day after drilling.

6.0 ENGINEERING ANALYSIS AND RECOMMENDATIONS

6.1 Embankments and Settlement — Based on preliminary design, slight increases in the roadway
profile grade of less than 3 feet will be required for both the north and south bridge approaches.
However, slope stability and settlement are not of geotechnical concern. Embankment slopes
are to be constructed at slopes the same as currently in existence or 2H:1V, whichever is flatter.
If a slope steeper than 2H:1V is required, please contact BFW for further assistance and
recommendations.

6.2 End Bent 1 and 2 and Center Pier 1 — Both End Bents will use end bearing H-Pile foundations
seated on bedrock for structural support. The center pier will use an end bearing H-Pile
supported footing seated on bedrock for structural support. Piles at End Bent 1 should be driven
to a tip elevation of approximately Elevation 414.6. Piles at End Bent 2 should be driven through
the initial weathered sandstone to more competent bedrock with a tip elevation of approximately
Elevation 412.10. Piles at the center pile supported pier footing should be driven through the
initial weathered sandstone to more competent bedrock with a tip elevation of approximately
Elevation 410.8.

The use of an axial resistance factor of 0.50 is recommended to be used to estimate the
maximum nominal pile resistance (fc) for severe driving conditions.

6.3 Scour — The proposed bridge is a dry crossing over the Western Kentucky Parkway; therefore,
a scour analysis is not required.

6.4 Slope Protection — Slope protection will be required at the bridge meeting the requirements of
Sections 703 & 805 of the Standard Specifications for Road and Bridge Construction, current
edition. Place a Class 1, Geotextile Fabric, in accordance with Sections 214 & 843 of the
Standard Specification for Road and Bridge Construction, current edition, between the
embankment and the slope protections.

6.5 Wave Equation Analysis — Drivability analyses were performed for the piles at this locations
assuming 12 x 53, 50-ksi steel H-piles. These analyses indicated that a sufficient range of single
acting diesel hammers are available to install the piles to the required end bearing depths without
excessive blow counts or overstressing the piles. Drivability studies were performed assuming
continuous driving. If interruptions in driving individual piles should occur, difficulties in continuing

.
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the installation process will likely occur due to pile “set-up” characteristics.

6.6 Verification of Piles Capacities —Drive point bearing piles to practical refusal with Case 1 being
recommended. For this project minimum blow requirements are reached after total penetration
becomes V4 inch or less for 5 consecutive blows, practical refusal is obtained after the pile is
struck an additional 5 blows with total penetration of %4 inch or less.

Advance the production piling to the driving resistances specified above and to depths
determined by test pile(s) and subsurface data sheet. Immediately cease driving operations if
the pile visibly yields or becomes damaged during driving. If hard driving is encountered because
of dense strata or an obstruction, such as a boulder before the pile is advanced to the depth
anticipated, the Engineer will determine if more blows than the average driving resistance
specified for practical refusal is required to further advanced the pile. Drive additional production
and test piles if directed by the Engineer.

6.7 Seismic Site Class Definition — The seismic design procedures outlined in the current AASHTO
LRFD Bridge Design Specification indicates that structural design loads are to be based on site
class definitions developed from the subsurface condition encountered. Based on the results of
the exploration and geology of the area, a site class of C, as per Table 3.10.3.1.1 — Site Class
Definitions, should be used for design purposes.

6.8 Minimum Pile Lengths — It is recommended that the structural designer include minimum
required pile lengths or tip elevations required to satisfy pile lateral stability on the project plans.
It is also recommended that factored uplift design loads, if applicable, be included in the pile
record table. Since final pile lengths or tip elevations will be adjusted in the field based on field
verification of axial capacity, this information will be used during construction to help ensure that
adequate pile embedment and capacities are obtained, and pile lengths are not based on
compressive axial capacity alone.

7.0 Plan Notes

The following notes should be included at the appropriate locations in the plans.

7.1 PRACTICAL REFUSAL (Case 1): Drive point bearing piles to practical refusal. For this
project minimum blow requirements are reached after total penetration becomes Vi inch or
less for 5 consecutive blows, practical refusal is obtained after the pile is struck an additional
5 blows with total penetration of 4 inch or less. Advance the production piling to the driving
resistances specified above and to the depths determined by test pile(s) and subsurface
data sheet(s). Immediately cease driving operations if the pile visibly yields or becomes
damaged during driving. If hard driving is encountered because of dense strata or an
obstruction, such as a boulder before the pile is advanced to the depth anticipated, the
Engineer will determine if more blows than the average driving resistance specified for
practical refusal is required to further advance the pile. Drive additional production and test
piles if directed by the Engineer.

7.2 HAMMER CRITERIA: Single acting diesel hammers with rated energies of 27 kip-ft to 33
kips-ft is recommended for HP 12 x 53 piles to adequately drive the piles at the end bents
and center pier without encountering excessive blow counts or overstressing the piles. The
use of hammers other than single acting diesel may require different rated energies. The
Contractor shall submit the proposed pile driving system to the Department for approval

.
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prior to the installation of the first pile. Approval of the pile driving system by the Engineer
will be subject to satisfactory field performance of the pile driving procedures.

7.3 Embankments at the bridge end bent locations shall be constructed in accordance with
Special Provision 69 Embankment at Bridge End Bent Structures.

7.4 Slope protection will be required at the bridge meeting the requirements of Sections 703 &
805 of the Standard Specifications for Road and Bridges Construction, current edition.
Place Geotextile Fabric, in accordance with Section 843 of the Standard Specifications for
Road and Bridge Construction, current edition, between the embankment and the slope
protection.

7.5 Cofferdams and/or dewatering methods may be required to facilitate foundation
construction.

7.6 Temporary shoring or sheeting may be required to facilitate construction.

Should there be any questions, please contact BFW at (270) 443-1995 for further
recommendations.

Attachments:

e Project Location Map
e Subsurface Data Sheet with Boring Locations
e Coordinate Data Sheet

.

B w BACON | FARMER | WORKMAN
Page5 ENGINEERING & TESTING, INC
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COORDINATE DATA SUBMISSION FORM

KYTC DIVISION OF STRUCTURAL DESIGN - GEOTECHNICAL BRANCH

Contract ID: 235325

County Ohio Date 7/20/2023
Road Number KY 2712 Notes:
Survey Crew / Consultant BFW
Contact Person Chris Farmer
Item # 02-10130
Mars#
Project #
circle one;
Elevation Datum NAVD88 Assumed
HOLE HOLE
LATITUDE LONGITUDE STATION OFFSET ELEVATION (FT)
NUMBER (Decimal Degrees) (Decimal Degrees) NUMBER
2 - SPAN BRIDGE - KY 2712 OVER WESTERN KENTUCKY PARKWAY
1001 37.3896214°N 86.7995891°W 1001 41+56.88 12.44'RT 450.73
1002 37.3890697°N 86.7993543°W 1002 39+45.87 9.08'LT 450.77
1003 37.3893362°N 86.7995416°W 1003 40+56.72 18.21'LT 433.16
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MATERIAL SUMMARY

CONTRACT ID: 235325 121GR23D025-STP BRZ

Contract ID: 235325

BR01701262300

KY 126 ADDRESS DEFICIENCIES OF KY 126 OVER BURNS CREEK (017B00024N) BRIDGE REPLACEMENT, A
DISTANCE OF .13 MILES.

Project
Line No

0005
0010
0015
0020
0025
0030
0035
0040
0045
0050
0055
0060
0065
0070

0075
0080
0085
0090
0095
0100
0105
0110
0115
0120
0125
0130
0135
0140
0145
0150
0155
0160
0165
0170
0175
0180
0185
0190

Bid Code DESCRIPTION

00001 DGA BASE

00100 ASPHALT SEAL AGGREGATE

00103 ASPHALT SEAL COAT

00212 CL2 ASPH BASE 1.00D PG64-22

00301 CL2 ASPH SURF 0.38D PG64-22

00356 ASPHALT MATERIAL FOR TACK

01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE
01990 DELINEATOR FOR BARRIER WALL-B/W
02200 ROADWAY EXCAVATION

02351 GUARDRAIL-STEEL W BEAM-S FACE
02360 GUARDRAIL TERMINAL SECTION NO 1
02371 GUARDRAIL END TREATMENT TYPE 7
02429 RIGHT-OF-WAY MONUMENT TYPE 1
02432 WITNESS POST

CLEARING AND GRUBBING - APPROX LESS THAN 1
02545 ACRE

02650 MAINTAIN & CONTROL TRAFFIC

02671 PORTABLE CHANGEABLE MESSAGE SIGN
02726 STAKING

02731 REMOVE STRUCTURE

03299 ARMORED EDGE FOR CONCRETE

06514 PAVE STRIPING-PERM PAINT-4 IN

08003 FOUNDATION PREPARATION

08019 CYCLOPEAN STONE RIP RAP

08033 TEST PILES

08039 PRE-DRILLING FOR PILES

08046 PILES-STEEL HP12X53

08094 PILE POINTS-12 IN

08100 CONCRETE-CLASS A

08104 CONCRETE-CLASS AA

08151 STEEL REINFORCEMENT-EPOXY COATED

20550ND SAWCUT PAVEMENT

21415ND EROSION CONTROL

23378EC CONCRETE SEALING

25028ED RAIL SYSTEM SINGLE SLOPE - 40 IN
25078ED THRIE BEAM GUARDRAIL TRANSITION TL-3
26188ED PPC I-BEAM HN 42-61

02568 MOBILIZATION
02569 DEMOBILIZATION

Quantity

528.00
7.00
1.00

635.00

117.00
2.00
4.00
2.00

1,992.00

100.00
2.00
2.00
8.00
8.00

1.00
1.00
2.00
1.00
1.00
44.00
1,300.00
1.00
453.00
35.00
75.00
116.00
5.00
26.00
100.00
25,843.00
42.00
1.00
6,229.00
199.00
4.00
294.00
1.00
1.00
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Unit

TON
TON
TON
TON
TON
TON
EACH
EACH
CUYD
LF
EACH
EACH
EACH
EACH

LS
LS
EACH
LS
LS
LF
LF
LS
TON
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LF
LF
EACH
CUYD
CUYD
LB
LF
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SQFT
LF
EACH
LF
LS
LS
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MATERIAL SUMMARY

CONTRACT ID: 235325 121GR23D025-STP BRZ

KY 1412 ADDRESS DEFICIENCIES OF KY 1412 OVER OVERLOW TRIBUTARY OF GREEN RIVER (075B00053N)

BRIDGE WITH GRADE, DRAIN & SURFACE, A DISTANCE OF .14 MILES.

Project
Line No

0195
0200
0205
0210
0215
0220
0225
0230
0235
0240
0245
0250
0255

0260
0265
0270
0275
0280
0285
0290
0295
0300
0305
0310
0315
0320
0325
0330
0335
0340
0345
0350
0355
0360
0365
0370
0375
0380

Bid Code DESCRIPTION

00001 DGA BASE

00020 TRAFFIC BOUND BASE

00100 ASPHALT SEAL AGGREGATE

00103 ASPHALT SEAL COAT

00212 CL2 ASPH BASE 1.00D PG64-22

00301 CL2 ASPH SURF 0.38D PG64-22

01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE
02200 ROADWAY EXCAVATION

02351 GUARDRAIL-STEEL W BEAM-S FACE
02360 GUARDRAIL TERMINAL SECTION NO 1
02391 GUARDRAIL END TREATMENT TYPE 4A
02429 RIGHT-OF-WAY MONUMENT TYPE 1
02432 WITNESS POST

CLEARING AND GRUBBING - APPROX LESS THAN 1
02545 ACRE

02585 EDGE KEY

02650 MAINTAIN & CONTROL TRAFFIC

02671 PORTABLE CHANGEABLE MESSAGE SIGN
02726 STAKING

02731 REMOVE STRUCTURE

03299 ARMORED EDGE FOR CONCRETE

06514 PAVE STRIPING-PERM PAINT-4 IN

08003 FOUNDATION PREPARATION

08019 CYCLOPEAN STONE RIP RAP

08033 TEST PILES

08051 PILES-STEEL HP14X89

08100 CONCRETE-CLASS A

08104 CONCRETE-CLASS AA

08150 STEEL REINFORCEMENT

08151 STEEL REINFORCEMENT-EPOXY COATED
08668 PRECAST PC BOX BEAM SB17

20191ED OBJECT MARKER TY 3

21415ND EROSION CONTROL

22883EN CONCRETE WEDGE CURB

23378EC CONCRETE SEALING

24970EC ASPHALT MATERIAL FOR TACK NON-TRACKING
25017ED RAIL SYSTEM SIDE MOUNTED MGS

02568 MOBILIZATION
02569 DEMOBILIZATION

Contract ID: 235325

BR07514122300

Quantity

451.00
31.00
4.60
.60
514.00
74.00
6.00
745.00
212.50
2.00
2.00
18.00
18.00

1.00
20.00
1.00
2.00
1.00
1.00
48.00
1,452.00
1.00
386.00
494.00
4,445.00
384.00
242.00
78,333.00
45,566.00
1,069.00
4.00
1.00
213.00
9,942.00
.50
546.00
1.00
1.00
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MATERIAL SUMMARY

CONTRACT ID: 235325 121GR23D025-STP BRZ

Contract ID: 235325

BR09227122300

KY 2712 ADDRESS DEFICIENCIES OF 2712 OVER WESTERN KENTUCKY PARKWAY (092B00136N) BRIDGE
REPLACEMENT, A DISTANCE OF .14 MILES.

Project
Line No

0385
0390
0395
0400
0405
0410
0415
0420
0425
0430
0435
0440
0445
0450

0455
0460
0465
0470
0475
0480
0485
0490
0495
0500
0505
0510
0515
0520
0525
0530
0535
0540
0545
0550
0555
0560
0565
0570
0575
0580
0585

Bid Code DESCRIPTION

00001 DGA BASE

00100 ASPHALT SEAL AGGREGATE

00103 ASPHALT SEAL COAT

00212 CL2 ASPH BASE 1.00D PG64-22
00301 CL2 ASPH SURF 0.38D PG64-22
00356 ASPHALT MATERIAL FOR TACK
01310 REMOVE PIPE

01585 REMOVE DROP BOX INLET

01691 FLUME INLET TYPE 2

01897 ASPHALT WEDGE CURB

02230 EMBANKMENT IN PLACE

02351 GUARDRAIL-STEEL W BEAM-S FACE
02371 GUARDRAIL END TREATMENT TYPE 7
02381 REMOVE GUARDRAIL

CLEARING AND GRUBBING - APPROX LESS THAN 1

02545 ACRE

02650 MAINTAIN & CONTROL TRAFFIC

02671 PORTABLE CHANGEABLE MESSAGE SIGN
02726 STAKING

02731 REMOVE STRUCTURE

03299 ARMORED EDGE FOR CONCRETE

06514 PAVE STRIPING-PERM PAINT-4 IN

08003 FOUNDATION PREPARATION

08020 CRUSHED AGGREGATE SLOPE PROT
08033 TEST PILES

08046 PILES-STEEL HP12X53

08094 PILE POINTS-12 IN

08100 CONCRETE-CLASS A

08104 CONCRETE-CLASS AA

08150 STEEL REINFORCEMENT

08151 STEEL REINFORCEMENT-EPOXY COATED

20432ES112 REMOVE CRASH CUSHION
20550ND SAWCUT PAVEMENT
21415ND EROSION CONTROL
23378EC CONCRETE SEALING
23979EC CRASH CUSHION TY VI CLASS C TL3
23981EC PPC I-BEAM TYPE HN 42-49
24640ED OBJECT MARKER TYPE 1
25028ED RAIL SYSTEM SINGLE SLOPE - 40 IN
25078ED THRIE BEAM GUARDRAIL TRANSITION TL-3

02568 MOBILIZATION
02569 DEMOBILIZATION

Quantity

582.00
7.00
1.00

735.00

135.00
2.00

99.00
4.00
4.00

78.00

5,277.00

675.00
2.00

754.00

1.00

1.00

4.00

1.00

1.00
55.00
1,300.00
1.00
207.00
105.00
614.00
28.00
128.60
212.30
12,798.00
69,630.00
2.00
39.00
1.00
14,439.00
2.00
762.70
2.00
386.00
4.00

1.00

1.00
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Unit

TON
TON
TON
TON
TON
TON
LF
EACH
EACH
LF
CUYD
LF
EACH
LF
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LS
EACH
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LF
LS
TON
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CUYD
LB
LB
EACH
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PART II

SPECIFICATIONS AND STANDARD DRAWINGS
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STANDARD SPECIFICATIONS

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2020.

SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of
letting. The Supplemental Specifications can be found at the following link:
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, Il, or Ill, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

22
1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1

Contract ID: 235325
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

11

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

IKEEP/RIGHT/===/ IMIN/SPEED/**MPH/
/IKEEP/LEFT/==</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ INEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, I, or Il signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be

Contract ID: 235325
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1
the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012

Contract ID: 235325
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s Standard Specifications for Road and
Bridge Construction, Current Edition.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with soil, granular
or cohesive pile core and place structure granular backfill, as the Plans require. Construct
the embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that consists
principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95
according to KM 64-513), or Durable Sandstone.

2.3 Pile Core. Provide a pile core in the area of the embankments where deep
foundations are to be installed unless otherwise specified. The Pile Core is the zone
indicated on Standard Drawings RGX 100 and 105 designated as Pile Core. Material control
of the pile core area during embankment construction is always required. Proper Pile Core
construction is required for installation of foundation elements such as drilled or driven piles
or drilled shafts. The type of material used to construct the pile core is as directed in the
plans or below. Typically, the pile core area will be constructed from the same material
used to construct the surrounding embankment. Pile Core can be classified as one of three

types:

A) Pile Core - Conform to Section 206 of the Standard Specifications. Provide pile
core material consisting of the same material as the adjacent embankment except the
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches
in any dimension or any other obstructions that may hinder pile driving operations. If the
pile core material hinders pile driving operations, take the appropriate means necessary to
reach the required pile tip elevation, at no expense to the Department.

B) Granular Pile Core. Granular pile core is required only when specified in the
plans. Select a gradation of durable rock to facilitate pile driving that conforms to
Subsection 805.11. If granular pile core material hinders pile driving operations, take
appropriate means necessary to reach the required pile tip elevation, at no expense to the
Department.

C) Cohesive Pile Core. Cohesive Pile Core is required only when specified in the
plans. Conform to Section 206 of the Standard Specifications and use soil with at least 50
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition,
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any
other obstructions, which would interfere with drilling operations. If cohesive pile core
material interferes with drilling operations, take appropriate means necessary to maintain

Contract ID: 235325
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excavation stability, at no expense to the Department.

2.4 Structure Granular Backfill. Conform to Subsection 805.11

2.5 Geotextile Fabric. Conform to Type | or Type IV in Section 214 and 843.
3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section 206
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full
embankment section. In some instances, granular or rock embankment will be required for
embankment construction for stability purposes, but this special provision does not prevent
the use of soil when appropriate. Refer to the plans for specific details regarding material
requirements for embankment construction.

Place and compact the pile core and structure granular backfill according to the
applicable density requirements for the project. If the embankment and pile core are
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be
required between the pile core and embankment in accordance with Sections 214 and 843
of the Standard Specifications.

When granular or rock embankment is required for embankment construction, conform
to the general requirements of Subsection 206.03.02 B. In addition, place the material in no
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full
width of the embankment for a distance of half the embankment height or 50 feet, whichever
is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment. Wrap
the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling, install
shafts or other foundation elements, place the mortar bed, construct the end bent, and
complete the embankment to finish grade according to the construction sequence shown on
the Plans or Standard Drawings and as specified hereinafter.

Certain projects may require widening of existing embankments and the removal of
substructures. Construct embankment according to the plans. Substructure removal shall
be completed according to the plans and Section 203. Excavation may be required at the
existing embankment in order to place the structure granular backfill as shown in the
Standard Drawings.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming
and placing the cap. Place side forms for the end bent after the mortar has set sufficiently
to support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In
the event slope protection extends above the elevation of the perforated pipe, extend the
pipe through the slope protection.

After placing the end bent cap and achieving required concrete cylinder strengths,
remove adjacent forms and fill the excavation with compacted structure granular backfill
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the
bridge. Place Type IV geotextile fabric between embankment material and structure
granular backfill. After completing the end bent backwall, or after completing the span end
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade
elevation. If the original excavation is enlarged, fill the entire volume with compacted
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department. Do
not place backfill before removing adjacent form work. Place structure granular backfill
material in trench ditches at the ends of the excavation. Place Geotextile Fabric, Type IV
over the surface of the compacted structure granular backfill prior to placing aggregate base
course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by
the Engineer. Thoroughly compact the backfill under the overhanging portions of the
structure to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land” structures
only. Do not use them at stream crossings or locations subject to flood waters.

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of slope
over the entire area of the embankment slopes on each side of, and in front of, the end bent.
Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or channel
lining, place Type IV geotextile fabric between the embankment and the specified slope
protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure for payment any Granular Embankment
that is not called for in the plans.

The Department will not measure for payment any special construction caused by using
erodible or unstable materials and will consider it incidental to the Granular Embankment
regardless of whether the erodible or unstable material was specified or permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in place,
as applicable. Rock embankments will be constructed using granular embankment on
projects where there is no available rock present within the excavation limits of the project.

4.3 Pile Core. Pile core will be measured and paid under roadway excavation or
embankment in place, as applicable. The Department will not measure the pile core for
separate payment. The Department will not measure for payment the 8-inch perforated
underdrain pipe and will consider it incidental to the Pile Core.

4.4 Structure Granular Backfill. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure any additional material required for
backfill outside the limits shown on the Plans and Standard Drawings for payment and will
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consider it incidental to the work.
The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.5 Geotextile Fabric. The Department will not measure the quantity of fabric used
for separating dissimilar materials when constructing the embankment and pile core and
will consider it incidental to embankment construction.

The Department will not measure for payment the Geotextile Fabric used to separate
the Structure Granular Backfill from the embankment and aggregate base course and will
consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the Geotextile Fabric required for
construction with erodible or unstable materials and will consider it incidental to
embankment construction.

4.6 End Bent. The Department will measure the quantities according to the Contract.
The Department will not measure furnishing and placing the 2-inch mortar or concrete bed
for payment and will consider it incidental to the end bent construction.

4.7 Structure Excavation. The Department will not measure structure excavation
on new embankments for payment and will consider it incidental to the Structure Granular
Backfill or Concrete as applicable.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit
02223 Granular Embankment Cubic Yards
02231 Structure Granular Backfill Cubic Yards

The Department will consider payment as full compensation for all work required in
this provision.

September 16, 2016
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Contract ID: 235325

FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.
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1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.
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d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
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within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide
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sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:
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(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway
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Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

Contract ID: 235325

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting
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agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address
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of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).
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b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the
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event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

11
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

12

Contract ID: 235325
Page 197 of 226

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

) The contract on this project, in accordance
with KRS Chapter 344, provides that during the
perfft)ﬁmance of this contract, the contractor agrees
as follows:

) 1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
prl\_/ll_edges of employment, ~because of such
individual's race, color, religion, national origin,
sex, disability or age (forty and above); or limit,
segregate, or classi is employees in any way
which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age forty
(4O§J and over. The contractor agrees to post in
conspicuous places, available to “employees and
applicants for employment, notices to be provided
setting _ forth the provisions 0 this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to_employment b¥ such an
employer or membership in or any classitication or
referral for employment by the employment agency,
indicating any_préference, limitation,” specification,
or discrimination, based on race, color, religion,
national origin, sex, or age forty (40) and over, or
because the person is a qualified Individual with a
disability, except that such a notice or advertisement
may_ _indicate a preference, _ limitation, or
specification based on religion, national origin, sex,
or age forty (40) and over, or because the person is
a qualified individual with a disability, when
religion, national origin, sex, or age_forty (40) and
over, or because the person is a qualified individual
with._a disability, 1s a bona fide occupational
qualification for émployment.

3. If the contractor is in control of
apprenticeship or other  training or retraining,
including on-the-job training programs, he shall not
discriminate against an _individual because of his
race, color, religion, national origin, sex, disability
or age forty (40) and over, in_admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bardqamlng agreement or other
contract or understanding, a nofice to be provided
advising the said labor wunion or ‘workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in_conspicuous places available to employees
and applicants for employment. The contractor will
take such action with reSpect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing_ such provisions,
including sanctions for non-compliance.

Revised: January 25, 2017
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Standard Title VI/Non-Discrimination Assurances

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees as follows:

Compliance with Regulations: The contractor (hereinafier includes consultants) will comply with the Acts
and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Depariment of
Transportation, Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices
when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract
and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or national
origin.

Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Federal
Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-discrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts,
the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a
means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation to protect the
interests of the United States.

Contract ID: 235325

Page 201 of 226



CALDWELL - MCLEAN - OHIO COUNTIES

121GR23D025-STP BRZ

Standard Title VI/Non-Discrimination Statutes and Authoritics

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d ef seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21;
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property
has been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 ef seq.), (prohibits discrimination on
the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 er seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 ef seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);
The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms “programs or activities” to include all of the programs or activities of the
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities
are Federally funded or not);

Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§
12131 -- 12189) as implemented by Department of Transportation regulations at 49
C.F.R. parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful
access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are

contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 1025 Capital Center Drive, Suite 104, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: May 23, 2022



CALDWELL - MCLEAN - OHIO COUNTIES Contract ID: 235325
121GR23D025-STP BRZ Page 204 of 226

"General Decision Number: KY20230040 10/20/2023
Superseded General Decision Number: KY20220040
State: Kentucky
Construction Type: Highway

Counties: Allen, Ballard, Butler, Caldwell, Calloway,
Carlisle, Christian, Crittenden, Daviess, Edmonson, Fulton,
Graves, Hancock, Henderson, Hickman, Hopkins, Livingston,
Logan, Lyon, Marshall, McCracken, McLean, Muhlenberg, Ohio,
Simpson, Todd, Trigg, Union, Warren and Webster Counties in
Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction;
and other major bridges).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $16.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2023.

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 3@, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$12.15 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2023.

|If the contract was awarded on].
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.
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Additional information on contractor requirements and worker

protections under the Executive Orders is available at

http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/06/2023
1 01/13/2023
2 02/10/2023
3 02/24/2023
4 03/31/2023
5 04/14/2023
6 06/09/2023
7 07/14/2023
8 08/04/2023
9 09/01/2023
10 09/08/2023
11 09/15/2023
12 09/29/2023
13 10/06/2023
14 10/20/2023

BRINOOO4-002 06/01/2023

BALLARD, BUTLER, CALDWELL, CARLISLE, CRITTENDEN, DAVIESS,
EDMONSON, FULTON, GRAVES, HANCOCK, HENDERSON, HICKMAN,
HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN,

MUHLENBERG, OHIO, UNION, and WEBSTER COUNTIES

Rates

BRICKLAYER
Ballard, Caldwell,
Carlisle, Crittenden,
Fulton, Graves, Hickman,
Livingston, Lyon,
Marshall, and McCracken
Counties......ovviviennnenns $ 34.17
Butler, Edmonson, Hopkins,
Muhlenberg, and Ohio
CouNties. v e eneeenneenns $ 32.28
Daviess, Hancock,
Henderson, McLean, Union,
and Webster Counties........ $ 34.17

BRTNOOO4-005 06/01/2023

ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRIGG, and

WARREN COUNTIES

Rates

BRICKLAYER. .. civv ittt $ 32.28

“CaRPo3S7-002 e4/e1/2023
Rates

CARPENTER. .t v it ittt it iiiieenns $ 31.81

DIVER. ..o iiiiiiiiiiiiiiinnnenns $ 48.09

Fringes

19.60

15.95

Fringes

Fringes

22.86
22.86
22.86
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ELECO369-006 06/01/2022

BUTLER, EDMONSON, LOGAN, TODD & WARREN COUNTIES:

Rates Fringes
ELECTRICIAN. ..t vitiniinennennns $ 34.60 19.57
‘ELEcoa2o-e01 @6/e1/2022
ALLEN & SIMPSON COUNTIES:

Rates Fringes
ELECTRICIAN. ..t vitiiiiinnnennns $ 31.55 14.08

ELEC0816-002 06/01/2023

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES,

HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES:

Rates Fringes

ELECTRICIAN. . ..o iiviiininnnnennns $ 35.53 26.5%+7.85

ELEC1701-003 06/01/2022
DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO,
UNION & WEBSTER COUNTIES:
Rates Fringes

ELECTRICIAN. ...t iiiinneeeennnn $ 34.18 7.35+30.8%

ELEC1925-002 06/01/2023

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton):

Rates Fringes
CABLE SPLICER......cvivuivnennnn. $ 27.30 15.03
ELECTRICIAN. .. .citiiiirenrnnnnnns $ 27.05 15.02
ENGIQ181-017 07/01/2023
Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1......civiuiinennnnn. $ 38.55 18.60
GROUP 2.....ciiviiiinnnnnnn. $ 35.69 18.60
GROUP 3.....ciiiiiiiinnnnn. $ 36.14 18.60
GROUP 4......cciiiiiiinnnn. $ 35.37 18.60

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller;
Batcher Plant; Bituminous Paver; Bituminous Transfer
Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All

Contract ID: 235325
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Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenching Machine; Dragline; Dredge Operator; Dredge
Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
Heavy Equipment Robotics Operator/Mechanic; High Lift;
Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
Engine (Two or More Drums); Horizontal Directional Drill
Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
Locomotive; Mechanic; Mechanically Operated Laser Screed;
Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
Push Dozer; Rock Spreader, attached to equipment; Rotary
Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
Telescoping Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel Mining Machines, including Moles, Shields or
similar types of Tunnel Mining Equipment

GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
Electric Vibrator; Compactor/Self-Propelled Compactor;
Elevator (One Drum or Buck Hoist); Elevator (When used to
Hoist Building Material); Finish Machine; Firemen & Hoist
(One Drum); Flexplane; Forklift (Regardless of Lift
Height); Form Grader; Joint Sealing Machine; Outboard Motor
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
Steer Machine with all Attachments; Switchman or Brakeman;
Throttle Valve Person; Tractair & Road Widening Trencher;
Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
Welding Machine; Well Points;& Whirley Oiler

GROUP 3 -All Off Road Material Handling Equipment, including
Articulating Dump Trucks; Greaser on Grease Facilities
servicing Heavy Equipment

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
Paving Joint Machine; Power Form Handling Equipment; Pump;
Roller (Earth); Steerman; Tamping Machine; Tractor (Under
50 H.P.); & Vibrator

CRANES - with booms 150 ft. & Over (Including JIB), and where
the length of the boom in combination with the length of

the piling equals or exceeds 150 ft. - $1.00 above Group 1
rate

EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10% ABOVE BASIC WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT
WORK.

IRONOO70-005 06/01/2023

BUTLER COUNTY (Eastern eighth, including the Townships of
Decker, Lee & Tilford);

EDMONSON COUNTY (Northern three-fourths, including the
Townships of Asphalt, Bee Spring, Brownsville, Grassland, Huff,
Kyrock, Lindseyville, Mammoth Cave, Ollie, Prosperity, Rhoda,
Sunfish & Sweden)

Contract ID: 235325
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Rates Fringes

IRONWORKER
Structural; Ornamental;
Reinforcing; Precast
Concrete Erectors........... $ 32.59 24.50

IRONO103-004 04/01/2023

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHIO, UNION &
WEBSTER COUNTIES

BUTLER COUNTY (Townships of Aberdeen, Bancock, Casey,
Dexterville, Dunbar, Elfie, Gilstrap, Huntsville, Logansport,
Monford, Morgantown, Provo, Rochester, South Hill & Welchs
Creek);

CALDWELL COUNTY (Northeastern third, including the Township of
Creswell);

CHRISTIAN COUNTY (Northern third, including the Townships of
Apex, Crofton, Kelly, Mannington & Wynns);

CRITTENDEN COUNTY (Northeastern half, including the Townships
of Grove, Mattoon, Repton, Shady Grove & Tribune);
MUHLENBERG COUNTY (Townships of Bavier, Beech Creek Junction,
Benton, Brennen, Browder, Central City, Cleaton, Depoy,
Drakesboro, Eunis, Graham, Hillside, Luzerne, Lynn City,
Martwick, McNary, Millport, Moorman, Nelson, Paradise,
Powderly, South Carrollton, Tarina & Weir)

Rates Fringes

IRONO492-003 05/01/2023

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTIES

BUTLER COUNTY (Southern third, including the Townships of
Boston, Berrys Lick, Dimple, Jetson, Quality, Sharer, Sugar
Grove & Woodbury);

CHRISTIAN COUNTY (Eastern two-thirds, including the Townships
of Bennettstown, Casky, Herndon, Hopkinsville, Howell,
Masonville, Pembroke & Thompsonville);

EDMONSON COUNTY (Southern fourth, including the Townships of
Chalybeate & Rocky Hill);

MUHLENBERG COUNTY (Southern eighth, including the Townships of
Dunnior, Penrod & Rosewood)

Rates Fringes

TIRONO782-006 08/01/2023

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES
CALDWELL COUNTY (Southwestern two-thirds, including the
Townships of Cedar Bluff, Cider, Claxton, Cobb, Crowtown,
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond &
Princeton);

CHRISTIAN COUNTY (Western third, Excluding the Townships of
Apex, Crofton, Kelly, Mannington, Wynns, Bennettstown, Casky,
Herndon, Hopkinsville, Howell, Masonville, Pembroke &
Thompsonville);



CALDWELL - MCLEAN - OHIO COUNTIES
121GR23D025-STP BRZ

CRITTENDEN COUNTY (Southwestern half, including the Townships
of Crayne, Dycusburg, Frances, Marion, Mexico, Midway,
Sheridan & Told)

Rates Fringes
Ironworkers:
Projects with a total
contract cost of
$20,000,000.00 or above..... $ 34.75 25.52
All Other Work.......ovvvu.. $ 33.01 25.52

* LAB00189-005 07/01/2023

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL & MCCRACKEN COUNTIES

Rates Fringes
Laborers:
GROUP 1......00iiiiinnnnnnns $ 23.96 17.57
GROUP 2....iiiiiiiinnnnnnnns $ 24.21 17.57
GROUP 3. ... iiiiiiinnnnnns $ 24.26 17.57
GROUP 4. ... i iiiiiiennenns $ 24.86 17.57

LABORER CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
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Blasters; Troxler & Concrete Tester if Laborer is Utilized

* LAB00©189-006 07/01/2023

ALLEN, BUTLER, CALDWELL, CHRISTIAN, DAVIESS, EDMONSON, HANCOCK,
HOPKINS, LOGAN, MCLEAN, MUHLENBERG, OHIO, SIMPSON, TODD, TRIGG

& WARREN COUNTIES

Rates Fringes
Laborers:
GROUP 1.....cviiinvinnnnnn. $ 23.96 17.57
GROUP 2......iiiiiinnnnnnnns $ 24.26 17.57
GROUP 3.....iiiiiiinnnnnnnns $ 24.21 17.57
GROUP 4......ciiiiiiinnnnnns $ 24.86 17.57

LABORER CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite

Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

* LABOO561-001 07/01/2023
CRITTENDEN, HENDERSON, UNION & WEBSTER COUNTIES

Rates Fringes
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Laborers:
GROUP 1.....iiiitiiiiinneennnn $ 24.81 17.60
GROUP 2...iiiiiiiiiiinneeennn $ 25.06 17.60
GROUP 3. ..ttt ennenns $ 25.11 17.60
GROUP 4. ...t iiiiiinennenns $ 25.71 17.60

LABORER CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

PAIN@O32-002 09/01/2023

BALLARD COUNTY

Rates Fringes
Painters:
Bridges....covviiiennnenenns $ 36.12 20.97
All Other Work.............. $ 33.82 20.97

Spray, Blast, Steam, High & Hazardous (Including Lead
Abatement) and All Epoxy - $1.00 Premium

PAINOG118-003 06/01/2014

EDMONSON COUNTY:
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Rates Fringes
Painters:
Brush & Roller.............. $ 18.50 11.97
Spray, Sandblast, Power
Tools, Waterblast & Steam
Cleaning......covvveiennnenns $ 19.50 11.97

PAIN@156-006 04/01/2023

DAVIESS, HANCOCK, HENDERSON, MCLEAN, OHIO, UNION & WEBSTER
COUNTIES

Rates Fringes
Painters:
BRIDGES
GROUP 1......00vivivienn. $ 28.45 20.08
GROUP 3......iiiiiinnnnnn. $ 29.45 20.08
GROUP 4......iviiiiiinnnnn. $ 30.70 20.08
ALL OTHER WORK:
GROUP 1......0iviiinnnnnns $ 27.30 20.08
GROUP 2......ciiiiiiinnnnns $ 27.55 20.08
GROUP 3..... . iiiiiiiinnnnn. $ 28.30 20.08
GROUP 4......cciviiviienn.. $ 29.55 20.08

PAINTER CLASSIFICATIONS

GROUP 1 - Brush & Roller

GROUP 2 - Plasterers
GROUP 3 - Spray; Sandblast; Power Tools; Waterblast;
Steamcleaning; Brush & Roller of Mastics, Creosotes, Kwinch

Koate & Coal Tar Epoxy

GROUP 4 - Spray of Mastics, Creosotes, Kwinch Koate & Coal
Tar Epoxy

PAINO500-002 06/01/2023

CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, FULTON,
GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
& TRIGG COUNTIES:

Rates Fringes
Painters:
Bridges.....coviiiiiiinnn. $ 30.00 15.40
All Other Work.............. $ 23.75 15.40

Waterblasting units with 3500 PSI and above - $.50 premium
Spraypainting and all abrasive blasting - $1.00 premium
Work 4@ ft. and above ground level - $1.00 premium

PLUMO184-002 07/01/2023

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
and TRIGG COUNTIES

Contract ID: 235325
Page 212 of 226
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Rates Fringes
PLUM@502-004 08/01/2021
ALLEN, BUTLER, EDMONSON, SIMPSON & WARREN
Rates Fringes
PLUM@633-002 07/01/2022
DAVIESS, HANCOCK, HENDERSON, HOPKINS, LOGAN, MCLEAN,

MUHLENBERG, OHIO, TODD, UNION & WEBSTER COUNTIES:

Rates Fringes

TEAMO@89-003 03/31/2023

ALLEN, BUTLER, EDMONSON, LOGAN, SIMPSON & WARREN COUNTIES

Rates Fringes
Truck drivers:
Zone 1:
Group 1....iiiiiiinnnnnnnns $ 23.22 25.56
GrOUP 2. ivvnernnneennnnnnnn $ 23.40 25.56
GrOUP 3.iiieernnneennnnennn $ 23.48 25.56
GroUp 4. v vvniiinneennnnenns $ 23.50 25.56

GROUP 1 - Greaser; Tire Changer

GROUP 2 - Truck Mechanic; Single Axle Dump; Flat Bed; All
Terrain Vehicles when used to haul materials; Semi Trailer
or Pole Trailer when used to pull building materials and
equipment; Tandem Axle Dump; Driver of Distributors

GROUP 3 - Mixer All Types

GROUP 4 - Winch and A-Frame when used in transporting
materials; Ross Carrier; Fork Lift when used to transport
building materials; Driver on Pavement Breaker; Euclid and
Other Heavy Earth Moving Equipment; Low Boy; Articulator
Cat; Five Axle Vehicle

TEAMO215-003 03/31/2023

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO
& WEBSTER COUNTIES

Rates Fringes
TRUCK DRIVER
Group 1..vvverinnennnnnnenns $ 24.85 25.56
GPOUP 2.t vvvntrenennonnnenns $ 25.54 20.95
GPOUP 3..tiiiieeennnnnnnnnns $ 25.15 25.56

GrOUP 4. v viineienneennnnnnnn $ 25.16 25.56
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GROUP 1: Greaser, Tire Changer
GROUP 2: Truck Mechanic

GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when
used to haul materials; Semi Trailer or Pole Trailer when
used to pull building materials and equipment; Tandem Axle
Dump; Driver of Distributors; Mixer All Types

GROUP 4: Euclid and other heavy earth moving equipment; Low
Boy; Articulator Cat; 5 Axle Vehicle; Winch and A- Frame
when used in transporting materials; Ross Carrier; Fork
Lift when used to transport building materials; Driver on
Pavement Breaker

TEAMO236-001 ©03/31/2023

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL,
MCCRACKEN, TODD & TRIGG COUNTIES

Rates Fringes
TRUCK DRIVER
GPOUP Luuuuunnnnnnnnn. $ 23.22 25.56
GPOUP 2.t ivvnrrenennnnnnenas $ 23.40 25.56
GPOUP 3. iivvnrrnnennonnnenns $ 23.48 25.56
GroUPp 4. vvvniiinennnnnnenns $ 23.50 25.56
GPOUP 5.vviiiiiiiinnnnnnnnns $ 23.50 25.56

GROUP 1: Greaser, Tire Changer
GROUP 2: Truck Mechanic

GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when
used to haul materials; Semi Trailer or Pole Trailer when
used to pull building materials and equipment; Tandem Axle
Dump; Drivers of Distributors

GROUP 4: Euclid and other heavy earth moving equipment; Low
Boy; Articulator Cat; Five Axle Vehicle; Winch and A-Frame
when used in transporting materials; Ross Carrier

GROUP 5: Mixer All Types

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
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like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
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new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hours worked in each classification at the prescribed
hourly base rate.

OVERTIME:

Overtime is to be paid to an employee at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of forty (40) hours in such workweek. Wage
violations or questions should be directed to the designated Engineer or the undersigned.

Director

Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

GOALS FOR MINORITY GOALS FOR FEMALE
PARTICIPATION IN EACH TRADE PARTICIPATION IN EACH TRADE
5.2% 6.9%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-
assisted) performed in the covered area. If the contractor performs construction work in a geographical area located
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject to the goals for both its federally involved
and non-federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications
set forth in 41 CFR 60-4, 3(a), and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall
make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting
the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The Notification of Construction Contract Award Portal (NCAP) is OFCCP’s preferred method for receiving
construction contract award notifications. The NCAP can be found on OFCCP’s website at
https://www.dol.gov/agencies/ofccp/ncap. Users who prefer not to use the portal maintain the option to send their
notifications via mail, email and facsimile to the OFCCP Regional office in which the work will be performed. The
Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for
construction work under the contract resulting from this solicitation. The notification must include: Prime Contract
Number (issued by the federal agency or applicant); Name of Awarding Federal Agency, Applicant or Contractor;
Contracting Officer, Applicant Representative or Contractor Representative Submitting Notification with name, phone
number, email address; Contractor Awarded Contract or Subcontract with name, address, phone number, email address,
EIN, dollar amount of the contract, estimated start date of the contract, estimated completion date of the contract,
geographical area in which the contract is to be performed (state, county’s city (if applicable)).

The notification shall be mailed to:

Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8931
Main Number: 404-893-4545 Fax: 404-893-4546
Regional Director Contact: OFCCP-SE@dol.gov
Construction Award Email: OFCCP-SE-ConstructionAward@dol.gov

4. Asused in this Notice, and in the contract resulting from this solicitation, the "covered area" is Caldwell County.
(Revised: 1/1/2023)
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

GOALS FOR MINORITY GOALS FOR FEMALE
PARTICIPATION IN EACH TRADE PARTICIPATION IN EACH TRADE
3.5% 6.9%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-
assisted) performed in the covered area. If the contractor performs construction work in a geographical area located
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject to the goals for both its federally involved
and non-federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications
set forth in 41 CFR 60-4, 3(a), and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall
make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting
the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The Notification of Construction Contract Award Portal (NCAP) is OFCCP’s preferred method for receiving
construction contract award notifications. The NCAP can be found on OFCCP’s website at
https://www.dol.gov/agencies/ofccp/ncap. Users who prefer not to use the portal maintain the option to send their
notifications via mail, email and facsimile to the OFCCP Regional office in which the work will be performed. The
Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for
construction work under the contract resulting from this solicitation. The notification must include: Prime Contract
Number (issued by the federal agency or applicant); Name of Awarding Federal Agency, Applicant or Contractor;
Contracting Officer, Applicant Representative or Contractor Representative Submitting Notification with name, phone
number, email address; Contractor Awarded Contract or Subcontract with name, address, phone number, email address,
EIN, dollar amount of the contract, estimated start date of the contract, estimated completion date of the contract,
geographical area in which the contract is to be performed (state, county’s city (if applicable)).

The notification shall be mailed to:

Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8931
Main Number: 404-893-4545 Fax: 404-893-4546
Regional Director Contact: OFCCP-SE@dol.gov
Construction Award Email: OFCCP-SE-ConstructionAward@dol.gov

4. Asused in this Notice, and in the contract resulting from this solicitation, the ""covered area'" is McLean County.
(Revised: 1/1/2023)
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

GOALS FOR MINORITY GOALS FOR FEMALE
PARTICIPATION IN EACH TRADE PARTICIPATION IN EACH TRADE
3.5% 6.9%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-
assisted) performed in the covered area. If the contractor performs construction work in a geographical area located
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject to the goals for both its federally involved
and non-federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications
set forth in 41 CFR 60-4, 3(a), and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall
make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting
the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The Notification of Construction Contract Award Portal (NCAP) is OFCCP’s preferred method for receiving
construction contract award notifications. The NCAP can be found on OFCCP’s website at
https://www.dol.gov/agencies/ofccp/ncap. Users who prefer not to use the portal maintain the option to send their
notifications via mail, email and facsimile to the OFCCP Regional office in which the work will be performed. The
Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for
construction work under the contract resulting from this solicitation. The notification must include: Prime Contract
Number (issued by the federal agency or applicant); Name of Awarding Federal Agency, Applicant or Contractor;
Contracting Officer, Applicant Representative or Contractor Representative Submitting Notification with name, phone
number, email address; Contractor Awarded Contract or Subcontract with name, address, phone number, email address,
EIN, dollar amount of the contract, estimated start date of the contract, estimated completion date of the contract,
geographical area in which the contract is to be performed (state, county’s city (if applicable)).

The notification shall be mailed to:

Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8931
Main Number: 404-893-4545 Fax: 404-893-4546
Regional Director Contact: OFCCP-SE@dol.gov
Construction Award Email: OFCCP-SE-ConstructionAward@dol.gov

4. Asused in this Notice, and in the contract resulting from this solicitation, the "covered area" is Ohio County.
(Revised: 1/1/2023)
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PART IV

INSURANCE

Refer to
Kentucky Standard Specifications for Road and Bridge Construction,
current edition
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PART V

BID ITEMS
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PROPOSAL BID ITEMS

235325
Page 1 of 3
Report Date 10/18/23

Section: 0001 - BRIDGE - 017B00024N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 528.00 TON $
0020 00100 ASPHALT SEAL AGGREGATE 7.00 TON $
0030 00103 ASPHALT SEAL COAT 1.00 TON $
0040 00212 CL2 ASPH BASE 1.00D PG64-22 635.00 TON $
0050 00301 CL2 ASPH SURF 0.38D PG64-22 117.00 TON $
0060 00356 ASPHALT MATERIAL FOR TACK 2.00 TON $

DELINEATOR FOR GUARDRAIL BI
0070 01987 DIRECTIONAL WHITE 4.00 EACH $
0080 01990 DELINEATOR FOR BARRIER WALL-B/W 2.00 EACH $
0090 02200 ROADWAY EXCAVATION 1,992.00 CUYD $
0100 02351 GUARDRAIL-STEEL W BEAM-S FACE 100.00 LF $
0110 02360 GUARDRAIL TERMINAL SECTION NO 1 2.00 EACH $
0120 02371 GUARDRAIL END TREATMENT TYPE 7 2.00 EACH $
0130 02429 RIGHT-OF-WAY MONUMENT TYPE 1 8.00 EACH $
0140 02432 WITNESS POST 8.00 EACH $
CLEARING AND GRUBBING

0150 02545 APPROX LESS THAN 1 ACRE 1.00 LS $
0160 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0170 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0180 02726 STAKING 1.00 LS $
0190 02731 REMOVE STRUCTURE 1.00 LS $
0200 03299 ARMORED EDGE FOR CONCRETE 44.00 LF $
0210 06514 PAVE STRIPING-PERM PAINT-4 IN 1,300.00 LF $
0220 08003 FOUNDATION PREPARATION 1.00 LS $
0230 08019 CYCLOPEAN STONE RIP RAP 453.00 TON $
0240 08033 TEST PILES 35.00 LF $
0250 08039 PRE-DRILLING FOR PILES 75.00 LF $
0260 08046 PILES-STEEL HP12X53 116.00 LF $
0270 08094 PILE POINTS-12 IN 5.00 EACH $
0280 08100 CONCRETE-CLASS A 26.00 CUYD $
0290 08104 CONCRETE-CLASS AA 100.00 CUYD $
0300 08151 STEEL REINFORCEMENT-EPOXY COATED 25,843.00 LB $
0310 20550ND SAWCUT PAVEMENT 42.00 LF $
0320 21415ND EROSION CONTROL 1.00 LS $
0330 23378EC CONCRETE SEALING 6,229.00 SQFT $
0340 25028ED RAIL SYSTEM SINGLE SLOPE - 40 IN 199.00 LF $
0350 25078ED THRIE BEAM GUARDRAIL TRANSITION TL-3 4.00 EACH $
0360 26188ED PPC I-BEAM HN 42-61 294.00 LF $

Section: 0002 - BRIDGE - 075B00053N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0370 00001 DGA BASE 451.00 TON $
0380 00020 TRAFFIC BOUND BASE 31.00 TON $
0390 00100 ASPHALT SEAL AGGREGATE 460 TON $
0400 00103 ASPHALT SEAL COAT .60 TON $



CALDWELL - MCLEAN - OHIO COUNTIES
121GR23D025-STP BRZ

235325

LINE
0410
0420

0430
0440
0450
0460
0470
0480
0490

0500
0510
0520
0530
0540
0550
0560
0570
0580
0590
0600
0610
0620
0630
0640
0650
0660
0670
0680
0690
0700

0710
0720

BID CODE

00212
00301

01987
02200
02351
02360
02391
02429
02432

02545
02585
02650
02671
02726
02731
03299
06514
08003
08019
08033
08051
08100
08104
08150
08151
08668
20191ED
21415ND
22883EN
23378EC

24970EC
25017ED

PROPOSAL BID ITEMS

Report Date 10/18/23
ALT DESCRIPTION

CL2 ASPH BASE 1.00D PG64-22
CL2 ASPH SURF 0.38D PG64-22

DELINEATOR FOR GUARDRAIL Bl
DIRECTIONAL WHITE

ROADWAY EXCAVATION
GUARDRAIL-STEEL W BEAM-S FACE
GUARDRAIL TERMINAL SECTION NO 1
GUARDRAIL END TREATMENT TYPE 4A
RIGHT-OF-WAY MONUMENT TYPE 1
WITNESS POST

CLEARING AND GRUBBING
APPROX LESS THAN 1 ACRE

EDGE KEY

MAINTAIN & CONTROL TRAFFIC
PORTABLE CHANGEABLE MESSAGE SIGN
STAKING

REMOVE STRUCTURE

ARMORED EDGE FOR CONCRETE

PAVE STRIPING-PERM PAINT-4 IN
FOUNDATION PREPARATION
CYCLOPEAN STONE RIP RAP

TEST PILES

PILES-STEEL HP14X89
CONCRETE-CLASS A

CONCRETE-CLASS AA

STEEL REINFORCEMENT

STEEL REINFORCEMENT-EPOXY COATED
PRECAST PC BOX BEAM SB17

OBJECT MARKER TY 3

EROSION CONTROL

CONCRETE WEDGE CURB

CONCRETE SEALING

ASPHALT MATERIAL FOR TACK NON-
TRACKING

RAIL SYSTEM SIDE MOUNTED MGS

Section: 0003 - BRIDGE - 092B00136N

LINE
0730
0740
0750
0760
0770
0780
0790
0800
0810
0820

BID CODE

00001
00100
00103
00212
00301
00356
01310
01585
01691
01897

ALT DESCRIPTION

DGA BASE

ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT

CL2 ASPH BASE 1.00D PG64-22
CL2 ASPH SURF 0.38D PG64-22
ASPHALT MATERIAL FOR TACK
REMOVE PIPE

REMOVE DROP BOX INLET
FLUME INLET TYPE 2

ASPHALT WEDGE CURB

QUANTITY
514.00
74.00

6.00
745.00
212.50

2.00

2.00

18.00
18.00

1.00
20.00
1.00
2.00
1.00
1.00
48.00
1,452.00
1.00
386.00
494.00
4,445.00
384.00
242.00
78,333.00
45,566.00
1,069.00
4.00
1.00
213.00
9,942.00

.50
546.00

QUANTITY

582.00
7.00
1.00
735.00
135.00
2.00
99.00
4.00
4.00
78.00

UNIT UNIT PRIC

TON
TON

EACH
CUYD

LF
EACH
EACH
EACH
EACH

LS

LF

LS
EACH
LS

LS

LF

LF

LS
TON
LF

LF
CuYD
CuYD
LB

LB

LF
EACH
LS

LF
SQFT

TON
LF

UNIT UNIT PRIC

TON
TON
TON
TON
TON
TON
LF
EACH
EACH
LF
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CALDWELL - MCLEAN - OHIO COUNTIES
121GR23D025-STP BRZ

235325

LINE
0830
0840
0850
0860

0870
0880
0890
0900
0910
0920
0930
0940
0950
0960
0970
0980
0990
1000
1010
1020
1030
1040
1050
1060
1070
1080
1090
1100
1110

BID CODE
02230
02351
02371
02381

02545
02650
02671
02726
02731
03299
06514
08003
08020
08033
08046
08094
08100
08104
08150
08151
20432ES112
20550ND
21415ND
23378EC
23979EC
23981EC
24640ED
25028ED
25078ED

PROPOSAL BID ITEMS

Report Date 10/18/23
ALT DESCRIPTION

EMBANKMENT IN PLACE
GUARDRAIL-STEEL W BEAM-S FACE
GUARDRAIL END TREATMENT TYPE 7
REMOVE GUARDRAIL

CLEARING AND GRUBBING
APPROX LESS THAN 1 ACRE

MAINTAIN & CONTROL TRAFFIC
PORTABLE CHANGEABLE MESSAGE SIGN
STAKING

REMOVE STRUCTURE

ARMORED EDGE FOR CONCRETE

PAVE STRIPING-PERM PAINT-4 IN
FOUNDATION PREPARATION

CRUSHED AGGREGATE SLOPE PROT
TEST PILES

PILES-STEEL HP12X53

PILE POINTS-12 IN

CONCRETE-CLASS A

CONCRETE-CLASS AA

STEEL REINFORCEMENT

STEEL REINFORCEMENT-EPOXY COATED
REMOVE CRASH CUSHION

SAWCUT PAVEMENT

EROSION CONTROL

CONCRETE SEALING

CRASH CUSHION TY VI CLASS C TL3

PPC I-BEAM TYPE HN 42-49

OBJECT MARKER TYPE 1

RAIL SYSTEM SINGLE SLOPE - 40 IN
THRIE BEAM GUARDRAIL TRANSITION TL-3

Section: 0004 - DEMOBILIZATION &/OR MOBILIZATION

LINE
1120
1130

BID CODE
02568
02569

ALT DESCRIPTION

MOBILIZATION
DEMOBILIZATION

QUANTITY
5,277.00
675.00
2.00
754.00

1.00

1.00

4.00

1.00

1.00
55.00
1,300.00
1.00
207.00
105.00
614.00
28.00
128.60
212.30
12,798.00
69,630.00
2.00
39.00
1.00
14,439.00
2.00
762.70
2.00
386.00
4.00

QUANTITY
1.00
1.00

UNIT UNIT PRIC

CcuYD
LF
EACH
LF

LS
LS
EACH
LS
LS
LF
LF
LS
TON
LF
LF
EACH
CUYD
CUYD
LB
LB
EACH
LF
LS
SQFT
EACH
LF
EACH
LF
EACH

LS
LS
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