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ADMINISTRATIVE DISTRICT - 11
CONTRACT ID - 245335

COUNTY - HARLAN

PCN - BR04801192400
STP BRZ 9030 (447)

US 119 (MP 34.78) ADDRESS DEFICIENCIES OF BRIDGE ON US 119 OVER KY 160 AND LOONEY CREEK
(048B00126N) (MP 34.90), A DISTANCE OF 0.12 MILES.BRIDGE REPAIRS SYP NO. 11-01101.00. 
GEOGRAPHIC COORDINATES LATITUDE 36:58:27.00 LONGITUDE 82:58:41.00
ADT 3,509

PCN - BR04801192401
STP BRZ 9030 (448)

US 119 (MP 27.69) ADDRESS DEFICIENCIES OF US 119 OVER POOR FORK OF CUMBERLAND RIVER
(048B00117N) (MP 27.69), A DISTANCE OF 0.06 MILES.BRIDGE REPAIRS SYP NO. 11-10195.00. 
GEOGRAPHIC COORDINATES LATITUDE 36:56:48.00 LONGITUDE 83:05:55.00
ADT 2,443

121GR24D035 - STP BRZ

COMPLETION DATE(S):
COMPLETED BY 11/30/2025 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 
In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004.  
 
 
BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently 
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an 
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. 
Note: The term Boycott does not include actions taken for bona fide business or economic 
reasons, or actions specifically required by federal or state law.  
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and 
will not for the duration of the contract engage in, in energy company boycotts as defined by 
KRS 41.472.   
 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, 
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) 
years, and pledges to abide by the restrictions set forth in such statute for the duration of the 
contract awarded.  
 
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an 
original, subsequent, or similar contract while employing an executive agency lobbyist who was 
convicted of a crime related to the original, subsequent, or similar contract within five (5) years 
of the conviction of the lobbyist. 
 

October 4, 2023 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

1.0 BUY AMERICA REQUIREMENT. 
 

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as 
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to 
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and 
steel reinforcing bars shall occur in the United States of America, including the application of:  

• Coating,  
• Galvanizing,  
• Painting, and  
• Other coating that protects or enhances the value of steel or iron products.  
  

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, 
and may be used regardless of source in the domestic manufacturing process for steel or iron material:  

• Pig iron,  
• Processed, pelletized, and reduced iron ore material, or  
• Processed alloys.  
  

The Contractor shall submit a certification stating that all manufacturing processes involved with the 
production of steel or iron materials occurred in the United States.  

  
Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of 
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or 
certified mill test reports are required as the basis of acceptance by the Department.  

 
Use foreign materials only under the following conditions:  

  
1) When the materials are not permanently incorporated into the project; or  
2) When the delivered cost of such materials used does not exceed 0.1 percent  
of the total Contract amount or $2,500.00, whichever is greater.  
  

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

2.0 – BUILD AMERICA, BUY AMERICA (BABA) 
 

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement 
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), 
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted 
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials 
used in infrastructure projects funded by federal financial assistance to be produced in the United States. 
Comply with 2 C.F.R § 184. 
 
BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. 
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must 
be produced in the United States and all manufacturing processes, including application of a coating, for 
these materials must occur in the United States. Coating includes all processes that protect or enhance the 
value of the material to which the coating is applied. This requirement does not preclude a minimal use 
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total 
contract amount under the Contract or $2,500.00 whichever is greater.  

 
BABA permits FHWA participation in the Contract only if all “construction materials” as defined in the Act 
are made in the United States. The Buy America preference applies to the following construction materials 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including 
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall.  Contractor will be 
required to use construction materials produced in the United States on this Project. The Contractor shall 
submit a certification stating that all construction materials are certified to be BABA compliant.  
 

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured 
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the 
general applicability waiver for manufactured products. 

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/ 
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format 
below. After submittal, the Contractor is bound by its original certification. 

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof 
to establish that it is in compliance. 
 
At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America 
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable 
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet. 
 
Please refer to the Federal Highway Administration’s Buy America webpage for more information.  
 
Buy America  ‐ Construction Program Guide  ‐ Contract Administration  ‐ Construction  ‐ Federal Highway 
Administration (dot.gov) 
 
 

 
 
 

 
 
 
 

October 26, 2023 Letting 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

 
 
 
 
 
 
 
        BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE 

 
 

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy 
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R § 184. 

 
 
  Date Submitted:  
 
  

  Contractor: ______ 

  

  Signature:  

 

  Printed Name:  
 
 
 

  Title:  

 
 
 
 
 

 
NOTE:  THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT 
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL 
NOTES CONTAINED IN THE PROJECT PROPOSAL. 
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FEDERAL CONTRACT NOTES  
 
 
 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive and 
thus not eligible to be considered for award: 
 

102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
102.09 Proposal Guaranty 

 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Transportation Cabinet, Department of Highways, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded 
full and fair opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual 
orientation, gender identity, veteran status, disability, income- level, or Limited English 
Proficiency (LEP)in consideration for an award. 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
SECOND TIER SUBCONTRACTS 
Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and 
Bridge Construction.   S u b - Contractors fulfilling a disadvantaged business enterprise goal on a project 
may enter into a 2nd tier subcontract with a Non-DBE Subcontractor.  However, in this instance, none of 
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established 
Disadvantaged Goal for the project. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet 
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements 
contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include this 
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet 
deems necessary. 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals for 
this contract. 
 
 
OBLIGATION OF CONTRACTORS [MRA(1] 
Each contractor prequalified to perform work on Cabinet projects shall designate and make known 
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and 
promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to consider 
DBEs for subcontract work as well as for the supply of material and services needed to perform 
this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal has 
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE 
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by 
the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky 
Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify their DBE 
participation on that page. DBEs utilized in achieving the DBE goal must be certified and 
prequalified for the work items at the time the bid is submitted. 
 
 
DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and 
make a recommendation. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 
The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 

proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price 

and total amount of the work to be performed by the individual DBE. The Proposal Line 
Number, Category Number, and the Project Line Number can be found in the “material listing” 
on the Construction Procurement website under the specific letting; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract 
value this represents. DBE participation may be counted as follows; 
a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar 

value of materials to be furnished will be counted toward the goal as follows: 
 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved. A regular dealer must be engaged 
in, as its principal business and in its own name, the sale of products to the public, 
maintain an inventory and own and operate distribution equipment; and 

 The amount of fees or commissions charged by the DBE firms for a bona fide service, 
such as professional, technical, consultant, or managerial services and assistance in the 
procurement of essential personnel, facilities, equipment, materials, supplies, delivery 
of materials and supplies or for furnishing bonds, or insurance, providing such fees or 
commissions are determined to be reasonable and customary. 

b) The dollar value of services provided by DBEs such as quality control testing, equipment 
repair and maintenance, engineering, staking, etc.; 
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose 
participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 
 
AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS 
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 
CONSTRUCTION 
Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be 
required to submit DBE Subcontract Agreement Form, TC 14-36, along with the attached FHWA 
1273 and Certificate of Liability Insurance for each DBE Firm submitted as part of the previously 
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached 
when the DBE subcontractor is a material supplier or broker. 
 
The Certificate of Liability Insurance submitted must meet the requirements outlined in Section 
107.18 of the Standard Specifications for Road and Bridge Construction. 
 
Changes to APPROVED DBE Participation Plans must be approved by the Cabinet. The Cabinet 
may consider extenuating circumstances including, but not limited to, changes in the nature or 
scope of the project, the inability or unwillingness of a DBE to perform the work in accordance 
with the bid, and/or other circumstances beyond the control of the prime contractor. 
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good 
Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to meet the 
contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will 
not be considered in justifying the good faith effort, unless the contractor can show that the 
proposed DBE was solicited prior to the letting date. DBEs utilized in achieving the DBE goal 
must be certified and prequalified for the work items at the time the bid is submitted. One complete 
set (hard copy along with an electronic copy) of this information must be received in the Division 
of Contract Procurement no later than 12:00 noon of the tenth calendar day after receipt of 
notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to 
demonstrate compliance with the factors listed below which the Cabinet considers in judging good 
faith efforts. This documentation may include written subcontractors’ quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform 

DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms 
to meet the contract goal and upon a determination by the Good Faith Committee based upon the 
information submitted that the apparent lowest responsive bidder failed to make sufficient 
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in 
person for administrative reconsideration. The bidder will be notified of the Committee’s decision 
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the 
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of 
a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will have 
the opportunity to present written documentation or argument concerning the issue of whether it 
met the goal or made an adequate good faith effort. The bidder will receive a written decision on 
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal 
or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to the 
United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid 
the contract in the event that the contract is not awarded to the low bidder as the result of a failure 
to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, 
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract 
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall 
constitute a breach of contract and as such the Cabinet reserves the right to exercise all 
administrative remedies at its disposal including, but not limited to the following: 

 Suspension of Prequalification; 
 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven 
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet 
for work performed or materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall not 
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized 
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be 
completed and signed within 7 days of being paid by the Cabinet. 
 
Payment information that needs to be reported includes date the payment is sent to the DBE, check 
number, Contract ID, amount of payment and the check date. Before Final Payment is made on 
this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment 
form and all copies of checks for payments listed above to the following address: 

Office for Civil Rights and Small Business Development  
6th Floor West 200 Mero Street 

Frankfort, KY 40622 

The prime contractor should notify the KYTC Office for Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Melvin Bynes. Mr. Bynes’ current contact information is email address 
– melvin.bynes2@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after 
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers. As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or 
Dahua Technology Company (or any subsidiary or affiliate of such entities) 

 

Revised: 7/21/2023 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO  
PREFERENCE ACT (CPA). 

(REV 12-17-15) (1-16) 
 

SECTION 7 is expanded by the following new Article: 
 

102.10 Cargo Preference Act – Use of United States-flag vessels. 
Pursuant to Title 46CFR Part 381, the Contractor agrees 

• To utilize privately owned United States-flag commercial vessels to ship at 
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading 
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’ 
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph 
1 of this section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts 
issued pursuant to this contract. 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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FOR USE FOR A REHAB OVER A JURISDICTIONAL WATER, 
AND NO PERMIT WAS OBTAINED

SPECIAL NOTE

For Avoiding Stream Impacts to
A Jurisdictional Water

Route Description: __________
County: ___________
Item No.: ________

Bridge No.: _________

No equipment, activity, debris, or construction stormwater 
runoff allowed below Ordinary High Water Mark (as marked 
on the plans).

If there are any questions regarding this note, please contact Danny Peake, 
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 
40601, Phone (502) 564-7250.
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FOR USE FOR A REHAB OVER A JURISDICTIONAL WATER, 
AND NO PERMIT WAS OBTAINED

SPECIAL NOTE

For Avoiding Stream Impacts to
A Jurisdictional Water

Route Description: __________
County: ___________
Item No.: ________

Bridge No.: _________

No equipment, activity, debris, or construction stormwater 
runoff allowed below Ordinary High Water Mark (as marked 
on the plans).

If there are any questions regarding this note, please contact Danny Peake, 
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 
40601, Phone (502) 564-7250.
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SPECIAL NOTE FOR BRIDGE RESTORATION AND WATERPROOFING

WITH CONCRETE OVERLAYS 

I. DESCRIPTION.  Perform all work in accordance with the Kentucky Transportation

Cabinet, Department of Highway�s 2012 Standard Specifications for Road and Bridge

Construction and applicable Supplemental Specifications, the Standard Drawings, this

Note, and the attached detail drawings. Section references are to the Standard

Specifications.

This work consists of the following:

 (1) Furnish all labor, materials, tools, and equipment;

 (2) Machine prep the existing slab for bridge without existing overlays ~ or ~ 

Remove the existing overlay for bridges with overlays

(3) Complete full-depth and partial depth repairs as directed by the Engineer;

 (4) Repair/replace damaged and corroded reinforcing bars; 

(5) Place new concrete overlay and epoxy-sand slurry in accordance with Section 

606; 

(6) Complete asphalt approach pavement; 

(7) Maintain and control traffic; and 

(8) Any other work specified as part of this contract.

All construction will be in accordance with Section 606 unless otherwise specified.

II. MATERIALS.

A. Latex Concrete. See Section 606.03.17.

B. Class �M� Concrete. Use either �M1� or �M2�. See Section 601.

C. Bituminous Asphalt. Use CL2 ASPH SURF 0.38D PG64-22.

D. Epoxy-Sand Slurry. See Section 606.03.10.

III. CONSTRUCTION.

A. For bridges which do not have an existing overlay: 

Machine prep of existing slab. Remove concrete from existing slab to a depth of at 

least ¼� below the existing surface, and remove all patches completely, in accordance 

with the requirements of Section 606.03.03. This work is incidental to pay item 

�Machine Preparation of Slab�

~ or ~

A. For bridges which have an existing overlay: 

Remove Existing Overlay.  In addition to Section 606.03.03, totally remove the 

existing asphalt, concrete, or foreign overlay by grinding or scarifying the deck to a 

depth slightly below or equal to the original bridge slab surface or to the depth as 

shown in the plans.  Machine preparation of the existing slab to a depth of at least ¼� 

below the existing surface is NOT required.  When removal of an existing overlay is a 

pay item, no payment will be allowed for �Machine Preparation of Existing Slab�.  

This work is incidental to the pay item �Removal of Epoxy, Asphalt, or Foreign, 

Overlay� 
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B.  Partial Depth Slab Repair and Latex Overlay. Remove areas determined to be 

unsound by the Engineer via hydrodemolition or via hand held jackhammers weighing 

less than 45lbs in accordance with Section 606.02.10 D. Repair/Replace all damaged or 

severely corroded reinforcing bars prior to partial depth repair operation.

The Department will not measure material removal and will consider this work incidental 

to the bid item �PARTIAL DEPTH PATCHING�. Mix and place Latex Modified 

Concrete Overlay in accordance with Sections 606.03.08 and 606.03.17.

C. Asphalt Approach Pavement. See the the Special Note for Bridge Overlay Approach 

Pavement for Construction, Measurement, and Payment.

D. Surface Texturing. Texture the concrete surface of the overlay in accordance with

Section 609.03.10.

IV.  MEASUREMENT. See Section 606 and the following:

A. Latex Modified Concrete for Overlay. The Department will measure the quantity in 

cubic yards using the theoretical volume.

B. Latex Modified Concrete for Partial Depth Patching and variable thickness of 

Overlay. The Department will measure the quantity in cubic yards by deducting the 

theoretical volume of bridge deck overlay (LMC) from the total volume (as indicated 

by the batch quantity tickets) of Concrete required to obtain the finished grade shown 

on the Plans or established by the Engineer.

C. Removal of Epoxy, Asphalt, or Foreign Overlay.  See Section 606. 

D. Machine Preparation of Slab. See Section 606.

E. Blast Cleaning. See Section 606.

F. Epoxy Sand Slurry. See Section 606. 

G. Steel Reinforcement. The Department will measure any reinforcing steel necessary 

for the partial or full depth patch in pounds, which shall include all labor, equipment, 

and material needed to complete this work.

V. PAYMENT. See Section 606 and the following:

A. Latex Modified Concrete for Overlay. The Department will make payment for the 

Latex Modified Concrete under bid item #08534 �CONCRETE OVERLAY � 

LATEX� for the quantity in cubic yards complete in place.

B. Latex Modified Concrete for Partial Depth Patching and variable thickness of 

Overlay. The Department will make payment for the Partial Depth Patching under 

bid item #24094EC �PARTIAL DEPTH PATCHING�. Payment will be for the 

quantity per cubic yard complete in place.

C. Removal of Epoxy, Asphalt, or Foreign Overlay.  See Section 606. 

D. Machine Preparation of Slab. See Section 606.

E. Blast Cleaning. See Section 606.

F. Epoxy Sand Slurry. See Section 606. 

G. Steel Reinforcement. The Department will make payment for steel reinforcement, if 

necessary, under bid item #08150 �STEEL REINFORCEMENT�. Payment will be at 

the unit price per pound.
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SPECIAL NOTE FOR CLEANING AND PAINTING

I. DESCRIPTION

Perform all work in accordance with the Kentucky Transportation Cabinet, Department of 
Highway�s current Standard Specifications for Road and Bridge Construction and applicable 
Supplemental Specifications, the Standard Drawings, this Note, and the Contract 
Documents. Section references are to the Standard Specifications.  This work consists of the 
following: (1) Furnish all labor, materials, tools and equipment, (2) Cleaning and Painting and 
(3) Any other work specified as part of this contract.

II. MATERIALS AND EQUIPMENT

Contrary to Section 614.02 Section A, the Paint Finish Color shall meet the match existing.

III. CONSTRUCTION

All structural steel shall be cleaned and painted in accordance with the Kentucky Transportation 

Cabinet, Department of Highways Standard Specifications for Road and Bridge Construction 

(current edition) Section 614.  Cleaning and painting shall consist of abrasive blast cleaning and 

painting with a three-coat system.

All structural steel shall be Abrasive Blast Cleaned and Painted. See Section 614.03.09 for 

Abrasive Blast Cleaning and Painting. 

Contrary to Section 614.03.09, Section 5, transport and recycling the Contractor shall send all 

recyclable debris and complete their supplier profile form to the recycler listed below instead of 

the supplier profile form from the Division of Construction�s website given.

The Doe Run Company: Resource Recycling Division

HC1 Box 1395

HWY 10K

Boss, MO  65440

Phone (573) 626-4813

Fax (573) 626-3304

Website www.doerun.com

The contractor will complete the Doe Run Supplier Profile Form and provide copies of it to both 

Doe Run and the Engineer prior to transporting the surface preparation debris. 

A. Weight Limits on Structure

The posted weight limit is 20 tons for Type 1 Truck, 27 tons for Type 2 Truck, 34 tons for Type 

3 Truck, and 40 tons for Type 4 Truck and SUV 5+ Axles. No equipment, materials, vehicles, 
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trailers nor combination of thereof exceeding the posted weight limit shall be placed on or driven 

across the structure until the posting is removed. If the Contractor chooses to stage from the bridge 

deck, he must submit a plan for approval by the KYTC Engineer showing placement and weight 

of all equipment.

B. Bidding Prequalification and Staffing

The cleaning and painting portion of the project shall be completed by a prequalified I18B 

contractor or subcontractor.

The contractor(s) and or subcontractor(s) performing painting operations shall retain staff meeting 

the requirements listed below for the duration of this contract.  Any production work conducted 

while not meeting these requirements shall not be eligible for payment.  The contractor(s) and or 

subcontractor(s) performing painting operations personnel shall have been directly responsible for 

field operations of a structure painting project containing the requirements listed below. 

1.   A structure over a river or having multiple structures (more than three) 

2.   Having specific containment requirements

3.   Maintaining vehicular traffic. 

The projects shall have been completed to the facility owners� satisfaction.   

The Contractor(s) and or Subcontractor(s) performing the other operations required in this 

contract (not paint related) shall be Pre-qualified for appropriate work items.

C. Primer for Steel Repairs 

The primer required for the faying surfaces in the repair specification shall be from the Class I 

paint system listed on the Division of Material�s list of approved products.

D. Damage to Structure

The Contractor shall bear all responsibility and expense for any and all damage to the structure 

during the painting work, even to the removal and replacement of a fallen span, should the fallen 

span result from the Contractors actions.

IV. MEASUREMENT

See Section 614.  The area of structural steel to be cleaned and painted is estimated at 2,800 SF.  

It is the responsibility of the Contractor to verify this estimate and bid appropriately.  No payment 

adjustments will be made if the actual quantity is different than the estimate.

V. PAYMENT

See Section 614.

HARLAN COUNTY
121GR24D035 - STP BRZ

Contract ID:  245335
Page 29 of 148



1

SPECIAL NOTE FOR CONCRETE SEALING

These Notes or designated portions thereof, apply where so indicated on the 

plans, proposals or bidding instruction.

I. DESCRIPTION. Perform all work in accordance with the Department's 

current Standard Specifications, and applicable Supplemental 

Specifications, the attached sketches, and these Notes. Section references 

are to the Standard Specifications.

This work consists of: 

1. Furnish all labor, materials, tools, equipment, and incidental items necessary to 

complete the work.

2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the 

Engineer to sound possible repair areas and for workers to complete the 

construction.

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection 

Crack Repair.

4. Repair delaminated or spalled areas as applicable in accordance with the Special 

Note for Concrete Patching.

5. Apply Ordinary Surface Finish

6. Prepare the surfaces to receive sealing.

7. Apply concrete sealing.

8. Any other work as specified as part of this contract.

II. MATERIALS.

A. Sealer. Use one of the following:

Product Supplier

Protectosil BHN Evonik Industries

Protectosil 300S Evonik Industries

TK-590-40 Tri-Silane 40% TK Products

SW-244-100 Chemical Products Industries, Inc.

TK-590-1 MS Tri-Silane TK Products

MasterProtect H1000 BASF

Aquanil Plus 40 ChemMasters

SIL-ACT ATS-100 Advanced Chemical Technologies

Certivex Penseal BTS 100% Vexcon

Pentreat 244-40 W.R. Meadows

Aquanil Plus 40A ChemMasters

11-1101   Harlan   048B00126N

HARLAN COUNTY
121GR24D035 - STP BRZ

Contract ID:  245335
Page 30 of 148



2

B. Coverage Rate:  Follow all manufacturers recommendations for coverage rates 

except the application rate must not exceed the square footage coverage rate per 

gallon of sealer as given in the chart below.  If the manufacturer recommends a 

coverage rate greater than given in the table below, apply sealer at the rate given 

in the table below for the chosen sealers silane percentage. 

% Silane

Coverage 

rate 

(ft2/gallon)

100 300

40 120

20 60

III. CONSTRUCTION.

A. Perform Concrete Repairs.  Repair concrete surface in accordance with the 

Special Note for Epoxy Injection Crack Repair and/or the Special Note for 

Concrete Patching Repair if included in the contract documents. 

B. Curing Compound. Contrary to Section 609.03.12 of the specifications, curing 

compound is not to be used on the deck due to potentially causing issues with the 

concrete sealer.  During the deck pour, finishing, and tining operations the Class 

AA concrete shall be kept continuously moist with the use of a mister until burlap 

or curing blankets are applied to the surface.  At no point should water be pooling 

or running off the surface or the surface of the concrete be allowed to become dry.  

After the burlap or curing blankets are installed, cure in accordance with the 

specifications.  Include all costs in the unit price bid for Class AA concrete.  

Failure to properly cure the concrete in accordance with this note and the 

specifications may result in weakened or cracked concrete.  If the concrete is 

weakened or cracked due to improper curing, the contractor will be responsible 

for providing alternates to fix the issues to the Engineer for review and the 

contractor will be solely responsible for all costs to do so, up to complete 

replacement.  Do not begin any construction on fixing any issues without approval 

of the Engineer. 

C. Apply Ordinary Surface Finish.  In addition to new concrete, areas receiving 

epoxy injection, concrete patching, and other surface imperfections, including 

areas of minor cracking, should receive Ordinary Surface Finish in accordance 

with Section 601.03.18 of the Standard Specifications.   Existing structural items 

not newly placed, patched, or repaired may be exempt from Ordinary Surface 

Finish. Use mortar of the same cement and fine aggregate as the concrete patching, 

or as directed by the Engineer.  Payment will be incidental to Concrete Sealing.  

Finish surface of bridge decks in accordance with Section 609 of the Standard 

Specifications.  

D. Areas to Receive Concrete Sealing:

1. Every exposed surface above a point 6� below ground or fill line of 

abutments, wing walls, end bent and pier caps, pedestals, back walls, 

columns, and exposed footings.  
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2. All exposed surfaces of concrete deck, barrier walls, parapets, curbs, and 

plinths. 

3. Prestressed Concrete I-Girders, Concrete Beams, and Spread Prestressed 

Concrete Box Beams: The underneath surfaces of slab overhangs outside of 

exterior concrete girders and to the exterior side and bottom of exterior 

concrete girders and beams.  

4. Adjacent Prestressed Concrete Composite Box Beams: Full length of the 

exterior face of all exterior beams from the top of the box beam to 1�-0� 

underneath the beams.

5. Prestressed Non-Composite Box Beams: All faces of all beams, excluding 

surfaces to be covered with a waterproofing membrane.  Take care to ensure 

that the grout pockets are not sealed.

6. If the contract documents include the Special Note for Concrete Coating, do 

not apply concrete sealer to the areas where Concrete Coating is specified.  

E. Cleaning the Concrete Surfaces to be sealed. Dry clean the concrete to 

remove all loose debris. Remove all visible hydrocarbons from the surface 

with detergent approved by the manufacturer of the deck sealant. Pressure 

wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure 

gauges at each wand to verify pressure. Use 30° fan tip or as 

recommended by the manufacturer of the sealant. Hold pressure washing 

wand a minimum of 45° from the surfaces with a maximum stand-off 

distance of 12 inches.

F. Sealing the Concrete. Allow new concrete to cure a minimum 28 days 

prior to application of sealer. Monitor weather conditions prior to sealer 

application. Refer to manufacturer�s recommendations for proper ambient 

conditions. Do not apply sealer if precipitation is anticipated within the 

time stated by the manufacturer. Allow the concrete to dry 24 hours 

(after washing or rain event) before sealer application. The bridge deck can 

be reopened to traffic while drying. Sealer must be applied within 48 

hours of washing or the concrete must be rewashed. Divide the concrete 

into predefined areas of specific square footage to aid in determining 

usage. Comply with manufacturer�s usage recommendation. Using a low-

pressure pump, apply sealer and spread evenly with broom or squeegee; 

do not allow pooling to remain. When each predefined area is complete, 

measure the amount of sealer used to verify proper usage. After sealing, 

follow manufacturer�s recommended cure time before opening to traffic. On 

vertical surfaces, apply the sealer in a flooding application from the bottom 

up, so the material runs down 6 to 8 inches below the spray pattern.

G. Inspection: Monitor all aspects of the project to assure compliance to this 

specification. Observe and document general conditions during the entirety of 

the project. Verify that each phase of work has been satisfactorily completed 

prior to beginning the next phase. Phases are described as follows:

1. Dry cleaning to remove loose debris, verify and document:

a. All debris has been removed and disposed of properly.  

2. Removal of hydrocarbons, verify and document:
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a. The manufacturer�s recommended detergent is used for removal.

b. Hydrocarbons have been satisfactorily removed.

3. Pressure washing, verify and document:

a. Washing pressure at the wand.

b. Tip size used.

c. Wash angle and stand-off distance.

d. The concrete is satisfactorily cleaned.

4. Sealer application, verify and document:

a. Proper cure time for new concrete.

b. Concrete surface is dry.

c. Document time since washed.

d. Was the bridge deck opened to traffic after washing?

e. Document ambient temperature, surface temperature, relative humidity, 

and dew point.

f. Application and distribution method.

g. Coverage to be complete and even.

h. Material is not allowed to remain pooled.

i. Monitor material usage.

j. No traffic on the bridge decks until proper cure time is allowed.

IV. MEASUREMENT

A. Concrete Sealing. The Department will measure the quantity per square feet 

of each area sealed.

V. PAYMENT

A. Concrete Sealing. Payment at the contract unit price per square feet is full 

compensation for the following: (1) Furnish all labor, materials, tools, and 

equipment; (2) Cleaning; (3) Sealing; (4) Maintain & control traffic; and, (5) 

Any other work specified as part of this contract.
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SPECIAL NOTE FOR JACK AND SUPPORT BRIDGE SPAN

I. DESCRIPTION. Perform all work in accordance with the Kentucky Transportation 

Cabinet, Department of Highways current Standard Specifications for Road and Bridge 

Construction and applicable Supplemental Specifications, the Standard Drawings, this 

Note, and the attached detail drawing(s). Section references are to the Standard 

Specifications.

This work consists of the following: (1) Furnish all labor, materials, tools, and equipment; 

(2) Submit for review jacking plans, procedures, drawings, and details prepared by a 

Professional Engineer licensed to practice in the Commonwealth of Kentucky; (3) Jack the 

portion as shown on the detail drawings and provide temporary supports for the duration 

of the remaining work; (4) Remove jacking and temporary supports when no longer 

required; (5) Maintain and control traffic; and (6) Any other work specified as part of this 

contract.

II. CONSTRUCTION.

A. Working Drawings. Prior to preparation of jacking plans and working drawings, verify 

conditions and dimensions in the field as necessary to  perform the work. Submit 

jacking plans, working drawings and design calculations for the jacking and temporary 

supports for review to the Engineer. Such plans, drawings, and design calculations shall 

be prepared, sealed, and signed by an engineer who is licensed to practice in the 

Commonwealth of Kentucky. The content, number of sets of drawings, design 

calculations and times for review for temporary supports shall conform to the 

requirements in the Standard Specifications for falsework working drawings. 

The jacking plan is to provide for a jacking scheme that will limit the load in the jacks 

to specified loads plus or minus 5%. Jacks are to be sized to provide a safe working 

load of 200% of proposed jacking or working load listed. In addition to a minimum 

horizontal force of 2% of the dead load reaction of the structure, the jacking plan is to 

include provisions for resisting horizontal loads that may occur caused by the jacking 

operations and clearly show methods to resist those loads. The jacking plan is to take 

into consideration the longitudinal movement of the centerline of bearings as the 

superstructure is raised. 

The jacking locations and loads, if shown on the detail drawings, may be revised by the 

contractor. If not shown on the detail drawings, the contractor shall select jacking 

locations and/or loads consistent with their proposed jacking plans and procedures. 

Show jacking loads and jack locations required by the jacking method on the jacking 

and supporting plan submitted for review. 

The contractor is permitted to temporarily remove existing bracing as necessary and to 

replace said bracing with contractor provided jacking frames, to install contractor 

provided jacking stiffeners, or otherwise modify the structure, as necessary to 

implement their jacking plan, with the written approval of the Engineer. If loads are 

transferred to or if the spans are supported at locations other than those already having 

appropriate stiffeners or as shown in the detail drawings, the contractor shall provide 

steel plate or angle jacking stiffeners designed by a Professional Engineer which meet 
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current AASHTO requirements for bearing stiffeners and which may remain in place 

at the conclusion of the construction. Jacking stiffeners may be welded or bolted to the 

beam webs but must be milled to bear on the top flange at the piers and may be close 

fit and welded to the flange at other locations. Jacking schemes which require 

modifications to the structure shall be considered permanent and shall remain in the 

structure unless otherwise shown in the contract documents or directed by the Engineer. 

All steel which will remain in the finished structure shall be painted in accordance with 

the Specifications and notes excepting that paint coats may be shop applied.

B. Jacking and Temporary Support. Perform the jacking operation in such a way that 

the vertical position of the members supported by the bearings will remain in 

approximately the same relative position throughout the jacking operation. A maximum 

of 1/8 inch relative difference in position is allowed in a lift between any of the jacks 

and between jacked and un-jacked girders. 

Remove the traffic on the portion of the structure to be jacked at all times unless 

otherwise approved by the Engineer. Provide jacks with ability to provide a locking 

nut system to retain the loads without relying on maintaining the hydraulic pressure 

for the entire time that the load is engaged. Provide a redundant system of supports 

during the entire jacking operation for backup should any of the jacks fail. The 

redundant system shall include stacks of steel plates or other steel sections added as 

necessary to maintain the redundant supports at each jack location within ¼ inch of 

the jacking sill or corbels.

Equip each jack with either a pressure gauge or a load cell for determining the jacking 

force. Pressure gauges shall have an accurately reading dial at least 6� in diameter. Each 

jack shall be calibrated by a private laboratory within 6 months prior to use. Calibrate 

each jack and its gauge as a unit with the cylinder extension in the approximate position 

that it will be in at final jacking force and shall be accompanied by a certified calibration 

chart. Calibrate load cells and provide an indicator by which the jacking force is 

determined.

A force equal to the initial jacking load or the dead load shown on the plans shall be 

applied to the structure by the temporary support system and the force held until all 

initial compression and settlement of the system is complete. The structure shall then 

be lifted by the jacks to the final position and the force held until the temporary support 

system is installed and the system is stable, before remaining work at the location being 

supported is begun.

Jacking operations shall be carefully controlled and monitored to ensure that the jacking 

loads are applied in a manner to prevent distortion and excessive stresses that would 

damage the structure. The superstructure shall be jacked as necessary to maintain the 

total vertical displacements at control points to less than 1/8� from the elevations 

recorded prior to jacking plus the desired jacking height as shown on the plans or as 

modified by the Engineer. For bearing replacements and when no other desired jacking 

height is shown in the plans, detail drawings, or notes, the superstructure shall be jacked 

only as necessary to facilitate removal and replacement of the bearings and in no case 

more than 1/8� if traffic is to remain on the structure during the work. Jacking all girders 

simultaneously is not necessary.
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Should unanticipated displacements, cracking or other damage occur, the construction 

shall be discontinued until corrective measures satisfactory to the Engineer are 

performed. Damage to the structure as a result of the Contractor's operations shall be 

repaired by the Contractor at no expense to the Department.

Following completion of the reconstruction, the monitored control points shall not 

deviate from the vertical position by more than 1/8� from the initial survey elevations 

or the elevations as modified by the Engineer or detail drawing(s).

IV MEASUREMENT.

A. Jack and Support Bridge Span. The Department will not measure the quantity. Any 

and all jacking operations required are to be included in the lump sum bid for �Jack and 

Support Bridge Span�.

V. PAYMENT.

A. Jack and Support Bridge Span. Payment at the contract lump sum price is for all 

labor, materials, manufactured assemblies, furnishing and operating jacks, plates, 

jacking stiffeners, jacking beams, painting, etc. and all incidental items necessary to 

complete the work for this bridge in accordance with this Note, the Standard 

Specifications, and as shown on the attached detail drawing(s) or as directed by the 

Engineer.
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SPECIAL NOTE FOR STRUCTURAL STEEL REPAIR

I. DESCRIPTION

Perform all work in accordance with the Kentucky Transportation Cabinet, Department of 

Highway�s current Standard Specifications for Road and Bridge Construction and applicable 

Supplemental Specifications, the Standard Drawings, this Note, and the attached detail 

drawing(s). Section references are to the Standard Specifications.

This work consists of the following:

(1) Furnish all labor, materials, tools, and equipment.

(2) Remove existing materials.

(3) Replace steel in accordance with the attached detail drawings.

(4) Any other work specified as part of this contract.

II. MATERIALS

A. Structural Steel. Use AASHTO M270 (ASTM A709) Grade 50.

a. Repair A � All steel shall meet the longitudinal Charpy V-notch toughness test 

for non-fracture critical components Zone 2. Sampling and testing procedures 

shall be in accordance with AASHTO T243, current edition, utilizing (H) 

frequency testing.

b. Repair E � All steel shall meet the longitudinal Charpy V-notch toughness test 

for fracture critical components Zone 2. Sampling and testing procedures shall 

be in accordance with AASHTO T243, current edition, utilizing (H) frequency 

testing.

B. Weld Material. See Section 813.10. All welds shall be E70XX.

C. High Strength Bolts, Nuts, and Washers. Ensure all bolted connections are ASTM 

F3125 Grade A325 high strength bolts, nuts, washers, and Direct Tension Indicators 

(DTI�s). All bolts, nuts, washers, and DTI�s to be mechanically galvanized in 

accordance with AASHTO M298, Class 50 (ASTM B695-04, Class 50). Provide 

beveled washers as needed for bolts through steel members with sloped faces (e.g., 

channel flanges, angles, etc.). All high strength bolted connections are to be installed 

using �Direct Tension Indicators� (DTIs) in accordance with the Standard 

Specifications and ASTM F959. Installation details of the DTIs shall be shown on the 

Shop Plans.

III. CONSTRUCTION

A. Dimensions. The Contractor shall verify dimensions, including thickness of parts, 

with field measurements prior to ordering materials or fabricating steelwork.

B. Remove Existing Materials. Remove existing materials as shown on the attached 

detail drawings. Removal shall occur in a manner that does not damage adjacent 

structural steel. This may include mechanical removal or other methods approved by 

the Engineer. Use of cutting torches will not be permitted. Dispose of all removed
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material completely away from the job site. This work will be incidental to the 

contract unit price for the applicable steel repair bid item.

C. Field Prepare Existing Surfaces. Clean surfaces of existing steel where new steel is 

to be installed until free of all corrosion, debris and deleterious substances. Apply a 

prime coat as specified in accordance with Section 607 of the Specifications. The 

level of cleaning shall be to an SSPC-SP 15 (commercial grade power tool cleaning). 

All power tools shall be equipped with vacuum shrouds and fitted with HEPA filters 

at their exhausts. Maintain and operate all vacuum shrouded power tools to collect 

generated debris.

D. Install New Materials. Install new materials as necessary to complete the repair. 

When rivets are removed, they shall be replaced with high-strength bolts installed 

with �direct tension indicators� (DTI�s) in accordance with the Standard 

Specifications and ASTM F959 Type 325. A DTI shall be placed under each bolt 

head with tightening from the nut end. Bolt diameters shall match diameter of 

existing rivets (existing rivets are anticipated to be 5/8� diameter in the truss railing 

and ¾� diameter elsewhere; all rivet sizes should be field verified) and bolt holes 

shall be 1/16� greater than the bolt diameter. Rivet holes can be reamed as necessary 

to increase the size to 1/16� greater than the bolt diameter. Any holes in steel 

members that are not specified to receive any other connected part shall be filled with 

a high strength bold that is tensioned per the Specifications. Bolt threads shall be 

excluded from the shear plane in all connections. Unless otherwise noted in the 

attached drawings, members shall be replaced to match their original cross-sectional 

dimensions, size, length, and geometry with the following allowable exceptions:

a. The contractor may increase the thickness of plates and angles that are 

currently 3/16� or 5/16�, up 1/16� in thickness, to facilitate material ordering, 

provided that the revised thickness can fit within the existing geometry.

E. Prohibited Field Welding. No welding of any nature shall be performed on the 

bridge except as shown on the attached drawings without the written consent of the 

Director, Division of Bridge Design, and then only in the manner and at the locations 

designated in the authorization.

F. Damage to the Structure. The Contractor shall bear full responsibility and expense 

for all damage to the structure, should such damage result from the Contractor's 

actions.

G. Painting. All new steel shall receive shop surface preparation and shop applied 

prime coating as specified in accordance with Section 607. Necessary touch up/repair 

of the shop applied prime coat on the new steel may be performed in the field. 

Intermediate and finish coatings shall be field applied. Following completion of the 

replacement, paint any new steel in accordance with Section 607.03.23 �Cleaning and 

Painting�. Apply field coatings to new steel and steel to be overcoated in accordance 

with Section 614. Paint color shall match existing.

H.Welding Specifications. All welding and welding materials shall conform to "Joint 

Specification ANSI/AASHTO/AWS D1.5M-D1.5-2008 Bridge Welding Code". 

Modification and additions as stated on the plans. Welding procedures shall be submitted 

to the Engineer and approved prior to the start of fabrication and retrofit. The cost of 

welding, welding materials, straightening, altering, and burning new or existing steel shall 

be included in the unit price bid for the appropriate item.
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SPECIAL NOTE FOR CONCRETE COATING 
 
I. DESCRIPTION 

 
Perform all work in accordance with the Kentucky Transportation Cabinet, Department of 
Highways current Standard Specifications for Road and Bridge Construction and applicable 
Supplemental Specifications, the Standard Drawings, this Note, and the Contract Documents. 
Section references are to the Standard Specifications. 

 
This work consists of the following: 

1. Furnish all labor, materials, tools, equipment, and incidental items necessary to complete 
the work. 

2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the Engineer 
to sound possible repair areas and for workers to complete the construction. 

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection 
Crack Repair. 

4. Repair delaminated or spalled areas as applicable in accordance with the Special Note for 
Concrete Patching. 

5. Apply Ordinary Surface Finish 
6. Prepare the surfaces to receive coating. 
7. Apply concrete coating. 
8. Any other work as specified as part of this contract. 

 
II. MATERIALS 
Concrete Coatings 
See The Division of Material’s list of approved materials for concrete coatings and Section 821. 

 
The finish product shall be opaque and satin or semi-gloss. The contractor must apply sufficient 
coats as required to achieve this goal. The finish coat shall be gray and will meet the following 
values: 

Fed. Standard 595B No. L*  a*  b* 
Gray X6492  74.94 -1.54 3.92 

 
Furnish to the Engineer copies of the manufacturer’s technical data sheets, installation 
guidelines, material safety data sheets, and other pertinent data at least two (2) days prior to 
beginning the work. 

III. CONSTRUCTION 
A. Perform Concrete Repairs. Repair concrete surface in accordance with the Special 

Note for Epoxy Injection Crack Repair and/or the Special Note for Concrete Patching 
Repair if included in the contract documents. 
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B. Apply Ordinary Surface Finish. In addition to new concrete, areas receiving epoxy 
injection, concrete patching, and other surface imperfections, including areas of minor 
cracking, should receive Ordinary Surface Finish in accordance with Section 
601.03.18 of the Standard Specifications. Use mortar of the same cement and fine 
aggregate as the concrete patching, or as directed by the Engineer. Payment will be 
incidental to Concrete Sealing. 

C. Areas to Receive Concrete Coating: 
1. Substructure Units under open, closed, and/or sealed transverse deck joints: 

Every exposed surface above a point 6” below ground or fill line of 
abutments, wing walls, end bent and pier caps, pedestals, back walls, columns, 
and exposed footings. 

2. Other areas of the bridge as specified in the drawings. 
D. Prepare Concrete Surfaces for Repair. All areas specified shall be pressure washed. 

Equip the pressure washers with calibrated gages and pressure regulators to ascertain 
and regulate water pressure. All equipment for pressure washing shall be operated at a 
minimum pressure of up 3,500 to 4,500 psi with 0 degree spinner tip and/or fan tips as 
determined by the engineer at the working location with a minimum flow rate of 3.5 
gal/minute provided that these pressures do not damage any components of the 
structure. Pressure and flow rates shall be reduced to a level satisfactory to the Engineer 
should any damage occur due to power washing procedures. The washing wand must 
be approximately perpendicular to the washed surface and within a maximum of 12 
inches of the surface. Wand extensions greater than 36 inches will be subject to 
Division of Construction approval. Pressure washing of any bridge element will 
proceed from top of wash area to bottom of wash area. Perform all pressure washing at 
temperatures above 40 degrees Fahrenheit. 

E. Apply Concrete Coating. All areas specified shall have concrete coating applied to as 
specified after debris removal and power washing. New concrete shall be allowed to 
properly cure in accordance with the manufacturer’s recommendations prior to 
application. Use compressed air to remove any loose debris from the surfaces that are 
to be coated after power washing. All coatings shall be applied within manufacturers 
recommended dry film thickness range. Comply with KYTC “Standard Specifications 
for Road and Bridge Construction” Section 614.03.02 and coatings supplier 
recommended conditions for application. Allow the surfaces to be coated to dry a 
minimum of 24 hours before any coating is applied. The coating must be applied with 
72 hours of pressure washing. The coating must be applied to a clean and dry surface. 
All coating application shall be executed using brushes, rollers, etc. No spray 
application will be permitted. The Department requires acceptance testing of samples 
obtained on a per-lot basis per-shipment. The Division of Materials shall perform acceptance 
testing. Test samples shall be taken at the Contractor’s paint storage site. Department personnel 
shall perform sampling. Allow (10) working days for testing and approval of the sampled paint. 
It is the Contractor’s responsibility to maintain an adequate inventory of approved paint. The 
Department shall assume no responsibility for lost work due to rejection of paint or approved 
paint subsequently found to be defective during the application process. Perform all concrete 
coating application at temperatures above 40 degrees Fahrenheit or in accordance with 
manufactures specifications. 
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IV. MEASUREMENT 
The Department will measure the quantity as lump sum. The Department will not measure 
preparation of the site for the Engineer’s access or removal and reapplication of coatings that do 
not satisfy the Engineer’s approval for payment and will consider them incidental to “Concrete 
Coating”. 

 
V. PAYMENT. 
The Department will make payment for the completed and accepted quantities of concrete coating 
under the following: 

 
Code Pay Item Pay Unit 

24982EC Concrete Coating Lump Sum 
 
The plans may show an estimate quantity in square feet. The Department will consider payment 
as full compensation for all work required as described in this note. 
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SPECIAL NOTE FOR CONCRETE PATCHING REPAIR 
 

These Notes or designated portions thereof, apply where so indicated on the plans, 
proposals or bidding instruction. 

 

I. DESCRIPTION. Perform all work in accordance with the Department's current Standard 
Specifications for Roads and Bridges, and applicable Supplemental Specifications, the 
attached sketches, and these Notes.  Section references are to the Standard Specifications. 

This work consists of:  (1) Furnish all labor, materials, tools, and equipment; (2) Remove 
existing spalled/delaminated concrete; (3) Prepare the existing surface for concrete 
patching; (4) Place hook fasteners and welded wire fabric over surfaces to be repaired 
(where applicable); (5) Apply concrete patching as specified by this note and as shown on 
the attached detail drawings; (6) Finish and cure the new Concrete Patches; (7) Maintain 
& control traffic; and, (8) Any other work specified as part of this contract. 

 

II. MATERIALS. 

A. Self-Consolidating Concrete.  Refer to list of approved materials or Kentucky 
Product Evaluation List.     

B. Vertical and Overhead Patch Material.  From approved KYTC Division of 
Materials List. 

C. Steel Reinforcement.  Use Grade 60.  See Section 602 
D. Welded Steel Wire Fabric (WWF).  Conform to Section 811 
E. Hook Fasteners.  Use commercial grade galvanized hook fasteners.  Minimum 

3/16” diameter. 
 

III. CONSTRUCTION. 

A. Concrete Removal and Preparation.  The Contractor, as directed by the 
Engineer shall locate and remove all loose, spalled, deteriorated and delaminated 
concrete.  Sounding shall be used to locate delaminated areas.  Care shall be 
exercised not to damage areas of sound concrete or reinforcing steel during 
concrete removal operations.  Concrete removal shall be in accordance with a 
sequence approved by the Engineer. 

 Concrete removal shall be accomplished by chipping with hand picks, chisels or 
light duty pneumatic or electric chipping hammers (not to exceed 15 lbs.).  
Remove all deteriorated loose concrete a minimum depth of ¾” behind bar, and at 
least ¼” greater than the largest size of aggregate in the repair mix.,   Care shall 
be taken to not damage bond to adjacent non-exposed reinforcing steel during 
concrete removal processes.  Unless specifically directed by the Engineer, depth 
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of removal shall not exceed 6 inches.  The outer edges of all chipped areas shall 
be saw cut to a minimum depth of 1 inch to prevent featheredging unless 
otherwise approved by the Engineer.   

The perimeter of all areas where concrete is removed shall be sawcut at a 90° 
angle.    

 After all deteriorated concrete has been removed; the repair surface to receive 
concrete patching shall be prepared by abrasive blast cleaning or water blast 
cleaning (greater than 5,000 psi).  Abrasive blast cleaning shall remove all 
fractured surface concrete and all traces of any unsound material or contaminants 
such as oil, grease, dirt, slurry, or any materials which could interfere with the 
bond of freshly placed concrete.  The abrasive blast cleaning shall produce a 
Concrete Surface Profile (CSP) of a 6 or greater as per the current guidelines 
established by the International Concrete Repair Institute (ICRI), Technical 
Guideline 310.2R-2013. 

 The Contractor shall dispose all removed material in an approved site. 

 

B.  Steel Reinforcement.  All corroded reinforcing steel exposed during concrete 
removal shall have corrosion products removed by abrasive grit blasting or wire 
brush whichever is more appropriate. Furnish for replacement, as directed by the 
Engineer, additional linear feet of steel reinforcing bars ½” diameter by 20-foot 
lengths.  Place these bars in areas deemed by the Engineer to require additional 
reinforcement.  Field cutting and bending is permitted.   Deliver unused bars to 
the nearest County Maintenance Barn.   

 Reinforcing steel displaying deep pitting or loss of more than 20 percent of cross-
sectional area shall be removed and replaced.  Reinforcement shall be placed such 
that the minimum spacing around each bar is three times the maximum aggregate 
size to allow for proper encapsulation with concrete patching. 

 Intersecting reinforcing bars shall be tightly secured to each other using tie wire 
and adequately supported to minimize movement during concrete placement. 

  

C. Concrete Repairs.  Place and finish the new concrete for the patching area in 
accordance with the manufacturer’s recommendations, as shown on the attached 
detail drawings, and as directed by the Engineer.  For repairs greater than 1 square 
foot in surface area, the contractor must use self-consolidating repairs and use a 
form-and-pour technique (hand application is not allowed).  Vertical and 
Overhead Patching material may be applied by hand troweling for repairs less 
than one square foot.  The Engineer shall approve the Contractor’s method of 
placing and consolidating the concrete prior to the beginning of this operation. 
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D. Curing. On completion of finishing operation, patching concrete shall 
immediately be prevented from drying out and cracking by fogging, wetting, 
and/or any appropriate method approved by the Engineer. Curing shall continue 
for the duration recommended by the product manufacturer.  

 

F. Quality Control/Testing. After completion of the curing, tensile bond testing 
shall be performed.  The testing shall be in accordance with ICRI Technical 
Guideline 210.3R and ASTM C1583/C1583M.  Up to one location per 
substructure unit and one location per span shall be performed, as directed by the 
Engineer.  Repair of the test areas is to follow the guidance in this note.  No 
additional payment will be made for testing or for the repair of testing locations.   

 

Each Contractor submitting a bid for this work shall make a thorough inspection of the site prior to 
submitting his bid and shall thoroughly familiarize himself with existing conditions so that the work 
can be expeditiously performed after a contract is awarded.  Submission of a bid will be considered 
evidence of this inspection having been made.  Any claims resulting from site conditions will not be 
honored by the Department.  Quantities given are approximate.  The quantity for “Concrete 
Patching Repair” shall be bid with the contingency that quantities may be increased, decreased, 
or eliminated by the Engineer.  Dispose of all removed material entirely away from the job site 
as approved by the Engineer.  This work is incidental to the contract unit price for “Concrete 
Patching Repair”. 

 

IV. MEASUREMENT 
A.   Concrete Patching Repair.  The Department will measure the quantity per 

square feet of each area restored.  Double payment will not be made on both faces of 
corner repairs. 

B.   Steel Reinforcement.  See Section 602.  Steel reinforcement will not be 
measured for payment but shall be considered incidental to “Concrete Patching 
Repair”. 

V. PAYMENT 

A. Concrete Patching Repair.  Payment at the contract unit price per square feet is 
full compensation for the following: (1) Furnish all labor, materials, tools, 
equipment; (2) preparation of specified areas including removing and disposing of 
specified existing materials; (3) place, finish and cure new concrete patches; and 
(4) all incidentals necessary to complete the work as specified by this note and as 
shown on the attached detail drawings. 

B. Steel Reinforcement.  See Section 602. 
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The Department will consider payment as full compensation for all work required by 
these notes and detail drawings. 
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SPECIAL NOTE FOR CSX COORDINATION AND RIGHT OF ENTRY 

Coordination with CSX Railroad was started with the submission of a non-environmental right of entry 

application on September 19, 2023. The contractor shall be responsible for completing the process for 

gaining temporary right of entry per email received from Drew Hannon of CSX on September 19, 2023. 

 

Per email, contractor shall review and return the following information to CSX so that the project can be 

scheduled: 

• Agreement: Please arrange for the execution and return to Drew Hannan of CSX 

(Drew_Hannon@csx.com) (E-mail PDF is acceptable) 

• Statement of Fees: Please provide payment of the fees summarized. (Credit Card Form is 

attached if this is the preferred method of payment) 

• Insurance: Return the following insurance information so the agreement can be processed 

quickly. 

1. Commercial General Liability (CGL): List CSXT as additional insured on the CGL, 

automobile, and umbrella/excess liability. Include the waiver of subrogation under the 

Workers’ Compensation on the General Liability Insurance Certificate (see Section 3 of 

the Agreement and attached Sample CGL). 
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Mackell, Drew

From: res_admin@csx.com

Sent: Tuesday, September 19, 2023 10:21 AM

To: Mackell, Drew

Subject: Confirmation of Application Receipt, Non-Environmental Right of Entry Application - 

Tracking Number: 1069104

  
[EXTERNAL EMAIL] This email originated outside of Lochner. **NEVER CLICK or OPEN** unexpected 

links or attachments. **NEVER** provide User ID or Password. If this email seems suspicious, forward 

the email to spam @ hwlochner.com for inspection. 

 

**Do not reply to this email** 

CSX Property Services has received an application for processing.  

Your application has been assigned Tracking Number: 1069104 and will be reviewed in the order it was received. Please 

reference the tracking number on all correspondence and/or payments. Please visit the CSX Property Portal to view the 

status of your application or to contact CSX.  

 

Application Details: 

Tracking Number  1069104  

Submittal Date  September 19, 2023  

Legal Company Name  Kentucky Transportation Cabinet District 11 

Project Location  Cumberland, Harlan, KY  

Customer Reference Number  11-1101.00/048B00026N  

Requested By  Andrew Mackell  

The average time to process applications for non-environmental rights of entry is 30 days for complete submittals 

(additional time will be needed for variance requests). This is the average time it will take CSX Property Services to send 

you an agreement for signature. Missing information or failure to include fees may add additional days to the 

application processing time. 

No activity is permitted without written confirmation. Entering any railroad right of way or other railroad property 

without the permission of the railroad is trespassing and illegal. Violators will be prosecuted, and risk the possibility of 

serious, even fatal, injury. 

This email transmission and any accompanying attachments may contain CSX privileged and confidential or business 

proprietary information intended only for the use of the intended addressee. Any dissemination, distribution, 

forwarding, copying, or action taken in reliance on the contents of this email by anyone other than the intended 

recipient is strictly prohibited. If you have received this email in error please immediately delete it, destroy all copies, 

and notify the sender at the above CSX email address. Sent via CSX Exchange Online SMTP Gateway  
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Mackell, Drew

From: Hannon, Drew <Drew_Hannon@csx.com>

Sent: Tuesday, September 19, 2023 10:43 AM

To: Mackell, Drew

Subject: CSX1001342 - Right of Entry Package

Attachments: CSX1001342 - ROE.pdf; CSX1001342 - SOF.pdf; ROE CC Authorization.pdf; Sample 

CGL.pdf

 

[EXTERNAL EMAIL] This email originated outside of Lochner. **NEVER CLICK or OPEN** unexpected 

links or attachments. **NEVER** provide User ID or Password. If this email seems suspicious, forward 

the email to spam @ hwlochner.com for inspection. 

 
Your attachments have been security checked by Mimecast Attachment Protection. Files where no threat or malware was detected are 
attached. 

Good Morning Drew,         

 
Attached is the agreement package for the above referenced project. Please review and return the following 
information so that your project may be scheduled: 

• Agreement: Please arrange for the execution and return to my attention. (E-mail PDF is acceptable) 

• Statement of Fees: Please provide payment of the fees summarized. (Credit Card Form is attached if 
you would prefer to utilize this method of payment) 

• Insurance: Be sure to return the following insurance information so your agreement can be processed 
quickly. 

1. Commercial General Liability (CGL): Be sure to list CSXT as additional insured on the CGL, 
automobile, and umbrella/excess liability. Include the waiver of subrogation under the Workers’ 
Compensation on the General Liability Insurance Certificate (see Section 3 of the Agreement 
and attached Sample CGL). 
 

Upon receipt of the above, an executed agreement will be returned for your records along with instructions for 
scheduling your project work efforts. 
 
Please do not hesitate to contact me should there be any questions.  
 

 

Drew Hannon 
Real Estate Specialist & Industrial Development – Non Environmental Right of Entry 
CSX Transportation, Inc. 
T. 904-359-3303 
500 Water St., 12th Floor, Jacksonville, FL 32202 

 
Attention: Effective June 30, 2016 CSX will no longer be accepting paper Applications for Facility/Utility 

Installations or Rights of Entry. Please visit CSX Property Portal to apply online. CSX Property Portal 

 

 

This email transmission and any accompanying attachments may contain CSX privileged and confidential or business 

proprietary information intended only for the use of the intended addressee. Any dissemination, distribution, 

forwarding, copying, or action taken in reliance on the contents of this email by anyone other than the intended 
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recipient is strictly prohibited. If you have received this email in error please immediately delete it, destroy all copies, 

and notify the sender at the above CSX email address.  
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AGREEMENT NO. CSX1001342 
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                                                  CSX TRANSPORTATION, INC. 
                                  TEMPORARY RIGHT OF ENTRY AGREEMENT 
 
            THIS AGREEMENT, Made and effective as of September 19, 2023, by and between 
CSX TRANSPORTATION, INC., a Virginia corporation, whose mailing address is 500 Water 
Street, Jacksonville, Florida 32202, hereinafter called "CSXT," and KENTUCKY 
TRANSPORTATION CABINET DISTRICT 11, a municipal corporation, political subdivision 
or state agency, under the laws of the Commonwealth of Kentucky, whose mailing address is 
603 Railroad Ave, Manchester, Kentucky 40962, hereinafter called "Licensee," WITNESSETH: 
 
             WHEREAS, Licensee has submitted a written request/application to CSXT requesting 
permission to enter CSXT's property located at or near Cumberland, Harlan County, Kentucky,  
N365826 Latitude W825842 Longitude  hereinafter called ("Property,") for the purpose of 
Bridge maintenance that goes over abandon cooridor., as shown on Exhibit "A", attached hereto 
and made a part hereof (the "Project"); and  
 
            WHEREAS, CSXT is willing to grant to Licensee the limited right and permission to 
enter upon the Property for the limited purpose of performing the Project. 
 
            NOW THEREFORE, CSXT hereby grants to Licensee the right and permission to enter 
upon the Property for the purpose of performing said Project, subject to the terms and conditions 
set forth below: 
 
1.            PROJECT: The Project shall be performed at the entire cost and expense of Licensee, 
in accordance with good and sound engineering practices, to the satisfaction of CSXT's Regional 
Engineer or his or her duly authorized representative ("Regional Engineer") and in a manner to 
avoid accidents, damages, unnecessary delays to or interference with train traffic of CSXT.  Prior 
to entry, Licensee shall notify the Regional Engineer's representative and arrange for flagging 
protection in accordance with Sections 5 and 7 of this Agreement.  Licensee shall not dig in the 
ballast line or within the tracks loading influence area, or otherwise disturb the track structure.  
Licensee and Licensee's employees, agents, contractors and other representatives (collectively, 
"Agents") shall maintain in their possession a copy of this Agreement at all times during their 
occupation of the Property. 
 
2.            INDEMNITY:  
 
            2.1            Licensee hereby assumes risk of and agrees to indemnify, defend, protect and 
save CSXT and CSXT's Affiliates harmless with respect to any and all attorneys' fees, liability, 
claims, demands, payments, suits, actions, recoveries, penalties, costs, legal expenses, 
judgments, settlements, and damages of every nature, degree, and kind (including direct, indirect, 
consequential, incidental, and punitive damages) for: 
 
                        2.1.1            personal injury, including, but not limited to bodily injury to or death 
of any person or persons whomsoever, including the agents, servants, Affiliates or employees of 
the parties; 
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                        2.1.2            the loss or damage to any property whatsoever, including property 
owned or in the care, custody or control of the parties hereto or their respective Affiliates; 
 
                        2.1.3            any environmental damage and any related remediation brought or 
recovered against CSXT or any of its Affiliates; and 
 
                        2.1.4            any and all other losses or damages; 
 
arising directly or indirectly from the presence of Licensee or its Agents on or about the 
Property, whether or not attributable in whole or part to the negligence, gross negligence, or 
intentional misconduct of CSXT or its Affiliates. 
 
            2.2            The parties waive any and all right or opportunity to contest the enforceability 
of this Section and agree that, in the event this Section, or any part of this Section, is found 
unenforceable by the final, unappealable judgment of a court of competent jurisdiction, this 
Section shall be construed so as to be enforceable to the maximum extent permitted by 
applicable law.  In the event that such court of competent jurisdiction finds that Florida statutory 
construction contract indemnity monetary limits apply to this Agreement with respect to 
Licensee's indemnification of CSXT and its Affiliates for liability caused in whole or in part by 
any act, omission or default by CSXT or its Affiliates, the parties hereto agree that such limit 
shall be equal to the limits (exclusive of deductibles) of the applicable insurance required by 
Sections 3 and 4 of this Agreement.  The parties acknowledge and agree that this monetary limit, 
if required, bears a commercially reasonable relationship to this Agreement, in so far as, among 
other factors, the parties have taken into account the availability and cost of insurance and other 
risk transference devices, the scope of the Project, the risks associated with the Project, and the 
compensation and any other benefits exchanged between the parties in connection with this 
Agreement. 
 
                        2.2.1            Licensee shall comply with any federal, state, or local laws, statutes, 
codes, ordinances, rules, and regulations applicable to its presence or performance of any activity 
on the Property and agrees to indemnify, defend, and hold CSXT and its Affiliates harmless with 
respect to any fines, penalties, liabilities, or other consequences for its failure to so comply. 
 
                        2.2.2            For the purpose of this Agreement, the term "Affiliates" includes all 
entities, directly or indirectly owned or controlled by, or under common control of a party or its 
respective officers, directors, employees and agents, and in the case of CSXT, includes CSX 
Corporation, CSXT and their Affiliates and their respective officers, directors, employees and 
agents. 
 
                        2.2.3            The provisions of this Section shall survive the termination or 
expiration of this Agreement. 
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3.            GENERAL LIABILITY INSURANCE: 
 
            3.1            Licensee shall procure and maintain, at its expense:  (i) statutory Worker's 
Compensation and Employers Liability Insurance with available limits of not less than ONE 
MILLION AND 00/100 U.S. DOLLARS ($1,000,000.00), which insurance must contain a 
waiver of subrogation against CSXT and its Affiliates, if permitted by state law; (ii) Commercial 
General Liability coverage (inclusive of contractual liability) with available limits of not less 
than FIVE MILLION AND 00/100 U.S. DOLLARS ($5,000,000.00) in combined single limits 
for bodily injury and property damage and covering the contractual liabilities assumed under this 
Agreement; (iii) business automobile liability insurance with available limits of not less than 
ONE MILLION AND 00/100 U.S. DOLLARS ($1,000,000.00) combined single limit for bodily 
injury and/or property damage per occurrence; and (iv) such other insurance as CSXT may 
reasonably require.  Upon request, Licensee shall provide CSXT with a copy of Licensee's 
applicable insurance policies.  A policy endorsement naming CSXT, and/or its designee, as an 
additional insured and specifying such coverage shall be furnished to CSXT prior to the 
execution of this Agreement, and the required coverage will be kept in force until all of 
Licensee's obligations under this Agreement have been fully discharged and fulfilled, or until 
Licensee shall have been specifically released by a written instrument signed by an authorized 
officer of CSXT.  Licensee shall also provide CSXT with a copy of the insurance policies.  The 
insurance policies shall provide that the insurance carrier must give CSXT notice at least thirty 
(30) days in advance of cancellation of coverage, of any change in coverage, or of cancellation of 
the policy.  Notwithstanding any provisions of this Section, the liability assumed by Licensee 
shall not be limited to the required insurance coverage. 
 
4.            RAILROAD PROTECTIVE LIABILITY INSURANCE: 
 
            In the event Licensee finds it necessary to perform surveying, construction or demolition 
operations within fifty feet (50') of any operated railroad track(s) or affecting any railroad bridge, 
trestle, tunnel, track(s), roadbed, overpass or underpass, Licensee shall: (a) notify CSXT; and (b) 
procure and maintain during the period of construction or demolition operations, at no cost to 
CSXT, Railroad Protective Liability (RPL) Insurance, naming CSXT, and/or its designee, as 
Named Insured, written on the current ISO/RIMA Form (ISO Form No. CG 00 35 01 96) with 
limits of FIVE MILLION AND 00/100 U.S. DOLLARS ($5,000,000.00) per occurrence for 
bodily injury and property damage, with at least TEN MILLION AND 00/100 U.S. DOLLARS 
($10,000,000.00) aggregate limit per annual policy period, with Pollution Exclusion Amendment 
(ISO CG 28 31 11 85) if an older ISO Form CG 00 35 is used.  The original of such RPL policy 
shall be sent to and approved by CSXT prior to commencement of such survey, construction or 
demolition.  CSXT reserves the right to demand higher limits.   
 
            At CSXT's option, in lieu of purchasing RPL insurance from an insurance company (but 
not CGL insurance), Licensee may pay CSXT, at CSXT's current rate at time of request, the cost 
of adding any surveying, construction or demolition activities, to CSXT's blanket Railroad 
Protective Liability (RPL) Policy for the period of actual surveying, construction or demolition 
activities. This coverage is offered at CSXT's discretion and may not be available under all 
circumstances. 
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5.            PRIOR NOTIFICATION:  Licensee or Licensee's Agents shall notify CSXT at 
least 30 days prior to requiring entry on the Property and shall abide by the instructions of the 
Regional Engineer, or his or her authorized representative.   
 
6.            CLEARANCES:  Neither Licensee nor Agents shall perform any Project or place or 
operate any equipment of Licensee or Agents at a distance closer than fifty (50) feet from the 
center of any track, without the prior approval of the Regional Engineer.  The Regional Engineer 
may require protective services or such other services as deemed necessary or appropriate.  
Equipment shall be moved across CSXT's track(s) only at a public crossing unless prior 
arrangements have been made with the Regional Engineer and a Private Crossing Agreement is 
fully executed and in place.  Licensee and Agents shall take all precautions necessary to avoid 
interference with or damage to CSXT's property and signal and communication facilities during 
their performance of the Project. 
 
7.            PROTECTIVE SERVICES:  If protective services, such as flagging protection, are 
required by CSXT, Licensee shall make arrangements with the Regional Engineer to furnish 
such personnel, flagman or watchman, that in the Regional Engineer's opinion may be necessary 
to protect the facilities and traffic of CSXT during the performance of the Project.  Licensee shall 
pay for the cost of such services, including all applicable surcharges and additives. Licensee shall 
give notice to Licensor by completing and submitting Licensor’s Outside Party Number Request 
Form (Form # OP) by logging on to: 
https://propertyportal.csx.com/pub_ps_res/ps_res/jsf/public/index.faces 

If you are new to the portal, please click the link to sign up. 

8.            PAYMENT FOR PROTECTIVE SERVICES:  Payment shall be made by Licensee 
in accordance with the following designated option: 
 
            (  ) Option 1:  Licensee shall make an advance deposit of funds based on an estimate of 
the cost of protective or other services as determined by CSXT.  The cost for CSXT's services 
shall then be assessed by CSXT against this advance deposit.  Upon completion of the Project, 
any unused funding will be returned to Licensee.  If CSXT's costs exceed the advance deposit(s), 
a request will be made to Licensee for additional funds or an invoice will be issued to Licensee 
for final payment.  Licensee shall remit payment to CSXT within thirty (30) days of receipt of 
either a request for additional funds or an invoice. 
 
            ( X ) Option 2:  Licensee shall promptly reimburse CSXT for the cost of protective or 
other services on an as-incurred basis, including all applicable surcharges, upon receipt of bill(s) 
therefore. 
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9.            ENVIRONMENTAL:  This Agreement does not include and expressly excludes 
the performance of any site investigation activities designed to determine environmental 
conditions on, about or beneath the Property.  Precluded activities include performing soil 
borings for purposes other than geotechnical investigation, obtaining soil, sediment, groundwater 
and surface water samples, and conducting field or laboratory analyses of any soil, sediment, 
groundwater or surface water samples obtained from CSXT property to identify chemical 
composition or environmental condition.  If any type of environmental investigation is desired, a 
separate right of entry agreement issued through CSXT's Environmental Department must be 
secured.  
 
10.            CLAIMS:  Licensee shall, or shall require Agents, to promptly notify the Regional 
Engineer of any loss, damage, injury or death arising out of or in connection with the Project.  
 
11.            REMEDIATION:  It is understood and agreed that, upon completion of the Project, 
the Property shall be left in a condition satisfactory to Regional Engineer or his or her duly 
authorized representative. 
 
12.            SAFETY: 
 
            12.1            All personnel entering the Property must comply with CSXT safety rules and 
requirements to include, without exception, the wearing of hard hats and approved safety shoes 
and safety glasses with side shields.  Anyone not in compliance with these rules and regulations 
will be asked to leave the Property. 
 
            12.2            Before performing any work authorized by this Agreement, Licensee, at its 
sole cost and expense, shall obtain all necessary permit(s) (including but not limited to zoning, 
building, construction, health, safety or environmental matters), letter(s) or certificate(s) of 
approval.  Licensee expressly agrees and warrants that it shall conform and limit its activities to 
the terms of such permit(s), approval(s) and authorization(s), and shall comply with all 
applicable ordinances, rules, regulations, requirements and laws of any governmental authority 
(state, federal or local) having jurisdiction over Licensee's activities, including the location, 
contact, excavation and protection regulations of the Occupational Safety and Health Act 
(OSHA) (29 CFR 1926.651(b), et al.), and State "One Call" -"Call Before You Dig" 
requirements. 
 
13.            TERM:  This Right-of-Entry Agreement and the permission conferred and the license 
granted by it does not constitute a grant of permanent easement and shall terminate upon 
completion of the Project or at midnight, March 19, 2024, whichever occurs first, unless 
extended in writing by CSXT.  In the event Licensee fails to comply with terms and provisions 
of this Agreement, Licensee agrees to pay and agrees that CSXT shall be entitled to recover costs 
and expenses incurred by CSXT, including legal fees and expenses, to enforce the terms of this 
Agreement. 
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14.            SEVERABILITY:  The parties agree that if any part, term or provision of the 
Agreement is held to be illegal, unenforceable or in conflict with any applicable federal, state, or 
local law or regulation, such part, term or provision shall be severable, with the remainder of the 
Agreement remaining valid and enforceable.  If any provision or any part of a provision of the 
Agreement shall be finally determined to be superseded, invalid, illegal, or otherwise 
unenforceable pursuant to any applicable law, ordinance, rule or regulation, such determination 
shall not impair or otherwise affect the validity, legality, or enforceability of the remaining 
provision or parts of the provision of the Agreement, which shall remain in full force and effect 
as if the unenforceable provision or part were deleted. 
 
15.            ENTIRE AGREEMENT:  This Agreement embodies the entire understanding of the 
parties, may not be waived or modified except in a writing signed by authorized representatives 
of both parties, and supersedes all prior or contemporaneous written or oral understandings, 
agreements or negotiations regarding its subject matter. 
 
16.            NOTICES:  All notices, consents and approvals required or permitted by this 
agreement shall be in writing and shall be deemed delivered; upon personal delivery, upon the 
expiration of three (3) business days following mailing by U.S. first class mail, or upon the next 
business day following mailing by a nationally recognized overnight carrier, to the Licensee at 
the address above, and to Licensor at the address shown on Page 1, c/o CSXT Contract 
Administration, J180; or at such other addresses as either party may designate by delivery of 
prior notice to the other party . 
 
17.            TERMINATION:  CSXT shall have the right at any time and at its sole discretion to 
terminate this Agreement upon notice to Licensee. 
 
18.            WAIVER:  If either party fails to enforce its respective rights under this Agreement, 
or fails to insist upon the performance of the other party's obligations hereunder, such failure 
shall not be construed as a permanent waiver of any rights or obligations in this Agreement. 
 
19.            GOVERNING LAW; VENUE: This Agreement shall be governed by and construed 
under the laws of the State of Florida, without regard to the choice of law provisions thereof.  
Venue for any action arising from, or brought to enforce, this Agreement, shall vest exclusively 
in the state or federal courts located in Duval County, Florida, and the parties agree to submit to 
the personal jurisdiction of any state or federal court located in Duval County, Florida. 
 
20.            NO ASSIGNMENT: Notwithstanding anything to the contrary contained in this 
Agreement, Licensee shall not permit Agents to enter the Property without first requiring Agents 
to agree in writing to comply with all of the terms of this Agreement.  Notwithstanding the 
foregoing, Licensee shall continue to be responsible for insuring that Agents comply with all of 
the terms and conditions of this Agreement and shall indemnify and hold CSXT harmless for any 
damages described in Section 2 above caused in whole or in part by such subcontractor.  
Assignment of this Agreement to any party other than Agents in accordance with this Section 
shall not be permitted except upon the prior written consent of CSXT, which consent may be 
granted or withheld at CSXT's sole discretion.  This Agreement shall be binding upon the parties 
and their respective successors and assigns. 
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            IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed 
as of the effective date of this Agreement. 
 

Witness for CSXT: CSX TRANSPORTATION, INC. 

_______________________________  By:_________________________________________  

 Print/Type Name:_____________________________  

 Print/Type Title: Senior Manager of Environmental & 
Property Management 

  

Witness for Licensee: KENTUCKY TRANSPORTATION CABINET 
DISTRICT 11 

_______________________________  By:_________________________________________  

 
Who, by the execution hereof, affirms that he/she has 
the authority to do so and to bind the Licensee to the 
terms and conditions of this Agreement.  

 Print/Type Name:_____________________________  

 Print/Type Title:______________________________  
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Customer
Kentucky Transportation Cabinet District 11

603 Railroad Ave

Manchester, KY 40962

Please submit a copy of this statement with payment submission to the "Remit To" 

address shown below.

Fees‐At‐A‐Glance

Amount Due  U.S. Dollars $

Fees Summary

Contract Review Fee

Railroad Protective Liability 

Total Current Fees in U.S. dollars $

54‐6000720

105203095 RC 0001

1022434469 IC 0001

                             

CSX Transportation, Inc. Questions? Contact:

500 Water Street, J180 drew_hannon@csx.com

Attn: Drew Hannon 904‐359‐3303

Jacksonville, FL  32202

Please remit payment to:

CSX Quebec ID No.

CSX Canadian ID No.

CSX Federal ID No.

2,000.00

2000.00

2,000.00$                      

‐$                                 

Invoice 

1 of 1

CSX1001342

9/19/2023

Page

Account/Contract No.

Customer Project No.

Date
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FORM CM_A_3 (10/2008) 

Please forward the completed form to CSX Transportation (CSXT) via email 
at drew_hannon@csx.com  Questions? Call 904.359.3303

SECTION 1: AGREEMENT HOLDER 

*Agreement Holder Name:

*Address (1):

Address (2): 

*City/State/Zip:

*Contact Name: *Phone No.:

Contact Title: Cell No.: 

Contact Email: Fax No.: 

*SECTION 2: PAYMENT

One-Time Payment Recurring Payment 

Bill Number Amount* Contract
Number 

Amount* Frequency Period
(MM//YY to MM/YY) 

$ $ to 

$ $ to 

$ $ to 

$ $ to 

*CPI charges will be added when applicable. CPI is the Consumer Price index compiled by the Bureau of Labor Statistics of the United States
Department of Labor. If your agreement calls for CPI adjustment then the CPI adjustment amount will be added to the amount indicated above
for any future recurring payments. Examples of frequency Types: Annually, Semi-Annually, Quarterly, Monthly

SECTION 3: PAYMENT SOURCE 

*Cardholder Name:

*Cardholder
Billing Address:

*City/State/Zip:

*Visa/MasterCard
Account Number:

*Last 3 Digits on
Signature Line:

*Expiration Date: (MM/YY) 

SECTION 4: AUTHORIZATION 
I hereby authorize CSXT to keep my signature on file and to charge the above account in the amount indicated. I understand this authorization 
will be in effect until CSXT is notified of change by prepaid registered mail or certified mail to the following address: 

CSX Transportation 
Property Services, J180 
500 Water Street 
Jacksonville, FL 32202

*Cardholder Signature:

*Date:

Page 1 of 1 

PRE-AUTHORIZED CREDIT CARD ACCEPTANCE FORM
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  CSX Transportation, Inc. 
  500 Water Street C-907 
  Jacksonville, FL 32202
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SPECIAL NOTE FOR DRILL HOLE IN STEEL MEMBERS 
 

I. DESCRIPTION 
 
Perform all work in accordance with the Kentucky Transportation Cabinet, Department of 
Highway’s current Standard Specifications for Road and Bridge Construction and applicable 
Supplemental Specifications, the Standard Drawings, this Note, and the attached detail 
drawing(s). Section references are to the Standard Specifications. 

 
This work consists of the following: 

(1) Furnish all labor, materials, tools, and equipment. 
(2) Remove existing materials. 
(3) Abrasive cleaning of web plate as required (See special note for painting structural steel 

repairs) 
(4) Location of crack tips on both sides of girder web using either liquid dye penetrant or 

magnetic particle testing methods. 
(5) Drilling a 1” diameter hole at crack per contract drawings 
(6) Painting the tested and/or drilled area when other work has been completed 

 
II. MATERIALS 

 
A. Liquid dye penetrant or magnetic particle testing equipment.  

 
III. CONSTRUCTION 

 
A. General.  Note that this item is included in the event the contractor notices cracks in 

the girder webs during construction.  There is no requirement to fully inspect the 
bridge or proactively search for cracks.  Rather, this item is included to provide a 
means of addressing any unknown cracks that the contractor may notice while 
engaging in completion of the contract.  If the contractor notices any suspicious 
cracks in the web, report the locations to KYTC Engineer for further direction.  Only 
upon KYTC direction will the contractor be asked to continue further into the crack 
investigation and possibly arresting.   

B. Field Prepare Existing Surfaces. Clean surfaces of existing steel where cracks are 
suspected until free of all corrosion, debris and deleterious substances. The level of 
cleaning shall be to an SSPC-SP 15 (commercial grade power tool cleaning). All 
power tools shall be equipped with vacuum shrouds and fitted with HEPA filters at 
their exhausts. Maintain and operate all vacuum shrouded power tools to collect 
generated debris. 

C. Perform non-destructive testing.  Use either liquid dye penetrant or magnetic 
particle testing methods to confirm or deny presence of a crack in the web.  Provide 
summary document with photos to Engineer for confirmation of each location.   

D. Drill hole and confirm repair. Drill hole(s) per contract drawings as required for 
any confirmed cracks.  Use a non-destructive testing method to confirm crack tip is 
contained with the drilled hole. 

E. Damage to the Structure. The Contractor shall bear full responsibility and expense 
for all damage to the structure, should such damage result from the Contractor's 
actions. 

F. Paint repaired and tested areas.  Any structural steel that was either tested for cracks 
(and therefore exposed to SSPC-SP 15 cleaning requirements) and/or exhibited 
cracking and therefore was drilled to arrest cracks will require cleaning and painting 
with a three coat system as specified in Section 607.03.23 of the Standards 
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Specifications and the special note for Painting Structural Steel Repairs.   
 

IV. MEASUREMENT 
Work required for arresting web cracks as indicated on the plans will be measured by individual 
drilled holes required.  The contractor is to assume two drilled hole locations for bidding purposes, 
but if more locations are found the contractor will be paid for each additional drilled hole 
accordingly.   
 

V. PAYMENT 
The Department will make payment for each hole drilled for crack arresting.  Non-destructive 
testing, cleaning, and followup painting is all considered incidental to this work item.  The 
Department will consider payment as full compensation for all work required. 
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SPECIAL NOTE FOR RESETTING OF ROCKER BEARINGS 
 
I. DESCRIPTION. Perform all work in accordance with the Kentucky Transportation 

Cabinet, Department of Highways current Standard Specifications for Road and Bridge 
Construction and applicable Supplemental Specifications, the Standard Drawings, this 
Note, and the attached detail drawing(s). Section references are to the Standard 
Specifications. 

 
This work consists of the following: (1) Furnish all labor, materials, tools, and equipment; 
(2) Measure the movement (E) and range of tilt (ϴ) for each existing rocker bearing at 
Abutment 2 (3) Compare E and ϴ to acceptable range values as indicated on drawings.  (4) 
Submit findings to the Engineer for approval and determination of which bearings at 
Abutment 2 require resetting.  (5) Remove weld between bearing and girder flange, reset 
existing bearings, provide new weld connection in kind when complete (6) Maintain and 
control traffic (7) Lubricate bearing as required after completion, repaint girder flange as 
required. 

 
II. MATERIALS 

 
A. Weld Material.  See Section 813.10.  All welds shall be E70XX. 

 
III. CONSTRUCTION 

 
A. Measurement of Existing Conditions.  The Contractor shall measure E and ϴ as 
indicated on the drawings and submit values at Abutment 2 to Engineer.  Include 
temperature at time of measurement, direction with respect to abutment (towards or 
away from backwall), and recommendation for resetting bearings, if appropriate, in 
accordance with values indicated on drawings. If bearings are within tolerance shown 
for Emin to Emax and ϴmin to ϴmax, no resetting will be required. 
 
B. Approval of Bearings to Reset and Resetting Recommendations.  The Engineer 
will evaluate the measurements provided and the recommended bearing resetting value. 
For those bearings that are within tolerance, the Engineer will confirm no bearing 
resetting is required.  Upon receiving approval from the Engineer, the Contractor will 
proceed with bearing resetting for locations where required. 

 
C. Remove Existing Materials.  Jack bridge beams in accordance with Special Note 
for Jacking and Support Bridge Span. Remove existing weld between flange and 
bearing to allow for bearing resetting.  Removal shall occur in a manner that does not 
damage adjacent structural steel.  This may include mechanical removal or other 
methods approved by the Engineer. Remove weld cleanly such that a smooth surface is 
provided for future bearing re-welding.  This work will be incidental to the contract 
unit price for bearing resetting.  

 
D. Reset Bearings.  Reset bearings in accordance within acceptable range of tilt from 
drawings. The Contractor may relocate the sole plate on the beam for resetting of the 
bearings.  Re-weld bearing to girder flange.  Lubricate bearing to match existing 
condition and repaint girder flange in accordance with Special Note for Painting 
Structural Steel Repairs. 
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III MEASUREMENT. 
A. Resetting of Rocker Bearings. The Department will measure the quantity based on 

each location required for bearing resetting.  
 

IV  PAYMENT. 
A. Resetting of Rocker Bearings. Payment at the unit price for each bearing is for all 

labor, materials, removal and re-welding, etc. and all incidental items, including taking 
measurements of bearings that did not need to be reset, necessary to complete the work 
for this bridge in accordance with this Note, the Standard Specifications, and as shown 
on the attached detail drawing(s) or as directed by the Engineer. 

 
The Department will consider payment as full compensation for all work required by these notes 
and detail drawings. 
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SPECIAL NOTE FOR NON-EPOXY ADHESIVES 
 

This Special Note will apply where indicated on the plans or in the proposal. Section 
references herein are to  the  Department’s  Standard  Specifications  for  Road  and 
Bridge Construction, current edition. 

 
1.0 DESCRIPTION. As an alternate to Type IV epoxy, as specified in Subsection 
826.01.02, the Department may allow other structural adhesives for doweling deformed 
reinforcing bars into hardened concrete providing the requirements herein are met. 

 
2.0 MATERIALS. Furnish an adhesive material from the Department's List  of  
Approved Materials. Submit one cartridge of each component per project to the Engineer 
for infrared analysis. 

 
3.0 CONSTRUCTION. Do not use the material until the Engineer verifies, by visual 
inspection, that the material is from the List of Approved Materials. 

 
3.1 Field Installation. Follow the following installation criteria: 

 
1) Drill a dowel hole that is no more than 1/8 inch larger in diameter than the bar. 
2) Ensure the dowel hole is dry and free of all drill and coring dust. 
3) Place the adhesive in the dowel hole according to the manufacturer's instructions. 
4) Insert the bar to the bottom of the hole and twist 1/4 turn. An excess amount of 

adhesive must be clearly visible as an extruded ring of material surrounding the 
reinforcing bar at the surface of the concrete. 

 
3.2 Job Site Testing. Contact the Division of Materials in advance of the  

installation date to set up a testing schedule. After installation of the first 50 reinforcing 
bars, the Department will randomly select 5 and proof load according to the following 
table with zero slippage. 

 
REBAR SIZE (#) 3 4 5 6 7 
PROOF LOAD (lbs) 7,000 12,000 19,000 27,000 36,000 

 
If any of the bars fail in bond, either revise the installation procedure, if applicable, or 

provide another adhesive that is capable of passing this test. The Engineer may require 
additional job site testing. 

 
4.0 MEASUREMENT AND PAYMENT. The Department will not measure  the 
adhesive or its application for payment and will consider it incidental to the reinforcing 
bars. 

 
December 16, 2013 

 
 
 
 
 
 
 
 
 
 

1 
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SPECIAL NOTE FOR BRIDGE BARRIER RETROFIT 
 

I. DESCRIPTION 
 

Perform all work in accordance with the Kentucky Transportation Cabinet, 
Department of Highway’s current Standard Specifications for Road and 
Bridge Construction and applicable Supplemental Specifications, the Standard  
Drawings, this Note, and the Contract Drawings. Section references are to the 
Standard Specifications. 

 
This work consists of the following: 

(1) Furnish all labor, materials, tools, and equipment 
(2) Remove specified portions of existing bridge barrier wall (including 

railing), and wing walls 
(3) Install additional steel reinforcement and new concrete as specified 

and in accordance with the contract drawings 
(4) Paint exposed existing reinforcement and concrete coat all new concrete 
(5) Maintain and control traffic 
(6) Any other work specified as part of this contract 

 
II. MATERIALS 

 
A. Class “AA” Concrete. See Section 601. 
B. Steel Reinforcement-Epoxy Coated. Use Grade 60. See Section 602. 

 
III. CONSTRUCTION 

 
A. Remove Existing Materials. Remove the existing bridge barrier wall to 

the limits shown on the plans and as directed by the Engineer including the 
existing rails, posts, and top portion of wing walls. Dispose of all removed 
material entirely away from the job site. This work shall be included in the 
contract unit price for “Bridge Barrier Removal”. 

 
B. Concrete Sawing. Existing barrier and wingwall parapet sections shall be 

carefully removed to lines designated on plans by using diamond saw 
blades or an approved equivalent. The surfaces presented as a result of this 
removal shall be reasonably true and even with sharp straight corners. 
Sawing shall be dust free and without vibration. Payment for this work is 
incidental to “Bridge Barrier Removal”. 

 
C. Steel Reinforcement. All steel reinforcement shall be epoxy-coated in 

accordance with Section 811.10. Install the steel reinforcement in 
accordance with Section 602 and as directed by the Engineer. In the 
contract drawings, dimensions shown from face of concrete to bars are 
clear distances unless otherwise shown. Spacing of bars is from center to 
center of bars. Payment for steel reinforcement will be incidental to 
“Bridge Barrier Retrofit”. 
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D. Place New Concrete. Blast clean all areas of existing concrete and 
structural steel to come in contact with new concrete until free of all 
laitance and deleterious substances immediately prior to the placement of 
the Class “AA” Concrete. The surface areas of existing concrete to come 
in contact with the new Class “AA” Concrete are to be coated with an 
epoxy bond coat immediately prior to placing new concrete in accordance 
with Section 511. This work is incidental to the pay item “Bridge Barrier 
Retrofit”. 

 
E. Concrete Coating. A concrete coating shall be applied to all new concrete 

surfaces; existing concrete surfaces that have been sawcut; and as 
indicated on drawings. Payment for this work is incidental to “Bridge 
Barrier Retrofit”. Refer to the Special Note for Concrete Coating for 
additional details. 

 
F. Exposed Reinforcing Bars (Final). The existing reinforcing steel 

exposed by sawcutting shall be painted a color that is compatible with the 
sawed concrete face. The paint shall be a heavy duty epoxy with 
epoxy/polyamide resin. This work should be completed as soon as 
practicable to reduce rusting and streaking. Payment for this work is 
incidental to “Bridge Barrier Retrofit”. 

 
G. Bonding of Drilled Reinforcement. Where shown on the plans, drill 

holes and anchor / bond new reinforcement into existing concrete using a 
polyester resin adhesive conforming to special note 6J for non-epoxy 
adhesives. Embedment shall be sufficient to develop the full tensile 
strength of the reinforcing bar in accordance with the polyester resin 
manufacturer’s recommendations. In no case shall embedment be less than 
the minimum embedment shown in the plans. Installation shall be in strict 
conformance with the manufacturer’s recommendations for the polyester 
adhesive being used and section 511 of the standard specifications. 
Holes shall be core drilled and then wire brushed and blown out with air 
from the bottom up to ensure good bonding. 

 
IV. MEASUREMENT 

 
A. Bridge Barrier Retrofit. The Department will measure the quantity in 

lineal feet measured along gutterline from end to end of bridge barrier 
retrofit rail. 

 
B. Bridge Barrier Removal. The Department will measure the quantity of 

barrier removed in lineal feet measured along gutterline from end to end 
of bridge slab plus wing wall lengths.
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V. PAYMENT 
 

A. Bridge Barrier Retrofit. Payment for this item of work shall be at the 
contract unit price and payment will be full compensation for the 
following: 
(1) Furnish all labor, materials (including reinforcing steel, concrete, 
polyester adhesives), tools, and equipment; (2) Install additional steel 
reinforcement and new concrete; (3) Paint exposed existing reinforcement 
and concrete coat all new concrete and existing sawcut surfaces; and (5) 
Any other work specified as part of this contract and the contract 
drawings. 

 
B. Bridge Barrier Removal. Payment for this item of work shall be at the 

contract unit price and payment will be full compensation for the 
following: 
(1) Furnish all labor, materials, tools, and equipment; (2) Remove existing 
bridge barrier wall, railing, and wing wall as indicated on contract 
drawings; (3) Dispose of debris; and (4) Any other work specified as part 
of this contract and the contract drawings. 

 
The Department will consider payment as full compensation for all work required by this 
note and the contract drawings. 
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SPECIAL NOTE

For Additional Environmental Commitments

IN ADDITION TO OTHER ENVIRONMENTAL COMMITMENTS LISTED IN THIS CONTRACT, THE 

FOLLOWING COMMITMENTS ALSO APPLY, AS THIS IS A FEDERALLY FUNDED UNDERTAKING AS 

DEFINED IN SECTION 106 OF THE NATIONAL HISTORIC PRESERVATION ACT, 36 CFR 800.16(Z):

1) The KYTC has completed a Phase 1 archaeological survey for a site-specific area surrounding the 

bridge. The cleared area is shown as �Archaeologically Cleared Area� or �Environmentally 

Cleared Area� on the concept plans and/or the map attached to this note or included elsewhere 

in the proposal. Likewise, any areas that must be avoided have been labeled �Do Not Disturb.� 

The contractor shall install snow fencing to clearly delineate the boundary of the project lying 

within the bounds of the archeologically cleared area and right of way/easements. This snow 

fence shall be paid for per linear foot measured. If the Contractor requests additional area, and 

as a result additional delineation is required, the additional snow fence will not be paid and will 

be considered incidental to the original line item for snow fence.

If the Contractor deems it necessary to use additional areas outside the Archaeologically/ 

Environmentally Cleared Area for any purposes�e.g., laydown yards, vehicle parking, parking 

cranes, delivering beams, borrow areas, waste areas, etc.�the Contractor must first get a 

written agreement with the landowner (assuming the additional area is outside the right-of- 

way). Then the Contractor shall seek approval of the use of the site�whether within or outside 

the right-of-way�by both the KYTC Section Supervisor and the GEC Environmental Lead at 

tspringer@qk4.com. The Contractor shall provide a map of the area(s) to be used, including 

access points, and property-owner agreements. The Environmental Team will complete initial 

field investigations for archaeological, historical, ecological, and other environmental clearances. 

If any potentially significant site or resources are found, the KYTC has the right to deny the use 

of the proposed site. The maps and property owner agreements are to be submitted at least ten 

(10) business days prior to the Preconstruction Conference, or sixty

(60) days prior to the Contractors access to the site, for coordination and review by the KYTC 

District and Bridging Kentucky Team.

A Liquidated Damage of $50,000 will be assessed whenever the Contractor has used any 

restricted areas. The fee will be assessed on a per bridge basis, whether the contract involves 

bridge bundles or a single bridge. In addition, all fines, fees, penalties, remediation costs, and 

other damages related to breaches of Threatened and Endangered Species Act Section 7, 

National Historic Preservation Act Section 106, Clean Water Act Sections 401 and 404, Kentucky 

General Permit for Stormwater Discharges KYR10, Environmental Protection Agency 

requirements, State Historic Preservation Office requirements, and other related permitting 

agencies will be paid by the Contractor, including all associated costs and burdens placed upon 

the Kentucky Transportation Cabinet.

2) If human remains are encountered during project activities, all work should be immediately 

stopped in the area. The area should be cordoned off, and, in accordance with KRS
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72.020, the county coroner and local law enforcement must be contacted immediately. Upon 

confirmation that the human remains are not of forensic interest, the unanticipated discovery 

must be reported to Nicolas Laracuente at the Kentucky Heritage Council at (502) 892-3614, 

George Crothers at the Office of State Archaeology at (859) 257-1944, and KYTC DEA 

archaeologists at (502) 564-7250.

For guidance regarding inadvertent discovery and treatment of human remains, refer to the 

KYTC�s Right of Way Guidance Manual (Section ROW-1202), and the Advisory Council on Historic 

Preservation�s (ACHP) Policy Statement Regarding Treatment of Human Remains and Grave 

Goods (adopted by ACHP February 23, 2007).

3) If, during the implementation of The Project, a previously unidentified historic/ archaeological 

property is discovered or a previously identified historic/archaeological property is affected in 

an unanticipated manner, the contractor shall (1) call KYTC DEA archaeologists at (502) 564- 

7250, (2) call SHPO archaeologists at (502) 892-3614, and (3) ensure that all work within a 

reasonable area of the discovery shall cease until such time as a treatment plan can be 

developed and implemented.
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SPECIAL NOTE

FOR SEDIMENT PREVENTION AND EROSION CONTROL

FOR IMPACT REGARDLESS OF SIZE OF THE DISTRUBED AREA

Potential impacts to gray bat foraging habitat and habitat for federally listed fish and mussel 

species will be minimized by implementing erosion prevention and sediment control measures.

As required under Section 213 of the KYTC Standard Specifications, prior to onsite activities a 

site-specific Erosion Control Plan including BMPs to ensure continuous erosion control 

throughout the construction and post construction period. The plan will identify individual 

Disturbed Drainage Areas (DDA) where storm water from the construction area will be 

discharged off site or into waters of the Commonwealth.

Should the Contractor fail to create a BMP Plan or provide and maintain the necessary erosion 

control, Liquidated Damages will apply at the rate specified in the contract. If no rate is 

specified, Liquidated Damages will be applied at the rate specified in Section 108 of the 

Standard Specifications.

The erosion prevention and sediment controls proposed are presented below.

� The location of the individual erosion prevention/sediment control measures will be 

identified by the Resident Engineer and Contractor. The Contractor will place erosion 

control devices as identified in the site-specific BMP Plan prior to beginning work.

� Mulch will be placed, during grade and drain activities, across all areas where no work 

will be conducted for a period of 14 consecutive days.

� Tree clearing within the riparian zone will be minimized. Trees to be removed will be 

determined by the resident engineer and the contractor prior to disturbance. (Note: Any 

�Special Note for Tree Clearing Restrictions� must be adhered to.)

� Silt fence, or other approved method as appropriate, will be installed at the edge of waters 

within the project corridors to eliminate the deposition of rock and debris in the streams 

during construction activities. In the unforeseen event that unintended debris does enter 

the streams, the resident engineer will halt the contributing activity until appropriate 

remedial actions have been implemented.

� To the maximum extent plausible, construction activities will take place during low-flow 

periods.

� Equipment staging and cleaning areas will be located to eliminate direct inputs to waters 

of the Commonwealth. These areas will be located such that effluent will be filtered 

through vegetated areas and appropriate sediment controls prior to discharge offsite.

11-10195   Harlan   048B00117N              11-1101   Harlan   048B00126N

HARLAN COUNTY
121GR24D035 - STP BRZ

Contract ID:  245335
Page 71 of 148



2

� Concrete will be poured in a manner to avoid spills into the streams. In the unforeseen 

event that a spill does occur, the USFWS will be notified, and the resident engineer will 

immediately halt the activity until remedial measures have been implemented.

� KYTC proposes to stabilize areas disturbed during construction activities through 

vegetation establishment and placement of riprap and geotextile fabric. Re-vegetation of 

the disturbed areas will allow thermoregulation of water within the streams, establish 

long-term, regenerative stabilization of the stream banks, and provide nutrients to the 

aquatic macroinvertebrate community through inputs of organic material.

� Areas disturbed during construction and not stabilized with rip rap and erosion blanket 

will be seeded using a standard seed mix. Depending on project slope and project 

location, application rates and seed mix types will vary. The Contractor shall perform all 

final seeding and protection, in accordance with the plans and Section 212 of KYTC 

Standard Specifications.

• Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as 

needed to verify compliance with Section 221 of KYTC Standard Specifications. The 

Engineer�s inspections shall be performed a minimum of once per month and within 

seven (7) days after a storm of ½ inch or greater. Copies of the Engineer�s inspections 

shall not be provided to the Contractor unless improvements to the BMPs are required. 

The Contractor shall initiate corrective action within 24 hours of any reported deficiency 

and complete the work within five (5) days. The Engineer shall use Form TC 63-61 A for 

this report. Inspections performed by the Engineer do not relieve the Contractor of any 

responsibility for compliance. If corrections are not made within the five (5) days 

specified, the liquidated damages will apply at the rate specified in the Liquidated 

Damages note in the contract.

• Contrary to Sections 212.05 and 213.05, unless listed in the proposal, bid items for 

temporary BMPs and items for permanent erosion control will not be measured for 

payment and will be replaced with one lump sum item for the services. Payment will be 

pro-rated based on the Project Schedule as submitted by the Contractor and as agreed to 

by the Engineer.

• The Contractor shall be responsible for applying �good engineering practices.� The 

Contractor may use any temporary BMPs and permanent BMPs that fall within 

the guidance of the current Standard Specifications, KYTC�s Best Management 

Practices manual, and with the approval of the KYTC Engineer.

FOR IMPACT GREATER THAN 1.0 ACRE

When the total disturbed area for a project, including laydown and waste/borrow areas, is greater 

than 1.0 acre, the Contractor shall be responsible for filing the Kentucky Pollution discharge 

Elimination System (KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division 

of Water (DOW). The Contractor will be responsible for following the KPDES requirements of 

local Municipal Separate Storm Sewer System (MS4) programs with jurisdiction. Required NOI 

shall name the Contractor as the Facility Operator and include the KYTC Contract ID Number 

(CID) for reference. For grouped contracts with more than one structure, each structure will be 

treated independently in regard to disturbed area unless another structure is within 0.25 mile of
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the structure. For structures within 0.25 mile of each other, the total disturbed area will be the 

sum of the combined disturbed areas. The Contractor shall be responsible for filing the KPDES 

permit Notice of Termination (NOT) with the Kentucky DOW and any local MS4 Program that 

has jurisdiction. The NOT shall be filed after the Engineer agrees the project is stabilized or the 

project has been formally accepted.

The Contractor shall perform all temporary erosion/sediment control functions including 

providing a Best Management Practice (BMP) Plan, conducting required inspections, modifying 

the BMP Plan documents as construction progresses, and documenting the installation and 

maintenance of BMPs in conformance with the KPDES KYR10 permit effective on August 1, 

2009, or a permit re-issued to replace that KYR10 permit. This work shall be conducted in 

conformance with the requirements of Section 213 of the KYTC current Department of 

Highways, Standard Specifications for Road and Bridge Construction (Standard Specifications).

The Contractor shall be responsible for the examination of the soils to be encountered and make 

his own independent determination of the temporary BMPs that will be required to accomplish 

effective erosion prevention and sediment control. The Contractor shall provide the Engineer 

copies of all documents required by the KPDES permit at the time they are prepared.

If there are any questions regarding this note, please contact Danny Peake, Director, 

Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone

(502) 564-7250.
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 1 of 14 
Revised 3/4/2016 

 
 

Kentucky Transportation Cabinet 
 

Highway District 11  
 

And 
 

__________________(2), Construction 
 
 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 
 

Groundwater protection plan 
 

For Highway Construction Activities 
 

For 
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Project: CID ## - #### 
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 2 of 14 
Revised 3/4/2016 

Project Information   

Note – (1) = Design      (2) = Construction     (3) = Contractor 

1. Owner – Kentucky Transportation Cabinet, District 11   (1) 

2. Resident Engineer: (2)  

   

3. Contractor Name: (2) 

 Address: (2) 
 
 
 Phone number: (2) 

 Contact: (2) 

Contractor’s agent responsible for compliance with KPDES permit requirements: (3) 

 

4. Project Control Number: (2) 

5. Route (Address): US-119 over Looney Creek    (1) 

6. Latitude/Longitude (project mid-point):  36°58'26.9"N 82°58'40.9"W (1) 

7. County (project mid-point): Harlan County (1) 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 3 of 14 
Revised 3/4/2016 

A. Site Description 

1. Nature of Construction Activity (from letting project description):  Address 
deficiencies of US-119 over the Looney Creek (048B00126N), from 34.787 to MP 
34.905 a distance of 0.118 mile. SYP No. 11-1101.00.  (1) 

2. Order of major soil disturbing activities:   (2) and (3) 

3. Projected volume of material to be moved:   (3) 

4. Estimate of total project area (acres):   (3) 

5. Estimate of area to be disturbed (acres):   (3) 

6. Post construction runoff coefficient will be included in the project drainage 
folder. Persons needing information pertaining to the runoff coefficient will 
contact the resident engineer to request this information. (1) 

7. Data describing existing soil condition: Three soil complexes (Udorthents-
Urban land, Cloverlick-Guyandotte-Highsplint, and Gilpin-Shelocta) were mapped 
for the project area. The Udorthents-Urban land-Grigsby soil complex is 
classified as an Entisol, Cloverlick-Guyandotte-Highsplint soils complex is 
classified as an Inceptisol, Gilpin-Shelocta complex is classified as an Ultisol. 
(Adapted from Archaeological Report)  (1) and (2) 

8. Data describing existing discharge water quality (if any):  (2) 

9. Receiving water name: Looney Creek (1) 

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)  

11. Site map:   Project layout sheet plus the erosion control sheets in the project 
plans that depict Disturbed Drainage Areas (DDAs) and related information. 
These sheets depict the existing project conditions with areas delineated by DDA 
(drainage area bounded by watershed breaks and right of way limits), the storm 
water discharge locations (either as a point discharge or as overland flow) and 
the areas that drain to each discharge point.  These plans define the limits of 
areas to be disturbed and the location of control measures.  Controls will be 
either site specific as designated by the designer or will be annotated by the 
contractor and resident engineer before disturbance commences. The project 
layout sheet shows the surface waters and wetlands.  

 

12. Potential sources of pollutants:  The primary source of pollutants is solids that 
are mobilized during storm events. Other sources of pollutants include 
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 4 of 14 
Revised 3/4/2016 

oil/fuel/grease from servicing and operating construction equipment, concrete 
washout water, sanitary wastes and trash/debris.     (3) 

B. Sediment and Erosion Control Measures 

1. Plans for highway construction projects will include erosion control sheets that 
depict Disturbed Drainage Areas (DDAs) and related information.  These plan 
sheets will show the existing project conditions with areas delineated by DDA 
within the right of way limits, the discharge points and the areas that drain to 
each discharge point.  Project managers and designers will analyze the DDAs 
and identify Best Management Practices (BMPs) that are site specific.  The 
balance of the BMPs for the project will be listed in the bid documents for 
selection and use by the contractor on the project with approval by the resident 
engineer. 

Projects that do not have DDAs annotated on the erosion control sheets will 
employ the same concepts for development and managing BMP plans. 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs for each 
of the DDAs that will be disturbed at the outset of the project.  This annotation will 
be accompanied by an order of work that reflects the order or sequence of major 
soil moving activities.  The remaining DDAs are to be designated as “Do Not 
Disturb” until the contractor and resident engineer prepare the plan for BMPs to 
be employed. The initial BMP’s shall be for the first phase (generally Clearing 
and Grubbing) and shall be modified as needed as the project changes phases. 
The BMP Plan will be modified to reflect disturbance in additional DDA’s as the 
work progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

3. As DDAs are prepared for construction, the following will be addressed for the 
project as a whole or for each DDA as appropriate: 

 Construction Access—This is the first land-disturbing activity. As soon 
as construction begins, bare areas will be stabilized with gravel and 
temporary mulch and/or vegetation. 

 Sources—At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. Areas that 
are a source of pollutants will receive appropriate cover or BMPs to arrest 
the introduction of pollutants into storm water.  Areas that have not been 
opened by the contractor will be inspected periodically (once per month) to 
determine if there is a need to employ BMPs to keep pollutants from 
entering storm water.  

 Clearing and Grubbing—The following BMP’s will be considered and 
used where appropriate.  
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 5 of 14 
Revised 3/4/2016 

• Leaving areas undisturbed when possible. 

• Silt basins to provide silt volume for large areas. 

• Silt Traps Type A for small areas. 

• Silt Traps Type C in front of existing   and drop inlets which are to 
be saved. 

• Diversion ditches to catch sheet runoff and carry it to basins or 
traps or to divert it around areas to be disturbed. 

• Brush and/or other barriers to slow and/or divert runoff. 

• Silt fences to catch sheet runoff on short slopes. For longer slopes, 
multiple rows of silt fence may be considered. 

• Temporary mulch for areas which are not feasible for the fore 
mentioned types of protections. 

• Non-standard or innovative methods. 

 Cut and Fill and Placement of Drainage Structures—The BMP Plan will 
be modified to show additional BMP’s such as:  

• Silt Traps Type B in ditches and/or drainways as they are 
completed. 

• Silt Traps Type C in front of pipes after they are placed. 

• Channel Lining. 

• Erosion Control Blanket. 

• Non-standard or innovative methods.  

 Profile and X-Section in Place—The BMP Plan will be modified to show 
elimination of BMP’s which had to be removed and the addition of new 
BMP’s as the roadway was shaped. Probably changes include: 

• Silt Trap Type A, Brush and/or other barriers, Temporary mulch, 
and any other BMP which had to be removed for final grading to 
take place. 

• Additional Silt Traps Type B and Type C to be placed as final 
drainage patterns are put in place. 

• Additional Channel Lining and/or Erosion Control Blanket. 

• Temporary mulch for areas where Permanent Seeding and 
Protection cannot be done within 21 days. 

• Special BMP’s such as Karst Policy. 

 Finish Work (Paving, Seeding, Protect, etc.)—A final BMP Plan will 
result from modifications during this phase of construction. Probable 
changes include: 

• Removal of Silt Traps Type B from ditches and drainways if they 
are protected with other BMP’s which are sufficient to control 
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 6 of 14 
Revised 3/4/2016 

erosion, i.e. Erosion Control Blanket, or Permanent Seeding and 
Protection on moderate grades. 

• Permanent Seeding and Protection. 

• Placing Sod. 

• Planting trees and/or shrubs where they are included in the project. 

 BMP’s, including Storm Water Management Devices such as velocity 
dissipation devices and Karst policy BMP’s, to be installed during 
construction to control the pollutants in storm water discharges that will 
occur after construction has been completed are: (3)      

C. Other Control Measures 

1. Solid Materials 

No solid materials, including building materials, shall be discharged to waters of 
the commonwealth, except as authorized by a Section 404 permit. 

2. Waste Materials 

All waste materials that may leach pollutants (paint and paint containers, caulk 
tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be 
collected and stored in appropriate covered waste containers.  Waste containers 
shall be removed from the project site on a sufficiently frequent basis as to not 
allow wastes to become a source of pollution. All personnel will be instructed 
regarding the correct procedure for waste disposal. Wastes will be disposed in 
accordance with appropriate regulations.  Notices stating these practices will be 
posted in the office. 

3. Hazardous Waste 

All hazardous waste materials will be managed and disposed of in the manner 
specified by local or state regulation.  The contractor shall notify the Section 
Engineer if there any hazardous wastes being generated at the project site and 
how these wastes are being managed. Site personnel will be instructed with 
regard to proper storage and handling of hazardous wastes when required.  The 
Transportation Cabinet will file for generator, registration when appropriate, with 
the Division of Waste Management and advise the contractor regarding waste 
management requirements. 

4. Spill Prevention 

The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
(3) 

 Good Housekeeping   
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 7 of 14 
Revised 3/4/2016 

The following good housekeeping practices will be followed onsite during 
the construction project. 

• An effort will be made to store only enough product required to do 
the job. 

• All materials stored onsite will be stored in a neat, orderly manner 
in their appropriate containers and, if possible, under a roof or other 
enclosure. 

• Products will be kept in their original containers with the original 
manufacturer’s label. 

• Substances will not be mixed with one another unless 
recommended by the manufacturer. 

• Whenever possible, all of the product will be used up before 
disposing of the container. 

• Manufacturers’ recommendations for proper use and disposal will 
be followed. 

• The site contractor will inspect daily to ensure proper use and 
disposal of materials onsite. 

 Hazardous Products 

These practices will be used to reduce the risks associated with any and 
all hazardous materials. 

• Products will be kept in original containers unless they are not 
resealable. 

• Original labels and material safety data sheets (MSDS) will be 
reviewed and retained. 

• Contractor will follow procedures recommended by the 
manufacturer when handling hazardous materials. 

• If surplus product must be disposed of, manufacturers’ or 
state/local recommended methods for proper disposal will be 
followed. 

5.  Product-specific Practices 

The following product-specific practices will be followed onsite: 

 Petroleum Products  

• Vehicles and equipment that are fueled and maintained on site will 
be monitored for leaks, and receive regular preventative 
maintenance to reduce the chance of leakage.  Petroleum products 
onsite will be stored in tightly sealed containers, which are clearly 
labeled and will be protected from exposure to weather. 
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KPDES BMP Plan  Page 8 of 14 
Revised 3/4/2016 

• The contractor shall prepare an Oil Pollution Spill Prevention 
Control and Countermeasure plan when the project that involves 
the storage of petroleum products in 55 gallon or larger containers 
with a total combined storage capacity of 1,320 gallons.  This is a 
requirement of 40 CFR 112. 

• This project (will / will not) (3) have over 1,320 gallons of petroleum 
products with a total capacity, sum of all containers 55 gallon 
capacity and larger.  

 Fertilizers 

Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, 
fertilizer will be covered with mulch or blankets or worked into the soil to 
limit exposure to storm water. Storage will be in a covered shed.  The 
contents of any partially used bags of fertilizer will be transferred to a 
sealable plastic bin to avoid spills. 

 Paints 

All containers will be tightly sealed and stored indoors or under roof when 
not being used.  Excess paint or paint wash water will not be discharged 
to the drainage or storm sewer system but will be properly disposed of 
according to manufacturers’ instructions or state and local regulations. 

 Concrete Truck Washout 

Concrete truck mixers and chutes will not be washed on pavement, near 
storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or 
sinkhole. Where possible, excess concrete and wash water will be 
discharged to areas prepared for pouring new concrete, flat areas to be 
paved that are away from ditches or drainage system features, or other 
locations that will not drain off site. Where this approach is not possible, a 
shallow earthen wash basin will be excavated away from ditches to 
receive the wash water. 

 Spill Control Practices 

In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will 
be followed for spill prevention and cleanup: 

• Manufacturers’ recommended methods for spill cleanup will be 
clearly posted. All personnel will be made aware of procedures and 
the location of the information and cleanup supplies. 

• Materials and equipment necessary for spill cleanup will be kept in 
the material storage area.  Equipment and materials will include as 
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appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, 
sand, sawdust, and plastic and metal trash containers.  

• All spills will be cleaned up immediately after discovery. 

• The spill area will be kept well ventilated and personnel will wear 
appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

• Spills of toxic or hazardous material will be reported to the 
appropriate state/local agency as required by KRS 224 and 
applicable federal law. 

• The spill prevention plan will be adjusted as needed to prevent 
spills from reoccurring and improve spill response and cleanup.  

• Spills of products will be cleaned up promptly. Wastes from spill 
clean-up will be disposed in accordance with appropriate 
regulations. 

D. Other State and Local Plans 

This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been approved 
by other state or local officials.  Upon submittal of the NOI, other requirements for 
surface water protection are incorporated by reference into and are enforceable 
under this permit (even if they are not specifically included in this BMP plan).  This 
provision does not apply to master or comprehensive plans, non-enforceable 
guidelines or technical guidance documents that are not identified in a specific plan 
or permit issued for the construction site by state or local officials. (1) 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance procedures 
necessary to keep the control measures in good and effective operating 
condition.  

2. Maintenance of BMPs during construction shall be a result of weekly and post 
rain event inspections with action being taken by the contractor to correct 
deficiencies. 

3. Post Construction maintenance will be a function of normal highway maintenance 
operations. Following final project acceptance by the cabinet, district highway 
crews will be responsible for identification and correction of deficiencies 
regarding ground cover and cleaning of storm water BMPs. The project manager 
shall identify any BMPs that will be for the purpose of post construction storm 
water management with specific guidance for any non-routine maintenance. (1) 
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F. Inspections 

Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 

 All erosion prevention and sediment control measures will be inspected at 
least once each week and following any rain of one-half inch or more. 

 Inspections will be conducted by individuals that have successfully 
completed KEPSC-RI course as required by Section 213.02.02 of the 
Standard Specifications for Road and Bridge Construction, current edition. 

 Inspection reports will be written, signed, dated, and kept on file. 

 Areas at final grade will be seeded and mulched within 14 days.   

 Areas that are not at final grade where construction has ceased for a 
period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that area.  

 All measures will be maintained in good working order. If a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it has 
reached halfway up the height of the fence.   

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches promptly 
repaired. Areas that are eroding or scouring will be repaired and re-
seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will be 
repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected weekly 
for conditions that represent a release or possible release of pollutants to 
the environment. 
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G. Non–Storm Water Discharges 

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 

 Water from water line flushings. 

 Water form cleaning concrete trucks and equipment. 

 Pavement wash waters (where no spills or leaks of toxic or hazardous 
materials have occurred). 

 Uncontaminated groundwater and rain water (from dewatering during 
excavation). 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 

H. Groundwater Protection Plan (3) 

This plan serves as the groundwater protection plan as required by 401 KAR 5:037.  

 Contractors statement: (3) 

The following activities, as enumerated by 401 KAR 5:037 Section 2, require the 
preparation and implementation of a groundwater protection plan, and will or may be 
may be conducted as part of this construction project: 

_____2.  (e) Land treatment or land disposal of a pollutant; 

_____2. (f) Storing…or related handling of hazardous waste, solid waste or 
special waste…in tanks, drums, or other containers, or in piles (does not include 
wastes managed in a container placed for collection and removal of municipal 
solid waste for disposal off site); 

_____2. (g) …handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 

_____2. (j) Storing or related handling of road oils, dust suppressants at a central 
location; 

_____2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
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_____2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes (does not include bore holes for the purpose of explosive 
demolition); 

Or, check the following only if there are no qualifying activities: 

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 

The contractor is responsible for the preparation of a plan that addresses the 401 
KAR 5:037 Section 3. (3)  Elements of site specific groundwater protection plan: 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are addressed in 
Section C: Other Control Measures. 

(d) Implementation schedule—all practices required to prevent pollution of 
groundwater are to be in place prior to conducting the activity; 

(e) Training is required as a part of the ground water protection plan.  All 
employees of the contractor, sub-contractor, and resident engineer 
personnel will be trained to understand the nature and requirements of 
this plan as they pertain to their job function(s). Training will be 
accomplished within one week of employment and annually thereafter.  
A record of training will be maintained by the contractor with a copy 
provided to the resident engineer. 

(f) Areas of the project and groundwater plan activities will be inspected 
as part of the weekly sediment and erosion control inspections  

(g) Certification (see signature page).  
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Contractor and Resident Engineer Plan Certification 

 
The contractor that is responsible for implementing this BMP plan is identified in the Project Information 
section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my direction or 
supervision in accordance with a system designed to assure that qualified personnel properly gathered 
and evaluated the information submitted.  Based on my inquiry of the person or persons who manage the 
system, or those persons directly responsible for gathering the information, the information submitted is, 
to the best of my knowledge and belief, true, accurate, and complete.  I am aware that there are 
significant penalties for submitting false information, including the possibility of fine and imprisonment for 
knowing violations. Further, this plan complies with the requirements of 401 KAR 5:037. By this 
certification, the undersigned state that the individuals signing the plan have reviewed the terms of the 
plan and will implement its provisions as they pertain to ground water protection. 

 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 

     Signed __________________      ______________,   _____________________ 

     Typed or printed name2            Title                             Signature 

 
 
(3) Signed __________________      ______________,   _____________________ 

                 Typed or printed name1         Title                             Signature 

 

 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible corporate 
officer, a general partner or the proprietor or a person designated to have the authority to 
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly 
Road, Frankfort, Kentucky 40601. Reference the Project Control Number (PCN) and 
KPDES number when one has been issued.  

2. KYTC note: to be signed by the Chief District Engineer or a person designated to have 
the authority to sign reports by such a person (usually the resident engineer) in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to: 
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one has been 
issued. 
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Sub-Contractor Certification 

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  Name: 

         Address: 
  
 
 
            Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general Kentucky Pollutant 
Discharge Elimination System permit that authorizes the storm water discharges, the BMP plan that has 
been developed to manage the quality of water to be discharged as a result of storm events associated 
with the construction site activity and management of non-storm water pollutant sources identified as part 
of this certification. 

 
 
Signed __________________       __________________,        ____________________  

            Typed or printed name1          Title                                           Signature 

 

1.  Sub-Contractor Note: to be signed by a person who is the owner, a responsible corporate 
officer, a general partner or the proprietor or a person designated to have the authority to 
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This delegation 
shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES number when 
one has been issued. 
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1 
 

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND 
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS 

 
I. COMPLETION DATE.  
 
Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once 
selected, notify the Department in writing of the date selected at least two weeks prior to 
beginning work and provide a proposed project schedule. All work is to be completed by the 
specified contract completion date.  The Contractor is allotted 150 calendar days once work 
begins to complete all work to safely reopen the structure with no lane closures.  At a minimum, 
prior to reopening the lane to traffic, all strength requirements and curing for materials used shall 
be completed per Division 600 of the Standard Specifications.   
  
The Engineer will begin charging calendar days for a structure on the day the Contractor begins 
work, with the exception of placement of signs, regardless of holidays or seasonal weather 
limitations.  

 
II. LIQUIDATED DAMAGES.  
 
Liquidated damages will be assessed to the Contractor in accordance with the Transportation 
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 
Construction, Section 112.03.15A, when the lane closures are used beyond the allotted number 
of calendar days.   Liquidated Damages will be assessed per the Standard Specification Section 
108.09 when the contract time extends beyond the contract date. 

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor 
during the months of December, January, February and March when the contract time has 
expired on any individual bridge. Contract time will be charged during these months. All 
construction must be completed in accordance with the weather limitations specified in Section 
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to 
inclement weather or temperature limitations that occur due to starting work on the Contract or a 
structure late in the construction season. 
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SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND 
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS 

 
I. COMPLETION DATE.  
 
Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once 
selected, notify the Department in writing of the date selected at least two weeks prior to 
beginning work and provide a proposed project schedule. All work is to be completed by the 
specified contract completion date.  The Contractor is allotted 150 calendar days once work 
begins to complete all work to safely reopen the structure with no lane closures.  At a minimum, 
prior to reopening the lane to traffic, all strength requirements and curing for materials used shall 
be completed per Division 600 of the Standard Specifications.   
  
The Engineer will begin charging calendar days for a structure on the day the Contractor begins 
work, with the exception of placement of signs, regardless of holidays or seasonal weather 
limitations.  

 
II. LIQUIDATED DAMAGES.  
 
Liquidated damages will be assessed to the Contractor in accordance with the Transportation 
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 
Construction, Section 112.03.15A, when the lane closures are used beyond the allotted number 
of calendar days.   Liquidated Damages will be assessed per the Standard Specification Section 
108.09 when the contract time extends beyond the contract date. 

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor 
during the months of December, January, February and March when the contract time has 
expired on any individual bridge. Contract time will be charged during these months. All 
construction must be completed in accordance with the weather limitations specified in Section 
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to 
inclement weather or temperature limitations that occur due to starting work on the Contract or a 
structure late in the construction season. 
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SPECIAL NOTE 

Seasonal Tree Clearing Restriction  

________ 

 

 
DUE TO THE RECOVERY PLAN FOR ENDANGERED BATS, NO TREE CLEARING 

IS PERMITTED FROM JUNE 1 THROUGH JULY 31. 

 

 

 

 

 

 

If there are any questions regarding this note, please contact Danny Peake, 

Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 

40601, Phone (502) 564-7250. 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 working days prior to commencement of any bridge demolition or 
renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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114 Fairfax Avenue   Louisville, KY  40207   (502) 895-5009   linebachfunkhouser.com 
 

 

 

Asbestos Inspection Report 

To: Derek Adams, H W Lochner, Inc. 

Date:  September 28, 2022 

Conducted By:  Sam Rice, LFI, Inc. 
 
 

Project and Structure Identification 

Project: Harlan County: Item No. 11-1101 

Structure ID: #048B00126N 

Structure Location: US-119 over KY-160/Looney Creek, Harlan County, Kentucky 

Sample Description:  No suspect asbestos containing (ACM) were observed 

Inspection Date: September 23, 2022 

Results and Recommendations 

The asbestos inspection was performed in accordance with current United States Environmental 
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National Emissions 
Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective November 20, 1990. 

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition 
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to 
abatement, demolition, or renovation of any building or structure in the Commonwealth through 
the e-portal at https://dep.gateway.ky.gov/eForms/Account/Home.aspx. 

No suspect asbestos containing (ACM) were observed. 
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114 Fairfax Avenue   Louisville, KY  40207   (502) 895-5009   linebachfunkhouser.com 
 

 

 

Asbestos Inspection Report 

To: Derek Adams, H W Lochner, Inc. 

Date:  September 28, 2022 

Conducted By:  Sam Rice, LFI, Inc. 
 
 

Project and Structure Identification 

Project: Harlan County: Item No. 11-10195 

Structure ID: #048B00117N 

Structure Location: US-119 over Poor Fork Cumberland River, Harlan County, Kentucky 

Sample Description:  No suspect asbestos containing (ACM) were observed 

Inspection Date: September 23, 2022 

Results and Recommendations 

The asbestos inspection was performed in accordance with current United States Environmental 
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National Emissions 
Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective November 20, 1990. 

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition 
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to 
abatement, demolition, or renovation of any building or structure in the Commonwealth through 
the e-portal at https://dep.gateway.ky.gov/eForms/Account/Home.aspx. 

No suspect asbestos containing (ACM) were observed. 
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KENTUCKY TRANSPORTATION CABINET
Department of Highways

DIVISION OF RIGHT OF WAY & UTILITIES

TC 62-226
Rev. 01/2016

Page 1 of 1

RIGHT OF WAY CERTIFICATION

Original Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)

11-10195 Harlan 1100 FD55 121 9414002R
PROJECT DESCRIPTION
Kentucky Bridge Program - 048B00117N - US 119 over Poor Fork Cumberland River Bridge Replacement

No Additional Right of Way Required
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

Condition # 1 (Additional Right of Way Required and Cleared)
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

Condition # 2 (Additional Right of Way Required with Exception)
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

Condition # 3 (Additional Right of Way Required with Exception)
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction.
Total Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired
Signed Deed 0
Condemnation 0
Signed ROE 0
Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark C. Askin, P.E.

Signature Signature
Date Date 11/14/2023

Right of Way Director FHWA
Printed Name Dean M. Loy Printed Name

Signature Signature
Date Date

Digitally signed by Mark Askin, 
P.E.
DN: cn=Mark Askin, P.E., c=US, 
email=mark.askin@strand.com
Date: 2023.11.14 08:24:54 -05'00'

Mark
Askin, P.E.

DM Loy Digitally signed by DM Loy 
Date: 2023.11.14 08:28:55 
-05'00'
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KENTUCKY TRANSPORTATION CABINET
Department of Highways

DIVISION OF RIGHT OF WAY & UTILITIES

TC 62-226
Rev. 01/2016

Page 1 of 1

RIGHT OF WAY CERTIFICATION

Original Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)

11-1101 Harlan 1100 FD55 121 9414002R
PROJECT DESCRIPTION
Kentucky Bridge Program - 048B00126 - US 119 over KY 160 Bridge Rehabilitation

No Additional Right of Way Required
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

Condition # 1 (Additional Right of Way Required and Cleared)
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

Condition # 2 (Additional Right of Way Required with Exception)
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

Condition # 3 (Additional Right of Way Required with Exception)
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction.
Total Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired
Signed Deed 0
Condemnation 0
Signed ROE 0
Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark C. Askin, P.E.

Signature Signature
Date Date 10/26/2023

Right of Way Director FHWA
Printed Name Dean M. Loy Printed Name

Signature Signature
Date Date

Digitally signed by Mark Askin, 
P.E.
DN: cn=Mark Askin, P.E., c=US, 
email=mark.askin@strand.com
Date: 2023.10.26 08:40:25 -04'00'

Mark
Askin, P.E.

DM Loy Digitally signed by DM Loy 
Date: 2023.10.26 08:45:28 
-04'00'
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UTILITIES AND RAIL CERTIFICATION NOTE 

Harlan County 
FD55 121 94140 02U 

Mile point: 34.787 TO 34.905 
ADDRESS DEFICIENCIES OF BRIDGE ON US 119 OVER KY 160/MAIN ST IN HARLAN COUNTY, KY.  

048B00126N (2020CCR) 
ITEM NUMBER: 11-1101.00 

 
 
 
 

Page 1 of 4 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

For all projects under 2000 Linear feet which require a normal excava�on locate request pursuant to KRS 
367.4901-4917, the awarded contractor shall field mark the proposed excava�on or construc�on 
boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k). 
For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the 
awarded contractor shall ini�ally mark the first 2000 linear feet minimally of proposed excava�on or 
construc�on boundaries of the project to be worked using the procedure set forth in KRS 367.4909(9)(k).  
This temporary field loca�ng of the project excava�on boundary shall take place prior to submi�ng an 
excava�on loca�on request to the underground u�lity protec�on Kentucky Contact Center.  For large 
projects, the awarded contractor shall work with the impacted u�li�es to determine when addi�onal 
white lining of the remainder of the project site will take place.  This provision shall not alter or relieve 
the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917 in their 
en�rety. 

Please Note: The informa�on presented in this U�lity Note is informa�onal in nature and the 
informa�on contained herein is not guaranteed. 

The contractor will be responsible for contac�ng all u�lity facility owners on the subject project to 
coordinate his ac�vi�es.  The contractor will coordinate his ac�vi�es to minimize and, where possible, 
avoid conflicts with u�lity facili�es.  Due to the nature of the work proposed, it is unlikely to conflict with 
the exis�ng u�li�es beyond minor facility adjustments.  Where conflicts with u�lity facili�es are 
unavoidable, the contractor will coordinate any necessary reloca�on work with the facility owner and 
Resident Engineer.  The Kentucky Transporta�on Cabinet maintains the right to remove or alter por�ons 
of this contract if a u�lity conflict occurs.   The u�lity facili�es as noted in the previous sec�on(s) have 
been determined using data garnered by varied means and with varying degrees of accuracy: from the 
facility owners, a result of S.U.E., field inspec�ons, and/or reviews of record drawings. The facili�es 
defined may not be inclusive of all u�li�es in the project scope and are not Level A quality, unless 
specified as such.  It is the contractor’s responsibility to verify all u�li�es and their respec�ve loca�ons 
before excava�ng. 

The contractor shall make every effort to protect underground facili�es from damage as prescribed in 
the Underground Facility Damage Protec�on Act of 1994, Kentucky Revised Statute KRS 367.4901 to 
367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Harlan County 
FD55 121 94140 02U 

Mile point: 34.787 TO 34.905 
ADDRESS DEFICIENCIES OF BRIDGE ON US 119 OVER KY 160/MAIN ST IN HARLAN COUNTY, KY.  

048B00126N (2020CCR) 
ITEM NUMBER: 11-1101.00 

 
 
 
 

Page 2 of 4 

Form Revised 6/24/16 

with federal and state damage preven�on direc�ves.  The contractor is instructed to contact KY 811 for 
the loca�on of exis�ng underground u�li�es.  Contact shall be made a minimum of two (2) and no more 
than ten (10) business days prior to excava�on.    The contractor shall submit Excava�on Locate Requests 
to the Kentucky Contact Center (KY 811) via web �cket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contac�ng non-member facility owners, whom are to be 
contacted through their individual Protec�on No�fica�on Center.  It may be necessary for the contractor 
to contact the County Court Clerk to determine what u�lity companies have facili�es in the area.  Non-
compliance with these direc�ves can result in the enforcement of penal�es. 

U�lity coordina�on efforts determined that no significant u�lity reloca�on work is required to complete 
the project.  Any work pertaining to these u�lity facili�es is defined in the bid package and is to be 
carried out as instructed by the Kentucky Transporta�on Cabinet. The contractor will be responsible for 
any coordina�on or adjustments that are discussed or quan�fied in the proposal. 

 
 

 
 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Kentucky U�li�es  - Electric Distrib 

City of Cumberland – Water 

Windstream - Communica�on 

 

 
*The Contractor is fully responsible for protec�on of all u�li�es listed above* 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Harlan County 
FD55 121 94140 02U 

Mile point: 34.787 TO 34.905 
ADDRESS DEFICIENCIES OF BRIDGE ON US 119 OVER KY 160/MAIN ST IN HARLAN COUNTY, KY.  

048B00126N (2020CCR) 
ITEM NUMBER: 11-1101.00 

 
 
 
 

Page 3 of 4 

Form Revised 6/24/16 

 
 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Not Applicable 

 
 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

Not Applicable 

 
 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Not Applicable 

 
 

 
 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent     
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UTILITIES AND RAIL CERTIFICATION NOTE 

Harlan County 
FD55 121 94140 02U 

Mile point: 34.787 TO 34.905 
ADDRESS DEFICIENCIES OF BRIDGE ON US 119 OVER KY 160/MAIN ST IN HARLAN COUNTY, KY.  

048B00126N (2020CCR) 
ITEM NUMBER: 11-1101.00 
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Form Revised 6/24/16 

AREA FACILITY OWNER CONTACT LIST 

 

Facility Owner Address Contact 
Name 

Phone Email 

City of Cumberland - Water 402 W. Main St. 
Cumberland KY 
40823 

Carolyn 
Elliot 

6065892106 carolyn63@windstream.net 

Kentucky U�li�es  - Electric 
Distrib. 

820 W. Broadway 
Louisville KY 40202 

John 
Alderson 

606-246-
1180 

john.alderson@lge-ku.com 

 
Windstream 
Communica�ons,  LLC - 
Communica�on 

719 N. Main St. 
London KY 40741 

Tommy 
Lewis 

6063092279 Tommy.Lewis@windstream.com 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Harlan County 
No federal number available 

FD55 121 94140 02U 
Mile point: 27.626 TO 27.682 

BRIDGE PROJECT IN HARLAN COUNTY ON (048B00117N) US-119 AT POOR FK CUMBERLAND RVR 
ITEM NUMBER: 11-10195.00 

 
 
 

Page 1 of 4 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

For all projects under 2000 Linear feet which require a normal excavation locate request pursuant to KRS 
367.4901-4917, the awarded contractor shall field mark the proposed excavation or construction 
boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k). 
For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the 
awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or 
construction boundaries of the project to be worked using the procedure set forth in KRS 367.4909(9)(k).  
This temporary field locating of the project excavation boundary shall take place prior to submitting an 
excavation location request to the underground utility protection Kentucky Contact Center.  For large 
projects, the awarded contractor shall work with the impacted utilities to determine when additional 
white lining of the remainder of the project site will take place.  This provision shall not alter or relieve 
the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917 in their 
entirety. 

Please Note: The information presented in this Utility Note is informational in nature and the 
information contained herein is not guaranteed. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 
367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 
with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 
the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 
than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate Requests 
to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom are to be 
contacted through their individual Protection Notification Center.  It may be necessary for the contractor 
to contact the County Court Clerk to determine what utility companies have facilities in the area.  Non-
compliance with these directives can result in the enforcement of penalties. 

Utility coordination efforts determined that no significant utility relocation work is required to complete 
the project.  Any work pertaining to these utility facilities is defined in the bid package and is to be 
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 
any coordination or adjustments that are discussed or quantified in the proposal. 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Harlan County 
No federal number available 

FD55 121 94140 02U 
Mile point: 27.626 TO 27.682 

BRIDGE PROJECT IN HARLAN COUNTY ON (048B00117N) US-119 AT POOR FK CUMBERLAND RVR 
ITEM NUMBER: 11-10195.00 

 
 
 

Page 2 of 4 

Form Revised 6/24/16 

 
 

 
 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Placeholder to Start Project - Communication 

 
*The Contractor is fully responsible for protection of all utilities listed above* 

 
 

 
 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Not Applicable 

 
 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

Not Applicable 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Harlan County 
No federal number available 

FD55 121 94140 02U 
Mile point: 27.626 TO 27.682 

BRIDGE PROJECT IN HARLAN COUNTY ON (048B00117N) US-119 AT POOR FK CUMBERLAND RVR 
ITEM NUMBER: 11-10195.00 

 
 
 

Page 3 of 4 

Form Revised 6/24/16 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Not Applicable 

 
 

 
 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent     
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UTILITIES AND RAIL CERTIFICATION NOTE 

Harlan County 
No federal number available 

FD55 121 94140 02U 
Mile point: 27.626 TO 27.682 

BRIDGE PROJECT IN HARLAN COUNTY ON (048B00117N) US-119 AT POOR FK CUMBERLAND RVR 
ITEM NUMBER: 11-10195.00 
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Form Revised 6/24/16 

AREA FACILITY OWNER CONTACT LIST 

 

Facility Owner Address Contact Name Phone Email 
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 02110 PARTIAL DEPTH PATCHING       1,631.00 CUFT
0010 02403 REMOVE CONCRETE MASONRY          11.00 CUYD
0015 02545 CLEARING AND GRUBBING - 0.17 Acres           1.00 LS
0020 02650 MAINTAIN & CONTROL TRAFFIC           1.00 LS
0025 02671 PORTABLE CHANGEABLE MESSAGE SIGN           2.00 EACH
0030 02726 STAKING           1.00 LS
0035 03261 CLEAN BRIDGE DRAINS          22.00 EACH
0040 06515 PAVE STRIPING-PERM PAINT-6 IN       2,810.00 LF
0045 08150 STEEL REINFORCEMENT      12,700.00 LB
0050 08434 CLEAN & PAINT STRUCTURAL STEEL           1.00 LS
0055 08435 JACK & SUPPORT BRIDGE SPAN           1.00 LS
0060 08504 EPOXY SAND SLURRY         277.00 SQYD
0065 08510 REM EPOXY BIT FOREIGN OVERLAY       6,212.00 SQYD
0070 08526 CONC CLASS M FULL DEPTH PATCH          12.00 CUYD
0075 08534 CONCRETE OVERLAY-LATEX         259.00 CUYD
0080 08549 BLAST CLEANING       6,546.00 SQYD
0085 21415ND EROSION CONTROL           1.00 LS
0090 21679EN FIBERGLASS DRAIN PIPE - SEE PLANS         154.00 LF
0095 21969NN BEARING REPLACEMENT          10.00 EACH
0100 23378EC CONCRETE SEALING      14,270.00 SQFT
0105 23386EC JOINT SEAL REPLACEMENT         183.00 LF
0110 02568 MOBILIZATION           1.00 LS
0115 02569 DEMOBILIZATION           1.00 LS

121GR24D035 - STP BRZCONTRACT ID: 245335 BR04801192400

US 119 ADDRESS DEFICIENCIES OF BRIDGE ON US 119 OVER KY 160 AND LOONEY CREEK (048B00126N)
BRIDGE REPAIRS, A DISTANCE OF .12 MILES.
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0120 01982
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
WHITE           9.00 EACH

0125 02351 GUARDRAIL-STEEL W BEAM-S FACE         737.50 LF
0130 02360 GUARDRAIL TERMINAL SECTION NO 1           3.00 EACH
0135 02381 REMOVE GUARDRAIL         887.50 LF
0140 02391 GUARDRAIL END TREATMENT TYPE 4A           1.00 EACH
0145 02650 MAINTAIN & CONTROL TRAFFIC           1.00 LS
0150 02671 PORTABLE CHANGEABLE MESSAGE SIGN           3.00 EACH
0155 02775 ARROW PANEL           2.00 EACH
0160 03261 CLEAN BRIDGE DRAINS          10.00 EACH
0165 03305 RESET BEARING SHOE           3.00 EACH
0170 08435 JACK & SUPPORT BRIDGE SPAN           1.00 LS
0175 21415ND EROSION CONTROL           1.00 LS
0180 21969NN BEARING REPLACEMENT           6.00 EACH
0185 22146EN CONCRETE PATCHING REPAIR           9.00 SQFT
0190 23032EN BRIDGE BARRIER RETROFIT         639.00 LF
0195 23033EN BRIDGE BARRIER REMOVAL         639.00 LF
0200 23298EC STEEL REPAIR           1.00 LS
0205 23395EC EXPANSION JOINT REPAIR         142.00 LF
0210 23744EC EPOXY INJECTION CRACK REPAIR          23.00 LF
0215 24409EC DRILL HOLES IN STEEL MEMBERS           2.00 EACH
0220 24982EC CONCRETE COATING - APPROX. 1625 SF           1.00 LS
0225 25078ED THRIE BEAM GUARDRAIL TRANSITION TL-3           4.00 EACH
0230 02568 MOBILIZATION           1.00 LS
0235 02569 DEMOBILIZATION           1.00 LS

121GR24D035 - STP BRZCONTRACT ID: 245335 BR04801192401

US 119 ADDRESS DEFICIENCIES OF US 119 OVER POOR FORK OF CUMBERLAND RIVER (048B00117N)
BRIDGE REPAIRS, A DISTANCE OF .06 MILES.
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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STANDARD SPECIFICATIONS 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
 
 
 

SUPPLEMENTAL SPECIFICATIONS 
  
The contractor shall use the Supplemental Specifications that are effective at the time of 
letting. The Supplemental Specifications can be found at the following link: 
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR NON-EPOXY ADHESIVES 
 

This Special Note will apply where indicated on the plans or in the proposal. Section 
references herein are to the Department’s  Standard Specifications for Road and 
Bridge Construction, current edition.   
 
1.0 DESCRIPTION.  As an alternate to Type IV epoxy, as specified in Subsection 
826.01.02, the Department may allow other structural adhesives for doweling deformed 
reinforcing bars into hardened concrete providing the requirements herein are met. 
 
2.0 MATERIALS.  Furnish an adhesive material from the Department's List of 
Approved Materials.  Submit one cartridge of each component per project to the Engineer 
for infrared analysis. 
 
3.0 CONSTRUCTION.  Do not use the material until the Engineer verifies, by visual 
inspection, that the material is from the List of Approved Materials. 

 
3.1 Field Installation.  Follow the following installation criteria: 

 
1) Drill a dowel hole that is no more than 1/8 inch larger in diameter than the bar. 
2) Ensure the dowel hole is dry and free of all drill and coring dust. 
3) Place the adhesive in the dowel hole according to the manufacturer's instructions. 
4) Insert the bar to the bottom of the hole and twist 1/4 turn.  An excess amount of 

adhesive must be clearly visible as an extruded ring of material surrounding the 
reinforcing bar at the surface of the concrete. 
 

3.2 Job Site Testing.  Contact the Division of Materials in advance of the 
installation date to set up a testing schedule.  After installation of the first 50 reinforcing 
bars, the Department will randomly select 5 and proof load according to the following 
table with zero slippage. 

    
REBAR SIZE (#) 10 13 16 19 22 
PROOF LOAD (lbs) 7,000 12,000 19,000 27,000 36,000 

 
If any of the bars fail in bond, either revise the installation procedure, if applicable, or 

provide another adhesive that is capable of passing this test.  The Engineer may require 
additional job site testing. 
 
4.0 MEASUREMENT AND PAYMENT.  The Department will not measure the 
adhesive or its application for payment and will consider it incidental to the reinforcing 
bars. 
 

December 16, 2013 
 

1 
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PART III 
 

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 1025 Capital Center Drive, Suite 104, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: May 23, 2022 
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       General Decision Number: KY20240107 01/05/2024

       Superseded General Decision Number: KY20230107

       State: Kentucky

       Construction Type: Highway

       Counties: Adair, Barren, Bell, Breathitt, Casey, Clay, 
       Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan, 
       Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee, 
       Leslie, Letcher, Lincoln, Magoffin, Martin, McCreary, Menifee, 
       Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell, Pulaski, 
       Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe Counties 
       in Kentucky.

       HIGHWAY CONSTRUCTION PROJECTS

       Note: Contracts subject to the Davis-Bacon Act are generally
       required to pay at least the applicable minimum wage rate
       required under Executive Order 14026 or Executive Order 13658.
       Please note that these Executive Orders apply to covered
       contracts entered into by the federal government that are
       subject to the Davis-Bacon Act itself, but do not apply to
       contracts subject only to the Davis-Bacon Related Acts,
       including those set forth at 29 CFR 5.1(a)(1).

       ______________________________________________________________
       |If the contract is entered    |. Executive Order 14026      |
       |into on or after January 30,  |  generally applies to the   |
       |2022, or the contract is      |  contract.                  |
       |renewed or extended (e.g., an |. The contractor must pay    |
       |option is exercised) on or    |  all covered workers at     |
       |after January 30, 2022:       |  least $17.20 per hour (or  |
       |                              |  the applicable wage rate   |
       |                              |  listed on this wage        |
       |                              |  determination, if it is    |
       |                              |  higher) for all hours      |
       |                              |  spent performing on the    |
       |                              |  contract in 2024.          |
       |______________________________|_____________________________|
       |If the contract was awarded on|. Executive Order 13658      |
       |or between January 1, 2015 and|  generally applies to the   |
       |January 29, 2022, and the     |  contract.                  |
       |contract is not renewed or    |. The contractor must pay all|
       |extended on or after January  |  covered workers at least   |
       |30, 2022:                     |  $12.90 per hour (or the    |
       |                              |  applicable wage rate listed|
       |                              |  on this wage determination,|
       |                              |  if it is higher) for all   |
       |                              |  hours spent performing on  |
       |                              |  that contract in 2024.     |
       |______________________________|_____________________________|

       The applicable Executive Order minimum wage rate will be
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       adjusted annually. If this contract is covered by one of the
       Executive Orders and a classification considered necessary for
       performance of work on the contract does not appear on this
       wage determination, the contractor must still submit a
       conformance request.

       Additional information on contractor requirements and worker
       protections under the Executive Orders is available at
       http://www.dol.gov/whd/govcontracts.

       Modification Number     Publication Date
                 0              01/05/2024

                    KY20240107 Mod 0 - 01/05/2024
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         SUKY2015-047 10/20/2015

                                         Rates          Fringes

       BOILERMAKER......................$ 24.65            12.94

       BRICKLAYER  
            Bricklayer..................$ 22.90             8.50
            Stone Mason.................$ 21.50             8.50

       CARPENTER  
            Carpenter...................$ 24.90            14.50
            Piledriver..................$ 24.55            14.50

       CEMENT MASON.....................$ 21.25             8.50

       ELECTRICIAN  
            Electrician.................$ 29.36            10.55
            Equipment Operator..........$ 26.90            10.31
            Groundsman..................$ 17.79             8.51
            Lineman.....................$ 30.09            10.94
         When workmen are required to work from bosum chairs, trusses, 
         stacks, tanks, scaffolds, catwalks, radio and T.V. towers, 
         structural steel (open, unprotected, unfloored raw steel), and 
         bridges or similar hazardous locations where workmen are 
         subject to fall, except where using JLG's and bucket trucks up 
         to 75 feet: Add 25% to workman's base rate for 50 to 75 feet, 
         and add 50% to workman's base rate for over 75 feet.

       IRONWORKER.......................$ 27.56            20.57

       LABORER  
            Group 1.....................$ 21.80            12.36
            Group 2.....................$ 22.05            12.36
            Group 3.....................$ 22.10            12.36
            Group 4.....................$ 22.70            12.36
         GROUP 1: Aging and Curing of Concrete (Any Mode or Method), 
         Asbestos Abatement Worker, Asphalt Plant Laborers, Asphalt 
         Laborers, Batch Truck Dumpers, Carpenter Tenders, Cement Mason 
         Tenders, Cleaning of Machines, Concrete Laborers, Demolition 
         Laborers, Dredging Laborers, Drill Tender, Environmental 
         Laborer - Nuclear, Radiation, Toxic and Hazardous Waste - 
         Level D, Flagmen, Grade Checkers, All Hand Digging and Hand 
         Back Filling, Highway Marker Placers, Landscaping Laborers, 
         Mesh Handlers and Placers, Puddler, Railroad Laborers, Rip-rap 
         and Grouters, Right of Way Laborers, Sign, Guard Rail and 
         Fence Installers (All Types), Signalmen, Sound Barrier 
         Installer, Storm and Sanitary Sewer Laborers, Swampers, Truck 
         Spotters and Dumpers, Wrecking of Concrete Forms, General 
         Cleanup
         GROUP 2: Batter Board Men (Sanitary and Storm Sewer), 
         Brickmason Tenders, Mortar Mixer Operator, Scaffold Builders, 
         Burner and Welder, Bushammers, Chain Saw Operator, Concrete 
         Saw Operators, Deckhand Scow Man, Dry Cement Handlers, 
         Environmental Laborers - Nuclear, Radiation, Toxic and 

                    KY20240107 Mod 0 - 01/05/2024
                                  3

HARLAN COUNTY
121GR24D035 - STP BRZ

Contract ID:  245335
Page 137 of 148



         Hazardous Waste - Level C, Forklift Operators for Masonry, 
         Form Setters, Green Concrete Cutting, Hand Operated Grouter 
         and Grinder Machine Operator, Jack Hammers, Lead Paint 
         Abatement, Pavement Breakers, Paving Joint Machine, Pipe 
         Layers - Laser Operators (Non-metallic), Plastic Pipe Fusion, 
         Power Driven Georgia Buggy and Wheel Barrow, Power Post Hole 
         Diggers, Precast Manhole Setters, Walk-behind Tampers, Walk-
         behind Trenchers, Sand Blasters, Concrete Chippers, Surface 
         Grinders, Vibrator Operators, Wagon Drillers
         GROUP 3: Air Track Driller (All Types), Asphalt Luteman and 
         Rakers, Gunnite Nozzleman, Gunnite Operators and Mixers, Grout 
         Pump Operator, Powderman and Blaster, Side Rail Setters, Rail 
         Paved Ditches, Screw Operators, Tunnel Laborers (Free Air), 
         Water Blasters
         GROUP 4: Caisson Workers (Free Air), Cement Finishers, 
         Environmental Laborer - Nuclear, Radiation, Toxic and 
         Hazardous Waste - Level A and B, miners and Drillers (Free 
         Air), Tunnel Blasters, and Tunnel Mockers (Free Air), 
         Directional and Horizontal Boring, Air Track Drillers (All 
         Types), Powder Man and Blasters, Troxler and Concrete Tester 
         if Laborer is Utilized

       PAINTER  
            All Excluding Bridges.......$ 19.92             9.57
            Bridges.....................$ 23.92            10.07

       PLUMBER..........................$ 22.52             7.80

       POWER EQUIPMENT OPERATOR:  
            Group 1.....................$ 29.95            14.40
            Group 2.....................$ 29.95            14.40
            Group 3.....................$ 27.26            14.40
            Group 4.....................$ 26.96            14.40
         GROUP 1: Auto Patrol, Batcher Plant, Bituminous Paver, Cable-
         Way, Clamshell, Concrete Mixer (21 cu ft or over), Concrete 
         Pump, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching 
         and Trenching Machine, Dragline, Dredge Engineer, Elevator 
         (regardless of ownership when used for hoisting any building 
         material), Elevating Grader and all types of Loaders, Hoe-type 
         Machine, Hoisting Engine, Locomotive, LeTourneau or Carry-all 
         Scoop, Bulldozer, Mechanic, Orangepeel Bucket, Piledriver, 
         Power Blade, Roller (Bituminous), Roller (Earth), Roller 
         (Rock), Scarifier, Shovel, Tractor Shovel, Truck Crane, Well 
         Point, Winch Truck, Push Dozer, Grout Pump, High Lift, Fork 
         Lift (regardless of lift height), all types of Boom Cats, 
         Multiple Operator, Core Drill, Tow or Push Boat, A-Frame Winch 
         Truck, Concrete Paver, Grade-All, Hoist, Hyster, Material 
         Pump, Pumpcrete, Ross Carrier, Sheepfoot, Sideboom, Throttle-
         Valve Man, Rotary Drill, Power Generator, Mucking Machine, 
         Rock Spreader attached to Equipment, Scoopmobile, KeCal 
         Loader, Tower Cranes,(French, German and other types), 
         Hydrocrane, Tugger, Backfiller Gurries, Self-propelled 
         Compactor, Self-Contained Hydraulic Percussion Drill
         GROUP 2: All Air Compressors (200 cu ft/min or greater), 
         Bituminous Mixer, Concrete Mixer (21 cu. ft. or over), Welding 
         Machine, Form Grader, Tractor (50 hp and over), Bull Float, 
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         Finish Machine, Outboard Motor Boat, Brakeman, Mechanic 
         Tender, Whirly Oiler, Tract-air, Road Widening Trencher, 
         Articulating Trucks
         GROUP 3: Greaser on Grease Facilities servicing Heavy Equipment
         GROUP 4: Bituminous Distributor, Cement Gun, Conveyor, Mud 
         Jack, Paving Joint Machine, Pump, Tamping Machine, Tractor 
         (under 50 hp), Vibrator, Oiler, Air Compressor (under 200 cu 
         ft per minute), Concrete Saw, Burlap and Curing Machine, Hydro 
         Seeder, Power Form Handling Equipment, Deckhand Oiler, 
         Hydraulic Post Driver

       SHEET METAL WORKER...............$ 20.40             7.80

       TRUCK DRIVER  
            Driver (3 Tons and Over), 
            Driver (Truck Mounted 
            Rotary Drill)...............$ 23.74            14.50
            Driver (3 Tons and Under), 
            Tire Changer and Truck 
            Mechanic Tender.............$ 23.53            14.50
            Driver (Semi-Trailer or 
            Pole Trailer), Driver 
            (Dump Truck, Tandem Axle), 
            Driver of Distributor.......$ 23.40            14.50
            Driver on Mixer Trucks 
            (All Types).................$ 23.45            14.50
            Driver on Pavement Breakers.$ 23.55            14.50
            Driver, Euclid and Other 
            Heavy Earth Moving 
            Equipment and Low Boy.......$ 24.31            14.50
            Driver, Winch Truck and A-
            Frame when used in 
            Transporting Materials......$ 23.30            14.50
            Greaser on Greasing 
            Facilities..................$ 24.40            14.50
            Truck Mechanic..............$ 23.50            14.50
            Truck Tender and 
            Warehouseman................$ 23.20            14.50
       ----------------------------------------------------------------

       WELDERS - Receive rate prescribed for craft performing
       operation to which welding is incidental.

       ================================================================

       Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
       for Federal Contractors applies to all contracts subject to the
       Davis-Bacon Act for which the contract is awarded (and any
       solicitation was issued) on or after January 1, 2017.  If this
       contract is covered by the EO, the contractor must provide
       employees with 1 hour of paid sick leave for every 30 hours
       they work, up to 56 hours of paid sick leave each year.
       Employees must be permitted to use paid sick leave for their
       own illness, injury or other health-related needs, including
       preventive care; to assist a family member (or person who is
       like family to the employee) who is ill, injured, or has other
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       health-related needs, including preventive care; or for reasons
       resulting from, or to assist a family member (or person who is
       like family to the employee) who is a victim of, domestic
       violence, sexual assault, or stalking.  Additional information
       on contractor requirements and worker protections under the EO
       is available at
       https://www.dol.gov/agencies/whd/government-contracts.

       Unlisted classifications needed for work not included within
       the scope of the classifications listed may be added after
       award only as provided in the labor standards contract clauses
       (29CFR 5.5 (a) (1) (iii)).

       ----------------------------------------------------------------

       The body of each wage determination lists the classification
       and wage rates that have been found to be prevailing for the
       cited type(s) of construction in the area covered by the wage
       determination. The classifications are listed in alphabetical
       order of "identifiers" that indicate whether the particular
       rate is a union rate (current union negotiated rate for local),
       a survey rate (weighted average rate) or a union average rate
       (weighted union average rate).

       Union Rate Identifiers

       A four letter classification abbreviation identifier enclosed
       in dotted lines beginning with characters other than "SU" or
       "UAVG" denotes that the union classification and rate were
       prevailing for that classification in the survey. Example:
       PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
       the union which prevailed in the survey for this
       classification, which in this example would be Plumbers. 0198
       indicates the local union number or district council number
       where applicable, i.e., Plumbers Local 0198. The next number,
       005 in the example, is an internal number used in processing
       the wage determination. 07/01/2014 is the effective date of the
       most current negotiated rate, which in this example is July 1,
       2014.

       Union prevailing wage rates are updated to reflect all rate
       changes in the collective bargaining agreement (CBA) governing
       this classification and rate.

       Survey Rate Identifiers

       Classifications listed under the "SU" identifier indicate that
       no one rate prevailed for this classification in the survey and
       the published rate is derived by computing a weighted average
       rate based on all the rates reported in the survey for that
       classification.  As this weighted average rate includes all
       rates reported in the survey, it may include both union and
       non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
       the rates are survey rates based on a weighted average
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       calculation of rates and are not majority rates. LA indicates
       the State of Louisiana. 2012 is the year of survey on which
       these classifications and rates are based. The next number, 007
       in the example, is an internal number used in producing the
       wage determination. 5/13/2014 indicates the survey completion
       date for the classifications and rates under that identifier.

       Survey wage rates are not updated and remain in effect until a
       new survey is conducted.

       Union Average Rate Identifiers

       Classification(s) listed under the UAVG identifier indicate
       that no single majority rate prevailed for those
       classifications; however, 100% of the data reported for the
       classifications was union data. EXAMPLE: UAVG-OH-0010
       08/29/2014. UAVG indicates that the rate is a weighted union
       average rate. OH indicates the state. The next number, 0010 in
       the example, is an internal number used in producing the wage
       determination. 08/29/2014 indicates the survey completion date
       for the classifications and rates under that identifier.

       A UAVG rate will be updated once a year, usually in January of
       each year, to reflect a weighted average of the current
       negotiated/CBA rate of the union locals from which the rate is
       based.

       ----------------------------------------------------------------

                          WAGE DETERMINATION APPEALS PROCESS

       1.) Has there been an initial decision in the matter? This can
       be:

       *  an existing published wage determination
       *  a survey underlying a wage determination
       *  a Wage and Hour Division letter setting forth a position on
          a wage determination matter
       *  a conformance (additional classification and rate) ruling

       On survey related matters, initial contact, including requests
       for summaries of surveys, should be with the Wage and Hour
       National Office because National Office has responsibility for
       the Davis-Bacon survey program. If the response from this
       initial contact is not satisfactory, then the process described
       in 2.) and 3.) should be followed.

       With regard to any other matter not yet ripe for the formal
       process described here, initial contact should be with the
       Branch of Construction Wage Determinations.  Write to:

                   Branch of Construction Wage Determinations
                   Wage and Hour Division
                   U.S. Department of Labor

                    KY20240107 Mod 0 - 01/05/2024
                                  7

HARLAN COUNTY
121GR24D035 - STP BRZ

Contract ID:  245335
Page 141 of 148



                   200 Constitution Avenue, N.W.
                   Washington, DC 20210

       2.) If the answer to the question in 1.) is yes, then an
       interested party (those affected by the action) can request
       review and reconsideration from the Wage and Hour Administrator
       (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

                   Wage and Hour Administrator
                   U.S. Department of Labor
                   200 Constitution Avenue, N.W.
                   Washington, DC 20210

       The request should be accompanied by a full statement of the
       interested party's position and by any information (wage
       payment data, project description, area practice material,
       etc.) that the requestor considers relevant to the issue.

       3.) If the decision of the Administrator is not favorable, an
       interested party may appeal directly to the Administrative
       Review Board (formerly the Wage Appeals Board).  Write to:

                   Administrative Review Board
                   U.S. Department of Labor
                   200 Constitution Avenue, N.W.
                   Washington, DC 20210

       4.) All decisions by the Administrative Review Board are final.

       ================================================================

                 END OF GENERAL DECISION

                    KY20240107 Mod 0 - 01/05/2024
                                  8

HARLAN COUNTY
121GR24D035 - STP BRZ

Contract ID:  245335
Page 142 of 148



Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 

 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION IN EACH TRADE PARTICIPATION IN EACH TRADE 
 

 4.5% 6.9% 
 

 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-
assisted) performed in the covered area.  If the contractor performs construction work in a geographical area located 
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually 
performed.  With regard to this second area, the contractor also is subject to the goals for both its federally involved 
and non-federally involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications 
set forth in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall 
make a good faith effort to employ minorities and women evenly on each of its projects.  The transfer of minority or 
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting 
the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  
Compliance with the goals will be measured against the total work hours performed. 
 
3. The Notification of Construction Contract Award Portal (NCAP) is OFCCP’s preferred method for receiving 
construction contract award notifications. The NCAP can be found on OFCCP’s website at 
https://www.dol.gov/agencies/ofccp/ncap. Users who prefer not to use the portal maintain the option to send their 
notifications via mail, email and facsimile to the OFCCP Regional office in which the work will be performed. The 
Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for 
construction work under the contract resulting from this solicitation. The notification must include: Prime Contract 
Number (issued by the federal agency or applicant); Name of Awarding Federal Agency, Applicant or Contractor; 
Contracting Officer, Applicant Representative or Contractor Representative Submitting Notification with name, phone 
number, email address; Contractor Awarded Contract or Subcontract with name, address, phone number, email address, 
EIN, dollar amount of the contract, estimated start date of the contract, estimated completion date of the contract, 
geographical area in which the contract is to be performed (state, county’s city (if applicable)).  
The notification shall be mailed to: 

Regional Director 
Office of Federal Contract Compliance Programs 

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8931 

Main Number: 404-893-4545    Fax: 404-893-4546 
Regional Director Contact: OFCCP-SE@dol.gov 

Construction Award Email: OFCCP-SE-ConstructionAward@dol.gov 
 

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Harlan County. 
 (Revised: 1/1/2023) 
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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PART V  
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 12/21/23
Page 1 of 2

245335

Section:  0001 - BRIDGE - 048B00126N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 02110 PARTIAL DEPTH PATCHING 1,631.00 CUFT $
0020 02403 REMOVE CONCRETE MASONRY 11.00 CUYD $

0030 02545
CLEARING AND GRUBBING
0.17 Acres 1.00 LS $

0040 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0050 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0060 02726 STAKING 1.00 LS $
0070 03261 CLEAN BRIDGE DRAINS 22.00 EACH $
0080 06515 PAVE STRIPING-PERM PAINT-6 IN 2,810.00 LF $
0090 08150 STEEL REINFORCEMENT 12,700.00 LB $
0100 08434 CLEAN & PAINT STRUCTURAL STEEL 1.00 LS $
0110 08435 JACK & SUPPORT BRIDGE SPAN 1.00 LS $
0120 08504 EPOXY SAND SLURRY 277.00 SQYD $
0130 08510 REM EPOXY BIT FOREIGN OVERLAY 6,212.00 SQYD $
0140 08526 CONC CLASS M FULL DEPTH PATCH 12.00 CUYD $
0150 08534 CONCRETE OVERLAY-LATEX 259.00 CUYD $
0160 08549 BLAST CLEANING 6,546.00 SQYD $
0170 21415ND EROSION CONTROL 1.00 LS $

0180 21679EN
FIBERGLASS DRAIN PIPE
SEE PLANS 154.00 LF $

0190 21969NN BEARING REPLACEMENT 10.00 EACH $
0200 23378EC CONCRETE SEALING 14,270.00 SQFT $
0210 23386EC JOINT SEAL REPLACEMENT 183.00 LF $

Section:  0002 - BRIDGE - 048B00117N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0220 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 9.00 EACH $

0230 02351 GUARDRAIL-STEEL W BEAM-S FACE 737.50 LF $
0240 02360 GUARDRAIL TERMINAL SECTION NO 1 3.00 EACH $
0250 02381 REMOVE GUARDRAIL 887.50 LF $
0260 02391 GUARDRAIL END TREATMENT TYPE 4A 1.00 EACH $
0270 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0280 02671 PORTABLE CHANGEABLE MESSAGE SIGN 3.00 EACH $
0290 02775 ARROW PANEL 2.00 EACH $
0300 03261 CLEAN BRIDGE DRAINS 10.00 EACH $
0310 03305 RESET BEARING SHOE 3.00 EACH $
0320 08435 JACK & SUPPORT BRIDGE SPAN 1.00 LS $
0330 21415ND EROSION CONTROL 1.00 LS $
0340 21969NN BEARING REPLACEMENT 6.00 EACH $
0350 22146EN CONCRETE PATCHING REPAIR 9.00 SQFT $
0360 23032EN BRIDGE BARRIER RETROFIT 639.00 LF $
0370 23033EN BRIDGE BARRIER REMOVAL 639.00 LF $
0380 23298EC STEEL REPAIR 1.00 LS $
0390 23395EC EXPANSION JOINT REPAIR 142.00 LF $
0400 23744EC EPOXY INJECTION CRACK REPAIR 23.00 LF $
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PROPOSAL BID ITEMS

Report Date 12/21/23
Page 2 of 2

245335

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0410 24409EC DRILL HOLES IN STEEL MEMBERS 2.00 EACH $

0420 24982EC
CONCRETE COATING
APPROX. 1625 SF 1.00 LS $

0430 25078ED THRIE BEAM GUARDRAIL TRANSITION TL-3 4.00 EACH $

Section:  0003 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0440 02568 MOBILIZATION 1.00 LS $
0450 02569 DEMOBILIZATION 1.00 LS $
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