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FED/STATE PROJECT NUMBER 121GR20D159 - STP BRZ
DESCRIPTION VARIOUSROUTESIN DISTRICTS8& 11
WORK TYPE BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE 3/1/2021

LETTING DATE: Eebruary 21,2020
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 am EASTERN STANDARD TIME February 21,2020. Bids will be publicly
announced at 10:00 am EASTERN STANDARD TIME.

PLANSAVAILABLE FOR THISPROJECT.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 11
CONTRACT ID - 205159
121GR20D159 - STP BRZ
COUNTY - BELL

PCN - BR00710411900
STP BRZ 9030 (156)

CR 1041 (MP .091) ADDRESS DEFICIENCIES OF CR-1041 BRIDGE OVER YORK BRANCH (007C00003N), FROM
MP .091 TO MP .097. (MP .097), A DISTANCE OF 0.01 MILES.BRIDGE SUPERSTRUCTURE REHAB SYP NO.
11-10002.00.

GEOGRAPHIC COORDINATES LATITUDE 36:52:09.00 LONGITUDE 83:32:53.00

COUNTY - MCCREARY

PCN - BR07410441900
STP BRZ 9030 (160)

KY 1044 (MP 4.385) ADDRESS DEFICIENCIES OF KY-1044 BRIDGE OVER MARSH CREEK. 074B00023N (MP
4.399), A DISTANCE OF 0.01 MILES.BRIDGE SUBSTRUCTURE REHAB SYP NO. 08-10002.00.

GEOGRAPHIC COORDINATES LATITUDE 36:41:10.00 LONGITUDE 84:20:49.00

COUNTY - WHITLEY

PCN - BR11814621900
STP BRZ 9030 (259)

CR 1462 (MP 0.08) ADDRESS DEFICIENCIES ON CR 1462 OVER SANDERS CREEK. (118C00039N) (MP 0.10), A
DISTANCE OF 0.02 MILES.BRIDGE SUBSTRUCTURE REHAB SYP NO. 11-10037.00.

GEOGRAPHIC COORDINATES LATITUDE 36:46:07.00 LONGITUDE 84:14:00.00

COMPLETION DATE(S):
COMPLETED BY 03/01/2021 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain adigital 1D from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (K'Y 811) viaweb ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.
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For _all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State a
https://secure.kentucky.gov/sos/ftbr/wel come.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
guestion is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers’ on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and severa
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site isthe preferred method of disposal.

INSTRUCTIONS FOR EXCESSMATERIAL SITESAND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESSTO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legidative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor aso recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

April 30, 2018
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FEDERAL TRACT TE

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a
bidder to comply with all applicable sections of the current Kentucky Standard Specifications,
including, but not limited to the following, may result in a bid not being considered responsive
and thus not eligible to be considered for award:

102.02 Current Rating 102.08 Preparation and Delivery of Proposals
102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders
102.09 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the

Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that
it will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a
DBE. All second tier subcontracts shall have the consent of both the Contractor and the
Engineer.
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged

Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of
highway construction projects financed in whole or in part by Federal Funds in order to create a
level playing field for all businesses who wish to contract with the Cabinet. To that end, the
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and
requirements contained therein shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include
this provision in all its subcontracts and supply agreements pertaining to contracts with the
Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with
the Cabinet, which may result in the termination of the contract or such other remedy as the
Cabinet deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the
front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in a least the percent of the contract as set forth above as goals
for this contract.

BLIGATI F TRACTOR
Each contractor prequalified to perform work on Cabinet projects shall designate and make
known to the Cabinet a liaison officer who is assigned the responsibility of effectively
administering and promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to
consider DBEs for subcontract work as well as for the supply of material and services needed to
perform this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.
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CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for
award by the Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises
(“DBE”) in the amount of percent of the total value of this contract and that the DBE
participation is in compliance with the requirements of 49 CFR 26 and the policies of the
Kentucky Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be
certified and prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review

and make a recommendation. The project will not be considered for award prior to submission
and approval of the apparent low bidder’s DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;

2. Description of the work each is to perform including the work item, unit, quantity, unit price
and total amount of the work to be performed by the individual DBE. The Proposal Line
Number, Category Number, and the Project Line Number can be found in the “material listing”
on the Construction Procurement website under the specific letting;

3. The dollar value of each proposed DBE subcontract and the percentage of total project
contract value this represents. DBE participation may be counted as follows;

a. If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar
value of materials to be furnished will be counted toward the goal as follows:

e The entire expenditure paid to a DBE manufacturer;

e 60 percent of expenditures to DBE suppliers that are not manufacturers provided the
supplier is a regular dealer in the product involved. A regular dealer must be engaged
in, as its principal business and in its own name, the sale of products to the public,
maintain an inventory and own and operate distribution equipment; and

e The amount of fees or commissions charged by the DBE firms for a bona fide
service, such as professional, technical, consultant, or managerial services and
assistance in the procurement of essential personnel, facilities, equipment, materials,
supplies, delivery of materials and supplies or for furnishing bonds, or insurance,
providing such fees or commissions are determined to be reasonable and customary.
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b) The dollar value of services provided by DBEs such as quality control testing, equipment
repair and maintenance, engineering, staking, etc.;
c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the
dollar amount of the work actually performed by the DBE in the joint venture;
4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose
participation is being utilized to meet the DBE goal; and
5. Written and signed confirmation from the DBE that it is participating in the contract as
provided in the prime contractor’s commitment.

UPON AWARD AND BEFORE A WORK ORDER WILIL BE ISSUED

Contractors must submit the signed subcontract between the contractor and the DBE contractor,
along with the DBE’s certificate of insurance. If the DBE is a supplier of materials for the project,
a signed purchase order must be submitted to the Division of Construction Procurement.

Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may
consider extenuating circumstances including, but not limited to, changes in the nature or scope
of the project, the inability or unwillingness of a DBE to perform the work in accordance with
the bid, and/or other circumstances beyond the control of the prime contractor.

IDERATI 2 D FAITH EFFORTS REQUEST

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid
submission will not be considered in justifying the good faith effort, unless the contractor can
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving
the DBE goal must be certified and prequalified for the work items at the time the bid is
submitted. One complete set (hard copy along with an electronic copy) of this information must
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth calendar
day after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to
submit a sample representative letter along with a distribution list of the firms solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary
to demonstrate compliance with the factors listed below which the Cabinet considers in judging
good faith efforts. This documentation may include written subcontractors’ quotations, telephone
log notations of verbal quotations, or other types of quotation documentation.
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The Good Faith Effort Package shall include, but may not be limited to information showing
evidence of the following:

I.

2.
3.

10.

11.

Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to
inform DBESs of subcontracting opportunities;

Whether the bidder provided solicitations through all reasonable and available means;
Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time
of the letting who are prequalified in the areas of work that the bidder will be subcontracting;
Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine
with certainly whether they were interested. If a reasonable amount of DBEs within the
targeted districts do not provide an intent to quote or no DBEs are prequalified in the
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison
Officer (DEBLO) in the Office of Civil Rights and Small Business Development to give
notification of the bidder’s inability to get DBE quotes;

Whether the bidder selected portions of the work to be performed by DBEs in order to increase
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate DBE participation, even when
the prime contractor might otherwise perform these work items with its own forces;

Whether the bidder provided interested DBEs with adequate and timely information about the
plans, specifications, and requirements of the contract;

Whether the bidder negotiated in good faith with interested DBEs not rejecting them as
unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached;

Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that
the bidder has the ability and/or desire to perform the contract work with its own forces will
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;
Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes
potential DBE participation;

Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work
requirements of the bid proposal; and

Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.

Contract ID: 205159

Page 12 of 180
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FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE
firms to meet the contract goal and upon a determination by the Good Faith Committee based
upon the information submitted that the apparent lowest responsive bidder failed to make
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity
to meet in person for administrative reconsideration. The bidder will be notified of the
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request
reconsideration of the Committee’s decision. The reconsideration meeting will be held within
two days of the receipt of a request by the bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will
have the opportunity to present written documentation or argument concerning the issue of
whether it met the goal or made an adequate good faith effort. The bidder will receive a written
decision on the reconsideration explaining the basis for the finding that the bidder did or did not
meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to
the United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a
failure to meet the good faith requirement.

ANCTI FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all
other contract provisions. Therefore, the contractor’s failure to carry out the DBE contract
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to
exercise all administrative remedies at its disposal including, but not limited to the following:

e Disallow credit toward the DBE goal;

e Withholding progress payments;

e Withholding payment to the prime in an amount equal to the unmet portion of the contract
goal; and/or

e Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he or
she has received payment from the Kentucky Transportation Cabinet for work performed or
materials furnished.
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CONTRACTOR REPORTING

All contractors must keep detailed records and provide reports to the Cabinet on their progress in
meeting the DBE requirement on any highway contract. These records may include, but shall
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting
agreements, etc. Prime contractors will be required to complete and submit a signed and
notarized Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any
monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal. These
documents must be completed and signed within 7 days of being paid by the Cabinet.

Payment information that needs to be reported includes date the payment is sent to the DBE,
check number, Contract ID, amount of payment and the check date. Before Final Payment is
made on this contract, the Prime Contractor will certify that all payments were made to the DBE
subcontractor and/or DBE suppliers.

Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor
Payment form and all copies of checks for payments listed above to the following address:

Office of Civil Rights and Small Business Development
6" Floor West 200 Mero Street
Frankfort, KY 40622

The prime contractor should notify the KYTC Office of Civil Rights and Small Business
Development seven (7) days prior to DBE contractors commencing work on the project. The
contact in this office is Mr. Melvin Bynes. Mr. Bynes’ current contact information is email
address — melvin.bynes2(@ky.gov and the telephone number is (502) 564-3601.

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal
may be waived at the discretion of the Cabinet.

7/19/2019
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - CARGO
PREFERENCE ACT (CPA).

(REV 12-17-15) (1-16)

SECTION 7 is expanded by the following new Article:

102.10 Cargo Preference Act — Use of United States-flag vessels.
Pursuant to Title 46CFR Part 381, the Contractor agrees

 To utilize privately owned United States-flag commercial vessels to ship at
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to
this contract, to the extent such vessels are available at fair and reasonable rates for United
States-flag commercial vessels.

* To furnish within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading for
shipments originating outside the United States, a legible copy of a rated, ‘on-board” commercial
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime
Administration, Washington, DC 20590.

» To insert the substance of the provisions of this clause in all subcontracts issued

pursuant to this contract.
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EXPEDITE PROJECT WORK ORDER

The Contractor may request that the Department expedite the work order for this project to allow for maximization of time to
complete the work. In order for the Department to accomplish this task, the Contractor may be required to “hand carry” all required
project documentation to facilitate the process. Immediately UPON NOTIFICATION OF AWARD OF THE CONTRACT, deliver
required project documentation to:

Division of Construction Procurement

200 Mero St

Frankfort, KY 40602

ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

OPTION B
Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in
accordance with Sections 402 and 403.
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SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS

11-10002.00 Bell 007C00003N
08-10002.00 McCreary 074B00023N
11-10037.00 Whitley 118C00039N

I. TRAFFIC CONTROL GENERAL

Except as provided herein, traffic shall be maintained in accordance with the current standard
specifications, section 112. The contractor will be responsible for developing and implementing
the maintenance of traffic details with guidance through standard drawings and the MUTCD
current editions. The developed traffic control plan must be approved by the Engineer prior to
implementation. The contractor is expected to provide at a minimum the items listed in this note,
however this note does not relieve the contractor of other items that may be necessary to comply
with current standards. Except for the roadway and traffic control bid items listed, all items of
work necessary to maintain and control traffic will be paid at the lump sum bid price to
“Maintain and Control Traffic”.

Contrary to section 106.01, traffic control devices used on this project may be new or used in
new condition, at the beginning of the work and maintained in like new condition until
completion of the work.

The contractor must notify the engineer and public information officer at least 14 calendar days
prior to the beginning work. Please see the Special Note for Liquidated Damages for additional
information.

Il. TRAFFIC COORDINATOR

Furnish a traffic coordinator as per section 112. The traffic coordinator shall inspect the project
maintenance of traffic, at least three times daily, or as directed by the engineer, during the
contractor’s operations and at any time a bi-directional lane closure or road closure is in place.
The personnel shall have access on the project to a radio or telephone to be used in case of
emergencies or accidents. The traffic coordinator shall report all incidents throughout the work
zone to the engineer on the project. The contractor shall furnish the name and telephone number
where the traffic coordinator can be contacted at all times.

I11. SIGNS

The contractor is responsible for all signage during construction. The contractor shall adhere to
the standard drawings and manual on uniform traffic control devices (MUTCD) for guidance. If,
at any time, the engineer requests a change in the maintenance of traffic signage, the contractor
shall implement the change within 8 hours. Failure to implement these changes within the
required eight hours will result in liquidated damages of $5,000 per day.
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The contractor shall provide all detour signing needed for the bridge closure, if allowed in the
contract documents. All signing required will be incidental to the lump sum bid item *“Maintain
and Control Traffic”.

The department will not measure installation, maintenance, or removal for payment of any
detour signage or standard construction signage, and will consider these incidental to “Maintain
and Control Traffic”

Closure signs, detour signs, and bi-directional lane closure signs should be placed no sooner than
two weeks prior to the closing of the bridge (when applicable) or placing lane closures.
Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the
engineer. Signs shall be covered or removed within 24 hours of opening the bridge to traffic.

Road closed signs (when applicable) should be double signed and placed a minimum of 1500°,
1000’, and 500’ in advance of the closure, in addition to signage required by the MUTCD and
standard drawings.

IV.. TEMPORARY PAVEMENT STRIPING

For projects where road closures are allowed in the contract documents, it is not anticipated that
temporary pavement striping will be needed since the bridge will be closed. However, if the
contractor’s means and methods allows for need for temporary striping, conflicting pavement
marking will be covered with 6” black removable tape. However, for bi-directional lane closures
or if the plans call for a diversion, temporary striping will be required per the plans and MUTCD.
Contrary to the standard specifications, no direct payment will be made for any temporary
striping, pavement striping removal, or any other temporary striping item. If temporary striping
is used, the contractor shall replace any temporary striping that becomes damaged or fails to
adhere to the pavement before dark on the day of the notification. Liquidated damages shall be
assessed to the contractor at a rate of $500 per day for failing to replace temporary striping
within this time limit.

V. PROJECT PHASING & CONSTRUCTION PROCEDURES

Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control
Plan prepared by the contractor. Maintain traffic over the bridge as long as possible. Once work
on the structure begins that impacts traffic, ensure work progresses to minimize the effected time
to the public. All materials that must be made specific for the project should be ordered and
made prior to closure of the bridge or implementation of bi-directional lane closures so that
delivery does not delay progress of the work, unless approved by the Engineer. If the bridge is
reopened prior to safety devices being in place, an approved protective barrier wall shall be
placed in accordance to the standard drawings. Contrary to standard specifications, no direct
payment would be made for the barrier wall and will be considered incidental to “Maintain and
Control Traffic”.
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For projects which require an on-site diversion to be constructed to maintain traffic, the traffic
control plan and project schedule prepared by the contractor shall include provisions such that
traffic is not switched to the diversion until all materials that must be made specific for the
project are ordered and made so that use of the diversion is minimized, unless approved by the
Engineer.

VI. PAVEMENT DROP-OFF

Less than two inches - no protection required. Warning signs should be placed in advance and
throughout the drop-off area.

Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent
sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels
and barricades during daylight hours. For tangent sections with speeds less than 50 mph and
curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be
in accordance with the manual on uniform traffic control devices, current edition.

Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed. If there
is five feet or more distance between the edge of the pavement and the drop-off, then drums,
panel, or barricades may be used. If the drop-off is greater than 12 inches, positive separation is
strongly encouraged. If concrete barriers are used, special reflective devices or steady burn
lights should be used for overnight installations.

For temporary conditions, drop-offs greater than four inches may be protected with plastic
drums, vertical panels or barricades for short distances during daylight hours while work is being
done in the drop-off area.

VI. VARIABLE MESSAGE SIGNS AND TEMPORARY TRAFFIC SIGNALS

At the direction of the Engineer, the contractor is expected to provide up to four (4) message
boards for use at locations determined by the Engineer. These message boards are expected to
be in place one week prior to the closure of the roadway and remain in place for the duration of
the closure. The message boards will be paid for as per the standard specifications.

For projects that involve the use of lane closures, all lane closures shall be bi-directional. The
contractor shall provide temporary traffic signals and all labor, materials, and incidentals needed
to maintain bi-directional traffic for the project. For short term bi-directional lane closures, the
use of flaggers in lieu of temporary traffic signals may be acceptable if approved by the
Engineer.

VIl. BARRICADES
For projects which allow full closure, ensure a minimum of (4) type 111 barricades are used at
each end of the bridge for a total of (8) type Il barricades. Contrary to the standard

specifications, no direct payment will be made for barricades but they will be included in the
lump sum price for “Maintain and Control Traffic”.
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VIll. DETOUR AND ON SITE DIVERSIONS

For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic
control plan proposed by the contractor shall include a signed detour route for the road closure.
The traffic control plan along with the proposed detour plan will be delivered to the engineer
7days prior to the pre-construction meeting. The proposed detour route shall meet the
following requirements:

1) Detour routes must remain at minimum on the same classification of roadway (i.e.
AA, AAA, state, county, etc.) Unless written approval is obtained through the owner
of the facility.

2) The contractor must coordinate with other projects along the detour route in order to
avoid ongoing construction projects along those routes.

3) It may be determined that two detour routes would be needed if the first selected
route cannot accommodate truck traffic. If this occurs, the contractor is expected to
sign both detours per the standard drawings and MUTCD. Additional clarification
signage between the detours may be needed at points where they diverge.

4) For projects that involve the use of bi-directional lane closures and the temporary lane
width per the plans or as proposed by the contractor is less than 10 feet, the contractor
shall be required to provide a signed detour for oversized vehicles.

The traffic control plan must be submitted and approved to allow for coordination of the public
information officer with the closure notification. The public must be notified of the proposed
detour route when they are notified of the closure, 2 weeks before closure. All time and
expenses necessary for the development of the detour plan(s) will be incidental to the lump sum
bid item “Maintain and Control Traffic”.

For projects with an on-site diversion included in the construction, the preparation of traffic
control plans for a detour and implementation of a detour will not be required, unless specified in
the plans.

IX. PAYMENT

Unless listed as a bid item in the contract documents, payment will only be made for the
following items:

1. Portable Changeable Message Boards - Each
2. Maintain and Control Traffic - Lump Sum

All other items needed to maintain traffic in accordance with these contract documents and the
approved traffic control plan shall be considered incidental to Maintain and Control Traffic.
These items include but are not limited to traffic signals, signs, barrier wall, crash cushions,
temporary guardrail, temporary and permanent pavement striping, cones, barrels, flaggers, etc.

Bridging KY 4 0of 4



MCCREARY - BELL - WHITLEY COUNTIES

121GR20D159 - STP BRZ

SPECIAL NOTE FOR PLACING BRIDGE OVERLAY APPROACH PAVEMENT

11-10002.00 Bell 007C00003N
08-10002.00 McCreary 074B00023N
11-10037.00 Whitley 118C00039N

DESCRIPTION

Perform all work in accordance with the Kentucky Transportation Cabinet, Department of
Highway’s current Standard Specifications for Road and Bridge Construction and applicable
Supplemental Specifications, the Standard Drawings, this Note, and the Contract Documents.
Section references are to the Standard Specifications.

This work consists of the following:

Furnish all labor, materials, tools, and equipment.
Removal of existing abutment backfill, if needed.
Structural Granular Backfill, as needed.

Mill the existing pavement.

Place new DGA, asphalt base, and asphalt surface
Repair the roadway shoulders, if needed.

Provide Pavement Markings if needed.

Any other work specified as part of this contract.

MATERIALS

TMOO®@>

®

H.

. Structural Granular Backfill. See Section 8.05.11

. DGA. See Section 302.

. Tack Coat. This material shall be in accordance with the Standard Specifications.
. CL2 ASPH BASE 1.0D PG 64-22. See Standard Specifications

ASPHALT LEVEL AND WEDGE. See Standard Specifications
CL2 ASPH SURF 0.38D PG 64-22. This material shall be in accordance with the
Standard Specifications.

. GRANULAR EMBANKMENT. This material shall be in accordance with the

Standard Specifications.
Pavement Striping. See Section 713.

CONSTRUCTION - DECK, SUPERSTRUCTURE, AND FULL BRIDGE
REPLACEMENTS
A. Foundation Preparation. For projects involving the removal and replacement of the

asphalt and backfill behind the existing abutments and new abutments or end bents, the
required excavation, geotextile fabric Class 1 or 2, 4” perforated pipe, and new backfill
as shown in Figure 1 as well as any excavation and grading needed to shape the bridge
approaches to match the existing roadway template, will be paid for by the bid item for
Foundation Preparation. See Special Provision 69 and the Standard Drawings regarding
additional construction details as required.

Backfill material used behind newly constructed abutments on county routes may be
constructed with Type 111 soil backfill. All existing abutments, abutments on state
routes, and newly constructed or existing bents must be backfilled with material meeting
Structural Granular Backfill specifications.

Contract ID: 205159
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Figure 1: Detail showing proposed work for deck and superstructure replacements

B. Remove Existing Asphalt Surface. Remove the existing pavement material beyond

the limits of full depth asphalt replacement to provide for a minimum of 1%” new
pavement surface from the bridge end extending approximately 25 feet, or as shown in
the plans, into the approach pavement and across the width of the approach pavement.
The Engineer shall determine the actual length and width of the milling depending on
site conditions at each bridge approach. Mill the existing surface so that the new
asphalt surface will match the elevation of the end of the full depth asphalt replacement
and the bridge end. The Engineer shall approve the Contractor’s plan for restoring the
approach grade prior to the removal of the existing surface. Dispose of all removed
material entirely away from the job site or as directed by the Engineer.

. Produce and Place New Asphalt Base. Replace any full depth mainline and shoulder
pavement removed as part of bridge backwall construction, superstructure replacement, or
other work (if included in the Contract Documents) with a minimum of 8 inches of DGA,
placed in two lifts of 4 inches each compacted and 8 inches of CL2 ASPH BASE 1.0D
PG 64-22, placed in two lifts of 4 inches each compacted. Final elevation of the Asphalt
Base at the approaches to match the width and new elevation of the riding surface on
the bridge less the New Asphalt Surface to be placed. Shoulders shall receive identical
treatment to the mainline pavement.

. Produce and Place New Asphalt Surface. Apply an asphalt tack coat in accordance
with Section 406. Produce and place the new 1 ¥2” Asphalt Surface in accordance with
Section 403 and compact under Option B. The new asphalt surface mixture required for
this project shall be “CL2 ASPH SURF 0.38D PG 64-22”. Place the new asphalt surface
to smoothly connect the existing roadway grade at the end of the project, and/or the new
abutment backwall.

. Granular Embankment for Guardrails. When necessary to ensure compliance with

standards, widen shoulders behind guardrail with granular embankment and cap with

Contract ID: 205159
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DGA in accordance with plans or as directed by the Engineer. Remove existing
topsoil as needed and place embankment in a manner to ensure proper compaction.

Pavement Markings. Pavement striping will be required to match the existing
pavement striping on both approaches and the structure. Pavement striping shall be in
accordance with applicable sections of the Standard Specifications and shall be
incidental to the work. Raised pavement markers within the limits of the “Bridge
Overlay Approach Pavement” shall be removed prior to the milling operation. The
marker castings shall be cleaned and returned to the Engineer.

IV.  CONSTRUCTION - OVERLAY PROJECTS

A

Remove Existing Materials. Remove the existing pavement material to provide for a
minimum of 1%” new pavement surface from the bridge end extending approximately
25 feet, or as shown in the plans, into the approach pavement and across the width of
the approach pavement. The Engineer shall determine the actual length and width of
the milling depending on site conditions at each bridge approach. Mill the existing
surface so that the new asphalt surface will tie into the new armored edge, if applicable,
and matches the elevation of the bridge end. The Engineer shall approve the
Contractor’s plan for restoring the approach grade prior to the removal of the existing
surface. Dispose of all removed material entirely away from the job site or as directed
by the Engineer.

Mainline and Shoulder Reconstruction. Replace shoulders in kind at the approaches
to match the width and new elevation of the riding surface on the bridge. Shoulders
shall receive identical treatment to the mainline pavement.

Produce and Place New Asphalt Surface. Apply an asphalt tack coat in accordance
with Section 406. Produce and place the new 1 %" Asphalt Surface in accordance with
Section 403 and compact under Option B. The new asphalt surface mixture required for
this project shall be “CL2 ASPH SURF 0.38D PG 64-22”. Place the new asphalt surface
to smoothly connect the existing roadway grade at the end of the project and the bridge
end.

For bridge decks specified to receive a new asphalt overlay as part of the work, place
asphalt level and wedge and CL2 ASPH SURF 0.38D PG 64-22 as detailed in the plans to
smoothly connect to the bridge approaches. If plans call for use of a waterproof membrane,
this shall be addressed as a separate bid item.

Granular Embankment for Guardrails. When necessary to ensure compliance with
standards, widen shoulders behind guardrail with granular embankment and cap with
DGA in accordance with the plans or as directed by the Engineer. Remove existing
topsoil as needed and place embankment in a manner to ensure proper compaction.

Pavement Markings. Pavement striping will be required to match the existing
pavement striping on both approaches and the structure. Pavement striping shall be in
accordance with applicable sections of the Standard Specifications and shall be
incidental to the work. Raised pavement markers within the limits of the “Bridge
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V.

VI.

Overlay Approach Pavement” shall be removed prior to the milling operation. The
marker castings shall be cleaned and returned to the Engineer.

MEASUREMENT

Granular Embankment: The Department will measure the quantity in cubic yards. The Department
will measure along the centerline to determine a linear foot of placement multiplied by a theoretical
cross section of 12 square feet to achieve the quantity per side of the roadway.

Bridge Overlay Approach Pavement: The Department will measure the quantity of in square
yards. The Department will measure along the centerline from each end of the limits of the
work as detailed on the plans to the point where the new pavement ties into the exiting
pavement and across the width of the new pavement perpendicular to the centerline of the
roadway.

Foundation Preparation: See Section 603.

PAYMENT

Granular Embankment: Payment at the contract unit price per cubic yard of granular embankment
is full compensation for granular embankment and DGA used for widening the shoulder for
guardrail as directed. Variance of actual cross sectional quantities versus theoretical quantities
will not be considered for additional payment.

Bridge Overlay Approach Pavement: Payment at the contract unit price per square yard of is full
compensation for removing existing pavement markers, mobilization of milling equipment,
removing specified existing pavement material, reconstruct shoulders as needed, furnishing and
installing the asphalt tack coat, producing and placing the new asphalt and DGA, and all
incidental items necessary to complete the work within the specified pay limits as specified by
this note and as shown in the Contract Documents.

Foundation Preparation: See Section 603. Payment for Structural Granular Backfill or Type Il soil
backfill to be incidental to Foundation Preparation.

Code Pay Item Pay Unit
02223 Granular Embankment Cubic Yards
03304 Bridge Overlay Approach Pavement | Square Yards
08803 Foundation Preparation Lump Sum

The Department will consider payment as full compensation for all work required.
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SPECIAL NOTE FOR CONCRETE COATING

11-10002.00 Bell 007C00003N
08-10002.00 McCreary 074B00023N

. DESCRIPTION

Perform all work in accordance with the Kentucky Transportation Cabinet, Department of
Highways current Standard Specifications for Road and Bridge Construction and applicable
Supplemental Specifications, the Standard Drawings, this Note, and the Contract Documents.
Section references are to the Standard Specifications.

This work consists of the following:
1. Furnish all labor, materials, tools, equipment, and incidental items necessary to complete
the work.
2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the Engineer
to sound possible repair areas and for workers to complete the construction.
3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection
Crack Repair.
4. Repair delaminated or spalled areas as applicable in accordance with the Special Note for
Concrete Patching.
Apply Ordinary Surface Finish
Prepare the surfaces to receive coating.
Apply concrete coating.
Any other work as specified as part of this contract.

O No O

1. MATERIALS

One of the following coating systems shall be used:

Manufacturer Prime Coat Finish Coat
Sherwin Williams Macropoxy 646 Acrolon 218 HS
PPG Amerlock 2 Devoe Devflex HP
Carboline Carboguard 890 Carbothane 133 HB
Tnemec Elastogrip 151 Envirocrete 156

The finish product shall be opaque and satin or semi-gloss. The contractor must apply sufficient
coats as required to achieve this goal. The finish coat shall be gray and will meet the following
values:
L* a* b*
Gray 74.94 -1.54 3.92

Furnish to the Engineer copies of the manufacturer’s technical data sheets, installation
guidelines, material safety data sheets, and other pertinent data at least two (2) days prior to
beginning the work.
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CONSTRUCTION

A. Perform Concrete Repairs. Repair concrete surface in accordance with the Special

Note for Epoxy Injection Crack Repair and/or the Special Note for Concrete Patching
Repair if included in the contract documents.

. Apply Ordinary Surface Finish. In addition to new concrete, areas receiving epoxy

injection, concrete patching, and other surface imperfections, including areas of
minor cracking, should receive Ordinary Surface Finish in accordance with Section
601.03.18 of the Standard Specifications. Use mortar of the same cement and fine
aggregate as the concrete patching, or as directed by the Engineer. Payment will be
incidental to Concrete Sealing.

. Areas to Receive Concrete Coating:

1. Substructure Units under open, closed, and/or sealed transverse deck joints:
Every exposed surface above a point 6” below ground or fill line of
abutments, wing walls, end bent and pier caps, pedestals, back walls, columns,
and exposed footings.

2. Other areas of the bridge as specified in the drawings.

. Prepare Concrete Surfaces for Repair. All areas specified shall be pressure

washed. Equip the pressure washers with calibrated gages and pressure regulators to
ascertain and regulate water pressure. All equipment for pressure washing shall be
operated at a minimum pressure of up 3,500 to 4,500 psi with O degree spinner tip
and/or fan tips as determined by the engineer at the working location with a minimum
flow rate of 3.5 gal/minute provided that these pressures do not damage any
components of the structure. Pressure and flow rates shall be reduced to a level
satisfactory to the Engineer should any damage occur due to power washing
procedures. The washing wand must be approximately perpendicular to the washed
surface and within a maximum of 12 inches of the surface. Wand extensions greater
than 36 inches will be subject to Division of Construction approval. Pressure
washing of any bridge element will proceed from top of wash area to bottom of wash
area. Perform all pressure washing at temperatures above 40 degrees Fahrenheit.

. Apply Concrete Coating. All areas specified shall have concrete coating applied to

as specified after debris removal and power washing. New concrete shall be allowed
to properly cure in accordance with the manufacturer’s recommendations prior to
application. Use compressed air to remove any loose debris from the surfaces that are
to be coated after power washing. All coatings shall be applied within manufacturers
recommended dry film thickness range. Comply with KYTC “Standard Specifications
for Road and Bridge Construction” Section 614.03.02 and coatings supplier
recommended conditions for application. Allow the surfaces to be coated to dry a
minimum of 24 hours before any coating is applied. The coating must be applied with
72 hours of pressure washing. The coating must be applied to a clean and dry surface.
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All coating application shall be executed using brushes, rollers, etc. No spray
application will be permitted.

The Department requires acceptance testing of samples obtained on a per-lot
basis per-shipment. The Division of Materials shall perform acceptance testing. Test
samples shall be taken at the Contractor’s paint storage site. Department personnel
shall perform sampling. Allow (10) working days for testing and approval of the
sampled paint. It is the Contractor’s responsibility to maintain an adequate inventory
of approved paint. The Department shall assume no responsibility for lost work due to
rejection of paint or approved paint subsequently found to be defective during the
application process. Perform all concrete coating application at temperatures above
40 degrees Fahrenheit or in accordance with manufactures specifications.

IV. MEASUREMENT

The Department will measure the quantity as lump sum. The Department will not measure
preparation of the site for the Engineer’s access or removal and reapplication of coatings that do
not satisfy the Engineer’s approval for payment and will consider them incidental to “Concrete
Coating”.

V. PAYMENT.

The Department will make payment for the completed and accepted quantities of concrete
coating under the following:

Code Pay Item Pay Unit
24982EC Concrete Coating Lump Sum

The plans may show an estimate quantity in square feet. The Department will consider payment
as full compensation for all work required as described in this note.
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SPECIAL NOTE FOR CONCRETE SEALING
11-10002.00 Bell 007C00003N
08-10002.00 McCreary 074B00023N
11-10037.00 Whitley 118C00039N

These Notes or designated portions thereof, apply where so indicated on the
plans, proposals or bidding instruction.

l. DESCRIPTION. Perform all work in accordance with the Department's
current Standard Specifications, and applicable Supplemental
Specifications, the attached sketches, and these Notes. Section references
are to the Standard Specifications.

This work consists of:

1. Furnish all labor, materials, tools, equipment, and incidental items necessary to
complete the work.

2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the
Engineer to sound possible repair areas and for workers to complete the
construction.

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection
Crack Repair.

4. Repair delaminated or spalled areas as applicable in accordance with the Special
Note for Concrete Patching.

5. Apply Ordinary Surface Finish

6. Prepare the surfaces to receive sealing.

7. Apply concrete sealing.

8. Any other work as specified as part of this contract.

1. MATERIALS.

A. Sealer. Use one of the following:

Product Supplier
Protectosil BHN Evonik Industries
Protectosil 300 Evonik Industries
TK-590-40 Tri-Silane 40% TK Products
Certivex Penseal 244 O/W 80 Vexcon
SW-244-100 DOT Chemical Products Industries, Inc.
TK-590-1 MS Tri-Silane TK Products

I11.  CONSTRUCTION.
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Perform Concrete Repairs. Repair concrete surface in accordance with the
Special Note for Epoxy Injection Crack Repair and/or the Special Note for
Concrete Patching Repair if included in the contract documents.

Apply Ordinary Surface Finish. In addition to new concrete, areas receiving

epoxy injection, concrete patching, and other surface imperfections, including

areas of minor cracking, should receive Ordinary Surface Finish in accordance
with Section 601.03.18 of the Standard Specifications. Use mortar of the same
cement and fine aggregate as the concrete patching, or as directed by the Engineer.

Payment will be incidental to Concrete Sealing. Finish surface of bridge decks in

accordance with Section 609 of the Standard Specifications.

Areas to Receive Concrete Sealing:

1. Every exposed surface above a point 6” below ground or fill line of
abutments, wing walls, end bent and pier caps, pedestals, back walls,
columns, and exposed footings.

2. All exposed surfaces of concrete deck, barrier walls, parapets, curbs, and
plinths.

3. Prestressed Concrete I-Girders, Concrete Beams, and Spread Prestressed
Concrete Box Beams: The underneath surfaces of slab overhangs outside of
exterior concrete girders and to the exterior side and bottom of exterior
concrete girders and beams.

4. Adjacent Prestressed Concrete Composite Box Beams: Full length of the
exterior face of all exterior beams from the top of the box beam to 1’-0”
underneath the beams.

5. Prestressed Non-Composite Box Beams: All faces of all beams, including
surfaces to be covered with a waterproofing membrane, except take care to
ensure that the grout pockets are not sealed.

6. If the contract documents include the Special Note for Concrete Coating, do
not apply concrete sealer to the areas where Concrete Coating is specified.

Cleaning the Concrete Surfaces to be sealed. Dry clean the concrete to

remove all loose debris. Remove all visible hydrocarbons from the surface

with detergent approved by the manufacturer of the deck sealant. Pressure

wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure

gauges at each wand to verify pressure. Use 30° fan tip or as

recommended by the manufacturer of the sealant. Hold pressure washing
wand a minimum of 45° from the surfaces with a maximum stand-off
distance of 12 inches.

Sealing the Concrete. Allow new concrete to cure a minimum 28 days

prior to application of sealer. Monitor weather conditions prior to sealer

application. Refer to manufacturer’s recommendations for proper ambient

conditions. Do not apply sealer if precipitation is anticipated within the

time stated by the manufacturer. Allow the concrete to dry 24 hours

(after washing or rain event) before sealer application. The bridge deck can

be reopened to traffic while drying. Sealer must be applied within 48

hours of washing or the concrete must be rewashed. Divide the concrete

into predefined areas of specific square footage to aid in determining

usage. Comply with manufacturer’s usage recommendation. Using a low-
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pressure pump, apply sealer and spread evenly with broom or squeegee;
do not allow pooling to remain. When each predefined area is complete,
measure the amount of sealer used to verify proper usage. After sealing,
follow manufacturer’s recommended cure time before opening to traffic.

F. Inspection: Monitor all aspects of the project to assure compliance to this
specification. Observe and document general conditions during the entirety of
the project. Verify that each phase of work has been satisfactorily completed
prior to beginning the next phase. Phases are described as follows:

1. Dry cleaning to remove loose debris, verify and document:

a. All debris has been removed and disposed of properly.
2. Removal of hydrocarbons, verify and document:
a. The manufacturer’s recommended detergent is used for removal.
b. Hydrocarbons have been satisfactorily removed.
3. Pressure washing, verify and document:
a. Washing pressure at the wand.
b. Tip size used.
c. Wash angle and stand-off distance.
d. The concrete is satisfactorily cleaned.
4. Sealer application, verify and document:
a. Proper cure time for new concrete.
b. Concrete surface is dry.
c. Document time since washed.
d. Was the bridge deck opened to traffic after washing?
e. Document ambient temperature, surface temperature, relative humidity, and
dew point.
f.  Application and distribution method.
g. Coverage to be complete and even.
h. Material is not allowed to remain pooled.
i. Monitor material usage.
J. No traffic on the bridge decks until proper cure time is allowed.

MEASUREMENT

A. Concrete Sealing. The Department will measure the quantity per square feet
of each area sealed.

PAYMENT

A. Concrete Sealing. Payment at the contract unit price per square feet is full

compensation for the following: (1) Furnish all labor, materials, tools, and
equipment; (2) Cleaning; (3) Sealing; (4) Maintain & control traffic; and, (5)
Any other work specified as part of this contract.

Bridging KY 2019-08-06 Page 3 of 3
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SPECIAL NOTE FOR STRUCTURES WITH OVER THE SIDE DRAINAGE

11-10002.00 Bell 007C00003N
08-10002.00 McCreary 074B00023N
11-10037.00 Whitley 118C00039N

1.0 DESCRIPTION. Perform all work in accordance with the Kentucky Transportation

2.1

3.1

Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge
Construction and applicable Supplemental Specifications, the Standard Drawings, this
Note, and the attached detail drawings. Section references are to the Standard
Specifications.

This note applies to structures with over the side drainage.

This work consists of: (1) Furnish all labor, materials, tools, and equipment; (2) Install
the drip strip; (3) Maintain and control traffic as applicable; and (4) Any other work
specified as part of this contract.

MATERIALS.

2.2 Drip Strip. Drip strip shall be hot dipped galvanized steel with a minimum of 22
gage.

CONSTRUCTION. The Contractor shall bear full responsibility and expense for any
and all damage to the structure, should such damage result from the Contractor’s actions.

3.2 Installation of Drip Strip. Install lower drip strip, as detailed, along the full
length of each side of the bridge. If splices are required in the lower drip strip, tightly
butt the individual pieces together, do not lap. Install a 1'-6" long upper drip strip at each
railing post.

For concrete decks/slabs: Bend up strips at 90° against the inside face of the forms before
concrete is placed. After the forms are removed, bend the drip strips into the final
position of 45° as shown in the attached detail drawing. Use care when stripping
formwork so as not to damage or wrinkle the drip strip. To further ensure that wrinkling
of the strips does not occur, use an adequate length backup bar during the bending out
operation.

For asphalt overlays: Prior to placing the asphalt overlay, install the bent drip strips
along the edge of the prestressed box beam as shown. Fasten the drip strips with (1%2”
length, 3/32” shank diameter) button head spikes with deformed shanks or expansion
anchors at 1'-6" c/c max. All installation devices shall be galvanized or stainless steel.
Other similar devices shall not be used unless approved by the Engineer.

Bridging KY 1lof4

Contract ID: 205159

Page 31 of 180



MCCREARY - BELL - WHITLEY COUNTIES Contract ID: 205159
121GR20D159 - STP BRZ Page 32 of 180

4.0 PAYMENT.
5.1 Drip Strip. Cost of all work, including all materials, labor, equipment, tools, and

incidentals necessary to complete the work as specified by this note, shall be considered
incidental to the project.
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SPECIAL NOTE FOR CONCRETE PATCHING REPAIR
08-10002.00 McCreary 074B00023N

These Notes or designated portions thereof, apply where so indicated on the plans,
proposals or bidding instruction.

. DESCRIPTION. Perform all work in accordance with the Department's current

Standard Specifications, and applicable Supplemental Specifications, the attached
sketches, and these Notes. Section references are to the Standard Specifications.
This work consists of: (1) Furnish all labor, materials, tools, and equipment; (2) Remove
existing spalled/delaminated concrete; (3) Prepare the existing surface for concrete
patching; (4) Place hook fasteners and welded wire fabric over surfaces to be repaired
(where applicable); (5) Apply concrete patching as specified by this note and as shown on
the attached detail drawings; (6) Finish and cure the new Concrete Patches; (7) Maintain
& control traffic; and, (8) any other work specified as part of this contract.

1. MATERIALS.
A. Class “M” Concrete. Use either “M1” or “M2”. See Section 601.
B. Steel Reinforcement. Use Grade 60. See Section 602
C. Welded Steel Wire Fabric (WWEF). Conform to Section 811
D. Hook Fasteners. Use commercial grade galvanized hook fasteners. Minimum

3/16” diameter.

I11. CONSTRUCTION.

A

Bridging KY

Concrete Removal and Preparation. The Contractor, as directed by the
Engineer shall locate and remove all loose, spalled, deteriorated and delaminated
concrete. Sounding shall be used to locate delaminated areas. Care shall be
exercised not to damage areas of sound concrete or reinforcing steel during
concrete removal operations. Concrete removal shall be in accordance with a
sequence approved by the Engineer.

Concrete removal shall be accomplished by chipping with hand picks, chisels or
light duty pneumatic or electric chipping hammers (not to exceed 15 Ibs.).
Remove all deteriorated loose concrete to a minimum depth of 4”. When
reinforcing steel is exposed, concrete removal shall continue until there is a
minimum ¥ inch clearance around the exposed reinforcing bar. Care shall be
taken to not damage bond to adjacent non-exposed reinforcing steel during
concrete removal processes. Unless specifically directed by the Engineer, depth
of removal shall not exceed 6 inches.

The perimeter of all areas where concrete is removed shall be tapered at an

approximately 45° angle, except that the outer edges of all chipped areas shall be
lof4
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Bridging KY

saw cut to minimum depth of 1 inch to prevent featheredging unless otherwise
approved by the Engineer.

After all deteriorated concrete has been removed; the repair surface to receive
concrete patching shall be prepared by abrasive blast cleaning. Abrasive blast
cleaning shall remove all fractured surface concrete and all traces of any unsound
material or contaminants such as oil, grease, dirt, slurry, or any materials which
could interfere with the bond of freshly placed concrete.

The Contractor shall dispose all removed material off State Right Of Way in an
approved site.

Steel Reinforcement. All corroded reinforcing steel exposed during concrete
removal shall have corrosion products removed by abrasive grit blasting or wire
brush whichever is more appropriate. Furnish for replacement, as directed by the
Engineer, additional linear feet of steel reinforcing bars %2” diameter by 20-foot
lengths. Place these bars in areas deemed by the Engineer to require additional
reinforcement. Field cutting and bending is permitted. Deliver unused bars to
the nearest County Maintenance Barn. Payment will be made in accordance with
Section 602.

Reinforcing steel displaying deep pitting or loss of more than 20 percent of cross-
sectional area shall be removed and replaced. Such bars shall be placed in
accordance with the recommendations of ACI 506R, Sections 5.4 and 5.5. In
particular, bars shall not be bundled in lapped splices, but shall be placed such
that the minimum spacing around each bar is three times the maximum aggregate
size to allow for proper encapsulation with concrete patching.

Intersecting reinforcing bars shall be tightly secured to each other using tie wire
and adequately supported to minimize movement during concrete placement.
Welded wire fabric (WWF) shall be provided when shown on the attached
sketches and at each repair area larger than 1 square foot if the depth of the repair
exceeds 3 inches from the original dimension of the repaired member. Sheets of
adjoining WWEF shall be lapped by at least one and one-half spaces at all
intersections, in both directions, and be securely fastened. WWF fabric shall be
supported no closer than % inch to the prepared concrete surface and shall have a
minimum concrete cover of 1.5 inches.

WWEF shall be fastened to preset anchors on a grid not more than 12 inches
square. Large knots of tie wire which could result in sand pockets and voids
during patching shall be avoided.

Hook Fasteners. Hook fasteners shall be positioned at the spacing as stated

above or as directed by the Engineer. Any given area shall have a minimum of
four anchors. The WWF shall not move or deform excessively during concrete

20f4
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patching. Maximum hook fastener spacing shall not exceed 2 feet on a grid
pattern over the entire repair area.

Hook fasteners shall be of commercial grade galvanized steel with a minimum
diameter of 3/16”. They may be mechanically set or grouted, as approved by the
Engineer.

The Department will randomly select hook fasteners to be tested to verify pullout
force is sufficient. If any anchors fail to meet the minimum acceptable pullout
value, corrective measures shall be taken by the Contractor and further testing will
be conducted.

Class M Concrete. Place and finish the new concrete for the patching area as
shown on the attached detail drawings, or as directed by the Engineer. The
Engineer shall approve the Contractor’s method of placing and consolidating the
concrete prior to the beginning of this operation.

Curing. On completion of finishing operation, patching concrete shall
immediately be prevented from drying out and cracking by fogging, wetting,
and/or any appropriate method approved by the Engineer. See Section 501.03.15.

Each Contractor submitting a bid for this work shall make a thorough inspection of the site
prior to submitting his bid and shall thoroughly familiarize himself with existing conditions
so that the work can be expeditiously performed after a contract is awarded. Submission of
a bid will be considered evidence of this inspection having been made. Any claims resulting
from site conditions will not be honored by the Department. Quantities given are
approximate. The quantity for “Concrete Patching Repair” shall be bid with the
contingency that quantities may be increased, decreased, or eliminated by the Engineer.
Dispose of all removed material entirely away from the job site as approved by the
Engineer. This work is incidental to the contract unit price for “Concrete Patching
Repair”.

IV. MEASUREMENT

A.

Concrete Patching Repair. The Department will measure the quantity per
square feet of each area restored. Double payment will not be made on both faces of
corner repairs.

Steel Reinforcement. See Section 602.

Welded Wire Fabric & Hook Fasteners. Welded Wire Fabric and Hook
Fasteners will not be measured for payment, but shall be considered incidental to
“Concrete Patching Repair”.

V. PAYMENT

A

Bridging KY

Concrete Patching Repair. Payment at the contract unit price per square feet is
full compensation for the following: (1) Furnish all labor, materials, tools,
equipment; (2) preparation of specified areas including removing and disposing of

3o0f4
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specified existing materials; (3) place, finish, and cure new concrete patches; and
(4) all incidentals necessary to complete the work as specified by this note and as
shown on the attached detail drawings.

B. Steel Reinforcement. See Section 602.

The Department will consider payment as full compensation for all work required by

these notes and detail drawings.
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VIII. SPECIAL NOTE FOR REPOINTING
11-10037.00 Whitley 118C00039N
1.0 DESCRIPTION. Perform all work in accordance with the Kentucky Transportation
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge
Construction and applicable Supplemental Specifications, the Standard Drawings, this Note, and
the attached detail drawings. Section references are to the Standard Specifications.

This work consists of the following: (1) Furnish all labor, materials, tools, and
equipment; (2) Provide safe access to the bridge substructure in accordance with Section
107.01.01, for workers to complete the construction; (3) Analyze original mortar; (4) Remove
the deteriorated pointing mortar; (5) Brush clean and prepare the surfaces for patching; (6) Place
the pointing mortar; (7) Maintain and control traffic; (8) Any other work specified as part of this
contract.

20 MATERIALS.

2.1  Pointing Mortar. This material shall be a single-component, cementitious,
mineral based pointing mortar specifically formulated for the restoration of mortar joints.
Grout compounds must adhere to the stone and match the existing mortar as closely as
possible, not only in appearance, color, texture, and tooling, but also in physical
properties.

3.0 CONSTRUCTION. All areas involved in the work shall be inspected by the Contractor
to establish the extent of work, access, and need for protection of surrounding construction,
landscaping, etc. If conditions are not as expected, notify the Engineer immediately for
direction. Using the attached detail drawings, and as directed by the Engineer, identify areas to
receive repointing repairs.

3.1 Mortar Analysis. Analyze existing original historic mortar before repointing or
performing any repairs that require repointing in order to provide a match with the new
repointing mortar. Full laboratory analysis of the existing mortar shall conform to ASTM
C1324, and include methods for precise determination of the binder constituents.

Take and analyze samples of unweathered original historic mortar and different
type of mortar in the structure in order to match the new mortar to be used for repointing.
Remove three or four samples of each type of mortar to be matched with a hand chisel
from several locations on the bridge. Set aside the largest sample for comparison with
the repointing mortar. Place the remaining samples in labeled, sealed sample bags for
transport to the laboratory. Field analysis of the existing mortar shall be as specified as
below:

a. Analyze the mortar composition and detect cracks, degradation and de-bonding
from the surrounding masonry. Also determine previous surface coating
treatments that may be contributing to the current conditions.

b. Compare the bedding mortar with the pointing mortar and determine the cross-
sectional characteristics of the wall.

c. Determine the level of moisture movement in the insitu mortar, and if the mortar
or masonry units are handling the brunt of the water movement through the wall.

Special Note for Repointing Page 1 of 2
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4.0

d. Assess the physical characteristics of the mortar and determine indirect
compressive strength. Gather data on insitu mortar joint shear strength.

3.2  Site Preparation. Existing mortar shall be removed to a minimum depth of 2 %
times the width of the joint. All loose and deteriorated mortar must be removed, even if
the recommended depth is exceeded. The mortar will only be removed using hand tools
(i.e. hammer and chisel).

After removing mortar, all loose particles should be removed from the joint by
brushing, pressurized water, or compressed air. Compressed air equipment shall deliver
clean, oil and moisture free compressed air at the surface to be cleaned. Test the
compressed air supply during each shift for the presence of oil and moisture. Dampen all
the joint components prior to pointing. Payment for resetting any displaced stones is
incidental to “Repointing”.

3.3 Mixing. Prepare mortar in accordance with the manufacturer’s recommendations.
34 Installation. Install per the manufacturer’s recommendations.

3.5  Finishing. After mortar joint has set, tool to the desired finish as directed by the
Engineer. Do not allow the mortar to harden before tooling. Cure the mortar according

to the manufacturer’s recommendations.

MEASUREMENT. The Department will measure the quantity of Repointing by the

linear foot. The Department will not measure preparation of the site for the Engineer’s access or
removal and reapplication of repairs that do not satisfy the Engineer’s approval for color, quality,
and workmanship for payment.

5.0

PAYMENT. Payment at the contract unit price per linear foot is full compensation for

all labor, access, equipment, and materials for surface preparation, resetting displaced stones, and
furnishing, installing, and finishing the mortar. Payment for the item Repointing shall cover any
additional repointing, as directed by the Engineer, in areas/locations outside of those covered by
the aforementioned work items.

The Department will make payment for the completed and accepted quantities under the

following:
Code Pay Item Pay Unit
24827EC Repointing Linear Foot

Special Note for Repointing Page 2 of 2
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SPECIAL NOTE FOR EROSION PREVENTION AND SEDIMENT CONTROL

11-10002.00 Bell 007C00003N
08-10002.00 McCreary 074B00023N
11-10037.00 Whitley 118CO00039N

When the total disturbed area for a project, including laydown and waste/borrow areas, is greater than 1 acre,
the Contractor shall be responsible for filing the Kentucky Pollution Discharge Elimination System
(KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division of Water (DOW). The
contractor will be responsible for following the KPDES requirements of local Municipal Separate
Storm Sewer System (MS4) programs with jurisdiction. Required NOI shall name the contractor as the
Facility Operator and include the KYTC Contract ID Number (CID) for reference. For grouped contracts
with more than one structure, each structure will be treated independently in regards to disturbed area unless
another structure is within 0.25 miles of the structure. For structures within 0.25 miles of each other, the
total disturbed area will be the sum of the combined disturbed areas. The Contractor shall be responsible
for filing the KPDES permit Notice of Termination (NOT) with the Kentucky DOW and any local MS4
Program that has jurisdiction. The NOT shall be filed after the Engineer agrees the project is stabilized or
the project has been formally accepted.

The Contractor shall perform all temporary erosion/sediment control functions including: providing a
Best Management Practice (BMP) Plan, conducting required inspections, modifying the BMP plan
documents as construction progresses and documenting the installation and maintenance of BMPs in
conformance with the KPDES KYR10 permit effective on August 1, 2009 or a permit re-issued to replace
that KYR10 permit. This work shall be conducted in conformance with the requirements of Section
213 of KYTC current Department of Highways, Standard Specifications for Road and Bridge
Construction.

Regardless of the size of disturbed area, the contractor shall provide a BMP Plan to the KYTC Engineer
and place erosion control devices as identified in the site-specific BMP Plan prior to beginning work.
Should the contractor fail to create a BMP Plan or provide and maintain the necessary erosion control,
Liquidated Damages will apply at the rate specified in the contract. If no rate is specified, Liquidated
Damages will be applied at the rate specified in Section 108 of the Standard Specifications. The Contractor
shall perform all final seeding and protection, in accordance with the plans and Section 212 of the
KYTC current Department of Highways, Standard Specifications for Roadand Bridge Construction.

Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as needed to verify
compliance with Section 213 of KYTC current Department of Highways, Standard Specifications for
Road and Bridge Construction. The Engineer’s inspections shall be performed a minimum of once per
month and within seven days after a storm of % inch or greater. Copies of the Engineer’s inspections
shall not be provided to the contractor unless improvements to the BMP’s are required. The contractor
shall initiate corrective action within 24 hours of any reported deficiency and complete the work within
5 days. The Engineer shall use Form TC 63-61 A for this report. Inspections performed by the
Engineer do not relieve the Contractor of any responsibility for compliance with the KPDES permit. If
corrections are not made within the 5 days specified, liquidated damages will apply at the rate specified
in the Liquidated Damages note in the contract.

Contrary to Section 212. 05 and 213.05, unless listed in the proposal, bid items for temporary BMPs and
items for permanent erosion control will not be measured for payment and will be replaced with one lump
sum item for the services. Payment will be pro-rated based on the Project Schedule as submitted by the
Contractor and as agreed to by the Engineer.



MCCREARY - BELL - WHITLEY COUNTIES Contract ID: 205159
121GR20D159 - STP BRZ Page 42 of 180

The contractor shall be responsible for applying “good engineering practices”. The contractor may
use any temporary BMPs and permanent BMPs that fall within the guidance of the current Standard
Specifications, KYTC’s Best Management Practices manual, and with the approval of the KYTC
Engineer.

The contractor shall be responsible for the examination of the soils to be encountered and make his own
independent determination of the temporary BMPs that will be required to accomplish effective erosion
prevention and sediment control. The contractor shall provide the Engineer copies of all documents
required by the KPDES permit at the time they are prepared.
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SPECIAL NOTE

For Additional Environmental Commitments

11-10002.00 Bell 007C00003N
08-10002.00 McCreary 074B00023N
11-10037.00 Whitley 118C00039N

IN ADDITION TO OTHER ENVIRONMENTAL COMMITMENTS LISTED IN THIS CONTRACT, THE
FOLLOWING COMMITMENTS ALSO APPLY, AS THIS IS A FEDERALLY FUNDED UNDERTAKING AS
DEFINED IN SECTION 106 OF THE NATIONAL HISTORIC PRESERVATION ACT, 36 CFR 800.16(Z):

1) The KYTC has completed a Phase 1 archaeological survey for a site-specific area surrounding the

2)

bridge. The cleared area is shown as “Archaeologically Cleared Area” or “Environmentally
Cleared Area” on the concept plans and/or the map attached to this note. Likewise, any areas
that must be avoided have been labeled “Do Not Disturb.”

If the Contractor deems it necessary to use additional areas outside the SHPO-cleared area for
any purposes—e.g., laydown yards, vehicle parking, parking cranes, delivering beams, borrow
areas, waste areas, etc.—the Contractor must first get a written agreement with the landowner
(assuming it is outside the right-of-way). Then the Contractor shall seek approval of the use of
the site—whether within or outside the right-of-way—by both the KYTC Section Supervisor and
the Bridging Kentucky Environmental Lead at BKY Env@docs.e-builder.net. The Contractor shall
provide a map of the area(s) to be used, including access points, and property-owner
agreements. The BKY Environmental Team will complete initial field investigations for
archaeological, historical, ecological, and other environmental clearances. If any potentially
significant site or resources are found, the KYTC has the right to deny the use of the proposed
site. The maps and property owner agreements are to be submitted at least ten (10) business
days prior to the Preconstruction Conference, or sixty (60) days prior to the Contractors access
to the site, for coordination and review by the KYTC District and Bridging Kentucky Team.

A Liguidated Damage of $50,000 will be assessed whenever the Contractor has used any
restricted areas. The fee will be assessed on a per bridge basis, whether the contract involves
bridge bundles or a single bridge. In addition, all fines, fees, penalties, remediation costs, and
other damages related to breaches of Threatened and Endangered Species Act Section 7,
National Historic Preservation Act Section 106, Clean Water Act Sections 401 and 404, Kentucky
General Permit for Stormwater Discharges KYR10, Environmental Protection Agency
requirements, State Historic Preservation Office requirements, and other related permitting
agencies will be paid by the Contractor, including all associated costs and burdens placed upon
the Kentucky Transportation Cabinet.

In the event that human remains are encountered during project activities, all work should be
immediately stopped in the area. The area should be cordoned off, and, in accordance with KRS
72.020, the county coroner and local law enforcement must be contacted immediately. Upon
confirmation that the human remains are not of forensic interest, the unanticipated discovery
must be reported to Nicolas Laracuente at the Kentucky Heritage Council at (502) 892-3614,
George Crothers at the Office of State Archaeology at (859) 257-1944, and KYTC DEA
archaeologists at (502) 564-7250.
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For guidance regarding inadvertent discovery and treatment of human remains, refer to the
KYTC’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory Council on Historic
Preservation’s (ACHP) Policy Statement Regarding Treatment of Human Remains and Grave
Goods (adopted by ACHP February 23, 2007).

3) If, during the implementation of The Project, a previously unidentified historic/ archaeological
property is discovered or a previously identified historic/archaeological property is affected in
an unanticipated manner, the contractor shall (1) call KYTC DEA archaeologists at (502) 564-
7250, (2) call SHPO archaeologists at (502) 892-3614, and (3) ensure that all work within a
reasonable area of the discovery shall cease until such time as a treatment plan can be
developed and implemented.
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Kentucky Tagged Vector Contours (TVC) 2012

The TVC dataset provides digitized contours from the 7.5
minute topographic quadrangle maps covering the Common-
wealth of Kentucky. Kentucky NREPC-OIS-GIS.
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SPECIAL NOTE
For Avoiding Impacts to Gray Bats (Myotis Grisescens)

McCreary County

Item No. 8-10003
Bridge No. 074B00023N

DUE TO THE PRESENCE OF ENDANGERED BATS ROOSTING UNDER THE
BRIDGE, A BIOLOGIST SHALL CONDUCT ON-SITE REVIEW OF BRIDGE PRIOR
TO DEMOLITION.

If there are any questions regarding this note, please contact Danny Peake,
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY
40601, Phone: (502) 564-7250.
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SPECIAL NOTE
For Avoiding Stream Impacts
McCreary County

Item No.: 8-10002.00
Bridge No.: 074B00023N

NO EQUIPMENT, ACTIVITY, DEBRIS, OR CONSTRUCTION
STORMWATER RUNOFF ALLOWED IN STREAM.

PER 401 KAR 10:026 BOWMAN CREEK AT THE BRIDGE CROSSING IS A STATE
DESIGNATED SPECIAL USE WATER, AS SUCH IT IS AFFORDED CERTAIN
PROTECTIONS. TO PROTECT THE OUTSTANDING WATER RESOURCE FROM
CONSTRUCTION STORMWATER RUNOFF, APPROPRIATE/ENHANCED EROSION
AND SEDIMENT CONTROLS ARE NEEDED.

End of Special Note for avoiding stream impacts.



MCCREARY - BELL - WHITLEY COUNTIES Contract ID: 205159
121GR20D159 - STP BRZ Page 50 of 180

SPECIAL NOTE

For Outstanding State Resource Waters, Including Liquidated Damages

08-10002.00 McCreary 074B00023N 11-10037.00 Whitley 118C00039N

The project involves an Outstanding State Resource Water of the Commonwealth of Kentucky. These
waters are defined and protected by 401 KAR 10:026; 10:30.

Water Quality Permit. All conditions and stipulations in the project-specific Kentucky Division of Water
(KDOW) Water Quality Certification (WQC) and the U.S. Army Corps of Engineers (USACE) permit must
be met.

The Contactor will notify the Kentucky Transportation Cabinet Division of Environmental Analysis (KYTC
DEA), fourteen (14) calendar days prior to mobilization to the site by sending the attached Notice of
Mobilization to David Harmon Dave.Harmon@ky.gov and (502) 782-5016 with a copy to the project’s
Section Engineer.

Monthly photos and narratives shall be submitted by the Contractor, on the attached Monthly Progress
Form. These reports will document the entire project site prior to disturbance, during construction, and
post construction remediation. Construction Progress payments will not be made without the proper
completion and submittal of these reports by the Contractor each month for the duration of the project.
These and other requirements are a result of the stipulations in the Water Quality Certification (WQC)
issued by the Kentucky Division of Water (KDOW) to the KYTC for this project. See the WQC for more
information.

Debris Removal. As an Outstanding State Resource Water, any debris removal must be performed within
the limits specified in the WQC issued by the Kentucky Division of Water and per the Kentucky Division
of Water Guidelines for One-Step Removal of Stream Flow Obstructions.

Erosion Control. Enhanced erosion control must be installed and maintained. Contrary to Kentucky
Standard Specifications for Roads and Bridges, Section 213, for erosion control, the Contractor shall
initiate corrective action and complete deficiencies within twenty-four (24) hours of receipt of the
Engineer’s documentation of deficiency. Failure to restore erosion and sediment control to levels
acceptable to the Engineer within 24 hours will result in Liquidated Damages equal to $3,500 per

calendar day. These Liquidated Damages are assessed separately from any other liquidated damages
associated with this bridge project.
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KENTUCKY DIVISION OF WATER
GUIDELINES FOR ONE-STEP REMOVAL OF STREAM FLOW OBSTRUCTIONS
08-10002.00 McCreary 074B00023N  11-10037.00 Whitley 118C00039N
PURPOSE

Log jams, fallen trees, sediment (silt, sand and/or gravel), debris, garbage and other materials can build up and
obstruct flow in ditches, streams, culverts and under bridges during periods of heavy rainfall. These obstructions may
create an increased risk of flooding, property and infrastructure damage, and increased erosion and
sedimentation. Although excessive amounts of these materials may obstruct flow, it is important to remember that
natural debris and sediment play important roles in aquatic ecosystems. Obstruction removal is only a temporary fix
unless the long-term sources of materials are addressed. If done improperly or excessively, obstruction removal
operations and activities may have negative impacts on-site as well as upstream and downstream.

This document is intended to provide guidance for the one-step removal of flow obstructions from streams in
the Commonwealth in an environmentally sound manner. No two streams are alike, but many share common problems
and characteristics, so these guidelines have been designed for broad application and are quite general. If this guidance
is applied where obstructed flow conditions exist and the one-step removal practices are followed, then 401 Water
Quality Certification is not required; however anyone considering doing activities in and around streams should be
aware that other federal and/or state regulations may apply. Failure to follow these guidelines may result in
violations of laws and with potential penalties and remediation actions required (401 KAR 10:031; KRS 224.70-100, 33
USC § 1341).

This guidance provides descriptions of stream obstruction conditions and one-step removal practices which
involve removing materials before placing them outside of the channel and floodplain. Materials should never be
stockpiled in the stream channel, stream banks or floodplain.

STREAM OBSTRUCTION CONDITIONS

e  Minor Stream Obstruction Conditions- These obstructions may contain various amounts of debris and
sediments but do not pose a risk. These materials are a natural part of stream systems and are usually washed
downstream or relocated during high flow events. It is recommended that channels which have minor flow
obstructions be left alone.

®  Moderate Stream Obstruction Conditions - For large accumulations of material that span the entire width of
the stream and are creating backwater effects, it is recommended that these materials be pulled or lifted out of
the stream using tools such as axes, chain saws, cables, portable winches or floats. In the case of sediment
removal, small machinery could be used operated from one side of the bank or other temporary access point
(i.e., bridge, low-water crossing, or road).

e Major Stream Obstruction Conditions — For major obstructions that have created obstructed flow conditions
and caused erosion and/or flooding, the use of small machinery may be the only effective way to remove
obstructions. Access should occur from one side of the bank or other temporary access point (i.e., bridge, low-
water crossing, or road). For areas prone to frequent obstructions, inspections should be made following high
flow events.

e Special Stream Conditions- Stream segments that possess unique, sensitive or especially valuable biotic
resources should be dealt with on a case-by-case basis and the Kentucky Division of Water must be contacted
regarding authorization for the work. Examples include; areas harboring threatened or endangered aquatic
species, mussel beds, spawning and rearing areas. These designated areas are listed and updated here:
http://eppcapp.ky.gov/spwaters/.

Page 1 UPDATED: May 2016
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ONE-STEP REMOVAL GUIDELINES

To help to ensure that one-step removal activities will not negatively impact streams, we recommend the following
best management practices be used:

e The material removed from the channel or floodway should be placed sufficiently upland/landward outside of
the floodplain enough to prevent the runoff from re-entering streams and/or wetlands;

e The temporary or permanent disposal and/or side-casting of removed material into wetlands, stream
tributaries, side ditches, or other surface water is not allowed under one-step removal and would require
appropriate state and federal authorizations before the work is done;

e The removal of vegetation should be limited to the removal of dead snags, loose debris and live vegetation
which obstructs stream flow. The stumps and roots of trees and/or shrubs should be left undisturbed to protect
against erosion.

® Where obstruction removal is needed, access routes for efficient operation of equipment should be selected to
minimize disturbance to the floodplain and riparian areas. All work should be performed outside of the flowing
section(s) of the stream preferably from the bank or other temporary access point;

e All disturbed areas outside of the stream channel should be restored to original conditions, reseeded or
replanted with native riparian species and mulched in order to prevent erosion and sedimentation; please refer
to the following for a suggested riparian species list:
http://water.ky.gov/permitting/Lists/Working%20in%20Streams%20and%20Wetlands/Attachments/1/SpeciesList.pdf);

e If necessary, equipment which can scoop or lift material out of the channel from the stream bank is
recommended for this type of work as long as material is not pushed against the banks or piled in the channel;

e Activities should take place during low-flow or no flow conditions (during late summer or fall);

e Removal of materials should not be conducted during the fish-spawning season (April 15 to June 15);

® Precautions should be taken to prevent petroleum products such as lubricating, engine, or transmission oils and
greases, etc. from entering surface waters. Washing, fueling, or servicing of equipment is prohibited where
spillage or wash water can impact surface waters;

e For sediment bar excavation, only the material more than 12 inches above the normal water elevation should be
removed.

— Sediment Bar Material

\ Water

e Agricultural operations, as defined by KRS 224.71-100(1) conducting activities pursuant to KRS 224.71-100 (3),
(4), (5), (6), or 10 shall be implementing an Agriculture Water Quality Plan pursuant to KRS 224.71-145.

e The commercial excavation, removal, and sale of gravel requires a permit from the Department of Natural
Resources, Division of Mine Reclamation and Enforcement, Non-Coal Review Branch. Please contact Fred
Buckner at 502-564-2340 or FredW.Buckner@ky.gov. http://dmre.ky.gov/Non-
Coal%20Review%20Branch/Pages/default.aspx;

12 inches

If you have any questions about this guidance, please contact the Kentucky Division of Water, Water Quality
Certification Section at (502) 564-3410 or http://water.ky.gov/permitting/Pages/KYWaterQualityCertProg.aspx.

Page 2 UPDATED: May 2016
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KyTC BMP Plan

GO

KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District __ (1)
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities
For

[Project Description](1)

Project: CID ## - #i#i#
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KyTC BMP Plan

Project information
Note — (1) = Design  (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District __ (1)

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address) (1)

6. Latitude/Longitude (project mid-point) dd/mm/ss, dd/mm/ss (1)
7. County (project mid-point) (1)

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 2 of 14
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121GR20D159 - STP BRZ

KyTC BMP Plan

A.Site description:

1.

2.

Nature of Construction Activity (from letting project description) (1)
Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved (1)

Estimate of total project area (acres) (1)

Estimate of area to be disturbed (acres) (1)

. Post construction runoff coefficient will be included in the project drainage

folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information.(1)

Data describing existing soil condition (1) & (2)
Data describing existing discharge water quality (if any) (1) & (2)

Receiving water name (1)

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

KPDES BMP Plan Page 3 of 14
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KyTC BMP Plan

B. Sediment and Erosion Control Measures:

1.

Plans for highway construction projects will include erosion control sheets
that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

As DDAs are prepared for construction, the following will be addressed
for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

»> At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.

KPDES BMP Plan Page 4 of 14
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KyTC BMP Plan

» Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

» Leaving areas undisturbed when possible.

» Silt basins to provide silt volume for large areas.

» Silt Traps Type A for small areas.

» Silt Traps Type C in front of existing and drop inlets which
are to be saved

» Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

* Brush and/or other barriers to slow and/or divert runoff.

» Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.

* Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

* Non-standard or innovative methods.

» Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

» Silt Traps Type B in ditches and/or drainways as they are
completed

» Silt Traps Type C in front of pipes after they are placed

* Channel Lining

» Erosion Control Blanket

e Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.

* Non-standard or innovative methods

» Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

e Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

* Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

* Additional Channel Lining and/or Erosion Control Blanket.

 Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

» Special BMP’s such as Karst Policy

» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:

* Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

KPDES BMP Plan Page 5 of 14
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KyTC BMP Plan

 Permanent Seeding and Protection

* Placing Sod

* Planting trees and/or shrubs where they are included in the

project
» BMP’s including Storm Water Management Devices such as

velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed
are : (1)

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Section Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

KPDES BMP Plan Page 6 of 14
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KyTC BMP Plan

The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

>

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of

leakage.

Petroleum products onsite will be stored in tightly sealed containers,

which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum

KPDES BMP Plan Page 7 of 14
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products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribped by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

> Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

> Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

> Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

* Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

» Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

» All spills will be cleaned up immediately after discovery.

KPDES BMP Plan Page 8 of 14
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* The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

» Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

» The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

» Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

* Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

* Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. (1)
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F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

>

YV VYV

All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have successfully
completed the KEPSC-RI course as required by Section 213.02.02 of
the Standard Specifications for Road and Bridge Construction, current
edition.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 50 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non - Storm Water discharges

KPDES BMP Plan Page 10 of 14

Revised 3/4/2016

Contract ID: 205159
Page 62 of 180



MCCREARY - BELL - WHITLEY COUNTIES Contract ID: 205159
121GR20D159 - STP BRZ Page 63 of 180

KyTC BMP Plan

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

» Water from water line flushings.

» Water form cleaning concrete trucks and equipment.

» Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

» Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H. Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (9) .... Handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a
central location;

2. (k) Application or related handling of road oils, dust suppressants or

deicing materials, (does not include use of chloride-based deicing materials
applied to roads or parking lots);

KPDES BMP Plan Page 11 of 14
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2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes, (this does not include bore holes for the purpose of
explosive demolition);

Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection

plan:

(a) General information about this project is covered in the Project

information;

(b) Activities that require a groundwater protection plan have been

identified above;

(c) Practices that will protect groundwater from pollution are

addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent

pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection

(f)

plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)

KPDES BMP Plan Page 12 of 14
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title :
Typed or printed name’ signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.

KPDES BMP Plan Page 13 of 14
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title ,
Typed or printed name signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.

KPDES BMP Plan Page 14 of 14
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Asbestos Inspection Report

To: Tom Springer, QK4, Inc.
Date: 7-19-2019

Conducted By: Jeffrey Lee, Lee Engineering, lic
Kentucky Accredited Asbestos Inspector # 59640

Project and Structure Identification
066C00093N_Leslie_11-10049
Structure ID: 066C00093N
County and Item No: Leslie_11-10049
Structure Location: Violet Lane over Stinnett Creek
Sample Description: No Suspect ACM Observed.

Inspection Date: 7-8-2019

Results and Recommendations

The asbestos inspection was performed in accordance with current United States Environmental
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National
Emissions Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective
November 20, 1990.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to
abatement, demolition, or renovation of any building or structure in the Commonwealth.

No suspect asbestos containing materials (ACM) were observed.
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Special Note
For Milestone Completions

Progress Milestone Completion

Progress Milestones are set up to ensure a continuous progression of work on the contract and
state the number of bridges that must be completed by a specified date. Unless specified
elsewhere in the contract, it is the Contractor’s decision on which structures to complete by the
milestone completion. Refer to Special Note for Liquidated Damages in this proposal. Failure to
meet the required completion date for the number of structures will result in the Contractor
being charged for Milestone Completion Damages equal to a percentage of the Liquidated
Damages, as specified per section 108.09 of the Standard Specification applied at a rate equal
to the formula below:

( # of Bridges failed to meet completion requirement
Total # of Bridges

)x Liquidated Damage Daily Rate

Bridge Specific Milestone Completion

Bridge Specific Milestones are set up for each structure and listed in the Special Note for
Liquidated Damages as total days allowed for bridge closure or lane closure. In addition,
certain structures may require completion by a specific date or some may not be allowed to be
started until a specific date. In the event work is not complete by the specified date or within
the specified range on more than one structure, Bridge Specific Milestone Completion Damages
will be applied for each structure. Bridge Specific Milestone Completion Damages and the
Liquidated Damage rates will be applied cumulatively.

For example, if two structures each allow for only 60 day bridge closures and both bridges are
continuing to be worked on with the bridge closed at 61 days, then the Bridge Specific
Milestone Completion Damages will be applied twice, once for each bridge. Also, should the
Contractor violate both the specified number of days for a closure and the required completion
date for that structure, Both Bridge Specific Milestone Completion Damages and Liquidated
Damages will be applied cumulatively, for each violation.
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February 5, 2019

SPECIAL NOTE FOR BRIDGING KENTUCKY PROJECT STENCIL
11-10002.00 Bell 007CO0003N

08-10002.00 McCreary 074B0O0023N
11-10037.00 Whitley 118C00039N

This Special Note will apply to the bridge or bridges in this proposal. Section references
herein are to the Department’s Current Standard Specifications for Road and Bridge
Construction.

1.0 DESCRIPTION. This specification covers an additional concrete stencil for
structures in the Bridging Kentucky Program.

2.0 CONSTRUCTION.

2.1 Construction Date and Identification. On all concrete bridges and box culverts,
stencil the year the Contract was executed, the structure drawing number on the
concrete at the locations designated, and the Bridging Kentucky Logo as depicted in the
drawing in this special note. Make the figures on the stencil according to details
specified in the drawing. For bridges having a clear span of 20 feet or more, stencil the
year the Contract was executed and load capacity of the structure on the outside face of
the plinth or barrier wall as shown on the drawing. On all box culverts, place stenciled
figures giving the year in which the Contract is executed on the inlet end of the culvert
on the outside face and center of the parapet or headwall. Do not use permanent plates
or markers of any kind, other than those shown, on any structure. On all bridges,
imprint the name of the prime contractor in the concrete at the location shown. Furnish
stencils, all equipment, tools, labor, materials, and other incidentals necessary.

3.0 MEASUREMENT. The Department will not measure bridge stencils for payment
per section 601 of the Kentucky Transportation Cabinet Standard Specifications for Road
and Bridge and Construction, latest edition.

4.0 PAYMENT. The Department will not make payment for bridge stencils,
materials, and associated work. All work, materials, and associated costs shall be
incidental to the item listed:

Code Pay Item Pay Unit
08100,
08102-08106, Concrete, Class Cubic Yard

02555



LOCATION OF STENCILS
ON BRIDGES

Locate stencils in this
area or as directed
the Engineer.

APPLICATION ON STEEL GIRDERS

Comtracte—265159
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BRIDGING

Locate stencils in this area
or as directed by the Engineer.

W@%

APPLICATION ON CLASSIC RAIL

Locate stencils in this area
or as directed by the Engineer.

STENCIL FOR BRIDGING KENTUCKY LOGO

I
APPLICATION ON WING WALLS

=D

RA T

KENTUCKY
STENCILS: For concrete opplicotions, fabricaote all stenclls from recessed ponels
with beveled edges with ralsed letters ond figures In occordance DEPARTMENT OF HIGHWAYS
with Subsection 601.03.19 of the Speclifications. For steel girders, point stencll using
flot block point ond the recommended dimensions. When using point, borders shown STENCIL FOR
in the above detall ore to be excluded.

TEE T COUINT

T

BRIDGING KENTUCKY LOGO STENCIL: Ploce on oll prograom bridges BRIDGING KENTUCKY LOGO
when applicable, In proximity to other stenclis required.

L= = =

BRIDGING
KENTUCKY

\A )
Restore | Renew | Replace
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KyTC BMP Plan

GO

KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District __ (1)
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities
For

[Project Description](1)

Project: CID ## - #i#i#
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KyTC BMP Plan

Project information
Note — (1) = Design  (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District __ (1)

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address) (1)

6. Latitude/Longitude (project mid-point) dd/mm/ss, dd/mm/ss (1)
7. County (project mid-point) (1)

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 2 of 14

Revised 3/4/2016
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KyTC BMP Plan

A.Site description:

1.

2.

Nature of Construction Activity (from letting project description) (1)
Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved (1)

Estimate of total project area (acres) (1)

Estimate of area to be disturbed (acres) (1)

. Post construction runoff coefficient will be included in the project drainage

folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information.(1)

Data describing existing soil condition (1) & (2)
Data describing existing discharge water quality (if any) (1) & (2)

Receiving water name (1)

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

KPDES BMP Plan Page 3 of 14
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KyTC BMP Plan

B. Sediment and Erosion Control Measures:

1.

Plans for highway construction projects will include erosion control sheets
that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

As DDAs are prepared for construction, the following will be addressed
for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

»> At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.

KPDES BMP Plan Page 4 of 14
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» Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

» Leaving areas undisturbed when possible.

» Silt basins to provide silt volume for large areas.

» Silt Traps Type A for small areas.

» Silt Traps Type C in front of existing and drop inlets which
are to be saved

» Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

* Brush and/or other barriers to slow and/or divert runoff.

» Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.

* Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

* Non-standard or innovative methods.

» Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

» Silt Traps Type B in ditches and/or drainways as they are
completed

» Silt Traps Type C in front of pipes after they are placed

* Channel Lining

» Erosion Control Blanket

e Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.

* Non-standard or innovative methods

» Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

e Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

* Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

* Additional Channel Lining and/or Erosion Control Blanket.

 Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

» Special BMP’s such as Karst Policy

» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:

* Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

KPDES BMP Plan Page 5 of 14
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 Permanent Seeding and Protection

* Placing Sod

* Planting trees and/or shrubs where they are included in the

project
» BMP’s including Storm Water Management Devices such as

velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed
are : (1)

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Section Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

KPDES BMP Plan Page 6 of 14
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The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

>

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of

leakage.

Petroleum products onsite will be stored in tightly sealed containers,

which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an OQOil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum

KPDES BMP Plan Page 7 of 14
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products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

> Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

> Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

> Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

* Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

» Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

» All spills will be cleaned up immediately after discovery.

KPDES BMP Plan Page 8 of 14
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* The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

» Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

» The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

» Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

* Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

* Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. (1)

KPDES BMP Plan Page 9 of 14
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F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

>

YV VYV

All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have successfully
completed the KEPSC-RI course as required by Section 213.02.02 of
the Standard Specifications for Road and Bridge Construction, current
edition.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 50 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non - Storm Water discharges

KPDES BMP Plan Page 10 of 14

Revised 3/4/2016

Contract ID: 205159
Page 81 of 180



MCCREARY - BELL - WHITLEY COUNTIES Contract ID: 205159
121GR20D159 - STP BRZ Page 82 of 180
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It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

» Water from water line flushings.

» Water form cleaning concrete trucks and equipment.

» Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

» Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H. Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (9) .... Handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a
central location;

2. (k) Application or related handling of road oils, dust suppressants or

deicing materials, (does not include use of chloride-based deicing materials
applied to roads or parking lots);

KPDES BMP Plan Page 11 of 14
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KyTC BMP Plan

2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes, (this does not include bore holes for the purpose of
explosive demolition);

Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection

plan:

(a) General information about this project is covered in the Project

information;

(b) Activities that require a groundwater protection plan have been

identified above;

(c) Practices that will protect groundwater from pollution are

addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent

pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection

(f)

plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)

KPDES BMP Plan Page 12 of 14
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title :
Typed or printed name’ signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.

KPDES BMP Plan Page 13 of 14
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title ,
Typed or printed name signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.

KPDES BMP Plan Page 14 of 14
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SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS
11-10002.00 Bell 007C00003N

I. COMPLETION DATE.

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once
selected, notify the Department in writing of the date selected at least two weeks prior to
beginning work and provide a proposed project schedule. All work is to be completed by the
specified contract completion date. The Contractor is allotted 30 calendar days once the bridge
is closed and traffic is on the diversion to complete all work to safely reopen the structure with
no lane closures. At a minimum, prior to reopening the bridge to traffic, all strength
requirements and curing for materials used shall be completed per Division 600 of the Standard
Specifications. Guardrail shall be installed to the satisfaction of the Engineer prior to reopening
the bridge to traffic unless prior approval is obtained from the engineer for use of temporary
railing.

The Engineer will begin charging calendar days for a structure on the day the Contractor closes
the structure to traffic, regardless of holidays or seasonal weather limitations.

II. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge
Construction, Section 108.09, when either the allotted number of calendar days or the specified
completion date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor
during the months of December, January, February and March when the contract time has
expired on any individual bridge. Contract time will be charged during these months. All
construction must be completed in accordance with the weather limitations specified in Section
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to
inclement weather or temperature limitations that occur due to starting work on the Contract
or a structure late in the construction season.

Maintenance of the diversion must be completed within 24 hours for items that do not
adversely affect traffic. In the event of a washout, and access is no longer maintained, the
contractor has 4 hours to reopen the roadway to traffic. Failure to meet either the 24 hour
requirement or the 4 hour requirement will result in Liquidated Damages being charged at a
rate of $750 per hour beyond the required time specified, once notified. Re-grading of the
diversion will be incidental to maintain and control traffic, however additional material if
deemed necessary by the Engineer will be paid as specified in the contract.
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SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS
08-10002.00 McCreary 074B00023N

I. COMPLETION DATE.

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once
selected, notify the Department in writing of the date selected at least two weeks prior to
beginning work and provide a proposed project schedule. All work is to be completed by the
specified contract completion date. The Contractor is allotted 30 calendar days once the bridge
is closed to complete all work to safely reopen the structure with no lane closures. Ata
minimum, prior to reopening the bridge to traffic, all strength requirements and curing for
materials used shall be completed per Division 600 of the Standard Specifications. Guardrail
shall be installed to the satisfaction of the Engineer prior to reopening the bridge to traffic unless
prior approval is obtained from the engineer for use of temporary railing.

The Engineer will begin charging calendar days for a structure on the day the Contractor closes
the structure to traffic, regardless of holidays or seasonal weather limitations.

I1. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge
Construction, Section 108.09, when either the allotted number of calendar days or the specified
completion date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor
during the months of December, January, February and March when the contract time has
expired on any individual bridge. Contract time will be charged during these months. All
construction must be completed in accordance with the weather limitations specified in Section
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to
inclement weather or temperature limitations that occur due to starting work on the Contract or a
structure late in the construction season.

Any approval of cold weather plans or allowance of construction operations to occur outside
Section 606 and/or Section 601 does not alleviate the 30 day maximum bridge closure. In the
event the closure lasts longer than 30 calendar days as specified, liquidated damages will apply
to all excess days regardless of weather limitations.

Bridge 074B00023N lofl
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SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS
11-10037.00 Whitley 118C00039N

I. COMPLETION DATE.

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once
selected, notify the Department in writing of the date selected at least two weeks prior to
beginning work and provide a proposed project schedule. All work is to be completed by the
specified contract completion date. The Contractor is allotted 45 calendar days once the bridge
is closed to complete all work to safely reopen the structure with no lane closures. Ata
minimum, prior to reopening the bridge to traffic, all strength requirements and curing for
materials used shall be completed per Division 600 of the Standard Specifications. Guardrail
shall be installed to the satisfaction of the Engineer prior to reopening the bridge to traffic unless
prior approval is obtained from the engineer for use of temporary railing.

The Engineer will begin charging calendar days for a structure on the day the Contractor closes
the structure to traffic, regardless of holidays or seasonal weather limitations.

II. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge
Construction, Section 108.09, when either the allotted number of calendar days or the specified
completion date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor
during the months of December, January, February and March when the contract time has
expired on any individual bridge. Contract time will be charged during these months. All
construction must be completed in accordance with the weather limitations specified in Section
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to
inclement weather or temperature limitations that occur due to starting work on the Contract or a
structure late in the construction season.

Any approval of cold weather plans or allowance of construction operations to occur outside
Section 606 and/or Section 601 does not alleviate the 45 day maximum bridge closure. In the
event the closure lasts longer than 45 calendar days as specified, liquidated damages will apply
to all excess days regardless of weather limitations.

Bridge 118C00039N lof1
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SPECIAL NOTE

Tree Clearing Restriction

11-10002.00 Bell 007C00003N  08-10002.00 McCreary 074B00023N

DUE TO THE RECOVEREY PLAN FOR ENDANGERED BATS, NO TREE
CLEARING IS PERMITTED FROM JUNE 1 THROUGH JULY 31.

If there are any questions regarding this note, please contact Danny Peake,
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY
40601, Phone: (502) 564-7250.
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 days prior to commencement of any bridge demolition or renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.
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BRIDGING
KENTUCKY

>~ o

Restore | Renew | Replace

Asbestos Inspection Report

To: Tom Springer, QK4, Inc.
Date: 5-24-2019

Conducted By: Jeffrey Lee, Lee Engineering, lic
Kentucky Accredited Asbestos Inspector # 59640

Project and Structure Identification
PSE_ACM_007C00003N_BELL_11 10002_LEE_5-24-2019
Structure ID: 007CO0003N
County and Item No: BELL_11 10002
Structure Location: Cr-1041 Over York Branch
Sample Description: 1) black sealant between deck and abutment, 2) same

Inspection Date: 4-8-2019

Results and Recommendations

The asbestos inspection was performed in accordance with current United States Environmental
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National
Emissions Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective
November 20, 1990.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to
abatement, demolition, or renovation of any building or structure in the Commonwealth.

Laboratory results are < 1% asbestos. Abatement not required before construction.
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BRIDGING
KENTUCKY

>~ o

Restore | Renew | Replace

Asbestos Inspection Report

To: Tom Springer, QK4, Inc.
Date: January 2, 2019

Conducted By: Jayson Carey, LFI, Inc.
Kentucky Accredited Asbestos Inspector #118-07-9569

Project and Structure Identification

Project: McCreary County: Item No. 8-10002

Structure ID: #074B00023N

Structure Location: Ky-1044 Over Marsh Creek, McCreary County, Kentucky
Sample Description: Geotextile Felt

Inspection Date: December 18, 2018

Results and Recommendations

The asbestos inspection was performed in accordance with current United States Environmental
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National Emissions
Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective November 20, 1990.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to
abatement, demolition, or renovation of any building or structure in the Commonwealth.

No suspect asbestos containing (ACM) were observed.
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M RS, I N C MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 (502) 495-1212
Louisville, Kentucky - 40202 - 2133 Fax: (502)491-7111

BULK SAMPLE ASBESTOS ANALYSIS

Contract ID: 20515

Analysis N # #12313A Address: McCreary County
Client Name: LFI ltem # 8 - 10002
Sampled By: Jason Carey

% FIBROUS ASBESTOS % NON-ASBESTOS FIBERS
Sample ID Color Layered Fibrous |Chrysotile Amosite | crocidolite Others Cellulose | Fiberglass | Syn. Fiber | Other/Mat.
#1A Black |Yes No None 55% 45%
#18B Black |Yes No None 53% 47%

Page 93 of 18

Methodology : EPA Method 600/R-93-116
Date Analyzed : 31-Dec-18
Analyst : Winterford Mensah

The test relates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the

U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30) days.

AIHA # 102459

AJHA #1 02459

Reviewed By: M —
" “Slgnature %
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MRS, Inc. -

P.O. Box 19424
Louisville, Kentucky 40259-0424

Client

Linebach Funkhouser, Inc.

Contract ID:. 205159

Page 94 of 180

Phon (502) 495 - 1212
Fax (502)491-7111

Project

LFI Project # 168-18

CHAIN OF CUSTODY RECORD

PROJECT: McCreary County

LOCATION: Item No §-10002

SAMPLED BY: J. Carey

DATE: 12/18/2019

COMMENTS AND/OR INSTRUCTIONS:

Stop First Positive

Point Count <4%

NUMBER

SAMPLE | LOCATION | MATRIX

COLOR

SIZE

COMMENTS

T/L

Wi/C

PLM

1 A/B Geotextile Felt

2 A/B

3A/B

4 A/B

5 A/B

6 A/B

7 A/B

8 A/B

9 A/B

10 A/B

11 A/B

12 A/B

13 A/B

14 A/B

15 A/B

I Relinquished Bv: (Sienature)

2/

Date

/8

Time

Received By: (Signature)

Date

Time

A ooolond e

Received By: (Signature)
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Jayson E. Carey

Has met the requirements of 401 KAR 58:005 and is accredited as an:
Asbestos

Issue Date:

CXDIT Al

{

i\

SIAEDE

*

v

e

#

—

e
sy
Moot

s

i

5

Accreditation Nﬁmber

-Inspector -

Sargen,

' 118-07-9569
71712018
71212019

Contract ID: 205159
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Restore | Renew | Replace

Asbestos Inspection Report

To: Tom Springer, QK4, Inc.
Date: 4-19-2019

Conducted By: Jeffrey Lee, Lee Engineering, lic
Kentucky Accredited Asbestos Inspector # 111-05-8973

Project and Structure Identification
118C00039N_Whitley_11_10037_LEE_4-19-2019
Structure ID: 118C00039N
County and Item No: Whitley_11_10037
Structure Location: River Road Over Sanders Creek
Sample Description: No Suspect ACM Observed.

Inspection Date: 3-5-2019

Results and Recommendations

The asbestos inspection was performed in accordance with current United States Environmental
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National
Emissions Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective
November 20, 1990.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to
abatement, demolition, or renovation of any building or structure in the Commonwealth.

No suspect asbestos containing materials (ACM) were observed.
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"’_“Y KENTUCKY TRANSPORTATION CABINET TC 62-226

)_‘ Department of Highways Rev. 01/2016

DIVISION OF RIGHT OF WAY & UTILITIES Page1of1
RIGHT OF WAY CERTIFICATION
& Original I:I Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)

08-10002 McCreary 1100 FDO4 121 9414001R
PROJECT DESCRIPTION

Bridging Kentucky - 074B00023N - KY 1044 Over Marsh Creek (rehab.)

[X] | No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

[] [Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

[ ]| condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

[] |_Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project I 0 EXCEPTION (S} Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired

Signed Deed 0

Condemnation 0

Signed ROE 9]

Notes/ Comments (Use Additional Sheet if necessary)
Acquisition complete

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark Askin, PE
- - 3 Digitally signed by Mark Aski
Sgnatre Saratore [Mark ASKin oo s oror
Date Date 08/05/19
Right of Way Director FHWA
Printed Name | Degn M. Loy Printed Name
SIS \L 'A /*7’ Signature
Date " M ()P ', 19 Date
:
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— 3 KENTUCKY TRANSPORTATION CABINET TC 62-226
. W Department of Highways Rev. 01/2016
DIVISION OF RIGHT OF WAY & UTILITIES Page 1 of 1
RIGHT OF WAY CERTIFICATION
g Original D Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROIJECT # (STATE) PROIJECT # (FEDERAL)
11-10002 Bell 1100 FD0O4 121 9414001R
PROJECT DESCRIPTION

Bridging Kentucky - 007C00003N - CR 1041 over York Branch (rehab)

[_] | No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

X | Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired inciuding legal and physical

possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

[ | Condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

[ ] | Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project I 1 EXCEPTION (S) Parcel #
Number of Parcels That Have Been Acquired

ANTICIPATED DATE OF POSSESS!ON WITH EXPLANATION

Signed Deed 1
Condemnation 0
Signed ROE 0

Notes/ Comments (Use Additional Sheet if necessary)
Acquisition complete

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark Askin, PE
i i : ftally signed Ki
Signature Signature | Mark Askin et 30100807 1530 0400
Date Date 08/05/19
r FHWA

Right of Way Directo

Printed Name

| LDean M

. Loy

Printed Name

Signatug@

Signature

Date

Date

ATh 7
\&% D(Ol‘\'alc}
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— KENTUCKY TRANSPORTATION CABINET TC 62-226
= }_\ Department of Highways Rev. 01/2016
DIVISION OF RIGHT OF WAY & UTILITIES Page 10f 1
RIGHT OF WAY CERTIFICATION
X | original | [ Re-Certification RIGHT OF WAY CERTIFICATION
: ITEM # ' COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)
11-10037 Whitley 1100 FDO4 121 9414001R
PROJECT DESCRIPTION

Bridging Kentucky - 118C00039N - River Road over Sanders Creek (rehab.)

X | No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

[ ]| Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

[ ] | condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

] | Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project | 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired

Signed Deed 0

Condemnation 0

Signed ROE 0

Notes/ Comments (Use Additional Sheet if necessary)
Acquisition complete

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark Askin, PE
14 Digitally s'gnad by Aski_n, Mark
Signature Signature ’?E’N 1, .Ezltr?n‘: Asosates, e
1 ou=Louisville,
Date Date Ol/MﬂUio Date 2020 01 03 08 55 11 0900
Right of Way Director FHWA

Printed Name

Dean M. Loy Printed Name
Signature i Eguuyssgnedbyom Signature
LTV LLUUY Date: 20200103 092507
Date s Date
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UTILITIES AND RAIL CERTIFICATION NOTE

Bell County
FDO04 007 94140 01U
Mile point: .09

ADDRESS DEFICIENCIES OF bridge on Cr-1041 over York Br. (007CO0003N)
ITEM NUMBER: 11-10002

PROJECT NOTES ON UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,
avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict
with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and
Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions
of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have
been determined using data garnered by varied means and with varying degrees of accuracy: from the
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless
specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. lItis the contractor’s responsibility to determine and take steps necessary to be in compliance
with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for
the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more
than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate
Requests to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom
are to be contacted through their individual Protection Notification Center. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities in the
area. Non-compliance with these directives can result in the enforcement of penalties.

Page 10of4
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UTILITIES AND RAIL CERTIFICATION NOTE

Bell County
FDO04 007 94140 01U
Mile point: .09

ADDRESS DEFICIENCIES OF bridge on Cr-1041 over York Br. (007CO0003N)
ITEM NUMBER: 11-10002

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

AT&T - telephone lines
Delta Gas — gas line under the diversion
Pineville Water -waterline under the diversion

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

Not Applicable

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Not Applicable

Page 2 of 4
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UTILITIES AND RAIL CERTIFICATION NOTE

Bell County
FDO04 007 94140 01U
Mile point: .09

ADDRESS DEFICIENCIES OF bridge on Cr-1041 over York Br. (007CO0003N)
ITEM NUMBER: 11-10002

‘ THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD ‘
‘ CONTRACTOR AS INCLUDED IN THIS CONTRACT ‘

Not Applicable

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

XINo Rail Involvement [IRail Involved [Rail Adjacent

Page 3 of4
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121GR20D159 - STP BRZ
UTILITIES AND RAIL CERTIFICATION NOTE

Bell County
FDO04 007 94140 01U
Mile point: .09

ADDRESS DEFICIENCIES OF bridge on Cr-1041 over York Br. (007CO0003N)
ITEM NUMBER: 11-10002

Page 103 of 180

AREA FACILITY OWNER CONTACT LIST

AT&T

29 Willis Branch
Prestonsburg, KY 41653
Attn: Jackie Salyer
606-874-2715

Js2299 @att.com

Pineville Utilities

151 N. Pine St.

Pineville, KY 40977

Attn: Russell Greene

€ 606-269-1425
russellgreene@bellsouth.net

Delta Natural Gas

3617 Lexington Road

Winchester, KY 40391

Attn: Brian Sidwell

859-744-6171, Ext. 1234
bsidwell@DeltaGas.comf.williams@tgtel.com

Vinland

104 Fortress Properties Suite 1
London Ky 40741

Attn: Mike Bays

606-344-9593
mike.bays@vinlandenergyllc.com

Page 4 of 4
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UTILITIES AND RAIL CERTIFICATION NOTE

McCreary County
Mile point: 4.385 TO 4.399

ADDRESS DEFICIENCIES OF KY-1044 BRIDGE OVER MARSH CREEK. (074B00023N)
ITEM NUMBER: 08-10002.00

PROJECT NOTES ON UTILITIES

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. It is the contractor’s responsibility to determine and take steps necessary to be in compliance
with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for
the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more
than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate
Requests to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom
are to be contacted through their individual Protection Notification Center. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities in the
area. Non-compliance with these directives can result in the enforcement of penalties.

Utility coordination efforts determined that no significant utility relocation work is required to complete
the project. Any work pertaining to these utility facilities is defined in the bid package and is to be
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for
any coordination or adjustments that are discussed or quantified in the proposal.

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

McCreary County Water District - Water

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

Not Applicable

Page 1 0of 2
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UTILITIES AND RAIL CERTIFICATION NOTE

McCreary County
Mile point: 4.385 TO 4.399

ADDRESS DEFICIENCIES OF KY-1044 BRIDGE OVER MARSH CREEK. (074B00023N)
ITEM NUMBER: 08-10002.00

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Not Applicable

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

Not Applicable

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

XINo Rail Involvement [JRail Involved [IRail Adjacent

AREA FACILITY OWNER CONTACT LIST

Facility Owner Address Contact Phone Email
Name
McCreary County Water P.O. Box 488 Whitley City Steve 6063762540mcwd@highland.net
District - Water KY 42653 Owens
Page 2 of 2
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UTILITIES AND RAIL CERTIFICATION NOTE

Whitley County
FDO04 118 94140 01U

Mile point: 0.091 TO 0.097
ADDRESS DEFICIENCIES OF RIVER ROAD BRIDGE OVER SANDERS CREEK. (118C00039N)
ITEM NUMBER: 11-10037.00

PROJECT NOTES ON UTILITIES

For all projects under 2000 Linear feet which require a normal excavation locate request pursuant to
KRS 367.4901-4917, the awarded contractor shall field mark the proposed excavation or construction
boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k).
For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the
awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or
construction boundaries of the project to be worked using the procedure set forth in KRS
367.4909(9)(k). This temporary field locating of the project excavation boundary shall take place prior
to submitting an excavation location request to the underground utility protection Kentucky Contact
Center. For large projects, the awarded contractor shall work with the impacted utilities to determine
when additional white lining of the remainder of the project site will take place. This provision shall not
alter or relieve the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917
in their entirety.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,
avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict
with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and
Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions
of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have
been determined using data garnered by varied means and with varying degrees of accuracy: from the
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless
specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. Itis the contractor’s responsibility to determine and take steps necessary to be in compliance
with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for

Page 1 of 5
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UTILITIES AND RAIL CERTIFICATION NOTE

Whitley County
FDO04 118 94140 01U

Mile point: 0.091 TO 0.097
ADDRESS DEFICIENCIES OF RIVER ROAD BRIDGE OVER SANDERS CREEK. (118C00039N)
ITEM NUMBER: 11-10037.00

the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more
than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate
Requests to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom
are to be contacted through their individual Protection Notification Center. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities in the
area. Non-compliance with these directives can result in the enforcement of penalties.

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

Cumberland Valley Electric, Inc. - Electric
Placeholder to Start Project - Communication
AT&T - KY - Communication

Cumberland Falls Highway Water District — Water

*The Contractor is fully responsible for protection of all utilities listed above*

‘ THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE ‘
‘ PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION ‘

Ky Petroleum- Natural Gas. Utility needs 2-weeks advance notice to temporarily move gas line attached
to the bridge

Page 2 of 5
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UTILITIES AND RAIL CERTIFICATION NOTE

Whitley County
FDO04 118 94140 01U

Mile point: 0.091 TO 0.097
ADDRESS DEFICIENCIES OF RIVER ROAD BRIDGE OVER SANDERS CREEK. (118C00039N)
ITEM NUMBER: 11-10037.00

Page 108 of 180

Not Applicable

‘THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR‘
‘ THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT ‘

Not Applicable

‘ THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD ‘
‘ CONTRACTOR AS INCLUDED IN THIS CONTRACT ‘

Not Applicable

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

XINo Rail Involvement [IRail Involved [Rail Adjacent

Page 3 of 5
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UTILITIES AND RAIL CERTIFICATION NOTE

Whitley County
FDO04 118 94140 01U

Mile point: 0.091 TO 0.097
ADDRESS DEFICIENCIES OF RIVER ROAD BRIDGE OVER SANDERS CREEK. (118C00039N)
ITEM NUMBER: 11-10037.00

Page 4 of 5
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UTILITIES AND RAIL CERTIFICATION NOTE

Whitley County

FDO4 118 94140 01U

Mile point: 0.091 TO 0.097
ADDRESS DEFICIENCIES OF RIVER ROAD BRIDGE OVER SANDERS CREEK. (118C00039N)
ITEM NUMBER: 11-10037.00

AREA FACILITY OWNER CONTACT LIST

Facility Owner Address Contact Phone Email

Name
AT&T - KY - 102 Walters Rd Jack 6064249328js2299@att.com
Communication Pikeville KY 41501 Salyer
Cumberland Falls 6926 Cumberland |Les 6065280222 ktaylor@kenvirons.com
Highway Water District Falls Highway Moses
- Water Corbin KY 40701
Cumberland Valley 6219 N. US25E Gray Mark 6065469295Mark.Abner@cumberlandvalley.coop
Electric, Inc. - Electric |[KY 40734 Abner
K-Petroleum Gas 81 Mill St suite 205 Mike 6066275421 michael0436@gmail.com

Frost

Gahanna, OH 43230
Page 5 of 5

Form Revised 6/24/16




MCCREARY - BELL - WHITLEY COUNTIES Contract ID: 205159
121GR20D159 - STP BRZ Page 111 of 180

Kentucky Transportation
Cabinet Project:

NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
NATIONWIDE SECTION 404 PERMIT AUTHORIZATION

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
KENTUCKY DIVISION OF WATER
SECTION 401 WATER QUALITY CERTIFICATION

PROJECT DESCRIPTION: Bridge Rehabilitation
KY 1041 over York Branch
Bell County, KY
KYTC Item No. 11-10002

The Sections 404 and 401 activities for this project have previously been permitted under the
authority of the Department of the Army, Section 404 Nationwide Permit Number 3,
Maintenance Projects (with additional Kentucky Regional General Conditions), and the
Kentucky Division of Water, Section 401 General Water Quality Certification. For these
authorized permits to be valid, the attached conditions must be followed. The contractor shall
post a copy of this Nationwide Permit Number 3 and General Water Quality Certification in a
conspicuous location at the project site, with unencumbered public access, for the duration of
construction and comply with the general conditions required.
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Kentucky Transportation
Cabinet Project:

Locations Impacting Water Quality

Station-Location Description
Bridge ID: 007CO00003N (KY 1041 over York Branch) project will entail rehabilitating the
007C00003N | existing bridge with the same current geometrics (bridge width, length, hydraulic
opening, etc.). The project may involve the removal of debris and/or sediment.

This project involves work near and/or within Jurisdictional Waters of the United States as
defined by the U. S. Army Corps of Engineers; therefore, requiring a Nationwide Number 3
General Section 404 permit. The Division of Water conditionally certified this General Permit.
Importantly, one of those conditions regards the use of heavy equipment in any stream channel,
or streambed. If there is need to cross the stream channel with heavy equipment, or conduct
work within the stream channel, a work platform or temporary crossing, is authorized. This
should be constructed with clean rock and sufficient pipe to allow stream flow to continue,
unimpeded. Other conditions may be found under the heading, General Certification—
Nationwide Permit # 3 Maintenance Projects.

In order for this authorization to be valid, the attached conditions must be followed. The
contractor shall post a copy of this Nationwide Permit Number 3 Approval in a conspicuous
location at the project site, for the duration of the construction, and comply with the general
conditions as required.

To more readily expedite construction, the contractor may elect to alter the design, or perform
the work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Kentucky Transportation Cabinet, Division of Environmental
Analysis. If such changes necessitate further permitting, then the contractor will be responsible
for applying to the U. S. Army Corps of Engineers and the Kentucky Division of Water. A copy
of any request to the Corps of Engineers or Division of Water to alter this proposal and
subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit
Coordinator, for office records and for informational purposes.
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Terms for Nationwide Permit No. 3 — Maintenance Projects

(a) The repair, rehabilitation, or replacement of any previously authorized, currently serviceable structure or fill,
or of any currently serviceable structure or fill authorized by 33 CFR 330.3, provided that the structure or fill is not to
be put to uses differing from those uses specified or contemplated for it in the original permit or the most recently
authorized modification. Minor deviations in the structure's configuration or filled area, including those due to changes
in materials, construction techniques, requirements of other regulatory agencies, or current construction codes or
safety standards that are necessary to make the repair, rehabilitation, or replacement are authorized. This NWP also
authorizes the removal of previously authorized structures or fills. Any stream channel modification is limited to the
minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such modifications, including
the removal of material from the stream channel, must be immediately adjacent to the project. This NWP also
authorizes the removal of accumulated sediment and debris within, and in the immediate vicinity of, the structure or
fill. This NWP also authorizes the repair, rehabilitation, or replacement of those structures or fills destroyed or
damaged by storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is
commenced, or is under contract to commence, within two years of the date of their destruction or damage. In
cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit may be waived by the district
engineer, provided the permittee can demonstrate funding, contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris outside the immediate vicinity of
existing structures (e.g., bridges, culverted road crossings, water intake structures, etc.). The removal of sediment is
limited to the minimum necessary to restore the waterway in the vicinity of the structure to the approximate
dimensions that existed when the structure was built, but cannot extend farther than 200 feet in any direction from
the structure. This 200 foot limit does not apply to maintenance dredging to remove accumulated sediments blocking
or restricting outfall and intake structures or to maintenance dredging to remove accumulated sediments from canals
associated with outfall and intake structures. All dredged or excavated materials must be deposited and retained
in an area that has no waters of the United States unless otherwise specifically approved by the district engineer
under separate authorization.

(¢ This NWP also authorizes temporary structures, fills, and work, including the use of temporary mats,
necessary to conduct the maintenance activity. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures, work, and discharges,
including cofferdams, are necessary for construction activities, access fills, or dewatering of construction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be eroded by expected high
flows. After conducting the maintenance activity, temporary fills must be removed in their entirety and the affected
areas returned to pre-construction elevations. The areas affected by temporary fills must be revegetated, as
appropriate.

d) This NWP does not authorize maintenance dredging for the primary purpose of navigation. This NWP does
not authorize beach restoration. This NWP does not authorize new stream channelization or stream relocation
projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a pre-
construction notification to the district engineer prior to commencing the activity (see general condition 32). The
pre-construction notification must include information regarding the original design capacities and configurations of the
outfalls, intakes, small impoundments, and canals. (Authorities: Section 10 of the Rivers and Harbors Act of 1899
and section 404 of the Clean Water Act (Sections 10 and 404))

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously authorized
structure or fill that does not qualify for the Clean Water Act section 404(f) exemption for maintenance.
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MATTHEW G. BEVIN CHARLES G. SNAVELY
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION R. BRUCE ScoTT

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

General Certification--Nationwide Permit # 3
Maintenance

This General Certification is issued March 19, 2017, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
§1341), as well as Kentucky Statute KRS 224.16-050.

For this and all nationwide permits, the definition of surface water is as per 401
KAR 10:001 Chapter 10, Section 1(80): Surface Waters means those waters having well-
defined banks and beds, either constantly or intermittently flowing; lakes and impounded
waters; marshes and wetlands; and any subterranean waters flowing in well-defined
channels and having a demonstrable hydrologic connection with the surface. Lagoons
used for waste treatment and effluent ditches that are situated on property owned, leased,
or under valid easement by a permitted discharger are not considered to be surface
waters of the commonwealth.

The Commonwealth of Kentucky hereby certifies under Section 401 of the Clean
Water Act (CWA) that it has reasonable assurances that applicable water quality
standards under Kentucky Administrative Regulations Title 401, Chapter 10, established
pursuant to Sections 301, 302, 304, 306 and 307 of the CWA, will not be violated for the
activity covered under NATIONWIDE PERMIT 3, namely Maintenance, provided that the
following conditions are met:

1. The activity will not occur within surface waters of the Commonwealth identified by
the Kentucky Division of Water as Outstanding State or National Resource Water,
Cold Water Aquatic Habitat, or Exceptional Waters.

2. The activity will not occur within surface waters of the Commonwealth identified as
perpetually-protected (e.g. deed restriction, conservation easement) mitigation
sites.

3. The activity will impact less than 1/2 acre of wetland/marsh.

4. The activity will impact less than 300 linear feet of surface waters of the
Commonwealth.

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D
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General Certification--Nationwide Permit # 3
Maintenance
Page 2

5. The Kentucky Division of Water may require submission of a formal application for
an individual certification for any project if the project has been determined to likely
have a significant adverse effect upon water quality or degrade the waters of the
Commonwealth so that existing uses of the water body or downstream waters are
precluded.

6.

Activities that do not meet the conditions of this General Water Quality Certification
require an Individual Section 401 Water Quality Certification.

Activities qualifying for coverage under this General Water Quality Certification are
subject to the following conditions:

Projects requiring in-stream stormwater detention/retention basins shall
require individual water quality certifications.

Erosion and sedimentation pollution control plans and Best Management
Practices must be designed, installed, and maintained in effective operating
condition at all times during construction activities so that violations of state
water quality standards do not occur.

Sediment and erosion control measures, such as check-dams constructed
of any material, silt fencing, hay bales, etc., shall not be placed within
surface waters of the Commonwealth, either temporarily or permanently,
without prior approval by the Kentucky Division of Water's Water Quality
Certification Section. If placement of sediment and erosion control
measures in surface waters is unavoidable, design and placement of
temporary erosion control measures shall not be conducted in such a
manner that may result in instability of streams that are adjacent to,
upstream, or downstream of the structures. All sediment and erosion
control devices shall be removed and the natural grade restored within the
completion timeline of the activities.

Measures shall be taken to prevent or control spills of fuels, lubricants, or
other toxic materials used in construction from entering the watercourse.
Removal of riparian vegetation shall be limited to that necessary for
equipment access.

To the maximum extent practicable, all in-stream work under this
certification shall be performed under low-flow conditions.

Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for
this project, should not be used or operated within the stream channel. In
those instances in which such in-stream work is unavoidable, then it shall
be performed in such a manner and duration as to minimize turbidity and
disturbance to substrates and bank or riparian vegetation.

Any fill shall be of such composition that it will not adversely affect the
biological, chemical, or physical properties of the receiving waters and/or
cause violations of water quality standards. If rip-rap is utilized, it should be
of such weight and size that bank stress or slump conditions will not be
created because of its placement.
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e If there are water supply intakes located downstream that may be affected
by increased turbidity and suspended solids, the permittee shall notify the
operator when such work will be done.

e Should evidence of stream pollution or jurisdictional wetland impairment
and/or violations of water quality standards occur as a result of this activity
(either from a spill or other forms of water pollution), the Kentucky Division
of Water shall be notified immediately by calling (800) 928-2380.

Non-compliance with the conditions of this general certification or violation of
Kentucky state water quality standards may result in civil penalties.
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e

US Army Corps
of Engineers.
Louisville District

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the US Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United
States require the removal, relocation, or other alteration, of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his authorized representative,
said structure or work shall cause unreasonable obstruction to the free navigation of the
navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to
remove, relocate, or alter the structural work or obstructions caused thereby, without expense to
the United States. No claim shall be made against the United States on account of any such
removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the
movement of those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve
as breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water
supply intake, except where the activity is for the repair or improvement of public water supply
intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization, storm water management activities, and
temporary and permanent road crossings, except as provided below. The activity must be
constructed to withstand expected high flows. The activity must not restrict or impede the
passage of normal or high flows, unless the primary purpose of the activity is to impound water
or manage high flows. The activity may alter the pre-construction course, condition, capacity,
and location of open waters if it benefits the aquatic environment (e.g., stream restoration or
relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

2017 Nationwide Permit General Conditions

The following General Conditions must be followed in order for any authorization by NWP to be valid:

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all exposed
soil and other fills, as well as any work below the ordinary high water mark or high tide line, must
be permanently stabilized at the earliest practicable date. Permittees are encouraged to perform
work within waters of the United States during periods of low-flow or no-flow, or during low tides.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. (a) No activity may occur in a component of the National
Wild and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the appropriate
Federal agency with direct management responsibility for such river, has determined in writing that
the proposed activity will not adversely affect the Wild and Scenic River designation or study
status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The district engineer will coordinate the PCN
with the Federal agency with direct management responsibility for that river. The permittee shall
not begin the NWP activity until notified by the district engineer that the Federal agency with direct
management responsibility for that river has determined in writing that the proposed NWP activity
will not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal
land management agency responsible for the designated Wild and Scenic River or study river
(e.g., National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and
Wildlife Service). Information on these rivers is also available at: http://www.rivers.gov/

17. Tribal Rights. No activity may impair tribal rights (including treaty rights), protected
tribal resources, or tribal lands.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless section 7 consultation addressing the effects of the proposed activity has been
completed. Direct effects are the immediate effects on the listed species and critical habitat
caused by the NWP activity. Indirect effects are those effects on listed species and critical habitat
that are caused by the NWP activity and are later in time, but still are reasonably certain to occur.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. If pre-construction notification is required for the proposed activity, the
Federal permittee must provide the district engineer with the appropriate documentation to
demonstrate compliance with those requirements. The district engineer will verify that the
appropriate documentation has been submitted. If the appropriate documentation has not been
submitted, additional ESA section 7 consultation may be necessary for the activity and the
respective federal agency would be responsible for fulfilling its obligation under section 7 of the
ESA.
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(c) Non-federal permittees must submit a pre-construction notification (PCN) to the
district engineer if any listed species or designated critical habitat might be affected or is in the
vicinity of the activity, or if the activity is located in designated critical habitat, and shall not begin
work on the activity until notified by the district engineer that the requirements of the ESA have
been satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the PCN must include the
name(s) of the endangered or threatened species that might be affected by the proposed activity
or that utilize the designated critical habitat that might be affected by the proposed work. The
district engineer will determine whether the proposed activity “may affect” or will have “no effect”
to listed species and designated critical habitat and will notify the non-Federal applicant of the
Corps’ determination within 45 days of receipt of a complete PCN. In cases where the non-
Federal applicant has identified listed species or critical habitat that might be affected or is in the
vicinity of the activity, and has so notified the Corps, the applicant shall not begin work until the
Corps has provided notification the proposed activities will have “no effect” on listed species or
critical habitat, or until Section 7 consultation has been completed. If the non-Federal applicant
has not heard back from the Corps within 45 days, the applicant must still wait for notification
from Corps.

(d) As a result of formal or informal consultation with the USFWS or NMFS the district
engineer may add species-specific permit conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened
or endangered species as defined under the ESA. In the absence of separate authorization
(e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from
the USFWS or the NMFS, the Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where "take" means to harass, harm,
pursue, hunt, shoot, wound, Kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it actually
kills or injures wildlife by significantly impairing essential behavioral patterns, including breeding,
feeding or sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take
permit with an approved Habitat Conservation Plan for a project or a group of projects that
includes the proposed NWP activity, the non-federal applicant should provide a copy of that ESA
section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this general condition. The
district engineer will review the ESA section 10(a)(1)(B) permit, and if he or she determines that
it covers the proposed NWP activity, including any incidental take of listed species that might
occur as a result of conducting the proposed NWP activity, the district engineer does not need to
conduct a separate section 7 consultation for the proposed NWP activity. The district engineer
will notify the non-federal applicant within 45 days of receipt of a complete PCN whether the
ESA section 10(a)(1)(B) permit covers the proposed NWP activity or whether additional ESA
section 7 consultation is required.

(9) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the USFWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://mww.nmfs.noaa.gov/pr/species/esa respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
ensuring their action complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle
Protection Act. The permittee is responsible for contacting appropriate local office of the U.S.
Fish and Wildlife Service to determine applicable measures to reduce impacts to migratory birds
or eagles, including whether “incidental take” permits are necessary and available under the
Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may have the potential to cause effects to properties listed, or eligible for listing, in the
National Register of Historic Places, the activity is not authorized, until the requirements of
Section 106 of the National Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. If pre-construction
notification is required for the proposed NWP activity, the Federal permittee must provide the
district engineer with the appropriate documentation to demonstrate compliance with those

requirements. The district engineer will verify that the appropriate documentation has been
submitted. If the appropriate documentation is not submitted, then additional consultation under
section 106 may be necessary. The respective federal agency is responsible for fulfilling its
obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the NWP activity might have the potential to cause effects to any historic properties
listed on, determined to be eligible for listing on, or potentially eligible for listing on the National
Register of Historic Places, including previously unidentified properties. For such activities, the
pre-construction notification must state which historic properties might have the potential to be
affected by the proposed activity or include a vicinity map indicating the location of the historic
properties or the potential for the presence of historic properties. Assistance regarding information
on the location of or potential for the presence of historic properties can be sought from the State
Historic Preservation Officer, Tribal Historic Preservation Officer, or designated tribal
representative, as appropriate, and the National Register of Historic Places (see 33 CFR
330.4(g)). When reviewing pre-construction notifications, district engineers will comply with the
current procedures for addressing the requirements of Section 106 of the National Historic
Preservation Act. The district engineer shall make a reasonable and good faith effort to carry out
appropriate identification efforts, which may include background research, consultation, oral
history interviews, sample field investigation, and field survey. Based on the information submitted
in the PCN and these identification efforts, the district engineer shall determine whether the
proposed NWP activity has the potential to cause an effect on the historic properties. Section 106
consultation is not required when the district engineer determines that the activity does not have
the potential to cause effects on historic properties (see 36 CFR 800.3(a)). Section 106
consultation is required when the district engineer determines that the activity has the potential to
cause effects on historic properties. The district engineer will conduct consultation with consulting
parties identified under 36 CFR 800.2(c) when he or she makes any of the following effect
determinations for the purposes of section 106 of the NHPA: no historic properties affected, no
adverse effect, and adverse effect. Where the non-Federal applicant has identified historic
properties on which the activity might have the potential to cause effects and notified the Corps,
the non-Federal applicant shall not begin the activity until notified by the district engineer either
that the activity has no potential to cause effects to historic properties or that NHPA section 106
consultation has been completed.

(d) For non-federal permittees, the district engineer will notify the prospective permittee
within 45 days of receipt of a complete pre-construction notification whether NHPA section 106
consultation is required. If NHPA section 106 consultation is required, the district engineer will
notify the non-Federal applicant that he or she cannot begin the activity until Section 106
consultation is completed. If the non-Federal applicant has not heard back from the Corps within
45 days, the applicant must still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant who, with
intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances justify
granting such assistance despite the adverse effect created or permitted by the applicant. If
circumstances justify granting the assistance, the Corps is required to notify the ACHP and provide
documentation specifying the circumstances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any views
obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking occurs on or
affects historic properties on tribal lands or affects properties of interest to those tribes, and other
parties known to have a legitimate interest in the impacts to the activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what you
have found, and to the maximum extent practicable, avoid construction activities that may affect
the remains and artifacts until the required coordination has been completed. The district engineer
will initiate the Federal, Tribal and state coordination required to determine if the items or remains
warrant recovery effort or if the site is eligible for listing in the National Register of Historic Places.
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22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public comment,
additional waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the US are not authorized by
NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity
within, or directly affecting, critical resource waters, including wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and
54, notification is required in accordance with general condition 32, for any activity proposed in
the designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
individual and cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less
that require pre-construction notification, the district engineer may determine on a case-by-case
basis that compensatory mitigation is required to ensure that the activity results in minimal
adverse environmental effects.

(d) For losses of streams or other open waters that require pre-construction
notification, the district engineer may require compensatory mitigation to ensure that the activity
results in no more than minimal adverse environmental effects. Compensatory mitigation for
losses of streams should be provided, if practicable, through stream rehabilitation,
enhancement, or preservation, since streams are difficult-to-replace resources (see 33 CFR
332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open
waters will normally include a requirement for the restoration or enhancement, maintenance, and
legal protection (e.g. conservation easements) of riparian areas next to open waters. In some
cases, the restoration or maintenance/protection of riparian areas may be the only
compensatory mitigation required. Restored riparian areas should consist of native species.
The width of the required riparian area will address documented water quality or aquatic habitat
loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the stream,
but the district engineer may require slightly wider riparian areas to address documented water
quality or habitat loss concerns. If it is not possible to restore or maintain/protect a riparian area
on the both sides of a stream or if the waterbody is a lake or coastal waters. Then restoring or
maintaining/protecting a riparian area along a single bank or shoreline may be sufficient. Where
both wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g. riparian areas and/or wetlands compensation) based
on what is best for the aquatic environmental on a watershed basis. In cases where riparian
areas are determined to be the most appropriate form of minimization or compensatory
mitigation, the district engineer may waive or reduce the requirement to provide wetland
compensatory mitigation for wetland losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic resources
must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in no
more than minimal adverse environmental effects. For the NWPs, the preferred mechanism for
providing compensatory mitigation is mitigation bank credits or in-lieu fee program credits (see 33
CFR 332.3(b)(2) and (3)). However, if an appropriate number and type of mitigation bank or in-lieu
credits are not available at the time the PCN is submitted to the district engineer, the district
engineer may approve the use of permittee-responsible mitigation if the use of mitigation bank or
in-lieu fee program credits is not appropriate and practicable.

(2) The amount of compensatory mitigation required by the district engineer must be
sufficient to ensure that the authorized activity results in no more than minimal individual and
cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR 332.3(f).)

(3) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory mitigation
option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee
is responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) through (14)
must be approved by the district engineer before the permittee begins work in waters of the United
States, unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(6) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards,
monitoring requirements) may be addressed through conditions added to the NWP authorization,
instead of components of a compensatory mitigation plan.

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it cannot
be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of the
United States, even if compensatory mitigation is provided that replaces or restores some of the
lost waters. However, compensatory mitigation can and should be used, as necessary, to ensure
that an NWP activity already meeting the established acreage limits also satisfies the minimal
impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
separate permittee-responsible mitigation. When developing a compensatory mitigation proposal,
the permittee must consider appropriate and practicable options consistent with the framework at

responsible compensatory mitigation may be environmentally preferable if there are no mi
banks or in-lieu fee programs in the area that have marine or estuarine credits available for sale or
transfer to the permittee. For permittee-responsible mitigation, the special conditions of the NWP
verification must clearly indicate the party or parties responsible for the implementation and
performance of the compensatory mitigation project, and, if required, its long-term management.

(i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or fill material into waters
of the United States that will convert a forested or scrub-shrub wetland to a herbaceous wetland in
a permanently maintained utility line right-of-way, mitigation may be required to reduce the
adverse environmental effects of the activity to the no more than minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water Quality
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Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or State or
Tribe may require additional water quality management measures to ensure that the authorized
activity does not result in more than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone
management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any
regional conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e))
and with any case specific conditions added by the Corps or by the state, Indian Tribe, or
USEPA in its section 401 Water Quality Certification, or by the state in its Coastal Zone
Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single
and complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal waters is constructed under
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss
of waters of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature: “When the structures or
work authorized by this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit, including any special conditions,
will continue to be binding on the new owner(s) of the property. To validate the transfer of this
nationwide permit and the associated liabilities associated with compliance with its terms and
conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and implementation of any required compensatory mitigation. The success of any
required permittee-responsible mitigation, including the achievement of ecological performance
standards, will be addressed separately by the district engineer. The Corps will provide the
permittee the certification document with the NWP verification letter. The certification document
will include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.
The completed certification document must be submitted to the district engineer within 30 days
of completion of the authorized activity or the implementation of any required compensatory
mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP
activity also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter
or temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally

authorized Civil Works project (a “USACE project”), the prospective permittee must submit a pre-
construction notification. See paragraph (b)(10) of general condition 32. An activity that requires
Section 408 permission is not authorized by the NWP until the appropriate Corps office issues the
section 408 permission to altar, occupy, or use the USACE project, and the district engineer issues
a written NWP verification.

32. Pre-Construction Notification (PCN). (a) Timing. Where required by the terms of the
NWP, the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. As a general rule, district engineers will request
additional information necessary to make the PCN complete only once. However, if the
prospective permittee does not provide all of the requested information, then the district engineer
will notify the prospective permittee that the PCN is still incomplete and the PCN review process
will not commence until all of the requested information has been received by the district engineer.
The prospective permittee shall not begin the activity until either:

(1) He or she is not i g by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete
PCN and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general condition
18 that listed species or critical habitat might be affected or in the vicinity of the project, or to notify
the Corps pursuant to general condition 20 that the activity might have the potential to cause
effects to historic properties, the permittee cannot begin the activity until receiving written
notification from the Corps that there is “no effect” on listed species or “no potential to cause
effects” on historic properties, or that any consultation required under Section 7 of the Endangered
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see
33 CFR 330.4(g)) has been completed. Also, work cannot begin under NWPs 21, 49, or 50 until
the permittee has received written approval from the Corps. If the proposed activity requires a
written waiver to exceed specified limits of an NWP, the permittee may not begin the activity until
the district engineer issues the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of receipt of a complete PCN,
the permittee cannot begin the activity until an individual permit has been obtained. Subsequently,
the permittee’s right to proceed under the NWP may be modified, suspended, or revoked only in
accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to
authorize the proposed activity;

(4) A description of the proposed activity; the activity’s purpose; direct and indirect
adverse environmental effects the activity would cause, including the anticipated amount of loss of
wetlands, other special aquatic sites, and other waters expected to result from the NWP activity, in
acres, linear feet, or other appropriate unit of measure; a description of any proposed mitigation
measures intended to reduce the adverse environmental effects caused by the proposed activity;
and any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be
used to authorize any part of the proposed project or any related activity, including other separate
and distant crossings for linear projects that require Department of the Army authorization but do
not require pre-construction notification. The description of the proposed activity and any proposed
mitigation measures should be sufficiently detailed to allow the district engineer to determine that
the adverse environmental effects of the activity will be no more than minimal and to determine the
need for compensatory mitigation or other mitigation measures. For single and complete linear
projects, the PCN must include the quantity of anticipated losses of wetlands, other special aquatic
sites, and other water for each single and complete crossing of those wetlands, other special
aquatic sites, and other waters. Sketches should be provided when necessary to show that the
activity complies with the terms of the NWP. (Sketches usually clarify the project and when
provided results in a quicker decision. Sketches should contain sufficient detail to provide an
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illustrative description of the proposed activity (e.g., a conceptual plan), but do not need to be
detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on
the project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites
and other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many wetlands, other special aquatic sites, and
other waters. Furthermore, the 45 day period will not start until the delineation has been
submitted to or completed by the Corps, as appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands
and a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse environmental effects are
no more than minimal and why compensatory mitigation should not be required. As an
alternative, the prospective permittee may submit a conceptual or detailed mitigation plan.

(7) For non-federal permittees, if any listed species or designated critical habitat might
be affected or is in the vicinity of the project, or if the project is located in designated critical
habitat, for non-Federal applicants the PCN must include the name(s) of those endangered or
threatened species that might be affected by the proposed activity or utilize the designated
critical habitat that may be affected by the proposed activity. For any NWP activity that requires
pre-construction notification, Federal permittees must provide documentation demonstrating
compliance with the Endangered Species Act;

(8) For non-federal permittees, if the NWP activity might have the potential to cause
effects to a historic property listed on, determined to be eligible for listing on, or potentially
eligible for listing on, the National Register of Historic Places, the PCN must state which historic
property might have the potential to be affected by the proposed activity or include a vicinity map
indicating the location of the historic property. Federal permittees must provide documentation
demonstrating compliance with Section 106 of the National Historic Preservation Act.

(9) For an activity that occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the PCN must identify the
Wild and Scenic River or the “study river” (see general condition 16); and

(20) For an activity that requires permission from the Corps pursuant to 33 U.S.C. 408
because it will alter or temporarily or permanently occupy or use a U.S. Army Corps of
Engineers federally authorized civil works project, the pre-construction notification must include
a statement confirming that the project proponent has submitted a written request for section
408 permission from the Corps office having jurisdiction over that USACE project.

(c) Form of PCN Notification: The standard individual permit application form (Form
ENG 4345) may be used, but the completed application form must clearly indicate that it is an
NWP PCN and must include all of the information required in paragraphs (b)(1) through (10) of
this general condition. A letter containing the required information may also be used. Applicants
may provide electronic files of PCNs and supporting materials if the district engineer has
established tools and procedures for electronic submittals.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity's compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’'s adverse
environmental effects so that they are no more than minimal.

(2) Agency coordination is required for: (i) all NWP activities that require
preconstruction notification and result in the loss of greater than 1/2-acre of waters of the United
States; (i) NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that require pre-construction
notification and will result in the loss of greater than 300 linear feet of stream bed; (iii) NWP 13
activities in excess of 500 linear feet, fills greater than one cubic yard per running foot, or involve
discharges of dredged or fill materi to special aquatic sites; and (iv) NWP 54 activities in
excess of 500 linear feet, or that extend into the waterbody more than 30 feet from the mean low
water line or ordinary high water mark.

(3) When agency coordination is required, the district engineer will immediately
provide (e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious manner) a
copy of the complete PCN to the appropriate Federal or state offices (FWS, state natural

resource or water quality agency, EPA, and, if appropriate, the NMFS). With the exception of NWP
37, these agencies will have 10 calendar days from the date the material is transmitted to notify
the district engineer via telephone, facsimile transmission, or e-mail that they intend to provide
substantive, sites pecific comments. The comments must explain why the agency believes the
adverse environmental effects will be more than minimal. If so contacted by an agency, the district
engineer will wait an additional 15 calendar days before making a decision on the pre-construction
notification. The district engineer will fully consider agency comments received within the specified
time frame concerning the proposed activity’s compliance with the terms and conditions of the
NWPs, including the need for mitigation to ensure the net adverse environmental effects of the
proposed activity are no more than minimal. The district engineer will provide no response to the
resource agency, except as provided below. The district engineer will indicate in the administrative
record associated with each pre-construction notification that the resource agencies’ concerns
were considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential Fish
Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of PCN natifications to expedite agency coordination.

Eurther Information

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project
(see general condition 31).
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Kentucky Transportation
Cabinet Project:

NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
NATIONWIDE SECTION 404 PERMIT AUTHORIZATION

DEPARTMENT FOR ENVIRONMENTAL PROTECTION
KENTUCKY DIVISION OF WATER
SECTION 401 WATER QUALITY CERTIFICATION

PROJECT DESCRIPTION: Bridge Rehabilitation
River Road over Sanders Creek
Whitley County, KY
KYTC Item No. 11-10037

The Sections 404 and 401 activities for this project have previously been permitted under the
authority of the Department of the Army, Section 404 Nationwide Permit Number 3,
Maintenance Projects (with additional Kentucky Regional General Conditions), and the
Kentucky Division of Water, Section 401 General Water Quality Certification. For these
authorized permits to be valid, the attached conditions must be followed. The contractor shall
post a copy of this Nationwide Permit Number 3 and General Water Quality Certification in a
conspicuous location at the project site, with unencumbered public access, for the duration of
construction and comply with the general conditions required.
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Kentucky Transportation
Cabinet Project:

Locations Impacting Water Quality

Station-Location Description
Bridge ID: Bridge 118C00039N (River Road over Sanders Creek) project will rehabilitate
118C00039N the existing bridge in the same location with generally the same current geometrics
(bridge width, length, hydraulic opening, etc.). The project may involve the
removal of debris and/or sediment.

This project involves work near and/or within Jurisdictional Waters of the United States as
defined by the U. S. Army Corps of Engineers; therefore, requiring a Nationwide Number 3
General Section 404 permit. The Division of Water conditionally certified this General Permit.
Importantly, one of those conditions regards the use of heavy equipment in any stream channel,
or streambed. If there is need to cross the stream channel with heavy equipment, or conduct
work within the stream channel, a work platform or temporary crossing, is authorized. This
should be constructed with clean rock and sufficient pipe to allow stream flow to continue,
unimpeded. Other conditions may be found under the heading, General Certification—
Nationwide Permit # 3 Maintenance Projects.

In order for this authorization to be valid, the attached conditions must be followed. The
contractor shall post a copy of this Nationwide Permit Number 3 Approval in a conspicuous
location at the project site, for the duration of the construction, and comply with the general
conditions as required.

To more readily expedite construction, the contractor may elect to alter the design, or perform
the work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Kentucky Transportation Cabinet, Division of Environmental
Analysis. If such changes necessitate further permitting, then the contractor will be responsible
for applying to the U. S. Army Corps of Engineers and the Kentucky Division of Water. A copy
of any request to the Corps of Engineers or Division of Water to alter this proposal and
subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit
Coordinator, for office records and for informational purposes.
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Terms for Nationwide Permit No. 3 — Maintenance Projects

(a) The repair, rehabilitation, or replacement of any previously authorized, currently serviceable structure or fill,
or of any currently serviceable structure or fill authorized by 33 CFR 330.3, provided that the structure or fill is not to
be put to uses differing from those uses specified or contemplated for it in the original permit or the most recently
authorized modification. Minor deviations in the structure's configuration or filled area, including those due to changes
in materials, construction techniques, requirements of other regulatory agencies, or current construction codes or
safety standards that are necessary to make the repair, rehabilitation, or replacement are authorized. This NWP also
authorizes the removal of previously authorized structures or fills. Any stream channel modification is limited to the
minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such modifications, including
the removal of material from the stream channel, must be immediately adjacent to the project. This NWP also
authorizes the removal of accumulated sediment and debris within, and in the immediate vicinity of, the structure or
fill. This NWP also authorizes the repair, rehabilitation, or replacement of those structures or fills destroyed or
damaged by storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is
commenced, or is under contract to commence, within two years of the date of their destruction or damage. In
cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit may be waived by the district
engineer, provided the permittee can demonstrate funding, contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris outside the immediate vicinity of
existing structures (e.g., bridges, culverted road crossings, water intake structures, etc.). The removal of sediment is
limited to the minimum necessary to restore the waterway in the vicinity of the structure to the approximate
dimensions that existed when the structure was built, but cannot extend farther than 200 feet in any direction from
the structure. This 200 foot limit does not apply to maintenance dredging to remove accumulated sediments blocking
or restricting outfall and intake structures or to maintenance dredging to remove accumulated sediments from canals
associated with outfall and intake structures. All dredged or excavated materials must be deposited and retained
in an area that has no waters of the United States unless otherwise specifically approved by the district engineer
under separate authorization.

(¢ This NWP also authorizes temporary structures, fills, and work, including the use of temporary mats,
necessary to conduct the maintenance activity. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures, work, and discharges,
including cofferdams, are necessary for construction activities, access fills, or dewatering of construction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be eroded by expected high
flows. After conducting the maintenance activity, temporary fills must be removed in their entirety and the affected
areas returned to pre-construction elevations. The areas affected by temporary fills must be revegetated, as
appropriate.

d) This NWP does not authorize maintenance dredging for the primary purpose of navigation. This NWP does
not authorize beach restoration. This NWP does not authorize new stream channelization or stream relocation
projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a pre-
construction notification to the district engineer prior to commencing the activity (see general condition 32). The
pre-construction notification must include information regarding the original design capacities and configurations of the
outfalls, intakes, small impoundments, and canals. (Authorities: Section 10 of the Rivers and Harbors Act of 1899
and section 404 of the Clean Water Act (Sections 10 and 404))

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously authorized
structure or fill that does not qualify for the Clean Water Act section 404(f) exemption for maintenance.
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MATTHEW G. BEVIN CHARLES G. SNAVELY
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION R. BRUCE ScoTT

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

General Certification--Nationwide Permit # 3
Maintenance

This General Certification is issued March 19, 2017, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
§1341), as well as Kentucky Statute KRS 224.16-050.

For this and all nationwide permits, the definition of surface water is as per 401
KAR 10:001 Chapter 10, Section 1(80): Surface Waters means those waters having well-
defined banks and beds, either constantly or intermittently flowing; lakes and impounded
waters; marshes and wetlands; and any subterranean waters flowing in well-defined
channels and having a demonstrable hydrologic connection with the surface. Lagoons
used for waste treatment and effluent ditches that are situated on property owned, leased,
or under valid easement by a permitted discharger are not considered to be surface
waters of the commonwealth.

The Commonwealth of Kentucky hereby certifies under Section 401 of the Clean
Water Act (CWA) that it has reasonable assurances that applicable water quality
standards under Kentucky Administrative Regulations Title 401, Chapter 10, established
pursuant to Sections 301, 302, 304, 306 and 307 of the CWA, will not be violated for the
activity covered under NATIONWIDE PERMIT 3, namely Maintenance, provided that the
following conditions are met:

1. The activity will not occur within surface waters of the Commonwealth identified by
the Kentucky Division of Water as Outstanding State or National Resource Water,
Cold Water Aquatic Habitat, or Exceptional Waters.

2. The activity will not occur within surface waters of the Commonwealth identified as
perpetually-protected (e.g. deed restriction, conservation easement) mitigation
sites.

3. The activity will impact less than 1/2 acre of wetland/marsh.

4. The activity will impact less than 300 linear feet of surface waters of the
Commonwealth.

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D
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5. The Kentucky Division of Water may require submission of a formal application for
an individual certification for any project if the project has been determined to likely
have a significant adverse effect upon water quality or degrade the waters of the
Commonwealth so that existing uses of the water body or downstream waters are
precluded.

6.

Activities that do not meet the conditions of this General Water Quality Certification
require an Individual Section 401 Water Quality Certification.

Activities qualifying for coverage under this General Water Quality Certification are
subject to the following conditions:

Projects requiring in-stream stormwater detention/retention basins shall
require individual water quality certifications.

Erosion and sedimentation pollution control plans and Best Management
Practices must be designed, installed, and maintained in effective operating
condition at all times during construction activities so that violations of state
water quality standards do not occur.

Sediment and erosion control measures, such as check-dams constructed
of any material, silt fencing, hay bales, etc., shall not be placed within
surface waters of the Commonwealth, either temporarily or permanently,
without prior approval by the Kentucky Division of Water's Water Quality
Certification Section. If placement of sediment and erosion control
measures in surface waters is unavoidable, design and placement of
temporary erosion control measures shall not be conducted in such a
manner that may result in instability of streams that are adjacent to,
upstream, or downstream of the structures. All sediment and erosion
control devices shall be removed and the natural grade restored within the
completion timeline of the activities.

Measures shall be taken to prevent or control spills of fuels, lubricants, or
other toxic materials used in construction from entering the watercourse.
Removal of riparian vegetation shall be limited to that necessary for
equipment access.

To the maximum extent practicable, all in-stream work under this
certification shall be performed under low-flow conditions.

Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for
this project, should not be used or operated within the stream channel. In
those instances in which such in-stream work is unavoidable, then it shall
be performed in such a manner and duration as to minimize turbidity and
disturbance to substrates and bank or riparian vegetation.

Any fill shall be of such composition that it will not adversely affect the
biological, chemical, or physical properties of the receiving waters and/or
cause violations of water quality standards. If rip-rap is utilized, it should be
of such weight and size that bank stress or slump conditions will not be
created because of its placement.
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e If there are water supply intakes located downstream that may be affected
by increased turbidity and suspended solids, the permittee shall notify the
operator when such work will be done.

e Should evidence of stream pollution or jurisdictional wetland impairment
and/or violations of water quality standards occur as a result of this activity
(either from a spill or other forms of water pollution), the Kentucky Division
of Water shall be notified immediately by calling (800) 928-2380.

Non-compliance with the conditions of this general certification or violation of
Kentucky state water quality standards may result in civil penalties.
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e

US Army Corps
of Engineers.
Louisville District

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the US Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United
States require the removal, relocation, or other alteration, of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his authorized representative,
said structure or work shall cause unreasonable obstruction to the free navigation of the
navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to
remove, relocate, or alter the structural work or obstructions caused thereby, without expense to
the United States. No claim shall be made against the United States on account of any such
removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the
movement of those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve
as breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water
supply intake, except where the activity is for the repair or improvement of public water supply
intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization, storm water management activities, and
temporary and permanent road crossings, except as provided below. The activity must be
constructed to withstand expected high flows. The activity must not restrict or impede the
passage of normal or high flows, unless the primary purpose of the activity is to impound water
or manage high flows. The activity may alter the pre-construction course, condition, capacity,
and location of open waters if it benefits the aquatic environment (e.g., stream restoration or
relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

2017 Nationwide Permit General Conditions

The following General Conditions must be followed in order for any authorization by NWP to be valid:

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all exposed
soil and other fills, as well as any work below the ordinary high water mark or high tide line, must
be permanently stabilized at the earliest practicable date. Permittees are encouraged to perform
work within waters of the United States during periods of low-flow or no-flow, or during low tides.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. (a) No activity may occur in a component of the National
Wild and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the appropriate
Federal agency with direct management responsibility for such river, has determined in writing that
the proposed activity will not adversely affect the Wild and Scenic River designation or study
status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The district engineer will coordinate the PCN
with the Federal agency with direct management responsibility for that river. The permittee shall
not begin the NWP activity until notified by the district engineer that the Federal agency with direct
management responsibility for that river has determined in writing that the proposed NWP activity
will not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal
land management agency responsible for the designated Wild and Scenic River or study river
(e.g., National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and
Wildlife Service). Information on these rivers is also available at: http://www.rivers.gov/

17. Tribal Rights. No activity may impair tribal rights (including treaty rights), protected
tribal resources, or tribal lands.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless section 7 consultation addressing the effects of the proposed activity has been
completed. Direct effects are the immediate effects on the listed species and critical habitat
caused by the NWP activity. Indirect effects are those effects on listed species and critical habitat
that are caused by the NWP activity and are later in time, but still are reasonably certain to occur.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. If pre-construction notification is required for the proposed activity, the
Federal permittee must provide the district engineer with the appropriate documentation to
demonstrate compliance with those requirements. The district engineer will verify that the
appropriate documentation has been submitted. If the appropriate documentation has not been
submitted, additional ESA section 7 consultation may be necessary for the activity and the
respective federal agency would be responsible for fulfilling its obligation under section 7 of the
ESA.
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(c) Non-federal permittees must submit a pre-construction notification (PCN) to the
district engineer if any listed species or designated critical habitat might be affected or is in the
vicinity of the activity, or if the activity is located in designated critical habitat, and shall not begin
work on the activity until notified by the district engineer that the requirements of the ESA have
been satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the PCN must include the
name(s) of the endangered or threatened species that might be affected by the proposed activity
or that utilize the designated critical habitat that might be affected by the proposed work. The
district engineer will determine whether the proposed activity “may affect” or will have “no effect”
to listed species and designated critical habitat and will notify the non-Federal applicant of the
Corps’ determination within 45 days of receipt of a complete PCN. In cases where the non-
Federal applicant has identified listed species or critical habitat that might be affected or is in the
vicinity of the activity, and has so notified the Corps, the applicant shall not begin work until the
Corps has provided notification the proposed activities will have “no effect” on listed species or
critical habitat, or until Section 7 consultation has been completed. If the non-Federal applicant
has not heard back from the Corps within 45 days, the applicant must still wait for notification
from Corps.

(d) As a result of formal or informal consultation with the USFWS or NMFS the district
engineer may add species-specific permit conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened
or endangered species as defined under the ESA. In the absence of separate authorization
(e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from
the USFWS or the NMFS, the Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where "take" means to harass, harm,
pursue, hunt, shoot, wound, Kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it actually
kills or injures wildlife by significantly impairing essential behavioral patterns, including breeding,
feeding or sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take
permit with an approved Habitat Conservation Plan for a project or a group of projects that
includes the proposed NWP activity, the non-federal applicant should provide a copy of that ESA
section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this general condition. The
district engineer will review the ESA section 10(a)(1)(B) permit, and if he or she determines that
it covers the proposed NWP activity, including any incidental take of listed species that might
occur as a result of conducting the proposed NWP activity, the district engineer does not need to
conduct a separate section 7 consultation for the proposed NWP activity. The district engineer
will notify the non-federal applicant within 45 days of receipt of a complete PCN whether the
ESA section 10(a)(1)(B) permit covers the proposed NWP activity or whether additional ESA
section 7 consultation is required.

(9) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the USFWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://mww.nmfs.noaa.gov/pr/species/esa respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
ensuring their action complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle
Protection Act. The permittee is responsible for contacting appropriate local office of the U.S.
Fish and Wildlife Service to determine applicable measures to reduce impacts to migratory birds
or eagles, including whether “incidental take” permits are necessary and available under the
Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may have the potential to cause effects to properties listed, or eligible for listing, in the
National Register of Historic Places, the activity is not authorized, until the requirements of
Section 106 of the National Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. If pre-construction
notification is required for the proposed NWP activity, the Federal permittee must provide the
district engineer with the appropriate documentation to demonstrate compliance with those

requirements. The district engineer will verify that the appropriate documentation has been
submitted. If the appropriate documentation is not submitted, then additional consultation under
section 106 may be necessary. The respective federal agency is responsible for fulfilling its
obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the NWP activity might have the potential to cause effects to any historic properties
listed on, determined to be eligible for listing on, or potentially eligible for listing on the National
Register of Historic Places, including previously unidentified properties. For such activities, the
pre-construction notification must state which historic properties might have the potential to be
affected by the proposed activity or include a vicinity map indicating the location of the historic
properties or the potential for the presence of historic properties. Assistance regarding information
on the location of or potential for the presence of historic properties can be sought from the State
Historic Preservation Officer, Tribal Historic Preservation Officer, or designated tribal
representative, as appropriate, and the National Register of Historic Places (see 33 CFR
330.4(g)). When reviewing pre-construction notifications, district engineers will comply with the
current procedures for addressing the requirements of Section 106 of the National Historic
Preservation Act. The district engineer shall make a reasonable and good faith effort to carry out
appropriate identification efforts, which may include background research, consultation, oral
history interviews, sample field investigation, and field survey. Based on the information submitted
in the PCN and these identification efforts, the district engineer shall determine whether the
proposed NWP activity has the potential to cause an effect on the historic properties. Section 106
consultation is not required when the district engineer determines that the activity does not have
the potential to cause effects on historic properties (see 36 CFR 800.3(a)). Section 106
consultation is required when the district engineer determines that the activity has the potential to
cause effects on historic properties. The district engineer will conduct consultation with consulting
parties identified under 36 CFR 800.2(c) when he or she makes any of the following effect
determinations for the purposes of section 106 of the NHPA: no historic properties affected, no
adverse effect, and adverse effect. Where the non-Federal applicant has identified historic
properties on which the activity might have the potential to cause effects and notified the Corps,
the non-Federal applicant shall not begin the activity until notified by the district engineer either
that the activity has no potential to cause effects to historic properties or that NHPA section 106
consultation has been completed.

(d) For non-federal permittees, the district engineer will notify the prospective permittee
within 45 days of receipt of a complete pre-construction notification whether NHPA section 106
consultation is required. If NHPA section 106 consultation is required, the district engineer will
notify the non-Federal applicant that he or she cannot begin the activity until Section 106
consultation is completed. If the non-Federal applicant has not heard back from the Corps within
45 days, the applicant must still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant who, with
intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances justify
granting such assistance despite the adverse effect created or permitted by the applicant. If
circumstances justify granting the assistance, the Corps is required to notify the ACHP and provide
documentation specifying the circumstances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any views
obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking occurs on or
affects historic properties on tribal lands or affects properties of interest to those tribes, and other
parties known to have a legitimate interest in the impacts to the activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what you
have found, and to the maximum extent practicable, avoid construction activities that may affect
the remains and artifacts until the required coordination has been completed. The district engineer
will initiate the Federal, Tribal and state coordination required to determine if the items or remains
warrant recovery effort or if the site is eligible for listing in the National Register of Historic Places.
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22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public comment,
additional waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the US are not authorized by
NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity
within, or directly affecting, critical resource waters, including wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and
54, notification is required in accordance with general condition 32, for any activity proposed in
the designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
individual and cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less
that require pre-construction notification, the district engineer may determine on a case-by-case
basis that compensatory mitigation is required to ensure that the activity results in minimal
adverse environmental effects.

(d) For losses of streams or other open waters that require pre-construction
notification, the district engineer may require compensatory mitigation to ensure that the activity
results in no more than minimal adverse environmental effects. Compensatory mitigation for
losses of streams should be provided, if practicable, through stream rehabilitation,
enhancement, or preservation, since streams are difficult-to-replace resources (see 33 CFR
332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open
waters will normally include a requirement for the restoration or enhancement, maintenance, and
legal protection (e.g. conservation easements) of riparian areas next to open waters. In some
cases, the restoration or maintenance/protection of riparian areas may be the only
compensatory mitigation required. Restored riparian areas should consist of native species.
The width of the required riparian area will address documented water quality or aquatic habitat
loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the stream,
but the district engineer may require slightly wider riparian areas to address documented water
quality or habitat loss concerns. If it is not possible to restore or maintain/protect a riparian area
on the both sides of a stream or if the waterbody is a lake or coastal waters. Then restoring or
maintaining/protecting a riparian area along a single bank or shoreline may be sufficient. Where
both wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g. riparian areas and/or wetlands compensation) based
on what is best for the aquatic environmental on a watershed basis. In cases where riparian
areas are determined to be the most appropriate form of minimization or compensatory
mitigation, the district engineer may waive or reduce the requirement to provide wetland
compensatory mitigation for wetland losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic resources
must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in no
more than minimal adverse environmental effects. For the NWPs, the preferred mechanism for
providing compensatory mitigation is mitigation bank credits or in-lieu fee program credits (see 33
CFR 332.3(b)(2) and (3)). However, if an appropriate number and type of mitigation bank or in-lieu
credits are not available at the time the PCN is submitted to the district engineer, the district
engineer may approve the use of permittee-responsible mitigation if the use of mitigation bank or
in-lieu fee program credits is not appropriate and practicable.

(2) The amount of compensatory mitigation required by the district engineer must be
sufficient to ensure that the authorized activity results in no more than minimal individual and
cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR 332.3(f).)

(3) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory mitigation
option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee
is responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) through (14)
must be approved by the district engineer before the permittee begins work in waters of the United
States, unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(6) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards,
monitoring requirements) may be addressed through conditions added to the NWP authorization,
instead of components of a compensatory mitigation plan.

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it cannot
be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of the
United States, even if compensatory mitigation is provided that replaces or restores some of the
lost waters. However, compensatory mitigation can and should be used, as necessary, to ensure
that an NWP activity already meeting the established acreage limits also satisfies the minimal
impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
separate permittee-responsible mitigation. When developing a compensatory mitigation proposal,
the permittee must consider appropriate and practicable options consistent with the framework at

responsible compensatory mitigation may be environmentally preferable if there are no mi
banks or in-lieu fee programs in the area that have marine or estuarine credits available for sale or
transfer to the permittee. For permittee-responsible mitigation, the special conditions of the NWP
verification must clearly indicate the party or parties responsible for the implementation and
performance of the compensatory mitigation project, and, if required, its long-term management.

(i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or fill material into waters
of the United States that will convert a forested or scrub-shrub wetland to a herbaceous wetland in
a permanently maintained utility line right-of-way, mitigation may be required to reduce the
adverse environmental effects of the activity to the no more than minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water Quality
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Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or State or
Tribe may require additional water quality management measures to ensure that the authorized
activity does not result in more than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone
management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any
regional conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e))
and with any case specific conditions added by the Corps or by the state, Indian Tribe, or
USEPA in its section 401 Water Quality Certification, or by the state in its Coastal Zone
Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single
and complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal waters is constructed under
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss
of waters of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature: “When the structures or
work authorized by this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit, including any special conditions,
will continue to be binding on the new owner(s) of the property. To validate the transfer of this
nationwide permit and the associated liabilities associated with compliance with its terms and
conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and implementation of any required compensatory mitigation. The success of any
required permittee-responsible mitigation, including the achievement of ecological performance
standards, will be addressed separately by the district engineer. The Corps will provide the
permittee the certification document with the NWP verification letter. The certification document
will include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.
The completed certification document must be submitted to the district engineer within 30 days
of completion of the authorized activity or the implementation of any required compensatory
mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP
activity also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter
or temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally

authorized Civil Works project (a “USACE project”), the prospective permittee must submit a pre-
construction notification. See paragraph (b)(10) of general condition 32. An activity that requires
Section 408 permission is not authorized by the NWP until the appropriate Corps office issues the
section 408 permission to altar, occupy, or use the USACE project, and the district engineer issues
a written NWP verification.

32. Pre-Construction Notification (PCN). (a) Timing. Where required by the terms of the
NWP, the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. As a general rule, district engineers will request
additional information necessary to make the PCN complete only once. However, if the
prospective permittee does not provide all of the requested information, then the district engineer
will notify the prospective permittee that the PCN is still incomplete and the PCN review process
will not commence until all of the requested information has been received by the district engineer.
The prospective permittee shall not begin the activity until either:

(1) He or she is not i g by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete
PCN and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general condition
18 that listed species or critical habitat might be affected or in the vicinity of the project, or to notify
the Corps pursuant to general condition 20 that the activity might have the potential to cause
effects to historic properties, the permittee cannot begin the activity until receiving written
notification from the Corps that there is “no effect” on listed species or “no potential to cause
effects” on historic properties, or that any consultation required under Section 7 of the Endangered
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see
33 CFR 330.4(g)) has been completed. Also, work cannot begin under NWPs 21, 49, or 50 until
the permittee has received written approval from the Corps. If the proposed activity requires a
written waiver to exceed specified limits of an NWP, the permittee may not begin the activity until
the district engineer issues the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of receipt of a complete PCN,
the permittee cannot begin the activity until an individual permit has been obtained. Subsequently,
the permittee’s right to proceed under the NWP may be modified, suspended, or revoked only in
accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to
authorize the proposed activity;

(4) A description of the proposed activity; the activity’s purpose; direct and indirect
adverse environmental effects the activity would cause, including the anticipated amount of loss of
wetlands, other special aquatic sites, and other waters expected to result from the NWP activity, in
acres, linear feet, or other appropriate unit of measure; a description of any proposed mitigation
measures intended to reduce the adverse environmental effects caused by the proposed activity;
and any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be
used to authorize any part of the proposed project or any related activity, including other separate
and distant crossings for linear projects that require Department of the Army authorization but do
not require pre-construction notification. The description of the proposed activity and any proposed
mitigation measures should be sufficiently detailed to allow the district engineer to determine that
the adverse environmental effects of the activity will be no more than minimal and to determine the
need for compensatory mitigation or other mitigation measures. For single and complete linear
projects, the PCN must include the quantity of anticipated losses of wetlands, other special aquatic
sites, and other water for each single and complete crossing of those wetlands, other special
aquatic sites, and other waters. Sketches should be provided when necessary to show that the
activity complies with the terms of the NWP. (Sketches usually clarify the project and when
provided results in a quicker decision. Sketches should contain sufficient detail to provide an
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illustrative description of the proposed activity (e.g., a conceptual plan), but do not need to be
detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on
the project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites
and other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many wetlands, other special aquatic sites, and
other waters. Furthermore, the 45 day period will not start until the delineation has been
submitted to or completed by the Corps, as appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands
and a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse environmental effects are
no more than minimal and why compensatory mitigation should not be required. As an
alternative, the prospective permittee may submit a conceptual or detailed mitigation plan.

(7) For non-federal permittees, if any listed species or designated critical habitat might
be affected or is in the vicinity of the project, or if the project is located in designated critical
habitat, for non-Federal applicants the PCN must include the name(s) of those endangered or
threatened species that might be affected by the proposed activity or utilize the designated
critical habitat that may be affected by the proposed activity. For any NWP activity that requires
pre-construction notification, Federal permittees must provide documentation demonstrating
compliance with the Endangered Species Act;

(8) For non-federal permittees, if the NWP activity might have the potential to cause
effects to a historic property listed on, determined to be eligible for listing on, or potentially
eligible for listing on, the National Register of Historic Places, the PCN must state which historic
property might have the potential to be affected by the proposed activity or include a vicinity map
indicating the location of the historic property. Federal permittees must provide documentation
demonstrating compliance with Section 106 of the National Historic Preservation Act.

(9) For an activity that occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the PCN must identify the
Wild and Scenic River or the “study river” (see general condition 16); and

(20) For an activity that requires permission from the Corps pursuant to 33 U.S.C. 408
because it will alter or temporarily or permanently occupy or use a U.S. Army Corps of
Engineers federally authorized civil works project, the pre-construction notification must include
a statement confirming that the project proponent has submitted a written request for section
408 permission from the Corps office having jurisdiction over that USACE project.

(c) Form of PCN Notification: The standard individual permit application form (Form
ENG 4345) may be used, but the completed application form must clearly indicate that it is an
NWP PCN and must include all of the information required in paragraphs (b)(1) through (10) of
this general condition. A letter containing the required information may also be used. Applicants
may provide electronic files of PCNs and supporting materials if the district engineer has
established tools and procedures for electronic submittals.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity's compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’'s adverse
environmental effects so that they are no more than minimal.

(2) Agency coordination is required for: (i) all NWP activities that require
preconstruction notification and result in the loss of greater than 1/2-acre of waters of the United
States; (i) NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that require pre-construction
notification and will result in the loss of greater than 300 linear feet of stream bed; (iii) NWP 13
activities in excess of 500 linear feet, fills greater than one cubic yard per running foot, or involve
discharges of dredged or fill materi to special aquatic sites; and (iv) NWP 54 activities in
excess of 500 linear feet, or that extend into the waterbody more than 30 feet from the mean low
water line or ordinary high water mark.

(3) When agency coordination is required, the district engineer will immediately
provide (e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious manner) a
copy of the complete PCN to the appropriate Federal or state offices (FWS, state natural

resource or water quality agency, EPA, and, if appropriate, the NMFS). With the exception of NWP
37, these agencies will have 10 calendar days from the date the material is transmitted to notify
the district engineer via telephone, facsimile transmission, or e-mail that they intend to provide
substantive, sites pecific comments. The comments must explain why the agency believes the
adverse environmental effects will be more than minimal. If so contacted by an agency, the district
engineer will wait an additional 15 calendar days before making a decision on the pre-construction
notification. The district engineer will fully consider agency comments received within the specified
time frame concerning the proposed activity’s compliance with the terms and conditions of the
NWPs, including the need for mitigation to ensure the net adverse environmental effects of the
proposed activity are no more than minimal. The district engineer will provide no response to the
resource agency, except as provided below. The district engineer will indicate in the administrative
record associated with each pre-construction notification that the resource agencies’ concerns
were considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential Fish
Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of PCN natifications to expedite agency coordination.

Eurther Information

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project
(see general condition 31).
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CR 1041 ADDRESS DEFICIENCIES OF CR-1041 BRIDGE OVER YORK BRANCH (007C00003N), FROM MP .091
TO MP .097. BRIDGE SUPERSTRUCTURE REHAB, A DISTANCE OF .01 MILES.

Eﬂer:; Bid Code DESCRIPTION Quantity
0005 00001 DGA BASE 116.00
0010 02220 FLOWABLE FILL 4.50
0015 02223 GRANULAR EMBANKMENT 28.00
0020 02355 GUARDRAIL-STEEL W BEAM-S FACE A 75.00
0025 02360 GUARDRAIL TERMINAL SECTION NO 1 4.00
0030 02399 EXTRA LENGTH GUARDRAIL POST 22.00
0035 02610 RETAINING WALL-GABION 36.00
0040 02650 MAINTAIN & CONTROL TRAFFIC 1.00
0045 02651 DIVERSIONS (BY-PASS DETOURS) 1.00
0050 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00
0055 03299 ARMORED EDGE FOR CONCRETE 32.00
0060 03304 BRIDGE OVERLAY APPROACH PAVEMENT 75.00
0065 08003 FOUNDATION PREPARATION 1.00
0070 08100 CONCRETE-CLASS A 1.50
0075 08104 CONCRETE-CLASS AA 26.50
0080 08150 STEEL REINFORCEMENT 250.00
0085 08151 STEEL REINFORCEMENT-EPOXY COATED 5,700.00
0090 08301 REMOVE SUPERSTRUCTURE 1.00
0095 08801 GUARDRAIL-STEEL W BEAM-S FACE BR 68.00
0100  20191ED OBJECT MARKER TY 3 1.00
0105  21415ND EROSION CONTROL 1.00
0110  23378EC CONCRETE SEALING 460.00
0115  24982EC CONCRETE COATING - Approx 650 sf 1.00
0120 02568 MOBILIZATION 1.00

0125 02569 DEMOBILIZATION 1.00
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MATERIAL SUMMARY

CONTRACT ID: 205159 121GR20D159 - STP BRZ

Contract ID: 205159

BR07410441900

KY 1044 ADDRESS DEFICIENCIES OF KY-1044 BRIDGE OVER MARSH CREEK. 074B00023N BRIDGE
SUBSTRUCTURE REHAB, A DISTANCE OF .01 MILES.

Project
Line No

0130
0135
0140
0145
0150
0155
0160
0165
0170
0175
0180
0185
0190
0195
0200
0205
0210
0215
0220
0225

Bid Code DESCRIPTION

02223 GRANULAR EMBANKMENT

02371 GUARDRAIL END TREATMENT TYPE 7
02381 REMOVE GUARDRAIL

02399 EXTRA LENGTH GUARDRAIL POST

02731 REMOVE STRUCTURE

03299 ARMORED EDGE FOR CONCRETE

03304 BRIDGE OVERLAY APPROACH PAVEMENT
08003 FOUNDATION PREPARATION

08019 CYCLOPEAN STONE RIP RAP

08104 CONCRETE-CLASS AA

08151 STEEL REINFORCEMENT-EPOXY COATED
08666 PRECAST PC BOX BEAM CB42-48

21415ND EROSION CONTROL

21741NC MAINTAIN & CONTROL TRAFFIC

22146EN CONCRETE PATCHING REPAIR

23378EC CONCRETE SEALING

24982EC CONCRETE COATING - Estimated at 2400 S.F.
25017ED RAIL SYSTEM SIDE MOUNTED MGS

02568 MOBILIZATION
02569 DEMOBILIZATION

Quantity

28.00
4.00
100.00
32.00
1.00
50.00
110.50
1.00
198.00
27.10
3,752.00
438.00
1.00
1.00
3.00
1,752.00
1.00
146.00
1.00
1.00
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MATERIAL SUMMARY

CONTRACT ID: 205159 121GR20D159 - STP BRZ

Contract ID: 205159

BR11814621900

CR 1462 ADDRESS DEFICIENCIES ON CR 1462 OVER SANDERS CREEK. (118C00039N) BRIDGE
SUBSTRUCTURE REHAB, A DISTANCE OF .02 MILES.

Project
Line No

0230
0235
0240
0245
0250
0255
0260
0265
0270
0275
0280
0285
0290
0295
0300
0305
0310
0315
0320
0325
0330
0335

Bid Code DESCRIPTION

02223 GRANULAR EMBANKMENT

02355 GUARDRAIL-STEEL W BEAM-S FACE A
02360 GUARDRAIL TERMINAL SECTION NO 1
02371 GUARDRAIL END TREATMENT TYPE 7
02399 EXTRA LENGTH GUARDRAIL POST

02650 MAINTAIN & CONTROL TRAFFIC

02671 PORTABLE CHANGEABLE MESSAGE SIGN
02726 STAKING

03299 ARMORED EDGE FOR CONCRETE

03304 BRIDGE OVERLAY APPROACH PAVEMENT
08003 FOUNDATION PREPARATION

08104 CONCRETE-CLASS AA

08150 STEEL REINFORCEMENT

08151 STEEL REINFORCEMENT-EPOXY COATED
08301 REMOVE SUPERSTRUCTURE

08801 GUARDRAIL-STEEL W BEAM-S FACE BR

21415ND EROSION CONTROL

22146EN CONCRETE PATCHING REPAIR
23378EC CONCRETE SEALING

24827EC REPOINTING

02568 MOBILIZATION
02569 DEMOBILIZATION

Quantity

28.00
150.00
1.00
3.00
32.00
1.00
2.00
1.00
47.00
115.00
1.00
45.50
300.00
12,700.00
1.00
70.00
1.00
30.00
1,590.00
600.00
1.00
1.00

Page 135 of 180

Unit

CUYD
LF
EACH
EACH
EACH
LS
EACH
LS
LF
SQYD
LS
CUYD
LB
LB
LS
LF
LS
SQFT
SQFT
LF
LS
LS



MCCREARY - BELL - WHITLEY COUNTIES Contract ID: 205159
121GR20D159 - STP BRZ Page 136 of 180

PART II

SPECIFICATIONS AND STANDARD DRAWINGS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2016.
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SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of letting.
The Supplemental Specifications can be found at the following link:

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, Il, or Ill, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

22
1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

11

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

IKEEP/RIGHT/===/ IMIN/SPEED/**MPH/
/IKEEP/LEFT/==</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ INEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, I, or Il signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be

Contract ID: 205159
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1
the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012

Contract ID: 205159
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s Standard Specifications for Road and
Bridge Construction, Current Edition.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with soil, granular
or cohesive pile core and place structure granular backfill, as the Plans require. Construct
the embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that consists
principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95
according to KM 64-513), or Durable Sandstone.

2.3 Pile Core. Provide a pile core in the area of the embankments where deep
foundations are to be installed unless otherwise specified. The Pile Core is the zone
indicated on Standard Drawings RGX 100 and 105 designated as Pile Core. Material control
of the pile core area during embankment construction is always required. Proper Pile Core
construction is required for installation of foundation elements such as drilled or driven piles
or drilled shafts. The type of material used to construct the pile core is as directed in the
plans or below. Typically, the pile core area will be constructed from the same material
used to construct the surrounding embankment. Pile Core can be classified as one of three

types:

A) Pile Core - Conform to Section 206 of the Standard Specifications. Provide pile
core material consisting of the same material as the adjacent embankment except the
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches
in any dimension or any other obstructions that may hinder pile driving operations. If the
pile core material hinders pile driving operations, take the appropriate means necessary to
reach the required pile tip elevation, at no expense to the Department.

B) Granular Pile Core. Granular pile core is required only when specified in the
plans. Select a gradation of durable rock to facilitate pile driving that conforms to
Subsection 805.11. If granular pile core material hinders pile driving operations, take
appropriate means necessary to reach the required pile tip elevation, at no expense to the
Department.

C) Cohesive Pile Core. Cohesive Pile Core is required only when specified in the
plans. Conform to Section 206 of the Standard Specifications and use soil with at least 50
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition,
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any
other obstructions, which would interfere with drilling operations. If cohesive pile core
material interferes with drilling operations, take appropriate means necessary to maintain
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excavation stability, at no expense to the Department.

2.4 Structure Granular Backfill. Conform to Subsection 805.11

2.5 Geotextile Fabric. Conform to Type | or Type IV in Section 214 and 843.
3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section 206
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full
embankment section. In some instances, granular or rock embankment will be required for
embankment construction for stability purposes, but this special provision does not prevent
the use of soil when appropriate. Refer to the plans for specific details regarding material
requirements for embankment construction.

Place and compact the pile core and structure granular backfill according to the
applicable density requirements for the project. If the embankment and pile core are
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be
required between the pile core and embankment in accordance with Sections 214 and 843
of the Standard Specifications.

When granular or rock embankment is required for embankment construction, conform
to the general requirements of Subsection 206.03.02 B. In addition, place the material in no
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full
width of the embankment for a distance of half the embankment height or 50 feet, whichever
is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment. Wrap
the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling, install
shafts or other foundation elements, place the mortar bed, construct the end bent, and
complete the embankment to finish grade according to the construction sequence shown on
the Plans or Standard Drawings and as specified hereinafter.

Certain projects may require widening of existing embankments and the removal of
substructures. Construct embankment according to the plans. Substructure removal shall
be completed according to the plans and Section 203. Excavation may be required at the
existing embankment in order to place the structure granular backfill as shown in the
Standard Drawings.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming
and placing the cap. Place side forms for the end bent after the mortar has set sufficiently
to support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In
the event slope protection extends above the elevation of the perforated pipe, extend the
pipe through the slope protection.

After placing the end bent cap and achieving required concrete cylinder strengths,
remove adjacent forms and fill the excavation with compacted structure granular backfill
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the
bridge. Place Type IV geotextile fabric between embankment material and structure
granular backfill. After completing the end bent backwall, or after completing the span end
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade
elevation. If the original excavation is enlarged, fill the entire volume with compacted
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department. Do
not place backfill before removing adjacent form work. Place structure granular backfill
material in trench ditches at the ends of the excavation. Place Geotextile Fabric, Type IV
over the surface of the compacted structure granular backfill prior to placing aggregate base
course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by
the Engineer. Thoroughly compact the backfill under the overhanging portions of the
structure to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land” structures
only. Do not use them at stream crossings or locations subject to flood waters.

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of slope
over the entire area of the embankment slopes on each side of, and in front of, the end bent.
Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or channel
lining, place Type IV geotextile fabric between the embankment and the specified slope
protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure for payment any Granular Embankment
that is not called for in the plans.

The Department will not measure for payment any special construction caused by using
erodible or unstable materials and will consider it incidental to the Granular Embankment
regardless of whether the erodible or unstable material was specified or permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in place,
as applicable. Rock embankments will be constructed using granular embankment on
projects where there is no available rock present within the excavation limits of the project.

4.3 Pile Core. Pile core will be measured and paid under roadway excavation or
embankment in place, as applicable. The Department will not measure the pile core for
separate payment. The Department will not measure for payment the 8-inch perforated
underdrain pipe and will consider it incidental to the Pile Core.

4.4 Structure Granular Backfill. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure any additional material required for
backfill outside the limits shown on the Plans and Standard Drawings for payment and will
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consider it incidental to the work.
The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.5 Geotextile Fabric. The Department will not measure the quantity of fabric used
for separating dissimilar materials when constructing the embankment and pile core and
will consider it incidental to embankment construction.

The Department will not measure for payment the Geotextile Fabric used to separate
the Structure Granular Backfill from the embankment and aggregate base course and will
consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the Geotextile Fabric required for
construction with erodible or unstable materials and will consider it incidental to
embankment construction.

4.6 End Bent. The Department will measure the quantities according to the Contract.
The Department will not measure furnishing and placing the 2-inch mortar or concrete bed
for payment and will consider it incidental to the end bent construction.

4.7 Structure Excavation. The Department will not measure structure excavation
on new embankments for payment and will consider it incidental to the Structure Granular
Backfill or Concrete as applicable.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit
02223 Granular Embankment Cubic Yards
02231 Structure Granular Backfill Cubic Yards

The Department will consider payment as full compensation for all work required in
this provision.

September 16, 2016
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Contract ID: 205159

FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under

Page 147 of 180



MCCREARY - BELL - WHITLEY COUNTIES
121GR20D159 - STP BRZ

this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

Contract ID: 205159

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

10
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

won won nwn

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k ok %

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

11
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 6. The contractor shall include the provisions of Sections 1
PREFERENCE FOR APPALACHIAN DEVELOPMENT through 4 of this Attachment A in every subcontract for work
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS which is, or reasonably may be, done as on-site work.

ROAD CONTRACTS
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

12
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

) The contract on this project, in accordance
with KRS Chapter 344, provides that during the
perfft)ﬁmance of this contract, the contractor agrees
as follows:

) 1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
prl\_/ll_edges of employment, ~because of such
individual's race, color, religion, national origin,
sex, disability or age (forty and above); or limit,
segregate, or classi is employees in any way
which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age forty
(4O§J and over. The contractor agrees to post in
conspicuous places, available to “employees and
applicants for employment, notices to be provided
setting _ forth the provisions 0 this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to_employment b¥ such an
employer or membership in or any classitication or
referral for employment by the employment agency,
indicating any_préference, limitation,” specification,
or discrimination, based on race, color, religion,
national origin, sex, or age forty (40) and over, or
because the person is a qualified Individual with a
disability, except that such a notice or advertisement
may_ _indicate a preference, _ limitation, or
specification based on religion, national origin, sex,
or age forty (40) and over, or because the person is
a qualified individual with a disability, when
religion, national origin, sex, or age_forty (40) and
over, or because the person is a qualified individual
with._a disability, 1s a bona fide occupational
qualification for émployment.

3. If the contractor is in control of
apprenticeship or other  training or retraining,
including on-the-job training programs, he shall not
discriminate against an _individual because of his
race, color, religion, national origin, sex, disability
or age forty (40) and over, in_admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bardqamlng agreement or other
contract or understanding, a nofice to be provided
advising the said labor wunion or ‘workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in_conspicuous places available to employees
and applicants for employment. The contractor will
take such action with reSpect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing_ such provisions,
including sanctions for non-compliance.

Revised: January 25, 2017
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Standard Title VI/Non-Discrimination Assurances

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees as follows:

Compliance with Regulations: The contractor (hereinafier includes consultants) will comply with the Acts
and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Depariment of
Transportation, Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices
when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract
and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or national
origin.

Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Federal
Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-discrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts,
the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a
means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation to protect the
interests of the United States.

Contract ID: 205159
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Standard Title VI/Non-Discrimination Statutes and Authoritics

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d ef seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21;
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property
has been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 ef seq.), (prohibits discrimination on
the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 er seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 ef seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);
The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms “programs or activities” to include all of the programs or activities of the
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities
are Federally funded or not);

Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§
12131 -- 12189) as implemented by Department of Transportation regulations at 49
C.F.R. parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful
access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

Contract ID: 205159
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: January 27, 2017
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"General Decision Number: KY20200107 01/03/2020

Superseded General Decision Number: KY20190107

State: Kentucky

Construction Type: Highway

Counties: Adair, Barren, Bell, Breathitt, Casey, Clay,

Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan,
Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee,
Leslie, Letcher, Lincoln, Magoffin, Martin, McCreary, Menifee,
Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell, Pulaski,
Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe Counties

in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar

year 2020. If this contract is covered by the EO and a

classification considered necessary for performance of work on
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the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least
the wage rate determined through the conformance process set
forth in 29 CFR 5.5(a) (1) (ii) (or the EO minimum wage rate,

if it is higher than the conformed wage rate). The EO minimum
wage rate will be adjusted annually. Please note that

this EO applies to the above-mentioned types of contracts
entered into by the federal government that are subject

to the Davis-Bacon Act itself, but it does not apply

to contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a) (2)-(60). Additional
information on contractor requirements and worker protections

under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date

0 01/03/2020

SUKY2015-047 10/20/2015

Rates Fringes
BOILERMAKER . . vt it i it ettt ee e S 24.65 12.94
BRICKLAYER
Bricklayer......oueeeeeeenn. $ 22.90 8.50
Stone MasON....eeeeeeueennnn $ 21.50 8.50
CARPENTER
Carpenter. ... e $ 24.90 14.50
Piledriver........c.ueeueen.n. $ 24.55 14.50
CEMENT MASON. . vt ittt ittt e enennas S 21.25 8.50
ELECTRICIAN

https://beta.sam.gov/wage-determination/KY20200107/0/d... 1/7/2020 Page 2 of 10
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Electrician. .ueue e eeeeeeeennn $ 29.36 10.55
Equipment Operator.......... S 26.90 10.31
GroundsSmMan. « v v v eeeeeeeeenn. S 17.79 8.51
Lineman......eee e eeeeeeeenn S 30.09 10.94

When workmen are required to work from bosum chairs, trusses,
stacks, tanks, scaffolds, catwalks, radio and T.V. towers,
structural steel (open, unprotected, unfloored raw steel), and
bridges or similar hazardous locations where workmen are
subject to fall, except where using JLG's and bucket trucks up
to 75 feet: Add 25% to workman's base rate for 50 to 75 feet,

and add 50% to workman's base rate for over 75 feet.

TRONWORKER . « v vt ittt ettt ee e e S 27.56 20.57
LABORER
Group L.veeeieneeneeenennnn $ 21.80 12.36
GroUP 2.ttt iiiiiiiiaeeeenn $ 22.05 12.36
GroUP 3.ttt i iiiiiiiaaeeeenn $ 22.10 12.36
Group 4..vi it S 22.70 12.36

GROUP 1: Aging and Curing of Concrete (Any Mode or Method),
Asbestos Abatement Worker, Asphalt Plant Laborers, Asphalt
Laborers, Batch Truck Dumpers, Carpenter Tenders, Cement Mason
Tenders, Cleaning of Machines, Concrete Laborers, Demolition
Laborers, Dredging Laborers, Drill Tender, Environmental
Laborer - Nuclear, Radiation, Toxic and Hazardous Waste -
Level D, Flagmen, Grade Checkers, All Hand Digging and Hand
Back Filling, Highway Marker Placers, Landscaping Laborers,
Mesh Handlers and Placers, Puddler, Railroad Laborers, Rip-rap
and Grouters, Right of Way Laborers, Sign, Guard Rail and
Fence Installers (All Types), Signalmen, Sound Barrier
Installer, Storm and Sanitary Sewer Laborers, Swampers, Truck
Spotters and Dumpers, Wrecking of Concrete Forms, General

Cleanup

GROUP 2: Batter Board Men (Sanitary and Storm Sewer),
Brickmason Tenders, Mortar Mixer Operator, Scaffold Builders,
Burner and Welder, Bushammers, Chain Saw Operator, Concrete

Saw Operators, Deckhand Scow Man, Dry Cement Handlers,

https://beta.sam.gov/wage-determination/KY20200107/0/d... 1/7/2020 Page 3 of 10
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Environmental Laborers - Nuclear, Radiation, Toxic and
Hazardous Waste - Level C, Forklift Operators for Masonry,
Form Setters, Green Concrete Cutting, Hand Operated Grouter
and Grinder Machine Operator, Jack Hammers, Lead Paint
Abatement, Pavement Breakers, Paving Joint Machine, Pipe
Layers - Laser Operators (Non-metallic), Plastic Pipe Fusion,
Power Driven Georgia Buggy and Wheel Barrow, Power Post Hole
Diggers, Precast Manhole Setters, Walk-behind Tampers, Walk-
behind Trenchers, Sand Blasters, Concrete Chippers, Surface

Grinders, Vibrator Operators, Wagon Drillers

GROUP 3: Air Track Driller (All Types), Asphalt Luteman and
Rakers, Gunnite Nozzleman, Gunnite Operators and Mixers, Grout
Pump Operator, Powderman and Blaster, Side Rail Setters, Rail
Paved Ditches, Screw Operators, Tunnel Laborers (Free Air),

Water Blasters

GROUP 4: Caisson Workers (Free Air), Cement Finishers,
Environmental Laborer - Nuclear, Radiation, Toxic and
Hazardous Waste - Level A and B, miners and Drillers (Free
Air), Tunnel Blasters, and Tunnel Mockers (Free Air),
Directional and Horizontal Boring, Air Track Drillers (All
Types), Powder Man and Blasters, Troxler and Concrete Tester

if Laborer is Utilized

PAINTER
All Excluding Bridges....... $ 19.92 9.57
BridgesS. v v e eennennnn $ 23.92 10.07
PLUMBER. .t ittt ittt ii it e e eee e S 22.52 7.80

Group l...iiiiiiiiiinnnn $ 29.95 14.40
GroUP 2.ttt iitiiiiiaeeeenn $ 29.95 14.40
GroUP 3.ttt i iiiiiiiiiaeeeenn $ 27.26 14.40
GroUP 4. it ittt S 26.96 14.40

GROUP 1: Auto Patrol, Batcher Plant, Bituminous Paver, Cable-

Way, Clamshell, Concrete Mixer (21 cu ft or over), Concrete
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Pump, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching
and Trenching Machine, Dragline, Dredge Engineer, Elevator
(regardless of ownership when used for hoisting any building
material), Elevating Grader and all types of Loaders, Hoe-type
Machine, Hoisting Engine, Locomotive, LeTourneau or Carry-all
Scoop, Bulldozer, Mechanic, Orangepeel Bucket, Piledriver,
Power Blade, Roller (Bituminous), Roller (Earth), Roller
(Rock), Scarifier, Shovel, Tractor Shovel, Truck Crane, Well
Point, Winch Truck, Push Dozer, Grout Pump, High Lift, Fork
Lift (regardless of 1lift height), all types of Boom Cats,
Multiple Operator, Core Drill, Tow or Push Boat, A-Frame Winch
Truck, Concrete Paver, Grade-All, Hoist, Hyster, Material
Pump, Pumpcrete, Ross Carrier, Sheepfoot, Sideboom, Throttle-
Valve Man, Rotary Drill, Power Generator, Mucking Machine,
Rock Spreader attached to Equipment, Scoopmobile, KeCal
Loader, Tower Cranes, (French, German and other types),
Hydrocrane, Tugger, Backfiller Gurries, Self-propelled

Compactor, Self-Contained Hydraulic Percussion Drill

GROUP 2: All Air Compressors (200 cu ft/min or greater),
Bituminous Mixer, Concrete Mixer (21 cu. ft. or over), Welding
Machine, Form Grader, Tractor (50 hp and over), Bull Float,
Finish Machine, Outboard Motor Boat, Brakeman, Mechanic
Tender, Whirly Oiler, Tract-air, Road Widening Trencher,

Articulating Trucks

GROUP 3: Greaser on Grease Facilities servicing Heavy

Equipment

GROUP 4: Bituminous Distributor, Cement Gun, Conveyor, Mud
Jack, Paving Joint Machine, Pump, Tamping Machine, Tractor
(under 50 hp), Vibrator, Oiler, Air Compressor (under 200 cu
ft per minute), Concrete Saw, Burlap and Curing Machine, Hydro
Seeder, Power Form Handling Equipment, Deckhand Oiler,

Hydraulic Post Driver

SHEET METAL WORKER............... $ 20.40 7.80

https://beta.sam.gov/wage-determination/KY20200107/0/d... 1/7/2020 Page 5 of 10
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TRUCK DRIVER
Driver (3 Tons and Over),

Driver (Truck Mounted

Rotary Drill)......eeeuvnenn. $ 23.74 14.

Driver (3 Tons and Under),

Tire Changer and Truck

Mechanic Tender............. $ 23.53 14
Driver (Semi-Trailer or

Pole Trailer), Driver

(Dump Truck, Tandem Axle),

Driver of Distributor....... S 23.40 14.

Driver on Mixer Trucks

(B11 TYPES) et eeeeeeeann. $ 23.45 14

Driver on Pavement Breakers.$ 23.55 14.

Driver, Euclid and Other

Heavy Earth Moving

Equipment and Low BOy....... $ 24.31 14
Driver, Winch Truck and A-

Frame when used in

Transporting Materials...... $ 23.30 14.

Greaser on Greasing
Facilities....ouueiinennnn.. $ 24.40 14
Truck Mechanic.............. $ 23.50 14

Truck Tender and

Warehouseman. ......oueueueuee.. S 23.20 14.

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

50

.50

50

.50

50

.50

50

.50
.50

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017.

contract is covered by the EO, the contractor must provide

employees with 1 hour of paid sick leave for every 30 hours

https://beta.sam.gov/wage-determination/KY20200107/0/d... 1/7/2020
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they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is 111, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union which prevailed in the survey for this

https://beta.sam.gov/wage-determination/KY20200107/0/d... 1/7/2020 Page 7 of 10
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classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the

classifications was union data. EXAMPLE: UAVG-OH-0010
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08/29/2014. UAVG indicates that the rate is a weighted union

average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. 1f the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.
With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:
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Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hours worked in each classification at the prescribed
hourly base rate.

OVERTIME:

Overtime is to be paid to an employee at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of forty (40) hours in such workweek. Wage
violations or questions should be directed to the designated Engineer or the undersigned.

Director

Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equa Opportunity Clause" and the "Standard Federa Equa
Employment Specifications’ set forth herein.

2. The gods and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on dl construction work in the covered area, are asfollows:

GOALSFOR MINORITY GOALSFOR FEMALE
PARTICIPATION PARTICIPATION IN
IN EACH TRADE EACH TRADE
4.5% 6.9%

These goasare gpplicable to al the Contractor's construction work (whether or not it is Federa or federdly-assisted)
performed in the covered area. If the contractor performs construction work in ageographical arealocated outside of the
covered areg, it shall apply the goa's established for such geographica areawhere the work is actudly performed. With
regard to this second area, the contractor aso is subject to the gods for both its federdly involved and non-federaly
involved congtruction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equa Opportunity Clause, specific affirmative action obligationsrequired by the specificationsset forth
in 41 CFR 60-4, 3(9), and itseffortsto meet thegods. The hours of minority and fema e employment and training must be
subsgtantidly uniform throughout the length of the contract, and in each trade, and the contractor shal make agood faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor'sgoasshdl bea
violation of the contract, the Executive Order and the regulationsin 41 CFR Part 60-4. Compliancewith thegoaswill be
measured againg the total work hours performed.

3. TheContractor shall providewritten natification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from thissolicitetion. Thenatification shal list the name, addressand telephone number of
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;

estimated starting and completion dates of the subcontract; and the geographica area in which the subcontract is to be
performed. The natification shal be mailed to:

Evelyn Teague, Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8609

4. Asusedinthis Notice, and in the contract resulting from this solicitation, the " cover ed area” isBdl County.
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equa Opportunity Clause" and the "Standard Federa Equa
Employment Specifications’ set forth herein.

2. The gods and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on dl construction work in the covered area, are asfollows:

GOALSFOR MINORITY GOALSFOR FEMALE
PARTICIPATION PARTICIPATION IN
IN EACH TRADE EACH TRADE
4.5% 6.9%

These goasare gpplicable to al the Contractor's construction work (whether or not it is Federa or federdly-assisted)
performed in the covered area. If the contractor performs construction work in ageographical arealocated outside of the
covered areg, it shall apply the goa's established for such geographica areawhere the work is actudly performed. With
regard to this second area, the contractor also is subject to the gods for both its federdly involved and non-federaly
involved congtruction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equa Opportunity Clause, specific affirmative action obligationsrequired by the specificationsset forth
in 41 CFR 60-4, 3(9), and itseffortsto meet thegods. The hours of minority and fema e employment and training must be
subgtantidly uniform throughout the length of the contract, and in each trade, and the contractor shall make agood faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor'sgoasshdl bea
violation of the contract, the Executive Order and the regulationsin 41 CFR Part 60-4. Compliancewith thegoaswill be
measured againg the total work hours performed.

3. TheContractor shdl providewritten notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from thissolicitation. The natification shall list the name, addressand telephone number of
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;

esimated starting and completion dates of the subcontract; and the geographica area in which the subcontract is to be
performed. The natification shal be mailed to:

Evelyn Teague, Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8609

4. Asusadinthis Notice, and in the contract resulting from this solicitation, the " cover ed area”" is McCreary County.
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equa Opportunity Clause" and the "Standard Federa Equa
Employment Specifications’ set forth herein.

2. The gods and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on dl construction work in the covered area, are asfollows:

GOALSFOR MINORITY GOALSFOR FEMALE
PARTICIPATION PARTICIPATION IN
IN EACH TRADE EACH TRADE
4.5% 6.9%

These goasare gpplicable to al the Contractor's construction work (whether or not it is Federa or federdly-assisted)
performed in the covered area. If the contractor performs construction work in ageographical arealocated outside of the
covered areg, it shall apply the goa's established for such geographica areawhere the work is actudly performed. With
regard to this second area, the contractor also is subject to the gods for both its federdly involved and non-federaly
involved congtruction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equa Opportunity Clause, specific affirmative action obligationsrequired by the specificationsset forth
in 41 CFR 60-4, 3(9), and itseffortsto meet thegods. The hours of minority and fema e employment and training must be
subgtantidly uniform throughout the length of the contract, and in each trade, and the contractor shall make agood faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor'sgoasshdl bea
violation of the contract, the Executive Order and the regulationsin 41 CFR Part 60-4. Compliancewith thegoaswill be
measured againg the total work hours performed.

3. TheContractor shdl providewritten notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from thissolicitation. The natification shall list the name, addressand telephone number of
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;

esimated starting and completion dates of the subcontract; and the geographica area in which the subcontract is to be
performed. The natification shal be mailed to:

Evelyn Teague, Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8609

4. Asusedinthis Notice, and in the contract resulting from this solicitetion, the " cover ed area” is Whitley County.



MCCREARY - BELL - WHITLEY COUNTIES Contract ID: 205159
121GR20D159 - STP BRZ Page 177 of 180

PART IV

INSURANCE

Refer to
Kentucky Standard Specifications for Road and Bridge Construction,
current edition
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PART V

BID ITEMS
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PROPOSAL BID ITEMS

205159
Page 1 of 2
Report Date 1/29/20

Section: 0001 - BRIDGE - 007C00003N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 116.00 TON $
0020 02220 FLOWABLE FILL 4.50 CUYD $
0030 02223 GRANULAR EMBANKMENT 28.00 CUYD $
0040 02355 GUARDRAIL-STEEL W BEAM-S FACE A 75.00 LF $
0050 02360 GUARDRAIL TERMINAL SECTION NO 1 4.00 EACH $
0060 02399 EXTRA LENGTH GUARDRAIL POST 22.00 EACH $
0070 02610 RETAINING WALL-GABION 36.00 CUYD $
0080 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0090 02651 DIVERSIONS (BY-PASS DETOURS) 1.00 LS $
0100 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0110 03299 ARMORED EDGE FOR CONCRETE 32.00 LF $
0120 03304 BRIDGE OVERLAY APPROACH PAVEMENT 75.00 SQYD $
0130 08003 FOUNDATION PREPARATION 1.00 LS $
0140 08100 CONCRETE-CLASS A 1.50 CUYD $
0150 08104 CONCRETE-CLASS AA 26.50 CUYD $
0160 08150 STEEL REINFORCEMENT 250.00 LB $
0170 08151 STEEL REINFORCEMENT-EPOXY COATED 5,700.00 LB $
0180 08301 REMOVE SUPERSTRUCTURE 1.00 LS $
0190 08801 GUARDRAIL-STEEL W BEAM-S FACE BR 68.00 LF $
0200 20191ED OBJECT MARKER TY 3 1.00 EACH $
0210 21415ND EROSION CONTROL 1.00 LS $
0220 23378EC CONCRETE SEALING 460.00 SQFT $

CONCRETE COATING

0230 24982EC Approx 650 sf 1.00 LS $

Section: 0002 - BRIDGE - 074B00023N
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0240 02223 GRANULAR EMBANKMENT 28.00 CUYD $
0250 02371 GUARDRAIL END TREATMENT TYPE 7 4.00 EACH $
0260 02381 REMOVE GUARDRAIL 100.00 LF $
0270 02399 EXTRA LENGTH GUARDRAIL POST 32.00 EACH $
0280 02731 REMOVE STRUCTURE 1.00 LS $
0290 03299 ARMORED EDGE FOR CONCRETE 50.00 LF $
0300 03304 BRIDGE OVERLAY APPROACH PAVEMENT 110.50 SQYD $
0310 08003 FOUNDATION PREPARATION 1.00 LS $
0320 08019 CYCLOPEAN STONE RIP RAP 198.00 TON $
0330 08104 CONCRETE-CLASS AA 27.10 CUYD $
0340 08151 STEEL REINFORCEMENT-EPOXY COATED 3,752.00 LB $
0350 08666 PRECAST PC BOX BEAM CB42-48 438.00 LF $
0360 21415ND EROSION CONTROL 1.00 LS $
0370 21741NC MAINTAIN & CONTROL TRAFFIC 1.00 EACH $
0380 22146EN CONCRETE PATCHING REPAIR 3.00 SQFT $
0390 23378EC CONCRETE SEALING 1,752.00 SQFT $

CONCRETE COATING

0400 24982EC Estimated at 2400 S.F. 1.00 LS $



MCCREARY - BELL - WHITLEY COUNTIES
121GR20D159 - STP BRZ

Contract ID: 205159
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PROPOSAL BID ITEMS

205159
Page 2 of 2
Report Date 1/29/20

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0410 25017ED RAIL SYSTEM SIDE MOUNTED MGS 146.00 LF $
Section: 0003 - BRIDGE - 118C00039N

LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT

0420 02223 GRANULAR EMBANKMENT 28.00 CUYD $

0430 02355 GUARDRAIL-STEEL W BEAM-S FACE A 150.00 LF $

0440 02360 GUARDRAIL TERMINAL SECTION NO 1 1.00 EACH $

0450 02371 GUARDRAIL END TREATMENT TYPE 7 3.00 EACH $

0460 02399 EXTRA LENGTH GUARDRAIL POST 32.00 EACH $

0470 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $

0480 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $

0490 02726 STAKING 1.00 LS $

0500 03299 ARMORED EDGE FOR CONCRETE 47.00 LF $

0510 03304 BRIDGE OVERLAY APPROACH PAVEMENT 115.00 SQYD $

0520 08003 FOUNDATION PREPARATION 1.00 LS $

0530 08104 CONCRETE-CLASS AA 45.50 CUYD $

0540 08150 STEEL REINFORCEMENT 300.00 LB $

0550 08151 STEEL REINFORCEMENT-EPOXY COATED 12,700.00 LB $

0560 08301 REMOVE SUPERSTRUCTURE 1.00 LS $

0570 08801 GUARDRAIL-STEEL W BEAM-S FACE BR 70.00 LF $

0580 21415ND EROSION CONTROL 1.00 LS $

0590 22146EN CONCRETE PATCHING REPAIR 30.00 SQFT $

0600 23378EC CONCRETE SEALING 1,590.00 SQFT $

0610 24827EC REPOINTING 600.00 LF $
Section: 0004 - MOBILIZATION/ DEMOBILIZATION

LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT

0620 02568 MOBILIZATION 1.00 LS $

0630 02569 DEMOBILIZATION 1.00 LS $



