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CALL NO.  201

CONTRACT ID.  211308

PENDLETON - CAMPBELL COUNTIES

FED/STATE PROJECT NUMBER  121GR21D008 - STP

DESCRIPTION  US 27

WORK TYPE  GRADE, DRAIN & SURFACE WITH BRIDGE

PRIMARY COMPLETION DATE  11/2/2021

LETTING DATE:  March     19,2021
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 am EASTERN DAYLIGHT TIME  March     19,2021.  Bids will be publicly 
announced at 10:00 am EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 9%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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ADMINISTRATIVE DISTRICT - 06
CONTRACT ID - 211308

COUNTY - CAMPBELL

PCN - DE01900272108
STP 0272 (121)

US 27 IMPROVE SAFETY ON US-27 FROM MP 0.000 TO MP 1.900 SOUTH OF KY-154 IN CAMPBELL COUNTY, A
DISTANCE OF 0.33 MILES.GRADE & DRAIN WITH ASPHALT SURFACE SYP NO. 06-08706.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:49:20.00 LONGITUDE 84:21:45.00

COUNTY - PENDLETON

PCN - DE09600272108
STP 0272 (121)

US 27 IMPROVE SAFETY ON US-27 FROM MP 17.900 TO MP 19.340 IN PENDLETON COUNTY, A DISTANCE OF
0.66 MILES.GRADE, DRAIN & SURFACE WITH BRIDGE SYP NO. 06-08706.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:49:20.00 LONGITUDE 84:21:45.00

121GR21D008 - STP

COMPLETION DATE(S):
COMPLETED BY 11/02/2021 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018
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FEDERAL CONTRACT NOTES  
 
 
 
The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award: 
 
 102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
 102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
 102.09 Proposal Guaranty 
 
 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin. 
 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary. 
 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract. 
 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted. 
 
 
 
DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to submission 
and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 

The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 

proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price 

and total amount of the work to be performed by the individual DBE. The Proposal Line 
Number, Category Number, and the Project Line Number can be found in the “material listing” 
on the Construction Procurement website under the specific letting; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents. DBE participation may be counted as follows;  
a. If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar 

value of materials to be furnished will be counted toward the goal as follows: 
 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved. A regular dealer must be engaged 
in, as its principal business and in its own name, the sale of products to the public, 
maintain an inventory and own and operate distribution equipment; and 

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, materials, 
supplies, delivery of materials and supplies or for furnishing bonds, or insurance, 
providing such fees or commissions are determined to be reasonable and customary. 
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b) The dollar value of services provided by DBEs such as quality control testing, equipment 
repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose 
participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 
 
 
UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
along with the DBE’s certificate of insurance.  If the DBE is a supplier of materials for the project, 
a signed purchase order must be submitted to the Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor. 
 
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set (hard copy along with an electronic copy) of this information must 
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth calendar 
day after receipt of notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, telephone 
log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 

inform DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office of Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request 
reconsideration of the Committee’s decision. The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort. The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement. 
 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry out the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following: 

 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
 

PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished. 
   

PENDLETON - CAMPBELL COUNTIES
121GR21D008 - STP

Contract ID:  211308
Page 13 of 206



CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and 
notarized Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any 
monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal.   These 
documents must be completed and signed within 7 days of being paid by the Cabinet.   
 
Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date. Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 
 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor 
Payment form and all copies of checks for payments listed above to the following address: 
 

Office of Civil Rights and Small Business Development 
6th Floor West 200 Mero Street 

Frankfort, KY 40622 
 
The prime contractor should notify the KYTC Office of Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Melvin Bynes.  Mr. Bynes’ current contact information is email 
address – melvin.bynes2@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers.  As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 
 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, 
or Dahua Technology Company (or any subsidiary or affiliate of such entities) 
 

  Revised: 8/26/2020 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO 
PREFERENCE ACT (CPA). 
(REV 12-17-15) (1-16) 

 
SECTION 7 is expanded by the following new Article: 

 
102.10 Cargo Preference Act – Use of United States-flag vessels. 

Pursuant to Title 46CFR Part 381, the Contractor agrees 
• To utilize privately owned United States-flag commercial vessels to ship at 

least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 
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PROJECT TRAFFIC COORDINATOR (PTC)

Be advised this project is a significant project pursuant to section 112.03.12.

 
ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an

established Contract unit price of $1.00.  The Department will calculate actual adjustment quantities after work is completed.  If

existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional

monies with a change order.

 
ASPHALT PAVEMENT RIDE QUALITY CATEGORY A

The Department will apply Pavement Rideability Requirements on this project in accordance with Section 410, Category A.

 
OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or

greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specifications.  The Department will require joint cores as described in Section 402.03.02 for surface mixtures only.  The Department

will accept compaction of all other asphalt mixtures according to OPTION B.

 
MATERIAL TRANSFER VEHICLE (MTV)

Provide and use a MTV in accordance with Sections 403.02.10 and 403.03.05.
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SPECIAL NOTE  
 

Filing of eNOI for KPDES Construction Stormwater Permit 
 

County: Pendleton Route: US 27  
Item No.: 6-8706 KDOW Submittal ID:  90cb285f-4be6-4a2c-a594-

549ee67c76d9 
Project Description: US 27 Intersection Improvement 

 
A Notice of Intent for obtaining coverage under the Kentucky Pollutant Discharge 
Elimination System (KPDES) General Permit for Stormwater Discharges 
Associated with Construction Activities (KYR10) has been drafted, copy of which is 
attached. Upon award, the Contractor will be identified in Section III of the form as 
the “Building Contractor” and it will be submitted for approval to the Kentucky 
Division of Water. The Contractor shall be responsible for advancing the work in a 
manner that is compliant with all applicable and appropriate KYTC specifications 
for sediment and erosion control as well as meeting the requirements of the KYR10 
permit and the KDOW. 

 
If there are any questions regarding this note, please contact Danny Peake, , 
Division of Environmental Analysis, TCOB, 200 Mero Street, Frankfort, KY  40622, 
Phone: (502) 564-7250. 
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SPECIAL NOTE FOR UTILITY INSPECTIONS BY THE UTILITY OWNERS
 
 

Page 1 of 2 
 

Unless otherwise noted, Section references herein are to the Department’s Standard Specifications 
for Road and Bridge Construction.  All applicable portions of the Department’s Standard 
Specifications apply unless specifically modified herein. 
 
1. DESCRIPTION.  It is estimated this project will require 50 days of inspection by the 
Water Utility Owner. Guidelines for determining when utility inspections are needed will be 
defined below.  The rate for utility inspections for this project will be $345 per day per Utility 
Owner inspector.  The Contractor shall not be responsible for the cost of the first 50 days of 
inspection by the Water Utility Owner. 
 
2. DEFINITION OF INSPECTIONS BY THE OWNER.  The particular utility work being 
performed will define when inspection by the Utility Owner is required and the number of 
inspectors needed.  At least 2 weeks notice to each Utility Owner from the Contractor is required 
before inspection by the Utility Owner(s) will be provided.  It will remain the Contractor’s 
responsibility to schedule work, including any down time, so as to minimize the use of Utility 
Owner inspection services.  The Department retains no responsibility for coordinating Utility 
Owner inspection services between the Utility Owner and the Contractor. 
 
It will be the Contractor’s responsibility to communicate to the Utility Owner inspector when 
inspections will be needed or suspended.  Inspections by the Utility Owner will be required, but 
not limited to: whenever pipe is being joined, bedding is placed, pipe and appurtenances are being 
placed, initial backfill is placed, or whenever any other activity is being performed that could be 
considered a construction activity affecting the integrity of the utility to function long term as it is 
intended.  Inspections will also be required by the Utility Owner for delivered materials, pressure 
testing, and any other function of utility construction which would normally require inspection by 
the Utility Owner.   
 
Failure of the Contractor to make notice to the Utility Owner of when work is being performed 
that would require inspection by the Utility Owner will result in the possibility of the Contractor 
having to expose, remove, reinstall, and/or replace the uninspected portions of work at the 
Contractor’s expense.  The effort required of the utility Contractor to satisfy the requirements of 
inspection by the Utility Owner shall be at the discretion of the Utility Owner and KYTC Section 
Engineer.  Failure of the Contractor to satisfy the Utility Owner inspection requirements may result 
in non-payment of the disputed work.  The KYTC Section Engineer shall make all final decisions 
in all disputed work when the Utility Owner and the Owner inspector cannot resolve disputes 
directly. 
 
All other inspections, such as remaining trench backfill above initial backfill, traffic control, and 
restoration shall be performed by the KYTC Section Engineer or his inspectors.  The KYTC 
Section Engineer or his inspectors will also be recording and reporting pay quantities.  The time 
of the KYTC inspector(s) shall not count toward the number of inspection days by the Utility 
Owner. 
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SPECIAL NOTE FOR UTILITY INSPECTIONS BY THE UTILITY OWNERS
 
 

Page 2 of 2 
 

3. REDUCTION AND EXTENSION OF UTILITY OWNER INSPECTION TIME.  
Based upon the Kentucky Standard Specifications, any changes in contract time for this project 
will be by change order.  If the nature of the work in the change order necessitates additional use 
of Utility Owner inspection services, then that shall be identified in that change order and the 
number of calendar days for Utility Owner inspection services shall be increased.  By signing the 
change order, the Contractor waives all rights to any future request to change the number of days 
of Utility Owner inspection associated with the work in that change order.  Since the number of 
days involves the cost to the Department and not the Contractor, the number of days of Utility 
Owner inspection shall not be reduced. 
 
4. MEASUREMENT.  The Utility Owner(s) will keep track of calendar days that Utility 
Owner inspection is performed. Any day of which an inspector arrives on-site and is not needed 
due to unpredicted or unexpected weather conditions, or for any other reason beyond the control 
or knowledge of the Contractor to predict shall not count against the total number of days of 
inspection charged to the project.  On any day where the inspector arrives on site and work 
cannot be performed due to predictable Contractor scheduling conflicts, equipment failures, or 
any other failure due to contractor fault, and the Contractor failed to make advance timely notice 
to the inspector that inspection was not needed on that day, an inspection day will be charged to 
the project.  If conditions are such that a prediction can be made by the Contractor that work will 
not be performed on a day as originally scheduled and the Contractor can make notice to the 
Utility Owner inspector by no later than 7 PM on the preceding day, then the day of inspection 
will not be charged to the project. 
 
The Utility Owner will furnish to the Contractor and the KYTC Section Engineer weekly 
statements showing the number of Utility Owner inspection days charged for the period.  Utility 
Owner Inspection Statements will be furnished to the Contractor and KYTC Section Engineer 
within 7 calendar days of the end of each weekly period in which inspection was performed by 
the Utility Owner.  The Contractor acknowledges acceptance of, and agreement with, all weekly 
statements unless the Contractor submits a written protest to the KYTC Section Engineer 
containing supporting evidence for a change within 14 calendar days of receiving the weekly 
statement. 
 
If the number of calendar days of Utility Owner inspection exceeds 50 days for water work, 
then the Contractor will be charged for each day that additional Owner inspection is 
needed multiplied by the daily rate of $345.  This will be in addition to any liquidated damages 
or other reimbursements that the contract or the Kentucky Standard Specifications may require.  
This charge will continue, based upon actual Utility Owner inspection use, until Formal 
Acceptance. 
 
If upon Formal Acceptance the total number of calendar days that Utility Owner inspection is 
performed is less than 50 days for water work no additional monies will be given to the 
Contractor. 
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SPECIAL NOTE 

For Tree Removal

Pendleton and Campbell County
Improve safety on US-27 from Butler in Pendleton County to 

south of KY-154 in Campbell County
6-8706

NO CLEARING OF TREES 5 INCHES OR GREATER (DIAMETER BREAST 
HEIGHT) FROM JUNE 1 THOUGH JULY 31.

If there are any questions regarding this note, please contact David Waldner,
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY  
40601, Phone: (502) 564-7250.
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Special	Note	for	Pipeline	Inspection	
	 Page	1	of	4	
 

SPECIAL NOTE FOR PIPELINE INSPECTION 
 
1.0 DESCRIPTION.  The Department will perform visual inspections on all pipe on the 
project. A video inspection will be required on projects having more than 250 linear feet of storm 
sewer and/or culvert pipe and on routes with an ADT of greater than 1,000 vehicles. Conduct 
video inspections on all pipe located under the roadway and 50 percent of the remaining pipe not 
under the roadway. Storm sewer runs and outfall pipes not under the roadway take precedence 
over rural entrance pipes. Contractors performing this item of work must be prequalified with the 
Department in the work type J51 (Video Pipe Inspection and Cleaning). Deflection testing shall 
be completed using a mandrel in accordance with the procedure outlined below or by physical 
measurement for pipes greater than 36inches in diameter. Mandrel testing for deflection must be 
completed prior to the video inspection testing. Unless otherwise noted, Section references 
herein are to the Department’s Standard Specifications for Road and Bridge Construction, 
current edition. 
 
2.0 VIDEO INSPECTION.  Ensure pipe is clear of water, debris or obstructions. Complete 
the video inspection and any necessary measurement prior to placing the final surface over any 
pipe. When paving will not be delayed, take measurements 30 days or more after the completion 
of earthwork to within 1 foot of the finished subgrade. Notify the Engineer a minimum of 24 
hours in advance of inspection and notify the Engineer immediately if distresses or locations of 
improper installation are logged. 
 
     2.1 INSPECTION FOR DEFECTS AND DISTRESSES 
 

A) Begin at the outlet end and proceed through to the inlet at a speed less than or equal to 
30 ft/minute. Remove blockages that will prohibit a continuous operation.  

 
B) Document locations of all observed defects and distresses including but not limited to: 
cracking, spalling, slabbing, exposed reinforcing steel, sags, joint offsets, joint 
separations, deflections, improper joints/connections, blockages, leaks, rips, tears, 
buckling, deviation from line and grade, damaged coatings/paved inverts, and other 
anomalies not consistent with a properly installed pipe. 

 
C) During the video inspection provide a continuous 360 degree pan of every pipe joint. 

 
D) Identify and measure all cracks greater than 0.1” and joint separations greater than 
0.5”. 

 
E) Video Inspections are conducted from junction to junction which defines a pipe run. A 
junction is defined as a headwall, drop box inlet, curb box inlet, manhole, buried 
junction, or other structure that disturbs the continuity of the pipe. Multiple pipe 
inspections may be conducted from a single set up location, but each pipe run must be on 
a separate video file and all locations are to be referenced from nearest junction relative 
to that pipe run. 
 
F)  Record and submit all data on the TC 64-765 and TC 64-766 forms. 
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Special	Note	for	Pipeline	Inspection	
	 Page	2	of	4	
 

3.0 MANDREL TESTING.  Mandrel testing will be used for deflection testing. For use on 
Corrugated Metal Pipe, High Density Polyethylene Pipe, and Polyvinyl Chloride Pipe, 
use a mandrel device with an odd number of legs (9 minimum) having a length not less 
than the outside diameter of the mandrel. The diameter of the mandrel at any point shall 
not be less than the diameter specified in Section 3.6. Mandrels can be a fixed size or a 
variable size.  

 
3.1 Use a proving ring or other method recommended by the mandrel manufacturer to 
verify mandrel diameter prior to inspection. Provide verification documentation for each 
size mandrel to the Engineer. 

 
3.2 All deflection measurements are to be based off of the AASHTO Nominal 
Diameters. Refer to the chart in section 3.6. 
 
3.3 Begin by using a mandrel set to the 5.0% deflection limit. Place the mandrel in 
the inlet end of the pipe and pull through to the outlet end. If resistance is met prior to 
completing the entire run, record the maximum distance achieved from the inlet side, 
then remove the mandrel and continue the inspection from the outlet end of the pipe 
toward the inlet end. Record the maximum distance achieved from the outlet side. 
 
3.4 If no resistance is met at 5.0% then the inspection is complete. If resistance 
occurred at 5.0% then repeat 3.1 and 3.2 with the mandrel set to the 10.0% deflection 
limit. If the deflection of entire pipe run cannot be verified with the mandrel then 
immediately notify the Engineer. 

 
3.5 Care must be taken when using a mandrel in all pipe material types and 
lining/coating scenarios. Pipe damaged during the mandrel inspection will be video 
inspected to determine the extent of the damage. If the damaged pipe was video inspected 
prior to mandrel inspection then a new video inspection is warranted and supersedes the 
first video inspection. Immediately notify the Engineer of any damages incurred during 
the mandrel inspection and submit a revised video inspection report. 
 
3.6 AASHTO Nominal Diameters and Maximum Deflection Limits.   
  

Base Pipe Diameter AASHTO Nominal 
Diameter 

Max. Deflection Limit 
5.0% 10.0% 

(inches) (inches) (inches) 
15 14.76 14.02 13.28 
18 17.72 16.83 15.95 
24 23.62 22.44 21.26 
30 29.53 28.05 26.58 
36 35.43 33.66 31.89 
42 41.34 39.27 37.21 
48 47.24 44.88 42.52 
54 53.15 50.49 47.84 
60 59.06 56.11 53.15 
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Special	Note	for	Pipeline	Inspection	
	 Page	3	of	4	
 

 
 
 

4.0 PHYSICAL MEASUREMENT OF PIPE DEFLECTION.  Alternate method for 
deflection testing when there is available access or the pipe is greater than 36 inches in diameter, 
as per 4.1. Use a contact or non-contact distance instrument. A leveling device is recommended 
for establishing or verifying vertical and horizontal control. 
 

4.1 Physical measurements may be taken after installation and compared to the 
AASHTO Nominal Diameter of the pipe as per Section 3.6. When this method is used, 
determine the smallest interior diameter of the pipe as measured through the center point 
of the pipe (D2). All measurements are to be taken from the inside crest of the 
corrugation. Take the D2 measurements at the most deflected portion of the pipe run in 
question and at intervals no greater than ten (10) feet through the run. Calculate the 
deflection as follows: 

 
% Deflection = [(AASHTO Nominal Diameter - D2) / AASHTO Nominal Diameter] x 100% 

 
Note:  The Engineer may require that preset monitoring points be established in the 
culvert prior to backfilling. For these points the pre-installation measured diameter (D1) 
is measured and recorded. Deflection may then be calculated from the following formula: 

 
% Deflection = [(D1 – D2) /D1] (100%) 

 
4.2 Record and submit all data. 

 
5.0 DEDUCTION SCHEDULE.  All pipe deductions shall be handled in accordance with 
the tables shown below.  
 

FLEXIBLE PIPE DEFLECTION  

Amount of Deflection (%) Payment 

0.0 to 5.0 100% of the Unit Bid Price 

5.1 to 9.9 50% of the Unit Bid Price (1) 

10 or greater Remove and Replace (2) 

 
(1) Provide Structural Analysis for HDPE and metal pipe.  Based on the structural analysis, pipe may 
be allowed to remain in place at the reduced unit price. (2)  The Department may allow the pipe to 
remain in place with no pay to the Contractor in instances where it is in the best interest to the public and 
where the structural analysis demonstrates that the pipe should function adequately. 
 
 
 
 

                       RIGID PIPE REMEDIATION TABLE  PIPE 

Crack Width (inches) Payment 

≤ 0.1 100% of the Unit Bid Price 
Greater than 0.1 Remediate or Replace (1) 
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Special	Note	for	Pipeline	Inspection	
	 Page	4	of	4	
 

 
(1) Provide the Department in writing a method for repairing the 
observed cracking. Do not begin work until the method has been 
approved. 

 

 
6.0 PAYMENT.  The Department will measure the quantity in linear feet of pipe to inspect. 
The Department will make payment for the completed and accepted quantities under the 
following: 
 
Code   Pay Item      Pay Unit 
24814EC  Pipeline Inspection           Linear Foot 
10065NS  Pipe Deflection Deduction    Dollars 
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KENTUCKY TRANSPORTATION CABINET 
Department of Highways 

DIVISION OF RIGHT OF WAY & UTILITIES 

TC 62-226 
Rev. 01/2016 

Page 1 of 1 

RIGHT OF WAY CERTIFICATION 

Original Re-Certification RIGHT OF WAY CERTIFICATION 
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL) 

6-8706.00 Pendleton 1100 FD04 096 8837301R 
PROJECT DESCRIPTION 
 

No Additional Right of Way Required 
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations 
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or 
relocation assistance were required for this project. 

Condition # 1 (Additional Right of Way Required and Cleared) 
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical 
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements 
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the 
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the 
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons 
adequate replacement housing in accordance with the provisions of the current FHWA directive. 

Condition # 2 (Additional Right of Way Required with Exception) 
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the 
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but 
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right 
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just 
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract 

Condition # 3 (Additional Right of Way Required with Exception) 
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All 
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby 
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not 
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the 
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to 
AWARD of the construction contract or force account construction. 
Total Number of Parcels on Project 14 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION 

Number of Parcels That Have Been Acquired 

Signed Deed  9

Condemnation 5 Have IOJ or signed settlement deeds on Parcels 1, 2, 5, 7, and 58. 

Signed ROE 
Notes/ Comments (Text is limited. Use additional sheet if necessary.) 

LPA RW Project Manager Right of Way Supervisor 
Printed Name Printed Name 

Signature Signature 

Date Date 

Right of Way Director FHWA 
Printed Name Printed Name 

Signature Signature 
Date Date 

Improve Safety on US 27 From Butler in Pendleton County to South of KY-154 in Campbell County

Lynn Whalen
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General Utility Notes For Utility Work In Road Contracts Page 1 of 4 
Effective with the May 27, 2016 letting  rev. 20151112 

 

GENERAL UTILITY NOTES AND 
INSTRUCTIONS APPLICABLE TO ALL 

UTILITY WORK MADE A PART OF THE 
ROAD CONSTRUCTION CONTRACT 

 
The contractor should be aware the following utility notes and KYTC Utility Bid Item Descriptions 
shall supersede, replace and take precedence over any and all conflicting information that may be 
contained in utility owner supplied specifications contained in the contract, on plans supplied by the 
utility owner, or any utility owner specifications or information externally referenced in this contract.   
 
Where information may have been omitted from these notes, bid item descriptions, utility owner 
supplied specifications or plans; the KYTC Standard Specifications for Road and Bridge 
Construction shall be referenced. 
 
 
PROTECTION OF EXISTING UTILITIES 

The existing utilities shown on the plans are shown as best known at the time the plans were developed and 
are to be used as a guide only by the Contractor.  The Contractor shall use all means at his disposal to 
accurately locate all existing utilities, whether shown on the plans or not, prior to excavation.  The contractor 
shall protect these utilities during construction.  Any damage to existing utilities during construction that 
are shown or not shown on the plans shall be repaired at the Contractor’s expense. 

 
PREQUALIFIED UTILITY CONTRACTORS 
 
Some utility owners may require contractors that perform relocation work on their respective facilities as a 
part of the road contract be prequalified or preapproved by the utility owner.  Those utility owners with a 
prequalification or preapproval requirement are as follows: 

 
No contractors are required to be prequalified or preapproved by the utility owner(s) to 
perform utility relocation work under this contract. 

 
The bidding contractor needs to review the above list and choose from the list of approved subcontractors 
at the end of these general notes as identified above before bidding. When the list of approved 
subcontractors is provided, only subcontractors shown on the following list(s) will be allowed to work on 
that utility as a part of this contract. 

When the list of approved subcontractors for the utility work is not provided in these general notes, the 
utility work can be completed by the prime contractor.  If the prime contractor chooses to subcontract the 
work, the subcontractor shall be prequalified with the KYTC Division of Construction Procurement in the 
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General Utility Notes For Utility Work In Road Contracts Page 2 of 4 
Effective with the May 27, 2016 letting  rev. 20151112 

work type of “Utilities” (I33).  Those who would like to become prequalified may contact the Division of 
Construction Procurement at (502) 564-3500.  Please note: it could take up to 30 calendar days for 
prequalification to be approved.  The prequalification does not have to be approved prior to the bid, but 
must be approved before the subcontract will be approved by KYTC and the work can be performed. 

 
CONTRACT ADMINISTRATION RELATIVE TO UTILITY WORK 
 
All utility work is being performed as a part of a contract administered by KYTC; there is not a direct 
contract between the utility contractor and utility owner.  The KYTC Section Engineer is ultimately 
responsible for the administration of the road contract and any utility work included in the contract. 
 
 
SUBMITTALS AND CORRESPONDENCE 
 
All submittals and correspondence of any kind relative to utility work included in the road contract shall be 
directed to the KYTC Section Engineer, a copy of which may also be supplied to the utility owner by the 
contractor to expedite handling of items like material approvals and shop drawings.  All approvals and 
correspondence generated by the utility owner shall be directed to the KYTC Section Engineer.  The KYTC 
Section Engineer will relay any approvals or correspondence to the utility contractor as appropriate.  At no 
time shall any direct communication between the utility owner and utility contractor without the 
communication flowing through the KYTC Section Engineer be considered official and binding under the 
contract. 
 
 
ENGINEER 
 
Where the word “Engineer” appears in any utility owner specifications included in this proposal, utility 
owner specifications included as a part of this contract by reference or on the utility relocation plans, it shall 
be understood the “Engineer” is the Kentucky Transportation Cabinet (KYTC) Section Engineer or 
designated representative and the utility owner engineer or designated representative jointly.  Both 
engineers must mutually agree upon all decisions made with regard to the utility construction.  The 
Transportation Cabinet, Section Engineer shall make all final decisions in all disputes. 
 

INSPECTOR OR RESIDENT PROJECT REPRESENTATIVE 
 
Where the word “Inspector” or “Resident Project Representative” appears in the utility specifications 
included in this proposal, utility owner specifications included as a part of this contract by reference or on 
the utility relocation plans, it shall be understood the “Inspector” or “Resident Project Representative” is 
the utility owner inspector and KYTC inspector jointly.  The Transportation Cabinet, Section Engineer shall 
make all final decisions in all disputes. 
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NOTICE TO UTILITY OWNERS OF THE START OF WORK 
 
One month before construction is to start on a utility, the utility contractor shall make notice to the KYTC 
Section Engineer and the utility owner of when work on a utility is anticipated to start.  The utility contractor 
shall again make confirmation notice to the KYTC Section Engineer and the utility owner one week before 
utility work is to actually start. 
 
 
UTILITY SHUTDOWNS   
 
The Contractor shall not shut down any active and in-service mains, utility lines or services for any reason 
unless specifically given permission to do so by the utility owner.  The opening and closing of valves and 
operating of other active utility facilities for main, utility line or utility service shut downs are to be 
performed by the utility owner unless specific permission is given to the contractor  by the owner to make 
shutdowns .  If and when the utility owner gives the contractor permission to shutdown mains, utility lines 
or utility services, the contractor shall do so following the rules, procedures and regulations of the utility 
owner.  Any permission given by the utility owner to the contractor to shutdown active and in-service 
mains, utility lines or services shall be communicated to the KYTC Section Engineer by the utility owner 
that such permission has been given. 
 
Notice to customers of utility shut downs is sometimes required to be performed by the utility contractor.  
The contractor may be required; but, is not limited to, making notice to utility customers in a certain 
minimum amount of time in advance of the shut down and by whatever means of communication specified 
by the utility owner.  The means of communication to the customer may be; but is not limited to, a door 
hanger, notice by newspaper ad, telephone contact, or any combination of communication methods deemed 
necessary, customary and appropriate by the utility owner.  The contractor should refer to the utility owner 
specifications for requirements on customer notice. 
 
Any procedure the utility owner may require the contractor to perform by specification or plan note and 
any expense the contractor may incur to comply with the utility owner’s shut down procedure and notice 
to customers shall be considered an incidental expense to the utility construction. 
 
CUSTOMER SERVICE AND LATERAL ABANDONMENTS  When temporary or permanent 
abandonment of customer water, gas, or sewer services or laterals are necessary during relocation of utilities 
included in the contract, the utility contractor shall perform these abandonments as part of the contract as 
incidental work.  No separate payment will be made for service line and lateral abandonments.  The 
contractor shall provide all labor, equipment and materials to accomplish the temporary or permanent 
abandonment in accordance with the plans, specifications and/or as directed by the engineer.  Abandonment 
may include, but is not limited to, digging down on a water or gas main at the tap to turn off the tap valve 
or corporation stop and/or capping or plugging the tap, digging down on a sewer tap at the main and 
plugging or capping the tap, digging down on a service line or lateral at a location shown on the plans or 
agreeable to the engineer and capping or plugging, or performing any other work necessary to abandon the 
service or lateral to satisfactorily accomplish the final utility relocation. 
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STATIONS AND DISTANCES   

All stations and distances, when indicated for utility placement in utility relocation plans or specifications, 
are approximate; therefore, some minor adjustment may have to be made during construction to fit actual 
field conditions.  Any changes in excess of 6 inches of plan location shall be reviewed and approved jointly 
by the KYTC Section Engineer or designated representative and utility owner engineer or designated 
representative.  Changes in location without prior approval shall be remedied by the contractor at his own 
expense if the unauthorized change creates an unacceptable conflict or condition. 

 
RESTORATION 
 
Temporary and permanent restoration of paved or stone areas due to utility construction shall be considered 
incidental to the utility work.  No separate payment will be made for this work.  Temporary restoration shall 
be as directed by the KYTC Section Engineer.  Permanent restoration shall be “in-kind” as existing. 
 
Restoration of seed and sod areas will be measured and paid under the appropriate seeding and sodding bid 
items established in the contract for roadway work. 
______________________________________________________________________________ 

BELOW ARE NOTES FOR WHEN “INST” ITEMS ARE IN THE CONTRACT MEANING THE 
UTILITY COMPANY IS PROVIDING CERTAIN MATERIALS FOR UTILITY RELOCATION  

 
MATERIAL 
 
Contrary to Utility Bid Item Descriptions, those bid items that have the text “Inst” at the end of the bid 
item will have the major components of the bid item provided by the utility owner.  No direct payment will 
be made for the major material component(s) supplied by the utility company.  All remaining materials 
required to construct the bid item as detailed in utility bid item descriptions, in utility specifications and 
utility plans that are made a part of this contract will be supplied by the contractor.  The contractor’s bid 
price should reflect the difference in cost due to the provided materials. 
 
The following utility owners have elected to provide the following materials for work under this contract: 
 

No materials are being supplied by the utility owner(s).  All materials are to be supplied 
by the contractor per bid item descriptions, utility specifications and utility plans. 

 
 
SECURITY OF SUPPLIED MATERIALS 
 
If any utility materials are to be supplied by the utility owner, it will be the responsibility of the utility 
contractor to secure all utility owner supplied materials after delivery to the project site.  The utility 
contractor shall coordinate directly with the utility owner and their suppliers for delivery and security of 
the supplied materials.  Any materials supplied by the utility owner and delivered to the construction site 
that are subsequently stolen, damaged or vandalized and deemed unusable shall be replaced with like 
materials at the contractor’s expense.  
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Standard Water Bid Item Descriptions 
W AIR RELEASE VALVE This bid item description shall apply to all air release valve installations of 
every size except those defined as “Special”.  This item shall include the air release valve, main to valve 
connecting line or piping, manhole, vault, structure, access casting or doors, tapping the main, labor, 
equipment, excavation, proper backfill and restoration required to install the air release valve at the 
location shown on the plans or as directed in accordance with the specifications and standard drawings 
complete and ready for use.  All air release/vacuum valves on a project shall be paid under one bid item 
regardless of size.  No separate pay items will be established for size variations.  Only in the case of the 
uniqueness of a particular air release valve would a separate bid item be established.  Please refer to the 
Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications 
shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
BOLLARDS This item is for payment for furnishing and installing protective guard posts at above 
ground utility installations.  A bollard may consist of, but not limited to, a steel post set in concrete or any 
other substantial post material.  This item shall include all labor, equipment, and materials needed for 
complete installation of the bollard as specified by the utility owner specifications and plans.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete.   

NOTE:  A bid code for this item has been established in standard roadway bid items and shall be 
used for payment of this item.  The bid code is 21341ND 

 
W CAP EXISTING MAIN This item shall include the specified cap, concrete blocking and/or 
mechanical anchoring, labor, equipment, excavation, backfill, and restoration required to install the cap at 
the location shown on the plans or as directed in accordance with the specifications.  This item is not to be 
paid on new main installations.  This pay item is only to be paid to cap existing mains.  Caps on new 
mains are incidental to the new main.  Any and all caps on existing mains shall be paid under one bid 
item included in the contract regardless of size.  No separate bid items will be established for size 
variations.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete. 
 
W DIRECTIONAL BORE Payment under this item is made whenever the plans or specifications 
specifically show directional boring is to be utilized in order to minimize the impact of open cut for the 
installation of water main under streets, creeks, and etc.  Payment under this item shall include the 
specified bore pipe, labor, and equipment.  No separate payment shall be made for bore pipe installed in 
the bore whether used as a carrier pipe or an encasement of a separate carrier pipe.  This item shall also 
include pipe anchors at each end of the bore when specified to prevent the creep or contraction of the bore 
pipe. Carrier pipe installed within a bore pipe shall be paid separately under pipe items.  Payment under 
this item shall not be size specific and no separate bid items will be established for size variations.  The 
bore pipe sizes to be included under this item shall be as shown on the plans and/or in the specifications.  
Any and all directional bores in each contract shall be paid under one directional bore bid item included in 
the contract regardless of size.  Please refer to the Utility Company’s Specifications.  If the Company does 
not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid LINEAR 
FEET (LF) when complete. 
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W ENCASEMENT CONCRETE Includes all labor, equipment, excavation, concrete, reinforcing steel, 
backfill, restoration, and etc., to construct the concrete encasement of the water main as shown on the 
plans, and in accordance with the specifications and standard drawings.  Payment under this item shall be 
in addition to the carrier pipe as paid under separate bid items.  Carrier pipe is not included in this bid 
item.  Any and all concrete encasement shall be paid under one bid item included in the contract 
regardless of the size of the carrier pipe or the volume of concrete or steel reinforcement as specified in the 
plans and specifications.  No separate bid items will be established for size variations.  Measurement of 
pay quantity shall be from end of concrete to end of concrete.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
This item shall be paid LINEAR FEET (LF) when complete. 
 
W ENCASEMENT STEEL BORED This item shall include the steel encasement pipe size as specified 
on the plans and in the specifications, casing spacers, end seals, labor, and equipment to bore and install 
the encasement in accordance with the plans and specifications, complete and ready for use.  The size shall 
be the measured internal diameter of the encasement pipe.  The sizes of encasement to be paid under the 
size ranges specified in the bid items shall be as follows: 
 

Range 1 = All encasement sizes greater than 2 inches to and including 6 inches  
Range 2 = All encasement sizes greater than 6 inches to and including 10 inches  
Range 3 = All encasement sizes greater than 10 inches to and including 14 inches  
Range 4 = All encasement sizes greater than 14 inches to and including 18 inches  
Range 5 = All encasement sizes greater than 18 inches to and including 24 inches  
Range 6 = All encasement sizes greater than 24 inches 
 

(Encasement sizes of 2 inches internal diameter or less shall not be paid separately; but, shall be 
considered incidental to the carrier pipe.)  Payment under this bid item shall not include the carrier pipe. 
Carrier pipe shall be paid under a separate bid item.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid LINEAR FEET (LF) when complete. 
 
W ENCASEMENT STEEL OPEN CUT This item shall include the steel encasement pipe size as 
specified on the plans and in the specifications, casing spacers, end seals, labor, and equipment to open cut 
and install the encasement in accordance with the plans and specifications, complete and ready for use.  
The size shall be the measured internal diameter of the encasement pipe.  The size encasement to be paid 
under the size ranges specified in the bid items shall be as follows: 
 

Range 1 = All encasement sizes greater than 2 inches to and including 6 inches  
Range 2 = All encasement sizes greater than 6 inches to and including 10 inches  
Range 3 = All encasement sizes greater than 10 inches to and including 14 inches  
Range 4 = All encasement sizes greater than 14 inches to and including 18 inches  
Range 5 = All encasement sizes greater than 18 inches to and including 24 inches  
Range 6 = All encasement sizes greater than 24 inches 
 

(Encasement sizes of 2 inches internal diameter or less shall not be paid separately; but, shall be 
considered incidental to the carrier pipe.)  Payment under this bid item shall not include the carrier pipe. 
Carrier pipe shall be paid under a separate bid item.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid LINEAR FEET (LF) when complete. 
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W FIRE HYDRANT ADJUST Includes all labor, equipment, excavation, materials, and backfill to 
adjust the existing fire hydrant using the fire hydrant manufacturer's extension kit for adjustments of 18" or 
less.  Adjustments greater than 18" require anchoring couplings and vertical bends to adjust to grade.  
The Contractor will supply and install all anchor couplings, bends, fire hydrant extension, concrete 
blocking, restoration, granular drainage material, etc, needed to adjust the fire hydrant complete and ready 
for use as shown on the plans, and in accordance with the specifications and standard drawings.  This also 
includes allowing for the utility owner inspector to inspect the existing fire hydrant prior to adjusting, 
contractor returning unusable fire hydrants to the utility owner warehouse and picking up a replacement 
hydrant.  No additional payment will be made for rock excavation.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete and ready for use. 
 
W FIRE HYDRANT ASSEMBLY Includes all labor, equipment, new fire hydrant, isolating valve and 
valve box, concrete pad around valve box (when specified in specifications or plans),  piping, anchoring 
tee, anchoring couplings, fire hydrant extension, excavation, concrete blocking, granular drainage 
material, backfill, and restoration, to install a new fire hydrant assembly as indicated on plans and on 
standard drawings compete and ready for use.  No additional payment will be made for rock excavation. 
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W FIRE HYDRANT RELOCATE This item includes all labor and equipment to remove the existing 
fire hydrant from its existing location and reinstalling at a new location.  This item shall include a new 
isolating valve and valve box, concrete pad around valve box (when required in specifications or plans), 
new piping, new anchoring tee, anchoring couplings, fire hydrant extensions, concrete blocking, 
restoration, granular drainage material, excavation, and backfill as indicated on plans, specifications, and 
on standard drawings compete and ready for use.  This item shall also include allowing for utility owner 
inspector to inspect the existing fire hydrant prior to reuse, contractor returning unusable fire hydrants to 
the utility owner warehouse and picking up a replacement hydrant for use, if the existing fire hydrant is 
determined unfit for reuse.  No additional payment will be made for rock excavation.  Please refer to the 
Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications 
shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W FIRE HYDRANT REMOVE This bid item includes removal of an abandoned fire hydrant, isolating 
valve, and valve box to the satisfaction of the engineer.  The removed fire hydrant, isolating valve and 
valve box shall become the property of the contractor for his disposal as salvage or scrap.  Please refer to 
the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W FLUSH HYDRANT ASSEMBLY This item shall include the flushing hydrant assembly, service 
line, tapping the main, labor, equipment, excavation, backfill, and restoration required to install the flush 
hydrant at the location shown on the plans and in accordance with the specifications and standard 
drawings, complete and ready for use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
 
W FLUSHING ASSEMBLY This item shall include the flushing device assembly, service line, meter 
box and lid, tapping the main, labor, equipment, excavation, backfill, and restoration required to install the 
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flushing device at the location shown on the plans and in accordance with the specifications and standard 
drawings, complete and ready for use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
 
W LEAK DETECTION METER  This item is for payment for installation of a water meter at main 
valve locations where shown on the plans for detection of water main leaks.  The meter shall be of the 
size and type specified in the plans or specifications.  This item shall include all labor, equipment, meter, 
meter box or vault, connecting pipes between main and meter, main taps, tapping saddles, casting, yoke, 
and any other associated material needed for installation of a functioning water meter in accordance with 
the plans and specifications, complete and ready for use.  No separate payment will be made under any 
other contract item for connecting pipe or main taps.  Any and all leak detection meters shall be paid 
under one bid item included in the contract regardless of size.  No separate bid items will be established 
for size variations.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete and ready for use. 
 
W LINE MARKER This item is for payment for furnishing and installing a water utility line marker as 
specified by the utility owner specifications and plans.  A line marker may consist of a post or monument 
of whatever materials specified and shall include markings and/or signage on same as specified by plans 
or specifications.  This item shall include all labor, equipment, and materials needed for complete 
installation of the marker.  This item shall be paid EACH (EA) when complete. 
 
W MAIN POINT RELOCATE This item is intended for payment for horizontal and/or vertical 
relocation of a short length of an existing main at the locations shown on the plans.  This bid item is to be 
used to relocate an existing water main at point locations such as to clear a conflict at a proposed drainage 
structure, pipe or any other similar short relocation situation, and where the existing pipe material is to be 
reused.  The contractor shall provide any additional pipe or fitting material needed to complete the work 
as shown on the plans and specifications.  The materials provided shall be of the same type and 
specification as those that exist.  Substitution of alternative materials shall be approved by the engineer in 
advance on a case by case basis.  New polyethylene wrap is to be provided (if wrap exists or is specified in 
the specifications to be used).  If it is necessary that the pipe be disassembled for relay, payment under 
this item shall also include replacement of joint gaskets as needed.  Bedding and backfill shall be 
provided and performed the same as with any other pipe installation as detailed in the plans and 
specifications.  Payment under this item shall be for each location requiring an existing main to be 
relocated horizontally or vertically regardless of pipe size or relocation length.  No separate pay items will 
be established for pipe size variations or relocation segment length variations.  Water Main Relocate shall 
not be paid on a linear feet basis; but, shall be Paid EACH (EA) at each location when complete and 
placed in service.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced. 
 
W METER This item is for payment for installation of all standard water meters of all sizes 2 inches ID 
or less as specified on the plans.  This item shall include all labor, equipment, meter, meter box, casting, 
yoke, and any other associated material needed for installation of a functioning water meter in accordance 
with the plans and specifications, complete and ready for use.  This item shall include connections to the 
new or existing water service line.  Please refer to the Utility Company’s Specifications.  If the Company 
does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH 
(EA) when complete. 
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W METER ADJUST This item includes all labor, equipment, excavation, materials, backfill, restoration, 
and etc., to adjust the meter casting to finished grade (whatever size exists) at the location shown on the 
plans or as directed in accordance with the specifications and standard drawings complete and ready for 
use. Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W METER RELOCATE This item includes all labor, equipment, excavation, additional fittings, 
disinfection, testing, restoration, and etc., to relocate the existing water meter (whatever size exists), meter 
yoke, meter box, casting, and etc., from its old location to the location shown on the plans or as directed, in 
accordance with the specifications and standard drawings complete and ready for use.  The new service 
pipe (if required) will be paid under short side or long side service bid items.  Any and all meter 
relocations of 2 inches or less shall be paid under one bid item included in the contract regardless of size.  
Each individual relocation shall be paid individually under this item; however, no separate bid items will 
be established for meter size variations of 2 inches ID or less.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
This item shall be paid EACH (EA) when complete. 
 
W METER VAULT SIZE RANGE 1 OR 2 This item is for payment for installation of an underground 
structure for housing of a larger water meter, fittings, and valves as required by the plans and 
specifications.  This item shall include all labor, equipment, excavation, concrete, manhole castings or 
access doors, the specified meter(s) valve(s), all piping, and fitting materials associated with installing a 
functioning meter and vault in accordance with the plans, standard drawings, and specifications, complete 
and ready for use.  The size shall be the measured internal diameter of the meter and piping to be 
installed.  The size meter vault to be paid under size 1 or 2 shall be as follows: 
 

Size Range 1 = All meter and piping sizes greater than 2 inches up to and including 6 inches 
Size Range 2 = All meter and piping sizes greater than 6 inches 
 

This item shall be paid EACH (EA) when complete.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced. 
 
W METER/FIRE SERVICE COMBO VAULT This item is for payment for installation of an 
underground structure for housing of a water meter and fire service piping, fittings, and valves as required 
by the plans and specifications.  This item shall include all labor, equipment, excavation, concrete, 
manhole castings or access doors, the specified meter(s), valve(s), all piping, and fitting materials 
associated with installing a functioning meter and fire service vault in accordance with the plans and 
specifications, complete and ready for use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
 
W METER WITH PRESSURE REDUCING VALVE (PRV) This item is for payment for installation 
of all standard water meters with pressure reducing valves (PRV) of all sizes 2 inches ID or less as 
specified on the plans.  This item shall include all labor, equipment, meter, PRV, meter box, casting, 
yoke, and any other associated material needed for installation of a functioning water meter with PRV in 
accordance with the plans and specifications, complete and ready for use.  This item shall include 
connections to the new or existing water service line.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
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This item shall be paid EACH (EA) when complete. 
 
W PIPE This description shall apply to all PVC, ductile iron, and polyethylene/plastic pipe bid items of 
every size and type to be used as water main, except those bid items defined as “Special”.  This item 
includes the pipe specified by the plans and specifications, all fittings (including, but not limited to, bends, 
tees, reducers, plugs, and caps), tracing wire with test boxes (if required by specification), polyethylene 
wrap (when specified), labor, equipment, excavation, bedding, restoration, testing, sanitizing, backfill, and 
etc., required to install the specified new pipe and new fittings at the locations shown on the plans, or as 
directed, in accordance with the specifications and standard drawings complete and ready for use. No 
additional payment will be made for rock excavation.  This bid item includes material and placement of 
flowable fill under existing and proposed pavement, and wherever else specified on the plans or in the 
specifications.  This item shall include all temporary and permanent materials and equipment required to 
pressure test and sanitize mains including, but not limited to, pressurization pumps, hoses, tubing, gauges, 
main taps, saddles, temporary main end caps or plugs and blocking, main end taps for flushing, chlorine 
liquids or tablets for sanitizing, water for testing/sanitizing and flushing (when not supplied by the utility), 
chlorine neutralization equipment and materials, and any other items needed to accomplish pressure testing 
and sanitizing the main installation.  This item shall also include pipe anchors, at each end of polyethylene 
pipe runs when specified to prevent the creep or contraction of the pipe.  Measurement of quantities under 
this item shall be through fittings, encasements, and directional bores (only when a separate carrier pipe is 
specified within the directional bore pipe).  Measurements shall be further defined to be to the center of 
tie-in where new pipe contacts existing pipe at the center of connecting fittings, to the outside face of vault 
or structure walls, or to the point of main termination at dead ends.  No separate payment will be made 
under pipe items when the directional bore pipe is the carrier pipe.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
This item shall be paid LINEAR FEET (LF) when complete. 
 
W PLUG EXISTING MAIN This item shall include the specified plug, concrete blocking and/or 
anchoring, labor, equipment, excavation, backfill, and restoration required to install the plug in an existing 
in-service main that is to remain at the location shown on the plans or as directed in accordance with the 
specifications.  Any and all plugs on all existing in-service mains shall be paid under one bid item included 
in the contract regardless of size.  No separate bid items will be established for size variations.  Please 
refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 

NOTE:  This utility bid item is not to be paid on new main installations or abandoned mains. This 
pay item is to plug existing in-service mains only. Plugs on new mains are incidental to the new 
main just like all other fittings. 
NOTE:  Plugging of existing abandon mains shall be performed and paid in accordance with 
Section 708.03.05 of KYTC Standard Specifications For Road And Bridge Construction and paid 
using Bid Code 01314 Plug Pipe. 

 
W PRESSURE REDUCING VALVE This description shall apply to all pressure reducing valves (PRV) 
of every size required in the plans and specifications except those bid items defined as “Special”.  
Payment under this description is to be for PRVs being installed with new main.  This item includes the 
PRV as specified in the plans and specifications, polyethylene wrap (if required by specification), labor, 
equipment, excavation, anchoring (if any), pit or vault, backfill, restoration, testing, disinfection, and etc., 
required to install the specified PRV at the location shown on the plans in accordance with the 
specifications and standard drawings complete and ready for use.  If required on plans and/or proposed 
adjoining DIP is restrained, PRVs shall be restrained.  PRV restraint shall be considered incidental to the 
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PRV and adjoining pipe.  Please refer to the Utility Company’s Specifications.  If the Company does not 
have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) 
when complete. 

 
W PUMP STATION This item is for payment for installation of pumps and an above or below ground 
structure for housing of the pumps.  This item shall include all pumps, piping, fittings, valves, electrical 
components, building materials, concrete, any other appurtenances, labor, equipment, excavation, and 
backfill, to complete the pump station installation as required by the plans, standard drawings, and 
specifications, complete and ready for use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid LUMP SUM (LS) when complete. 
 
W REMOVE TRANSITE (AC) PIPE This item shall include all labor, equipment, and materials 
needed for removal and disposal of the pipe as hazardous material.  All work shall be performed by 
trained and certified personnel in accordance with all environmental laws and regulations. 
Any and all transite AC pipe removed shall be paid under one bid item included in the contract regardless 
of size.  No separate bid items will be established for size variations.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid LINEAR FEET (LF) when complete. 
 
W SERVICE LONG SIDE This bid item description shall apply to all service line installations of every 
size bid up to and including 2 inch inside diameter, except those service bid items defined as “Special”. 
This item includes the specified piping material, main tap, tapping saddle (if required), and corporation 
stop materials, coupling for connecting the new piping to the surviving existing piping, encasement of 2 
inches or less internal diameter (if required by plan or specification), labor, equipment, excavation, 
backfill, testing, disinfection, and restoration, at the locations shown on the plans or as directed, in 
accordance with the specifications and standard drawings, complete and ready for use.  This bid item is 
to pay for service installations where the ends of the service connection are on opposite sides of the public 
roadway and the service line crosses the centerline of the public roadway as shown on the plans. The 
length of the service line is not to be specified.  Payment under this item shall not be restricted by a 
minimum or maximum length. The contractor shall draw his own conclusions as to the length of piping 
that may be needed.  Payment under this item shall include boring, jacking, or excavating across the 
public roadway for placement.  Placement of a service across a private residential or commercial entrance 
alone shall not be reason to make payment under this item.  Private or commercial entrances shall not be 
considered a public roadway in defining payment under this item.  This pay item does not include 
installation or relocation of meters.  Meters will be paid separately.  No additional payment will be 
made for rock excavation or for special bedding required in rock excavation.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete. 
 
W SERVICE SHORT SIDE This bid item description shall apply to all service line installations of 
every size up to and including 2 inch internal diameter, except those service bid items defined as 
“Special”.  This item includes installation of the specified piping material of the size specified on plans, 
encasement of 2 inches or less internal diameter (if required by plan or specification), main tap, tapping 
saddle (if required), corporation stop, coupling for connecting the new piping to the surviving existing 
piping, labor, equipment, excavation, backfill, testing, disinfection, and restoration, at the locations shown 
on the plans or as directed, in accordance with the specifications and standard drawings, complete and 
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ready for use.  This bid item is to pay for service installations were both ends of the service connection 
are on the same side of the public roadway, or when an existing service crossing a public roadway will 
remain and is being extended, reconnected, or relocated with all work on one side of the public roadway 
centerline as shown on the plans.  The length of the service line is not to be specified and shall not be 
restricted to any minimum or maximum length.  Payment shall be made under this item even if the 
service crosses a private residential or commercial entrance; but, not a public roadway. 
Private or commercial entrances shall not be considered a public roadway in defining payment under this 
item.  The contractor shall draw his own conclusions as to the length of piping that may be needed.  This 
pay item does not include installation or relocation of meters.  Meters will be paid separately.  No 
additional payment will be made for rock excavation or for bedding required in rock excavation.  Please 
refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W SERVICE RELOCATE This item is for the relocation of an existing water service line where a 
meter is not involved, and where an existing service line can easily be adjusted by excavating alongside 
and moving the line horizontally and/or vertically a short distance without cutting the service line to avoid 
conflicts with road construction.  This item shall include excavation, labor, equipment, bedding, and 
backfill to relocate the line in accordance with the plans and specifications complete and ready for use.  
Payment under this item shall be for each location requiring relocation.  Payment shall be made under 
this item regardless of service size or relocation length.  No separate pay items will be established for size 
or length variation.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete. 
 
W STRUCTURE ABANDONMENT This item is to be used to pay for abandonment of larger above or 
below ground water structures such as meter vaults, fire pits, pump stations, tanks, and etc.  Payment 
under this time shall not be limited to size or scope; however structures with connecting pipes of 2 inches 
or less shall not be paid under this item; but, shall be considered incidental to water construction, (i.e., 
abandonment of standard water meters up to and including 2 inches would not be paid under this item).  
Payment under this item shall include all labor, equipment, and compacted fill or flowable fill for 
abandonment of the structure in place and restoration complete.  No separate bid items will be established 
for size or structure variations.  Please refer to the Utility Company’s Specifications.  If the Company 
does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH 
(EA) when complete. 
 
W STRUCTURE REMOVAL This item is to be used to pay for removal of larger above or below 
ground water structures such as meter vaults, fire pits, pump stations, tanks, and etc.  Payment under this 
time shall not be limited to size or scope; however structures with connecting pipes of 2 inches or less 
shall not be paid under this item; but, shall be considered incidental to water construction, (i.e., removal of 
standard water meters up to and including 2 inches would not be paid under this item).  Payment under 
this item shall include all labor, equipment, and compacted backfill for removal of the structure and 
restoration complete.  No separate bid items will be established for size or structure variations.  Please 
refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W TAPPING SLEVE AND VALVE SIZE 1 OR 2 This item shall include the specified tapping sleeve, 
valve, valve box, concrete pad around valve box (when required in specifications or plans), labor, and 
equipment to install the specified tapping sleeve and valve, complete and ready for use in accordance with 
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the plans and specifications.  The size shall be the measured internal diameter of the live pipe to be 
tapped.  The size tapping sleeve and valve to be paid under sizes 1 or 2 shall be as follows: 
 

Size 1 = All live tapped main sizes up to and including 8 inches  
Size 2 = All live tapped main sizes greater than 8 inches 
 

Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W TIE-IN This bid description shall be used for all main tie-in bid items of every size except those 
defined as “Special”.  This item includes all labor, equipment, excavation, fittings, sleeves, reducers, 
couplings, blocking, anchoring, restoration, disinfection, testing and backfill required to make the water 
main tie-in as shown on the plans, and in accordance with the specifications complete and ready for use.  
Pipe for tie-ins shall be paid under separate bid items.  This item shall be paid EACH (EA) when 
complete. 
 
W VALVE This description shall apply to all valves of every size required in the plans and specifications 
except those bid items defined as “Special”.  Payment under this description is to be for gate or butterfly 
valves being installed with new main.  This item includes the valve as specified in the plans and 
specifications, polyethylene wrap (if required by specification), labor, equipment, excavation, anchoring 
(if any), valve box and valve stem extensions, backfill, concrete pad around valve box (if required by 
specification), restoration, testing, disinfection, and etc., required to install the specified valve at the 
location shown on the plans in accordance with the specifications and standard drawings complete and 
ready for use.  If required on plans and/or proposed adjoining DIP is restrained, valves shall be 
restrained.  Valve restraint shall be considered incidental to the valve and adjoining pipe.  This 
description does not apply to cut-in valves.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
 
W VALVE ANCHOR EXISTING This bid item is intended to pay for installation of restraint hardware 
on an existing valve where no restraint exists to hold the valve in place to facilitate tie-ins and other 
procedures where restraint is prudent.  This work shall be performed in accordance with water 
specifications and plans.  This bid item shall include all labor equipment, excavation, materials and 
backfill to complete restraint of the designated valve, regardless of size, at the location shown on the 
plans, complete and ready for use.  Materials to be provided may include, but is not limited to, retainer 
glands, lugs, threaded rod, concrete, reinforcing steel or any other material needed to complete the 
restraint.  Should the associated valve box require removal to complete the restraint, the contractor shall 
reinstall the existing valve box, the cost of which shall be considered incidental to this bid item.  No 
separate bid items are being provided for size variations.  All sizes shall be paid under one bid item.  
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W VALVE BOX ADJUST Includes all labor, equipment, valve box and valve stem extensions (if 
required), excavation, backfill, concrete pad around valve box (when specified in specifications or plans), 
restoration, and etc., to adjust the top of the box to finished grade complete and ready for use.  Please 
refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
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W VALVE CUT-IN This bid description is for new cut-in valve installations of all sizes where 
installation is accomplished by cutting out a section of existing main.  This item shall include cutting the 
existing pipe, supplying the specified valve, couplings or sleeves, valve box, concrete pad around valve 
box (when required in specifications or plans), labor, equipment, and materials to install the valve at the 
locations shown on the plans, or as directed by the engineer, complete and ready for use.  Any pipe 
required for installation shall be cut from that pipe removed or supplied new by the contractor.  No 
separate payment will be made for pipe required for cut-in valve installation.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete. 
 
W VALVE VAULT This item is for payment for installation of an underground structure for housing of 
specific valve(s) as required by the plans and specifications.  This item shall include all labor, equipment, 
excavation, concrete, manhole castings or doors, the specified valve(s), all piping, and fitting materials 
associated with installing a functioning valve vault in accordance with the plans, standard drawing, and 
specifications, complete and ready for use. Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
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SC-1

SPECIAL CONDITIONS 

1. PROJECT CONSTRUCTION OBSERVATION 

The construction observation services shall be provided by the ENGINEER.  The 
Observer shall be on the project as much as possible; however, due to meetings, etc. there 
may be times when he is not with the crew.  Therefore, the CONTRACTOR shall not 
backfill any main lines and/or appurtenances, structures or other installed infrastructure 
until the Observer has seen and accepted the work for payment. 

Any work backfilled without the Observer’s knowledge and consent shall not be allowed 
for payment to the CONTRACTOR and shall be uncovered for inspection at no 
additional cost to the OWNER or ENGINEER. 

2. UNCLASSIFIED EXCAVATION 

All excavation is unclassified.  No extra payment will be allowed for rock excavation of 
any kind.  It is the CONTRACTOR's responsibility to make any additional investigations 
to determine depth, location or competency of rock within the project area. 

3. CONFLICTING SECTIONS/STATEMENTS IN CONTRACT DOCUMENTS 

 a. General 

It shall be noted that if any provisions in these Contract Documents is in conflict 
and/or is inconsistent with any other section or provisions, then the most stringent 
shall apply per the interpretation of the ENGINEER and/or OWNER. 

4. FEDERAL/STATE/LOCAL REGULATIONS 

The CONTRACTOR shall abide by all local and state laws or ordinances to the extent 
that such requirements do not conflict with federal laws or regulations.  Compliance with 
any and all applicable laws and/or regulations is strictly the CONTRACTOR’s 
responsibility.

5. SILTATION AND SOIL EROSION 

The CONTRACTOR shall make every effort during construction to minimize siltation 
and soil erosion and comply with all local and state codes that pertain to this project.  
Any applicable permits shall be the CONTRACTOR’s responsibility to obtain, at no 
additional cost to the OWNER. 

6. ROUGH CLEAN UP 
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SC-2

a. Rough clean up shall be performed on a daily basis concurring with the 
daily rate of production for pay items, amounts and/or quantities listed in 
the schedule of values and/or Bid Schedule. 

b. The CONTRACTOR is to provide sufficient labor and equipment for 
clean up as to not impede production schedules. 

 c.  Rough clean up shall be defined as follows: 

1. All open ditches shall be backfilled on a daily basis. 

2. Debris (rocks, roots, timber, etc.) shall be removed from the job 
site on a daily basis.  This material may be stockpiled with the 
consent of the OWNER and the ENGINEER in designated 
locations.  Any such locations shall be arranged by the 
CONTRACTOR with the written consent of the property owner. 

3. Remaining backfill material (soil) shall be windrowed back on top 
of the ditch line, compacted and leveled giving consideration for 
settlement. 

d.  At the direction of the ENGINEER, OWNER, or their appointed 
representatives, the CONTRACTOR shall readdress areas if identified as 
not being adequate in the initial rough clean up process. 

7. QUANTITIES OF MATERIALS 

The quantities of materials listed on the Bid Schedule are estimates only and are subject 
to changes in the field.  The CONTRACTOR shall verify these quantities before ordering 
materials.  In the event of an under run or over run of materials, the CONTRACTOR 
shall be responsible for any shipping and/or restocking fees. 

8. DISPOSAL OF TRENCH WATER 

The CONTRACTOR shall not dispose of any trench water by allowing it to enter any 
sanitary sewer system without first obtaining written permission to do so from the owner 
of said system.  Documentation of written permission must be provided to the 
ENGINEER and OWNER. 

9. RECORD DRAWINGS 

PENDLETON - CAMPBELL COUNTIES
121GR21D008 - STP

Contract ID:  211308
Page 48 of 206



SC-3

The CONTRACTOR shall maintain a set of plans with current mark ups showing any 
changes made in the field to the location, orientation, etc. of any element of the project 
during construction.  This set of plans shall be provided to the ENGINEER at the 
conclusion of the project and shall be used by the ENGINEER in developing the most 
accurate set of construction Record Drawings possible for the OWNER.  Upon request by 
the CONTRACTOR, the set of plans shall be returned. 

10. CASING PIPE SURVEY REQUIREMENTS 

The CONTRACTOR shall provide a licensed land surveyor in the State of Kentucky to 
determine the horizontal and vertical location of all casing pipes under State and Federal 
highways on projects involving Kentucky Transportation Cabinet Utility Relocations.  
This information shall be provided to the ENGINEER along with the CONTRACTOR’s 
field mark ups of the drawings to assist in the development of accurate Record Drawings. 

11. CONTRACTOR SURVEY REQUIREMENTS 

At the conclusion of a project, the CONTRACTOR shall provide the ENGINEER with 
electronic survey data from a licensed Professional Land Surveyor in the state of 
Kentucky.  The provided data shall include horizontal and elevation data for the rim, 
invert and any other penetrations of all structures involved in the project.  The data shall 
also include horizontal data for water lines, gas lines, water valves, gas valves, hydrants, 
meters, casing pipes and any other items that would be deemed relevant by the 
ENGINEER.  The data shall be in a format and coordinate system stipulated by the 
ENGINEER and shall be provided to the ENGINEER prior to final payment to the 
CONTRACTOR.

12. PIPELINE TESTING 

CONTRACTOR shall pressure test sections of water line or force main no greater than 
3,500 feet in length.  Gravity sewers shall be tested in sections between manholes.  

Water main shall be tested in accordance with the pressures list7ed in the table below and 
the contents of the technical specifications. 

Pipe Classification    Test Pressure 
  PVC SDR-21, Cl. 200       185 psi 
  PVC SDR-17, Cl. 250       215 psi 
 PVC C-900 DR14, Cl. 200      250 psi 
  Ductile Iron, Cl. 350        350 psi 
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 SECTION 01016 

                                      Occupancy 

PART 1 GENERAL 

1.1  PARTIAL OCCUPANCY BY OWNER 

Whenever, in the opinion of the OWNER, any section or portion of the Work or any 
structure is in suitable condition, it may be put into use upon the written order of the 
OWNER and such usage will not be held in any way as an acceptance of said Work 
or structure, or any part thereof, or as a waiver of any of the provisions of these 
Specifications and the Contract.  Pending final completion and acceptance of the 
Work, all necessary repairs and replacements, due to defective materials or 
workmanship or operations of the CONTRACTOR, for any section of the Work so 
put into use shall be performed by the CONTRACTOR at CONTRACTOR’S own 
expense.

 END OF SECTION 
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SECTION 01041 
Project Coordination 

PART 1 GENERAL

1.1  SCOPE

 A. Management of the Project shall be through the use of a logical method of 
construction planning, inspection, scheduling and cost value documentation. 

 B. The work under this Section includes all surface and subsurface condition 
inspections and coordination by the CONTRACTOR necessary for the proper 
and complete performance of the Work. 

 C. This Section applies to the work of every division and every section of these 
Specifications. 

1.2  SITE CONDITIONS

 A. Inspection 

  1. Prior to performing any work under a section, the CONTRACTOR shall 
carefully inspect the installed work of other trades and verify that all such 
work is complete to the point where the work under that section may 
properly commence. 

  2. The CONTRACTOR shall verify that all materials, equipment and products 
to be installed under a section may be installed in strict accordance with the 
original design and pertinent reviewed shop drawings. 

 B. Discrepancies 

  1. In the event of discrepancy, immediately notify the ENGINEER. 

  2. Do not proceed with construction in areas of discrepancy until all such 
discrepancies have been fully resolved. 

1.3  COORDINATION
   
  A. Carefully coordinate work with all other trades and subcontractors to insure 

proper and adequate interface of the work of other trades and subcontractors 
with the work of every section of these Specifications. 

 B. The CONTRACTOR shall coordinate operations with all utility companies in 
or adjacent to the area of CONTRACTOR's work.  The CONTRACTOR 
shall require said utilities to identify in the field their property and provide 
drawings as necessary to locate them. 

 END OF SECTION 
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SECTION 01055 
Construction Staking 

PART 1 GENERAL

1.1  SCOPE

 A. Construction staking shall include all the surveying work required to layout the 
Work and control the location of the finished construction.  The full 
responsibility for holding to alignment and grade shall rest upon the 
CONTRACTOR.  All work under this Contract shall be constructed in 
accordance with the lines and grades on the Drawings or as given by the 
ENGINEER or OWNER. 

 B. The OWNER will provide one bench mark and a baseline adjacent to the work 
site.  The CONTRACTOR shall be responsible for setting offsets from these 
points and all other layout, staking and all other surveying required for the Work. 

 C. The CONTRACTOR shall safeguard all points, stakes, grade marks, bench marks 
and monuments established on the Work, shall bear the cost of re-establishing 
same if disturbed and shall assume the entire expense of rectifying work 
improperly constructed due to failure to maintain and protect such established 
points, stakes and marks. 

 D. Measurement of quantities for payment purposes which are different from 
drawing dimensions is included in this work. 

1.2  QUALITY ASSURANCE

 A. The CONTRACTOR shall furnish documentation prepared by a surveyor 
currently registered in the State of Kentucky confirming that staking is being 
done to the lines and grades shown in the Contract Documents.  This requires 
that the CONTRACTOR hire, at the CONTRACTOR's own expense, a currently 
registered surveyor, acceptable to the OWNER, to provide ongoing confirmation 
of construction staking. 

 B. Any deviations from the Drawings shall be confirmed by the ENGINEER prior 
to construction. 

PART 2 PRODUCTS

2.1  EQUIPMENT

The CONTRACTOR shall furnish and use surveying equipment and supplies 
maintained in good working order. 
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01055-2 
Construction Staking 

PART 3 EXECUTION

3.1  FINAL GRADES

Any variance with plan grades shall be identified by the surveyor and 
confirmed by the ENGINEER prior to installation of any improvements. 

3.2  UTILITIES

 A. Staking of utilities shall be done in accordance with generally accepted practice 
for the type of utility involved and as specified elsewhere in these Specifications. 

 END OF SECTION 
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 SECTION 01340 

 Shop Drawings, Product Data and Samples

PART 1 GENERAL

1.1  SCOPE

 A. The work under this Section includes submittal to the ENGINEER of shop drawings, 
product data and samples required by the various sections of these Specifications. 

 B. Submittal Contents:  The submittal contents required are specified in each section. 

 C. The following forms shall be used for all major components of the work: 

  1. Typical Maintenance Summary Form 
   
  2. Notice of Start of Manufacturing 

  3. Notice of Shipment of Equipment 

  4. Notice of Schedule Impact 

  The forms are included at the back of this section. 

 D. Definitions:  Submittals are categorized as follows: 

  1. Shop Drawings 

   a. Shop drawings shall include technical data, drawings, diagrams, 
procedure and methodology, performance curves, schedules, templates, 
patterns, test reports, calculations, instructions, measurements and similar 
information as applicable to the specific item for which the shop drawing 
is prepared. 

  b. Provide newly-prepared information, on reproducible sheets, with 
graphic information at accurate scale (except as otherwise indicated) or 
appropriate number of prints hereof, with name or preparer (firm name) 
indicated.  The Contract Drawings shall not be traced or reproduced by 
any method for use as or in lieu of detail shop drawings.  Show 
dimensions and note which are based on field measurement.  Identify 
materials and products in the work shown.  Indicate compliance with 
standards and special coordination requirements.  Do not allow shop 
drawing copies without appropriate final "Action" markings by the 
ENGINEER to be used in connection with the Work. 

  c. Drawings shall be presented in a clear and thorough manner.  Details 
shall be identified by reference to sheet and detail, specification section, 
schedule or room numbers shown on the Contract Drawings. 
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01340-2 
Shop Drawings, Product Data and Samples 

  d. Minimum assembly drawings sheet size shall be 24 x 36-inches. 

  e. Minimum detail sheet size shall be 8-1/2 x 11-inches. 

  f. Minimum Scale: 
    (1) Assembly Drawings Sheet, Scale:  1-inch = 30 feet. 
   

  (2) Detail Sheet, Scale:  1/4-inch = 1 foot. 

  2.  Product Data 

   a. Product data includes standard printed information on materials, products 
and systems, not specially prepared for this Project, other than the 
designation of selections from among available choices printed therein. 

  b. Collect required data into one submittal for each unit of work or system, 
and mark each copy to show which choices and options are applicable to 
the Project.  Include manufacturer's standard printed recommendations 
for application and use, compliance with standards, application of labels 
and seals, notation of field measurements which have been checked and 
special coordination requirements. 

  3. Samples 

   a. Samples include both fabricated and un-fabricated physical examples of 
materials, products and units of work, both as complete units and as 
smaller portions of units of work, either for limited visual inspection or, 
where indicated, for more detailed testing and analysis. 

  b. Provide units identical with final condition of proposed materials or 
products for the work.  Include "range" samples, not less than three units, 
where unavoidable variations must be expected, and describe or identify 
variations between units of each set.  Provide full set of optional samples 
where the ENGINEER’S selection is required.  Prepare samples to match 
the ENGINEER’S sample where indicated.  Include information with 
each sample to show generic description, source or product name and 
manufacturer, limitations and compliance with standards.  Samples are 
submitted for review and confirmation of color, pattern, texture and 
"kind" by the ENGINEER.  ENGINEER will note "test" samples, except 
as otherwise indicated, for other requirements, which are the exclusive 
responsibility of the CONTRACTOR. 

  4. Miscellaneous submittals related directly to the Work (non-administrative) 
include warranties, maintenance agreements, workmanship bonds, project 
photographs, survey data and reports, physical work records, statements of 
applicability, quality testing and certifying reports, copies of industry 
standards, record drawings, field measurement data, operating and maintenance 
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01340-3 
 Shop Drawings, Product Data and Samples 

materials, overrun stock, security/protection/safety keys and similar 
information, devices and materials applicable to the Work but not processed as 
shop drawings, product data or samples. 

1.2  SPECIFIC CATEGORY REQUIREMENTS

 A. General:  Except as otherwise indicated in the individual work sections, comply with 
general requirements specified herein for each indicated category of submittal.  
Submittals shall contain: 

  1. The date of submittal and the dates of any previous submittals. 

  2. The Project title. 

  3. Numerical submittal numbers, starting with 1.0, 2.0, etc.  Revisions to be 
numbered 1.1, 1.2, etc. 

  4. The Names of: 

   a. Contractor 

   b. Supplier 

   c. Manufacturer 

  5. Identification of the product, with the Specification section number, permanent 
equipment tag numbers and applicable Drawing No. 

  6. Field dimensions, clearly identified as such. 

  7. Relation to adjacent or critical features of the Work or materials. 

  8. Applicable standards, such as ASTM or Federal Specification numbers. 

  9. Notification to the ENGINEER in writing, at time of submissions, of any 
deviations on the submittals from requirements of the Contract Documents. 

  10. Identification of revisions on resubmittals. 

  11. An 8 x 3-inch blank space for CONTRACTOR and ENGINEER stamps. 

  12. CONTRACTOR’S stamp, initialed or signed, certifying to review of submittal, 
verification of products, field measurements and field construction criteria and 
coordination of the information within the submittal with requirements of the 
Work and of Contract Documents. 

  13. Submittal sheets or drawings showing more than the particular item under 
consideration shall have all but the pertinent description of the item for which 
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01340-4 
Shop Drawings, Product Data and Samples 

review is requested crossed out. 

1.3  ROUTING OF SUBMITTALS

 A. Submittals and routine correspondence shall be routed as follows: 

  1. Supplier to CONTRACTOR (through representative if applicable) 

  2. CONTRACTOR to ENGINEER 

  3. ENGINEER to CONTRACTOR and OWNER 

  4. CONTRACTOR to Supplier 

1.4  ADDRESS FOR COMMUNICATIONS

  Engineer:  HMB Professional Engineers, Inc. 
     3 HMB Circle 
     Frankfort, KY 40601 
     OFFICE (502) 695-9800    
     FAX (502) 695-9810 

PART 2 PRODUCTS

2.1  SHOP DRAWINGS

 A. Unless otherwise specifically directed by the ENGINEER, make all shop drawings 
accurately to a scale sufficiently large to show all pertinent features of the item and 
its method of connection to the Work. 

 B. Submit all shop assembly drawings, larger than 11 x 17-inches, in the form of one 
reproducible transparency with two opaque prints or bluelines. 

 C. Submit all shop drawings, 11 x 17-inches and smaller, in the form of six opaque 
prints or bluelines. 

D. One reproducible for all submittals larger than 11 x 17-inches and no more than three 
prints of other submittals will be returned to the CONTRACTOR. 

2.2  MANUFACTURER'S LITERATURE

 A. Where content of submitted literature from manufacturers includes data not pertinent 
to this submittal, clearly indicate which portion of the contents is being submitted for 
the ENGINEER’S review. 

 B. Submit the number of copies which are required to be returned (not to exceed three) 
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 Shop Drawings, Product Data and Samples 

plus three copies which will be retained by the ENGINEER. 

2.3  SAMPLES

 A. Samples shall illustrate materials, equipment or workmanship and established 
standards by which completed work is judged. 

 B. Unless otherwise specifically directed by the ENGINEER, all samples shall be of the 
precise article proposed to be furnished. 

 C. Submit all samples in the quantity which is required to be returned plus one sample 
which will be retained by the ENGINEER. 

2.4  COLORS

 A. Unless the precise color and pattern is specifically described in the Contract 
Documents, wherever a choice of color or pattern is available in a specified product, 
submit accurate color charts and pattern charts to the ENGINEER for review and 
selection. 

 B. Unless all available colors and patterns have identical costs and identical wearing 
capabilities, and are identically suited to the installation, completely describe the 
relative costs and capabilities of each. 

PART 3 EXECUTION

3.1  CONTRACTOR'S COORDINATION OF SUBMITTALS

 A. Prior to submittal for the ENGINEER’S review, the CONTRACTOR shall use all 
means necessary to fully coordinate all material, including the following procedures: 

  1. Determine and verify all field dimensions and conditions, catalog numbers and 
similar data. 

  2. Coordinate as required with all trades and all public agencies involved. 

  3. Submit a written statement of review and compliance with the requirements of 
all applicable technical Specifications as well as the requirements of this 
Section.

  4. Clearly indicate in a letter or memorandum on the manufacturer's or 
fabricator's letterhead, all deviations from the Contract Documents. 

 B. Each and every copy of the shop drawings and data shall bear the CONTRACTOR’S 
stamp showing that they have been so checked.  Shop drawings submitted to the 
ENGINEER without the CONTRACTOR’S stamp will be returned to the 
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CONTRACTOR for conformance with this requirement. 

 C. The Owner may backcharge the CONTRACTOR for costs associated with having to 
review a particular shop drawing, product data or sample more than two times to 
receive a "No Exceptions Taken" mark. 

 D. Grouping of Submittals 

  1. Unless otherwise specifically permitted by the ENGINEER, make all 
submittals in groups containing all associated items. 

  2. No review will be given to partial submittals of shop drawings for items which 
interconnect and/or are interdependent.  It is the CONTRACTOR’S 
responsibility to assemble the shop drawings for all such interconnecting 
and/or interdependent items, check them and then make one submittal to the 
ENGINEER along with CONTRACTOR’S comments as to compliance, non-
compliance or features requiring special attention. 

 E. Schedule of Submittals:  Within 30 days of Contract award and prior to any shop 
drawing submittal, the CONTRACTOR shall submit a schedule showing the 
estimated date of submittal and the desired approval date for each shop drawing 
anticipated.  A reasonable period shall be scheduled for review and comments.  Time 
lost due to unacceptable submittals shall be the CONTRACTOR’S responsibility and 
some time allowance for resubmittal shall be provided.  The schedule shall provide 
for submittal of items which relate to one another to be submitted concurrently. 

3.2  TIMING OF SUBMITTALS

 A. Make all submittals far enough in advance of scheduled dates for installation to 
provide all required time for reviews, for securing necessary approvals, for possible 
revision and resubmittal, and for placing orders and securing delivery. 

 B. In scheduling, allow sufficient time for the ENGINEER’S review following the 
receipt of the submittal. 

3.3  REVIEWED SHOP DRAWINGS

 A. ENGINEER Review 

  1. Allow a minimum of 14 days for the ENGINEER’S initial processing of each 
submittal requiring review and response, except allow longer periods where 
processing must be delayed for coordination with subsequent submittals.  The 
ENGINEER will advise the CONTRACTOR promptly when it is determined 
that a submittal being processed must be delayed for coordination.  Allow a 
minimum of two weeks for reprocessing each submittal.  Advise the 
ENGINEER on each submittal as to whether processing time is critical to 
progress of the Work, and therefore the Work would be expedited if processing 
time could be foreshortened. 
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  2. Acceptable submittals will be marked "No Exceptions Taken".  A minimum of 
three copies will be retained by the ENGINEER for ENGINEER’S and the 
OWNER’S use and the remaining copies will be returned to the 
CONTRACTOR. 

  3. Submittals requiring minor corrections before the product is acceptable will be 
marked "Make Corrections Noted".  The CONTRACTOR may order, fabricate 
and ship the items included in the submittals, provided the indicated 
corrections are made.  Drawings must be resubmitted for review and marked 
"No Exceptions Taken" prior to installation or use of products. 

  4. Submittals marked "Amend and Resubmit" must be revised to reflect required 
changes and the initial review procedure repeated. 

  5. The "Rejected - See Remarks" notation is used to indicate products which are 
not acceptable.  Upon return of a submittal so marked, the CONTRACTOR 
shall repeat the initial review procedure utilizing acceptable products. 

  6. Only two copies of items marked "Amend and Resubmit" and "Rejected - See 
Remarks" will be reviewed and marked.  One copy will be retained by the 
ENGINEER and the other copy with all remaining unmarked copies will be 
returned to the CONTRACTOR for resubmittal. 

 B. No work or products shall be installed without a drawing or submittal bearing the 
"No Exceptions Taken" notation.  The CONTRACTOR shall maintain at the job site 
a complete set of shop drawings bearing the ENGINEER’S stamp. 

 C. Substitutions:  In the event the CONTRACTOR obtains the ENGINEER’S approval 
for the use of products other than those which are listed first in the Contract 
Documents, the CONTRACTOR shall, at the CONTRACTOR’S own expense and 
using methods approved by the ENGINEER, make any changes to structures, piping 
and electrical work that may be necessary to accommodate these products. 

 D. Use of the "No Exceptions Taken" notation on shop drawings or other submittals is 
general and shall not relieve the CONTRACTOR of the responsibility of furnishing 
products of the proper dimension, size, quality, quantity, materials and all 
performance characteristics, to efficiently perform the requirements and intent of the 
Contract Documents.  The ENGINEER’S review shall not relieve the 
CONTRACTOR of responsibility for errors of any kind on the shop drawings.  
Review is intended only to assure conformance with the design concept of the 
Project and compliance with the information given in the Contract Documents.  The 
CONTRACTOR is responsible for dimensions to be confirmed and correlated at the 
job site.  The CONTRACTOR is also responsible for information that pertains solely 
to the fabrication processes or to the technique of construction and for the 
coordination of the work of all trades. 
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3.4  RESUBMISSION REQUIREMENTS

 A. Shop Drawings 

  1. Revise initial drawings as required and resubmit as specified for initial 
submittal, with the resubmittal number shown. 

  2. Indicate on drawings all changes which have been made other than those 
requested by the ENGINEER. 

 B. Project Data and Samples:  Resubmit new data and samples as specified for initial 
submittal, with the resubmittal number shown. 

END OF SECTION  
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SECTION 02010 
Subsurface Conditions

PART 1 GENERAL

1.1  DESCRIPTION

A.  Investigation:  The CONTRACTOR shall visit the site and become acquainted 
with site conditions.  Prior to bidding, prospective CONTRACTORS may make 
their own site and subsurface investigations to satisfy themselves with site and 
subsurface conditions.  The CONTRACTOR shall be responsible for obtaining 
rights of ingress and egress to private property for site and subsurface 
investigation and shall assume all responsibility for any damage to property 
caused as a result of the CONTRACTOR's investigation. 

B.  No geotechnical investigation has been performed on this site for the utilities.  
The CONTRACTOR is responsible for making their own determination of 
subsurface conditions. 

 END OF SECTION 
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 SECTION 02255 

 Crushed Stone and Dense Graded Aggregate 

PART 1 GENERAL 

1.1 SCOPE 

 A. Furnish and install crushed stone for miscellaneous uses as shown on the 
Drawings, as called for in the Specifications. 

 B. Sizes, types, and quality of crushed stone are specified in this Section, but its use  
for replacement of unsuitable material, pavement base, and similar uses is 
specified in detail elsewhere in the Specifications.  The ENGINEER may order 
the use of crushed stone for purposes other than those specified in other sections, 
if, in his opinion, such use is advisable.  Payment for same will be subject to 
negotiation.

PART 2 PRODUCTS 

2.1 MATERIALS

 A. When referred to in these Specifications, crushed stone shall be Number 57 
graded in accordance with the Kentucky Transportation Cabinet, Department of 
Highways, Standard Specifications for Road and Bridge Construction, Latest 
Edition, unless otherwise noted. 

 B. When referred to in these Specifications, dense graded aggregate (DGA) shall be 
crushed stone classified by the Kentucky Transportation Cabinet, Department of 
Highways, Standard Specifications for Road and Bridge Construction, Latest 
Edition, and conforming to the following requirements: 

    Sieve Size   Percent Passing 

1 inch     100 
    3/4 inch    70-100 
    3/8 inch    50-80 
    #4     35-65   
    #10     25-50 
    #40     15-30 
    #200     5-12 
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 Crushed Stone and Dense Graded Aggregate 

PART 3 EXECUTION 

3.1 INSTALLATION 

 A. Crushed stone shall be placed in uniform layers not greater than 6 inches deep and 
shaped by power equipment to required lines, grades, cross sections, and depths.  
No minimum compacted density, method of compaction, or compaction 
equipment is required since a nominal amount of compaction effort with vibration 
can establish the desired intergranular locking of the aggregate under controlled 
placement depth.  Acceptable compaction can be achieved with pneumatic-tired 
and tracked equipment and rollers. 

 B. All compaction operation shall be performed to the satisfaction of the 
ENGINEER. 

 C. Crushed stone shall be placed in those areas as shown on the Drawings, as may be 
directed by the ENGINEER and as required by the Contract Documents. 

END OF SECTION 
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 SECTION 02665 

 Water Mains and Accessories

PART 1 GENERAL

1.01  SCOPE

 A. This Section describes products to be incorporated into the water mains and 
requirements for the installation and use of these items.  Furnish all products and 
perform all labor necessary to fulfill the requirements of these Specifications. 

 B. General:  Supply all products and perform all work in accordance with applicable 
American Society for Testing and Material (ASTM), American Water Works 
Association (AWWA), American National Standards Institute (ANSI), or other 
recognized standards.  Latest revisions of all standards are applicable. 

1.02  QUALIFICATIONS

If requested by the ENGINEER, submit evidence that manufacturers have 
consistently produced products of satisfactory quality and performance for a 
period of at least two years. 

1.03  SUBMITTALS

Complete shop drawings and engineering data for all products shall be submitted 
to the ENGINEER in accordance with the requirements of Section 01340 of these 
Specifications.

1.04  TRANSPORTATION AND HANDLING

 A. Unloading:  Furnish equipment and facilities for unloading, handling, distributing 
and storing pipe, fittings, valves and accessories.  Make equipment available at all 
times for use in unloading.  Do not drop or dump materials.  Any materials 
dropped or dumped will be subject to rejection without additional justification.  
Pipe handled on skids shall not be rolled or skidded against the pipe on the ground. 

 B. Handling:  Handle pipe, fittings, valves and accessories carefully to prevent shock 
or damage.  Handle pipe by rolling on skids, forklift, or front end loader.  Do not 
use material damaged in handling.  Slings, hooks or pipe tongs shall be padded and 
used in such a manner as to prevent damage to the exterior coatings or internal 
lining of the pipe. 
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1.05  OWNER FURNISHED MATERIALS (Not Used) 

1.06  STORAGE AND PROTECTION

 A. Store all pipe which cannot be distributed along the route.  CONTRACTOR shall 
make arrangements for the use of suitable storage areas. 

 B. Stored materials shall be kept safe from damage.  The interior of all pipe, fittings 
and other appurtenances shall be kept free from dirt or foreign matter at all times.  
Valves and hydrants shall be drained and stored in a manner that will protect them 
from damage by freezing. 

 C. Pipe shall not be stacked higher than the limits recommended by the manufacturer.  
The bottom tier shall be kept off the ground on timbers, rails or concrete.  Pipe in 
tiers shall be alternated:  bell, plain end; bell, plain end.  At least two rows of 
timbers shall be placed between tiers and chocks, affixed to each other in order to 
prevent movement.  The timbers shall be large enough to prevent contact between 
the pipe in adjacent tiers. 

 D. Stored mechanical and push-on joint gaskets shall be placed in a cool location out 
of direct sunlight.  Gaskets shall not come in contact with petroleum products.  
Gaskets shall be used on a first-in, first-out basis. 

 E. Mechanical-joint bolts shall be handled and stored in such a manner that will 
ensure proper use with respect to types and sizes. 

1.07  QUALITY ASSURANCE

The manufacturer shall provide written certification to the ENGINEER that all 
products furnished comply with all applicable requirements of these 
Specifications.

PART 2 PRODUCTS

2.01  PIPING MATERIALS AND ACCESSORIES

 A. Ductile Iron Pipe (DIP) 

  1. Ductile iron pipe shall be manufactured in accordance with AWWA C151 
(latest edition).  All pipe, except specials, shall be furnished in nominal 
lengths of 18 to 20 feet.  Sizes will be as shown on the Drawings.  All pipe 
shall have a minimum pressure rating as indicated in the following table, and 
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corresponding minimum wall thickness, unless otherwise specified or shown 
on the Drawings: 

Pipe Sizes (inches) Pressure Class (psi)

 4 - 12 350 

14 - 18 250 

20 250 

24 200 

30 - 54 250 

60 - 64 200 

  2. Flanged pipe minimum wall thickness shall be equal to Special Class 53.  
Flanges shall be furnished by the pipe manufacturer. 

  3. Pipe and fittings shall be cement lined in accordance with AWWA C104 
(latest edition).  Pipe and fittings shall be furnished with a bituminous 
outside coating. 

  4. Fittings shall be ductile iron and shall conform to AWWA C110 or AWWA 
C153 (latest edition) with a minimum rated working pressure of 250 psi or as 
indicated on plans.

  5. Joints 

   a. Unless shown or specified otherwise, joints shall be push-on or 
restrained joint type for pipe and standard mechanical, push-on or 
restrained joints for fittings.  Push-on and mechanical joints shall 
conform to AWWA C111 (latest edition).  Restrained joints for pipe 
and fittings shall be American "FLEX-RING" or "LOK-RING", Clow 
"SUPER-LOCK", or U.S. Pipe "TR FLEX".  No field welding of 
restrained joint pipe will be permitted.  No mega lug type restraints are 
allowed on 24" and 30" water line. 

   b. Restrained joint pipe (RJP) on supports shall have bolted joints and 
shall be specifically designed for clear spans of at least 36 feet. 

   c. Flanged joints shall meet the requirements of ANSI B16.1, Class 125. 
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  6. Provide the appropriate gaskets for mechanical and flange joints.  Gaskets for 
flange joints shall be made of 1/8-inch thick, cloth reinforced rubber; gaskets 
may be ring type or full face type. 

 7. Provide the necessary bolts for mechanical, restrained and flange 
connections.  Bolts for flange connections shall be steel with American 
Regular unfinished square or hexagon heads.  Nuts shall be steel with 
American Standard Regular hexagonal dimensions, all as specified in ANSI 
B17.2.  All bolts and all nuts shall be threaded in accordance with ANSI 
B1.1, Coarse Thread Series, Class 2A and 2B fit.  Mechanical joint glands 
shall be ductile iron. 

 8. Acceptance will be on the basis of the ENGINEER’S inspection and the 
manufacturer's written certification that the pipe was manufactured and tested 
in accordance with the applicable standards. 

 9.  If the water main is located within a 200 feet radius of an underground 
storage tank (UST), special rubber gaskets shall be provided for the water 
main joints. These gaskets shall be manufactured of “nitrate rubber” material 
or other acceptable material possessing superior resistance to deterioration 
from petroleum based products. This requirement will apply to the gaskets 
supplied for mechanical joints and push-on joints. 

 B. Polyvinyl Chloride Pipe (PVC) - (C-900)

  1. All PVC pipe shall have belled ends for push-on type jointing and shall 
conform to AWWA C900, ductile iron pipe equivalent outside diameters.  
The pipe shall have a Dimension Ratio (DR) of 14 and shall be capable of 
withstanding a working pressure of 200 psi.  Pipe shall be supplied in 
minimum lengths of 20 feet. 

2. All fittings shall be of cast or ductile iron meeting the requirements of 
AWWA C110 or AWWA C153 with a minimum rated working pressure of 
250 psi.  Fittings shall be cement lined in accordance with AWWA C104.  
Fittings shall be furnished with a bituminous outside coating.  Special 
adapters shall be provided, as recommended by the manufacturer, to adapt 
the PVC pipe to mechanical jointing with cast or ductile iron pipe, fittings or 
valves.

  3. Detection tape shall be provided over all PVC water mains. 

4. Acceptance will be on the basis of the ENGINEER’S inspection and the 
manufacturer's written certification that the pipe was manufactured and tested 
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in accordance with the applicable standards, including the National Sanitation 
Foundation.  Additionally, each piece of pipe shall be stamped "NSF 
Approved".

C.       Polyethylene Pipe and Fittings 
   

1. The CONTRACTOR shall furnish and install high density polyethylene pipe 
meeting these Specifications at the locations indicated on the Plans and in 
other sections of these Specifications. 

a. High Density polyethylene pipe shall be manufactured and tested in 
conformance to the requirements of the latest revision of the 
American Society for Testing and Materials designation ASTM D-
3350 “Polyethylene Plastic Pipe and Fittings Materials”. 

b. High density Polyethylene pipe shall have a grade designation of PE 
3406 and a cell classification designation of P 355434C. 

c. High density polyethylene pipe shall be joined by means of butt fusion. 

d. Fittings for high density polyethylene pipe shall be manufactured of the 
same materials as the pipe.  Unless otherwise indicated, all fittings 
shall be joined to the pipe by butt fusion techniques. 

2.02  VALVES

 A. Gate Valves (GV) 

  1. 3-Inches in Diameter and Smaller:  Gate valves shall be bronze, heavy duty, 
rising stem, wedge type with screwed or union bonnet.  Valve ends shall be 
threaded or solder type as appropriate.  Valves shall have a minimum 200 psi 
working pressure for water (125 psi working pressure for steam).  Valves 
shall be made in the U.S.A.  Gate valves shall be equal to Crane No. 428 
(threaded) or Crane No. 1334 (solder end). 

  2. 4-Inches Through 12-Inches in Diameter:  Gate valves 4-inches through 12-
inches shall be resilient wedge type conforming to the requirements of 
AWWA C509 rated for 200 psi working pressure. 

 a. Valves shall be provided with two O-ring stem seals with one O-ring 
located above and one O-ring below the stem collar.  The area between 
the O-rings shall be filled with lubricant to provide lubrication to the 
thrust collar bearing surfaces each time the valve is operated.  At least 
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one anti-friction washer shall be utilized to further minimize operating 
torque.  All seals between valve parts, such as body and bonnet, bonnet 
and bonnet cover, shall be flat gaskets or O-rings. 

   b. The valve gate shall be made of cast iron having a vulcanized, synthetic 
rubber coating, or a seat ring attached to the disc with retaining screws.  
Sliding of the rubber on the seating surfaces to compress the rubber will 
not be allowed.  The design shall be such that compression-set of the 
rubber shall not affect the ability of the valve to seal when pressure is 
applied to either side of the gate.  The sealing mechanism shall provide 
zero leakage at the water working pressure when installed with the line 
flow in either direction. 

   c. All internal ferrous surfaces shall be coated with epoxy to a minimum 
thickness of 4 mils.  The epoxy shall be non-toxic, impart no taste to 
the water and shall conform to AWWA C550, latest revision. 

   d. Gate valves 4 through 12-inches shall be manufactured by American-
Darling, Mueller or M & H Valve. 

2.03  FIRE HYDRANTS (FH)

 A. All fire hydrants shall conform to the requirements of AWWA C502 for 250 psi 
working pressure.  Hydrants shall be the compression type, closing with line 
pressure.  The valve opening shall not be less than [5-1/4-inches].

 B. In the event of a traffic accident, the hydrant barrel shall break away from the 
standpipe at a point above grade and in a manner which will prevent damage to the 
barrel and stem, preclude opening of the valve, and permit rapid and inexpensive 
restoration without digging or cutting off the water. 

 C. The means for attaching the barrel to the standpipe shall permit facing the hydrant 
a minimum of eight different directions. 

 D. Hydrants shall be fully bronze mounted with all working parts of bronze.  Valve 
seat ring shall be bronze and shall screw into a bronze retainer. 

 E. All working parts, including the seat ring shall be removable through the top 
without disturbing the barrel of the hydrant. 

 F. The operating nut shall match those on the existing hydrants.  The operating 
threads shall be totally enclosed in an operating chamber, separated from the 
hydrant barrel by a rubber O-ring stem seal and lubricated by a grease or an oil 
reservoir.
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 G. Hydrant shall be a non-freezing design and be provided with a simple, positive, and 
automatic drain which shall be fully closed whenever the main valve is opened. 

 H. Hose and pumper connections shall be breech-locked, pinned, or threaded and 
pinned to seal them into the hydrant barrel.  Each hydrant shall have two 2-1/2-
inch hose connections and one 4-1/2-inch pumper connection, all with National 
Standard threads and each equipped with cap and non-kinking chain. 

 I. Hydrants shall be furnished with a mechanical joint connection to the spigot of the 
6-inch hydrant lead. 

 J. Minimum depth of bury shall be 4.5 feet.  Provide extension section where 
necessary for proper vertical installation and in accordance with manufacturer's 
recommendations. 

 K. All outside surfaces of the barrel above grade shall be painted with enamel equal to 
Koppers Glamortex 501 in a color to be selected by the Owner. 

 L. Hydrants shall be traffic model and shall be Mueller Super Centurion or approved 
equal.

2.04  VALVE BOXES (VB) AND EXTENSION STEMS

 A. All valves shall be equipped with valve boxes.  The valve boxes shall be cast iron 
two-piece screw type with drop covers.  Valve boxes shall have a 5.25-inch inside 
diameter.  Valve box covers shall weigh a minimum of 13 pounds.  The valve 
boxes shall be adjustable to 6-inches up or down from the nominal required cover 
over the pipe.  Valve boxes shall be of sufficient length that bottom flange of the 
lower belled portion of the box is below the valve operating nut.  Ductile or cast 
iron extensions shall be provided as necessary.  Covers shall have "WATER 
VALVE" or "WATER" cast into them.  Valve boxes shall be manufactured in the 
United States. 

 B. All valves shall be furnished with extension stems, as necessary, to bring the 
operating nut to within 30-inches of the top of the valve box.  Connection to the 
valve shall be with a wrench nut coupling and a set screw to secure the coupling to 
the valve's operating nut.  The coupling and square wrench nut shall be welded to 
the extension stem.  Extension stems shall be equal to Mueller A-26441 or M & H 
Valve Style 3801. 
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 C. All Valve Boxes shall be installed with Concrete Collars as Indicated on the Detail 
Sheet.

2.05  VALVE MARKERS (VM) (NOT USED)

   
2.06  TAPPING SLEEVES AND VALVES (TS&V)

Tapping sleeves shall be cast or ductile iron of the split-sleeve, mechanical joint 
type.  The CONTRACTOR shall be responsible for determining the outside 
diameter of the pipe to be connected to prior to ordering the sleeve.  Valves shall 
be gate valves furnished in accordance with the specifications shown above, with 
flanged connection to the tapping sleeve and mechanical joint connection to the 
branch pipe.  The tapping sleeve and valve shall be supplied by the valve 
manufacturer.  Tapping sleeves shall be equal to American-Darling, Mueller or 
M & H Valve. 

2.07  TAPPING SADDLES

Tapping saddles shall be brass body type with O-ring gasket.  Tapping saddles 
shall be equal to Mueller Series H-134 Service Clamp. 

2.08  CORPORATION COCKS AND CURB STOPS

Corporation cocks and curb stops shall be ground key type, shall be made of 
bronze conforming to ASTM B 61 or B 62, and shall be suitable for the working 
pressure of the system.  Ends shall be suitable for flared tube compression type 
joint.  Threaded ends for inlet and outlet of corporation cocks shall conform to 
AWWA C800; coupling nut for connection to flared copper tubing shall conform 
to ANSI B16.26.  Corporation cocks and curb stops shall be manufactured by 
Mueller or Ford or approved equal. 

2.09  AIR VALVES (NOT USED)

2.10  METER SETTERS 

The meter setter shall be a tandem coppersetter as shown on the standard detail 
drawings with 3/4" double purpose ends and be 15" high with padlock wing.  It 
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shall be all purpose, designed for 5/8" x 3/4" meter and be of sufficient height to 
raise meters above the bottom of the meter box.  The meter setter shall be Ford, 
or equal.  Meter setters shall have an inverted key inlet valve. 

  Setters shall be installed so that the meters are centered in the meter box.  

The water service line shall be extended a minimum of 18" beyond the meter box 
on the customer end.  The end of the extension shall be capped or plugged to 
prevent entry of foreign material until the connection is made. 

2.11  WATER METERS 

Water meter shall be cold water displacement type meeting all requirement of 
AWWA C700-77.  The meter sizes shall be 5/8-inch x 3/4-inch meters for 3/4" 
service rated at a flow of 20 gpm and 1" meters for 1" service rated at a flow of 
50 gpm.  Meters shall be of frost-proof design and be rotating disk type.  The 
meters shall be equipped with a straight-reading register recording in U.S. 
Gallons hermetially sealed to prevent fogging and with a removable corrosion 
resistant strainer screen between the outer case and measuring chamber.  Register 
shall be equipped with a device to afford capability for accurately testing each 
meter according to AWWA Standards.  The body case shall have the 
manufacturer’s serial number imprinted thereon and have raised markings to 
indicate the direction of flow. Water meters shall be “______” or approved equal. 

2.12  HYDRANT TEES (Not Used)

2.13  ANCHOR COUPLINGS (Not Used)

2.14  VALVE KEYS

The CONTRACTOR shall provide to the OWNER one valve key for every five 
valves provided, but no more than three and not less than one valve key.  Valve 
keys shall be 72-inches long with a tee handle and a 2-inch square wrench nut.  
Valve keys shall be furnished by the valve manufacturer.  Valve keys shall be 
equal to Mueller A-24610 or ACIPCO No. 1303. 

2.15  CONCRETE 

 Concrete shall have a compressive strength of not less than 3000 psi, with not less 
than 5.5 bags of cement per cubic yard and a slump between 3 and 5-inches.  For 
job mixed concrete, submit the concrete mix design for approval by the Engineer.  
Ready-mixed concrete shall be mixed and transported in accordance with ASTM C 
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94.  Reinforcing steel shall conform to the requirements of ASTM A 615, Grade 
60.

PART 3 EXECUTION

3.01  EXISTING UTILITIES AND OBSTRUCTIONS 

A. The Drawings indicate utilities or obstructions that are known to exist according to 
the best information available to the OWNER.  The CONTRACTOR shall call the  
agencies or departments that own and/or operate utilities in the vicinity of the 
construction work site at least 72 hours (three business days) prior to construction 
to verify the location of the existing utilities. 

 B. Existing Utility Location:  The following steps shall be exercised to avoid 
interruption of existing utility service. 

  1. Provide the required notice to the utility owners and allow them to locate 
their facilities.  Field utility locations are valid for only 10 days after original 
notice.  The CONTRACTOR shall ensure, at the time of any excavation, that 
a valid utility location exists at the point of excavation. 

2. Expose the facility, for a distance of at least 200 feet in advance of pipeline 
construction, to verify its true location and grade.  Repair, or have repaired, 
any damage to utilities resulting from locating or exposing their true location. 

3. Avoid utility damage and interruption by protection with means or methods 
recommended by the utility owner. 

4. Maintain a log identifying when phone calls were made, who was called, area 
for which utility relocation was requested and work order number issued, if 
any.  The CONTRACTOR shall provide the ENGINEER an updated copy of 
the log bi-weekly, or more frequently if required. 

 C. Conflict with Existing Utilities 

  1. Horizontal Conflict:  Horizontal conflict shall be defined as when the actual 
horizontal separation between a utility, main, or service and the proposed 
water main does not permit safe installation of the water main by the use of 
sheeting, shoring, tieing-back, supporting, or temporarily suspending service 
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of the parallel or crossing facility.  The CONTRACTOR may change the 
proposed alignment of the water main to avoid horizontal conflicts if the new 
alignment remains within the available right-of-way or easement, complies 
with regulatory agency requirements and after a written request to and 
subsequent approval by the EENGINEER or OWNER.  Where such 
relocation of the water main is denied by the ENGINEER or OWNER, the 
CONTRACTOR shall arrange to have the utility, main, or service relocated. 

  2. Vertical Conflict:  Vertical conflict shall be defined as when the actual 
vertical separation between a utility, main, or service and the proposed water 
main does not permit the crossing without immediate or potential future 
damage to the utility, main, service, or the water main.  The CONTRACTOR 
may change the proposed grade of the water main to avoid vertical conflicts 
if the changed grade maintains adequate cover and complies with regulatory 
agencies requirements after written request to and subsequent approval by 
the ENGINEER or OWNER.  Where such relocation of the water main is 
denied by the ENGINEER or OWNER, the CONTRACTOR shall arrange to 
have the utility, main, or service relocated. 

 D. Electronic Locator:  Have available at all times an electronic pipe locator and a 
magnetic locator, in good working order, to aid in locating existing pipe lines or 
other obstructions. 

    
 E. Water and Sewer Separation 

  1. Water mains should maintain a minimum 10 foot edge-to-edge separation 
from sewer lines, whether gravity or pressure.  If the main cannot be installed 
in the prescribed easement or right-of-way and provide the 10 foot 
separation, the separation may be reduced, provided the bottom of the water 
main is a minimum of 18-inches above the top of the sewer.  Should neither 
of these two separation criteria be possible, the water main shall be installed 
below the sewer with a minimum vertical separation of 18-inches. 

2. The water main, when installed below the sewer, shall be encased in concrete 
with a minimum 6-inch concrete depth to the first joint in each direction.  
Where water mains cross the sewer, the pipe joint adjacent to the pipe 
crossing the sewer shall be cut to provide maximum separation of the pipe 
joints from the sewer. 

  3. No water main shall pass through, or come in contact with, any part of a 
sanitary sewer manhole.

3.02  CONSTRUCTION ALONG HIGHWAYS, STREETS AND ROADWAYS 
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A. Install pipe lines and appurtenances along highways, streets and roadways in 
accordance with the applicable regulations of, and permits issued by, the 
Transportation Cabinet, local county and city with reference to construction 
operations, safety, traffic control, road maintenance and repair. 

 B. Traffic Control 

  1. The CONTRACTOR shall provide, erect and maintain all necessary 
barricades, suitable and sufficient lights and other traffic control devices; 
provide qualified flagmen where necessary to direct traffic; take all necessary 
precautions for the protection of the work and the safety of the public.

2. Construction traffic control devices and their installation shall be in 
accordance with the current Manual On Uniform Traffic Control Devices for 
Streets and Highways and the Department of Highways Specifications, latest 
edition.

3. Placement and removal of construction traffic control devices shall be 
coordinated with the Department of Transportation, local county and city, a 
minimum of 48 hours in advance of the activity. 

4. Placement of construction traffic control devices shall be scheduled ahead of 
associated construction activities.  Construction time in street right-of-way 
shall be conducted to minimize the length of time traffic is disrupted.  
Construction traffic control devices shall be removed immediately following 
their useful purpose.  Traffic control devices used intermittently, such as 
"Flagmen Ahead", shall be removed and replaced when needed. 

5. Existing traffic control devices within the construction work zone shall be 
protected from damage.  Traffic control devices requiring temporary 
relocation shall be located as near as possible to their original vertical and 
horizontal locations.  Original locations shall be measured from reference 
points and recorded in a log prior to relocation.  Temporary locations shall 
provide the same visibility to affected traffic as the original location.  
Relocated traffic control devices shall be reinstalled in their original 
locations as soon as practical following construction. 

6. Construction traffic control devices shall be maintained in good repair and 
shall be clean and visible to affected traffic for daytime and nighttime 
operation.  Traffic control devices affected by the construction work zone 
shall be inspected daily. 
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7. Construction warning signs shall be black legend on an orange background.  
Regulatory signs shall be black legend on a white background.  Construction 
sign panels shall meet the minimum reflective requirements of the 
Department of Transportation, local county and city.  Sign panels shall be of 
durable materials capable of maintaining their color, reflective character and 
legibility during the period of construction. 

8. Channelization devices shall be positioned preceding an obstruction at a 
taper length as required by the current Manual On Uniform Traffic Control 
Devices for Streets and Highways, as appropriate for the speed limit at that 
location.  Channelization devices shall be patrolled to insure that they are 
maintained in the proper position throughout their period of use. 

9.   All Traffic Control requirements in Roadway Contract shall be followed in 
addition to the requirements listed above. 

 C. Construction Operations 

  1. Perform all work along highways, streets and roadways to minimize 
interference with traffic. 

2. Stripping:  Where the pipe line is laid along road right-of-way, strip and 
stockpile all sod, topsoil and other material suitable for right-of-way 
restoration.

3. Trenching, Laying and Backfilling:  Do not open the trench any further ahead 
of pipe laying operations than is necessary.  Backfill and remove excess 
material immediately behind laying operations.  Complete excavation and 
backfill for any portion of the trench in the same day. 

4. Shaping:  Reshape damaged slopes, side ditches, and ditch lines immediately 
after completing backfilling operations.  Replace topsoil, sod and any other 
materials removed from shoulders. 

  5. Construction operations shall be limited to 400 feet along areas within KY 
Transportation Cabinet jurisdiction, including clean-up and utility 
exploration.

 D. Excavated Materials:  Do not place excavated material along highways, streets and 
roadways in a manner which obstructs traffic.  Sweep all scattered excavated 
material off of the pavement in a timely manner. 
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 E. Drainage Structures:  Keep all side ditches, culverts, cross drains, and other 
drainage structures clear of excavated material.  Care shall be taken to provide 
positive drainage to avoid ponding or concentration of runoff.

  1. The CONTRACTOR shall make provisions for handling all flows in existing 
creeks, ditches, sewers and trenches by pipes, flumes or other approved 
methods at all times when his operations would, in any way, interfere with 
the natural functioning of said creeks, ditches, sewers and drains.  The 
CONTRACTOR shall at all times during construction provide and maintain 
sufficient equipment for the disposal of all water which enters the 
excavation, both in open cut trenches and in tunnels, to render such 
excavation firm and dry, until the structures to be built thereon are 
completed. 

 F. Landscaping Features:  Landscaping features shall include, but are not necessarily 
limited to:  fences; property corners; cultivated trees and shrubbery; manmade 
improvements; subdivision and other signs within the right-of-way and easement.  
The CONTRACTOR shall take extreme care in moving landscape features and 
promptly re-establishing these features. 

 G. Maintaining Highways, Streets, Roadways and Driveways 

  1. Maintain streets, highways, roadways and driveways in suitable condition for 
movement of traffic until completion and final acceptance of the Work.  All 
excavation shall be conducted in a manner to the last interruption to traffic. 

 2. During the time period between pavement removal and completing 
permanent pavement replacement, maintain highways, streets and roadways 
by the use of steel running plates.  Running plate edges shall have asphalt 
placed around their periphery to minimize vehicular impact.  The backfill 
above the pipe shall be compacted as specified elsewhere up to the existing 
pavement surface to provide support for the steel running plates. 

 3. Furnish a road grader or front-end loader for maintaining highways, streets, 
and roadways.  The grader or front-end loader shall be available at all times. 

  4. Immediately repair all driveways that are cut or damaged.  Maintain them in 
a suitable condition for use until completion and final acceptance of the 
Work.  Driveways and other private and public access routes shall not be 
kept blocked or closed by the CONTRACTOR for more than a reasonable 
period of time without prior written approval from the property owner or 
controlling authority. 
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5.     Maintenance of all traffic shall be in accordance with any requirements of the 
local road department(s) and/or the Kentucky Transportation Cabinet.  It is 
the responsibility of the CONTRACTOR to coordinate all work with and 
notify the above-named agencies, and to provide all necessary signs, 
barricades, lights, flagmen, and other items for maintenance of traffic. 

6.     Public travel shall be maintained, unrestricted, wherever and whenever 
possible.  Detours shall be provided when so directed by the appropriate 
agency.  Adequate precautions shall be taken to provide for the safety of both 
vehicular and pedestrian traffic.  Emergency vehicles shall be provided 
access to construction area at all times. 

7.     Unless specifically directed otherwise by the ENGINEER, not more than five 
hundred (500') feet of trench shall be opened ahead of the pipe laying, and 
not more than five hundred (500') feet of open ditch shall be left behind the 
pipe laying.  All barricades, lanterns, watchmen, and other such signs and 
signals as may be necessary to warn the public of the dangers in connection 
with open trenches, excavations and other obstructions, shall be provided by 
and at the expense of the CONTRACTOR. 

8.     When so required, or when directed by the ENGINEER, only one-half (1/2) 
of the street crossing and road crossings shall be excavated before placing 
temporary bridges over the side excavated for the convenience of the 
traveling public. 

9.     All backfilled ditches shall be maintained in such manner that they will offer 
no hazard to the traveling public and the property owners abutting the 
improvements shall be taken into consideration.  All public or private drives 
shall be promptly backfilled or bridges at the direction of the ENGINEER.  
Excavated materials shall be disposed of so as to cause the least interference, 
and in every case the deposition of excavated materials shall be satisfactory 
to the ENGINEER. 

H. Property Protection 

1. Extreme care shall be taken to protect trees, fences, poles, crops and all other 
property from damage unless their removal is authorized by the ENGINEER.  
Any damaged property shall be restored to as good or better than original 
condition and shall meet with the approval of the ENGINEER and OWNER. 

  2. The CONTRACTOR has the right to fully utilize the easement unless 
specifically stated otherwise on the plans or by the ENGINEER.  If any 
irreplaceable trees, fences, poles or crops, such as tobacco, corn, soy beans and 
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such (excluding pasture land), occur on the easement the CONTRACTOR shall 
obtain the ENGINEER's and OWNER's approval prior to removing or otherwise 
causing damage to any of these items. 

  3. Beyond the limits of the easement the CONTRACTOR shall be responsible for 
any damage caused by his operations and/or his personnel. 

3.03  PIPE DISTRIBUTION

 A. Pipe shall be distributed and placed in such a manner that will not interfere with 
traffic. 

 B. No pipe shall be strung further along the route than 1000 feet beyond the area in 
which the CONTRACTOR is actually working without written permission from 
the OWNER.  

 C. No street or roadway may be closed for unloading of pipe without first obtaining 
permission from the proper authorities.  The CONTRACTOR shall furnish and 
maintain proper warning signs and obstruction lights for the protection of traffic 
along highways, streets and roadways upon which pipe is distributed. 

 D. No distributed pipe shall be placed inside drainage ditches. 

 E. Distributed pipe shall be placed as far as possible from the roadway pavement, but 
no closer than five feet from the roadway pavement, as measured edge-to-edge.

3.04  LOCATION AND GRADE

 A. The Drawings show the alignment of the water main and the location of valves, 
hydrants and other appurtenances. 

 B. Construction Staking 

  1. The base lines for locating the principal components of the work and a bench 
marks adjacent to the work are shown on the Drawings if Available.  Base 
lines shall be defined as the line to which the location of the water main is 
referenced, i.e., edge of pavement, road centerline, property line, right-of-
way or survey line.  The CONTRACTOR shall be responsible for performing 
all survey work required for constructing the water main, including the 
establishment of base lines and any detail surveys needed for construction.  
This work shall include the staking out of permanent and temporary 
easements to insure that the CONTRACTOR is not deviating from the 
designated easements. 
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  2. The level of detail of survey required shall be that which the correct location 
of the water main can be established for construction and verified by the 
ENGINEER or OWNER.  Where the location of components of the water 
main, e.g. tunnels and fittings, are not dimensioned, the establishment on the 
location of these components shall be based upon scaling these locations 
from the Drawings with relation to readily identifiable land marks, e.g., 
survey reference points, power poles, manholes, etc. 

 C. Reference Points 

  1. The CONTRACTOR shall take all precautions necessary, which includes, 
but is not necessarily limited to, installing reference points, in order to 
protect and preserve the centerline or baseline established by the 
ENGINEER.

  2. Reference points shall be placed, at or no more than three feet, from the 
outside of the construction easement or right-of-way.  The location of the 
reference points shall be recorded in a log with a copy provided to the 
ENGINEER and OWNER for use, prior to verifying reference point 
locations.  Distances between reference points and the manhole centerlines 
shall be accurately measured to 0.01 foot. 

  3. The CONTRACTOR shall give the ENGINEER reasonable notice that 
reference points are set.  The reference point locations must be verified by 
the ENGINEER prior to commencing clearing and grubbing operations. 

 D. After the CONTRACTOR locates and marks the water main centerline or baseline, 
the CONTRACTOR shall perform clearing and grubbing. 

 E. Construction shall begin at a connection location and proceed without interruption.  
Multiple construction sites shall not be permitted without written authorization 
from the ENGINEER for each site. 

 F. The CONTRACTOR shall be responsible for any damage done to reference points, 
base lines, center lines and temporary bench marks, and shall be responsible for 
the cost of re-establishment of reference points, base lines, center lines and 
temporary bench marks as a result of the operations. 

3.05  LAYING AND JOINTING PIPE AND ACCESSORIES 

 A. Lay all pipe and fittings to accurately conform to the lines and grades established 
by the ENGINEER. 
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 B. Pipe Installation 

  1. Proper implements, tools and facilities shall be provided for the safe 
performance of the Work.  All pipe, fittings, valves and hydrants shall be 
lowered carefully into the trench by means of slings, ropes or other suitable 
tools or equipment in such a manner as to prevent damage to water main 
materials and protective coatings and linings.  Under no circumstances shall 
water main materials be dropped or dumped into the trench. 

  2. All pipe, fittings, valves, hydrants and other appurtenances shall be examined 
carefully for damage and other defects immediately before installation.  
Defective materials shall be marked and held for inspection by the 
ENGINEER, who may prescribe corrective repairs or reject the materials. 

  3. All lumps, blisters and excess coating shall be removed from the socket and 
plain ends of each pipe, and the outside of the plain end and the inside of the 
bell shall be wiped clean and dry and free from dirt, sand, grit or any foreign 
materials before the pipe is laid.  No pipe containing dirt shall be laid. 

  4. Foreign material shall be prevented from entering the pipe while it is being 
placed in the trench.  No debris, tools, clothing or other materials shall be 
placed in the pipe at any time. 

  5. As each length of pipe is placed in the trench, the joint shall be assembled 
and the pipe brought to correct line and grade.  The pipe shall be secured in 
place with approved backfill material. 

  6. It is not mandatory to lay pipe with the bells facing the direction in which 
work is progressing. 

  7. Applying pressure to the top of the pipe, such as with a backhoe bucket, to 
lower the pipe to the proper elevation or grade, shall not be permitted. 

  8. Detection tape shall be buried 4 to 10-inches deep.  Should detection tape 
need to be installed deeper, the CONTRACTOR shall provide 3-inch wide 
tape.  In no case shall detection tape be buried greater than 20-inches from 
the finish grade surface. 

 C. Alignment and Gradient 

  1. Lay pipe straight in alignment and gradient or follow true curves as nearly as 
practicable.  Do not deflect any joint more than the maximum deflection 
recommended by the manufacturer. 
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  2. Maintain a transit, level and accessories on the job to lay out angles and 
ensure that deflection allowances are not exceeded. 

 D. Expediting of Work:  Excavate, lay the pipe, and backfill as closely together as 
possible.  Do not leave unjointed pipe in the trench overnight.  Backfill and 
compact the trench as soon as possible after laying and jointing is completed.  
Cover the exposed end of the installed pipe each day at the close of work and at all 
other times when work is not in progress.  If necessary to backfill over the end of 
an uncompleted pipe or accessory, close the end with a suitable plug, either push-
on, mechanical joint, restrained joint or as approved by the ENGINEER. 

 E. Joint Assembly 

  1. Push-on, mechanical, flange and restrained type joints shall be assembled in 
accordance with the manufacturer's recommendations. 

  2. The CONTRACTOR shall inspect each pipe joint within 200 feet on either 
side of main line valves to insure 100 percent seating of the pipe spigot, 
except as noted otherwise. 

  3. Each restrained joint shall be inspected by the CONTRACTOR to ensure that 
it has been "homed" 100 percent. 

  4. The CONTRACTOR shall internally inspect each pipe joint to insure proper 
assembly for pipe 24-inches in diameter and larger after the pipe has been 
brought to final alignment. 

 F. Cutting Pipe:  Cut ductile iron pipe using an abrasive wheel saw.  Cut PVC pipe 
using a suitable saw; remove all burrs and smooth the end before jointing.  The 
CCONTRACTOR shall cut the pipe and bevel the end, as necessary, to provide the 
correct length of pipe necessary for installing the fittings, valves, accessories and 
closure pieces in the correct location.  Only push-on or mechanical joint pipe shall 
be cut. 

 G. Polyethylene Encasement:  Installation shall be in accordance with AWWA C105 
and the manufacturer's instructions.  All ends shall be securely closed with tape 
and all damaged areas shall be completely repaired to the satisfaction of the 
Engineer.

 H. Valve and Fitting Installation 

  1. Prior to installation, valves shall be inspected for direction of opening, 
number of turns to open, freedom of operation, tightness of pressure-
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containing bolting and test plugs, cleanliness of valve ports and especially 
seating surfaces, handling damage and cracks.  Defective valves shall be 
corrected or held for inspection by the ENGINEER.  Valves shall be closed 
before being installed. 

  2. Valves, fittings, plugs and caps shall be set and joined to the pipe in the 
manner specified in this Section for cleaning, laying and joining pipe, except 
that 12-inch and larger valves shall be provided with special support, such as 
treated timbers, crushed stone, concrete pads or a sufficiently tamped trench 
bottom so that the pipe will not be required to support the weight of the 
valve.  Valves shall be installed in the closed position. 

  3. A valve box shall be provided on each underground valve.  They shall be 
carefully set, centered exactly over the operating nut and truly plumbed.  The 
valve box shall not transmit shock or stress to the valve.  The bottom flange 
of the lower belled portion of the box shall be placed below the valve 
operating nut.  This flange shall be set on brick, so arranged that the weight 
of the valve box and superimposed loads will bear on the base and not on the 
valve or pipe.  Extension stems shall be installed where depth of bury places 
the operating nut in excess of 30-inches beneath finished grade so as to set 
the top of the operating nut 30-inches below finished grade.  The valve box 
cover shall be flush with the surface of the finished area or such other level 
as directed by the ENGINEER. 

  4. In no case shall valves be used to bring misaligned pipe into alignment 
during installation.  Pipe shall be supported in such a manner as to prevent 
stress on the valve. 

  5. A valve marker shall be provided for each underground valve.  Unless 
otherwise detailed on the Drawings or directed by the ENGINEER, valve 
markers shall be installed 6-inches inside the right-of-way or easement. 

 I. Hydrant Installation 

  1. Prior to installation, inspect all hydrants for direction of opening, nozzle 
threading, operating nut and cap nut dimensions, tightness of pressure-
containing bolting, cleanliness of inlet elbow, handling damage and cracks.  
Defective hydrants shall be corrected or held for inspection by the 
ENGINEER.

  2. All hydrants shall stand plumb and shall have their nozzles parallel with or at 
right angles to the roadway, with pumper nozzle facing the roadway, except 
that hydrants having two-hose nozzles 90 degrees apart shall be set with each 
nozzle facing the roadway at an angle of 45 degrees. 
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  3. Hydrants shall be set to the established grade, with the centerline of the 
lowest nozzle at least 12-inches above the ground or as directed by the 
ENGINEER.

  4. Each hydrant shall be connected to the main with a 6-inch branch controlled 
by an independent 6-inch valve.  When a hydrant is set in soil that is 
pervious, drainage shall be provided at the base of the hydrant by placing 
coarse gravel or crushed stone mixed with coarse sand from the bottom of the 
trench to at least 6-inches above the drain port opening in the hydrant to a 
distance of 12-inches around the elbow. 

  5. When a hydrant is set in clay or other impervious soil, a drainage pit 2 x 2 x 
2 feet shall be excavated below each hydrant and filled with coarse gravel or 
crushed stone mixed with coarse sand under and around the elbow of the 
hydrant and to a level of 6-inches above the drain port. 

  6. Hydrants shall be located as shown on the Drawings or as directed by the 
ENGINEER.  In the case of hydrants that are intended to fail at the ground-
line joint upon vehicle impact, specific care must be taken to provide 
adequate soil resistance to avoid transmitting shock moment to the lower 
barrel and inlet connection.  In loose or poor load bearing soil, this may be 
accomplished by pouring a concrete collar approximately 6-inches thick to a 
diameter of 24-inches at or near the ground line around the hydrant barrel. 

3.06  CONNECTIONS TO WATER MAINS

 A. Make connections to existing pipe lines with tapping sleeves and valves, unless 
specifically shown otherwise on the Drawings. 

 B. Location:  Before laying pipe, locate the points of connection to existing water 
mains and uncover as necessary for the ENGINEER or OWNER to confirm the 
nature of the connection to be made. 

 C. Interruption of Services:  Make connections to existing water mains only when 
system operations permit.  Operate existing valves only with the specific 
authorization and direct supervision of the Owner. 

 D. Tapping Saddles and Tapping Sleeves 

  1. Holes in the new pipe shall be machine cut, either in the field or at the 
factory.  No torch cutting of holes shall be permitted. 
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  2. Prior to attaching the saddle or sleeve, the pipe shall be thoroughly cleaned, 
utilizing a brush and rag, as required. 

  3. Before performing field machine cut, the watertightness of the saddle or 
sleeve assembly shall be pressure tested.  The interior of the assembly shall 
be filled with water.  An air compressor shall be attached, which will induce 
a test pressure as specified in this Section.  No leakage shall be permitted for 
a period of five minutes. 

  4. After attaching the saddle or sleeve to an existing main, but prior to making 
the tap, the interior of the assembly shall be disinfected.  All surfaces to be 
exposed to potable water shall be swabbed or sprayed with a one percent 
hypochlorite solution. 

 E. Connections Using Solid Sleeves:  Where connections are shown on the Drawings 
using solid sleeves, the CONTRACTOR shall furnish materials and labor 
necessary to make the connection to the existing pipe line. 

F. Connections Using Couplings:  Where connections are shown on the Drawings 
using couplings, the CONTRACTOR shall furnish materials and labor necessary 
to make the connection to the existing pipe line, including all necessary cutting, 
plugging and backfill. 

G.    All connections to AC pipe shall meet all federal, state, and local regulations and 
requirements. 

3.07  VALVE BOX ADJUSTMENT  

A. Valve Boxes shall be adjusted to the finished elevation of the pavement, sidewalk, 
or ground. 

3.08  THRUST RESTRAINT

 A. Provide restraint at all points where hydraulic thrust may develop. 

 B. Concrete Blocking 

  1. Provide concrete blocking for all bends, tees, valves, and other points where 
thrust may develop, except where other exclusive means of thrust restraint 
are specifically shown on the Drawings. 

 2. Concrete shall be as specified in this Section. 
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 3. Form and pour concrete blocking at fittings as shown on the Drawings and as 
directed by the ENGINEER.  Pour blocking against undisturbed earth.  
Increase dimensions when required by over excavation. 

3.09  INSPECTION AND TESTING

 A. Pressure and Leakage Test 

  1. All sections of the water main subject to internal pressure shall be pressure 
tested in accordance with AWWA C600.  A section of main will be 
considered ready for testing after completion of all thrust restraint and 
backfilling.

  2. Each segment of water main between main valves shall be tested 
individually.

  3. Test Preparation 

   a. For water mains less than 24-inches in diameter, flush sections 
thoroughly at flow velocities, greater than 2.5 feet per second, 
adequate to remove debris from pipe and valve seats.  For water mains 
24-inches in diameter and larger, the main shall be carefully swept 
clean, and mopped if directed by the ENGINEER.  Partially open 
valves to allow the water to flush the valve seat. 

   b. Partially operate valves and hydrants to clean out seats. 

   c. Provide temporary blocking, bulkheads, flanges and plugs as 
necessary, to assure all new pipe, valves and appurtenances will be 
pressure tested. 

   d. Before applying test pressure, air shall be completely expelled from 
the pipeline and all appurtenances.  Insert corporation cocks at 
highpoints to expel air as main is filled with water as necessary to 
supplement automatic air valves.  Corporation stops shall be 
constructed as detailed on the Drawings with a meter box. 

   e. Fill pipeline slowly with water.  Provide a suitable pump with an 
accurate water meter to pump the line to the specified pressure. 

   f. The differential pressure across a valve or hydrant shall equal the 
maximum possible, but not exceed the rated working pressure.  Where 
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necessary, provide temporary backpressure to meet the differential 
pressure restrictions. 

   g. Valves shall not be operated in either the opening or closing direction 
at differential pressures above the rated pressure. 

  4. Test Pressure:  Test the pipeline at 50 psi above the rated working pressure 
measured at the lowest point for at least two hours.  Maintain the test 
pressure within 5 psi of the specified test pressure for the test duration.  
Should the pressure drop more than 5 psi at any time during the test period, 
the pressure shall be restored to the specified test pressure.  Provide an 
accurate pressure gage with graduation not greater than 5 psi. 

  5. Leakage 

   a. Leakage shall be defined as the sum of the quantity of water that must 
be pumped into the test section, to maintain pressure within 5 psi of 
the specified test pressure for the test duration plus water required to 
return line to test pressure at the end of the test.  Leakage shall be the 
total cumulative amount measured on a water meter. 

   b. The OWNER assumes no responsibility for leakage occurring through 
existing valves. 

  6. Test Results:  No test section shall be accepted if the leakage exceeds the 
limits determined by the following formula: 

       L = SD (P)1/2

              133,200 

   Where:  L = allowable leakage, in gallons per hour 
     S = length of pipe tested, in feet 
     D = nominal diameter of the pipe, in inches 
     P = average test pressure during the leakage test, in pounds per  square inch (gauge) 

    As determined under Section 4 of AWWA C600. 

If the water main section being tested contains lengths of various pipe 
diameters, the allowable leakage shall be the sum of the computed leakage 
for each diameter.  The leakage test shall be repeated until the test section 
is accepted.  All visible leaks shall be repaired regardless of leakage test 
results.

  7. Completion:  After a pipeline section has been accepted, relieve test pressure.
Record type, size and location of all outlets on record drawings. 
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3.10  DISINFECTING PIPELINE

 A. After successfully pressure testing each pipeline section, disinfect in accordance 
with AWWA C651 for the continuous-feed method and these Specifications. 

 B. Specialty Contractor:  Disinfection shall be performed by an approved specialty 
contractor.  Before disinfection is performed, the CONTRACTOR shall submit a 
written procedure for approval before being permitted to proceed with the 
disinfection.  This plan shall also include the steps to be taken for the 
neutralization of the chlorinated water. 

 C. Chlorination 

  1. Apply chlorine solution to achieve a concentration of at least 50 milligrams 
per liter free chlorine in new line.  Retain chlorinated water for 24 hours. 

  2. Chlorine concentration shall be recorded at every outlet along the line at the 
beginning and end of the 24 hour period. 

  3. After 24 hours, all samples of water shall contain at least 25 milligrams per 
liter free chlorine.  Re-chlorinate if required results are not obtained on all 
samples. 

 D. Disposal of Chlorinated Water:  Reduce chlorine residual of disinfection water to 
less than one milligram per liter if discharged directly to a body of water or to less 
than two milligrams per liter if discharged onto the ground prior to disposal.  Treat 
water with sulfur dioxide or other reducing chemicals to neutralize chlorine 
residual.  Flush all lines until residual is equal to existing system. 

 E. Bacteriological Testing:  After final flushing and before the main is placed into 
service, the CONTRACTOR shall assist the OWNER in collecting samples from 
the line to have tested for bacteriological quality.  Testing shall be performed by 
the OWNER at a laboratory certified by the State of Kentucky.  Re-chlorinate lines 
until the required results are obtained. 

3.11  PROTECTION AND RESTORATION OF WORK AREA

 A. General:  Return all items and all areas disturbed, directly or indirectly by work 
under these Specifications, to their original condition or better, as quickly as 
possible after work is started. 

 1. The CONTRACTOR shall plan, coordinate, and prosecute the work such that 
disruption to personal property and business is held to a practical minimum. 
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 2. All construction areas abutting lawns and yards of residential or commercial 
property shall be restored promptly.  Backfilling of underground facilities, 
ditches, and disturbed areas shall be accomplished on a daily basis as work is 
completed.  Finishing, dressing, and grassing shall be accomplished 
immediately thereafter, as a continuous operation within each area being 
constructed and with emphasis placed on completing each individual yard or 
business frontage.  Care shall be taken to provide positive drainage to avoid 
ponding or concentration of runoff. 

 3. Handwork, including raking and smoothing, shall be required to ensure that 
the removal of roots, sticks, rocks, and other debris is removed in order to 
provide a neat and pleasing appearance. 

 4. The Transportation Cabinet’s engineer shall be authorized to stop all work by 
the CONTRACTOR when restoration and cleanup are unsatisfactory and to 
require appropriate remedial measures. 

B. Man-Made Improvements:  Protect, or remove and replace with the ENGINEER’S 
approval, all fences, walkways, mail boxes, pipe lines, drain culverts, power and 
telephone lines and cables, property pins and other improvements that may be 
encountered in the Work. 

C. Cultivated Growth:  Do not disturb cultivated trees or shrubbery unless approved 
by the ENGINEER.  Any such trees or shrubbery which must be removed shall be 
heeled in and replanted under the direction of an experienced nurseryman. 

D. Cutting of Trees:  Do not cut trees for the performance of the work except as 
absolutely necessary.  Protect trees that remain in the vicinity of the work from 
damage from equipment.  Do not store spoil from excavation against the trunks.  
Remove excavated material stored over the root system of trees within 30 days to 
allow proper natural watering of the root system.  Repair any damaged tree over 3-
inches in diameter, not to be removed, under the direction of an experienced 
nurseryman.  All trees and brush that require removal shall be promptly and 
completely removed from the work area and disposed of by the CONTRACTOR.  
No stumps, wood piles, or trash piles will be permitted on the work site. 

E. Disposal of Rubbish:  Dispose of all materials cleared and grubbed during the 
construction of the Project in accordance with the applicable codes and rules of the 
appropriate county, state and federal regulatory agencies. 
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3.12  ABANDONING EXISTING WATER MAINS (Not Used) 

A.   All Existing water, sewer, and gas line to be abandoned shall be left in place unless 
the existing pipelines will be disturbed during road construction.

END OF SECTION
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 SECTION 02933 
 Seeding

PART 1 GENERAL

1.1 SCOPE

 A. The work covered by this section shall include the establishment of all ground 
cover including areas to be seeded and sodded. This work shall include the supply 
of all materials, labor, superintendence and maintenance as outlined in these 
specifications.

B. The part of the site not covered by roads, walks, building, etc. shall be seeded 
according to these specifications. The areas to be sodded shall include a three foot 
strip immediately adjacent to all roads, walks, and structures, etc. 

C.     Before final acceptance of the work, the CONTRACTOR shall satisfactorily clean 
all areas within the limits of his operations including the street surfaces, walks, 
gutters, fences, lawns, private property and structures, leaving them in as neat, 
clean and usable condition as originally found.  He shall remove all machinery, 
tools, surplus materials, temporary buildings and other structures from the site of 
work.  He shall so remove all organic matter and materials containing organic 
matter from all areas and places used by him during construction.  All sewers, 
manholes, inlets, etc., shall be cleared of all scaffolding, sedimentation, debris, 
rubbish and dirt. 

Where the CONTRACTOR's operations have resulted in filling existing ditches, 
clogging existing culverts, damaging existing bridges, ground surfaces, sidewalks, 
driveways, etc., the Contract shall reditch, clean culverts, repair or replace bridges, 
ground surfaces, sidewalks, driveways, etc., so as to return them to a condition as 
good as or better than existed prior to the beginning of his operations. 

The CONTRACTOR's cleanup operations, which include repair, restoration or 
replacement of ground surfaces and existing improvements and the removal of 
rock, shall be performed continuously during the construction operations. 

Following installation of the pipeline, “rough cleanup” work shall be performed.  
This shall consist of grading the trench to create a neat, low mound of backfill 
material and disposing of any excavated material, rubbish, etc.  Crushed stone 
shall be added to driveways where necessary and fences repaired to the satisfaction 
of the property owners.  After trenches have had adequate time to settle, final 
grade work and seeding shall be performed. 

Rough Grade Work and Cleanup (Rough Cleanup) shall be defined to include the 
final backfill and windrowing of the ditch line, filling and leveling street and 
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driveway cuts, cleaning up and removal of rubbish, repair of fences and structures, 
and any other such work that may be required to result in a neat, orderly project 
area.  Rough Cleanup shall be performed as other construction progresses and 
must be completed immediately after the adjacent pipeline construction. 

Rough Cleanup is not a separate pay item.  The cost for this work shall be included 
in the unit bid price for waterlines.  If Rough Cleanup is not performed as 
specified, the OWNER will require deductions from partial payment estimates. 

Final cleanup, grade work and seeding shall be performed on each line when 
backfilled trenches have had adequate time to settle, but at least within 2 months 
from the date each line is constructed.  Final grade work and seeding on Kentucky 
Bureau of Highways rights-of-way shall be done in accordance with said Bureau’s 
specifications and the permit granted to the OWNER specifically for this project. 

Where work was performed on private property in lawns, earth of good quality, 
free from rock shall be spread over the disturbed area and graded and compacted 
to match adjacent ground contours.  The graded area shall be hand raked until 
smooth and free from rock, potholes, and humps.  The disturbed area shall then be 
seeded with the seed variety used on the original lawn (e,g., a bluegrass lawn shall 
be reseeded with bluegrass seed) and the seed raked in lightly.  The seeded area 
shall be fertilized and then uniformly covered with straw to a depth of 
approximately 1-1/2 inches. 

Where work was performed on private property and not in lawns the trench line 
shall be graded and filled if necessary to match adjacent contours.  All rock larger 
than 1-1/2" in diameter shall be removed from the disturbed area.  In general, 
pasture and fallow land shall be fertilized and seeded with Kentucky 31 Fescue 
and plowed fields shall be left unseeded, however, the desire of each property 
owner shall govern regarding seeding. 

In all cases on private property the rate of seed and fertilizer application shall be 
that recommended by the University of Kentucky Cooperative Extension Service 
for new plantings of the variety of grass seed used. 

      If the trench line settles following final grade work or if grass seed fails to 
germinate within a reasonable time, the CONTRACTOR shall regrade or reseed 
the area in question as specified above and as directed by the ENGINEER. 

The OWNER reserves the right to require the CONTRACTOR to obtain a signed 
Release from each property owner affected by the work. Said Release shall 
indicate that the property owner is satisfied with the restoration of his land.  
However, the execution of such a release shall not relieve the CONTRACTOR 
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from any of his contractual obligations or other claims that may arise at a later 
date.  The widths of construction easements obtained by the OWNER from 
property owners is normally 20 feet and the CONTRACTOR shall confine his 
activities to the area within the limits of the easements unless specific permission 
is obtained by the CONTRACTOR from property owners.  

PART 2 PRODUCTS

2.1 LIME
   
 A. Agriculture lime shall be spread over the entire area to be planted at an average 

rate of one (1) ton per acre. One tillage operation shall incorporate both the lime 
and the fertilizer into the soil to a depth of four inches (4"). 

2.2 FERTILIZER 

A. Two fertilizer materials shall be applied to all areas to be seeded. The first shall be 
complete commercial fertilizer with 1:2:2 ratio of nitrogen, phosphorus, and 
potassium. Eight hundred pounds (800 lbs) per acre of a 6-12-12 fertilizer, or 
equivalent amount of another 1:2:2 ratio fertilizer shall be used. 

B. In addition to a complete fertilizer, a slowly available nitrogen fertilizer shall be 
applied. Two hundred fifty pounds (250 lbs.) per acre of area formaldehyde (38-0-
0) shall be used. 

C. Both fertilizer materials shall be free flowing and suitable for application with 
approved equipment. Each material shall conform to State fertilizer laws. Bagged 
fertilizer shall be delivered in sealed standard containers and shall bear the name, 
trademark, and warranty of the producer. The fertilizers shall be incorporated into 
the surface four inches (4") by tillage. 

2.3 SEED
   

A. Grass seed shall be fresh, clean and new crop seed composed of the following 
varieties mixed in the proportion by weight as shown and shall be certified as to 
varietal purity. All seed shall be mixed by a dealer furnished in sealed standard 
containers, and tagged with the dealer's guaranteed statement of composition of 
mixture and percentage of purity and germination. All areas disturbed by 
construction activity shall be seeded within the following blend at a rate of two 
hundred pounds (200 lbs.) per acre (4.6 pounds per 1000 square feet). 

PENDLETON - CAMPBELL COUNTIES
121GR21D008 - STP

Contract ID:  211308
Page 94 of 206



02933-4
Seeding

B. The quality of seed shall conform to or exceed the minimum requirement for seed 
quality of the Kentucky Seed Improvement Association and shall meet or exceed 
the following standards for purity and germination: 

        Min%    Seeding Rate 
  Variety     Purity/Germ Wt.% Pounds Per Acre 

  Kentucky Bluegrass-Kenblue      98/80   20     40 
  Creeping Red Fescue-Pennlawn   98/85   70   140 
  Perennial Ryegrass     95/90   10     20 

2.4 MULCH

A. Mulch for hydroseeding shall be natural wood cellulose fiber or wood pulp which 
disperses readily in water and which has no toxic effect when combined with seed 
or other materials. It shall be a commercially available product made for use in 
spray applicators. Wood cellulose mulch shall be applied at a rate of 1000 lbs. per 
acre when work is done in the spring or fall season as defined below and 1500 
pounds per acre when work is done during summer months. 

2.5 SOD

A. Sod shall be bluegrass sod strongly rooted and free of pernicious weeds. It shall be 
a uniform thickness of not more than 1 1/2" and shall have not less than 3/4" of 
soil. All sod shall be grown on a commercial turf farm and no pasture sod shall be 
acceptable. The source of the sod must be approved by the Engineer before it is cut 
for delivery. 

PART 3 EXECUTION

3.1 PLANTING SEASON 

A. The normal seasonal dates for seeding mixtures containing Kentucky Bluegrass or 
tall fescue shall be August 15 to October 15 and from the time the soil is workable 
in the spring to May 1. Seeding of a specified grass variety at times other than the 
normal seasonal dates must be approved by the ENGINEER. Seeding shall not be 
done during windy weather or when the ground is excessively wet, frozen or 
otherwise untillable.

3.2 SOIL PREPARATION

A. All areas shall be graded to surface drain as shown on the plans. The lime and 
fertilizer shall be applied at the rates specified above and tilled into the surface 4 
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inches with approved tillage equipment to provide a reasonably firm, but friable 
seedbed.

B. All areas to be seeded or sodded shall meet the specified grades, and be free of any 
weed or undesirable plant growth or debris. 

C. Lime and fertilizer for all areas shall be applied at the rate specified and 
incorporated into the top four inches by approved tillage equipment. The seed and 
wood cellulose mulch shall then be mixed with adequate water to produce a slurry 
and then applied uniformly with a hydroseeder at the rates specified above. Any 
area inadequately covered shall be redone as directed by the ENGINEER. 

3.3 MAINTENANCE OF SEEDED AREAS: 

A. The CONTRACTOR shall maintain seeded areas until they have been mowed two 
times and then he shall repair eroded areas one time after the second mowing. 
Each mowing shall be when the grass is about four inches (4") high and cut back 
to about 2 1/2". After the second mowing, the CONTRACTOR shall notify the 
ENGINEER that he is ready to repair erosion damage so that an inspection can be 
scheduled when the erosion repair erosion damage so that an inspection can be 
scheduled when  the erosion repair work is complete. Once the erosion areas have 
been filled with topsoil, fertilized, seeded and mulched and the work has been 
inspected and approved by the ENGINEER, the work under this section is 
complete. Any further erosion repair work necessary will be treated as an extra and 
shall be done only when authorized by the ENGINEER. 

3.4 CARE DURING CONSTRUCTION  

A. The CONTRACTOR shall be responsible for repair to turf areas damaged by his 
equipment or men until all work is accepted. Temporary haul roads and storage 
areas shall be tilled to depth of four inches (4") and fertilized, seeded and mulched 
as specified above.

END OF SECTION         
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SECTION 02957 
Erosion Control and Stabilization 

PART 1 GENERAL 

1.1  SUMMARY

 A. This Section includes provisions for erosion control and stabilization. 

PART 2 PRODUCTS 

2.1  EROSION CONTROL

 A. All drainage paths and swales to be cut, graded and seeded prior to any utilities 
trenching. 

 B. All drainage paths and excavated areas to be mulched upon completion of 
seeding.  Straw bales to be staked perpendicular to flow in bottom of swale every 
100 feet along drainage swale route.  Straw bales to remain in swale route until a 
substantial growth of grass has been established.  Straw bales to be staked around 
all inlet rims where swale lines are excavated to route storm water flow into inlet. 

 C. Erosion control requires immediate seeding and mulching of any stripped and 
unvegetated areas, including unpaved right-of-ways. 

2.2  SEEDING

 A. A leguminous inoculated seed mixture shall be used for all seed areas.  Class of 
seeding as follows: 

  1. Mixture A:  shall be used for all drainage paths, swales, side slopes, and 
all other areas where existing lawn is disturbed during construction. 

   Seed mixture shall be as follows: 
   2 lbs./1000 sq. ft. - Chewings Fescue 
   2 lbs./1000 sq. ft. - Kentucky Bluegrass 
   2 lbs./1000 sq. ft. - Perennial Rye 

   Seed shall be sown at a rate of 6 lbs. per 1000 sq. ft. of area. 

  2. Mixture B:  shall be for all areas disturbed by excavation and re-grading as 
seasonal or temporary cover in bare areas. 

   Seed mixture shall be as follows: 
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   1 lb./1000 sq. ft. - Perennial Rye 
   1 lb./1000 sq. ft. - Annual Rye 

   Seed shall be sown at a rate of 4 lbs. per 1000 sq. ft. of area. 

  3. Mixture C:  shall be used for all lake or pond banks. 

   Seed mixture shall be as follows: 
   20% Perennial Ryegrass 
   15% Kentucky Bluegrass 
   15% Creeping Red Fescue 
   50% Nutri-Kote plus Apron fungicide seed coating. 

   Seed shall be sown at a rate of 5 lbs. per 1000 sq. ft. of area. 

2.3  FERTILIZER

 A. Apply a minimum of 600 lbs. of 12-12-12 fertilizer per acre. 

2.4  MULCH

A. Mulch shall consist of clean, seed-free threshed straw of wheat, rye, oats, or 
barley.  Mulch to be spread uniformly to form a continuous blanket not less 
than 1.5 inches loose measurement over "Mixture A" and "Mixture C" 
seeded areas. 

 B. The mulch shall be held in place by being mechanically crimped into the 
soil, tackified with a bio-degradable tackifier, or netted and stapled to the 
soil with a photo-degradable or bio-degradable netting.  The mulch should 
be applied at a minimum rate of 1500 lbs. per acre. 

2.5  STRAW TACKIFIER - MULCH TACKIFIER

 A. The tackifier shall be a naturally derived product from all organic sources 
resulting in a strong resilient muciloid, non-bitumen M-Binder.  The product can 
be used in a hydro-seeder with both 100% Virgin Wood Fiber or Paper Wood 
Cellulose mulch and can be sprayed on 100% Wheat Straw Mulch for 
stabilization from the wind.  Application rates vary between 60-140 lbs. per acre 
depending upon the existing conditions.  The product shall be packed in 40 lbs. 
fiber bags. 
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   Technical Specifications: 

   Protein Content   1.62 
   Ash Content    2.7 
   Fiber     4.0 
   pH of 1% Solution   6.8 
   Settleable Solids   5.0 

 B. Erosion control requires immediate seeding and mulching of any stripped and un-
vegetated areas, including unpaved right-of-ways. 

PART 3 (NOT USED)

 END OF SECTION 
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SECTION 03310 
FLOWABLE FILL CONCRETE 

PART 1 GENERAL 

1.1 DESCRIPTION

Flowable fill is a low strength mixture of portland cement, sand, Class F fly ash, and 
water.  It is proportioned to flow under and around the pipe requiring no compaction and 
little or no finishing.  Flowable fill may be used by the CONTRACTOR as backfill 
material for pipe.  When using flowable fill with aluminum pipe, an approved means of 
separation must be provided, such as bituminous coating. 

PART 2 PRODUCT 

2.2 MATERIALS 

Ingredient materials shall meet the requirements specified in the following sections of the 
Standard Specifications: 

 Portland Cement, Type I   801 
 Sand      804 
 Fly Ash, Class F    844 
 Water      803 

 The flowable fill shall be initially mixed in the following proportions per cubic yard: 

 Cement (Minimum)    40 lbs. 
 Fly Ash     300 lbs. 
 Sand (SSD)     3000 lbs. 
 Water (Maximum)    550 lbs. 

To expedite settlement of the flowable fill it will be necessary for bleed water to appear 
on the surface within 5 to 10 minutes after placement.  A delay in bleeding indicates 
there are too many fines in the mixture or insufficient water.  If the maximum water was 
added, the fly ash quantity shall be reduced in increments of 50 lbs. until mixture is 
bleeding freely.  Approximately 60 lbs. of sand shall be added to replace each 50 lbs. 
increment of fly ash to maintain the original yield.  The flowable fill is too dry when 
cracks develop as it flows into place. 

A set of test cylinders shall be cast for each 300 cubic yards of flowable fill.  Cylinders 
shall not be rodded, but the sides of the mold shall be tapped lightly after each layer.  The 
test cylinders should be allowed to bleed for about 30 minutes, refilled, and then covered 
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with a sheet of tough durable impervious plastic.  Secure the plastic in place around the 
mold, within one inch of the top, with a rubber band or string prior to covering with wet 
burlap.  Remove the burlap after 24 hours and cure at 60  F to 90  F, in the shade, until 
28 days old.  Then remove the plastic covering and mold and perform compressive 
strength test.  The average of the 28 days compressive strength tests is expected to be 
approximately 50 PSI. 

PART 3 EXECUTION 

3.3 CONSTRUCTION 

Flowable fill shall be delivered in a revolving drum truck mixer conforming to Section 
601 to insure that the mixture is in suspension when placed.  Agitation is required during 
transportation and waiting time.  Subsidence may occur if the mixture is not agitated.  
Normally, a trench can be backfilled directly from the truck chute or a pump may be 
used.

The flowable fill may extend from the top of the compacted bedding to the bottom of the 
pavement structure.  Flowable fill shall be a minimum of 2 hours of age prior to the 
addition and compaction of any material above it. 

When flowable fill is used, the CONTRACTOR may reduce the trench width to a 
minimum of 6 inches clear on each side of the pipe.  Standing water in the trench does 
not have to be pumped out before backfilling with flowable fill. 

Certain types of pipe may float, therefore backfilling may have to be done in lifts or else 
the pipe will need to be anchored.  Backfilling in lifts is generally more applicable to 
long lines of pipe, allowing time for a substantial amount of the water to dissipate prior to 
applying the next lift.  Anchors can be made of small lumber, metal straps, and must be 
adequately spaced.  For larger diameter pipe, it may be possible to maintain a surge of 
flowable fill on top of the pipe to help prevent floating.  Generally floating is not a 
problem after the level of the backfill is above the springline of the pipe.  The 
CONTRACTOR is responsible to take whatever action is necessary to insure that the 
pipe remains in the correct horizontal position and at the specified elevation. 

END OF SECTION 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 1 of 14 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 2 of 14 

Project information  
        Note – (1) = Design    (2) = Construction  (3) = Contractor 

1. Owner – Kentucky Transportation Cabinet, District 6

2. Resident Engineer: (2)

3. Contractor name: (2)

Address: (2) 

Phone number: (2) 
Contact: (2) 
Contractors agent responsible for compliance with the KPDES 

permit requirements (3): 

4. Project Control Number (2)

5. Route (Address) US 27, Butler Kentucky

6. Latitude/Longitude (project mid-point) dd/mm/ss, dd/mm/ss 38^49’20”
north, 84^21’45” west

7. County (project mid-point) Pendlton County

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 3 of 14 
 

A. Site description: 

1. Nature of Construction Activity (from letting project description) 
Intersection improvements 

2. Order of major soil disturbing activities (2) and (3) 

3. Projected volume of material to be moved 46,268 CY 

4. Estimate of total project area (acres) 14.0 Acres 

5. Estimate of area to be disturbed (acres) 14.0 Acres 

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information. 0.9 

7. Data describing existing soil condition  (2) 

8. Data describing existing discharge water quality (if any)  (2) 

9. Receiving water name, Willow Creek 

 

10.  TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA) 

11. Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed 
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.  

 

12.  Potential sources of pollutants: 

 
The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 4 of 14 
 

B.  Sediment and Erosion Control Measures: 
 

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer. 

 
Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans. 

 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs 
for each of the DDAs that will be disturbed at the outset of the project.  
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s 
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

 

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate: 

 
 Construction Access – This is the first land-disturbing activity. As 

soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation. 

 At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.  
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 Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.  

 Leaving areas undisturbed when possible. 
 Silt basins to provide silt volume for large areas. 
 Silt Traps Type A for small areas. 
 Silt Traps Type C in front of existing   and drop inlets which 

are to be saved 
 Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed. 
 Brush and/or other barriers to slow and/or divert runoff. 
 Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered. 
 Temporary Mulch for areas which are not feasible for the 

fore mentioned types of protections. 
 Non-standard or innovative methods. 

 Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:  

 Silt Traps Type B in ditches and/or drainways as they are 
completed 

 Silt Traps Type C in front of pipes after they are placed 
 Channel Lining 
 Erosion Control Blanket 
 Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more. 
 Non-standard or innovative methods  

 Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include: 

 Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

 Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place. 

 Additional Channel Lining and/or Erosion Control Blanket.  
 Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
 Special BMP’s such as Karst Policy 

 Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. 
Probably changes include: 

 Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 
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 Permanent Seeding and Protection 
 Placing Sod 
 Planting trees and/or shrubs where they are included in the 

project 
 BMP’s including Storm Water Management Devices such as 

velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed 
are  :    N/A               

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

2. Waste Materials 

 
All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 

3. Hazardous Waste 

 
All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Resident Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 

4. Spill Prevention 

 
The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
 
 Good Housekeeping: 
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The following good housekeeping practices will be followed onsite during the 
construction project. 
 

 An effort will be made to store only enough product required to do the 
job 

 All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure 

 Products will be kept in their original containers with the original 
manufacturer’s label 

 Substances will not be mixed with one another unless recommended 
by the manufacturer 

 Whenever possible, all of the product will be used up before disposing 
of the container 

 Manufacturers’ recommendations for proper use and disposal will be 
followed 

 The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

 
 Hazardous Products: 

 
These practices will be used to reduce the risks associated with any and all 
hazardous materials. 
 

 Products will be kept in original containers unless they are not 
resealable 

 Original labels and material safety data sheets (MSDS) will be 
reviewed and retained 

 Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials 

 If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed 

 
The following product-specific practices will be followed onsite: 
 

 Petroleum Products: 
 
Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
 
The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
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This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  
 

 Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

 Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 
 

 Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 
 

 Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
 

 Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 

 Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.  

 All spills will be cleaned up immediately after discovery. 
 The spill area will be kept well ventilated and personnel will wear 

appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 
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 Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

 The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup.  

 Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials.  

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition.  

 Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

 Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance.  

 
 
 

F. Inspections 
 
Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 
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 All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more. 

 Inspections will be conducted by individuals that have successfully 
completed the KEPSC-RI course as required by Section 213.02.02 of 
the Standard Specifications for Road and Bridge Construction, current 
edition. 

 Inspection reports will be written, signed, dated, and kept on file. 
 Areas at final grade will be seeded and mulched within 14 days. 
 Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area. 

 All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 70 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 

 
 
 
 

G.  Non – Storm Water discharges 
 
It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
 

 Water from water line flushings. 
 Water form cleaning concrete trucks and equipment. 
 Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
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 Uncontaminated groundwater and rain water (from dewatering during 
excavation). 

 
All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 
 

H. Groundwater Protection Plan (3) 
 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.  
 
 Contractors statement: (3) 

 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 
  
_____ 2.  (e) land treatment or land disposal of a pollutant; 
 
_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 
 
_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 
 
_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 
 
_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
 
_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition); 
  
Or, check the following only if there are no qualifying activities 
 
_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
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The contractor is responsible for the preparation of a plan that addresses the  
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)  
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Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
Signed __________________title______________,   _____________________ 

    Typed or printed name2                                           signature 
 

 
(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 
 
The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  
 
 Name: 
 Address: 
 Address: 
 
 Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 
 
 
Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                   signature 
 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES 
number when one has been issued. 
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KENTUCKY POLLUTION DISCHARGE

ELIMINATION SYSTEM (KPDES)
Notice of Intent (NOI) for coverage of Storm Water Discharge

Associated with Construction Activities Under the KPDES Storm
Water General Permit KYR100000

Click here for Instructions
(Controls/KPDES_FormKYR10_Instructions.htm)
Click here to obtain information and a copy of the KPDES General Permit.

(http://dep.ky.gov/formslibrary/Documents/KYR10PermitPage.pdf)

(*) indicates a required field; (✓) indicates a field may be required based on user input or is an
optionally required field

Reason for Submittal:(*)

 

Agency Interest ID:

Agency Interest ID

Permit Number:(✓)

KPDES Permit Number

If change to existing permit coverage is requested, describe the changes for which modification of coverage is being sought:(✓)

ELIGIBILITY:
Stormwater discharges associated with construction activities disturbing individually one (1) acre or more, including, in the case of a common plan of development, contiguous
construction activities that cumulatively equal one (1) acre or more of disturbance.

EXCLUSIONS:
The following are excluded from coverage under this general permit:
1) Are conducted at or on properties that have obtained an individual KPDES permit for the discharge of other wastewaters which requires the development and
implementation of a Best Management Practices (BMP) plan;
2) Any operation that the DOW determines an individual permit would better address the discharges from that operation;
3) Any project that discharges to an Impaired Water listed in the most recent Integrated Report, §305(b) as impaired for sediment and for which an approved TMDL has been
developed.

SECTION I -- FACILITY OPERATOR INFORMATION (PERMITTEE)

Company Name:(✓)

Kentucky Transportation Cabinet

First Name:(✓)

Robert

M.I.:

A

Last Name:(✓)

Yeager

Mailing Address:(*)

421 Buttermilk Pike

City:(*)

Covington

State:(*)

Kentucky

Zip:(*)

41017

eMail Address:(*)

Robert.Franxman@ky.gov

Business Phone:(*)

(859)341-2700

Alternate Phone:

Phone

SECTION II -- GENERAL SITE LOCATION INFORMATION

Project Name:(*)

US 27 Intersection Improvements

Status of Owner/Operator(*)

State Government

SIC Code(*)

1611 Highway and Street Const

Company Name:(✓)

Kentucky Transportation Cabinet

First Name:(✓)

Robert

M.I.:

A

Last Name:(✓)

Yeager

Site Physical Address:(*)

421 Buttermilk Pike

City:(*)

Covington

State:(*)

Kentucky

Zip:(*)

41017

County:(*)

Pendleton

Latitude(decimal degrees)(*)DMS to DD Converter
(https://www.fcc.gov/media/radio/dms-decimal)

38.822222

Longitude(decimal degrees)(*)

-84.362500

SECTION III -- SPECIFIC SITE ACTIVITY INFORMATION 

Project Description:(*)

Intersection Improvements on US 27 in Pendleton and Campbell Counties

     a. For single projects provide the following information
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Total Number of Acres in Project:(✓)

14.0

Total Number of Acres Disturbed:(✓)

14.0

Anticipated Start Date:(✓)

2/3/2020

Anticipated Completion Date:(✓)

11/2/2020

     b. For common plans of development provide the following information

Total Number of Acres in Project:(✓)

# Acre(s)

Total Number of Acres Disturbed:(✓)

# Acre(s)

Number of individual lots in development, if applicable:(✓)

# lot(s)

Number of lots in development:(✓)

# lot(s)

Total acreage of lots intended to be developed:(✓)

Project Acres

Number of acres intended to be disturbed at any one time:(✓)

Disturbed Acres

Anticipated Start Date:(✓) Anticipated Completion Date:(✓)

List Building Contractor(s) at the time of Application:(*)

SECTION IV -- IF THE PERMITTED SITE DISCHARGES TO A WATER BODY THE FOLLOWING INFORMATION IS REQUIRED 

Discharge Point(s):

SECTION V -- IF THE PERMITTED SITE DISCHARGES TO A MS4 THE FOLLOWING INFORMATION IS REQUIRED 

Name of MS4:

 

Date of application/notification to the MS4 for construction site permit coverage:

Date

Discharge Point(s):(*)

SECTION VI -- WILL THE PROJECT REQUIRE CONSTRUCTION ACTIVITIES IN A WATER BODY OR THE RIPARIAN ZONE?

Will the project require construction activities in a water body or the riparian zone?:
(*)

Yes

If Yes, describe scope of activity: (✓) Culvert extension

Is a Clean Water Act 404 permit required?:(*)  

+ 
Company Name

Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete

Willow Creek-84.355672
-84.353144
-84.355686
-84.352533
-84.364027
-84.364133
-84.365158
-84.368266

38.7977167
38.7929472
38.7956167
38.7991194
38.8233167
38.8318972
38.8347833
38.8364028

No
Yes
Yes
Yes
Yes
Yes
Yes
Yes

1
2
3
4
5
6
7
8
+ 

Unnamed Tributary? Latitude Longitude Receiving Water Name

+ 
Latitude Longitude
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Is a Clean Water Act 401 Water Quality Certification required?:(*)

SECTION VII -- NOI PREPARER INFORMATION

First Name:(*)

First Name

M.I.:

MI

Last Name:(*)

Last Name

Company Name:(*)

Company Name

Mailing Address:(*)

Mailing Address

City:(*)

City

State:(*) Zip:(*)

Zip

eMail Address:(*)

eMail Address

Business Phone:(*)

Phone

Alternate Phone:

Phone

SECTION VIII -- ATTACHMENTS

Facility Location Map:(*) Upload file

Supplemental Information: Upload file

SECTION IX -- CERTIFICATION

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system designed to assure that
qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information submitted is, to the best of my knowledge and belief, true, accurate, and complete. I am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for knowing violations.

Signature:(*)

Signature

Title:(*)

Title

First Name:(*)

First Name

M.I.:

MI

Last Name:(*)

Last Name

eMail Address:(*)

eMail Address

Business Phone:(*)

Phone

Alternate Phone:

Phone

Signature Date:(*)

Date

Click to Save Values for Future Retrieval Click to Submit to EEC
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  Forms - Form Details

  Form Details:

Form Name:
KPDES NOI for KYR10 (Construction Stormwater General Permit)

Form Id:
48

eForm Submittal ID:
168559

eForm Transaction ID:
90cb285f-4be6-4a2c-a594-549ee67c76d9

Status:
User Saved Help

Date:
10/11/2019

Submitted to EEC?:
No Help

Continue with this eForm

Create a new eForm with values from this previously saved/submitted eForm.

  Assign Submittal:

Drag a column header and drop it here to group by that column

 User Name First Middle Last


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   User Name First Middle Last

  

 Mike.Bezold@ky.g Mike  Bezold

 Sharon.James@k Sharon  James

 mplatt@ky.gov Mike  Platt

  Compare:

Help

 "Left"
eForm

Submittal
ID:

   "Right" eForm Submittal ID:

168559  Select (right) Form to compare... 

Run Compare and Download Results

Chrome77 Version:77.0
User Interface issues: 1. This website requires browser versions Internet Explorer 11+, Firefox 26+, and Chrome 34+. Firefox
and Chrome are the recommended browsers. 2. This website requires Adobe Flash. 3. For Security reasons, the website only

supports 45 minutes to complete data entry at any given time and will 'timeout', preventing the ability to save or submit your
data. Please keep this in mind when filling out an eForm and remember to save often. 4. Please note that the Internet Explorer

Browser uses the Backspace key as a Hot-Key for the Back button (Previous Page). When selecting values from a Dropdown
List, using the backspace key will take you to the previous page and you will need to reenter your information.
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KENTUCKY TRANSPORTATION CABINET
COMMUNICATING ALL PROMISES (CAP)

2/2/21

Item No. 6 - 8706 County: Campbell Route: 27 Project Manager: MIKE BEZOLD

Item No. 6 - 8706 County: Pendleton Route: 27 Project Manager: MIKE BEZOLD

CAP # Date of Promise Promise made to: Location of Promise: CAP Description

1 4/1/19 Parcel 88 Green Acres Bar

KYTC AGREES TO INCLUDE TWO 24 FOOT WIDE DRIVES.
THE NORTHERN MOST OF THESE DRIVEWAYS WILL BE
AS FAR NORHT ON THE TEMPORARY EASEMENTS AS
PRACTICAL AND THE SOUTHERN DRIVEWAY WILL BE AS
FAR SOUTH AS PRACTICAL ON THE EXISTING RIGHT OF
WAY BUT NOT SOUTH OF THE UTILITY POLE LOCATED AT
APPROXIMATELY STATION 303+14

2 4/1/19 Parcel 88 Green Acres Bar
KYTC AGREES TO FUNTIONALLY REPLACE THE GRAVEL
WITHIN THE TEMPORARY EASEMENT TO A DEPTH OF AT
LEAST 6 INCHES WITH DENSE GRADE AGREGATE
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N  O  T  I  C  E 
 
 

DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS 

NATIONWIDE PERMIT AUTHORIZATION  
KENTUCKY DIVISION OF WATER 401 WQC 

 
 
 

PROJECT:                              Pendleton/Campbell County, Item No. 6-8706   
  Highway safety improvements on US 27. 

 
 

The Section 404 & 401 activities for this project have been previously permitted under the 
authority of the Department of the Army Nationwide Permit No. 14 “Linear Transportation 
Projects” & Division of Water General Water Quality Certification.  In order for these 
authorizations to be valid, the attached conditions must be followed.  The contractor shall post a 
copy of this Nationwide Permit & General WQC in a conspicuous location at the project site for 
the duration of construction and comply with the general conditions as required. 
 

Station 154+50 
Sheet R5 

Replace a bridge/culvert with a 30 ft. X 15 ft. buried bridge.  The perennial stream 
Willow Creek will have impacts below the normal high water mark.  The estimated 
area of impact is 98 linear feet and 0.07 acres. 

  
Station 152+50 to 
Station 155+00 
Sheet R5 

Place a roadside ditch/ephemeral stream into a new ditch.  The ephemeral stream an 
U.T. to Willow Creek will have impacts below the normal high water mark.  The 
estimated area of impact is 310 linear feet and 0.014 acres. 

Station 300+75 
Sheet R11 

Move a stream into a 2 ft. flat bottom ditch.  The ephemeral stream an U.T. Willow 
Creek will have impacts below the normal high water mark.  The estimated area of 
impact is 100 linear feet and 0.005 acres. 

This project involves work near and/or within Jurisdictional Waters of the United States as 
defined by the United States Army Corps of Engineers and therefore requires a Nationwide 14 
General 404 Permit.  The Division of Water certified this General Permit with several conditions 
(See attached).  One that should be brought to your attention is regarding the use of heavy 
equipment in the stream channel.  If there is need to cross the stream channel with heavy 
equipment or conduct work from within the stream channel a working platform or temporary 
crossing is authorized.  This should be constructed with clean rock and sufficient pipe to allow 
stream flow to continue unimpeded (see attached typical drawing).   
 
In order for this authorization to be valid, the attached conditions must be followed.  The 
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contractor shall post a copy of this Nationwide Approval in a conspicuous location at the project 
site for the duration of construction and comply with the general conditions as required. 
 
To more readily expedite construction, the contractor may elect to alter the design or perform the 
work in a manner different from what was originally proposed and specified.  Prior to 
commencing such alternative work, the contractor shall obtain written permission from the 
Division of Construction and the Division of Environmental Analysis.  If such changes 
necessitate further permitting then the contractor will be responsible for applying to the Army 
Corps of Engineers and the Kentucky Division of Water (KDOW).  A copy of any request to the 
Corps of Engineers or the KDOW to alter this proposal and subsequent responses shall be 
forwarded to the Division of Environmental Analysis, DA Permit Coordinator, for office records 
and for informational purposes. 
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without prior approval by the Kentucky Division of Water’s Water Quality 
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KentuckyUnbridledSpirit.com  An Equal Opportunity Employer M/F/D 

MATTHEW G. BEVIN 
GOVERNOR 

CHARLES G. SNAVELY 
SECRETARY 

ENERGY AND ENVIRONMENT CABINET 
DEPARTMENT FOR ENVIRONMENTAL PROTECTION 

 
300 SOWER BOULEVARD 

FRANKFORT, KENTUCKY 40601 

ANTHONY R. HATTON  

COMMISSIONER 

 
May 25, 2019 

 
Ricky King 
North Pendleton Water District No 1 
PO Box 232 
Falmouth, KY  41040     

 
 RE:   US 27 Water Line Relocation 
  Pendleton County, KY 
  North Pendleton Water District No 1 
  AI #: 34055, APE20190002 
  PWSID #: 0960348-19-002 
    

Dear Mr. King: 
 

 We have reviewed the plans and specifications for the above referenced project. The 
plans include the construction of approximately 3,550 LF of 6-inch PVC, 500 LF of 6-inch 
DI, 1250 LF of 4-inch PVC, 150 LF of 3-inch DI and 500 LF of 3-inch PVC waterline 
relocation.  This is to advise that plans and specifications for the above referenced project 
are APPROVED with respect to sanitary features of design, as of this date with the 
requirements contained in the attached construction permit. 
 
   If you have any questions concerning this project, please contact Mr. Mortaza 
Tabayeh at 502-782-7086. 

 
       Sincerely, 

        
       Terry Humphries, P.E. 
       Supervisor, Engineering Section 
       Water Infrastructure Branch 
       Division of Water 
 
TH: MT 
Enclosures 
C: HMB Professional Engineers Inc. 

Pendleton County Health Department 
Division of Plumbing 
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0770 00003 CRUSHED STONE BASE       3,954.00 TON
0775 00078 CRUSHED AGGREGATE SIZE NO 2       6,026.00 TON
0780 00100 ASPHALT SEAL AGGREGATE           9.00 TON
0785 00103 ASPHALT SEAL COAT           3.00 TON
0790 00190 LEVELING & WEDGING PG64-22         563.00 TON
0795 00212 CL2 ASPH BASE 1.00D PG64-22         916.00 TON
0800 00214 CL3 ASPH BASE 1.00D PG64-22         660.00 TON
0805 00301 CL2 ASPH SURF 0.38D PG64-22         426.00 TON
0810 00356 ASPHALT MATERIAL FOR TACK           5.40 TON
0815 00388 CL3 ASPH SURF 0.38B PG64-22         556.00 TON
0820 02603 FABRIC-GEOTEXTILE CLASS 2       4,400.00 SQYD
0825 02604 FABRIC-GEOTEXTILE CLASS 1A       4,400.00 SQYD

0830 01982
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
WHITE           6.00 EACH

0835 02014 BARRICADE-TYPE III           5.00 EACH
0840 02091 REMOVE PAVEMENT       1,295.00 SQYD
0845 02159 TEMP DITCH         835.00 LF
0850 02160 CLEAN TEMP DITCH         418.00 LF
0855 02200 ROADWAY EXCAVATION       9,060.00 CUYD
0860 02242 WATER          64.00 MGAL
0865 02360 GUARDRAIL TERMINAL SECTION NO 1           3.00 EACH
0870 02367 GUARDRAIL END TREATMENT TYPE 1           1.00 EACH
0875 02381 REMOVE GUARDRAIL         400.00 LF
0880 02429 RIGHT-OF-WAY MONUMENT TYPE 1           8.00 EACH
0885 02432 WITNESS POST           8.00 EACH
0890 02483 CHANNEL LINING CLASS II          52.00 TON

0895 02545
CLEARING AND GRUBBING - (4 ACRES-CAMBELL
COUNTY)           1.00 LS

0900 02562 TEMPORARY SIGNS         542.00 SQFT
0905 02607 FABRIC-GEOTEXTILE CLASS 2 FOR PIPE         441.00 SQYD
0910 02650 MAINTAIN & CONTROL TRAFFIC - (CAMPBELL COUNTY)           1.00 LS
0915 02671 PORTABLE CHANGEABLE MESSAGE SIGN           2.00 EACH

0920 02676
MOBILIZATION FOR MILL & TEXT - (CAMPBELL
COUNTY)           1.00 LS

0925 02677 ASPHALT PAVE MILLING & TEXTURING         207.00 TON
0930 02697 EDGELINE RUMBLE STRIPS       3,340.00 LF
0935 02701 TEMP SILT FENCE         835.00 LF
0940 02703 SILT TRAP TYPE A           5.00 EACH
0945 02704 SILT TRAP TYPE B           5.00 EACH
0950 02705 SILT TRAP TYPE C           5.00 EACH
0955 02706 CLEAN SILT TRAP TYPE A           5.00 EACH
0960 02707 CLEAN SILT TRAP TYPE B           5.00 EACH
0965 02708 CLEAN SILT TRAP TYPE C           5.00 EACH
0970 02726 STAKING - (CAMPBELL COUNTY)           1.00 LS

121GR21D008 - STPCONTRACT ID: 211308 DE01900272108

US 27 IMPROVE SAFETY ON US-27 FROM MP 0.000 TO MP 1.900 SOUTH OF KY-154 IN CAMPBELL COUNTY
GRADE & DRAIN WITH ASPHALT SURFACE, A DISTANCE OF .33 MILES.
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MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0975 05950 EROSION CONTROL BLANKET         912.00 SQYD
0980 05952 TEMP MULCH      14,342.00 SQYD
0985 05953 TEMP SEEDING AND PROTECTION      10,757.00 SQYD
0990 05963 INITIAL FERTILIZER            .20 TON
0995 05964 MAINTENANCE FERTILIZER           1.00 TON
1000 05985 SEEDING AND PROTECTION      14,545.00 SQYD
1005 05989 SPECIAL SEEDING CROWN VETCH       3,400.00 SQYD
1010 05992 AGRICULTURAL LIMESTONE           9.00 TON
1015 06510 PAVE STRIPING-TEMP PAINT-4 IN      11,510.00 LF
1020 06514 PAVE STRIPING-PERM PAINT-4 IN       5,002.00 LF
1025 06542 PAVE STRIPING-THERMO-6 IN W       3,905.00 LF
1030 06543 PAVE STRIPING-THERMO-6 IN Y       5,796.00 LF
1035 06568 PAVE MARKING-THERMO STOP BAR-24IN          64.00 LF
1040 06569 PAVE MARKING-THERMO CROSS-HATCH       7,371.00 SQFT
1045 06574 PAVE MARKING-THERMO CURV ARROW           6.00 EACH
1050 10020NS FUEL ADJUSTMENT      10,574.00 DOLL
1055 10030NS ASPHALT ADJUSTMENT      12,249.00 DOLL
1060 20071EC JOINT ADHESIVE       1,670.00 LF
1065 20191ED OBJECT MARKER TY 3           1.00 EACH
1070 20458ES403 CENTERLINE RUMBLE STRIPS       1,670.00 LF
1075 21417ES717 PAVE MARK THERMO CONE CAP-SOLID YELLOW          56.00 SQFT
1080 21802EN G/R STEEL W BEAM-S FACE (7 FT POST)         437.50 LF
1085 23274EN11F TURF REINFORCEMENT MAT 1       1,155.00 SQYD
1090 24540 R/W MONUMENT TYPE 3          16.00 EACH
1095 00440 ENTRANCE PIPE-15 IN         202.00 LF
1100 00462 CULVERT PIPE-18 IN          86.00 LF
1105 01204 PIPE CULVERT HEADWALL-18 IN           1.00 EACH
1110 01450 S & F BOX INLET-OUTLET-18 IN           2.00 EACH
1115 01642 JUNCTION BOX-18 IN           1.00 EACH
1120 24814EC PIPELINE INSPECTION         187.00 LF
1125 02568 MOBILIZATION           1.00 LS
1130 02569 DEMOBILIZATION           1.00 LS

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE         230.00 TON
0010 00003 CRUSHED STONE BASE       6,776.00 TON
0015 00005 GEOGRID REINFORCEMENT FOR SUBGRADE         580.00 SQYD
0020 00078 CRUSHED AGGREGATE SIZE NO 2      10,953.00 TON
0025 00100 ASPHALT SEAL AGGREGATE          19.00 TON
0030 00103 ASPHALT SEAL COAT           5.00 TON
0035 00190 LEVELING & WEDGING PG64-22         593.00 TON
0040 00212 CL2 ASPH BASE 1.00D PG64-22       1,780.00 TON

121GR21D008 - STPCONTRACT ID: 211308 DE09600272108

US 27 IMPROVE SAFETY ON US-27 FROM MP 17.900 TO MP 19.340 IN PENDLETON COUNTY GRADE, DRAIN &
SURFACE WITH BRIDGE, A DISTANCE OF .66 MILES.
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MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0045 00214 CL3 ASPH BASE 1.00D PG64-22       1,583.00 TON
0050 00301 CL2 ASPH SURF 0.38D PG64-22         769.00 TON
0055 00356 ASPHALT MATERIAL FOR TACK          11.70 TON
0060 00388 CL3 ASPH SURF 0.38B PG64-22       1,070.00 TON
0065 02073 JPC PAVEMENT-9 IN         355.00 SQYD
0070 02082 JPC PAVEMENT-9 IN SHLD         140.00 SQYD
0075 02084 JPC PAVEMENT-8 IN         278.00 SQYD
0080 02603 FABRIC-GEOTEXTILE CLASS 2       7,802.00 SQYD
0085 02604 FABRIC-GEOTEXTILE CLASS 1A       7,802.00 SQYD
0090 00078 CRUSHED AGGREGATE SIZE NO 2           3.00 TON
0095 01000 PERFORATED PIPE-4 IN         850.00 LF
0100 01010 NON-PERFORATED PIPE-4 IN          75.00 LF
0105 01024 PERF PIPE HEADWALL TY 2-4 IN           3.00 EACH

0110 01982
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
WHITE          38.00 EACH

0115 01990 DELINEATOR FOR BARRIER WALL-B/W           5.00 EACH
0120 02014 BARRICADE-TYPE III           8.00 EACH
0125 02091 REMOVE PAVEMENT       2,262.00 SQYD
0130 02159 TEMP DITCH       1,741.00 LF
0135 02160 CLEAN TEMP DITCH         871.00 LF
0140 02200 ROADWAY EXCAVATION      54,000.00 CUYD
0145 02223 GRANULAR EMBANKMENT       2,873.00 CUYD
0150 02242 WATER         146.00 MGAL
0155 02360 GUARDRAIL TERMINAL SECTION NO 1           3.00 EACH
0160 02367 GUARDRAIL END TREATMENT TYPE 1           4.00 EACH
0165 02381 REMOVE GUARDRAIL       1,062.50 LF
0170 02397 TEMP GUARDRAIL         912.50 LF
0175 02429 RIGHT-OF-WAY MONUMENT TYPE 1          24.00 EACH
0180 02432 WITNESS POST          24.00 EACH
0185 02483 CHANNEL LINING CLASS II         693.00 TON

0190 02545
CLEARING AND GRUBBING - (14 ACRES - PENDLETON
COUNTY)           1.00 LS

0195 02562 TEMPORARY SIGNS         629.50 SQFT
0200 02607 FABRIC-GEOTEXTILE CLASS 2 FOR PIPE       1,252.00 SQYD

0205 02650
MAINTAIN & CONTROL TRAFFIC - (PENDLETON
COUNTY)           1.00 LS

0210 02651
DIVERSIONS (BY-PASS DETOURS) - (KY 3162
DIVERSION-PENDLETON COUNTY)           1.00 LS

0215 02651
DIVERSIONS (BY-PASS DETOURS) - (US 27 DIVERSION-
PENDLETON COUNTY)           1.00 LS

0220 02671 PORTABLE CHANGEABLE MESSAGE SIGN           2.00 EACH

0225 02676
MOBILIZATION FOR MILL & TEXT - (PENDLETON
COUNTY)           1.00 LS

0230 02677 ASPHALT PAVE MILLING & TEXTURING         337.00 TON
0235 02697 EDGELINE RUMBLE STRIPS       5,477.00 LF
0240 02701 TEMP SILT FENCE       1,741.00 LF
0245 02703 SILT TRAP TYPE A          14.00 EACH
0250 02704 SILT TRAP TYPE B          14.00 EACH
0255 02705 SILT TRAP TYPE C          14.00 EACH
0260 02706 CLEAN SILT TRAP TYPE A          14.00 EACH
0265 02707 CLEAN SILT TRAP TYPE B          14.00 EACH
0270 02708 CLEAN SILT TRAP TYPE C          14.00 EACH

PENDLETON - CAMPBELL COUNTIES
121GR21D008 - STP
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MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0275 02726 STAKING - (PENDLETON COUNTY)           1.00 LS
0280 05950 EROSION CONTROL BLANKET       2,533.00 SQYD
0285 05952 TEMP MULCH      43,988.00 SQYD
0290 05953 TEMP SEEDING AND PROTECTION      32,991.00 SQYD
0295 05963 INITIAL FERTILIZER            .60 TON
0300 05964 MAINTENANCE FERTILIZER           3.10 TON
0305 05985 SEEDING AND PROTECTION      12,014.00 SQYD
0310 05989 SPECIAL SEEDING CROWN VETCH      39,102.00 SQYD
0315 05990 SODDING       5,700.00 SQYD
0320 05992 AGRICULTURAL LIMESTONE           7.00 TON
0325 06510 PAVE STRIPING-TEMP PAINT-4 IN      25,541.00 LF
0330 06514 PAVE STRIPING-PERM PAINT-4 IN         459.00 LF
0335 06542 PAVE STRIPING-THERMO-6 IN W       7,646.00 LF
0340 06543 PAVE STRIPING-THERMO-6 IN Y       7,886.00 LF
0345 06556 PAVE STRIPING-DUR TY 1-6 IN W         722.00 LF
0350 06557 PAVE STRIPING-DUR TY 1-6 IN Y         448.00 LF
0355 06568 PAVE MARKING-THERMO STOP BAR-24IN         187.00 LF
0360 06569 PAVE MARKING-THERMO CROSS-HATCH       3,822.00 SQFT
0365 06574 PAVE MARKING-THERMO CURV ARROW           8.00 EACH
0370 06576 PAVE MARKING-THERMO ONLY           1.00 EACH
0375 08903 CRASH CUSHION TY VI CLASS BT TL3           2.00 EACH
0380 10020NS FUEL ADJUSTMENT      25,345.00 DOLL
0385 10030NS ASPHALT ADJUSTMENT      23,219.00 DOLL
0390 20071EC JOINT ADHESIVE       2,739.00 LF
0395 20191ED OBJECT MARKER TY 3           4.00 EACH
0400 20318ES508 RELOCATE CONC BARRIER WALL         398.00 LF
0405 20430ED SAW CUT         275.00 LF
0410 20458ES403 CENTERLINE RUMBLE STRIPS       2,739.00 LF
0415 21417ES717 PAVE MARK THERMO CONE CAP-SOLID YELLOW          48.00 SQFT
0420 21802EN G/R STEEL W BEAM-S FACE (7 FT POST)       2,650.00 LF
0425 22680EN QWICK CURB MEDIAN SEPARATOR         169.00 LF
0430 23007EN CONC MEDIAN BARRIER TY 9T         398.00 LF
0435 23274EN11F TURF REINFORCEMENT MAT 1       2,351.00 SQYD
0440 24540 R/W MONUMENT TYPE 3          10.00 EACH
0445 24896ED RAIL SYSTEM TYPE T631         250.00 LF
0450 00440 ENTRANCE PIPE-15 IN         415.00 LF
0455 00443 ENTRANCE PIPE-24 IN         120.00 LF
0460 00462 CULVERT PIPE-18 IN         114.00 LF
0465 00464 CULVERT PIPE-24 IN         189.00 LF
0470 01433 SLOPED BOX OUTLET TYPE 1-18 IN           1.00 EACH
0475 01450 S & F BOX INLET-OUTLET-18 IN           1.00 EACH
0480 01451 S & F BOX INLET-OUTLET-24 IN           6.00 EACH
0485 01517 DROP BOX INLET TYPE 5F           1.00 EACH
0490 24814EC PIPELINE INSPECTION         543.00 LF
0495 08001 STRUCTURE EXCAVATION-COMMON       1,936.00 CUYD
0500 08002 STRUCTURE EXCAV-SOLID ROCK         129.00 CUYD
0505 08100 CONCRETE-CLASS A         917.20 CUYD
0510 08104 CONCRETE-CLASS AA         634.40 CUYD
0515 08150 STEEL REINFORCEMENT     102,952.00 LB
0520 08671 PRECAST PC BOX BEAM SB33         769.00 LF

PENDLETON - CAMPBELL COUNTIES
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MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0525 04792 CONDUIT-1 IN          90.00 LF
0530 04811 ELECTRICAL JUNCTION BOX TYPE B           1.00 EACH
0535 04820 TRENCHING AND BACKFILLING         128.00 LF
0540 04830 LOOP WIRE         332.00 LF
0545 04844 CABLE-NO. 14/5C         914.00 LF
0550 04850 CABLE-NO. 14/1 PAIR         230.00 LF
0555 04884 ANCHOR           4.00 EACH
0560 04886 MESSENGER-15400 LB         368.00 LF
0565 04894 PREFORMED LOOP/LEAD-IN          24.00 LF
0570 04895 LOOP SAW SLOT AND FILL          69.00 LF
0575 04932 INSTALL STEEL STRAIN POLE           1.00 EACH
0580 20188NS835 INSTALL LED SIGNAL-3 SECTION          10.00 EACH
0585 20390NS835 INSTALL COORDINATING UNIT           1.00 EACH
0590 20453ES835 PREFORMED QUADRAPOLE LOOPS         102.00 LF
0595 23157EN TRAFFIC SIGNAL POLE BASE           4.00 CUYD
0600 24900EC PVC CONDUIT-1 1/4 IN-SCHEDULE 80          46.00 LF
0605 24955ED REMOVE SIGNAL EQUIPMENT           1.00 EACH
0610 14003 W CAP EXISTING MAIN          10.00 EACH
0615 14005 W ENCASEMENT CONCRETE          85.00 LF
0620 14007 W ENCASEMENT STEEL BORED RANGE 2         180.00 LF
0625 14008 W ENCASEMENT STEEL BORED RANGE 3          40.00 LF
0630 14013 W ENCASEMENT STEEL OPEN CUT RANGE 2         190.00 LF
0635 14019 W FIRE HYDRANT ASSEMBLY           2.00 EACH
0640 14021 W FIRE HYDRANT REMOVE           2.00 EACH
0645 14027 W METER 2 INCH           1.00 EACH
0650 14028 W METER 3/4 INCH           7.00 EACH
0655 14035 W PIPE DUCTILE IRON 04 INCH         157.00 LF
0660 14036 W PIPE DUCTILE IRON 06 INCH         454.00 LF
0665 14056 W PIPE PVC 02 INCH         484.00 LF
0670 14057 W PIPE PVC 03 INCH         488.00 LF
0675 14058 W PIPE PVC 04 INCH       1,320.00 LF
0680 14059 W PIPE PVC 06 INCH       3,762.00 LF
0685 14080 W SERV PE/PLST LONG SIDE 3/4 IN           6.00 EACH
0690 14084 W SERV PE/PLST SHORT SIDE 2 IN           1.00 EACH
0695 14085 W SERV PE/PLST SHORT SIDE 3/4 IN           7.00 EACH
0700 14089 W TAPPING SLEEVE AND VALVE SIZE 1          10.00 EACH
0705 14093 W TIE-IN 04 INCH           1.00 EACH
0710 14094 W TIE-IN 06 INCH           1.00 EACH
0715 14102 W VALVE 02 INCH           1.00 EACH
0720 14103 W VALVE 03 INCH           1.00 EACH
0725 14104 W VALVE 04 INCH           3.00 EACH
0730 14105 W VALVE 06 INCH           7.00 EACH
0735 14130 W METER WITH PRV 3/4 INCH           1.00 EACH
0740 14144 W LINE MARKER          15.00 EACH
0745 14153 W LEAK DETECTION METER           4.00 EACH
0750 14156 W METER REMOVE           9.00 EACH
0755 14158 W BLOWOFF ASSEMBLY - PENDLETON           1.00 EACH
0760 02568 MOBILIZATION           1.00 LS
0765 02569 DEMOBILIZATION           1.00 LS
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL NOTE FOR TURF REINFORCING MAT

1.0 DESCRIPTION. Install turf reinforcement mat at locations specified in the Contract or as the 
Engineer directs. Section references herein are  to  the  Department’s  Standard  Specifications  for 
Road and Bridge Construction, current edition.

2.0 MATERIALS.

 2.1 Turf Reinforcement Mat (TRM). Use a Turf Reinforcement Mat defined as permanent 
rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire 
mesh and/or other elements, processed into a three-dimensional matrix of sufficient thickness and 
from the Department’s List of Approved Materials. Mats must be 100% UV stabilized materials. 
For TRMs containing degradable components, all physical property values must be obtained on 
the non-degradable portion of the matting exclusively. Ensure product labels clearly show the 
manufacturer or supplier name, style name, and roll number. Ensure labeling, shipment and 
storage follows ASTM D-4873. The Department will require manufacturer to provide TRMs that 
are machine constructed web of mechanically  or melt bonded nondegradable fibers entangled to 
form a three dimensional matrix.  The Department will require all long term performance 
property values in table below to be based on non degradable portion of the matting alone.  
Approved methods include polymer welding, thermal or polymer fusion, or placement of fibers 
between two high strength biaxially oriented nets mechanically bound by parallel stitching with 
polyolefin thread. Ensure that mats designated in the plans as Type 4 mats, are not to be 
manufactured from discontinuous or loosely held together by stitching or glued netting or 
composites. Type 4 mats shall be composed of geosynthetic matrix that exhibits a very high 
interlock and reinforcement capacities with both soil and root systems and with high tensile 
modulus. The Department will require manufacturer to use materials chemically and biologically 
inert to the natural soil environments conditions. Ensure the blanket is smolder resistant without 
the use of chemical additives. When stored, maintain the protective wrapping and elevate the 
mats off the ground to protect them from damage. The Department will not specify these 
materials for use in heavily acidic coal seam areas or other areas with soil problems that would 
severally limit vegetation growth. 

A) Dimensions. Ensure TRMs are furnished in strips with a minimum width of 4 feet and
length of 50 feet.

B) Weight. Ensure that all mat types have a minimum mass per unit area of 7 ounces per
square yard according to ASTM D 6566.

C) Performance Testing: The Department will require AASHTO’s NTPEP index testing.
The Department will also require the manufacturer to perform internal MARV testing at
a Geosynthetic Accreditation Institute – Laboratory Accreditation Program (GAI-LAP)
accredited laboratory for tensile strength, tensile elongation, mass per unit area, and
thickness once every 24,000 yds of production or whatever rate is required to ensure
97.7% confidence under ASTM D4439& 4354. The Department will require Full scale
testing for slope and channel applications shear stress shall be done under ASTM D
6459, ASTM D 6460-07 procedures.

 2.2 Classifications
The basis for selection of the type of mat required will be based on the long term shear stress 
level of the mat of the channel in question or the degree of slope to protect and will be designated 
in the contract.  The Type 4 mats are to be used at structural backfills protecting critical 
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structures, utility cuts, areas where vehicles may be expected to traverse the mat, channels with 
large heavy drift, and where higher factors of safety, very steep slopes and/or durability concerns 
are needed as determined by project team and designer and will be specified in the plans by 
designer.

Turf Reinforcement Matting
Properties1 Type 1 Type 2 Type 3 Type 4 Test Method

Minimum tensile Strength 
lbs/ft 

125 150 175 3000 by 1500 ASTM D68182

UV stability (minimum % 
tensile retention)

80 80 80 90 ASTM D43553

(1000-hr exposure)

Minimum thickness (inches) 0.25 0.25 0.25 0.40 ASTM D6525

Slopes applications 2H:1V 
or flatter

1.5H:1V 
or flatter

1H:1V or 
flatter

1 H: 1V or 
greater

Shear stress lbs/ft2

Channel applications
6.04 8.04 10.04 12.04 ASTM D6459

ASTM D6460-07

1 For TRMs containing degradable components, all physical property values must be 
obtained on the non-degradable portion of the matting alone.
2Minimum Average Roll Values for tensile strength of sample material machine 
direction. 
3Tensile Strength percentage retained after stated 1000 hr duration of exposure under 
ASTM D4355 testing. Based on nondegradable components exclusively.
4Maximum permissible shear design values based on short-term (0.5 hr) vegetated data 
obtained by full scale flume testing ASTM D6459, D6460-07. Based on nondegradable 
components exclusively.  Testing will be done at Independent Hydraulics Facility such as 
Colorado State University hydraulics laboratory, Utah State University hydraulics 
laboratory, Texas Transportation Institute (TTI) hydraulics and erosion control 
laboratory.

2.3 Quality Assurance Sampling, Testing, and Acceptance

A) Provide TRM listed on the Department’s List of Approved Materials.  Prior to inclusion 
on the LAM, the manufacturer of TRM must meet the physical and performance criteria 
as outlined in the specification and submit a Letter Certifying compliance of the product
under the above ASTM testing procedures and including a copy of report from Full Scale 
Independent Hydraulics Facility that Fully Vegetated Shear Stress meets shear stress 
requirements tested under D6459 and D6460-07.

B) Contractors will provide a Letter of Certification from Manufacturer stating the product 
name, manufacturer, and that the product MARV product unit testing results meets 
Department criteria. Provide Letters once per project and for each product.

C) Acceptance shall be in accordance with ASTM D-4759 based on testing performed by a 
Geosynthetic Accreditation Institute – Laboratory Accreditation Program (GAI-LAP) 
accredited laboratory using Procedure A of ASTM D-4354.
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Current mats meeting the above criteria are shown on the Department’s List of Approved 
Materials.  

 
 2.4 Fasteners. When the mat manufacturer does not specify a specific fastener, use steel wire

U-shaped staples with a minimum diameter of 0.09 inches (11 gauge), a minimum width of one
inch and a minimum length of 12 inches. Use a heavier gauge when working in rocky or clay
soils and longer lengths in sandy soils as directed by Engineer or Manufacturer’s Representative. 
Provide staples with colored tops when requested by the Engineer.

 

3.0 CONSTRUCTION. When requested by the Engineer, provide a Manufacturer’s 
Representative on-site to oversee and approve the initial installation of the mat. When requested 
by the Engineer, provide a letter from the Manufacturer approving the installation. When there is 
a conflict between the Department’s criteria and the Manufacturer’s criteria, construct using the 
more restrictive. The Engineer and Manufacturer’s Representative must approve all alternate 
installation methods prior to execution. Construct according to the Manufacturer’s 
recommendations and the following as minimum installation technique:

 3.1 Site Preparation. Grade areas to be treated with matting and compact. Remove large
rocks, soil clods, vegetation, roots, and other sharp objects that could keep the mat from  
intimate contact with subgrade. Prepare seedbed by loosening the top 2 to 3 inch of soil.

3.2 Installation. Install mats according to Standard Drawing Sepias “Turf Mat Channel
Installation” and “Turf Mat Slope Installation.” Install mats at the specified elevation and 
alignment. Anchor the mats with staples with a minimum length of 12 inches. Use longer anchors 
for installations in sandy, loose, or wet soils as directed by the Engineer or Manufacturer’s
Representative. The mat should be in direct contact with the soil surface.

 

4.0 MEASUREMENT. The Department will measure the quantity of Turf Reinforcement Mat
by the square yard of surface covered. The Department will not measure preparation of the bed, 
providing a Manufacturer’s Representative, topsoil, or seeding for payment and will consider 
them incidental to the Turf Reinforcement Mat. The Department will not measure any reworking 
of slopes or channels for payment as it is considered corrective work and incidental to the Turf 
Reinforcement Mat. Seeding and protection will be an incidental item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay Item Pay Unit
23274EN11F Turf Reinforcement Mat 1 Square Yard
23275EN11F Turf Reinforcement Mat 2 Square Yard
23276EN11F Turf Reinforcement Mat 3 Square Yard
23277EN11F Turf Reinforcement Mat 4 Square Yard

June 15, 2012
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SPECIAL NOTE FOR FULL DEPTH CONCRETE PAVEMENT REPAIR

This Special Note applies to full depth repairs of concrete pavement.  
Section references herein are to the Department's Standard Specifications for Road 
and Bridge Construction, current edition. 

1.0 DESCRIPTION.  Remove and replace concrete pavement. Comply with the 
applicable Standard Drawings and the Standard Specifications except as specifically 
superseded herein. 

2.0 MATERIALS AND EQUIPMENT.

2.1 JPC Pavement. Test concrete materials according to section 601.03.03. 
Conform to 501, 502, and 601 except that the concrete must achieve 3000 psi in 
accordance with Section 4.4 of this note.  The Engineer may allow pavement to be 
opened to traffic at less than 3,000 psi subject to the deductions described in Section 
4.4 of this note.

2.2 Dowel Bars and Sleeves. Conform to 811.

2.3 Tie Bars. Conform to Section 811.  Use epoxy coated tie bars in 
longitudinal and transverse joints.

2.4 Joint Sealants.  Conform to Subsection 807.03.01 or 807.03.05.

2.5 Grout Adhesives and Epoxy Resin Systems. Conform to Section 826.

2.6 Dense Graded Aggregate (DGA) and Crushed Stone Base (CSB).
Conform to Section 805.

2.7 Geotextile Fabric.  Conform to Section 843.

2.8 Drills. Drill holes using a gang drill, capable of drilling a minimum of four 
simultaneously. Misalignment of holes shall not exceed 1/4 inch in the vertical or 
oblique plane.

2.9 Hammers. Only use chisel point hammers weighing less than 40 pounds 
to remove deteriorated concrete.

3.0 CONSTRUCTION.

3.1 Removal of Existing Pavement. Remove existing pavement to the extent 
the Contract specifies or as the Engineer directs.  The minimum length of patches 
measured along centerline is 3 feet on each side of an existing joint.

When working with pavements with non-skewed transverse joints, if it is 
necessary to remove existing pavement closer than 6 feet to a transverse joint, 
remove the pavement 3 feet beyond that joint .

When working with pavements with skewed transverse joints, if it is necessary
to remove existing pavement closer than 3 feet to a transverse joint, remove the 
pavement 3 feet beyond that joint.

Details of configurations of pavement and joints for various situations are 
depicted in the drawings herein.
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When small areas of removal and replacement are performed at bridge ends, 
maintain or reconstruct existing expansion joints at their existing location.  When the 
Engineer determines extensive full width removal and replacement is required, 
construct new expansion joints at the locations shown on Standard Drawing No. 
RPN-010. 

In the removal operation, make a full depth saw cut longitudinally along the 
centerline joint and shoulder joint and transversely along the area marked for 
removal.  To prevent damage to the subbase, do not allow the saw to penetrate more 
than ½” into the subbase.  The Engineer may direct or approve additional cuts within 
the removal area for ease of removal of the damaged slab and to prevent damage to 
adjacent pavement to remain in place. Do not overcut beyond the limits of the 
removal area.  Prevent saw slurry from entering existing joints and cracks.  To avoid 
pumping and erosion beneath the slab, do not allow traffic on sawed pavement for 
more than 48 hours before beginning removal procedures, unless directed by the 
Engineer.

Lift out the deteriorated concrete vertically with lift pins. If approved by the 
Engineer, use other methods that do not damage the base, shoulder, or sides of 
pavement that is to be left in place. If any damage does occur, repair as the Engineer 
directs and use an acceptable alternative method for the removal process. Do not 
damage the pavement base during these operations.

3.2 Pavement Replacement. Do not damage the pavement base during these 
operations.

3.2.1 Preparation of Base. Compact the new and existing aggregate 
base to the Engineer’s satisfaction.  The Engineer will accept compaction by 
either visual inspection or by nuclear gauge.  When the Engineer deems it 
necessary to stabilize the existing base or replace unsuitable materials, 
excluding bridge ends, use 12 inches of geotextile fabric wrapped No. 2
aggregate topped with 4 inches of DGA or CSB. Use either Type III or Type 
IV geotextile fabric. Flowable fill and cement stabilization may be used as an 
alternative to stabilize the existing base or to replace unsuitable materials when 
a plan for such is presented to and approved by the Engineer.  The Engineer 
may also direct using only DGA or CSB to correct base deficiencies.  At bridge 
ends, treat existing base and subgrade as the Contract specifies.  During 
compaction, wet the base as the Engineer directs.  Compact areas not accessible 
to compaction equipment by hand tamping. 

3.2.2 Underdrains.  Construct, or repair damage to, pavement edge 
drains according to Section 704.  If underdrains are placed omitting areas to be 
patched, construct additional lateral drains as necessary to provide outlets for 
the installed underdrain until performing the pavement replacement and 
completing the underdrain system.  Provide drainage for any undercut or base 
repair areas.

3.2.3 Pavement Replacement. Using load transfer assemblies for 
dowel joints drill into the existing slab according to the details shown herein 
and on the Standard Drawings.

Use plain epoxy coated dowels of the size specified on the standard 
drawings based on the pavement thickness for contraction and expansion joints.

Drill holes for dowel bars and tie bars into the face of the existing slab, at a 
diameter as specified in the following. Drill the dowel bar holes and tie bar 

PENDLETON - CAMPBELL COUNTIES
121GR21D008 - STP

Contract ID:  211308
Page 155 of 206



11J

holes to a depth equal to 1/2 the length of the bars.  Anchor tie bars into the 
existing pavement using an epoxy resin. Anchor dowel bars into the existing 
pavement using either an epoxy resin or an adhesive grout. For tie bars and 
dowel bars where an epoxy resin is to be used drill the holes 1/8 inch larger than 
the bar diameter.  For dowel bars where an adhesive grout product is to be used, 
drill holes 1/4 inch larger than the bar diameter.  Use a clear or opaque grout 
retention disk in both grout and epoxy applications. Operate the equipment to 
prevent damage to the pavement being drilled. Obtain the Engineer’s approval 
of the drilling procedure.  Install load transfer assemblies according to the 
Standard Drawings and Standard Specifications. 

When indicated herein or in the Standard Drawings, use 1 inch deformed 
tie bars, 18 inches long on 30-inch centers and starting and ending 20 inches 
inside the edges of the repair area in the longitudinal joint.  Use 1 inch 
deformed tie bars, or plain epoxy coated dowel bars sized in accordance with 
the Standard Drawings, 18 inches long beginning 12 inches inside of each edge 
and on 12-inch centers in transverse construction joints.

Install the dowels and tie bars according to Section 511 unless contradicted 
here.  Ensure the holes are dry and free of dust and debris.  Use a nozzle to 
insert the grout or epoxy starting at the back of the drilled hole to allow for full 
coating of the dowel or tie bar.  After placement, use a bond breaker on the 
section of the dowel bar that is protruding from the hole.

Mix, place, finish, and cure concrete according to Section 501 with the 
exception that the Department will allow truck mixing, 2-bag mixers, and hand 
finishing.

When required, use a form on the side of the slab at longitudinal joints.  
When the adjacent traffic lane is not closed to traffic or the drop-off is not 
protected, temporarily fill the space between the form and the adjacent 
pavement with DGA.  After placing the slab, remove the DGA and form.  Fill 
the hole with concrete and thoroughly consolidate by rodding, spading, and 
sufficient vibration to form a dense homogeneous mass.  Use a form on the side 
of the slab adjacent to shoulders.  Excavate and backfill as shown on Section 
F'-F'.

For patches less than 25 feet in length, use a bond breaker and do not 
install tie bars at the longitudinal joint. Bond breakers should not exceed 1/8 
inch in thickness, e.g. tar paper.

When resurfacing is required, a float finish is satisfactory.  Otherwise, 
broom finish or, when the adjacent surface has a grooved finish, texture the 
surface according to Subsection 501.03.13 H). Finish the surface, including 
joints, to meet a surface tolerance of 1/8 inch in 10 feet that will be verified by 
straightedge. Cure the pavement and apply curing membranes according to 
501.03.15.

Keep all pavement surfaces adjacent to this operation reasonably clean of 
excess grout and other materials at all times. Maintain all original longitudinal 
joints.  Place transverse joints according to the details shown herein and on the 
Standard Drawings. 

3.3 Joint Sealing. Seal all new or partially new joints with silicone rubber 
sealant or hot-poured elastic joint sealant according to Subsection 501.03.18.
4.0 MEASUREMENT.

4.1 Remove JPC Pavement. The Department will measure the quantity in 
square yards of surface area.  The Department will not measure removal of 
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underlying base material for payment and will consider it incidental to Remove JPC 
Pavement.

4.2 DGA or CSB.  The Department will measure the quantity used to stabilize 
the existing base or to replace unsuitable material in tons.  The Department will not 
measure removal of existing base material or underlying material for payment and 
will consider incidental to DGA or CSB. The quantity of DGA used for the drop-off 
protection shall be incidental to this work and will not be measured for payment.

4.3 JPC Pavement Non-Reinforced. The Department will measure according 
to 501.04.01.  The Department will not measure dowels, tie bars, or joint sealing for 
payment and will consider it incidental to Non-Reinforced JPC Pavement.

JPC Pavement will be paid according to section 5.0 below and according to the 
following payment schedule based on the compressive strength.  The cylinders for 
payment will be tested two hours prior the scheduled opening of traffic.

3000 psi and up 100% payment
2750 to 3000 psi 75% payment and approval from the Engineer to open to traffic*
2500 to 2750 psi 50% payment and approval from the Engineer to open to traffic*
2250 to 2500 psi 25% payment and approval from the Engineer to open to traffic*
Below 2250 psi 10% payment and no potential to open to traffic. Maintain traffic 

closure until concrete reaches a minimum of 2250 psi.  
                                               
*If the Engineer approves opening to traffic, the Engineer will evaluate the concrete at 28  
days (or sooner) to determine if the removal and replacement of the concrete is necessary 
due to pavement distress induced by the early opening (i.e. noticeable cracking).  If 
required by the Engineer, remove and replace those slabs showing distress at no cost to 
the Department.  

                                                       
4.4 Underdrains. The Department will measure the quantity according to 

Subsection 704.04.  The Department will not measure lateral drains for payment and 
will consider them incidental to the Underdrains.

5.0 PAYMENT.  The Department will make payment for the completed and 
accepted quantities under the following:

Code Pay Item Pay Unit
---- Remove JPC Pavement Square Yard
00001 DGA Base Ton
00003 Crushed Stone Base Ton
02069-02071, 02073, JPC Pavement Non-Reinforced, 
02075, 02084, thickness See Subsection 501.05
02086, 02088
01000 Perforated Pipe, 4-inch Linear Foot
02598, 02599 Fabric-Geotextile, Type Square Yard

The Department will consider payment as full compensation for all work 
required in this provision.

June 15, 2012
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SPECIAL NOTE FOR BARCODE LABEL ON PERMANENT SIGNS 

1.0    DESCRIPTION.  Install barcode label on sheeting signs. Section references herein are to the 
Department’s Standard Specifications for Road and Bridge Construction, current edition. 
 
2.0    MATERIALS.  The Department will provide the Contractor with a 2 inch x 1 inch foil barcode 
label for each permanent sheeting sign. A unique number will be assigned to each barcode label. 
 The Contractor shall contact the Operations and Pavement Management Branch in the Division 
of Maintenance at (502) 564-4556 to obtain the barcode labels.   
 
3.0    CONSTRUCTION.  Apply foil barcode label in the lower right quadrant of the sign back. Signs 
where the bottom edge is not parallel to the ground, the lowest corner of the sign shall serve as the 
location to place the barcode label. The barcode label shall be placed no less than one-inch and no more 
than three inches from any edge of the sign. The barcode must be placed so that the sign post does not 
cover the barcode label. 
 Barcodes shall be applied in an indoor setting with a minimum air temperature of 50°F or higher. 
Prior to application of the barcode label, the back of the sign must be clean and free of dust, oil, etc.  If 
the sign is not clean, an alcohol swab shall be used to clean the area. The area must be allowed to dry 
prior to placement of the barcode label. 
 Data for each sign shall include the barcode number, MUTCD reference number, sheeting 
manufacturer, sheeting type, manufacture date, color of primary reflective surface, installation date, 
latitude and longitude using the North American Datum of 1983 (NAD83) or the State Plane 
Coordinates using an x and y ordinate of the installed location.  
 Data should be provided electronically on the TC 71-229 Sign Details Information and TC 71-
230 Sign Assembly Information forms.  The Contractor may choose to present the data in a different 
format provided that the information submitted to the Department is equivalent to the information 
required on the Department TC forms.  The forms must be submitted in electronic format regardless of 
which type of form is used.  The Department will not accept PDF or handwritten forms. These 
completed forms must be submitted to the Department prior to final inspection of the signs. The 
Department will not issue formal acceptance for the project until the TC 71-229 and TC-230 electronic 
forms are completed for all signs and sign assemblies on the project.  
 
4.0    MEASUREMENT.  The Department will measure all work required for the installation of the 
barcode label and all work associated with completion and submission of the sign inventory data (TC 
71-229 and TC 71-230).  

The installation of the permanent sign will be measured in accordance to Section 715.  
 
5.0    PAYMENT.  The Department will make payment for the completed and accepted quantities under 
the following: 
 
Code  Pay Item    Pay Unit 
24631EC Barcode Sign Inventory  Each 

 The Department will not make payment for this item until all barcodes are installed and sign 
inventory is complete on every permanent sign installed on the project. The Department will make 
payment for installation of the permanent sign in accordance to Section 715. The Department will 
consider payment as full compensation for all work required under this special note.
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SPECIAL NOTE FOR LONGITUDINAL PAVEMENT JOINT ADHESIVE 
 
1. DESCRIPTION.  This specification covers the requirements and practices for applying 

an asphalt adhesive material to the longitudinal joint of the surface course of an asphalt 
pavement.  Apply the adhesive to the face of longitudinal joint between driving lanes for 
the first lane paved.  Then, place and compact the adjacent lane against the treated face to 
produce a strong, durable, waterproof longitudinal joint. 

 
2. MATERIALS, EQUIPMENT, AND PERSONNEL. 

 
2.1  Joint Adhesive.  Provide material conforming to Subsection 2.1.1. 

 
2.1.1 Provide an adhesive conforming to the following requirements: 
 

Property Specification Test Procedure 
  Viscosity, 400 ° F (Pa·s) 4.0 – 10.0   ASTM D 4402 
  Cone Penetration, 77 ° F 60 – 100   ASTM D 5329 
  Flow,  140 ° F (mm) 5.0 max.   ASTM D 5329 
  Resilience, 77 ° F (%) 30 min.   ASTM D 5329 
  Ductility, 77 ° F (cm) 30.0 min.   ASTM D 113 
  Ductility, 39 ° F (cm) 30.0 min.   ASTM D 113 
  Tensile Adhesion, 77 ° F (%) 500 min.   ASTM D 5329, Type II 
  Softening Point, ° F 171 min.   AASHTO T 53 
  Asphalt Compatibility Pass   ASTM D 5329 

 
Ensure the temperature of the pavement joint adhesive is between 380 and 410 °F when 
the material is extruded in a 0.125-inch-thick band over the entire face of the longitudinal 
joint. 

 
2.2.  Equipment. 
 
2.2.1  Melter Kettle.  Provide an oil-jacketed, double-boiler, melter kettle equipped with 
any needed agitation and recirculating systems. 
 
2.2.2  Applicator System.  Provide a pressure-feed-wand applicator system with an 
applicator shoe attached. 

 
2.3  Personnel.  Ensure a technical representative from the manufacturer of the pavement 
joint adhesive is present during the initial construction activities and available upon the 
request of the Engineer. 

 
3. CONSTRUCTION. 
 

3.1 Surface Preparation.  Prior to the application of the pavement joint adhesive, 
ensure the face of the longitudinal joint is thoroughly dry and free from dust or any other 
debris that would inhibit adhesion.  Clean the joint face by the use of compressed air. 

Special Note for Longitudinal Pavement Joint Adhesive 
Effective with May 30, 2014 Letting Page 1 
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Ensure this preparation process occurs shortly before application to prevent the return of 
debris on the joint face. 

 
3.2 Pavement Joint Adhesive Application.  Ensure the ambient temperature is a 
minimum of 40 o F during the application of the pavement joint adhesive.  Prior to 
applying the adhesive, demonstrate competence in applying the adhesive according to 
this note to the satisfaction of the Engineer.  Heat the adhesive in the melter kettle to the 
specified temperature range.  Pump the adhesive from the melter kettle through the wand 
onto the vertical face of the cold joint.  Apply the adhesive in a continuous band over the 
entire face of the longitudinal joint.  Do not use excessive material in either thickness or 
location. Ensure the edge of the extruded adhesive material is flush with the surface of 
the pavement.  Then, place and compact the adjacent lane against the joint face.  Remove 
any excessive material extruded from the joint after compaction (a small line of material 
may remain). 
 
3.3 Pavement Joint Adhesive Certification.  Furnish the joint adhesive’s certification 
to the Engineer stating the material conforms to all requirements herein prior to use. 

 
3.4 Sampling and Testing.  The Department will require a random sample of 
pavement joint adhesive from each manufacturer’s lot of material.  Extrude two 5 lb. 
samples of the heated material and forward the sample to the Division of Materials for 
testing.  Reynolds oven bags, turkey size, placed inside small cardboard boxes or cement 
cylinder molds have been found suitable.  Ensure the product temperature is 400°F or 
below at the time of sampling.   

 
4. MEASUREMENT.  The Department will measure the quantity of Pavement Joint 

Adhesive in linear feet.  The Department will not measure for payment any extra 
materials, labor, methods, equipment, or construction techniques used to satisfy the 
requirements of this note.  The Department will not measure for payment any trial 
applications of Pavement Joint Adhesive, the cleaning of the joint face, or furnishing and 
placing the adhesive.  The Department will consider all such items incidental to the 
Pavement Joint Adhesive. 

 
5. PAYMENT. The Department will pay for the Pavement Joint Adhesive at the Contract 

unit bid price and apply an adjustment for each manufacturer’s lot of material based on 
the degree of compliance as defined in the following schedule.  When a sample fails on 
two or more tests, the Department may add the deductions, but the total deduction will 
not exceed 100 percent. 
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Pavement Joint Adhesive Price Adjustment Schedule 
Test Specification 100% Pay 90% Pay 80% Pay 50% Pay 0% Pay 

Joint Adhesive Referenced in Subsection 2.1.1 

Viscosity, 400 º F (Pa•s)   3.0-3.4 2.5-2.9 2.0-2.4 ≤1.9 

ASTM D 3236 4.0-10.0 3.5-10.5 10.6-11.0 11.1-11.5 11.6-12.0 ≥ 12.1 

Cone Penetration, 77 º F   54-56 51-53 48-50 ≤ 47 

ASTM D 5329 60-100 57-103 104-106 107-109 110-112 ≥ 113 

Flow, 140 º F (mm) ASTM D 5329 ≤ 5.0 ≤ 5.5 5.6-6.0 6.1-6.5 6.6-7.0 ≥ 7.1 

Resilience, 77 º F (%)  ASTM D 5329 ≥ 30 ≥ 28 26-27 24-25 22-23 ≤ 21 

Tensile Adhesion, 77 º F (%)  ASTM D 5329 ≥ 500 ≥ 490 480-489 470-479 460-469 ≤ 459 

Softening Point, º F  AASHTO T 53 ≥ 171 ≥ 169 166-168 163-165 160-162 ≤ 159 

Ductility, 77 º F (cm)  ASTM D 113 ≥ 30.0 ≥ 29.0 28.0-28.9 27.0-27.9 26.0-26.9 ≤ 25.9  

Ductility, 39 º F (cm)  ASTM D 113 ≥ 30.0 ≥ 29.0 28.0-28.9 27.0-27.9 26.0-26.9 ≤ 25.9  
  
Code     Pay Item     Pay Unit 
20071EC                                             Joint Adhesive                                                Linear Foot             
  
 May 7, 2014 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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��.]RlQŜPKLQ]RNjd�FMPPQ_kd�FPKSUQRMd�FPMVSM�iFQTTMP@�.UKX�]P�
��Î_LQ]Rjd�?UMWKLQRS�aPKVMP�]P�?̂_UQV�B]KVMPd�OU]KLQRS�
��?m̂QTXMRL�i/UU�DgTMNjd�aPKVKUUd�nMUQ_]TLMP�.PMe�
��i=TMPKL]P6n]QNL�]P�bQR_̀jd�n]M�iKUU�LgTMNjd�n]QNLQRS�?RSQRM�
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��H?:e<�Gc<]a<?̂�i:Ae�R@BB@AB�Y�i:Ae�O:]a�>@dd@AB̂�i@Bck:l�
��f:?a<?�Qd:]<?̂�M:Ae=]:b@ABF�f<=c�i:Aed<?�Y�Qd:]<?̂�QZeed<?̂�
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 

TO:   EMPLOYERS/EMPLOYEES 

PREVAILING WAGE SCHEDULE: 

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 

OVERTIME: 

Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 

Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 11.0% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Campbell County. 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 9.2% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Pendleton County. 
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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PART V  
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 2/22/21
Page 1 of 5

211308

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 230.00 TON $
0020 00003 CRUSHED STONE BASE 10,730.00 TON $

0030 00005
GEOGRID REINFORCEMENT FOR
SUBGRADE 580.00 SQYD $

0040 00078 CRUSHED AGGREGATE SIZE NO 2 16,979.00 TON $
0050 00100 ASPHALT SEAL AGGREGATE 28.00 TON $
0060 00103 ASPHALT SEAL COAT 8.00 TON $
0070 00190 LEVELING & WEDGING PG64-22 1,156.00 TON $
0080 00212 CL2 ASPH BASE 1.00D PG64-22 2,696.00 TON $
0090 00214 CL3 ASPH BASE 1.00D PG64-22 2,243.00 TON $
0100 00301 CL2 ASPH SURF 0.38D PG64-22 1,195.00 TON $
0110 00356 ASPHALT MATERIAL FOR TACK 17.10 TON $
0120 00388 CL3 ASPH SURF 0.38B PG64-22 1,626.00 TON $
0130 02073 JPC PAVEMENT-9 IN 355.00 SQYD $
0140 02082 JPC PAVEMENT-9 IN SHLD 140.00 SQYD $
0150 02084 JPC PAVEMENT-8 IN 278.00 SQYD $
0160 02603 FABRIC-GEOTEXTILE CLASS 2 12,202.00 SQYD $
0170 02604 FABRIC-GEOTEXTILE CLASS 1A 12,202.00 SQYD $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0180 00078 CRUSHED AGGREGATE SIZE NO 2 3.00 TON $
0190 01000 PERFORATED PIPE-4 IN 850.00 LF $
0200 01010 NON-PERFORATED PIPE-4 IN 75.00 LF $
0210 01024 PERF PIPE HEADWALL TY 2-4 IN 3.00 EACH $

0220 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 44.00 EACH $

0230 01990 DELINEATOR FOR BARRIER WALL-B/W 5.00 EACH $
0240 02014 BARRICADE-TYPE III 13.00 EACH $
0250 02091 REMOVE PAVEMENT 3,557.00 SQYD $
0260 02159 TEMP DITCH 2,576.00 LF $
0270 02160 CLEAN TEMP DITCH 1,289.00 LF $
0280 02200 ROADWAY EXCAVATION 63,060.00 CUYD $
0290 02223 GRANULAR EMBANKMENT 2,873.00 CUYD $
0300 02242 WATER 210.00 MGAL $
0310 02360 GUARDRAIL TERMINAL SECTION NO 1 6.00 EACH $
0320 02367 GUARDRAIL END TREATMENT TYPE 1 5.00 EACH $
0330 02381 REMOVE GUARDRAIL 1,462.50 LF $
0340 02397 TEMP GUARDRAIL 912.50 LF $
0350 02429 RIGHT-OF-WAY MONUMENT TYPE 1 32.00 EACH $
0360 02432 WITNESS POST 32.00 EACH $
0370 02483 CHANNEL LINING CLASS II 745.00 TON $

0380 02545
CLEARING AND GRUBBING
(14 ACRES - PENDLETON COUNTY) 1.00 LS $

0390 02545
CLEARING AND GRUBBING
(4 ACRES-CAMBELL COUNTY) 1.00 LS $
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PROPOSAL BID ITEMS

Report Date 2/22/21
Page 2 of 5

211308

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0400 02562 TEMPORARY SIGNS 1,171.50 SQFT $
0410 02607 FABRIC-GEOTEXTILE CLASS 2 FOR PIPE 1,693.00 SQYD $2.00 $ $3,386.00

0420 02650
MAINTAIN & CONTROL TRAFFIC
(CAMPBELL COUNTY) 1.00 LS $

0430 02650
MAINTAIN & CONTROL TRAFFIC
(PENDLETON COUNTY) 1.00 LS $

0440 02651
DIVERSIONS (BY-PASS DETOURS)
(KY 3162 DIVERSION-PENDLETON COUNTY) 1.00 LS $

0450 02651
DIVERSIONS (BY-PASS DETOURS)
(US 27 DIVERSION-PENDLETON COUNTY) 1.00 LS $

0460 02671 PORTABLE CHANGEABLE MESSAGE SIGN 4.00 EACH $

0470 02676
MOBILIZATION FOR MILL & TEXT
(CAMPBELL COUNTY) 1.00 LS $

0480 02676
MOBILIZATION FOR MILL & TEXT
(PENDLETON COUNTY) 1.00 LS $

0490 02677 ASPHALT PAVE MILLING & TEXTURING 544.00 TON $
0500 02697 EDGELINE RUMBLE STRIPS 8,817.00 LF $
0510 02701 TEMP SILT FENCE 2,576.00 LF $
0520 02703 SILT TRAP TYPE A 19.00 EACH $
0530 02704 SILT TRAP TYPE B 19.00 EACH $
0540 02705 SILT TRAP TYPE C 19.00 EACH $
0550 02706 CLEAN SILT TRAP TYPE A 19.00 EACH $
0560 02707 CLEAN SILT TRAP TYPE B 19.00 EACH $
0570 02708 CLEAN SILT TRAP TYPE C 19.00 EACH $

0580 02726
STAKING
(CAMPBELL COUNTY) 1.00 LS $

0590 02726
STAKING
(PENDLETON COUNTY) 1.00 LS $

0600 05950 EROSION CONTROL BLANKET 3,445.00 SQYD $
0610 05952 TEMP MULCH 58,330.00 SQYD $
0620 05953 TEMP SEEDING AND PROTECTION 43,748.00 SQYD $
0630 05963 INITIAL FERTILIZER .80 TON $
0640 05964 MAINTENANCE FERTILIZER 4.10 TON $
0650 05985 SEEDING AND PROTECTION 26,559.00 SQYD $
0660 05989 SPECIAL SEEDING CROWN VETCH 42,502.00 SQYD $
0670 05990 SODDING 5,700.00 SQYD $
0680 05992 AGRICULTURAL LIMESTONE 16.00 TON $
0690 06510 PAVE STRIPING-TEMP PAINT-4 IN 37,051.00 LF $
0700 06514 PAVE STRIPING-PERM PAINT-4 IN 5,461.00 LF $
0710 06542 PAVE STRIPING-THERMO-6 IN W 11,551.00 LF $
0720 06543 PAVE STRIPING-THERMO-6 IN Y 13,682.00 LF $
0730 06556 PAVE STRIPING-DUR TY 1-6 IN W 722.00 LF $
0740 06557 PAVE STRIPING-DUR TY 1-6 IN Y 448.00 LF $
0750 06568 PAVE MARKING-THERMO STOP BAR-24IN 251.00 LF $
0760 06569 PAVE MARKING-THERMO CROSS-HATCH 11,193.00 SQFT $
0770 06574 PAVE MARKING-THERMO CURV ARROW 14.00 EACH $
0780 06576 PAVE MARKING-THERMO ONLY 1.00 EACH $
0790 08903 CRASH CUSHION TY VI CLASS BT TL3 2.00 EACH $
0800 10020NS FUEL ADJUSTMENT 35,919.00 DOLL $1.00 $ $35,919.00
0810 10030NS ASPHALT ADJUSTMENT 35,468.00 DOLL $1.00 $ $35,468.00
0820 20071EC JOINT ADHESIVE 4,409.00 LF $
0830 20191ED OBJECT MARKER TY 3 5.00 EACH $
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PROPOSAL BID ITEMS

Report Date 2/22/21
Page 3 of 5

211308

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0840 20318ES508 RELOCATE CONC BARRIER WALL 398.00 LF $
0850 20430ED SAW CUT 275.00 LF $
0860 20458ES403 CENTERLINE RUMBLE STRIPS 4,409.00 LF $

0870 21417ES717
PAVE MARK THERMO CONE CAP-SOLID
YELLOW 104.00 SQFT $

0880 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 3,087.50 LF $
0890 22680EN QWICK CURB MEDIAN SEPARATOR 169.00 LF $
0900 23007EN CONC MEDIAN BARRIER TY 9T 398.00 LF $
0910 23274EN11F TURF REINFORCEMENT MAT 1 3,506.00 SQYD $
0920 24540 R/W MONUMENT TYPE 3 26.00 EACH $
0930 24896ED RAIL SYSTEM TYPE T631 250.00 LF $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0940 00440 ENTRANCE PIPE-15 IN 617.00 LF $
0950 00443 ENTRANCE PIPE-24 IN 120.00 LF $
0960 00462 CULVERT PIPE-18 IN 200.00 LF $
0970 00464 CULVERT PIPE-24 IN 189.00 LF $
0980 01204 PIPE CULVERT HEADWALL-18 IN 1.00 EACH $
0990 01433 SLOPED BOX OUTLET TYPE 1-18 IN 1.00 EACH $
1000 01450 S & F BOX INLET-OUTLET-18 IN 3.00 EACH $
1010 01451 S & F BOX INLET-OUTLET-24 IN 6.00 EACH $
1020 01517 DROP BOX INLET TYPE 5F 1.00 EACH $
1030 01642 JUNCTION BOX-18 IN 1.00 EACH $
1040 24814EC PIPELINE INSPECTION 730.00 LF $

Section:  0004 - BRIDGE- 28084
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1050 08001 STRUCTURE EXCAVATION-COMMON 1,936.00 CUYD $
1060 08002 STRUCTURE EXCAV-SOLID ROCK 129.00 CUYD $
1070 08100 CONCRETE-CLASS A 917.20 CUYD $
1080 08104 CONCRETE-CLASS AA 634.40 CUYD $
1090 08150 STEEL REINFORCEMENT 102,952.00 LB $
1100 08671 PRECAST PC BOX BEAM SB33 769.00 LF $

Section:  0005 - SIGNALIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1110 04792 CONDUIT-1 IN 90.00 LF $
1120 04811 ELECTRICAL JUNCTION BOX TYPE B 1.00 EACH $
1130 04820 TRENCHING AND BACKFILLING 128.00 LF $
1140 04830 LOOP WIRE 332.00 LF $
1150 04844 CABLE-NO. 14/5C 914.00 LF $
1160 04850 CABLE-NO. 14/1 PAIR 230.00 LF $

PENDLETON - CAMPBELL COUNTIES
121GR21D008 - STP

Contract ID:  211308
Page 204 of 206



PROPOSAL BID ITEMS

Report Date 2/22/21
Page 4 of 5

211308

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1170 04884 ANCHOR 4.00 EACH $
1180 04886 MESSENGER-15400 LB 368.00 LF $
1190 04894 PREFORMED LOOP/LEAD-IN 24.00 LF $
1200 04895 LOOP SAW SLOT AND FILL 69.00 LF $
1210 04932 INSTALL STEEL STRAIN POLE 1.00 EACH $
1220 20188NS835 INSTALL LED SIGNAL-3 SECTION 10.00 EACH $
1230 20390NS835 INSTALL COORDINATING UNIT 1.00 EACH $
1240 20453ES835 PREFORMED QUADRAPOLE LOOPS 102.00 LF $
1250 23157EN TRAFFIC SIGNAL POLE BASE 4.00 CUYD $
1260 24900EC PVC CONDUIT-1 1/4 IN-SCHEDULE 80 46.00 LF $
1270 24955ED REMOVE SIGNAL EQUIPMENT 1.00 EACH $

Section:  0006 - WATERLINE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1280 14003 W CAP EXISTING MAIN 10.00 EACH $
1290 14005 W ENCASEMENT CONCRETE 85.00 LF $
1300 14007 W ENCASEMENT STEEL BORED RANGE 2 180.00 LF $
1310 14008 W ENCASEMENT STEEL BORED RANGE 3 40.00 LF $
1320 14013 W ENCASEMENT STEEL OPEN CUT RANGE 2 190.00 LF $
1330 14019 W FIRE HYDRANT ASSEMBLY 2.00 EACH $
1340 14021 W FIRE HYDRANT REMOVE 2.00 EACH $
1350 14027 W METER 2 INCH 1.00 EACH $
1360 14028 W METER 3/4 INCH 7.00 EACH $
1370 14035 W PIPE DUCTILE IRON 04 INCH 157.00 LF $
1380 14036 W PIPE DUCTILE IRON 06 INCH 454.00 LF $
1390 14056 W PIPE PVC 02 INCH 484.00 LF $
1400 14057 W PIPE PVC 03 INCH 488.00 LF $
1410 14058 W PIPE PVC 04 INCH 1,320.00 LF $
1420 14059 W PIPE PVC 06 INCH 3,762.00 LF $
1430 14080 W SERV PE/PLST LONG SIDE 3/4 IN 6.00 EACH $
1440 14084 W SERV PE/PLST SHORT SIDE 2 IN 1.00 EACH $
1450 14085 W SERV PE/PLST SHORT SIDE 3/4 IN 7.00 EACH $
1460 14089 W TAPPING SLEEVE AND VALVE SIZE 1 10.00 EACH $
1470 14093 W TIE-IN 04 INCH 1.00 EACH $
1480 14094 W TIE-IN 06 INCH 1.00 EACH $
1490 14102 W VALVE 02 INCH 1.00 EACH $
1500 14103 W VALVE 03 INCH 1.00 EACH $
1510 14104 W VALVE 04 INCH 3.00 EACH $
1520 14105 W VALVE 06 INCH 7.00 EACH $
1530 14130 W METER WITH PRV 3/4 INCH 1.00 EACH $
1540 14144 W LINE MARKER 15.00 EACH $
1550 14153 W LEAK DETECTION METER 4.00 EACH $
1560 14156 W METER REMOVE 9.00 EACH $

1570 14158
W BLOWOFF ASSEMBLY
PENDLETON 1.00 EACH $

Section:  0007 - DEMOBILIZATION & OR MOBILIZATION
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PROPOSAL BID ITEMS

Report Date 2/22/21
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211308

Section:  0007 - DEMOBILIZATION & OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1580 02568 MOBILIZATION 1.00 LS $
1590 02569 DEMOBILIZATION 1.00 LS $
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