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CALL NO.  300

CONTRACT ID.  191023

LAUREL COUNTY

FED/STATE PROJECT NUMBER  FD04 SPP 063 0363 009-010

DESCRIPTION  KEAVY-LONDON ROAD(KY-363)

WORK TYPE  GRADE & DRAIN WITH ASPHALT SURFACE

PRIMARY COMPLETION DATE  6/1/2020

LETTING DATE:  May       24,2019
Sealed Bids will be received electronically through the Bid Express bidding service until 
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PLANS AVAILABLE FOR THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.UNOFFIC
IAL
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ADMINISTRATIVE DISTRICT - 11
CONTRACT ID - 191023

COUNTY - LAUREL

PCN - DE06303631923
FD04 SPP 063 0363 009-010

KEAVY-LONDON ROAD(KY-363) ADDRESS SAFETY, CAPACITY, AND ACCESS MANAGEMENT ON KY-363 FROM
KY-1006 TO KY-192, A DISTANCE OF 0.33 MILES.GRADE & DRAIN WITH ASPHALT SURFACE SYP NO.
11-00147.10. 
GEOGRAPHIC COORDINATES LATITUDE 84:05:06.00 LONGITUDE 37:06:13.00

FD04 SPP 063 0363 009-010

COMPLETION DATE(S):
COMPLETED BY 06/01/2020 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIES TO RESIDENT 
BIDDERS
By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the 
bidders residency.  Bidders who want to claim resident bidder status should complete the 
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding 
software.  Submittal of the Affidavit should be done along the bid in Bid Express. 

April 30, 2018
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an

established Contract unit price of $1.00.  The Department will calculate actual adjustment quantities after work is completed.  If

existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional

monies with a change order.

 
OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or

greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specifications.  The Department will require joint cores as described in Section 402.03.02 for surface mixtures only.  The Department

will accept compaction of all other asphalt mixtures according to OPTION B.
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Jeff Wolfe - Director
Phone (502) 564-3020
FAX (502) 564-7759

        DIVISION OF TRAFFIC OPERATIONS

Item Number: 11-147.10
County: LAUREL
Description:

Cabinets Master code Description of Item
0 T-01-0000
0 T-01-0010
1 T-01-0020
1 T-01-0100
0 T-01-0200
0 T-01-0510

10 T-01-0600
8 T-01-0700

Signals
10 T-02-0009

0 T-02-0010
0 T-02-0015 Siemen 3 Section backplate w/tape Special Order
0 T-02-0016 Siemen 4 Section in-line backplate w/tape (poly only) Special Order
0 T-02-0017 Siemen 4 section Dbl. red backplate w/tape (poly only) Special Order
0 T-02-0021 McCain 3 section backplate
0 T-02-0022 McCain 3 section backplate w/tape Special Order
4 T-02-0032 Siemen 3 section backplate
2 T-02-0033 Siemen 4 secton 12" signal (poly)
0 T-02-0034 Siemen 4 section 12" signal double red
0 T-02-0040
0 T-02-0041 Siemen 5 section backplate 
2 T-02-0043 Siemen 4-sec. straight signal backplate 
0 T-02-0045
0 T02-0046 Siemen 5 section 12" w/backplate and tape (aluminum) Special Order
0 T-02-0049 Siemen 5 section backplate w/tape (poly only) Special Order

150 T-02-0051 2" wide fluorescent yellow reflective tape Special Order
0 T-02-0080
0 T-02-0090
0 T-02-0099
2 T-02-0300
4 T-02-0310
2 T-02-0320

10 T-02-0330
10 T-02-0340
10 T-02-0350

0 T-02-0365 LED Countdown Pedestrian Module 

Special items
0 T-02-0400 # of left turns put here
0 T-02-0401
0 T-02-0500
0 T-02-0505
0 T-02-0510
1 T-02-0520
0 T-02-0530
0 T-03-0230
1 T-03-0240
0 T-06-0800
0 T-09-0410
1 T-09-0415
0 T-02-0650 Pedstl.top mntg.bkt One-way
0 T-02-0660 Pedstl.top mntg.bkt Two-way
0 T-02-0661 Post Top for Pedestal (each)
0 T-02-0670 Pedestal
0 T-06-0705 Ped Detector Flat Mount FSA Box
0 T-06-0710 Ped Detector Pole Mount FSA Box
0 T-06-0730 Ped Button w/o Plunger
0 T-17-0015 9 X 15 Countdown Ped Sign DBL Sided
0 T-01-0609 Epoxy Applicator Special Order
0 T-01-0610 In-Ground Sensor Sensys System Complete Special Order
0 T-01-0611 Access Point Controller Card Special Order
0 T-01-0612 Access Point Expansion Card Special Order
0 T-01-0613 Access Point Remote Radio Special Order
0 T-01-0614 Access Point Accessory Isolator Special Order
0 T-01-0615 Repeater Special Order
0 T-01-0616 Type T Sensor Special Order
0 T-01-0618 Sensor Clamshell Enclosure Special Order
0 T-01-0619 Sensor Installation Kit Special Order

Poles
0 T-04-0010
0 T-04-0020
0 T-04-0030
0 T-04-0040
3 T-04-0051
0 T-04-0054
1 T-04-0055

Electrical Contractor Name
Electrical Contractor Supervisor Contact number for Supervisor
Project Engineer Contact number for Project Engineer
Project Engineer attests that the mentioned contractor is the actual electrical contractor on this project
Signature of Project Engineer or Designee

Steel Strain Pole 40 foot
Steel Strain Pole 38 foot

Steel Strain Pole 34 foot

McCain 3 Section, 12 Inch Signal

Video Detection System Camera Detector, SP

Sign Hanger for 48" signs

Camera Mounting System
MDS Radios 9810

KY192 AT KY363

School Clock 

Siemens 3 Section Signal

Aluminum Cabinet (Beacon) 

Encom Radios (get at electrical shop)

Steel Strain Pole 30 foot

Antenna 6 db omni
Antenna 10 db yagi

Steel Strain Pole 32 foot

Surge Protector for Radio

Steel Strain Pole 28 foot

Jumper 3' N-N RG-58

Steel Strain Pole 36 foot

Audible pedestrian detector
LED Module 12" red arrow
LED Module 12" yellow arrow
LED Module 12" green arrow
LED Module 12" red ball
LED Module 12" yellow ball

12 inch red/yellowbeacon
Pedestrian signal housing

LED Module 12" green ball

Pole Mounted 336 Cabinet
Base Mounted 332 Cabinet

Jumper 60' N-N RG-213

30 X 36 through 36 X 36 sign hanger (New)

Antenna 9 db omni

ON TRAFFIC SIGNALS/LIGHTING
RECOMMENDATION FOR PICKUP OF ITEMS TO BE INSTALLED 

Siemen 5 section, 12 inch signal (poly)

Siemen 5 section 12" signal w/backplate (aluminum)

170 Controller

Isolator, Model 242 (for ped detector and railroad)
Loop Detector, Model 222
Load Switches
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Special Note for Pipeline Inspection
Page 1 of 4

SPECIAL NOTE FOR PIPELINE INSPECTION

1.0 DESCRIPTION.  The Department will perform visual inspections on all pipe on the 
project. A video inspection will be required on projects having more than 250 linear feet of storm 
sewer and/or culvert pipe and on routes with an ADT of greater than 1,000 vehicles. Conduct 
video inspections on all pipe located under the roadway and 50 percent of the remaining pipe not 
under the roadway. Storm sewer runs and outfall pipes not under the roadway take precedence 
over rural entrance pipes. Contractors performing this item of work must be prequalified with the 
Department in the work type J51 (Video Pipe Inspection and Cleaning). Deflection testing shall 
be completed using a mandrel in accordance with the procedure outlined below or by physical 
measurement for pipes greater than 36inches in diameter. Mandrel testing for deflection must be 
completed prior to the video inspection testing. Unless otherwise noted, Section references 
herein are to the Department’s 2012 Standard Specifications for Road and Bridge Construction.

2.0 VIDEO INSPECTION.  Ensure pipe is clear of water, debris or obstructions. Complete 
the video inspection and any necessary measurement prior to placing the final surface over any 
pipe. When paving will not be delayed, take measurements 30 days or more after the completion 
of earthwork to within 1 foot of the finished subgrade. Notify the Engineer a minimum of 24 
hours in advance of inspection and notify the Engineer immediately if distresses or locations of
improper installation are logged.

 2.1 INSPECTION FOR DEFECTS AND DISTRESSES

A) Begin at the outlet end and proceed through to the inlet at a speed less than or equal to 
30 ft/minute. Remove blockages that will prohibit a continuous operation. 

B) Document locations of all observed defects and distresses including but not limited to: 
cracking, spalling, slabbing, exposed reinforcing steel, sags, joint offsets, joint 
separations, deflections, improper joints/connections, blockages, leaks, rips, tears, 
buckling, deviation from line and grade, damaged coatings/paved inverts, and other 
anomalies not consistent with a properly installed pipe.

C) During the video inspection provide a continuous 360 degree pan of every pipe joint.

D) Identify and measure all cracks greater than 0.1” and joint separations greater than
0.5”.

E) Video Inspections are conducted from junction to junction which defines a pipe run. A 
junction is defined as a headwall, drop box inlet, curb box inlet, manhole, buried 
junction, or other structure that disturbs the continuity of the pipe. Multiple pipe 
inspections may be conducted from a single set up location, but each pipe run must be on 
a separate video file and all locations are to be referenced from nearest junction relative 
to that pipe run.

F)  Record and submit all data on the TC 64-765 and TC 64-766 forms.

3.0 MANDREL TESTING. Mandrel testing will be used for deflection testing. For use on 
Corrugated Metal Pipe, High Density Polyethylene Pipe, and Polyvinyl Chloride Pipe, 
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Special Note for Pipeline Inspection
Page 2 of 4

use a mandrel device with an odd number of legs (9 minimum) having a length not less 
than the outside diameter of the mandrel. The diameter of the mandrel at any point shall 
not be less than the diameter specified in Section 3.6. Mandrels can be a fixed size or a 
variable size. 

3.1 Use a proving ring or other method recommended by the mandrel manufacturer to 
verify mandrel diameter prior to inspection. Provide verification documentation for each 
size mandrel to the Engineer.

3.2 All deflection measurements are to be based off of the AASHTO Nominal 
Diameters. Refer to the chart in section 3.6.

3.3 Begin by using a mandrel set to the 5.0% deflection limit. Place the mandrel in 
the inlet end of the pipe and pull through to the outlet end. If resistance is met prior to 
completing the entire run, record the maximum distance achieved from the inlet side, 
then remove the mandrel and continue the inspection from the outlet end of the pipe 
toward the inlet end. Record the maximum distance achieved from the outlet side.

3.4 If no resistance is met at 5.0% then the inspection is complete. If resistance 
occurred at 5.0% then repeat 3.1 and 3.2 with the mandrel set to the 10.0% deflection 
limit. If the deflection of entire pipe run cannot be verified with the mandrel then 
immediately notify the Engineer.

3.5 Care must be taken when using a mandrel in all pipe material types and 
lining/coating scenarios. Pipe damaged during the mandrel inspection will be video 
inspected to determine the extent of the damage. If the damaged pipe was video inspected 
prior to mandrel inspection then a new video inspection is warranted and supersedes the 
first video inspection. Immediately notify the Engineer of any damages incurred during 
the mandrel inspection and submit a revised video inspection report.

3.6 AASHTO Nominal Diameters and Maximum Deflection Limits.  

Base Pipe Diameter AASHTO Nominal 
Diameter

Max. Deflection Limit

5.0% 10.0%

(inches) (inches) (inches)

15 14.76 14.02 13.28

18 17.72 16.83 15.95

24 23.62 22.44 21.26

30 29.53 28.05 26.58

36 35.43 33.66 31.89

42 41.34 39.27 37.21

48 47.24 44.88 42.52

54 53.15 50.49 47.84

60 59.06 56.11 53.15
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Special Note for Pipeline Inspection
Page 3 of 4

4.0 PHYSICAL MEASUREMENT OF PIPE DEFLECTION. Alternate method for 
deflection testing when there is available access or the pipe is greater than 36 inches in diameter, 
as per 4.1. Use a contact or non-contact distance instrument. A leveling device is recommended 
for establishing or verifying vertical and horizontal control.

4.1 Physical measurements may be taken after installation and compared to the
AASHTO Nominal Diameter of the pipe as per Section 3.6. When this method is used, 
determine the smallest interior diameter of the pipe as measured through the center point 
of the pipe (D2). All measurements are to be taken from the inside crest of the 
corrugation. Take the D2 measurements at the most deflected portion of the pipe run in 
question and at intervals no greater than ten (10) feet through the run. Calculate the 
deflection as follows:

% Deflection = [(AASHTO Nominal Diameter - D2) / AASHTO Nominal Diameter] x 100%

Note: The Engineer may require that preset monitoring points be established in the 
culvert prior to backfilling. For these points the pre-installation measured diameter (D1) 
is measured and recorded. Deflection may then be calculated from the following formula:

% Deflection = [(D1 – D2) /D1] (100%)

4.2 Record and submit all data.

5.0 DEDUCTION SCHEDULE.  All pipe deductions shall be handled in accordance with 
the tables shown below. 

FLEXIBLE PIPE DEFLECTION 

Amount of Deflection (%) Payment

0.0 to 5.0 100% of the Unit Bid Price

5.1 to 9.9 50% of the Unit Bid Price (1)

10 or greater Remove and Replace (2)

(1) Provide Structural Analysis for HDPE and metal pipe.  Based on the structural analysis, pipe may 
be allowed to remain in place at the reduced unit price. (2)  The Department may allow the pipe to 
remain in place with no pay to the Contractor in instances where it is in the best interest to the public and 
where the structural analysis demonstrates that the pipe should function adequately.

 RIGID PIPE REMEDIATION TABLE  PIPE

Crack Width (inches) Payment

• 0.1 100% of the Unit Bid Price

Greater than 0.1 Remediate or Replace (1)

(1) Provide the Department in writing a method for repairing the 
observed cracking. Do not begin work until the method has been 
approved.
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Special Note for Pipeline Inspection
Page 4 of 4

6.0 PAYMENT.  The Department will measure the quantity in linear feet of pipe to inspect. 
The Department will make payment for the completed and accepted quantities under the 
following:

Code Pay Item Pay Unit
24814EC Pipeline Inspection  Linear Foot
10065NS Pipe Deflection Deduction Dollars
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2019.04.29 11:08:41 
-04'00'

Digitally signed by 
Shannon Dearing 
Date: 2019.04.29 
12:44:22 -04'00'
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UTILITIES AND RAIL CERTIFICATION NOTE 
 
 
 
 

 Page 1 of 3  Form Revised 5/18/2016 

LAUREL COUNTY 
FD04 063 80639 01U 
RECONSTRUCT KY363 

11‐147.1  

GENERAL PROJECT NOTE ON UTILITY PROTECTION 
Exercise care when operating near overhead lines and/or digging near underground utilities. 

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Delta Gas has an existing 1” plastic service line to P108 @ approx. RT STA 121+84 that will be crossed by 
the proposed water & sewer lines. Use extreme caution in this area & do not disturb the gas line. 

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT 
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

N/A 
THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR 

THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 
 

KU, Windstream, & Spectrum are relocating their overhead lines to be clear of construction. Relocation 
plans can be provided, however, poles as relocated in the field will supersede respective locations shown 
on plans. 
Delta Gas is relocating their gas lines to be clear of roadwork. Relocation plans will be provided. 
The above activities will not conflict with construction of the new detention basin & may be ongoing until 
August 1st, 2019. The completion date of the roadwork has been set accordingly & the Contractor should 
plan work with this utility involvement in mind. As such, absolutely no claims for delays due to the above 
listed work during this time period will be accepted. 
The Department will consider submission of a bid as the Contractor’s agreement to not make any claims 
for monetary compensation due to delays or other conditions created by the operations of the companies 
listed above. Working days will not be charged for those days on which work on these facilities is delayed 
after the above date, as provided in the current edition of the KY Standard Specifications for Road and 
Bridge Construction. Should a difference of opinion arise as  to  the rights of  the Contractor and others 
working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as to the 
respective rights of the various parties  involved in order to assure the completion of the Department’s 
work in general harmony and in a satisfactory manner, and his decision shall be final and binding upon the 
Contractor.  

LAUREL COUNTY 
FD04 SPP 063 0363 009-010 

REVISED ADDENDUM #1: 5-16-19 
Contract ID: 191023 
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UTILITIES AND RAIL CERTIFICATION NOTE 
 
 
 
 

 Page 2 of 3  Form Revised 5/18/2016 

LAUREL COUNTY 
FD04 063 80639 01U 
RECONSTRUCT KY363 

11‐147.1  

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

 

Relocation of the London Utility Commission’s water & sewer lines is to be performed as part of the road 
contract. This will include a reconnection of Lowe’s fire service line. Plans & specifications have been 

included as part of the contract proposal, as well as a General Utility Note specifying approved 
contractors. Coordinate the relocation with Mr. Steve Baker. 

THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

No Rail Involved Minimal Rail Involved (See Below) Rail Involved (See Below)

UNDERGROUND FACILITY DAMAGE PROTECTION – BEFORE YOU DIG 

The contractor shall make every effort to protect underground facilities from damage as prescribed 
in the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 
367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take steps necessary to 
be in compliance with federal and state damage prevention directives.  The contractor is instructed 
to contact KY 811 for the location of existing underground utilities.  Contact shall be made a 
minimum of two (2) and no more than ten (10) business days prior to excavation.   

The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY 811) 
via web ticket entry.  The submission of this request does not relieve the contractor from the 
responsibility of contacting non-member facility owners, whom are to be contacted through their 
individual Protection Notification Center.  It may be necessary for the contractor to contact the 
County Court Clerk to determine what utility companies have facilities in the area.  Non-
compliance with these directives can result in the enforcement of penalties.   

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project to 
coordinate his activities.  The contractor will coordinate his activities to minimize and, where 
possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely 
to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts with utility 
facilities are unavoidable, the contractor will coordinate any necessary relocation work with the 
facility owner and Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to 
remove or alter portions of this contract if a utility conflict occurs.  

LAUREL COUNTY 
FD04 SPP 063 0363 009-010 
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UTILITIES AND RAIL CERTIFICATION NOTE 
 
 
 
 

 Page 3 of 3  Form Revised 5/18/2016 

LAUREL COUNTY 
FD04 063 80639 01U 
RECONSTRUCT KY363 

11‐147.1  

The utility facilities as noted in the previous section(s) have been determined using data garnered 
by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., 
field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of 
all utilities in the project scope and are not Level A quality, unless specified as such.  It is the 
contractor’s responsibility to verify all utilities and their respective locations before excavating. 

Please Note: The information presented in this Utility Note is informational in nature and the information 
contained herein is not guaranteed. 

AREA UTILITIES CONTACT LIST 

Utility Company/Agency               Contact Name  Contact Information 

London Utility Commission  Steve Baker  606‐813‐8480 

Eclipse Engineers (for LUC)  Alan Robinson  606‐451‐0959 

KU  David Laun  606‐864‐2821 

Windstream  Bryan Reed  606‐878‐3263 

Spectrum  Lee Bowlin  606‐271‐2504 

Delta Gas  Brent Means  859‐744‐6171x1134 

LAUREL COUNTY 
FD04 SPP 063 0363 009-010 
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General Utility Notes For Utility Work In Road Contracts Page 1 of 4 
Effective with the May 27, 2016 letting  rev. 20151112 
 

 

GENERAL UTILITY NOTES AND 
INSTRUCTIONS APPLICABLE TO ALL 

UTILITY WORK MADE A PART OF THE 
ROAD CONSTRUCTION CONTRACT 

 
The contractor should be aware the following utility notes and KYTC Utility Bid Item Descriptions 
shall supersede, replace, and take precedence over any and all conflicting information that may be 
contained in utility owner supplied specifications contained in the contract, on plans supplied by the 
utility owner, or any utility owner specifications or information externally referenced in this contract.   
 
Where information may have been omitted from these notes, bid item descriptions, utility owner 
supplied specifications or plans; the KYTC Standard Specifications for Road and Bridge 
Construction shall be referenced. 
 
 
PROTECTION OF EXISTING UTILITIES 

The existing utilities shown on the plans are shown as best known at the time the plans were developed and 
are to be used as a guide only by the Contractor.  The Contractor shall use all means at his disposal to 
accurately locate all existing utilities, whether shown on the plans or not, prior to excavation.  The contractor 
shall protect these utilities during construction.  Any damage to existing utilities during construction that 
are shown or not shown on the plans shall be repaired at the Contractor’s expense. 

 
PREQUALIFIED UTILITY CONTRACTORS 
 
Some utility owners may require contractors that perform relocation work on their respective facilities as a 
part of the road contract be prequalified or preapproved by the utility owner.  Those utility owners with a 
prequalification or preapproval requirement are as follows: 

 
London Utility Commission 

 Akins Excavating 
 Clay Pipeline 
 D&H Contracting 

 
The bidding contractor needs to review the above list of approved subcontractors before bidding. When 
the list of approved subcontractors is provided, only subcontractors shown on this list will be allowed to 
work on that utility as a part of this contract. 

When the list of approved subcontractors for the utility work is not provided in these general notes, the 
utility work can be completed by the prime contractor.  If the prime contractor chooses to subcontract the 
work, the subcontractor shall be prequalified with the KYTC Division of Construction Procurement in the 

LAUREL COUNTY
FD04 SPP 063 0363 009-010
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General Utility Notes For Utility Work In Road Contracts Page 2 of 4 
Effective with the May 27, 2016 letting  rev. 20151112 
 

work type of “Utilities” (I33).  Those who would like to become prequalified may contact the Division of 
Construction Procurement at (502) 564-3500.  Please note: it could take up to 30 calendar days for 
prequalification to be approved.  The prequalification does not have to be approved prior to the bid, but 
must be approved before the subcontract will be approved by KYTC and the work can be performed. 

 
CONTRACT ADMINISTRATION RELATIVE TO UTILITY WORK 
 
All utility work is being performed as a part of a contract administered by KYTC; there is not a direct 
contract between the utility contractor and utility owner.  The KYTC Section Engineer is ultimately 
responsible for the administration of the road contract and any utility work included in the contract. 
 
 
SUBMITTALS AND CORRESPONDENCE 
 
All submittals and correspondence of any kind relative to utility work included in the road contract shall be 
directed to the KYTC Section Engineer, a copy of which may also be supplied to the utility owner by the 
contractor to expedite handling of items like material approvals and shop drawings.  All approvals and 
correspondence generated by the utility owner shall be directed to the KYTC Section Engineer.  The KYTC 
Section Engineer will relay any approvals or correspondence to the utility contractor as appropriate.  At no 
time shall any direct communication between the utility owner and utility contractor without the 
communication flowing through the KYTC Section Engineer be considered official and binding under the 
contract. 
 
 
ENGINEER 
 
Where the word “Engineer” appears in any utility owner specifications included in this proposal, utility 
owner specifications included as a part of this contract by reference or on the utility relocation plans, it shall 
be understood the “Engineer” is the Kentucky Transportation Cabinet (KYTC) Section Engineer or 
designated representative and the utility owner engineer or designated representative jointly.  Both 
engineers must mutually agree upon all decisions made with regard to the utility construction.  The 
Transportation Cabinet, Section Engineer shall make all final decisions in all disputes. 
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General Utility Notes For Utility Work In Road Contracts Page 3 of 4 
Effective with the May 27, 2016 letting  rev. 20151112 
 

INSPECTOR OR RESIDENT PROJECT REPRESENTATIVE 
 
Where the word “Inspector” or “Resident Project Representative” appears in the utility specifications 
included in this proposal, utility owner specifications included as a part of this contract by reference or on 
the utility relocation plans, it shall be understood the “Inspector” or “Resident Project Representative” is 
the utility owner inspector and KYTC inspector jointly.  The Transportation Cabinet, Section Engineer shall 
make all final decisions in all disputes. 
 
 
NOTICE TO UTILITY OWNERS OF THE START OF WORK 
 
One month before construction is to start on a utility, the utility contractor shall make notice to the KYTC 
Section Engineer and the utility owner of when work on a utility is anticipated to start.  The utility contractor 
shall again make confirmation notice to the KYTC Section Engineer and the utility owner one week before 
utility work is to actually start. 
 
 
UTILITY SHUTDOWNS   
 
The Contractor shall not shut down any active and in-service mains, utility lines or services for any reason 
unless specifically given permission to do so by the utility owner.  The opening and closing of valves and 
operating of other active utility facilities for main, utility line or utility service shut downs are to be 
performed by the utility owner unless specific permission is given to the contractor  by the owner to make 
shutdowns .  If and when the utility owner gives the contractor permission to shutdown mains, utility lines 
or utility services, the contractor shall do so following the rules, procedures and regulations of the utility 
owner.  Any permission given by the utility owner to the contractor to shutdown active and in-service 
mains, utility lines or services shall be communicated to the KYTC Section Engineer by the utility owner 
that such permission has been given. 
 
Notice to customers of utility shut downs is sometimes required to be performed by the utility contractor.  
The contractor may be required; but, is not limited to, making notice to utility customers in a certain 
minimum amount of time in advance of the shut down and by whatever means of communication specified 
by the utility owner.  The means of communication to the customer may be; but is not limited to, a door 
hanger, notice by newspaper ad, telephone contact, or any combination of communication methods deemed 
necessary, customary and appropriate by the utility owner.  The contractor should refer to the utility owner 
specifications for requirements on customer notice. 
 
Any procedure the utility owner may require the contractor to perform by specification or plan note and 
any expense the contractor may incur to comply with the utility owner’s shut down procedure and notice 
to customers shall be considered an incidental expense to the utility construction. 
 
CUSTOMER SERVICE AND LATERAL ABANDONMENTS  When temporary or permanent 
abandonment of customer water, gas, or sewer services or laterals are necessary during relocation of utilities 
included in the contract, the utility contractor shall perform these abandonments as part of the contract as 
incidental work.  No separate payment will be made for service line and lateral abandonments.  The 
contractor shall provide all labor, equipment and materials to accomplish the temporary or permanent 
abandonment in accordance with the plans, specifications and/or as directed by the engineer.  Abandonment 
may include, but is not limited to, digging down on a water or gas main at the tap to turn off the tap valve 
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General Utility Notes For Utility Work In Road Contracts Page 4 of 4 
Effective with the May 27, 2016 letting  rev. 20151112 
 

or corporation stop and/or capping or plugging the tap, digging down on a sewer tap at the main and 
plugging or capping the tap, digging down on a service line or lateral at a location shown on the plans or 
agreeable to the engineer and capping or plugging, or performing any other work necessary to abandon the 
service or lateral to satisfactorily accomplish the final utility relocation. 
 

STATIONS AND DISTANCES   

All stations and distances, when indicated for utility placement in utility relocation plans or specifications, 
are approximate; therefore, some minor adjustment may have to be made during construction to fit actual 
field conditions.  Any changes in excess of 6 inches of plan location shall be reviewed and approved jointly 
by the KYTC Section Engineer or designated representative and utility owner engineer or designated 
representative.  Changes in location without prior approval shall be remedied by the contractor at his own 
expense if the unauthorized change creates an unacceptable conflict or condition. 

 
RESTORATION 
 
Temporary and permanent restoration of paved or stone areas due to utility construction shall be considered 
incidental to the utility work.  No separate payment will be made for this work.  Temporary restoration shall 
be as directed by the KYTC Section Engineer.  Permanent restoration shall be “in-kind” as existing. 
 
Restoration of seed and sod areas will be measured and paid under the appropriate seeding and sodding bid 
items established in the contract for roadway work.  
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SECTION 00300 - BID FORM 
 

BIDDER'S PROPOSAL 
KY 363 Waterline and Sanitary Sewer Relocations 

London Utility Commission 
 
 
         Proposal of ________________________________________________ (hereinafter called  
 
“BIDDER”), a ___________________________________ (corporation, partnership, or 
 
individual) organized and existing under the laws of the state of   ________________________, 
 
doing business as ______________________________________________________________, 
 
to the London Utility Commission, (hereinafter called “OWNER”). 
 
In compliance with the Advertisement for Bids, BIDDER hereby proposes to furnish all 
equipment, materials and labor for the WORK required for the sewer system improvements 
included in this Bidder’s proposal.  The improvements shall be constructed in strict accordance 
with the CONTRACT DOCUMENTS, within the time set forth herein, and at the prices 
provided in this Bidder’s proposal. 
 
The OWNER will select the successful BIDDER based on criteria identified in the CONTRACT 
DOCUMENTS (total amount of base bid, qualifications, etc.). 
 
The BID amounts provided shall include all labor, materials, overhead, profit, insurance and 
other costs necessary to cover the finished WORK of the several kinds.  The BIDDER must fill 
in all blank spaces provided in the Bid Form including all unit and total costs. 
 
By submission of this BID, the BIDDER certifies, and in the case of a joint BID, each party 
thereto certifies as to its own organization, that this BID has been arrived at independently, 
without consultation, communication or agreement as to any matter relating to this BID, with any 
other BIDDER or with any competitor. 
 
BIDDER hereby agrees to commence WORK under this CONTRACT on or before a date to be 
specified in the Notice to Proceed and to fully complete the project within ninety (90) 
consecutive calendar days thereafter.  BIDDER hereby agrees to complete the WORK for the 
price provided in the Bid Schedule.  BIDDER further agrees to pay liquidated damages, in 
accordance with the Schedule of Liquidated Damages included provided in Section 00700 – 
General Conditions, for each consecutive calendar day beyond the authorized contract period. 
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BASE BID SCHEDULE 
KY 363 Waterline and Sanitary Sewer Relocations 

  
Item Bid Code Description – Drinking Water Items Qty Unit Unit Cost Total Amount 

1. 14056 W PIPE PVC 02 INCH 230 LF   
2. 14037 W PIPE DUCTILE IRON 08 INCH 1,890 LF   
3. 14102 W VALVE 02 INCH (Gate Valve) 1 EA   
4. 14106 W VALVE 08 INCH (Gate Valve) 8 EA   

5. 14126 W ENCASEMENT SPECIAL (PE Water 
Tubing – 2 inch) 79 LF   

6. 14015 W ENCASEMENT STEEL OPEN CUT 
RANGE 4 (16 inch) 209 LF   

7. 14095 W TIE-IN 08 INCH (Connect to Water Main) 5 EA   

8. 14003 W CAP EXISTING MAIN (Cut Cap & Block 
8- inch Water Main) 5 EA   

9. 14019 W FIRE HYDRANT ASSEMBLY 2 EA   
10. 14148/14152 W SERV COPPER LONG/SHORT SIDE ¾ IN 10 EA   

11. 14146/14150 W SERV COPPER LONG/SHORT SIDE 1 ½ 
IN 1 EA   

12. 14028 W METER ¾ INCH (with Box) 10 EA   
SUBTOTAL - DRINKING WATER ITEMS $ 

 
Item Bid Code Description – Sanitary Sewer Items Qty Unit Unit Cost Total Amount 

1. 15061 S FORCE MAIN PVC 08 INCH (SDR 21) 1,639 LF   

2. 15075 S FORCE MAIN TIE-IN 08 INCH (Connect to 
8 inch Force Main) 2 EA   

3. 15120 S SPECIAL ITEM (Cut Cap & Block 8 inch 
Force Main) 2 EA   

SUBTOTAL - SANITARY SEWER ITEMS $ 
 
Item Bid Code Description – General Items Qty Unit Unit Cost Total Amount 

1. 06514 PAVE STRIPING-PERM PAINT 04 INCH 680 LF   
2. 23957EX SEAL COATING 1,475 SY   

SUBTOTAL - GENERAL ITEMS $ 
TOTAL BASE BID AMOUNT $ 

 
TOTAL BASE BID AMOUNT expressed in words: 
______________________________________________________________________________
______________________________________________________ Dollars and_________Cents. 
 
Accompanying this Bidder’s Proposal is a certified check or BID BOND in the sum of (words 
and figures): 
______________________________________________________________________________
_______________________________________ Dollars and_________Cents ($____________). 
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that equals five percent (5%) of the BID amount.  The BIDDER, by submittal of this BID, agrees 
with the OWNER that the amount of the BID security deposited with this BID fairly and 
reasonably represents the amount of damages the OWNER will suffer due to the failure of the 
BIDDER to successfully secure and enter into the AGREEMENT. 

 
 

BIDDER acknowledges receipt of the following ADDENDA: 
 Addendum No. __ dated _________  Addendum No. __ dated _________ 
 
BIDDER agrees that the OWNER reserves the right to delete the whole or any part of the 
PROJECT from the CONTRACT.  BIDDER understands that the OWNER reserves the right to 
reject any or all BIDS and to waive any informalities in the Bidding.  BIDDER agrees that this 
BID shall be good and may not be withdrawn for a period of sixty (60) consecutive calendar days 
after the actual date of BID opening. 

 
Within ten (10) consecutive calendar days after receiving written Notice of Award of this BID by 
the OWNER, the BIDDER will execute and deliver to the OWNER four (4) copies of the 
AGREEMENT and such other required CONTRACT DOCUMENTS. 
 
 

BIDDER: 
 
Signed By: 
 
Name: 
 (type or print) 

Title: 
 
Address: 

 
 
END OF SECTION 00300 

15026/3/22/19 00300 - 3 Eclipse Engineers, PLLC 

LAUREL COUNTY
FD04 SPP 063 0363 009-010

Contract ID:  191023
Page 29 of 272



SECTION 00400 - SUPPLEMENTS TO BID FORM 
 
 
PART 1 - BIDDER'S QUALIFICATIONS 
 
 A. The required names and addresses of all persons interested in the foregoing Bid, as 

PRINCIPALS, are as follows:  
 
 
 
 
 
 
 
 
 
 
 

 
 B. The requested statement of work of a similar character to that included in the proposed 

Contract and references to enable the OWNER to judge the BIDDER'S experience, 
skill and business standing are as follows:  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 (Add supplementary pages if necessary) 
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PART 2 - SUBCONTRACTORS 
 

Proposed subcontractors must be listed below with the corresponding branch of work (i.e. 
Seeding and Sodding, Pavement Restoration, etc.) to be performed by the named 
Subcontractor.  All subcontractors are subject to the approval of the OWNER.  Failure to 
submit a completed list may be cause for rejection of the Bid. 

 

BRANCH OF WORK NAME AND ADDRESS OF SUBCONTRACTOR 

1.  

2.    

3.    
 
 (Add supplemental pages if necessary) 
 
 
PART 3 - LIST OF PROPOSED MANUFACTURERS 
 

NOTICE:  This list is required to be completed by the apparent low bidder within fifteen 
(15) minutes after completion of the Bid Tabulation by the Owner and then submitted to 
the Owner as a required part of the bidding process.  All material manufacturers are subject 
to review and approval of the Owner.  Failure to complete and submit this completed list 
can be cause of rejection of the Bid. 

 

MATERIAL 
(EQUIPMENT) 

NAME OF EQUIPMENT AND MATERIAL 
MANUFACTURER 

1.  Ductile Iron Pipe   

2.  PVC Pipe  

3.  Copper Pipe  

4. Encasement Pipe  

5. Gate Valves   

6.  Water Meter Assembly  

7. Fire Hydrant Assembly  

  
 
Submission of this Material Manufacturers List by the apparent low bidder and subsequent 
acceptance by the Owner does not constitute approval by the Owner of specific product, nor does 
such acceptance waive the BIDDER’S responsibility to fully comply with all requirements of the 
Drawings or Specifications.  Variance from this list can only be accomplished by written 
approval from the Owner and then only after approvable justification.  If a manufacturer cannot 
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be accepted by the Owner within 24 hours of the bid opening, then the apparent low bidder must 
submit an approvable manufacturer within five (5) days of the bid opening or the Owner may 
select one of the manufacturers listed in Specifications.  (Should no manufacturer be listed, then 
the Owner may select one that meets the requirements of the Specifications.) 
 
 
END OF SECTION 00400 
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 SECTION 00700 - GENERAL CONDITIONS 
 
 INDEX 
  
 1.01 Contract Documents 
 1.02 Definitions and Meanings of Terms 
 1.03 Drawings and Specifications 
 1.04 Shop Drawings 
 1.05 Discrepancies in Drawings, Specifications and Shop Drawings 
 1.06 Contractor 
 1.07 Notice and Service Thereof on Contractor 
 1.08 Assignment of Contract 
 1.09 Subletting Contract 
 1.10 Commencement and Completion of Work 
 1.11 Prosecution of Work 
 1.12 Contract Time - Delays and Extensions 
 1.13 Failure to Complete Work on Time 
 1.14 Character of Workmen, Equipment and Material 
 1.15 Engineer's Status 
 1.16 Engineer's Decision 
 1.17 Review of Work 
 1.18 Review of Work Away From the Site 
 1.19 Standard Specifications 
 1.20 Specific Brands, Makes or Manufacturers 
 1.21 "OR EQUAL" Clause 
 1.22 Permits and Codes 
 1.23 Wages and Hours 
 1.24 Non-Rebate of Wages 
 1.25 Contract Security or Performance and Payment Bond 
 1.26 Safety 
 1.27 Insurance - Contractor's Coverage and Cancellation Provision 
 1.28 Insurance - Workmen's Compensation 
 1.29 Insurance - Public Liability 
 1.30 Insurance - Builders Risk 
 1.31 Minimum Insurance Limits 
 1.32 Insurance - Proof of Carriage 
 1.33 Royalties and Patent Fees 
 1.34 Responsibility for Damage, Claims, etc. 
 1.35 Handling and Distribution 
 1.36 Materials - Samples - Review 
 1.37 Payment for Materials Stored at Site of Project 
 1.38 Materials 
 1.39 Defective Materials and Workmanship 
 1.40 Guaranty 
 1.41 Field Office 
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 1.42 Sanitary Facilities 
 1.43 Employment Qualifications 
 1.44 NOT USED IN THIS CONTRACT 
 1.45 Payment of Employees 
 1.46 Schedules, Reports and Records 
 1.47 Planning and Progress Schedules 
 1.48 Payments by Contractor 
 1.49 Funds for Partial Payment Estimates 
 1.50 Partial Payment Estimates 
 1.51 OWNER'S Right to Withhold Payments 
 1.52 Deductions for Uncorrected Work 
 1.53 Protection of Work, Property and Persons 
 1.54 Work on "Private Property" 
 1.55 Lands for Work 
 1.56 Interference with and Protection of Streets 
 1.57 Existing Utilities 
 1.58 Arbitration 
 1.59 Alteration in Drawings and Specifications 
 1.60 Changes in the Work 
 1.61 Claims for Extra Work 
 1.62 Determination of the Value of Extra (Additional) or Omitted Work 
 1.63 Separate Contracts 
 1.64 OWNER'S Right to Do Work 
 1.65 Suspension of Work 
 1.66 Right of OWNER to Terminate Contract 
 1.67 Contractor's Right to Stop Work or Terminate Contract 
 1.68 Using Completed Portion of Work 
 1.69 Acceptance and Final Payment 
 1.70 Contractor's Final Release 
 1.71 Final Clean-Up 
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 SECTION 00700 - GENERAL CONDITIONS 
 
 
PART I - GENERAL 
 
1.01  CONTRACT DOCUMENTS 
 

The Advertisement for Bids, Instructions to Bidders, Bidder's Proposal, Bid Bond, 
Agreement, Performance and Payment Bonds, Certificate of Insurance, Notice of 
Award, Notice to Proceed, Change Orders, General Conditions, Supplementary 
General Conditions, Special Conditions, Drawings, Addenda and Specifications shall 
all be binding on the Contractor, and shall be fully a part of the Contract as if thereto 
attached or therein repeated in words and figures. 

 
1.02  DEFINITIONS AND MEANINGS OF TERMS 
 

Whenever in the Contract Documents the following terms or pronouns referring to 
them are used, the intent and meaning shall be interpreted as follows which shall be 
applicable to both the singular and plural thereof: 

 
 A. The Contract shall mean the Contract executed by the OWNER and the Contractor, of 

which these General Conditions form a part; the terms Contract and Agreement are 
synonymous. 

 
 B. The terms OWNER and Contractor shall mean the respective parties to the Contract; 

the OWNER being a public or quasi-public body or authority, corporation, association, 
partnership, or individual for whom the work is to be performed; the Contractor being 
the individual, partnership or corporation with whom the OWNER has executed the 
Contract. 

 
 C. The term Engineer shall mean Eclipse Engineers, PLLC, successor, or duly authorized 

representative. 
 
 D. Addenda shall mean written or graphic instruments issued prior to the execution of the 

Agreement, which modify or interpret the Contract Documents, Drawings and 
Specifications, by additions, deletions, clarifications or corrections. 

 
 E. Bid shall mean the offer or proposal of the BIDDER submitted on the prescribed form 

setting forth the prices for the Work to be performed; the terms Bid and Proposal are 
synonymous. 

 
F.     BIDDER shall mean any individual, partnership or corporation submitting a Bid for     

   the Work. 
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       G. Bonds shall mean Bid, Performance, and Payment Bonds and other instruments of       
                 security, furnished by the Contractor and his surety in accordance with the Contract     
                 Documents. 
  
 H. Change Order shall mean a written order to the Contractor authorizing an addition, 

deletion or revision in the Work within the general scope of the Contract Documents, 
or authorizing an adjustment in the Contract price or Contract time. 

 
 I. Contract Documents shall mean the Contract, including Advertisement for Bids, 

Instructions to Bidders, Bidder's Proposal, Bid Bond, Agreement, Payment Bond, 
Performance Bond, Certificate of Insurance, Notice of Award, Notice to Proceed, 
Change Orders, Drawings, General Conditions, Supplementary General Conditions, 
Special Conditions, Addenda and Specifications. 

 
 J. Contract price shall mean the total monies payable to the Contractor under the terms 

and conditions of the Contract Documents. 
 
 K. Contract time shall mean the number of consecutive calendar days stated in the 

Contract Documents for the completion of the Work. 
 
 L. Drawings shall mean the part of the Contract Documents, which show the 

characteristics, and scope of the Work to be performed and which have been prepared 
or approved by the Engineer. 

 
 M. Field order shall mean a written order effecting a change in the Work not involving an 

adjustment in the Contract price or an extension of the Contract time, issued by the 
Engineer to the Contractor during construction. 

 
 N. Notice of award shall mean the written notice of the acceptance of the Bid from the 

OWNER to the successful BIDDER. 
 
 O. Notice to proceed shall mean written communication issued by the OWNER to the 

Contractor authorizing him to proceed with the Work and establishing the date of 
commencement of the Work. 

 
 P. Project shall mean the undertaking to be performed as provided in the Contract 

Documents. 
 
 Q. Resident project representative shall mean the authorized representative of the 

OWNER who is assigned to the project site or any part thereof. 
 

R. Shop drawings shall mean all drawings, diagrams, illustrations, brochures, schedules 
and other date which are prepared by the Contractor, a subcontractor, manufacturer, 
supplier, or distributor, which illustrate how specific portions of the Work shall be 
fabricated or installed; the terms shop drawings and submittals are synonymous. 
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S.  Specifications shall mean a part of the Contract Documents consisting of written 

descriptions of a technical nature of materials, equipment, construction systems, 
standards and workmanship. 

  
 T. Subcontractor shall mean individual, partnership or corporation having a direct 

contract with the Contractor or with any other subcontractor for the performance of a 
part of the Work at the site. 

 
 U. Substantial completion shall mean that date as certified by the Engineer when the 

construction of the project or a specified part thereof is sufficiently completed, in 
accordance with the Contract Documents, so that the project or specified part can be 
utilized for the purposes for which it is intended. 

 
 V. Suppliers shall mean any person, supplier or organization who supplies materials or 

equipment for the Work, including that fabricated to a special design, but who does 
not perform labor at the site. 

 
 W. Work shall mean labor necessary to produce the construction required by the Contract 

Documents, and all materials and equipment incorporated or to be incorporated in the 
project. 

 
 X. Written notice shall mean any notice to any party of the Agreement relative to any part 

of this Agreement in writing and considered delivered and the service thereof 
completed, when posted by certified or registered mail to the said party at his last 
given address, or delivered in person to said party of his authorized representative on 
the Work. 

 
1.03  DRAWINGS AND SPECIFICATIONS 
 

The intent of the Drawings and Specifications is that the Contractor shall furnish all 
labor, materials, tools, equipment, and transportation necessary for the proper 
execution of the Work in accordance with the Contract Documents and all incidental 
work necessary to complete the project in an acceptable manner, ready for use, 
occupancy or operation by the OWNER. 

 
The Engineer, without charge, will furnish to the Contractor not more than three (3) 
sets of the Drawings and Specifications.  If additional sets of documents are required 
by the Contractor for the proper handling of the work, such documents will be 
furnished to the Contractor at cost. 
 
The Contractor shall keep one set of the Drawings and Specifications on the site of the 
work.  This set shall be kept current by the addition of all reviewed changes, addenda 
and amendments thereto. 

 

15026/3/22/19 00700 - 5 Eclipse Engineers, PLLC 
 

LAUREL COUNTY
FD04 SPP 063 0363 009-010

Contract ID:  191023
Page 37 of 272



 
The Drawings and Specifications are intended to be explanatory to each other, but 
should any discrepancy appear or any misunderstanding arise as to the importance of 
anything contained in either, the Engineer shall make the necessary interpretation. 
Corrections of errors or omissions in the Drawings or Specifications may be made by 
the Engineer when such corrections are necessary for the proper fulfillment of their 
intention as construed by the Engineer. 
All work or materials shown on the Drawings and not mentioned in the Specifications, 
or any work specified and not shown on the Drawings, shall be furnished, performed, 
and done by the Contractor as if same were both mentioned in the Specifications and 
shown on the Drawings. 

 
   Should the Contractor in preparing his Bid find anything necessary for the construction 

of the project that is not mentioned in the Specifications or shown on the Drawings, or 
find any other discrepancy in the Contract Documents, he shall notify the Engineer so 
that such discrepancies may be corrected by Addenda prior to the Bid opening.  Should 
the Contractor fail to notify the Engineer of such discrepancies, it will be assumed that 
his Bid included everything necessary for the complete construction in the spirit and 
intent of the designs shown. 

 
The Contractor may be furnished additional instructions and detail drawings, by the 
Engineer, as necessary to carry out the Work required by the Contract Documents. The 
additional drawings and instructions thus supplied will become a part of the Contract 
Documents.  The Contractor shall carry out the Work in accordance with the additional 
detail drawings and instructions. 

 
1.04  SHOP DRAWINGS 
 

The Contractor shall submit shop and working drawings of concrete reinforcement, 
structural details, piping layout, wiring, materials fabricated especially for the 
Contract, and materials and equipment for which such drawings are specifically 
requested. 

 
Such drawings shall show the principal dimensions, weight, structural and operating 
features, space required, clearances, type and/or brand of finish or shop coat, grease 
fittings, etc., depending on the subject of the drawing.  When it is customary to do so, 
when the dimensions are of particular importance, or when so specified, the drawings 
shall be certified by the manufacturer or fabricator as correct for the Contract. 

 
When so specified or if considered by the Engineer to be acceptable, manufacturer's 
specifications, catalog data, descriptive matter, illustrations, etc., may be submitted in 
place of shop and working drawings.  In such case, the requirements shall be as 
specified for shop and working drawings, insofar as possible, except that the 
submission shall be in quadruplicate. 
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The Contractor shall be responsible for the prompt and timely submittal of all shop 
and working drawings so that there shall be no delay to the Work due to the absence of 
such drawings.  Prior to the submittal of any shop drawings, the Contractor shall 
submit a schedule of proposed shop drawing transmittals.  The schedule shall identify 
the subject matter of each transmittal, the corresponding specification section number 
and the proposed date of submission.  During the progress of the Work, the schedule 
shall be revised and resubmitted as necessary. 
 
No material or equipment shall be purchased or fabricated especially for the Contract 
until the required shop and working drawings have been submitted as herein above 
provided and reviewed for conformance to the Contract requirements.  All such 
materials and equipment and the work involved in their installation or incorporation 
into the Work shall then be as shown in and represented by said drawings.  Until the 
necessary review has been made, the Contractor shall not proceed with any portion of 
the Work (such as the construction of foundations), the design or details of work, 
materials, equipment or other features for which review is required. 

 
All shop and working drawings shall be submitted to the Engineer by and/or through 
the Contractor, who shall be responsible for obtaining shop and working drawings 
from his subcontractors and returning reviewed drawings to them.  All shop and 
working drawings shall be prepared on standard size, 24-inch by 36-inch sheets, 
except those, which are made by changing existing standard shop or working 
drawings.  All drawings shall be clearly marked with the names of the OWNER, 
Contractor, and building, equipment, or structure to which the drawing applies, and 
shall be suitably numbered.  Each shipment of drawings shall be accompanied by a 
letter of transmittal giving a list of the Drawing numbers and the names mentioned 
above. 

 
Only drawings, which have been checked and corrected by the fabricator, should be 
submitted to the Contractor by his subcontractors and vendors.  Prior to submitting 
drawings to the Engineer, the Contractor shall check thoroughly all such drawings to 
satisfy him that the subject matter thereof conforms to the Drawings and Specifications 
in all respects.  All Drawings, which are correct, shall be marked with the date, 
checker's name, and indication of the Contractor's approval, and then shall be 
submitted to the Engineer; other drawings shall be returned for correction. 

 
If a shop drawing shows any deviation from the Contract requirements, the Contractor 
shall make specific mention of the deviations in his letter of transmittal. 
 
The review of shop and working drawings hereunder will be general only, and nothing 
contained in these general conditions shall relieve, diminish or alter in any respect the 
responsibilities of the Contractor under the Contract Documents and in particular, the 
specific responsibility of the Contractor for details of design and dimensions necessary 
for proper fitting and construction of the work as required by the Contract and for 
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achieving the result and performance specified there under. 
Should the Contractor submit equipment that requires modifications to the structures, 
piping, electrical conduit, wires and appurtenances, layout, etc., detailed on the 
Drawings, he shall also submit details of the proposed modifications.  If such 
equipment and modifications are accepted, the Contractor, at no additional cost to the 
OWNER, shall do all work necessary to make such modifications. 

 
The marked-up shop and working drawings or one marked-up copy of catalog cuts will 
be returned to the Contractor.  The Contractor shall furnish additional copies of such 
drawings or catalog cuts when so requested. 

 
1.05  DISCREPANCIES IN DRAWINGS, SPECIFICATIONS AND SHOP DRAWINGS 
 

In case of a discrepancy on the Drawings, figure dimensions shall govern over scale 
dimensions and large-scale drawings shall govern over small-scale drawings.  In case 
of a discrepancy in the Specifications and Contract Documents, detailed technical 
specifications and special or supplementary conditions shall govern over general 
conditions and other sections of the Contract Documents.  In case of a discrepancy 
between the Drawings and Specifications, the Specifications shall govern; addenda 
shall govern over all Drawings, Specifications and Contract Documents.  
Supplementary conditions shall govern over these General Conditions. 

 
In case of discrepancy between the shop drawings and the requirements of the 
Drawings, Specifications and Contract Documents, the provisions of the Drawings, 
Specifications, and Contract Documents shall prevail, even though the shop drawings 
have been specifically waived in writing by the Engineer. 

 
Any discrepancies found between the Drawings and Specifications and site conditions 
or any inconsistencies or ambiguities in the Drawings or Specifications shall be 
immediately reported to the Engineer, in writing, who shall promptly correct such 
inconsistencies or ambiguities in writing.  Work done by the Contractor after his 
discovery of such discrepancies, inconsistencies or ambiguities shall be done at the 
Contractor's risk. 
 

1.06  CONTRACTOR 
 

Only one Contractor is recognized as a party to this Contract and where the term 
Contractor is used, the prime Contractor who signed this Contract is referred to.  For 
convenience, the Specifications may have been divided into separate headings or 
divisions to cover the various trades represented in the work, and where "Electrical 
Contractor", "Mechanical Contractor", "Plumbing Contractor" and other such 
"Contractors" are referred to, it is for convenience only. 

 
It is understood and agreed that the Contractor has satisfied himself as to the nature 
and location of the work, the topography of the ground, the character and quality of 
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materials to be encountered, the character of equipment or other facilities needed for 
the proper execution of the Work, the general and local conditions, and all other 
matters which in any way affect the work under the Contract.  No verbal statement of 
any officer, agent or employee of the OWNER or the Engineer, either before or after 
the execution of the Contract, shall affect or modify any of the terms or obligations 
contained herein. 

 
1.07  NOTICE AND SERVICE THEREOF ON CONTRACTOR 
 

The address given in the Proposal upon which this Contract is founded and the 
Contractor's office at or near the site of the work are hereby designated as places to 
either of which notices, letters and other communications to the Contractor shall be 
certified, mailed or delivered.  The delivering at the above name places, or depositing 
in a postpaid wrapper directed to the first named place, in any post office box regularly 
maintained by the United States Postal Service, of any notice, letter or other 
communication to the Contractor shall be deemed sufficient service thereof upon the 
Contractor, and the date of said service shall be the date of delivery or mailing.  The 
first named address may be changed at any time by an instruction in writing, executed 
and acknowledged by the Contractor and delivered to the Engineer and the OWNER.  
Nothing herein contained shall be deemed to preclude or render inoperative the service 
of any notice, letter, or other communication upon the Contractor personally. 

 
1.08  ASSIGNMENT OF CONTRACT 
 

The Contractor shall not assign, sell, transfer or otherwise dispose of his Contract or 
any monies due or that may become due there under, without the prior written consent 
of the OWNER. 
 

1.09  SUBLETTING CONTRACT 
 

The Contractor may utilize the services of specialty subcontractors on those parts of 
the Work, which, under contracting practices, are performed, by specialty 
subcontractors.  However, the Contractor will not be permitted to sublet any portion of 
his contract to any individual, co-partnership, or corporation without the prior written 
consent of the OWNER and the approval of the Engineer.  The Contractor shall not 
sublet more than fifty percent (50%) of the work without the consent of the OWNER 
and the approval of the Engineer prior to the receipt of Bids.  The Contractor shall, if 
requested, notify the OWNER in writing of the names of subcontractors proposed for 
the work. 

 
The Contractor shall be as fully responsible to the OWNER for the acts and omissions 
of his subcontractors, and of persons either directly or indirectly employed by them, as 
he is for the acts and omissions of persons directly employed by him. 

 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts 
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relative to the Work to bind subcontractors to the Contractor by the terms of the 
General Conditions and other Contract Documents insofar as applicable to the work of 
subcontractors and to give the Contractor the same power as regards terminating any 
subcontract that the OWNER may exercise over the Contractor under any provisions 
of the Contract Documents.  Nothing contained in this contract shall create any 
contractual relation between any subcontractor and the OWNER. 
 

1.10  COMMENCEMENT AND COMPLETION OF WORK 
 

The Contractor shall commence work on a date to be specified in a written order of the 
OWNER, and shall fully complete all work under the Contract within the number of 
consecutive calendar days set out in the Bid and Contract.  As set forth in the Bid and 
Contract, the work under the Contract will be subject to liquidated damages in the 
event the work is not completed within the Contract time. 

 
1.11  PROSECUTION OF WORK 
 

The Contractor shall give his personal superintendence to the work or shall have a 
competent superintendent, satisfactory to the OWNER and the Engineer on the work at 
all times during its progress with full authority to act for him.  The superintendent 
shall have been designated in writing by the Contractor as the Contractor's 
representative at the site.  All communications given to the superintendent shall be as 
binding as if given to the Contractor.  The Contractor shall also provide an adequate 
staff for properly coordinating and expediting his work.  The Contractor shall be solely 
responsible for the means, methods, techniques, sequences and procedures of 
construction. 
 
The Contractor shall be prepared to start the work as stipulated in the Proposal, but not 
until he has received official notice from the OWNER to do so.  Official notice will be 
in the form of a written Notice to Proceed.  The work shall be prosecuted in a manner 
and with sufficient materials, equipment, and labor as is considered necessary to insure 
completion within the time set forth in the Contract.  The Contractor shall not suspend 
the work or any portion of it without the written consent of the OWNER and the 
approval of the Engineer. 

 
1.12  CONTRACT TIME - DELAYS AND EXTENSIONS 
 

The number of consecutive calendar days in which the Contractor shall fully perform 
the proposed work has been set out in the Proposal and/or Contract.  The date of 
beginning and the time for completion of the Work are essential conditions of the 
Contract. 

 
In arriving at any credit due the Contractor for an extension of time on the Contract, 
the OWNER, upon the recommendation of the Engineer, may allow such credit as in 
his judgment is deemed equitable and just for all delays occasioned by any act, or 
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failure to act, on the part of the Contractor or caused by forces beyond the Contractor's 
control.  Additional time will also be allowed the Contractor to cover approved over-
runs or additions to the Contract in the same proportion that the said over-runs or 
additions in monetary value bears to the original Contract amount.  Delays caused by 
normal and ordinary weather conditions foreseeable at the time the work is Bid will 
not be the basis for an extension of the Contract time. 

 
If the Contractor claims that any instructions by Drawings or otherwise involve an 
extension of time, he shall give the Engineer written notice of said claim within ten 
(10) consecutive calendar days after the receipt of such instructions, and in any event 
before proceeding to execute the work, stating clearly and in detail the basis of his 
claim or claims.  No such claim shall be valid unless so made. 
 
The Contractor shall make no claim for extra compensation due to delays of the 
project beyond his control.  Such delays may include those caused by any act of 
neglect on the part of the OWNER or Engineer, or by any employee of either, or by 
any separate contractor employed by the OWNER, or by changes ordered in the work, 
or by labor disputes, fire, unusual delays in transportation, adverse weather conditions 
not reasonably anticipated, unavoidable casualties, or by delay authorized by the 
OWNER pending arbitration, or by any other cause which the Engineer determines 
may justify the delay. 
 
Time extensions may be granted upon proper justification by the Contractor.  Any 
claim for time extensions under these provisions shall be submitted in writing to the 
Engineer not more than twenty (20) consecutive calendar days following 
commencement of the delay; otherwise claim will be waived.  With submission of 
claim, Contractor shall provide an estimate of the probable effect of such delay on the 
progress of the work. 

 
Additional costs incurred in accelerating the work to compensate for such delays (as 
defined above) shall also not form the basis for extra compensation claims. 

 
1.13  FAILURE TO COMPLETE WORK ON TIME 
 

Should the Contractor fail or refuse to complete the work within the time specified in 
his Proposal and/or Contract (or extension of time granted by the OWNER), the 
Contractor shall pay liquidated damages in an amount set out in said Proposal and/or 
Contract.  The amount of liquidated damages shall in no event be considered as a 
penalty, nor other than an amount agreed upon by the Contractor and the OWNER for 
damages, losses, additional engineering, additional resident representation and other 
costs that will be sustained by the OWNER, if the Contractor fails to complete the 
work within the specified time.  Liquidated damages will be applied on a rate per day 
for each and every calendar day (Sundays and holidays included) beyond the Contract 
expiration date stipulated in the Contract Documents, considering all time extensions 
granted. 
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Should no liquidated damages amount be specified in the Proposal and/or Contract, 
then the following amounts shall be fixed and agreed upon by and between the 
contractor and OWNER because of the impracticability and extreme difficulty of 
fixing and ascertaining the actual damages the OWNER would in such event sustain.   
 

SCHEDULE OF LIQUIDATED DAMAGES 
 

Original Amount of Contract Liquidated Damages Per Day 
 

Up to $100,000 $150 
 

$100,000 to $500,000 $200 
 

$500,000 to $1,000,000 $250 
 

$1,000,000 to $2,000,000 $300 
 

Over $2,000,000 $300 plus $150 per each additional 
million dollars or fractions thereof 

 
1.14  CHARACTER OF WORKMEN, EQUIPMENT, AND MATERIAL 

 
The Contractor shall employ only workmen skilled in their various duties and shall 
remove from the project, at the request of the Engineer, any person employed in, 
about, or upon the work, which misconducts himself or is incompetent or negligent in 
the performance of the duties assigned to him. 

 
The Contractor shall at all times enforce strict discipline and good order among his 
employees, and shall not employ on the work any unfit person or anyone not skilled in 
the work assigned to him.  Any careless, untrustworthy, or incompetent workman shall 
be removed forthwith upon the request of the Engineer or his duly authorized 
representative.  Particular application shall be to workmen who ignore quality 
specifications on pipe bedding, laying, and backfilling, below grade building, concrete 
pouring, and other work to be covered up or assuming an unalterable set. 

 
Unless otherwise specified, all materials shall be new and both workmanship and 
materials shall be of good quality.  The Contractor shall furnish satisfactory evidence 
as to the kind and quality of materials.  Materials and equipment shall be so stored as 
to insure the preservation of their quality and fitness for the Work.  Stored materials 
and equipment to be incorporated in the Work shall be located so as to facilitate 
prompt review.  Manufactured articles, materials and equipment shall be applied, 
installed, connected, erected, used, cleaned and conditioned as directed by the 
manufacturer. 
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Materials, supplies or equipment to be incorporated into the Work shall not be 
purchased by the Contractor or any subcontractor subject to a chattel mortgage or 
under a conditional sale contract or other agreement by which an interest is retained by  
the seller. 

 
Review of manufacturer's shop drawings of materials and equipment shall not mean 
final acceptance, but shall be subject to review and test on delivery and installation. 
The Contractor shall repair, replace, or adjust any materials or equipment found 
defective or not operating properly due to improper materials, workmanship, and 
adjustment on his part, for a period of one year after completion and acceptance of his 
work. 

 
1.15  ENGINEER'S STATUS 
 

In rendering general engineering service, resident engineering and review of 
construction, the Engineer is not in charge of, and shall not be responsible for, the 
methods of construction, the construction forces or the construction equipment, 
construction safety procedures, or Contractor payment for labor and materials on the 
project. 
 
The Engineer may review the work as the authorized representative of the OWNER 
and will have authority to stop the work whenever, in his opinion, such action is 
necessary to insure the proper execution of the Contract.  He will also have authority 
to reject work and materials, which do not conform to the Drawings, Specifications 
and Contract Documents, and to direct the place or places where work shall be 
prosecuted. The Engineer is the agent of the OWNER only to the extent provided in 
the Specifications and Contract Documents, except in special instances when this 
authority is extended; in such latter instances he will, upon request, show the 
Contractor written proof of his authority. 

 
The Engineer will also interpret the meaning and requirements of the Drawings, 
Specification and Contract Documents, decide all engineering questions, and decide 
all disputes that may arise between the OWNER and the Contractor.  The Engineer's 
decisions on these matters will be final and binding on both the Contractor and the 
OWNER unless the dispute is submitted to arbitration or either party resorts to legal 
action for settlement. 

 
The Engineer is the interpreter of the conditions of the Contract and the judge of its 
performance.  In this duty, he will not favor either the OWNER or the Contractor but 
will use his authority under the Contract to insure and enforce its faithful performance 
by both parties. 
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In case of the termination of the employment of the Engineer, the OWNER will 
appoint a capable and reputable Engineer, whose status under the Contract will be the 
same as that of the former Engineer; any dispute in connection with such appointment 
shall be subject to arbitration. 

 
1.16  ENGINEER'S DECISION 

 
The Engineer shall, within a reasonable time after their presentation to him, make 
decisions on all claims of the OWNER or Contractor and on all matters relating to the 
execution and progress of the work or the interpretations of the Drawings, 
Specifications and Contract Documents. 
Unless otherwise expressly provided in the Specifications and Contract Documents, all 
the Engineer's decisions are subject to arbitration, provided arbitration is agreed to by 
both the OWNER and the Contractor. 

 
If, however, the Engineer fails to render a decision within ten (10) consecutive 
calendar days after the parties have presented their evidence, either party may then 
request arbitration.  If the Engineer renders a decision after arbitration proceedings 
have been initiated, such decision may be entered as evidence but shall not disturb or 
interrupt such proceedings except when acceptable to the parties concerned. 
 

1.17  REVIEW OF WORK 
 

The City’s Superintendent of Public Works shall serve as the City’s on-site 
representatives for the purposes of coordination with the Contractor, resolving 
technical issues, and inspecting the materials and work.  All materials and each part or 
detail of the work shall be subject to inspection by the Superintendent.  The 
Superintendent shall be allowed access to all parts of the work and shall be furnished 
with such information and assistance by the Contractor as is needed to adequately 
evaluate the work.  Should the need arise, the City’s Street Superintendent may consult 
with the City Administrator on particular issues. 

 
1.18  REVIEW OF WORK AWAY FROM THE SITE 
 

If work to be done away from the construction site is to be inspected on behalf of the 
OWNER during its fabrication, manufacture, or testing, or before shipment, the 
Contractor shall give notice to the Engineer of the place and time where such 
fabrication, manufacture, testing, or shipping is to be done.  Such notice shall be in 
writing and delivered to the Engineer in ample time so that the necessary arrangements 
for the review can be made. 
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1.19  STANDARD SPECIFICATIONS 
 

Where standard specifications, such as those of the American Society for Testing and 
Materials, the American National Standards Institute, the American Water Works 
Association, the American Association of State Highway and Transportation Officials,  
The Federal Aviation Agency, the Federal Specifications, etc., are referred to in the 
Specifications and Contract Documents and on the Drawings, said references shall be 
construed to mean the latest amended and/or revised versions of the said standard or 
tentative specification. 

 
1.20  SPECIFIC BRANDS, MAKES OR MANUFACTURERS 
 

Wherever in the Specifications one or more specific brands, makes or manufacturers 
are set out and qualified by the "or equal" clause, it is intended to denote the quality 
standard of the article desired, but unless otherwise noted does not restrict the 
Contractor to the specific brand, make or manufacturer.  In cases where one or more 
specific brands, makes or manufacturers are named and these names are not qualified 
by the "or equal" clause, it is intended that the Contractor be restricted to one of those 
named unless otherwise set out. 

 
The Contractor may recommend the substitution of a material, article, or piece of 
equipment of equal substance and function for those referred to in the Specifications 
by reference to brand name or catalogue number, and if, in the opinion of the 
Engineer, such material, article, or piece of equipment is of equal substance and 
function to that specified, the Engineer may accept its substitution and use by the 
Contractor.  Any cost differential shall be deductible from the Contract price and the 
Contract Documents shall be appropriately modified by Change Order.  The 
Contractor warrants that if substitutes are accepted, no major changes in the function 
or general design of the Project will result.  Incidental changes or extra component 
parts required to accommodate the substitute shall be made by the Contractor without 
a change in the Contract price or Contract time. 

 
1.21  "OR EQUAL" CLAUSE 
 

Whenever the words "or approved equal", or "or equal", or "similar to", etc., appear in 
the Specifications, they shall be interpreted to mean an item of material or equipment 
that, in the opinion of the Engineer is similar to that named, suited to the same use, 
capable of performing the same function as that named, has a record of service equal 
to that named, and is equal in quality, capacity and/or efficiency to that named. 

 
The Engineer's decision as to the equality of any material or equipment to that 
specified shall be final, but acceptance by the Engineer shall not relieve the Contractor 
from his responsibility concerning such materials or equipment or affect the guarantee 
covering the workmanship, materials and equipment.  
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1.22  PERMITS AND CODES 
 

Unless otherwise set out in the Specifications or required by the agencies involved, the 
Contractor shall make application for, obtain and pay for all licenses and permits of a 
temporary nature necessary for the prosecution of the Work and shall pay for all fees 
and charges in connection therewith.  Permits, licenses and easements for permanent 
structures or permanent changes in existing facilities will be secured and paid for by 
the OWNER, unless otherwise specified.  The Contractor shall be required to comply 
with all state or municipal ordinances, laws, and/or codes insofar as the same are 
binding on the OWNER. 
 
The intent of this Contract is that the Contractor shall base his Bid upon the Drawings 
and Specifications, but that all work installed shall comply with all applicable codes 
and regulations as amended by any waivers.  Before installing the work, the Contractor 
shall examine the Drawings and the Specifications for compliance with applicable 
codes and regulations bearing on the Work, and shall immediately report any 
discrepancy to the Engineer.  Where the requirements of the Drawings and 
Specifications fail to comply with the applicable code or regulation, the OWNER will 
adjust the Contract by change order to conform to the code or regulation (unless 
waivers in writing covering the differences have been granted by the governing 
authority) and shall make appropriate adjustment in the Contract price.  Should the 
Contractor fail to observe the foregoing provisions and install work at variance with 
any applicable code or regulation as may be amended by waivers (notwithstanding the 
fact that such installation is in compliance with the Drawings and Specifications), the 
Contractor shall remove and/or replace such work without cost to the OWNER, except 
that a change order will be issued to cover any additional cost the Contractor would 
have been entitled to receive if the change had been made before the Contractor 
commenced work on the items involved. 
 

1.23  WAGES AND HOURS 
 
See Section 01030 – Labor Provisions 

 
1.24  NON-REBATE OF WAGES 
 

The Contractor shall comply with the regulations, rulings and interpretations of the 
Secretary of Labor of the United States, pursuant to the Federal Anti-Kickback Act of 
June 13, 1934, as amended, 48 Stat. 948; 62 Stat. 74; 63 Stat. 108 (Title 18, U.S.C. 
Sec. 874 and Title 40 U.S.C. Sec. 276c) including all subsequent amendments which 
makes it unlawful to induce any person employed in the construction or repair of 
public buildings or public works to give up any part of the compensation to which he 
is entitled under his Contract of Employment; and the Contractor agrees to insert a like 
provision in all subcontracts hereunder.  The Contractor may be required to execute an 
affidavit covering each weekly payroll and certifying compliance with said Anti-
Kickback Act. 
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1.25  CONTRACT SECURITY OR PERFORMANCE AND PAYMENT BOND 
 

The Contractor will be required to furnish the OWNER with a Performance Bond and 
a Payment Bond to run for one year after the date of final acceptance of the Work by 
the OWNER and the Engineer.  The Bonds shall be executed by a surety company 
duly authorized to do business in the state in which the work is to be performed and 
named on the current list of "Surety Companies Acceptable on Federal Bonds" as 
published in the Treasury Department Circular 570.  Each Bond shall be in the amount 
not less than one hundred percent (100%) of the Contract price, as security for the 
faithful performance of this Contract and as security for the payment of all persons 
performing labor and furnishing materials in connection with this Contract.  These 
Bonds must be executed in the form provided as a part of the Contract Documents, and 
the surety company shall hold a current certificate of authority, as issued by the 
Treasury Department, as an acceptable surety on Federal Bonds under an act of 
Congress approved July 30, 1947.  The expense of these Bonds shall be borne by the 
Contractor. 
 
If at any time a surety on any such Bond is declared bankrupt or loses its right to do 
business in the state in which the Work is to be performed or is removed from the list 
of Surety Companies acceptable on Federal Bonds, the Contractor shall within ten (10) 
consecutive calendar days after notice from the OWNER to do so, substitute an 
acceptable Bond (or Bonds) in such form and sum and signed by such other surety or 
sureties as may be satisfactory to the OWNER.  The Contractor shall pay the 
premiums on such Bond.  No further payments shall be deemed due nor shall be made 
until the new surety or sureties shall have furnished an acceptable bond to the 
OWNER. 

 
  1.26  SAFETY 
 

The Contractor shall take all necessary precautions and provide all necessary 
safeguards to prevent personal injury and property damage.  The Contractor shall 
provide protection for all persons including but not limited to his employees and 
employees of other contractors or subcontractors; members of the public; and 
employees, agents, and representatives of the OWNER, the Engineer, and regulatory 
agencies that may be on or about the Work.  The Contractor shall provide protection 
for all public and private property including but not limited to structures, pipes, and 
utilities, above and below ground. 

 
The Contractor shall provide and maintain all necessary safety equipment such as 
fences, barriers, signs, lights, walkways, guards and fire prevention and fire-fighting 
equipment and shall take such other action as is required to fulfill his obligations under 
this subsection. 
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The Contractor shall comply with all federal, state and local laws, ordinances, rules 
and regulations and lawful orders of all authorities having jurisdiction for the safety of 
persons and protection of property. 

 
The Contractor shall designate a responsible member of his organization at the site 
whose duty shall be the prevention of accidents.  This responsible person shall have 
the authority to take immediate action to correct unsafe or hazardous conditions and to 
enforce safety precautions and programs. 

 
1.27  INSURANCE, CONTRACTOR'S COVERAGE AND CANCELLATION 

PROVISION 
 

The Contractor will not be permitted to commence work until he has obtained all 
insurance required by these documents and such insurance has been approved by the 
OWNER, nor shall the Contractor allow any subcontractor to commence work on his 
subcontract until all insurance required has been so obtained and approved. 
Certificates of Insurance acceptable to the OWNER shall be filed with the OWNER 
prior to commencement of the Work. 

 
Such insurance shall be secured from an insurance company authorized to write 
casualty insurance in the state where the Work is located and shall protect the 
Contractor, his subcontractors, and the OWNER from claims of bodily injury, death, 
property damage, fire and other risks set out herein. 

 
Each policy of insurance covering the Contractor's operations under the Contract shall 
provide either in the body of the policy, or by appropriate endorsement (rider) to the 
policy, that such policy cannot be altered or canceled in less than ten (10) consecutive 
calendar days after the mailing of written notice of such alteration or cancellation to 
the OWNER (insured) or not less than five (5) consecutive calendar days after actual 
receipt by the OWNER (insured), of written notice of such pending alteration or 
cancellation. 

 
Certificates of Insurance coverage shall include a statement of alteration or 
cancellation provisions of the policy, sufficient to show definitely that such provisions 
comply with the requirements stated herein. 

 
1.28  INSURANCE, WORKER'S COMPENSATION 
 

The Contractor shall take out and maintain during the life of this Contract, Workmen's 
Compensation Insurance, as required by statute, for all of his employees employed at 
the site of the Project, and in case any work is sublet, for all the subcontractor's 
employees not otherwise insured.  In case any class of employees engaged in 
hazardous work under this Contract at the site of the project is not protected under the 
Workmen's Compensation Statute, the Contractor shall provide adequate coverage for 
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the protection of the employees not otherwise protected. 
 
1.29  INSURANCE, PUBLIC LIABILITY 
 

The Contractor shall take out and maintain during the life of this Contract such Public 
Liability (Bodily Injury and Property Damage) Insurance as shall protect him and any 
subcontractor performing work covered by this Contract from claims for damages 
because of bodily injury, including accidental death and from claims for property 
damages, which may arise from operations under this Contract, whether such 
operations be by him or by any subcontractor, or by anyone directly or indirectly 
employed by either of them. 
 
Where work on railroad rights-of-way is involved, the Contractor shall also be covered 
by Railroad Protective Liability Insurance with limits of liability as required by the 
railroad company on whose property the work is being performed. 

 
1.30  INSURANCE, BUILDERS RISK 
 

The Contractor shall provide Builders Risk Insurance (fire and extended coverage) on 
all work in place and/or materials stored at the site where there is any considerable risk 
from such causes for damage.  Such insurance shall provide coverage as set forth in 
Paragraph 1.31 hereinafter.  The policy shall name as the insured the Contractor, the 
Engineer and the OWNER. 

 
1.31  MINIMUM INSURANCE LIMITS 
 

The minimum amounts of insurance to be furnished by and for the Contractor and the 
subcontractors, and for the OWNER as a named insured, under this Contract are: 

 
 A. Workmen's Compensation: 
 
 1. Applicable state statutes. 
 2. Employers Liability = $100,000 limit of liability. 
 
 B. Commercial General Liability: 
 
 1. Coverage A - Bodily Injury Liability and Property Damage: 
 

a. General Policy Aggregate = $1,000,000. 
b. Products - Completed Operations Aggregate = $1,000,000. 
c. Each Occurrence = $500,000. 

 
 2. Coverage B - Personal and Advertising Injury Liability = $1,000,000. 
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 C. Comprehensive Automobile Liability: 
 
 1. Bodily Injury Liability: 
  

a. $500,000 each person. 
b. $1,000,000 each accident. 

 
 2. Property Damage Liability:  $100,000 each accident or a combined single limit 

of $500,000. 
 
       D. Builders Risk Insurance:  To include coverage for not less than the losses due to Fire, 

Explosion, Hail, Lightning, Vandalism, Malicious Mischief, Wind, Collapse, Riot, 
Aircraft, Smoke, Transportation and Extended Coverage for benefit of the OWNER, 
Engineer, Contractor, and subcontractors as their interests may appear during the 
Contract time and until the Work is accepted by the OWNER. 

 
Property insurance to the full insurable value of the Work in accordance with the scope 
of Work as defined in these General Conditions as provided by the OWNER. 
 

        E. Railroad Protection Insurance - (where work to be within railroad right-of-way): 
 
 1. Loss of Life or Injury to Person:  As required by Railroad. 
 2. Property Damage:  As required by Railroad. 
 
1.32  INSURANCE, PROOF OF CARRIAGE 
 

The Contractor shall furnish the OWNER and the Engineer with satisfactory proof of 
carriage of the insurance required by submitting completed Insurance Certificates. 

 
1.33  ROYALTIES AND PATENT FEES 
 

The Contractor shall pay license fees and royalties and assume all costs incident to the 
use of any invention, design, process or device which is the subject of patent rights or 
copyrights held by others.  As set forth in Paragraph 1.34, hereinafter, he shall 
indemnify and hold harmless the OWNER and all of its officers, agents and employees 
from and against all claims, damages, losses and expenses (including attorneys' fees) 
arising out of any infringement of such rights during or after completion of the work, 
and shall defend all such claims in connection with any alleged infringement of such 
rights. 

 
1.34  RESPONSIBILITY FOR DAMAGE, CLAIMS, ETC. 
 

The Contractor shall indemnify and save harmless the OWNER, the Engineer and sub 
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consultants and all of their officers, agents and employees, from all claims, damages, 
losses and expenses including attorneys' fees of any character, name and description 
brought for, or on account of any injuries or damages received or sustained by any 
person, persons, or property by or from the said Contractor or by or in consequence of 
any neglect in safeguarding the Work or through the use of unacceptable materials 
used on construction or by or on account of any act or omission, neglect, or 
misconduct of the said Contractor or by or on account of any claims or amounts 
recovered from any infringement of patent, trademark or copyright, or from any claims 
or amounts arising or recovered under any law, ordinance, order, or decree, and so 
much of the money due the said Contractor under and by virtue of his Contract as shall 
be considered necessary by the OWNER may be retained for the use of the OWNER, 
or in case no money is due, his surety shall be held until such suit or suits, action or 
actions, claim or claims for injuries or damages as aforesaid, shall have been settled 
and suitable evidence to that effect furnished to the OWNER.  Contractor shall 
purchase public liability, workers compensation and automobile liability insurance, for 
OWNER'S protection in the amounts set forth in Paragraph 1.31. 

 
In any and all claims against the OWNER or the Engineer, or any of their agents or 
employees, by any employee of the Contractor, and subcontractor, anyone directly or 
indirectly employed by any of them, or anyone for whose acts any of them may be 
liable, the indemnification obligation shall not be limited in any way by any limitation 
on the amount or type of damages, compensation or benefits payable by or for the 
Contractor or any subcontractor under Workmen's Compensation acts, disability 
benefit acts or other employee benefit acts. 
 
The obligation of the Contractor under this paragraph shall not extend to the liability 
of the Engineer, his agents or employees arising out of the preparation or approval of 
maps, Drawings, opinions, reports, surveys, Change Orders, designs or Specifications. 

 
1.35  HANDLING AND DISTRIBUTION 
 

The Contractor shall handle, haul, and distribute all materials and all surplus materials 
on the different portions of the Work, as necessary or required; shall provide suitable 
and adequate storage room for materials and equipment during the progress of the 
Work; and shall be responsible for the protection, loss of, or damage to materials and 
equipment furnished by him, until the final completion and acceptance of the Work. 

 
Storage and demurrage charges by transportation companies and vendors shall be 
borne by the Contractor. 

 
1.36  MATERIALS - SAMPLES - REVIEW 
 

Unless otherwise expressly provided on the Drawings or in any of the other Contract 
Documents, only new materials and equipment shall be incorporated in the Work.  All 
materials and equipment furnished by the Contractor to be incorporated in the Work 
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shall be subject to the review of the Engineer.  No material shall be processed or 
fabricated for the Work or delivered to the Work site without prior concurrence of the 
Engineer. 

 
As soon as possible after execution of the Agreement, the Contractor shall submit to 
the Engineer the names and addresses of the manufacturers and suppliers of all 
materials and equipment he proposes to incorporate into the Work.  When shop and 
working drawings are required as specified below, the Contractor shall submit prior to 
the submission of such drawings, data in sufficient detail to enable the Engineer to 
determine whether the manufacturer and/or the supplier have the ability to furnish a 
product meeting the Specifications.  The Contractor shall also submit data relating to 
the materials and equipment he proposes to incorporate into the Work in sufficient 
detail to enable the Engineer to identify and evaluate the particular product and to 
determine whether it conforms to the Contract requirements.  Such data shall be 
submitted in a manner similar to that specified for submission of shop and working 
drawings. 
 
The Contractor shall furnish facilities and labor for the storage, handling, and 
inspection of all materials and equipment.  Defective materials and equipment shall be 
removed immediately from the site of the Work.  If the Engineer so requires, either 
prior to or after commencement of the Work, the Contractor shall submit samples of 
materials for such special tests, as the Engineer deems necessary to demonstrate that 
they conform to the Specifications.  Such samples, including concrete test cylinders, 
shall be furnished, taken, stored, packed, and shipped by the Contractor as directed.  
The Contractor shall furnish suitable molds for making concrete test cylinders. 
 
All samples shall be packed so as to reach their destination in good condition, and 
shall be labeled to indicate the material represented, the name of the building or work 
and location for which the material is intended, and the name of the Contractor 
submitting the sample.  To ensure consideration of samples, the Contractor shall notify 
the Engineer by letter that the samples have been shipped and shall properly describe 
the samples in the letter.  The letter of notification shall be sent separate from and 
should not be enclosed with the samples. 

 
The Contractor shall submit data and samples, or place his orders, sufficiently early to 
permit consideration, review and testing before the materials and equipment are 
needed for incorporation in the Work.  The consequences of his failure to do so shall 
be the Contractor's sole responsibility. 

 
In order to demonstrate the proficiency of workmen, or to facilitate the choice among 
several textures, types, finishes, surfaces, etc., the Contractor shall provide such 
samples of workmanship of wall, floor, finish, etc., as may be required. 

 
When required, the Contractor shall furnish to the Engineer triplicate sworn copies of 
manufacturer's shop or mill tests (or reports from independent testing laboratories) 
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relative to materials, equipment performance ratings, and concrete data. 
 

After review of the samples, data, etc., the materials and equipment used on the Work 
shall in all respects conform therewith. 

 
1.37  PAYMENT FOR MATERIALS STORED AT SITE OF PROJECT 
 

Payment for materials or equipment purchased and stored at the site of the Project will 
be allowed by the OWNER at the cost of such materials or equipment, less the same 
percentage of retanage applicable to payment for completed work, upon specific 
recommendation of the Engineer.  Such payment shall be conditional upon submission 
by the Contractor of bills of sale of such other procedure as will establish the 
OWNER'S title to such material or otherwise adequately protect the OWNER'S 
interest.   
 
Only durable materials and equipment, which in the opinion of the Engineer have been 
properly stored and protected shall be included in materials, furnished in partial 
payment estimates.  Clay pipe, brick and tile will be excluded.  In the interest of 
simplification of checking and bookkeeping, miscellaneous supplies will also be 
excluded. 

 
1.38  MATERIALS 
 
 A. Materials, Domestic and Foreign Manufacture:  Unless otherwise specified, only such 

non-manufactured articles, materials and supplies as have been mined or produced in 
the United States of America, and only such manufactured articles, materials and 
supplies as have been manufactured in the United States of America substantially all 
from articles, materials, or supplies mined, produced, or manufactured--as the case 
may be--in the United States of America, shall be employed under this Contract in the 
construction of the Project. 

 
 B. Materials, Convict Manufacture:  No materials manufactured or produced in a penal or 

correctional institution shall be incorporated in the Work under this Contract. 
 
1.39  DEFECTIVE MATERIALS AND WORKMANSHIP 
 

Materials brought to the site which are not in accordance with the Specifications shall 
be removed from the site of the Work by the Contractor at his own expense.  Such 
material shall be so disposed of that there will be no probability of their being used on 
the work or in the construction. 

 
Upon notice from the Engineer, the Contractor, at his own expense, shall immediately 
remedy all defective workmanship. 

 
If the Contractor fails to remove defective materials or to correct defective 
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workmanship within a reasonable time, fixed in the notice from the Engineer, the 
OWNER may remove the defective materials and/or correct the defective work and 
charge all the expense in connection therewith to the Contractor. 

 
1.40  GUARANTY 
 

The Contractor shall guarantee all materials and equipment furnished and Work 
performed for a period of one (1) year from the date of Substantial Completion.  The 
Contractor warrants and guarantees for a period of one (1) year from the date of 
Substantial Completion of the system that the completed system is free from all 
defects due to faulty materials or workmanship and the Contractor shall promptly 
make such corrections as may be necessary by reason of such defects including the 
repairs of any damage to other parts of the system resulting from such defects.  The 
OWNER will give notice of observed defects with reasonable promptness.  In the 
event that the Contractor should fail to make such repairs, adjustments, or other Work 
that may be made necessary by such defects, the OWNER may do so and charge the 
Contractor the cost thereby incurred.  The Performance Bond shall remain in full force 
and effect through the guarantee period. 

 
1.41  FIELD OFFICE 
 
  (NOT USED IN THIS CONTRACT) 
 
1.42  SANITARY FACILITIES 
 

The Contractor shall provide adequate sanitary facilities for the use of those employed 
on the Work.  Such facilities shall be made available when the first employees arrive 
on the site of the Work, shall be properly secluded from public observation, and shall 
be constructed and maintained during the progress of the Work in suitable numbers 
and at such points and in such manner as may be required. 

 
The Contractor shall maintain the sanitary facilities in a satisfactory and sanitary 
condition at all times and shall enforce their use.  He shall rigorously prohibit the 
committing of nuisances on the site of the Work, on the lands of the OWNER, or on 
adjacent property. 

 
1.43  EMPLOYMENT QUALIFICATIONS 
 

No person under the age of eighteen (18) years and no convict labor shall be employed 
to perform any work under this Contract.  No person whose age or physical condition 
is such as to make his employment dangerous to his health or safety or to the health or 
safety of others shall be employed to perform any work under this Contract, provided 
that this shall not operate against the employment of physically handicapped persons, 
otherwise employable, where such persons may be safely assigned to work which they 
can ably perform.  There shall be no discrimination because of race, creed, color, sex 
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or political affiliation in the employment of persons for work under this Contract. 
 
1.44  EMPLOYMENT SERVICES AND LABOR PREFERENCES 

 
(NOT USED IN THIS CONTRACT) 
 

1.45  PAYMENT OF EMPLOYEES 
 

The Contractor and each of his subcontractors shall pay each of his employees 
engaged in work on the Project in full (less deductions made mandatory by law) in 
cash or by check once each week. 

 
1.46  SCHEDULES, REPORTS AND RECORDS 
 

The Contractor shall submit to the OWNER such schedule of quantities and costs, 
progress schedules, payrolls, reports, estimates, records and other data as the OWNER 
may request concerning Work performed or to be performed. 

 
When required, the Contractor shall furnish the OWNER with proof that all payrolls 
for services rendered and invoices for materials or equipment supplied have been duly 
paid.  The Contractor shall provide all such other data as the Engineer and/or OWNER 
may require. 

 
In connection with all lump sum contracts or lump sum portions of unit price 
contracts, the Contractor shall furnish the Engineer a detailed breakdown on which to 
base partial payment estimates.  The detailed breakdown shall be subject to review by 
the Engineer. 

 
The Contractor shall furnish and keep current a progress chart or schedule showing the 
estimated and actual progress of the Work.  The progress chart or schedule shall be 
subject to review by the Engineer. 

 
The Contractor shall furnish all the necessary information for and assist in the 
preparation of, and/or prepare the partial payment estimates on forms furnished by the 
Engineer. 

 
1.47  PLANNING AND PROGRESS SCHEDULES 
 

Before starting the Work and from time to time (at least once per month) during its 
progress, as the Engineer may request, the Contractor shall submit to the Engineer a 
written description of the methods he plans to use in doing the Work and the various 
steps he intends to take.  Within fifteen (15) consecutive calendar days after the date of 
formal execution of the Agreement, the Contractor shall prepare and submit to the 
Engineer: (a) a written schedule fixing the dates on which additional drawings, if any, 
will be needed by the Contractor; and (b) a written schedule fixing the respective dates 
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for the start and completion of various parts of the Work.  Each such schedule shall be 
subject to review from time to time during the progress of the Work. 

 
The Contractor shall also submit a schedule of payments that he anticipates he will 
earn during the course of the Work. 
 
The OWNER, or his authorized representatives and agents, shall be permitted to 
inspect all payroll, records of personnel, invoices for materials or equipment and other 
relevant data and records. 
 
For lump sum bid projects, the Progress Schedule shall contain at least 10 line items 
showing labor and material for each item and shall be made current and submitted as a 
part of the partial payment estimate.  For unit price bid projects, the Bid Schedule shall 
contain all the unit price line items, however should the OWNER require additional 
break-down of bid items, then the Contractor shall provide whatever the OWNER 
requests without change in the Contract price. 
 

1.48  PAYMENTS BY CONTRACTOR 
 

The Contractor shall pay:  (a) for all transportation and utility services not later than 
the 20th day of the calendar month following the month in which such services are 
rendered; (b) for all materials, tools and other expendable equipment to the extent of 
ninety percent (90%) of the cost thereof, not later than the 20th day of the calendar 
month following the month in which such materials, tools and equipment are delivered 
at the site of the Project, and the balance of the cost thereof not later than the 30th day 
following completion of that part of the work in or on which such materials, tools and 
equipment are incorporated or used; and (c) to each of his subcontractors, not later 
than the 5th day following each payment to the Contractor, the respective amounts 
allowed the Contractor on account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein. 
 

1.49  FUNDS FOR PARTIAL PAYMENT ESTIMATES 
 

The OWNER has provided funds for partial payment estimates so that they may be 
paid as set out herein.  The Contractor must understand, however, that in handling the 
financing of such work, delays beyond the control of the OWNER are liable to occur 
in meeting the partial payments, and a reasonable delay on the part of the OWNER in 
making payment to the Contractor for any period shall not be construed as a breach of 
contract on the part of the OWNER. 

 
1.50  PARTIAL PAYMENT ESTIMATES 
 

On or about the 15th of each calendar month, the OWNER will make partial payment 
to the Contractor on the basis of a duly certified approved estimate of the Work 
performed during the preceding calendar month by the Contractor, but the OWNER 
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will retain not more than ten percent (10%) of the amount of each estimate until final 
completion and acceptance of all Work covered by this Contract, subject to possible 
modification as set out hereinafter.  After fifty percent (50%) of the Work has been 
completed, if the Engineer and the OWNER determines that the Contractor's 
performance and progress have been satisfactory, the OWNER may make the 
remaining partial (monthly) payments for the Work completed in full, thereby 
decreasing the retainage to five percent (5%) of the total Contract price upon 
completion but prior to acceptance. 

 
The partial payment estimate shall be completed and signed by the Contractor and 
shall be supported by such data as the Engineer may reasonably require.  If payment is 
requested on the basis of materials and equipment not incorporated in the Work but 
delivered and suitably stored at or near the site, the partial payment estimate shall also 
be accompanied by such supporting data, satisfactory to the OWNER, as will establish 
the OWNER'S title to the material and equipment and protect his interest therein, 
including applicable insurance.  The Engineer will, within ten (10) consecutive 
calendar days after receipt of each partial payment estimate, either indicate in writing 
his approval of payment or present the partial payment estimate to the Contractor 
indicating in writing his reasons for refusing to approve payment.  In the latter case, 
the Contractor may make the necessary corrections and resubmit the partial payment 
estimate.  The OWNER will, within ten (10) consecutive calendar days of presentation 
to him of an approved partial payment estimate, pay the Contractor a progress payment 
on the basis on the approved partial payment estimate. 

 
The request for payment may also include an allowance for the cost of such major 
materials and equipment, which are suitably stored either at or near the site. 
All Work covered by partial payment made shall thereupon become the sole property 
of the OWNER, but this provision shall not be construed as relieving the Contractor of 
the sole responsibility for the care and protection of the Work upon which payments 
have been made or the restoration of any damaged Work, or as a waiver of the right of 
the OWNER to require the fulfillment of all terms of the Contract Documents. 

 
Upon completion and acceptance of the Work, the Engineer shall issue a certificate 
attached to the final payment request that the Work has been accepted by him under 
the conditions of the Contract Documents.  The entire balance found to be due the 
Contractor, including the retained percentages, but except such sums as may be 
lawfully retained by the OWNER, shall be paid to the Contractor within thirty (30) 
consecutive calendar days of completion and acceptance of the Work. 
 
The Contractor will indemnify and save the OWNER and the OWNER'S agents 
harmless from all claims growing out of the lawful demands of subcontractors, 
laborers, workmen, mechanics, materialmen, and furnishers of machinery and parts 
thereof, equipment, tools, and all supplies, incurred in the furtherance of the 
performance of the Work.  The Contractor shall, at the OWNER'S request, furnish 
satisfactory evidence that all obligations of the nature designated above have been 
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paid, discharged, or waived.  If the Contractor fails to do so the OWNER may, after 
having notified the Contractor, either pay unpaid bills or withhold from the 
Contractor's unpaid compensation a sum of money deemed reasonably sufficient to 
pay any and all such lawful claims until satisfactory evidence is furnished that all 
liabilities have been fully discharged whereupon payment to the Contractor shall be 
resumed, in accordance with the terms of the Contract Documents, but in no event 
shall the provisions of this sentence be construed to impose any obligations upon the 
OWNER to either the Contractor, his Surety, or any third party.  In paying any unpaid 
bills of the Contractor, any payment so made by the OWNER shall be considered as a 
payment made under the Contract Documents by the OWNER to the Contractor and 
the OWNER shall not be liable to the Contractor for any such payments made in good 
faith. 
 
If the OWNER fails to make payment thirty (30) consecutive calendar days after 
approval by the Engineer, in addition to other remedies available to the Contractor, 
there shall be added to each such payment interest at the maximum legal rate 
commencing on the first day after said payment is due and continuing until the 
payment is received by the Contractor. 

 
1.51  OWNER'S RIGHT TO WITHHOLD PAYMENTS 
 

In order to protect the OWNER from loss, payment may be withheld which would 
otherwise be due the Contractor on account of: 

 A. Defective work not remedied or defective materials not removed from site. 
 
 B. Claims filed, or reasonable evidence indicating imminent filing of claims, against the 

Contractor. 
 
 C. Failure of the Contractor to make payments properly to subcontractors or for material 

or labor. 
 
 D. A reasonable doubt that the Contract can be completed for the balance then unpaid. 
 

E.     Damage to another Contractor. 
 
F.      Performance of work in violation of the terms of the Contract. 

 
  G.      Expiration of Contract time. 
 

Should the OWNER withhold payment for any of the reasons listed in Article 1.51, the 
OWNER will provide written notice to the Contractor giving reason for withholding 
payment. 

 
1.52  DEDUCTIONS FOR UNCORRECTED WORK 
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If the Engineer and OWNER deem it inexpedient to correct work damaged or not done 
in accordance with the Contract, a deduction from the Contract price may be 
negotiated. 

 
1.53  PROTECTION OF WORK, PROPERTY AND PERSONS 
 

The Contractor will be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work.  He shall take all necessary 
precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury or loss to all employees on the Work and other persons who may be 
affected thereby, all the Work and all materials or equipment to be incorporated 
therein, whether in storage on or off the site, and other property at the site or adjacent 
thereto, including trees, shrubs, lawns, walks, pavements, roadways structures and 
utilities not designated for removal, relocation or replacement in the course of 
construction. 

 
The Contractor shall comply with all applicable laws, ordinances, rules, regulations 
and orders of any public body having jurisdiction.  He shall erect and maintain, as 
required by the conditions and progress of the Work, all necessary safeguards for 
safety and protection.  He shall notify owners of adjacent utilities when prosecution of 
the Work may affect them.  The Contractor shall remedy all damage, injury or loss to 
any property caused, directly or indirectly, in whole or in part, by the Contractor, any 
subcontractor of anyone directly and indirectly employed by any of them or anyone for 
whose acts any of them be liable, except damage or loss attributable to the fault of the 
Contract Documents or to the acts or omissions of the OWNER or the Engineer or 
anyone employed by either of them or anyone for whose acts either of them may be 
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or 
negligence of the Contractor. 

 
In emergencies affecting the safety of persons or the Work or property at the site or 
adjacent thereto, the Contractor with special instruction or authorization from the 
Engineer or OWNER, shall act to prevent threatened damage, injury or loss.  He shall 
give the Engineer prompt Written Notice of any significant changes in the Work or 
deviations from the Contract Documents caused thereby, and a Change Order shall 
thereupon be issued covering the changes and deviations involved. 

 
1.54  WORK ON "PRIVATE PROPERTY" 
 

Private property is defined as property other than that belonging to the OWNER. 
 
Highway and railroad rights-of-way, public parks, schoolyards and other such 
properties shall be considered "private properties" for the purpose of this Paragraph. 

 
In connection with water line, sewer line, gas line or similar work performed on 
"private property", the Contractor shall confine his equipment, the storage of materials 
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and the operations of his workmen to the limits indicated on the Drawings, or to lands 
and rights-of-way provided for the Project by the OWNER, and shall take every 
precaution to avoid damage to the buildings, grounds and facilities of the owners' of 
private property. 

 
Fences, walls, hedges, shrubs, etc., shall be carefully removed, preserved, and replaced 
when the construction is completed.  Grassed areas, other than lawns, shall be graded, 
fertilized and seeded when construction is completed and in accordance with the 
requirements of the technical Specifications.  Where ditches or excavations cross 
lawns, the sod shall be removed carefully and replaced when the backfilling has been 
completed.  If sod is damaged or not handled properly, it shall be replaced with new 
sod equal to existing sod at the Contractor's expense.  When construction is completed, 
the facilities and grounds of the private property owners shall be restored to as good or 
better condition than found as quickly as possible at the Contractor's expense. 

 
When directed by the Engineer, large trees or other facilities that cannot be preserved 
and replaced shall be removed by the Contractor.  The OWNER will assume the 
responsibility for settling with the property owner for the loss of said trees or facilities. 
The Contractor shall be solely and entirely responsible for any damage to all other 
trees or facilities. 

 
Foundations, adjacent to where an excavation is to be made below the bottom of the 
foundation, shall be supported by shoring, bracing or underpinning as long as the 
excavation shall remain open, or thereafter if required to insure the stability of the 
foundation and the Contractor shall be held strictly responsible for any damage to said 
foundations. 
 

1.55  LANDS FOR WORK 
 

The OWNER will provide the lands upon which the work under this Contract is to be 
done or the necessary easements over said lands to include sufficient space for the 
proper execution of the work, together with right of access to same.  The OWNER will 
provide the Contractor information, which delineates and describes the lands owned 
and rights-of-way acquired.  The Contractor shall, at his own expense and without 
liability to the OWNER, provide land required for storage of his construction materials 
and for any temporary construction facilities for the storage of his equipment.  The 
Contractor will construct at his own expense, any temporary roads or bridges 
necessary for his own use; he will also furnish his own power and water supply unless 
otherwise specifically set out herein. 

 
1.56  INTERFERENCE WITH AND PROTECTION OF STREETS 
 

The Contractor shall not close or obstruct any portion of a street, road, or private way 
without obtaining permits therefore from the proper authorities.  If any street, road or 
private way shall be rendered unsafe by the Contractor's operations, he shall make 
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such repairs or provide such temporary ways or guards as shall be acceptable to the 
proper authorities. 
 
Streets, roads, private ways, and walks not closed shall be maintained passable and 
safe by the Contractor, who shall assume and have full responsibility for the adequacy 
and safety of provisions made therefore. 

 
The Contractor shall, at least twenty-four (24) hours in advance, notify the Police and 
Fire Departments in writing, with a copy to the Engineer, if the closure of a street or 
road is necessary.  He shall cooperate with the Police Department in the establishment 
of alternate routes and shall provide adequate detour signs, plainly marked and well 
lighted, in order to minimize confusion. 

 
All excavated materials and equipment to be incorporated in the Work shall be placed 
so as not to injure any part of the Work or existing facilities and so that free access can 
be had at all times to all parts of the Work and to all public utility installations in the 
vicinity of the Work.  Materials and equipment shall be kept neatly piled and 
compactly stored in such locations as will cause a minimum of inconvenience to 
public travel and adjoining owners, tenants and occupants. 

 
1.57  EXISTING UTILITIES 
 

Special precautions shall be taken by the Contractor to avoid damage to existing 
overhead and underground utilities owned and operated by the OWNER or by public 
or private utility companies. 

 
The location of existing underground utilities is sometimes shown on the Drawings. 
When utilities are shown, it is believed that the locations are reasonably correct but 
neither the Engineer nor the OWNER can guarantee the accuracy or adequacy of the 
information presented.  Before proceeding with the Work, the Contractor shall confer 
with all public or private companies, agencies or departments that own and operate 
utilities in the vicinity of the Construction Work.  The purpose of the conference, or 
conferences, shall be to notify said companies, agencies or departments of the 
proposed construction schedule, verify the location of, and possible interference with, 
the existing utilities that are shown on the Drawings, arrange for necessary suspension 
of service, and make arrangements to locate and avoid interference with all utilities 
(including house connections) that are not shown on the Drawings.  The Engineer and 
OWNER have no objection to the Contractor arranging for the said utility companies, 
agencies, or departments to locate and uncover their own utilities; however, the 
Contractor shall bear the entire responsibility and cost for locating and avoiding, or 
repairing, damage to said existing utilities. 

 
The Contractor shall locate all unknown metallic hazards, namely buried pipe, metals, 
etc., by using a pipe locator.  The pipe locator shall immediately precede the trench 
ditching and all hazards located shall be marked in such a manner as to notify the 
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machine operator of such hazard. 
 

Where existing utilities or appurtenant structures, either underground or aboveground, 
are encountered, they shall not be displaced or molested unless necessary, and in such 
case shall be replaced in as good or better condition than found as quickly as possible. 
Relocation and/or replacement of all utilities and appurtenant structures to 
accommodate the construction work shall be at the Contractor's expense, unless such 
relocation and/or replacement is by statute or agreement the responsibility of the 
owner of the utility. 

 
1.58  ARBITRATION 
 
 A. Request for Arbitration:  Any decision of the Engineer, which is subject to arbitration, 

may be submitted to arbitration only upon agreement of both parties to the dispute. 
 

The Contractor shall not cause a delay of the Work because of pending arbitration 
proceedings, except with the written permission of the Engineer, and then only until 
the arbitrators shall have had an opportunity to determine whether or not the Work 
shall continue until they decide the matters in dispute. 

 
The request for arbitration shall be delivered in writing to the Engineer and the adverse 
party, either personally or by registered mail to the last known address of each, within 
ten (10) consecutive calendar days of the receipt of the Engineer's decision, and in no 
case after final payment has been accepted except as otherwise expressly stipulated in 
the Contract Documents.  If the Engineer fails to make a decision within a reasonable 
time, a request for arbitration may be made as if his decision has been rendered against 
a requesting party. 

  
 B. Arbitrator:  No one shall be nominated or act as an arbitrator who is in any way 

financially interested in this Contract or in the business affairs of the OWNER, or the 
Contractor, or the Engineer or otherwise connected with any of them.  Each arbitrator 
shall be a person in general familiar with the work or the problem involved in the 
dispute submitted to arbitration, preferably a recognized Engineer, experienced in the 
type of construction in question. 

 
Unless otherwise provided by controlling statutes, the parties may agree upon one 
arbitrator; otherwise there shall be three, one named in writing by each party to this 
Contract, and a third chosen by these two arbitrators, or, if they should fail to select a 
third within fifteen (15) consecutive calendar days, then he shall be appointed by the 
presiding officer, if a disinterested party, of the Bar Association nearest to the location 
of the Work.  Should the party requesting arbitration fail to name an arbitrator within 
ten (10) consecutive calendar days and upon his failure to do so then such arbitrator 
shall be appointed, on the petition of the party requesting arbitration, by a judge of the 
Federal Court in the District where such arbitration is to be held. 
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The said presiding officer shall have the power to declare the position of any arbitrator 
vacant by reason of refusal or inability to act, sickness, death, resignation, absence or 
neglect.  Any vacancy shall be filled by the party making the original appointment, and 
unless so filled within five (5) consecutive calendar days after the same has been 
declared vacant, it shall be filled by the said presiding officer.  If testimony has been 
taken before the presiding officer has filled a vacancy, the matter must be reheard 
unless a rehearing is waived in the submission or by the written consent of the parties. 
 If there be one arbitrator, his decision shall be binding; if three, the decision of any 
two shall be binding in respect to both the matters submitted and the procedure 
followed during the arbitration. 

 
 C. Arbitration Procedure:  The arbitrators shall deliver a written notice to each of the 

parties and to the Engineer, either personally or by registered mail to the last known 
address of each, of the time and place for the beginning of the hearing of the matters 
submitted to them.  Each party may submit to the arbitrators such evidence and 
argument as he may desire and the arbitrators may consider pertinent.  The arbitrators 
shall, however, be the judge of all matters of law and fact relating to both the subject 
matter of and the procedure during arbitration and shall not be bound by technical 
rules of law or procedure.  They may hear evidence in whatever form they desire.  The 
parties may be represented before them by such person or persons as each may select, 
subject to the disciplinary power of the arbitrators if such representative shall not 
interfere with the orderly or speedy conduct of the proceedings. 

 
Each party and the Engineer shall supply the arbitrators with such papers and 
information as they may request, or with any witness whose movements are subject to 
the respective control, and upon refusal to comply with such requests, the arbitrators 
may render their decision without the evidence which might have been elicited there 
from and the absence of such evidence shall afford no ground for challenge of the 
award by the party refusing or neglecting to comply with such demand. 
 
The submission to arbitrators (the statement of the matters in dispute between the 
parties to be passed upon by the arbitrators) shall be in writing duly acknowledged 
before a notary.  Unless waived in writing by both parties to the arbitration, the 
arbitrators, before hearing testimony, shall be sworn by an officer authorized by law to 
administer an oath, to faithfully and fairly hear and examine the matters in controversy 
and to make a just award according to the best of their understanding. 

 
The arbitrators, if they deem the case demands it, are authorized to award to the party 
whose contention is sustained such sums as they shall consider proper for the time, 
expense and trouble incident to the arbitration, and if the arbitration was requested 
without reasonable cause, damages for delay and other losses.  The arbitrators shall fix 
their own compensation, unless otherwise provided by agreement, and shall assess the 
costs and charges of the arbitration upon either or both parties. 

 
The award of the arbitrators shall be in writing and acknowledged like a deed to be 
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recorded, and a duplicate shall be delivered personally or by registered mail, forthwith 
upon its rendition, to each of the parties to the controversy and to the Engineer. 
Judgment may be rendered upon the award by the Federal Court or the highest State 
Court having jurisdiction to render same. 

 
The award of the arbitrators shall not be open to objection on account of the form of 
proceedings or the award, unless otherwise provided by controlling statutes.  In the 
event such statutes provide otherwise on any matter covered by this Article than 
hereinbefore specified, the method procedure throughout and the legal effect of the 
award shall be wholly in accord with said statutes, it being the intention hereby to lay 
down a principle of action to be followed, leaving its local application to be adapted to 
the legal requirements of the jurisdiction having authority over the arbitration.  The 
Engineer shall not be deemed a party to the dispute.  He is given the right to appear 
before the arbitrators to explain the basis of his decision and give such evidence as 
they may require. 

 
1.59  ALTERATION IN DRAWINGS AND SPECIFICATIONS 
 

The OWNER reserves the right to make such alteration in the Drawings and 
Specifications or in the character of the Work as may be considered by the Engineer 
necessary or desirable from time to time to complete the Project in an acceptable 
manner; provided that, if alterations are made, the general character of the Work as a 
whole is not changed thereby. 

 
Such alterations shall not be considered as a waiver of any condition of the Contract 
nor to invalidate any of the provisions nor to release the bond thereof. 
 

1.60  CHANGES IN THE WORK 
 

The OWNER may make changes in the work of the Contractor by making alterations 
therein, or by making additions thereto, or by omitting work there from, without 
invalidating the Contract, and without relieving or releasing the Contractor from any 
guarantee given by him pursuant to the Contract provisions, and without affecting the 
validity of the guaranty bonds, and without relieving or releasing the surety or sureties 
of said bonds.  All such changes shall be in the form of a Change Order issued by the 
Engineer, and executed by the OWNER and Contractor, under the conditions of the 
original Contract. 

 
Except in an emergency endangering life or property, no change shall be made by the 
Contractor unless in pursuance of a written Change Order.  No claim for an adjustment 
of the Contract price or time shall be valid unless so ordered. 

 
The Engineer, also, may at any time, by issuing a field order, make changes in the 
details of the Work.  The Contractor shall proceed with the performance of any 
changes in the Work so ordered by the Engineer unless the Contractor believes that 
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such field order entitles him to a change in Contract price or time, or both, in which 
event he shall give the Engineer written notice thereof within fifteen (15) consecutive 
calendar days after the receipt of the ordered change, and the Contractor shall not 
execute such changes pending the receipt of an executed Change Order or further 
instruction from the OWNER. 
 
Should the Contractor encounter or discover during the progress of the Work 
subsurface or latent conditions at the site materially differing from those shown on the 
Drawings or indicated in the Specifications, the attention of the Engineer shall 
immediately be called to such conditions before they are disturbed.  If the Engineer 
finds that they so materially differ, he will at once make such changes in the Drawings 
or Specifications as he may find necessary.  Any adjustment in the Contract price or 
time as may be justifiable shall be made by means of a written change order as 
provided herein. 
 

1.61  CLAIMS FOR EXTRA WORK 
 

If the Contractor claims that any instructions by Drawings or otherwise involve extra 
cost, he shall give the Engineer written notice of said claim within ten (10) consecutive 
calendar days after the receipt of such instructions, and in any event before proceeding 
to execute the Work, stating clearly and in detail the basis of his claim or claims.  No 
such claim shall be valid unless so made. 
 
Claims for additional compensation for extra work, due to alleged errors in spot 
elevations, contour lines, or bench marks, will not be recognized unless accompanied 
by certified survey data, made prior to the time the original ground was disturbed, 
clearly showing that errors exist which resulted, or would result, in handling more 
material, or performing more work than would reasonably be estimated from the 
Drawings and topographical maps issued. 

 
Any discrepancies which may be discovered between actual conditions and those 
represented by the topographical maps and Drawings shall at once be reported to the 
Engineer, and Work shall not proceed, except at the Contractor's risk, until written 
instructions have been received by him from the Engineer. 

 
If, on the basis of the available evidence, the Engineer determines that an adjustment 
of the Contract price or time is justifiable, the procedure shall then be as provided 
herein for "Changes in the Work". 

 
By execution of this Contract, the Contractor warrants that he has visited the site of the 
proposed work and fully acquainted himself with the conditions there existing relating 
to construction and labor, and that he fully understands the facilities, difficulties, and 
restrictions attending the execution of the work under this Contract.  The Contractor 
further warrants that he has thoroughly examined and is familiar with the Drawings, 
Specifications and all other documents comprising the Contract.  The Contractor 
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further warrants that by execution of this Contract his failure when he was bidding on 
this Contract to receive or examine any form, instrument or document, or to visit the 
site and acquaint himself with conditions there existing, in no way relieves him from 
any obligation under the Contract, and the Contractor agrees that the OWNER shall be 
justified in rejecting any claim based on facts regarding which he should have been on 
notice as a result thereof. 
 

1.62  DETERMINATION OF THE VALUE OF EXTRA (ADDITIONAL) OR OMITTED 
WORK 

 
The value of extra (additional) or omitted work shall be determined in one or more of 
the following ways: 

 
 A. On the basis of the actual cost of all the items of labor (including on-the-job 

supervision), materials, and use of equipment, plus fifteen percent (15%) which shall 
cover the Contractor's general supervision, overhead and profit.  In case of 
subcontracts, the fifteen percent (15%) is interpreted to mean the subcontractor's 
supervision, overhead and profit, and an additional five percent (5%) may then be 
added to such costs to cover the Contractor's supervision, overhead and profit.  The 
cost of labor shall include required insurance, taxes and fringe benefits.  Equipment 
costs shall be based on current rental rates in the areas where the work is being 
performed but, in no case shall such costs be greater than the current rates published 
by the Associated Equipment Distributors, Chicago, IL. 

 
 B. By estimate and acceptance in a lump sum. 
 
 C. By unit prices named in the Contract or subsequently agreed upon.  Provided, 

however, that the cost or estimated cost of all extra (additional) work shall be 
determined in advance of authorization by the Engineer and approved by the OWNER. 

 
All extra (additional) work shall be executed under the conditions of the original 
Contract.  Any claim for extension of time shall be adjusted according to the 
proportionate increase or decrease in the final total cost of the work unless negotiated 
on another basis. 

 
Except for over-runs in Contract unit price items, no extra (additional) work shall be 
done except upon a written change order from the Engineer, and no claim on the part 
of the Contractor for pay for extra (additional) work shall be recognized unless so 
ordered in writing by the Engineer. 

 
1.63  SEPARATE CONTRACTS 
 

The OWNER reserves the right to let other contracts in connection with this Work.  
The Contractor shall afford other contractors reasonable opportunity for ingress, 
egress, storage of their materials, the execution of their work, and shall properly 
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connect and coordinate his work with theirs.  The respective rights of various interests 
involved shall be established by the Engineer to secure proper completion of the 
various portions of the Work. 

 
If the proper execution or results of any part of the Contractor's Work depends upon 
the work of any other Contractor, the Contractor shall inspect and promptly report to 
the Engineer any defects in such work that render it unsuitable for such proper 
execution and results. 
 

1.64  OWNER'S RIGHT TO DO WORK 
 

If the Contractor should neglect or fail to prosecute the Work properly or fail or refuse 
to perform any provision of the Contract, the OWNER, after ten (10) consecutive 
calendar days written notice to the Contractor, may without prejudice to any other 
remedy he may have, make good such deficiencies and may deduct the cost thereof 
from any monies due or which may thereafter become due to the Contractor. 
 

1.65  SUSPENSION OF WORK 
 

The OWNER shall have authority to suspend the Work in whole or in part by giving 
five (5) consecutive calendar days notice to the Contractor in writing.  The written 
notice shall fix the date on which the Work shall be resumed, and the Contractor shall 
resume the Work on the date so fixed.  The OWNER shall reimburse the Contractor 
for expenses incurred by him in connection with the Work under this Contract as a 
result of suspension if the suspension of the Work is caused through no fault of the 
Contractor himself. 

 
1.66  RIGHT OF OWNER TO TERMINATE CONTRACT 
 

If the Contractor fails to begin the Work under the Contract within the specified time, 
or fails to perform the Work with sufficient workmen and equipment or with sufficient 
materials to insure the prompt completion of said Work within the specified time, or 
shall, in the opinion of the Engineer, perform the Work improperly, or shall neglect or 
refuse to remove materials or perform anew such Work as shall be rejected as 
defective or unsuitable or shall be stopped by court order resulting from injunctive 
action, or shall become insolvent or be declared bankrupt or commit any act of 
bankruptcy or insolvency, or allow any final judgment to stand against him unsatisfied 
for a period of five (5) consecutive calendar days, or shall fail or refuse to remove 
within forty-eight (48) hours after receipt of proper notice, any employee or person 
engaged in work under the Contract, or shall make an assignment for the benefit of 
creditors or from any other cause whatsoever shall not carry out the Work in an 
acceptable manner, the OWNER shall give notice in writing to the Contractor and his 
surety, of such delay, neglect, or default, specifying the same, and if the Contractor 
within a period of ten (10) consecutive calendar days after such notice shall not 
proceed in accordance therewith, then the OWNER shall, upon written certificate from 

15026/3/22/19 00700 - 37 Eclipse Engineers, PLLC 
 

LAUREL COUNTY
FD04 SPP 063 0363 009-010

Contract ID:  191023
Page 69 of 272



the Engineer of the face of such delay, neglect or default, and the Contractor's failure 
to comply with such notice, have full power and authority without violating the 
Contract to terminate the Contractor's right to proceed with the Work, to take over the 
prosecution of the work of said Contractor, to appropriate or use any and all materials 
and equipment on the ground as may be suitable and acceptable, and may enter into an 
agreement for the completion of said Contract according to the terms and provisions 
thereof, and use such other methods as in the OWNER'S opinion shall be required for 
the completion of said Contract in an acceptable manner.  All costs and charges 
incurred by the OWNER, together with the costs of completing the work under 
Contract, shall be deducted from any monies due or which may become due said 
Contractor.  In case the expense so incurred by the OWNER shall be less than the sum 
which would have been payable under the Contract, if it had been completed by said 
Contractor, then the Contractor shall be entitled to receive the difference, and in case 
such expense shall exceed the sum which would have been payable under the Contract, 
then the Contractor and/or his surety shall be liable and shall pay to the OWNER the 
amount of said excess. 
 
After ten (10) consecutive calendar days from delivery of a Written Notice to the 
Contractor and the Engineer, the OWNER may, without cause and without prejudice 
to any other right or remedy, elect to abandon the Project and terminate the Contract.  
In such case, the Contractor shall be paid for all Work executed and any expense 
sustained plus reasonable profit. 

 
1.67  CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 
 

If the Work shall be stopped under an order of any court, or other public authority, for 
a period of three (3) months, through no fault of the Contractor or of anyone employed 
by him, or if the Engineer should fail to issue any estimate of payment within thirty 
(30) consecutive calendar days after it is due, or if the OWNER shall fail to pay the 
Contractor within thirty (30) consecutive calendar days of its maturity and presentation 
of any sum certified by the Engineer or award by arbitrators, then the Contractor may, 
upon fifteen (15) consecutive calendar days written notice to the OWNER and the 
Engineer, terminate this Contract and recover from the OWNER payment for all work 
executed, plus loss sustained upon any plant or materials, plus reasonable profit and 
damages. 

 
In addition and in lieu of terminating the Contract, if the Engineer has failed to make 
any payment as aforesaid, the Contractor may upon ten (10) consecutive calendar days 
notice to the OWNER and the Engineer stop the Work until he has been paid all 
amounts then due, in which event and upon resumption of the Work, Change Orders 
shall be issued for adjusting the Contract price or extending the Contract time or both 
to compensate for the costs and delays attributable to the stoppage of the Work. 
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1.68  USING COMPLETED PORTION OF WORK 
 

The OWNER shall have the right to take possession of and use any completed portion 
or portions of the Work even though the time of completing the entire work or such 
portions may not have expired.  The possession and use by the OWNER shall not be 
deemed an acceptance of any work not completed in accordance with the Contract.  If 
such prior use increases the cost of or delays the Work, the Contractor shall be entitled 
to such extra compensation, or extension of time, or both as the Engineer may 
determine.  The use by the OWNER of any portion of the Work shall release the 
Contractor from his Builders Risk Insurance covering such portion used. 

 
1.69  ACCEPTANCE AND FINAL PAYMENT 
 

Upon written notice from the Contractor that the work is ready for final inspection, the 
Engineer will make such a review and subsequent reviews as required.  When, in the 
Engineer's opinion, the Work is acceptable under the Contract, he will promptly issue 
a Certificate of Acceptance. 
 
Upon acceptance of the Work by the OWNER, the balance due the Contractor 
including the percentage retained during the construction period, will then be paid in 
approximately sixty (60) consecutive calendar days, and said final payment shall 
evidence the OWNER'S acceptance of the Work unless the OWNER has made 
acceptance or partial acceptance thereof in writing prior to said final payment. 

 
Before the OWNER makes final payment, the Contractor shall submit to the OWNER 
a final release, as described hereinafter, stating that all payrolls, material bills, 
subcontractors, and other indebtedness connected with the Work have been paid and 
providing for handling claims that may be outstanding or that may arise after the 
settlement. 

 
Any payment, however, final or otherwise, shall not release the Contractor or his 
sureties from any obligations under the Contract Documents or the Performance Bond 
and Payment Bond. 

 
1.70  CONTRACTOR'S FINAL RELEASE 
 

Before the OWNER pays the Contractor his final payment on the Work, the Contractor 
will be required to sign a final release as set out hereinbefore.  This final release shall 
be notarized and shall state that all claims against the OWNER on the Contractor's part 
have been met in full; it shall further state that all accounts for labor performed, 
materials furnished, liens, judgments and claims of every nature against the Contractor 
have been satisfied by him.  It shall further state that any obligation or lawsuit 
whatsoever arising from the Contractor's operations on the Project, which may be 
presented or filed after the settlement, shall be borne by the Contractor.  In case the 
Contractor is unable to settle any claim that may be in dispute or litigation, the 
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OWNER may allow him to furnish a proper bond to indemnify the OWNER against 
the claim and then release the final payment to him. 

 
It is understood that the Contractor is to guarantee to the OWNER all construction 
against defective materials, equipment and workmanship for a period of twelve (12) 
months after acceptance, and shall take immediate steps to correct or replace such 
defective materials, equipment or workmanship without cost to the OWNER. 

 
1.71  FINAL CLEAN UP 
 

The Work will not be considered as completed, and final payment will not be made, 
until all final clean up has been done by the Contractor in a manner satisfactory to the 
Engineer. 

 
 
END OF SECTION 00700 
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Division 1 – General Requirements 
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SECTION 01010 - SUMMARY OF WORK 

 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. The primary scope of work includes the installation of 1,639 LF of 8-inch PVC Force 

Main, 1,890 LF of 8-inch DI waterline, and related appurtenances. 
 
 B. The Contractor shall include all materials, labor and equipment necessary for 

completion of the Project.  The Contract Documents are intended to provide the basis 
for proper completion of the work suitable for the intended use of the Owner.  
Anything not expressly set forth but which is reasonably implied or necessary for 
proper performance of the Project shall be included. 

 
 C. Continuous Operations:  The existing system must be maintained in continuous 

operation in such a manner that it meets all local, state, and federal requirements.  The 
Contractor is responsible not to deactivate, demolish, or interfere with any system 
required for the continuous operation until a temporary or new permanent-like system 
has been installed and is operational.  The Contractor is responsible for payment of all 
fines resulting from any action or inaction on his part or the part of his subcontractors 
during performance of the Work that is illegal. 

 
 D. The following major Work items are included in the Contract: 
 1. Waterline installation. 
 2. Valve installations. 
 3. Water meter and fire hydrant assembly installation. 
 3. Force main installation. 
 4. Casing pipe installation. 
 
1.02  PERMITS 
 

Obtain any permits related or required by the Work in this Contract. 
 
1.03  CODES 
 

Comply with applicable codes and regulations of authorities having jurisdiction.  
Submit copies of inspection reports, notices, citations and similar communication to 
the Owner. 
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1.04  EXISTING CONDITIONS AND DIMENSIONS 
 
 A. The Work in this Contract will primarily be performed in or around existing facilities 

of which must remain functional.  This Contractor must maintain the required items 
and/or systems functional without additional effort by the Owner's personnel and at no 
extra costs to the Owner. 

 
 B. The Contractor is responsible for verifying all existing conditions, elevations, 

dimensions, etc., and providing his finished work to facilitate existing conditions. 
 
 
END OF SECTION 01010 
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SECTION 01015 - WORK SEQUENCE 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

The Contractor shall conform to all miscellaneous requirements as contained in the 
Contract. 

 
1.02  RELATED REQUIREMENTS 
 
 A. Section 00700 - General Conditions. 
 
 B. Section 01010 - Summary of Work. 
 
 C. Section 01040 - Coordination. 
 
PART 2 - PRODUCTS 
 
2.01  MATERIALS 
 

The Contractor shall comply with the Specifications for type of work to be done. 
 
PART 3 - EXECUTION 
 
3.01  SEQUENCE OF CONSTRUCTION OPERATIONS 
 

A. The Contractor shall submit to the Engineer for review and acceptance a complete 
schedule (progress chart) of his proposed sequence of construction operations prior to 
commencement of work.  However, the Engineer shall not accept a construction 
schedule that fails to utilize the entire time allocated for the construction of the Project. 
 The Contractor shall schedule the various construction activities to complete the 
Project throughout the entire allotted time period.  This schedule requirement in no 
way prevents the Contractor from completing the Project in a shorter time frame than 
scheduled.  The construction schedule along with a cost breakdown schedule shall be 
submitted and approved by the Owner prior to the submittal of the first partial payment 
request in accordance with the General Conditions.  A revised construction schedule 
shall be submitted to the Owner with each pay request.  This revised schedule must be 
approved by the Owner prior to payment. 

 
B. All existing utilities must remain in service until the replacement lines are placed 

into service.  Coordination with the Owner and Engineer will be required.  The 
Contractor shall develop a sequence of construction that avoids and/or minimizes 
disruption to the existing system.  The Contractor shall provide proper notification and 
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coordination to the Engineer and Owner should a temporary disruption be anticipated 
or required.  The Contractor shall submit a written request to the Engineer and Owner 
ten (10) days prior to any specific construction activity that disrupts existing 
operations. The Owner must pre-approve any construction activity that will cause a 
temporary shutdown of any existing water or sewer lines.   

 
 
END OF SECTION 01015 
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SECTION 01025 - MEASUREMENT AND PAYMENT 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

The CONTRACTOR shall furnish all necessary labor, machinery, tools, apparatus, 
equipment, materials, services and other necessary supplies and perform all Work shown 
on the Drawings and/or described in the Specifications and Contract Documents at the 
unit or lump sum price.  

 
1.02  COMPUTATION OF QUANTITIES 
 

For estimating quantities, the appropriate “industry standard” method (where applicable) 
will be utilized.  The ENGINEER can require the CONTRACTOR to provide a detailed 
itemization of the materials and labor required. 

 
1.03  PROGRESS AND PAYMENT SCHEDULES (Also see Section 00700) 
 
 A. Within fifteen (15) days after the date of formal execution of the Agreement, the 

CONTRACTOR shall prepare and submit to the ENGINEER, for approval, a 
Construction Schedule which depicts the CONTRACTOR’S plan for completing the 
Contract requirements and show work placement in dollars versus Contract time.  The 
CONTRACTOR’S Construction Schedule must be approved by the ENGINEER before 
any payments will be made on this Contract.  Smaller projects may not require a 
Construction Schedule.  It is the Contractor’s responsibility to contact the ENGINEER to 
inquire as to whether a schedule is required.  In the absence of such communication, the 
CONTRACTOR shall prepare a Construction Schedule. 

 
 B. Within fifteen (15) days after the date of formal execution of the Agreement, the 

CONTRACTOR shall prepare and submit to the ENGINEER, for approval, an 
Application and Certificate for Payment.  The Application and Certificate for Payment 
shall depict the CONTRACTOR’S cost for completing the Contract requirements and 
show, by major unit of the project Work, the CONTRACTOR’S dollar value for the Work 
to be used as a basis for the periodic payments.  The CONTRACTOR’S Application and 
Certificate for Payment must be approved by the ENGINEER before any payments will 
be made on this Contract. 

 
 C. The ENGINEER’S decision as to sufficiency and completeness of the CONTRACTOR’S 

Construction Schedule and Application and Certificate for Payment will be final. 
 
 D. The CONTRACTOR must make current, to the satisfaction of the ENGINEER, the 

Construction Schedule and Application and Certificate for Payment each time he requests 
a payment on this Contract. 
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 E. The CONTRACTOR’S Construction Schedule and Application and Certificate for 

Payment must be maintained at the construction site available for inspection and shall be 
revised to incorporate approved change orders as they occur. 

 
 F. When the CONTRACTOR requests a payment on this Contract, it must be on the 

approved Application and Certificate for Payment form and be current.  Further, the 
current Application and Certificate for Payment and Construction Schedule (both updated 
and revised) shall be submitted for review and approved by the ENGINEER before 
monthly payments will be made by the OWNER.  The CONTRACTOR shall submit six 
(6) current copies of each (Application and Certificate for Payment and Construction 
Schedule) when requesting payment. 

 
1.04  CONDITIONS FOR PAYMENT (See also Article 1.50/Section 00700) 
 
 A. The OWNER will make payments for acceptable Work in place and materials properly 

stored on-site.  The value of payment shall be as established on the approved Application 
and Certificate for Payment and Construction Schedule, EXCEPT the OWNER will 
retain five percent (5%) of the Work in place and a percentage as hereinafter listed for 
items properly stored or untested. 

 
 B. No payment will be made for stored materials unless a proper invoice from the supplier is 

attached to the pay request.  Furthermore, no item whose value is less than $1,000.00 will 
be considered as stored materials for pay purposes. 

 
 C. Payment for equipment items shall be limited to ninety percent (90%) of their scheduled 

value (materials portion only) until they are set in place.  Ninety percent (90%) payment 
for stored materials and equipment shall be contingent on proper on-site storage as 
recommended by the manufacturer or required by the ENGINEER. 

 
 D. Payment for equipment items set in-place shall be limited to ninety percent (90%) of their 

scheduled value until they are ready for operation and have been certified by the 
manufacturer.  Ninety percent (90%) payment for installed equipment shall be contingent 
on proper routine maintenance of the equipment in accordance with the manufacturer's 
recommendations. 

 
 E. Payment for the labor portion of equipment items will be subject only to the degree of 

completeness and the appropriate retainage. 
  
 F.  Since retainage is held at five (5) percent of the Work throughout construction, the 

OWNER will not reduce the percent of retainage at any completion stage during 
construction. 
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1.05  CLAIMS FOR EXTRA WORK (See also Article 1.61/Section 00700) 
  
 A. If the CONTRACTOR claims that any instructions by Drawings or otherwise involve 

extra cost, he shall give the ENGINEER written notice of said claim within ten (10) days 
after the receipt of such instructions, and in any event before proceeding to execute the 
Work, stating clearly and in detail the basis of his claim or claims.  No such claim shall be 
valid unless so made. 

 
 B. Claims for additional compensation for extra Work, due to alleged errors in spot 

elevations, contour lines or bench marks, will not be recognized unless accompanied by 
certified survey data, made prior to the time the original ground was disturbed, clearly 
showing that errors exist which resulted, or would result, in handling more material or 
performing more Work than would be reasonably estimated from the Drawings and 
topographical maps issued. 

 
 C. Any discrepancies which may be discovered between actual conditions and those 

represented by the topographical maps and Drawings shall at once be reported to the 
ENGINEER, and Work shall not proceed, except at the CONTRACTOR’S risk, until 
written instructions have been received by him from the ENGINEER. 

 
 D. If, on the basis of the available evidence, the ENGINEER determines that an adjustment 

of the Contract Price or time is justifiable, the procedure shall then be as provided herein 
for "Changes in Work." 

 
E. By execution of this Contract, the CONTRACTOR warrants that he has visited the site of 

the proposed Work and fully acquainted himself with the conditions there existing relating 
to construction and labor, and that he fully understands the facilities, difficulties and 
restrictions attending the execution of the Work under this Contract.  The 
CONTRACTOR further warrants that he has thoroughly examined and is familiar with the 
Drawings, Specifications and all other documents comprising the Contract.  The 
CONTRACTOR further warrants that, by execution of this Contract, his failure when he 
was bidding on this Contract to receive or examine any form, instrument or document or 
to visit the site and acquaint himself with conditions there existing, in no way relieves him 
from any obligation under the Contract. 

 
1.06  DETERMINATION OF THE VALUE OF EXTRA (ADDITIONAL) OR OMITTED 

WORK (See also, Article 1.62/Section 00700) 
 
 A. The value of extra (additional) or omitted Work shall be determined in one or more of the 

following ways: 
 
 1. On the basis of the actual cost of all the items of labor (including on-the-job 

supervision), materials and use of equipment plus a maximum of fifteen percent 
(15%) which shall cover the CONTRACTOR’S general supervision, overhead and 
profit.  In case of subcontracts, the fifteen percent (15%) is interpreted to mean the 
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subcontractor's supervision, overhead and profit, and an additional five percent 
(5%) may then be added to such costs to cover the General CONTRACTOR’S 
supervision, overhead and profit.  The cost of labor shall include required 
insurance, taxes and fringe benefits.  Equipment costs shall be based on current 
rental rates in the areas where the Work is being performed, but in no case shall 
such costs be greater than the current rates published by the Associated Equipment 
Distributors, Chicago, Illinois. 

 2. By estimate and acceptance in a lump sum. 
 3. By unit prices named in the Contract or subsequently agreed upon. 
 
 B. All extra (additional) Work shall be executed under the conditions of the original 

Contract.  Any claim for extension of time shall be adjusted according to the 
proportionate increase or decrease in the final total cost of the Work unless negotiated on 
another basis. 

 
 C. Except for over-runs in Contract unit price items, no extra (additional) Work shall be done 

except upon a written Change Order from the OWNER, and no claim on the part of the 
CONTRACTOR for pay for extra (additional) Work shall be recognized unless so ordered 
in writing by the OWNER.  Unit price item overruns shall be limited to 130% of the 
quantity listed on the Bid form without prior approval from the ENGINEER. 

 
 
PART 2 - PRODUCTS 
 
2.01  WATERLINES / SERVICE LINES 
 
 A. Payment for waterlines will be made at the CONTRACT unit price per linear foot in 

place, which shall include compensation for furnishing pipe and fittings, trenching 
(including sawcutting and rock excavation), bedding material, laying, jointing, testing, 
temporary trench shoring, sheeting and bracing, backfill, traffic regulation, and all other 
appurtenances required but not specifically delineated herein. 

 
 B. The quantity of pipe to be paid for shall be the length of pipe measured along the 

centerline of the completed pipeline without deducting the length of branches and fittings. 
  

 C. Payment for final backfill shall be included in this pay item except for bituminous 
material and concrete required in restoration of paved areas and defined in Sections 02510 
and 02520.  Bituminous binder and concrete shall be included in the pay item 
"Bituminous Pavement Replacement" and "Concrete Pavement Replacement", if 
applicable.  Class II material (DGA) required in the restoration of gravel roadways and 
drives, if applicable, shall be included in this pay item and is not a separate pay item.  
Flowable fill backfill, if required, is a separate pay item as described below. 

 
 D. Rock excavation is included in this pay item and will not be paid for separately. 
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 E. Payment for this item shall include the testing of the completed lines and the complete 
transfer of use onto the new waterlines. 

 
 F. Payment for this item shall include any and all traffic regulation that may be necessary to 

complete the work. 
 

G. Payment for seeding and final clean-up including furnishing and placing topsoil, finish 
grading, seeding mulching and erosion control, removal of construction materials and 
debris, cleaning, and site restoration is included in this pay item. 

 
2.02  GRAVITY SEWER LINES, LATERALS, AND FORCE MAINS 
 
 A. Payment for gravity sewer lines will be made at the CONTRACT unit price per linear foot 

in place, which shall include compensation for furnishing pipe, trenching (including 
sawcutting and rock excavation), Class I bedding material, laying, jointing, temporary 
trench shoring, sheeting and bracing, initial backfill of Class I material over top of pipe, 
and all other appurtenances required but not specifically delineated herein. 

 
 B. The quantity of sewer to be paid for shall be the length of pipe measured along the 

centerline of the completed pipeline without deducting the length of branches and fittings. 
 The inside diameter of each manhole shall not be included in the measurement of the 
pipe. 

 
 C. Payment for final backfill shall be included in this pay item except for bituminous 

material and concrete required in restoration of paved areas and defined in Sections 02510 
and 02520.  Bituminous binder and concrete shall be included in the pay item 
"Bituminous Pavement Replacement" and "Concrete Pavement Replacement", if 
applicable.  Class II material (DGA) required in the restoration of gravel roadways and 
drives, if applicable, shall be included in this pay item and is not a separate pay item. 

 
 D. Rock excavation is included in this pay item and will not be paid for separately. 
 
 E. Payment for this item shall include the testing of the completed gravity and pressure sewer 

lines and any water, gas or other utility relocation if necessary. 
 
 F. Payment for this item shall include any and all traffic regulation that may be necessary to 

complete the work. 
 

G. Payment for seeding and final clean-up including furnishing and placing topsoil, finish 
grading, seeding mulching and erosion control, removal of construction materials and 
debris, cleaning, and site restoration is included in this pay item. 

 
2.03  STANDARD MANHOLES (NOT USED) 
 

Manholes, if applicable, as described in Section 02735 will be paid for at the 
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CONTRACT unit price each and shall include the furnishing and installation of the 
precast concrete base, barrels, eccentric cone top section, stops, flexible pipe to manhole 
gasket, and cast iron frame and cover.  Also included is excavation (including rock 
excavation), earth backfill, and all other materials not specifically delineated herein, but 
necessary to complete the construction of the manhole as shown on the DRAWINGS.  
Crushed stone backfill placed around the manhole in Class II trench situations is included 
in this pay item.  Bituminous binder in restoration of paved areas shall be included in the 
pay item "Bituminous Pavement Replacement", if applicable.  Class II material (DGA) in 
restoration of gravel drives and roadways shall be included in this pay item and is not a 
separate pay item. 
 

2.04  DROP MANHOLE CONNECTION (NOT USED) 
 

Payment for drop manhole connection, if applicable, will be paid for at the CONTRACT 
unit price each, which shall drop connection, gaskets, seals, and all appurtenances 
necessary for a complete installation. 

 
2.05  CONNECT TO EXISTING LATERAL / INSTALL CLEANOUT (NOT USED) 
 

Payment for connecting existing laterals from septic tanks and installation of new 
cleanouts will be made at the CONTRACT unit price each and shall include reconnecting 
existing sewer laterals to the proposed sewer pipe and all appurtenances necessary to 
complete the WORK. 

 
2.06  CONNECT WITH/TO MANHOLE / FORCE MAIN / WATERLINE 
 

Payment for connection to existing manhole/force main/waterline will be made at the 
CONTRACT unit price each and shall include connecting new sewer/manhole/waterline 
to the existing pipe per the DRAWINGS and all other appurtenances necessary to 
complete the WORK.  When connecting a new manhole to an existing gravity sewer it 
is the Contractor’s responsibility to properly plan his/her approach and include 
these costs in the BID.  Temporary bypass pumping shall be included in this item if 
needed.  Coordination will be required with the Owner and Engineer.  “Doghouse” 
manhole connections will NOT be permitted. 

 
2.07  ENCASEMENT PIPE 
 

Payment for pipelines crossing roadways on the DRAWINGS, if applicable, shall include 
the respective encasement pipe bored under roadway and will be paid for at the 
CONTRACT unit price per linear foot of encasement pipe for the size and type, if 
applicable.  This work shall include the encasement pipe, complete in place with fittings, 
blocking, spacers, and all items necessary for its construction and installation.  Carrier 
pipe is paid separately under item 2.01. 
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2.08  TAPPING SLEEVES AND VALVES 
 

Payment for tapping sleeve and valves shall be paid for at the CONTRACT unit price and 
shall include all appurtenances necessary to complete the WORK per the drawings and 
specifications.  A tapping sleeve shall not be considered a “connect” pay item. 

 
2.09  VALVE INSERTIONS and LINE STOPS (NOT USED) 
 

Payment for valve insertions shall be paid for at the CONTRACT unit price and shall 
include all appurtenances necessary to complete the WORK per the drawings and 
specifications. 
 

2.10  GATE VALVES 
 

Payment for gate valves shall be paid for at the CONTRACT unit price and shall include 
all appurtenances necessary to complete the WORK per the drawings and specifications. 

 
2.11  FIRE HYDRANT ASSEMBLY 
 

Payment for fire hydrant assemblies shall be paid for at the CONTRACT unit price and 
shall include all appurtenances necessary to complete the WORK per the drawings and 
specifications.  6-inch waterline, isolation valve, etc. (as shown in the detail) will NOT  be 
paid for as a separate item. 

 
2.12  CUT AND CAP EXISTING WATERLINE / FORCE MAIN 
 

Payment for cutting and capping existing waterlines shall be paid for at the CONTRACT 
unit price and shall include all appurtenances necessary to complete the WORK per the 
drawings and specifications. 

 
2.13  CREEK CROSSING / CONCRETE CAP (NOT USED) 
 

Payment for creek crossing / concrete cap will be made at the CONTRACT unit price and 
shall include all appurtenances necessary to complete the WORK per the drawings and 
specifications. 

 
2.14  CONCRETE SIDEWALK REPLACEMENT (NOT USED) 
 

Payment for concrete sidewalk replacement will be paid for at the CONTRACT unit price 
per linear foot per the DRAWINGS, which shall include base, placement of concrete, 
forms, leveling, finishing, compaction and all appurtenances necessary for a complete 
installation.  Backfill for lines underneath sidewalks shall be per the detail “Concrete 
Surfacing”. 
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2.15  BITUMINOUS PAVEMENT REPLACEMENT 
 

Payment for bituminous pavement in non-KDOH routes such as drives and parking lots in 
this CONTRACT shall be included in the price per LF of pipe and will not be paid for as 
a separate item.  This work in existing or proposed KDOH routes shall be coordinated 
with the KDOH General Contractor and will not be paid for as a separate item. 

 
2.16  CONCRETE PAVEMENT REPLACEMENT  
 

Payment for concrete pavement replacement will be paid for at the CONTRACT unit 
price per square yard, which shall include rebar (if applicable), placement of concrete, 
compaction and all appurtenances necessary for a complete installation.  This item shall 
not apply to any concrete paved areas inside any KDOH right-of-way.  This item only 
applies to drives and parking lots.  These areas shall be backfilled per the DRAWINGS as 
shown on the “Concrete Surfacing” detail. 

 
2.17  FLOWABLE FILL (NOT USED) 
 

Payment for flowable fill, if applicable, will be paid for at the CONTRACT unit price per 
cubic yard, which shall include fly ash, cement and all appurtenances necessary for a 
complete installation. 
 

2.18  GRAVEL DRIVE / REPLACEMENT 
 

Payment for gravel drive and/or gravel replacement, if applicable, will be paid for at the 
CONTRACT unit price per square yard, which shall include the proper placement of  the 
appropriate stone per the details and specifications, compaction and all appurtenances 
necessary for a complete installation. 
 

2.19  MOBILIZATION (NOT USED) 
 

Payment for the CONTRACTOR’S mobilization will be made at the CONTRACT  lump 
sum price and shall include all cost incurred for moving equipment onto the PROJECT 
area and any pertinent costs related thereto.  The BIDDER’S Lump Sum Price for 
MOBILIZATION shall not be more than 5 times greater than the Lump Sum Price 
for DEMOBILIZATION in this CONTRACT. 

 
2.20  DEMOBILIZATION (NOT USED) 
 

Payment for the CONTRACTOR’S demobilization will be made at the CONTRACT 
lump sum price and shall include all cost incurred for removing equipment off the 
PROJECT area and any pertinent costs related thereto. 
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2.21  GENERAL CONDITIONS (NOT USED) 
 

Payment for GENERAL CONDITIONS will not be paid as a separate item.  Costs 
associated with supervision, insurance, performance and payment bonds, and any other 
items required under bidding requirements, Contract forms and conditions of the Contract 
shall be paid under MOBILIZATION for this CONTRACT. 
 

2.22  WATER METER ASSEMBLY 
 

Payment for water meter assembly shall be paid for at the CONTRACT unit price and 
shall include all appurtenances necessary to complete the WORK per the drawings and 
specifications. 

 
 
PART 3 - EXECUTION 
 
3.01  PAY ITEMS 
 
 A. The pay items listed hereinbefore refer to the items listed in the Bid Schedule and 

cover all of the pay items for this Contract. 
 
 B. Any and all other items of Work listed in the Specifications or shown on the Drawings 

for this Contract shall be considered incidental to and included in those pay items. 
 
3.02  QUANTITIES OF ESTIMATE 
 

Wherever the estimated quantities of work to be done and materials to be furnished under 
this Contract are shown in any of the documents, including the Bid Proposal, they are 
given for use in comparing bids and the right is especially reserved except as herein 
otherwise specifically limited, to increase or diminish them as may be deemed reasonably 
necessary or desirable by the Owner to complete the Work contemplated by this Contract, 
and such increase or diminution shall not give cause for claims or liability for damages.  
The Engineer will not be financially responsible for any omissions from the Contract 
Documents and therefore not included by the Contractor in his proposal. 

 
 
END OF SECTION 01025 
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SECTION 01030 - LABOR PROVISIONS 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

The Contractor shall conform to all provisions of the U.S. Department of Labor, Latest 
Revisions, relative to wages and hours as they may apply to the work to be 
accomplished. 

 
1.02  WAGE RATES 
 

No State or Federal Wage Determinations are included in these Contract Documents. 
 
 
END OF SECTION 01030 
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SECTION 01040 - COORDINATION 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. The Contractor shall coordinate the Work of all crafts, trades and subcontractors 

engaged on the Work, and he shall have final responsibility in regards to the schedule, 
workmanship and completeness of each and all parts of the Work. 

 
 B. It shall be the Contractor’s responsibility to ensure cooperation and coordination of all 

crafts, trades, subcontractors and others as they may be involved in the installation of 
work which adjoins, incorporates, precedes or follows the work of another.  It shall be 
the Contractor's responsibility to point out areas of cooperation prior to execution of 
subcontract agreements and the assignment of the parts of the Work.  Each craft, trade 
and subcontractor shall be made responsible to the Owner, for furnishing embedded 
items, giving directions for doing all cutting and fitting, making all provisions for 
accommodating the Work, and for protecting, patching, repairing and cleaning as 
required to satisfactorily perform the Work. 

 
 C. The Contractor shall be responsible for all cutting, digging and other action of his 

subcontractors and workmen.  Where such action impairs the safety or function of any 
structure or component of the Project, the Contractor shall make such repairs, 
alterations and additions as will, in the opinion of the Engineer, bring said structure or 
component back to its original design condition at no additional cost to the Owner. 

 
 D. Each subcontractor is expected to be familiar with the General Requirements and all 

Sections of the Detailed Specifications for all other trades and to study all Drawings 
applicable to his work to the end that complete coordination between the trades will be 
affected.  Each Contractor shall consult with the Engineer if conflicts exist on the 
Drawings. 

 
 E. No extra compensation will be allowed to cover the cost of removing piping, conduits, 

etc., or equipment found encroaching on space required by others. 
 
 
END OF SECTION 01040 
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SECTION 01045 - CUTTING AND PATCHING 
 
 
PART 1 - GENERAL 
 
 1.01 SUMMARY 
 
 A. Perform cutting and patching to properly complete work of the project in accordance 

with the Contract Documents.  Cutting and patching may be required for connection to 
existing sewer lines, water lines, storm sewers, roadways, fencing, structures, and 
other existing improvements. 

 
 B. Do not cut and/or patch in a manner that would result in a failure of the work to 

perform as intended, decreased energy performance, increased maintenance, decreased 
operational life, or decreased safety. 

 
PART 2 - PRODUCTS 
 
 2.01 MATERIALS 
 

Match existing materials for cutting and patching work with new materials conforming 
to project requirements. 

 
PART 3 - EXECUTION 
 
 3.01 INSTALLATION 
 
 A. Inspect conditions prior to work to identify scope and type of work required.  Clean 

work area and areas affected by cutting and patching operations.  Protect adjacent 
work.  Notify Owner of work requiring interruption to building services or Owner's 
operations. 

 
 B. Perform work with workmen skilled in the trades involved.  Prepare sample area of 

each type of work for approval. 
 
 C. Cutting:  Use cutting tools, not chopping tools.  Make neat holes.  Minimize damage to 

adjacent work.  Check for concealed utilities and structure before cutting. 
 
 D. Patching:  Make patches, seams, and joints durable and inconspicuous.  Comply with 

tolerances for new work. 
 

E. The Engineer or his representative shall approve proper cutting and patching methods 
prior to the work being performed. 

 
END OF SECTION 01045 
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SECTION 01070 - ABBREVIATIONS AND SYMBOLS 
 
 
PART 1 - GENERAL 
 
 1.01 REQUIREMENTS INCLUDED 
 
  Where any of the following abbreviations are used in the Contract Documents, they 

shall have the meaning set forth as follows. 
 
1.02  QUALITY ASSURANCE 
 
 A. For products or workmanship specified by association, trade or federal standards, 

comply with requirements of the standard, except when more rigid requirements are 
specified or are required by applicable codes. 

 
 B. The date of the standard is that in effect as of the Bid date, or date of Owner-

Contractor Agreement when there are no bids, except when a specific date is specified. 
 
 C. When required by individual Specifications section, obtain copy of standard.  Maintain 

a copy at job site during submittals, planning and progress of the specific work, until 
Substantial Completion. 

 
1.03  SCHEDULE OF REFERENCES 
 

ACI   American Concrete Institute 
 

AFBMA  Anti-Friction Bearing Manufacturers Association 
 

AGMA  American Gear Manufacturers Association 
 

IEEE  Institute of Electrical and Electronics Engineers, Inc. 
 

AISC  American Institute of Steel Construction 
 

ANS  American National Standard 
 

ANSI  American National Standards Institute 
 

API   American Petroleum Institute 
 

ASCE  American Society of Civil Engineers 
 

ASHRAE  American Society of Heating, Refrigerating and Air Conditioning 
Engineers 
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ASME  American Society of Mechanical Engineers 
 
ASTM  American Society for Testing and Materials 
 
AWPA  American Wood-Preservers' Association 

 
AWWA  American Water Works Association 

 
IBR   Institute of Boiler and Radiator Manufacturers 

 
IPS   Iron Pipe Size 

 
NBS  National Bureau of Standards 

 
NEC  National Electrical Code; latest edition 

 
NEMA  National Electrical Manufacturers Association 

 
NFPA  National Fire Protection Association 

 
SMACNA  Sheet Metal and Air Conditioning Contractors National 

Association, Inc. 
 

Fed.   Federal Specifications issued by the Federal 
Spec.  Supply Service of the General Services Administration, 

Washington, DC 
 

125-lb. ANS American National Standard for Cast-Iron Pipe 
 

250-lb. ANS Flanges and Flanged Fittings, Designation B16.1-1975, for the 
appropriate class 

 
AWG  American or Brown and Sharpe Wire Gage 

 
NPT  National Pipe Thread 

 
Stl. WG  U.S. Steel Wire, Washburn and Moen, American Steel and Wire or 

Roebling Gage 
 

UL   Underwriters' Laboratories 
 
 
END OF SECTION 01070 

15026/3/22/19 01070 - 2 Eclipse Engineers, PLLC 

LAUREL COUNTY
FD04 SPP 063 0363 009-010

Contract ID:  191023
Page 91 of 272



SECTION 01300 - SUBMITTALS 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

Shop drawing, descriptive literature, project data and samples (when samples are 
specifically requested) for all manufactured or fabricated items shall be submitted by 
the Contractor to the Engineer for examination and review in the form and in the 
manner required by the Engineer.  All submittals shall be furnished in at least three (3) 
copies to be retained by the Engineer and shall be checked and reviewed by the 
Contractor before submission to the Engineer.  The review of the submittal by the 
Engineer shall not be construed as a complete check, but will indicate only that the 
general method of construction and detailing is satisfactory.  Review of such submittal 
will not relieve the Contractor of the responsibility for any errors, which may exist, as 
the Contractor shall be responsible for the dimensions and design of adequate 
connections, details, and satisfactory construction of all work. 

 
1.02  RELATED REQUIREMENTS 
 
 A. Section 00700 - General Conditions. 
 
 B. Section 01720 - Project Record Documents (As-Builts). 
 
1.03  DEFINITIONS 
 

The term "submittals" shall mean shop drawings, manufacturer's drawings, catalog 
sheets, brochures, descriptive literature, diagrams, schedules, calculations, material 
lists, performance charts, test reports, office and field samples, and items of similar 
nature which are normally submitted for the Engineer's review for conformance with 
the design concept and compliance with the Contract Documents. 

 
1.04  GENERAL CONDITIONS 
 

Review by the Engineer of shop drawings or submittals of material and equipment 
shall not relieve the Contractor from the responsibilities of furnishing same of proper 
dimension, size, quantity, materials and all performance characteristics to efficiently 
perform the requirements and intent of the Contract Documents.  Review shall not 
relieve the Contractor from responsibility for errors of any kind on the shop drawings. 
 Review is intended only to assure conformance with the design concept of the Project 
and compliance with the information given in the Contract Documents. Review of 
shop drawings shall not be construed as releasing the Contractor from the 
responsibility of complying with the Specifications. 
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1.05  GENERAL REQUIREMENTS FOR SUBMITTALS 
 
 A. Shop drawings shall be prepared by a qualified detailer.  Details shall be identified by 

reference to sheet and detail numbers shown on Contract Documents.  Where 
applicable, show fabrication, layout, setting and erection details.  Shop drawings are 
defined as original drawings prepared by the Contractor, subcontractors, suppliers, or 
distributors performing work under this Contract.  Shop drawings illustrate some 
portion of the work and show fabrication, layout, setting or erection details of 
equipment, materials and components.  The Contractor shall, except as otherwise 
noted, have prepared the number of reviewed copies required for his distribution plus 
three (3) which will be retained by the Engineer and Owner.  Shop drawings shall be 
folded to an approximate size of 8-1/2 inch x 11 inch and in such manner that the title 
block will be located in the lower right-hand corner of the exposed surface. 

 
B. Project data shall include manufacturer's standard schematic drawings modified to 

delete information that is not applicable to the Project, and shall be supplemented to 
provide additional information applicable to the Project.  Each copy of descriptive 
literature shall be clearly marked to identify pertinent information as it applies to the 
Project.  Submittals shall include descriptive literature, catalog cuts, dimensioned 
prints, installation drawings/instructions, operation and maintenance instructions.  The 
data provided with the shop drawings shall be complete with respect to dimensions, 
materials of construction, wiring diagrams, and the like, to enable the Engineer to 
review the information as required. 

 
C. Operating and maintenance instructions and separate parts lists shall be provided with 

equipment submittals.  Operating instructions shall incorporate a functional description 
of the entire system including the system schematics, which reflect “as built” 
instructions.  Special maintenance requirements particular to the system shall be 
clearly defined along with special calibration and test procedures. 

 
D. The submittals shall identify special wrenches or other special tools necessary for 

assembling, disassembling, aligning and calibrating the equipment.  These special 
wrenches and/or other special tools shall be provided in a kit and shall become the 
property of the Owner upon acceptance of the equipment. 

 
E. Where samples are required, they shall be adequate to illustrate materials, equipment 

or workmanship, and to establish standards by which completed work is judged. 
Provide sufficient size and quantity to clearly illustrate functional characteristics of 
product and material, with integrally related parts and attachment devices, along with a 
full range of color samples. 

 
F. All submittals shall be referenced to the applicable item, section and division of the 

Specifications, and to the applicable Drawing(s) or Drawing schedule(s) and shall be 
with transmittal forms and format provided by the Engineer. 
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G. The Contractor shall review and check submittals, and indicate his review and 
approval by initials and date. 

 
H. If the submittals deviate from the Contract Drawings and/or Specifications, the 

Contractor shall advise the Engineer, in letter of transmittal of the deviation and the 
reasons therefore.  All changes shall be clearly marked on the submittal with a bold 
mark other than red.  Any additional costs for modifications shall be borne by the 
Contractor. 

 
I. In the event the Engineer does not specifically reject the use of material or equipment 

at variance to that which is shown on the Drawings or specified, the Contractor shall, 
at no additional expense to the Owner, and using methods reviewed by the Engineer, 
make any changes to structures, piping, controls, electrical work, mechanical work, 
etc., that may be necessary to accommodate this equipment or material.  Should 
equipment other than that on which design drawings are based be accepted by the 
Engineer, shop drawings shall be submitted detailing all modification work and 
equipment changes made necessary by the substituted item. 

 
J. Additional information on particular items, such as special drawings, schedules, 

calculations, performance curves, and material details, shall be provided when 
specifically requested in the technical Specifications. 

 
K. Submittals for all electrically operated items (including instrumentation and controls) 

shall include complete wiring diagrams showing lead, runs, number of wires, wire size, 
color coding, all terminations and connections, and coordination with related 
equipment. 

 
L. Equipment shop drawings shall indicate all factory or shop paint coatings applied by 

suppliers, manufacturers and fabricators; the Contractor shall be responsible for 
insuring the compatibility of such coatings with the field-applied paint products and 
systems. 

 
M. Fastener specifications of manufacturer shall be indicated on equipment shop 

drawings. 
 

N. Where manufacturer's brand names are given in the Specifications for building and 
construction materials and products, such as grout, bonding compounds, curing 
compounds, masonry cleaners, waterproofing solutions and similar products, the 
Contractor shall submit names and descriptive literature of such materials and products 
he proposes to use in this Contract. 

 
O. No material shall be fabricated or shipped unless the applicable drawings or submittals 

have been reviewed by the Engineer and returned to the Contractor. 
 

P. All bulletins, brochures, instructions, parts lists, and warranties packaged with and 
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accompanying materials and products delivered to and installed in the Project shall be 
saved and transmitted to the Owner through the Engineer. 

 
Q. All submittals shall be made by the use of a multi-copy transmittal form supplied by 

the Engineer.  All applicable blanks on the form shall be filled in with the appropriate 
data. 

 
1.06  CONTRACTOR RESPONSIBILITIES 
 
 A. Verify field measurements, field construction criteria, catalog numbers and similar 

data. 
 

B. Coordinate each submittal with requirements of Work and Contact Documents. 
 

C. Notify Engineer, in writing at time of submission, of deviations in submittals from 
requirements of Contract Documents. 

 
 D. Begin no work, and have no material or products fabricated or shipped which required 

submittals until return of submittals with Engineer's stamp and initials or signature 
indicating review. 

 
 
END OF SECTION 01300 
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SECTION 01380 - CONSTRUCTION PHOTOGRAPHS 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

Provide monthly photographs of the construction throughout the progress of the Work. 
 Prior to initiating any work on the project site, the Contractor shall provide two sets of 
twenty-four (24) photographs, or more as may be necessary, that illustrate pre-
construction conditions. 

 
1.02  RELATED WORK 
 
 A. Section 00700 - General Conditions. 
 
 B. Section 01700 - Project Closeout. 
 
1.03  PHOTOGRAPHY 
 
 A. Provide monthly photographs (two sets) of the construction throughout progress of the 

Work.  Provide twenty-four (24) views of Work each month or more as may be 
necessary to clearly show any new work. 

 
 B. Take the photographs as close as possible to the cutoff date for each Application for 

Payment. 
 
 C. Take photographs at the beginning, during, and completion of each element of 

construction. 
  
1.04  FORMAT 
 
 A. CD of digital photographs. 
 
 B. Label CD with project title and range of dates that photographs were taken. 
 
1.05  TECHNIQUE 
 
 A. All views shall provide factual presentation of the Work progress. 
 
 B. All photos shall provide correct exposure and focus, high resolution and sharpness, 

maximum depth of field and minimum distortion. 
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1.06  VIEWS 
 

The photographs shall be from varied views which show the most representative 
sample of the Work progress. 

 
1.07  SUBMITTALS 
 

Submit one CD to the Owner and one CD to the Engineer at or near the time of each 
Application for Payment. 

 
 
END OF SECTION 01380 
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SECTION 01400 - QUALITY CONTROL 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. Work of all crafts and trades shall be laid out to lines and elevations as established by 

the Contractor from the Drawings or from instructions by the Engineer. 
 
 B. Unless otherwise shown, all work shall be plumb and level, in straight lines and true 

planes, parallel or square to the established lines and levels.  The Work shall be 
accurately measured and fitted to tolerance as established by the best practices of the 
crafts and trades involved, and shall be as required to fit all parts of the Work carefully 
and neatly together. 

 
 C. All equipment, materials and articles incorporated into the Work shall be new and of 

comparable quality as specified.  All workmanship shall be first-class and shall be 
performed by mechanics skilled and regularly employed in their respective trades. 

 
 D. The Contractor shall determine that the equipment he proposes to furnish can be 

brought into the facility and installed in the space available.  Equipment shall be 
installed so that all parts are readily accessible for inspection and maintenance. 

 
1.02  WORKMANSHIP 
 

Comply with industry standards except when more restrictive tolerances or specified 
requirements indicate more rigid standards or more precise workmanship. 

 
1.03  MANUFACTURERS' INSTRUCTION 
 

Comply with manufacturer's instructions in full detail as to shipping, handling, storing, 
installing, start-up and operation. 

 
1.04  TESTING SERVICES 
 
 A. Tests, inspections and certifications of materials, equipment, subcontractors or 

completed work, as required by the various sections of the Specifications and as shown 
on the Drawings, except as otherwise noted, shall be provided by the Contractor and 
all costs shall be included in the Contract Price. 

 
 B. The Contractor shall submit to the Owner for approval the name of the independent 

testing laboratory to be employed by the Contractor. 
 
 C. Contractor shall deliver written notice to the Engineer at least two (2) work days in 
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advance of any inspections or tests to be made at the Project site.  All inspections or 
tests to be conducted in the field shall be done in the presence of the Owner or his 
representative. 

 
 D. Certifications by independent testing laboratories shall include properly attested copies 

of the data with scientific procedures and test results. 
 
 
END OF SECTION 01400  
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SECTION 01510 - TEMPORARY UTILITIES 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

A. The Contractor shall maintain strict supervision of use of temporary utility services: 
 
 1. Enforce compliance with applicable standards. 
 2. Enforce safety practices. 
 3. Prevent abuse of services. 
 
1.02  RELATED REQUIREMENTS 
 

Section 01590 - Field Offices (if applicable) 
 
1.03  REQUIREMENTS OF REGULATORY AGENCIES 
 
 A. Obtain and pay for all permits as required by governing authorities. 
 
 B. Obtain and pay for temporary easements required across property other than that of 

Owner. 
 
 C. Comply with applicable codes. 
 
1.04  REMOVAL 
 
 A. Completely remove temporary materials, equipment, and miscellaneous items upon 

completion of construction and approval of the Engineer. 
 
 B. Repair damage caused by installation and restore to specified or original condition. 
 
1.05  TEMPORARY ELECTRICITY 
 

Electrical services for construction needs and for lighting and heating the work area 
will be provided by the Contractor. 

 
1.06  TEMPORARY LIGHTING 
 

A. Furnish and install temporary lighting required for: 
 

1. Construction needs. 
 2. Safe and adequate working conditions. 
 3. Public safety. 
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 4. Security lighting. 
5. Temporary office and storage area lighting. 

 
B. Service periods: 

 
 1. Security lighting:  All hours of darkness. 
 2. Safety lighting: 

a. Within construction area:  All times that authorized personnel are present. 
b. Public areas:  At all times. 

 
 C. Costs of Installation and Preparation:  Contractor shall pay all installation, 

maintenance and removal costs of temporary lighting. 
 
 D. Maintenance of temporary lighting service (replacement of bulbs, etc.) shall be the 

sole responsibility of the Contractor. 
 
1.07  TEMPORARY HEATING AND VENTILATING 
 
 A. Furnish and install temporary heat and ventilation in work areas throughout 

construction period to provide proper conditions required to: 
 
 1. Facilitate progress of work. 
 2. Protect work and products against dampness and cold. 
 3. Prevent moisture condensation on surfaces. 
 4. Provide adequate ventilation to meet health regulations for safe working 

environment. 
 

B. Temperatures required in building: 
 
 1. Generally, 24 hours a day:  minimum 40 degrees F (4.5 degrees C). 
 2. 24 hours a day during placing, setting and curing of cementitious materials:  as 

required by Specification section for each product. 
 3. Storage areas:  as required by Specification section for each product. 
 

C. Ventilation required: 
 
 1. General:  Prevent hazardous accumulations of dusts, fumes, mists, vapors or 

gases occupied during construction. 
a. Provide local exhaust ventilation to prevent harmful dispersal of hazardous 

substances into atmosphere of occupied areas. 
b. Dispose of exhaust materials in manner that will not result in harmful 

exposure to persons. 
c. Ventilate storage spaces containing hazardous or volatile materials. 
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 2. Provide adequate ventilation for: 
 

a. Curing installed materials. 
b. Dispersal of humidity. 
c. Ventilation of temporary sanitary facilities. 

 
 3. Duration of operation: 
 

a. For personnel: 
(1) At all times personnel occupies an area subject to hazardous 

accumulations of harmful elements. 
(2) Continue operation of ventilation and exhaust system for time after 

cessation of work process to assure removal of harmful elements. 
b. For curing installed materials:  as required by Specification section for 

respective materials. 
c. For humidity dispersal:  As needed to provide suitable ambient conditions 

for work. 
 

 D. Pay costs of installation, operation, maintenance and removal of temporary heat and 
ventilation. 

 
1.08  TEMPORARY TELEPHONE SERVICE (Contractor and Engineer's Resident 

Representative if required). 
 
 A. Furnish and install temporary telephone services for construction needs throughout 

construction periods. 
 
 B. Pay costs for temporary telephone services, including installation, maintenance, and 

removal. 
 
 C. Pay service costs for all local telephone services. 
 
 D. Pay costs of toll charges related to construction of the Project for the Contractor's 

office and the Engineer's office. 
 
 E. The Contractor and the Engineer shall have different phone numbers and instruments. 
 
1.09  TEMPORARY WATER 
 

The Contractor will provide the water necessary for construction and testing, and bear 
all costs associated for such. 

 
 
END OF SECTION 01510 
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SECTION 01535 - PROTECTION OF INSTALLED WORK 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

Protection for products, including Owner-provided products, after installation. 
 
1.02  RELATED REQUIREMENTS 
 

Division 1 - General Requirements. 
 
PART 2 - PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.01  PROTECTION AFTER INSTALLATION 
 
 A. Protect installed products and control traffic in immediate area to prevent damage 

from subsequent operations. 
 
 B. Restrict traffic of any kind across planted lawn and landscape areas. 
 
 
END OF SECTION 01535 
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SECTION 01540 - SECURITY 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. The Project area must remain safely accessible to Owner's personnel; however, the 

Contractor will provide any non-interfering security he deems necessary to protect his 
work, equipment, etc. 

 
 B. Provide an adequate system to secure the Project area at all times, especially during 

non-construction periods; the Contractor shall be solely responsible for taking proper 
security measures. 

 
1.02  COSTS 
 

Contractor shall pay for all costs for protection and security systems. 
 
 
END OF SECTION 01540 
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SECTION 01550 - ACCESS ROADS AND PARKING AREAS 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. Access roads. 
 
 B. Temporary parking. 
 
 C. Existing pavements and parking areas. 
 
 D. Permanent pavements and parking areas. 
 
 E. Maintenance. 
 
 F. Removal and repair. 
 
1.02  RELATED REQUIREMENTS 
 
 A. Section 01045 - Cutting and Patching. 
 
 B. Section 01510 - Temporary Utilities. 
 
PART 2 - PRODUCTS 
 
2.01  MATERIALS 
 

For temporary construction:  Contractor's option but must be approved by the Owner. 
 
PART 3 - EXECUTION 
 
3.01  PREPARATION 
 

Clear areas, provide proper surface and storm drainage of premises and adjacent areas. 
 Install erosion protection. 

 
3.02  ACCESS ROADS 
 
 A. Construct temporary all-weather access roads from public thoroughfares to serve 

construction area, of a width and load-bearing capacity to provide unimpeded traffic 
for construction purposes. 
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B. Construct temporary bridges and/or culverts to span low areas and allow unimpeded 
drainage. 

 
 C. Extend and relocate as work progress requires, and provide detours as necessary for 

unimpeded traffic flow. 
 
 D. Locate temporary access roads as approved by the Owner and/or the Engineer. 
 
 E. Provide and maintain access to all Owner facilities. 
 
3.03  TEMPORARY PARKING 
 

Construct temporary parking areas to accommodate use of construction personnel in 
an area acceptable to the Owner and/or the Engineer.  Pay all costs relating to 
temporary parking. 

 
3.04  MAINTENANCE 
 
 A. Maintain traffic and parking areas in a sound condition, free of excavated material, 

construction equipment, products, mud, snow and ice.  Use whatever dust control 
measures required to prevent airborne particles. 

 
 B. Maintain existing paved areas used for construction; promptly repair breaks, potholes, 

low areas, standing water and other deficiencies to maintain paving and drainage in 
original and/or specified condition. 

 
3.05  REMOVAL AND REPAIR 
 
 A. Remove temporary materials and construction when permanent facilities are usable as 

directed by the Engineer. 
 
 B. Remove underground work and compacted materials to a depth of two (2) feet; fill and 

grade site as specified. 
 
 C. Repair existing permanent facilities damaged by usage to original and/or specified 

condition. 
 
 
END OF SECTION 01550 
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SECTION 01560 - TEMPORARY CONTROLS 
 
 
PART 1 - GENERAL 
 
1.01  REQUIREMENTS INCLUDED 
 
 A. Dust control. 
 
 B. Erosion and sediment control. 
 
1.02  RELATED REQUIREMENTS 
 
 A. Section 01510 - Temporary Utilities. 
 
 B. Section 01565 - Erosion and Sediment Control. 
 
PART 2 - PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.01  DUST CONTROL 
 

Execute work by methods to minimize raising dust from construction operations.  
Provide positive means to prevent air-borne dust from dispersing into atmosphere.  
Provide spraying of dust with water so no dust leaves the site. 

 
3.02  EROSION AND SEDIMENT CONTROL 
 
 A. Plan and execute construction by methods to control surface drainage from cuts and 

fills, from borrow and waste disposal areas.  Prevent erosion and sedimentation. 
 
 B. Minimize amount of bare soil exposed at one time. 
 
 C. Provide temporary measures such as berms, dikes, drains, hay bales, gabions, etc., as 

directed by the Engineer so as to minimize siltation due to runoff. 
 
 D. Construct fill and waste areas by selective placement to avoid erosive exposed surface 

of silts or clays. 
 
 E. Periodically inspect earthwork to detect evidence of erosion and sedimentation; 

promptly apply corrective measures. 
 
 
END OF SECTION 01560 
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SECTION 01565 - EROSION AND SEDIMENT CONTROL 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. The Contractor shall do all Work and take all measures necessary to control soil 

erosion resulting from construction operations, shall prevent the flow of sediment from 
the construction site, and shall contain construction materials (including excavation 
and backfill) within his protected working area so as to prevent damage to the adjacent 
wetlands and water courses. 

 
 B. The Contractor shall not employ any construction method that violates a rule, 

regulation, guideline or procedure established by Federal, State or local agencies 
having jurisdiction over the environmental effects of construction. 

 
 C. Pollutants such as chemicals, fuels, lubricants, bitumen, raw sewage and other harmful 

waste shall not be discharged into or alongside of any body of water or into natural or 
man-made channels leading thereto. 

 
PART 2 - PRODUCTS 
 
2.01  MATERIALS 
 

Bales may be hay or straw, and shall be reasonably clean and free of noxious weeds 
and deleterious materials.  Filter fabric for sediment traps shall be of suitable materials 
acceptable to the Engineer. 

 
PART 3 - EXECUTION 
 
3.01  METHODS OF CONSTRUCTION 
 
 A. The Contractor shall use any of the acceptable methods necessary to control soil 

erosion and prevent the flow of sediment to the maximum extent possible.  These 
methods shall include, but not be limited to, the use of water diversion structures, 
diversion ditches and settling basins. 

 
 B. Construction operations shall be restricted to the areas of work indicated on the 

Drawings and to the area which must be entered for the construction of temporary or 
permanent facilities.  The Engineer has the authority to limit the surface area of 
erodible earth material exposed by clearing and grubbing, excavation, borrow and fill 
operations and to direct the Contractor to provide immediate permanent or temporary 
pollution control measures to prevent contamination of the wetlands and adjacent 
watercourses.  Such work may involve the construction of temporary berms, dikes, 
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dams, sediment basins, slope drains, and use of temporary mulches, mats, or other 
control devices or methods as necessary to control erosion. 

 
 C. Excavated soil material shall not be placed adjacent to the wetlands or watercourses in 

a manner that will cause it to be washed away by high water or runoff.  Earth berms or 
diversions shall be constructed to intercept and divert runoff water away from critical 
areas.  Diversion outlets shall be stable or shall be stabilized by means acceptable to 
the Engineer.  If for any reason construction materials are washed away during the 
course of construction, the Contractor shall remove those materials from the fouled 
areas as directed by the Engineer. 

 
 D. For Work within easements or rights-of-way, all materials used in construction such as 

excavation, backfill, roadway, and pipe bedding and equipment shall be kept within 
the limits of these easements or rights-of-way. 

 
 E. The Contractor shall not pump silt-laden water from trenches or other excavation into 

the wetlands, or adjacent watercourses.  Instead, silt-laden water from his excavations 
shall be discharged within areas surrounded by baled hay or into sediment traps or 
ensure that only sediment-free water is returned to the watercourses.  Damage to 
vegetation by excessive watering or silt accumulation in the discharge area shall be 
avoided. 

 
 F. Prohibited construction procedures include, but are not limited to the following: 
 1. Dumping of spoil material into any streams, wetlands, surface waters, or 

unspecified locations. 
 2. Indiscriminate, arbitrary, or capricious operation of equipment in wetlands or 

surface waters. 
 3. Pumping of silt-laden water from trenches or excavations into surface waters, or 

wetlands. 
 4. Damaging vegetation adjacent to or outside of the construction area limits. 
 5. Disposal of trees, brush, debris, paints, chemicals, asphalt products, concrete 

curing compounds, fuels, lubricants, insecticides, washwater from concrete 
trucks or hydroseeders, or any other pollutant in wetlands, surface waters, or 
unspecified locations. 

 6. Permanent or unauthorized alteration of the flow line of any stream. 
 7. Open burning of debris from the construction work. 
 
 G. Any temporary working roadways required shall be clean fill approved by the 

Engineer.  In the event fill is used, the Contractor shall take every precaution to 
prevent the fill from mixing with native materials of the site.  All such foreign fill 
materials shall be removed from the site following construction. 
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3.02  EROSION CHECKS 
 

The Contractor shall furnish and install baled hay or straw erosion checks surrounding 
the base of all deposits of stored excavated material outside of the disturbed area, and 
where indicated by the Engineer.  Checks located surrounding stored material shall be 
located approximately 6 feet from that material.  Bales shall be held in place with two 
2 inch by 2 inch by 3 feet wooden stakes.  Each bale shall be butted tightly against the 
adjoining bale to preclude short circuiting of the erosion check. 

 
 
END OF SECTION 01565  
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SECTION 01570 - TRAFFIC REGULATION 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. Construction parking control. 
 
 B. Flagmen. 
 
 C. Flares and lights. 
 
 D. Haul routes. 
 
 E. Removal. 
 
PART 2 - PRODUCTS 
 
2.01  SIGNS AND DEVICES 
 
 A. Traffic Cones and Drums, Flares and Lights:  As approved by local jurisdictions. 
 
 B. Flagman Equipment:  As required by local jurisdictions. 
 
PART 3 - EXECUTION 
 
3.01  CONSTRUCTION PARKING CONTROL 
 
 A. Control vehicular parking to prevent interference with public traffic and parking, 

access by emergency vehicles and Owner's operations. 
 
 B. Monitor parking of construction personnel's vehicles in existing facilities.  Maintain 

vehicular access to and through parking areas. 
 
 C. Prevent parking on or adjacent to access roads or in non-designated areas. 
 
3.02  TRAFFIC CONTROL 
 
 A. Whenever and wherever, in the Engineer's opinion, traffic is sufficiently congested or 

public safety is endangered, Contractor shall furnish uniformed officers to direct traffic 
and to keep traffic off the highway area affected by construction operations. 

 
 B. Contractor shall abide by county and state regulations governing utility construction 

work. 
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 C. Traffic control shall be provided according to the Kentucky Department of Highways 

Manual on Uniform Traffic Control Devices for Streets and Highways. 
 
3.03  FLAGMEN 
 

Provide trained and equipped flagmen to regulate traffic when construction operations 
or traffic encroach on public traffic lanes. 

 
3.04  FLARES AND LIGHTS 
 

Use flares and lights during hours of low visibility to delineate traffic lanes and to 
guide traffic. 

 
3.05  HAUL ROUTES 
 
 A. Consult with authorities, establish public thoroughfares to be used for haul routes and 

site access. 
 
 B. Confine construction traffic to designated haul routes. 
 
 C. Provide traffic control at critical areas of haul routes to regulate traffic and minimize 

interference with public traffic. 
 
3.06  REMOVAL 
 

Remove equipment and devices when no longer required. 
 
 
END OF SECTION 01570 
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SECTION 01600 - MATERIAL AND EQUIPMENT 
 
 
PART 1 - GENERAL 
 
1.01  STORAGE OF MATERIALS AND EQUIPMENT 
 

All excavated materials and equipment to be incorporated in the Work shall be placed 
so as not to injure any part of the Work or existing facilities and so that free access can 
be had at all times to all parts of the Work and to all public utility installations in the 
vicinity of the Work.  Materials and equipment shall be kept neatly piled and 
compactly stored in such locations as will cause a minimum of inconvenience to 
public travel and adjoining owners, tenants and occupants.  

 
1.02  HANDLING AND DISTRIBUTION 
 
 A. The Contractor shall handle, haul, and distribute all materials and all surplus materials 

on the different portions of the Work, as necessary or required; shall provide suitable 
and adequate storage room for materials and equipment during the progress of the 
Work, and be responsible for the protection, loss of, or damage to materials and 
equipment furnished by him, until final completion and acceptance of the Work. 

 
 B. Storage and demurrage charges by transportation companies and vendors shall be 

borne by the Contractor. 
 
1.03  MATERIALS, SAMPLES, INSPECTION 
 
 A. Unless otherwise expressly provided on the Drawings or in any of the other Contract 

Documents, only new materials and equipment shall be incorporated in the Work.  All 
materials and equipment furnished by the Contractor to be incorporated in the Work 
shall be subject to the inspection of the Engineer.  No material shall be processed or 
fabricated for the Work or delivered to the Work site without prior concurrence of the 
Engineer. 

 
B. As soon as possible after execution of the Agreement, the Contractor shall submit to 

the Engineer the names and addresses of the manufacturers and suppliers of all 
materials and equipment he proposes to incorporate into the Work.  When shop and 
working drawings are required as specified below, the Contractor shall submit prior to 
the submission of such drawings, data in sufficient detail to enable the Engineer to 
determine whether the manufacturer and/or the supplier have the ability to furnish a 
product meeting the Specifications.  As requested, the Contractor shall also submit 
data relating to the materials and equipment he proposes to incorporate into the Work 
in sufficient detail to enable the Engineer to identify and evaluate the particular 
product  
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and to determine whether it conforms to the Contract requirements.  Such data shall be 
submitted in a manner similar to that specified for submission of shop and working 
drawings. 
 

C. Facilities and labor for the storage, handling, and inspection of all materials and 
equipment shall be furnished by the Contractor.  Defective materials and equipment 
shall be removed immediately from the site of the Work. 

 
 D. If the Engineer so requires, either prior to or after commencement of the Work, the 

Contractor shall submit samples of materials for such special tests as the Engineer 
deems necessary to demonstrate that they conform to the Specifications.  Such 
samples, including concrete test cylinders, shall be furnished, taken, stored, packed, 
and shipped by the Contractor as directed.  The Contractor shall furnish suitable molds 
for and make the concrete test cylinders.  Except as otherwise expressly specified, the 
Contractor shall make arrangements for, and pay for, the tests. 

 
 E. All samples shall be packed so as to reach their destination in good condition, and 

shall be labeled to indicate the material represented, the name of the building or work 
and location for which the material is intended, and the name of the Contractor 
submitting the sample.  To ensure consideration of samples, the Contractor shall notify 
the Engineer by letter that the samples have been shipped and shall properly describe 
the samples in the letter.  The letter of notification shall be sent separate from and 
should not be enclosed with the samples. 

 
 F. The Contractor shall submit data and samples, or place his orders, sufficiently early to 

permit consideration, inspection and testing before the materials and equipment are 
needed for incorporation in the Work.  The consequences of his failure to do so shall 
be the Contractor's sole responsibility. 

 
 G. In order to demonstrate the proficiency of workmen, or to facilitate the choice among 

several textures, types, finishes, surfaces, etc., the Contractor shall provide such 
samples of workmanship of wall, floor, finish, etc., as may be required. 

 
 H. When required, the Contractor shall furnish to the Engineer triplicate sworn copies of 

manufacturer's shop or mill tests (or reports from independent testing laboratories) 
relative to materials, equipment performance ratings, and concrete data. 

 
 I. After review of the samples, data, etc., the materials and equipment used on the Work 

shall in all respects conform therewith. 
 
 
END OF SECTION 01600 
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SECTION 01620 - STORAGE AND PROTECTION 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. General storage. 
 
 B. Enclosed storage. 
 
 C. Exterior storage. 
 
 D. Maintenance of storage. 
 
1.02  RELATED REQUIREMENTS 
 

Division 1 - General Requirements. 
 
PART 2 - PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.01  GENERAL STORAGE 
 
 A. Store products, immediately on delivery, in accordance with manufacturer's 

instructions, with seals and labels intact.  Protect until installed. 
 

B. Arrange storage in a manner to provide access for maintenance of stored items and for 
inspection. 

 
3.02  ENCLOSED STORAGE 
 
 A. Store products, subject to damage by the elements, in substantial weathertight 

enclosures. 
 
 B. Maintain temperature and humidity within ranges stated in manufacturer's instructions. 
 

C. Provide humidity control and ventilation for sensitive products as required by 
manufacturer's instructions. 

 
D. Store unpacked and loose products on shelves, in bins, or in neat groups of like items. 
 
E. The OWNER will not be responsible for providing closed storage when needed.  This 

is the responsibility of the Contractor. 
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3.03  EXTERIOR STORAGE 
 
 A. Provide substantial platforms, blocking, or skids, to support fabricated products above 

ground; slope to provide drainage.  Protect products from soiling and staining. 
 
 B. For products subject to discoloration or deterioration from exposure to the elements, 

cover with impervious sheet material.  Provide ventilation to avoid condensation. 
 
 C. Store loose granular materials on clean, solid surfaces such pavement, or on rigid sheet 

materials, to prevent mixing with foreign matter. 
 
 D. Provide surface drainage to prevent erosion and ponding of water. 
 
 E. Prevent mixing of refuse or chemically injurious materials. 
 
3.04  MAINTENANCE OF STORAGE 
 
 A. Periodically, inspect stored products on a scheduled basis.  Maintain a log of 

inspections, make available to Engineer on request. 
 
 B. Verify that storage facilities comply with manufacturer's product storage requirements. 
 
 C. Verify that manufacturer required environmental conditions are maintained 

continually. 
 
 D. Verify that surfaces of products exposed to the elements are not adversely affected.  

Weathering of finishes is unacceptable under the requirements of the Contract 
Documents. 

 
3.05  MAINTENANCE OF EQUIPMENT STORAGE 
 
 A. For mechanical and electrical equipment in long-term storage, provide manufacturer's 

service instructions to accompany each item, with notice of enclosed instructions 
shown on exterior of package. 

 
 B. Service equipment on a regularly scheduled basis, in accordance with the 

manufacturer's recommendations, maintaining a log of services; submit as a record 
document. 

 
 
END OF SECTION 01620 
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SECTION 01700 - PROJECT CLOSEOUT 
 
 
PART 1 - GENERAL 
 
1.01  RELATED REQUIREMENTS 
 
 A. Section 00700 - General Conditions. 
 
 B. Section 01710 - Cleaning. 
 
 C. Section 01720 - Project Record Documents. 
 
1.02  SUBSTANTIAL COMPLETION 
 
 A. Contractor: 
 1. Submit written certification to Engineer that project is substantially complete. 
 2. Submit list of major items to be completed or corrected. 
 
 B. Engineer will make an inspection within seven days after receipt of certification, 

together with the Owner's representative. 
 
 C. Should Engineer consider that work is substantially complete: 
 1. Contractor shall prepare, and submit to Engineer, a list of the items to be 

completed or corrected, as determined by on-site observation. 
 2. Engineer will prepare and issue a Certificate of Substantial Completion, 

containing: 
a. Date of Substantial Completion. 
b. Contractor's list of items to be completed or corrected, verified and 

amended by Engineer. 
c. The time within which Contractor shall complete or correct work of listed 

items. 
d. Time and date Owner will assume possession of work or designated 

portion thereof. 
e. Responsibilities of Owner and Contractor for: 

(1) Insurance. 
(2) Utilities. 
(3) Operation of mechanical, electrical and other systems. 
(4) Maintenance and cleaning. 
(5) Security. 

f. Signatures of: 
(1) Engineer. 
(2) Contractor. 
(3) Owner. 
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 3. Contractor:  Complete work listed for completion or correction, within 
designated time. 

 
 D. Should Engineer consider that work is not substantially complete: 
 1. He shall immediately notify Contractor, in writing, stating reasons. 
 2. Contractor:  Complete work, and send second written notice to Engineer, 

certifying that Project, or designated portion of project is substantially complete. 
 3. Engineer will re-review work. 
 
1.03  FINAL INSPECTION 
 
 A. Contractor shall submit written certification that: 
 1. Contract Documents have been reviewed. 
 2. Project has been inspected for compliance with Contract Documents. 
 3. Work has been completed in accordance with Contract Documents. 
 4. Equipment and systems have been tested in presence of Owner's representative 

and are operational. 
 5. Project is completed and ready for final inspection. 
 
 B. Engineer will make final on-site observation/review within seven (7) days after receipt 

of certification. 
 
 C. Should Engineer consider that work is finally complete in accordance with 

requirements of Contract Documents, he shall request Contractor to make Project 
Closeout submittals. 

 
 D. Should Engineer consider that work is not finally complete: 
 1. He shall notify Contractor, in writing, stating reasons. 
 2. Contractor shall take immediate steps to remedy the stated deficiencies, and send 

second written notice to Engineer certifying that work is complete. 
 3. Engineer will re-review the work. 
 
1.04  FINAL CLEANING UP 
 
The work will not be considered as completed and final payment made until all final cleaning up 
has been done by the Contractor in a manner satisfactory to the Engineer.  See Section 01710 for 
detailed requirements. 
 
1.05  CLOSEOUT SUBMITTALS 
 
 A. Project Record Documents:  to requirements of Section 01720. 
 
 B. Operation and Maintenance Data:  to requirements of particular technical 

specifications and Section 01730. 
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 C. Warranties and Bonds:  to requirements of particular technical specifications and 
Section 01740. 

 
1.06  INSTRUCTION 
 

Instruct Owner's personnel in operation of all systems, mechanical, electrical and other 
equipment. 

 
1.07  FINAL APPLICATION FOR PAYMENT 
 

Contractor shall submit final applications in accordance with requirements of General 
Conditions. 

 
1.08  FINAL CERTIFICATE FOR PAYMENT 
 
 A. Engineer will issue final certificate in accordance with provisions of General 

Conditions. 
 
 B. Should final completion be materially delayed through no fault of Contractor, 

Engineer may issue a Semi-final Certificate for payment. 
 
 
END OF SECTION 01700 
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SECTION 01710 - CLEANING 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. On a continuous basis, maintain premises free from accumulations of waste, debris, 

and rubbish, caused by operations. 
 
 B. At completion of Work, remove waste materials, rubbish, tools, equipment, machinery 

and surplus materials, and clean all sight-exposed surfaces; leave Project clean and 
ready for occupancy. 

 
1.02  RELATED REQUIREMENTS 
 
 A. Section 01045 - Cutting and Patching. 
 
 B. Section 01700 - Project Closeout. 
 
 C. Cleaning for Specific Products or Work:  Specification Section for that work. 
 
1.03  SAFETY REQUIREMENTS 
 
 A. Hazards control: 
 1. Store volatile wastes in covered containers, and remove from premises daily. 
 2. Prevent accumulation of wastes which create hazardous conditions. 
 3. Provide adequate ventilation during use of volatile or noxious substances. 
 
 B. Conduct cleaning and disposal operations to comply with local ordinances and anti-

pollution laws. 
 1. Do not burn or bury rubbish and waste materials on Project site without written 

permission from the Owner. 
 2. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in 

storm or sanitary drains. 
3. Do not dispose of wastes into streams or waterways. 

 
PART 2 - PRODUCTS 
 
2.01  MATERIALS 
 
 A. Use only cleaning materials recommended by manufacturer of surface to be cleaned. 
 
 B. Use cleaning materials only on surfaces recommended by cleaning material 

manufacturer. 

15026/3/22/19 01710 - 1 Eclipse Engineers, PLLC 

LAUREL COUNTY
FD04 SPP 063 0363 009-010

Contract ID:  191023
Page 120 of 272



PART 3 - EXECUTION 
 
3.01  DURING CONSTRUCTION 
 
 A. Execute cleaning to ensure that building, grounds and public properties are maintained 

free from accumulations of waste materials and rubbish. 
 
 B. Wet down dry materials and rubbish to lay dust and prevent blowing dust. 
 
 C. At reasonable intervals but no less than once every two weeks during progress of 

Work, clean site and public properties, and dispose of waste materials, debris and 
rubbish. 

 
 D. Provide on-site containers for collection of waste materials, debris and rubbish. 
 
 E. Remove waste materials, debris and rubbish from site and legally dispose of at public 

or private dumping areas off Owner's property. 
 
 F. Handle materials in a controlled manner with as few handlings as possible; do not drop 

or throw materials from heights. 
 
 G. The Contractor shall thoroughly clean all materials and equipment installed. 
 
3.02  FINAL CLEANING 
 
 A. Employ experienced workmen, or professional cleaners, for final cleaning. 
 
 B. In preparation for substantial completion, conduct final inspection of sight-exposed 

interior and exterior surface, and of concealed spaces. 
 
 C. Repair, patch and touch up marred surfaces to specified finish, to match adjacent 

surfaces. 
 
 D. Broom clean paved surfaces; rake clean other surfaces of grounds. 
 
 E. Maintain cleaned areas until Project, or portion thereof, is occupied by Owner. 
 
 F. The Contractor shall restore or replace existing property or structures as promptly and 

practicable as work progresses. 
 
 
END OF SECTION 01710 
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SECTION 01720 - PROJECT RECORD DOCUMENTS 
 
 
PART 1 - GENERAL 
 
1.01  RELATED REQUIREMENTS 
 
 A. Section 00700 - General Conditions. 
 
 B. Section 01300 - Submittals. 
 
1.02  MAINTENANCE OF DOCUMENTS 
 
 A. Maintain at job site, one copy of: 
 1. Contract Drawings. 
 2. Specifications. 
 3. Addenda. 
 4. Reviewed Shop Drawings. 
 5. Change Orders. 
 6. Other Modifications to Contract. 
 
 B. Store documents in approved location, apart from documents used for construction. 
 
 C. Provide files and racks for storage of documents. 
 
 D. Maintain documents in clean, dry legible condition. 
 
 E. Do not use record documents for construction purposes. 
 
 F. Make documents available at all times for inspection by Engineer and Owner. 
 
1.03  MARKING DEVICES 
 
  Provide colored pencil or felt-tip marking pen for all marking. 
 
1.04  RECORDING 
 
 A. Label each document "RECORD DRAWING" in 2-inch high printed letters. 
 
 B. Keep record documents current. 
 
 C. Do not permanently conceal any work until required information has been recorded. 
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 D. Contract Drawings:  Legibly mark to record actual construction: 
 1. Horizontal and vertical location of underground utilities and appurtenances 

referenced to permanent surface improvements. 
 2. Location of internal utilities and appurtenances concealed in construction 

referenced to visible and accessible features of structure. 
 3. Field changes of dimension and detail. 
 4. Changes made by Change Order or Field Order. 
 5. Details not on original Contract Drawings. 
 
 E. Specifications and Addenda:  Legibly mark up each Section to record: 
 1. Manufacturer, trade name, catalog number, and Supplier of each product and 

item of equipment actually installed. 
 2. Changes made by Change Order or Field Order. 
 3. Other matters not originally specified. 
 
 F. Shop Drawings:  Maintain as record documents; legibly annotate Shop Drawings to 

record changes made after review. 
 
1.05  SUBMITTAL 
 
 A. At completion of project, deliver record documents to Engineer. 
 
 B. Accompany submittal with transmittal letter, in duplicate, containing: 
 1. Date. 
 2. Project title and number. 
 3. Contractor's name and address. 
 4. Title and number of each record document. 
 5. Certification that each document as submitted is complete and accurate. 
 6. Signature of Contractor or his authorized representative. 
 
 
END OF SECTION 01720 
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SECTION 01730 - OPERATING AND MAINTENANCE DATA 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. Compile product data and related information appropriate for Owner's maintenance 

and operation of equipment furnished under the contract.  Prepare operating and 
maintenance data as specified. 

 
 B. Instruct Owner's personnel in the maintenance and operation of equipment and 

systems as outlined herein. 
 
 C. In addition to maintenance and operations data, the manufacturer's printed 

recommended installation practice shall also be included.  If not part of the operations 
and maintenance manual, separate written installation instructions shall be provided, 
serving to assist the Contractor in equipment installation. 

 
1.02  RELATED REQUIREMENTS 
 
 A. Section 00700 - General Conditions. 
 
 B. Section 01300 - Submittals. 
 
 C. Section 01720 - Project Record Documents. 
 
 D. Section 01740 - Warranties and Bonds. 
 
1.03  MAINTENANCE AND OPERATIONS MANUAL 
 
  Every piece of equipment furnished and installed shall be provided with two (2) 

complete maintenance and operations manuals.  These shall be detailed in instructions 
to the Owner's personnel.  They shall be attractively bound for the Owner's records. 

 
  The manuals shall be submitted to the Engineer for review as to adequacy and 

completeness.  After approval the Contractor shall store all manuals until the 
completion of the project or until requested by the Engineer.  The manuals will be 
stored and delivered to the Engineer in an organized format. 

 
1.04  FORM OF SUBMITTALS 
 
 A. Prepare data in the form of an instructional manual for use by Owner's personnel. 
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 B. Format: 
 1. Size:  8-1/2 x 11 in. 
 2. Paper:  20 pound minimum, white, for typed pages. 
 3. Text:  Manufacturer's printed data, or neatly typewritten. 
 4. Drawings: 

a. Provide reinforced punched binder tab, bind with text. 
b. Fold large drawings to the size of the text pages where feasible. 
c. For all drawings included within manuals, furnish a 8 mil mylar copy in 

standard size drawings 36" x 24", 8" x 16" or 8-1/2" x 11". 
d. For flow or piping diagrams that cannot be detailed on the standard size 

drawings, a larger, appropriate size drawing may be submitted. 
 5. Provide fly-leaf for each separate product, or each piece of operating equipment. 

a. Provide typed description of product, and major component parts of 
equipment. 

b. Provide indexed tabs. 
 6. Cover:  Identify each volume with types or printed title "OPERATING AND 

MAINTENANCE INSTRUCTIONS".  List: 
a. Title of Project. 
b. Identity of separate structure as applicable. 
c. Identity of general subject matter covered in the manual. 

 
 C. Binders: 
 1. Commercial quality, durable and cleanable, 3-hole, 3" or 4" post type binders, 

with oil and moisture resistant hard covers. 
 2. When multiple binders are used, correlate the data into related consistent 

grouping. 
 3. Labeled on the front cover and side of each binder shall be the name of the 

Contract, the Contract Number and Volume Number. 
 
1.05  CONTENT OF MANUAL 
 
 A. Neatly typewritten table of contents for each volume, arranged in systematic order. 
 1. Contractor, name of responsible principal, address and telephone number. 
 2. A list of each product required to be included, indexed to the content of the 

volume. 
3. List, with each product, the name, address and telephone number of: 

a. Subcontractor or installer. 
b. Maintenance contractor, as appropriate. 
c. Identify the area of responsibility of each. 
d. Local source of supply for parts and replacement. 

 4. Identify each product by product name and other identifying symbols as set forth 
in Contract Documents. 
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 B. Product Data: 
 1. Include only those sheets which are pertinent to the specific product.  References 

to other sizes and types or models of similar equipment shall be deleted or lined 
out. 

 2. Annotate each sheet to: 
a. Clearly identify the specific product or part installed. 
b. Clearly identify the data applicable to the installation. 
c. Provide a parts list for all new equipment items, with catalog numbers and 

other data necessary for ordering replacement parts. 
d. Delete references to inapplicable information. 

 3. Clear and concise instructions for the operation, adjustment, lubrication, and 
other maintenance of the equipment including a lubrication chart. 

 
 C. Drawings: 
 1. Supplement product data with drawings as necessary to clearly illustrate: 

a. Relations of component parts of equipment and systems. 
b. Control and flow diagrams. 

 2. Coordinate drawings with information in Project Record Documents to assure 
correct illustration of completed installation. 

 3. Do not use Project Record Documents as maintenance drawings. 
 
 D. Written text, as required to supplement product data for the particular installation: 
 1. Organize in a consistent format under separate headings for different procedures. 
 2. Provide a logical sequence of instructions for each procedure. 
 E. Copy of each warranty, bond and service contract issued:  Provide information sheet 

for Owner's personnel. 
 1. Proper procedures in the event of failure. 
 2. Instances which might affect the validity of warranties or bonds. 
 
 F. These manuals shall be submitted to the Engineer for review at the same time that the 

equipment to which it pertains is delivered at the site.  The manuals must be approved 
by the Engineer before final payment on the equipment is made. 

 
 
END OF SECTION 01730 
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SECTION 01740 - WARRANTIES AND BONDS 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. Compile specified warranties and bonds. 
 
 B. Compile specified service and maintenance contracts. 
 
 C. Co-execute submittals when required. 
 
 D. Review submittals to verify compliance with Contract Documents. 
 
1.02  RELATED REQUIREMENTS 
 
 A. Bid Bond. 
 
 B. Performance and Payment Bonds. 
 
 C. Guaranty. 
 
 D. General Warranty of Construction. 
 
 E. Warranties and Bonds required for specific products:  As listed in other Specification 

sections. 
 
1.03  (NOT USED) 
 
1.04  SUBMITTALS REQUIREMENTS 
 
 A. Assemble warranties, bonds and service and maintenance contracts, executed by each 

of the respective manufacturers, suppliers and subcontractors. 
 
 B. Furnish two (2) original signed copies. 
 
 C. Table of Contents:  Neatly typed, in orderly sequence.  Provide complete information 

for each item. 
 1. Product, equipment or work item. 
 2. Firm name, address and telephone number. 
 3. Scope. 
 4. Date of beginning of warranty, bond or service and maintenance contract. 
 5. Duration of warranty, bond or service and maintenance contract. 
 6. Provide information for Owner's personnel: 
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a. Proper procedure in case of failure. 
b. Instances which might affect the validity of warranty or bond. 

 7. Contractor name, address and telephone number. 
 
1.05  FORM OF SUBMITTALS 
 
 A. Prepare in duplicate packets. 
 
 B. Format: 
 1. Size 8 1/2-inch x 11 inches, punch sheets for 3-ring binder:  Fold larger sheets to 

fit into binders. 
 2. Cover:  Identify each packet with typed or printed title "WARRANTIES AND 

BONDS".  List: 
a. Title of Project. 
b. Name of Contractor. 
 

 C. Binders:  Commercial quality, three-ring, with durable and cleanable plastic covers. 
 
1.06  TIME OF SUBMITTALS 
 
 A. For equipment or component parts of equipment put into service during progress of 

construction:  Submit documents within ten (10) days after inspection and acceptance. 
 
 B. Otherwise, make submittals within ten (10) days after date of substantial completion, 

prior to final request for payment. 
 
 C. For items of work, where acceptance is delayed materially beyond the Date of 

Substantial Completion, provide updated submittal within 10 days after acceptance, 
listing the date of acceptance as the start of the warranty period. 

 
1.07  SUBMITTALS REQUIRED 
 

Submit warranties, bonds, service and maintenance contracts as specified in the 
respective sections of the Specifications.  Additionally, the Contractor shall warrant 
the entire contract, including all concrete, paving, building, plumbing, HVAC, 
mechanical and electrical equipment to be free from defects in design and installation 
for one (1) year from the date of startup.  In the event a component fails to perform as 
specified or is proven defective in service during the warranty period, the Contractor 
shall repair the defect without cost to the Owner. 

 
END OF SECTION 01740 
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SECTION 02150 - SHORING AND BRACING 
 
 
PART 1 - GENERAL 
 
1.01  SUMMARY 
 
 A. Shore and brace sidewalls in deep excavations with steel sheet, soldier piles or timber 

lagging as required to protect existing buildings, utilities, roadways, and 
improvements.  Prevent cave-ins, loss of ground, or damage to people and property. 

 
 B. Maintain shoring and bracing during construction activities, and remove shoring and 

bracing if practical when construction and filling is complete. 
 
1.02  SUBMITTALS 
 

Submit for approval shop drawings and information on methods proposed for use. 
 
1.03  QUALITY ASSURANCE 
 

Comply with governing codes and regulations.  Use experienced installers.  Deliver, 
handle, and store materials in accordance with manufacturer's instructions. 

 
PART 2 - PRODUCTS 
 
2.01  MATERIALS 
 
 A. Sheet Steel:  Heavy-gauge steel sheet suitable for service. 
 
 B. Soldier Piles:  Steel H-beams in serviceable condition. 
 
 C. Timber Lagging:  Heavy timber pressure treated with wood preservative. 
 
PART 3 - EXECUTION 
 
3.01  INSTALLATION 
 
 A. Install in proper relation with adjacent construction.  Coordinate with work of other 

sections. 
 
 B. Locate shoring and bracing to avoid permanent construction.  Anchor and brace to 

prevent collapse. 
 
 
END OF SECTION 02150 

15026/03/22/19 02150 - 1 Eclipse Engineers, PLLC 

LAUREL COUNTY
FD04 SPP 063 0363 009-010

Contract ID:  191023
Page 130 of 272



SECTION 02221 - ROCK REMOVAL 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. The Contractor shall excavate rock, if encountered, as required to perform the required 

work, and shall dispose of the excavated material or stockpile for later use in non-
structural areas.  Contractor shall furnish acceptable material for backfill in place of the 
excavated rock. 

 
 B. In general, rock in pipe trenches shall be excavated so as to be not less than 6-inches from 

the pipe (bottom and sides) after pipe has been laid. 
 
 
PART 2 - PRODUCTS 
 
2.01  MATERIALS 
 
 A. Rock Definition:  Solid mineral material that cannot be removed by heavy excavating 

equipment with ripping tools. 
 
  
PART 3 - EXECUTION 
 
3.01  MEANS OF REMOVAL 
 
 A. No blasting will be allowed in this Contract. 
 
 B. The Contractor shall be solely responsible for rock removal operations.  The Contractor 

shall not hold the Owner and/or the Engineer liable for any damages resulting from rock 
removal operations on this project. 

 
3.02  PAYMENT 
 

Rock excavation shall be bid as unclassified and will not be paid for separately. 
 
 
END OF SECTION 02221 
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SECTION 02222 - EXCAVATION 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. Structure excavation. 
 
 B. Shoring excavations. 
 
1.02  RELATED REQUIREMENTS 
 
 A. Section 02221 - Rock Removal. 
 
 B. Section 02223 – Embankments and Backfill. 
 
 C. Section 02225 - Excavating, Backfilling and Compacting for Utilities. 
 
1.03  PROTECTION 
 
 A. Protect excavations by shoring, bracing, sheet piling, underpinning, or other methods 

required to prevent cave-in or loose soil from falling into excavation. 
 
 B. Underpin adjacent structures which may be damaged by excavation work, including 

service utilities and pipe chases. 
 
 C. Notify Engineer of unexpected subsurface conditions and discontinue affected work in 

area until notified to resume work. 
 
 D. Protect bottom of excavations and soil adjacent to and beneath foundations from frost. 
 
 E. Grade excavation top perimeter to prevent surface water run-off into excavation. 
 
 F. Contractor shall provide ample means and devices with which to intercept any water 

entering the excavation area. 
 
1.04  ROCK EXCAVATION 
 

Any rock encountered within foundation excavations for recommended soil bearing 
elements should be removed to a depth sufficient to provide a minimum 24 inch 
cushion between the bottom of the footing and the top of rock.  The cushion should be 
constructed of properly compacted KY DOT #610 stone or DGA free of organics and 
deleterious materials.  See Section 02223, Embankments and Backfill. 
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PART 2 - PRODUCTS 
 
2.01  MATERIALS 
 
 A. Subsoil:  Excavated material, graded free of lumps larger than 12-inches, rocks larger 

than 12-inches, and debris. 
 
PART 3 - EXECUTION 
 
3.01  PREPARATION 
 
  Identify required lines, levels, contours, and datum. 
 
3.02  EXCAVATION 
 
 A. Excavate subsoil required for structure foundations, construction operations, and other 

work. 
 
 B. Contractor is responsible to adequately brace open cuts and protect workmen and 

equipment from cave-in. 
 
 C. Remove lumped subsoil, boulders, and rock up to 1/3 cu. yd., measured by volume.   
 
 D. Correct unauthorized excavation at no cost to Owner. 
 
 E. Fill over-excavated areas under structure bearing surfaces in accordance with direction 

by Engineer. 
 
 F. Stockpile excavated material in area designated on site. 
 
3.03  EXCAVATION FOR STRUCTURES 
 
 A. For structures, excavate to elevations and dimensions indicated, plus ample space for 

construction operations and inspection of foundations. 
1. Unless otherwise shown on drawings, excavate for foundation bearing a 

minimum of 24-inches below existing grade. Structure foundations shall bear 
entirely on rock, or entirely on compacted granular fill.  Where structures are not 
to be supported on rock and rock is encountered, under cut rock 24-inches and 
backfill with granular material, as directed. 

 
 2. Structure foundations shall be installed immediately after excavation is 

completed, or if this cannot be done, the last 4 to 6-inches of material should not 
be removed until preparations for installing the foundation are complete.  In no 
case should foundations be installed in excavations that contain water.  Any soft, 
saturated areas in the bottom of excavations shall be removed or stabilized using 
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granular material. 
 
 3. Make no excavation to the full depth indicated when freezing temperatures may 

be expected unless foundations can be installed after the excavation has been 
completed.  Bottom of excavation shall be protected from frost if foundation 
installation is delayed. 

 
3.04  REMOVAL OF WATER 
 
 A. The Contractor, at his own expense, shall provide adequate facilities for promptly and 

continuously removing water from all excavation. 
 
 B. To ensure proper conditions at all times during construction, the Contractor shall 

provide and maintain ample means and devices (including spare units kept ready for 
immediate use in case of breakdowns) with which to remove promptly and dispose 
properly of all water entering trenches and other excavations.  Such excavation shall 
be kept dry until the structures, pipes, and appurtenances to be built therein have been 
completed to such extent that they will not be floated or otherwise damaged. 

 
 C. All water pumped or drained from the Work shall be disposed of in a suitable manner 

without undue interference with other work, damage to pavements, other surfaces, or 
property.  Suitable temporary pipes, flumes, or channels shall be provided for water 
that may flow along or across the site of the Work. 

 
 D. If necessary, the Contractor shall dewater the excavations by means of an efficient 

drainage wellpoint system that will drain the soil and prevent saturated soil from 
flowing into the excavation.  The wellpoints shall be designed especially for this type 
of service.  The pumping unit shall be designed for use with the wellpoints, and shall 
be capable of maintaining a high vacuum and of handling large volumes of air and 
water at the same time. 

 
 E. The installation of the wellpoints and pump shall be done under the supervision of a 

competent representative of the manufacturer.  The Contractor shall do all special 
work such as surrounding the wellpoints with sand or gravel or other work which is 
necessary for the wellpoint system to operate for the successful dewatering of the 
excavation. 

 
3.05  UNAUTHORIZED EXCAVATION 
 

If the bottom of any excavation is taken out beyond the limits indicated or prescribed, 
the resulting void shall be backfilled at the Contractor's expense with thoroughly 
compacted KY DOT #610 stone or DGA free of organics and deleterious materials in 
accordance with Section 02223, Embankment and Backfill, or with Class A concrete, 
if the excavation was for a structure. 
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3.06  ELIMINATION OF UNSUITABLE MATERIAL 
 
 A. If material unsuitable for foundation (in the opinion of the Engineer) is found at or 

below the grade to which excavation would normally be carried in accordance with the 
Drawings and/or Specifications, the Contractor shall remove such material to the 
required width and depth and replace it with thoroughly compacted, KY DOT #610 
stone or DGA free of organics and deleterious materials or Controlled Low Strength 
Material. 

 
 B. No excavated materials shall be removed from the site of the work or disposed of by 

the Contractor except as directed or permitted. 
 
 C. Surplus excavated materials suitable for backfill shall be used to backfill normal 

excavations in rock or to replace other materials unacceptable for use as backfill; shall 
be neatly deposited and graded so as to make or widen fills, flatten side slopes, or fill 
depressions.  All work shall be as directed or permitted and without additional 
compensation. 

 
 D. Surplus excavated materials not needed as specified above shall be hauled away and 

dumped by the Contractor, at his expense, at appropriate on-site locations as 
designated by the Owner, and in accordance with arrangements made by the 
Contractor. 

 
3.07  EXCESS MATERIAL 
 

Disposal of excess material shall be the responsibility of the Contractor.  The 
Contractor shall determine the best method and area for disposal and obtain all permits 
and required permission.  On-site areas have been designated by the Owner. 

 
3.08  EXISTING UTILITIES AND OTHER OBSTRUCTIONS 
 

Prior to the commencement of construction on the project, the Contractor shall contact 
the utility companies whose lines, above and below ground, may be affected during 
construction and verify the locations of the utilities as shown on the Contract 
Drawings.  The Contractor shall ascertain from said companies if he will be allowed to 
displace or alter, by necessity, those lines encountered or replace those lines disturbed 
by accident during construction, or if the companies themselves are only permitted by 
policy to perform such work.  If the Contractor is permitted to perform such work, he 
shall leave the lines in as good condition as were originally encountered and complete 
the Work as quickly as possible.  All such lines or underground structures damaged or 
molested in the construction shall be replaced at the Contractor's expense, unless in the 
opinion of the Engineer, such damage was caused through no fault of the Contractor. 
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3.09  FIELD QUALITY CONTROL 
 

Provide for visual inspection of rock surfaces under provisions of Section 01400. 
 
 
END OF SECTION 02222 
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SECTION 02223 – EMBANKMENTS AND BACKFILL 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. Structure perimeter backfilling to subgrade elevations. 
 
 B. Site backfilling. 
 
 C. Compaction requirements. 
 
 D. Access road subgrade preparation. 
 
1.02  RELATED WORK 
 
 A. Section 00700 - Submittals (General Conditions). 
 
 B. Section 01400 - Quality Control:  Compaction requirements of backfill. 
 
 C. Section 02222 - Excavation. 
 
 D. Section 02225 - Excavation, Backfilling and Compacting for Utilities. 
 
1.03  REFERENCES 
 
 A. Commonwealth of Kentucky, Standard Specifications for Road and Bridge 

Construction. 
 
 B. ANSI/ASTM D698 - Moisture-Density Relations of Soils and Soil-Aggregate Mixture 

Using 5.5 lb Rammer and 12 inch Drop. 
 
 C. ANSI/ASTM D1556 - Density of Soil in Place by the Sand-Cone Method. 
 
 D. ASTM 2922 - Density of Soil and Soil-Aggregate in Place by Nuclear Methods. 
 
 E. ASTM 3017 - Moisture Content of Soil and Soil-Aggregate in Place by Nuclear 

Methods (Shallow Depth). 
 
1.04  TESTS 
 
 A. Tests and analysis of fill materials will be performed in accordance with ANSI/ASTM 

D698 and under provisions of Section 01400.  Tests shall include but not be limited to 
gradation analysis and moisture/density relationships. 
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B. Test will be performed by an approved independent testing laboratory and shall be the 
responsibility of the Contractor at no additional cost to the Owner. 

 
 C. Density test shall be performed in sufficient number to insure the specified densities 

are being obtained. 
 
 D. When ASTM D2922 is used, the calibration curves shall be checked and adjusted if 

necessary by the procedure described in ASTM D2922, paragraph ADJUSTING 
CALIBRATION CURVE.  ASTM D2922 results in a wet unit weight of soil; and 
when using this method, ASTM D3017 shall be used to determine moisture content of 
the soil. The calibration checks of both the density and moisture gauges shall be made 
at the beginning of a job on each different type of material encountered and at intervals 
as directed by the testing laboratory. 

 
1.05  SUBMITTALS 
 
  Results of soil moisture and density tests by an approved testing laboratory shall be 

submitted to the Engineer for review. 
 
1.06          DEFINITIONS 
 

Structural Areas:  All locations under concrete foundations, floor slabs, footers, 
buildings, concrete structures, bridges, etc. 
 
Non-structural Areas:  Locations such as landscaped areas, sidewalks, roadways, etc. 

 
 
PART 2 - PRODUCTS 
 
2.01  SELECT FILL MATERIALS 
 
 A. The on-site residual soils are considered suitable for use as compacted fill in non-

structural areas.  A minimum of 95 percent of the maximum dry density and plus or 
minus 2 percent of optimum moisture content should be obtained for fill soils 
supporting non-structural areas.  Field density tests should be performed on each lift 
placed to determine if proper compaction is being achieved.  If sufficient suitable 
material is not available from the excavations, the backfill material in non-structural 
areas shall be screened gravel, crushed stone or selected borrow as directed.  Backfill 
material in structural areas shall be KY DOT #610, DGA, or Controlled Low Strength 
Material. 

 
 B. Frozen material shall not be placed in the backfill nor shall backfill be placed upon 

frozen material.  Previously frozen material shall be removed or shall be otherwise 
treated as required before new backfill is placed. 
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 C. All material, whether from the excavations or from borrow, shall be of such nature that 
after it has been placed and properly compacted, it will make a dense, suitable fill.  It 
shall not contain vegetation, masses of roots, individual roots more than 18-inches 
long or more than 1/2-inch in diameter, stones over 6-inches in diameter, or porous 
matter. 

 
2.02  COMPACTED FILL 
 
 A. Soil used for compacted fill in non-structural areas should be inorganic clayey soils 

free of deleterious debris or rocks whose largest dimension is no larger than 3-inches.  
The soil should have a liquid limit (LL) of less than 50, a plasticity index (PI) of less 
than 30, and a maximum dry density according to the standard Proctor compaction test 
of at least 100 pcf.  The fill should be compacted to at least 95 percent of the SPMDD. 
 The top foot of structural fill shall be compacted to 100 percent of the SPMDD. 

 
 B. The moisture content of the compacted fill material shall be within 2% of the optimum 

moisture content as determined by ASTMD-698. 
 
2.03  STRUCTURAL BACKFILL 
 
 A. An underdrain system shall be provided for the soil bearing structures.  The underdrain 

should be constructed of 12-inches of #57 crushed stone and designed in a manner that 
would promote positive drainage away from the foundation elements.  Final site 
grading should be accomplished in such a manner as to divert surface runoff and roof 
drains away from all foundation elements. 

 
 B. All structures, unless otherwise noted on the Drawings, shall be supported entirely by  

bedrock or well compacted crushed stone consisting of Kentucky No. 610 size 
aggregate, DGA, or Controlled Low Strength Material.  Structures that have pressure 
relief valves shall have a 12-inch blanket of #57 stone to allow for proper drainage 
around the PRV’s.   Any building supported by stone should have a minimum of 12-
inches of compacted crushed stone beneath the bottom of the slab (i.e. foundation 
elements).  Structures should not be supported on a combination of crushed stone and 
bedrock. 

 
 C. Crushed stone used as a bearing medium should be placed in uniform, loose lifts not 

exceeding 8-inches in thickness.  It is recommended that each lift be compacted by a 
minimum of five (5) passes of a smooth drum vibratory roller having a total static 
weight of not less than 20,000 pounds.  The diameter of the drum should be between 
5.0 and 5.5 feet and 6.0 and 6.5 feet wide. 

 
 D. Walls below final grade should be backfilled with a minimum 12-inch thick layer of 

free draining material up to two feet below final grade.  The two feet above this free 
draining material should be backfilled with an impervious material that would retard 
surface water infiltration.  The free draining material should extend down to a rock 
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blanket beneath the bottom slab.  Areas within five (5) feet horizontally from vertical 
walls, the Contractor shall use a hand compactor. 

 
 
PART 3 - EXECUTION 
 
3.01  INSPECTION 
 

A. Verify foundation perimeter drainage installation has been inspected. 
 
 B. Verify areas to be backfilled are free of debris, snow, ice, or water, and ground 

surfaces are not frozen. 
 
3.02  PREPARATION 
 
 A. When necessary, compact subgrade surfaces to density requirements for the backfill 

material and prepare subgrade or previous layer of compacted fill prior to placement of 
additional fill by scarifying or disking. 

 
 B. Cut out soft areas of subgrade not readily capable of in-situ compaction.  Backfill with 

subsoil and compact to density equal to requirements for subsequent backfill material. 
 
3.03  BACKFILLING - GENERAL 
 
 A. Backfill areas to contours and elevations.  Use unfrozen materials.  The Contractor 

shall keep the foundation and subgrade free from water or unacceptable materials after 
the fill operations have started. 

 
 B. Backfill systematically, as early as possible, to allow maximum time for natural 

settlement.  Do not backfill over porous, wet, or spongy subgrade surfaces. 
 
 C. Place and compact fill materials in continuous layers not exceeding 8-inches loose 

depth.  Field density tests shall be preformed on each lift. 
 
 D. Employ a placement method so not to disturb or damage foundation drainage. 
 
 E. Maintain optimum moisture content of backfill material to attain required compaction 

density as specified.  Material deposited on the fill that is too wet shall be removed or 
spread and permitted to dry, assisted by disking or blading, if necessary, until the 
moisture content is reduced to the specified limits. 

 
 F. All crushed stone fill and crushed stone backfill under structures and pavements 

adjacent to structures shall be DGA or #610 crushed stone per Kentucky Highway 
Department Standard Specifications for Road and Bridge Construction, unless 
indicated otherwise. Fill and backfill materials shall be placed in layers not exceeding 
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eight (8) inches in thickness and compacted to 95 percent of maximum dry density. 
 
 G. Backfill shall not be placed against or on structures until they have attained sufficient 

strength to support all loads to which subjected without distortion, cracking, or 
damage.  Deposit soil evenly around the structure. 

 
 H. Slope grade away from structures minimum 2-inches in 10-feet, unless noted 

otherwise. 
 
 I. Make changes in grade gradual.  Blend slopes into level areas. 
 
 J. Remove surplus excavation materials to designated areas. 
 
3.04  TOLERANCES 
 
  Top Surface of Backfilling:  Plus or minus 1-inch. 
 
3.05  FIELD QUALITY CONTROL 
 
 A. Compaction testing will be performed in accordance with ASTM D1556 or ASTM 

D2922 and under provisions of Sections 01400. 
 
 B. If tests indicate work does not meet specified requirements, remove work, replace and 

retest at no cost to Owner. 
 
 
END OF SECTION 02223 
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SECTION 02225 - EXCAVATING, BACKFILLING, AND 
COMPACTING FOR UTILITIES 

 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

The Contractor shall make excavations in such widths and depths as will give suitable 
room for below grade vaults, pump stations, etc., laying pipe to the lines, grades and 
elevations, furnish, place and compact all backfill materials specified herein or 
denoted on the Drawings.  The materials, equipment, labor, etc., required herein are to 
be considered as part of the requirements and costs for installing the various pipes, 
structures and other items they are incidental to. 

 
1.02  RELATED WORK 
 
 A. Section 02221 - Rock Removal. 
 
 B. Section 02610 - Water Pipe and Fittings. 
 
 
PART 2 - PRODUCTS 
 
2.01  MATERIALS 
 
 A. Crushed stone material shall conform with the requirements of the applicable sections 

of the Kentucky Bureau of Highways Standard Specifications and shall consist of 
clean, hard, and durable particles or fragments, free from dirt, vegetation or 
objectionable materials. 

 
 B. Two classes of crushed stone material are used in this Section.  The type of material in 

each class is as follows: 
 1. Class I - No. 9 Aggregate. 
 2. Class II - Dense Graded Aggregate (DGA). 
 
PART 3 - EXECUTION 
 
3.01  EXCAVATION OF TRENCHES 
 
 A. Unless otherwise directed by the Engineer, trenches are to be excavated in open cuts. 
 1. Where pipe is to be laid in gravel bedding or concrete cradle, the trench may be 

excavated by machinery to, or just below, the designated subgrade, provided that 
the material remaining at the bottom of the trench is no more than slightly 
disturbed. 
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 2. Where pipe is to be laid directly on the trench bottom, the lower part of trenches 
in earth shall not be excavated to subgrade by machinery.  However, just before 
the pipe is to be placed, the last of the material to be excavated shall be removed 
by means of hand tools to form a flat or shaped bottom, true to grade, so that the 
pipe will have a uniform and continuous bearing and support on firm and 
undisturbed material between joints except for limited areas where the use of 
pipe slings may have disturbed the bottom. 

 
 B. Trenches shall be sufficient width to provide working space on each side of the pipe 

and to permit proper backfilling around the pipe. 
 1. The Contractor shall remove only as much of any existing pavement as is 

necessary for the prosecution of the Work.  The pavement shall be cut with 
pneumatic tools, without extra compensation to the Contractor, to prevent 
damage to the remaining road surface.  Where pavement is removed in large 
pieces, it shall be disposed of before proceeding with the excavation. 

 
 C. All excavated materials shall be placed a safe distance back form the edge of the 

trench. 
 
 D. Unless specifically directed otherwise by the Engineer, not more than 500 feet of 

trench shall be opened ahead of the pipe laying work of any one crew, and not more 
than 500 feet of open ditch shall be left behind the pipe laying work of any one crew. 
Watchmen or barricades, lanterns and other such signs and signals as may be necessary 
to warn the public of the dangers in connection with open trenches, excavations and 
other obstructions, shall be provided by and at the expense of the Contractor. 

 
 E. When so required, or when directed by the Engineer, only one-half of street crossings 

and road crossings shall be excavated before placing temporary bridges over the side 
excavated, for the convenience of the traveling public.  All backfilled ditches shall be 
maintained in such manner that they will offer no hazard to the passage of traffic.  The 
convenience of the traveling public and the property owners abutting the 
improvements shall be taken into consideration.  All public or private drives shall be 
promptly backfilled or bridged at the direction of the Engineer. 

 
 F. Trench excavation shall include the removal of earth, rock, or other materials 

encountered in the excavating to the depth and extent shown or indicated on the 
Drawings. 

 
3.02  WATER PIPE BEDDING 
 
 A. Piping for water mains shall be supported as follows: 
 1. The trench bottom for water main piping shall be stable, continuous, relatively 

smooth and free of frozen material, clodded dirt, foreign material and rock or 
granular material larger than 1/2 inch in diameter and shall be prepared with a 
minimum of 6 inches of crushed stone per the Drawings.  The foundation for 
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water main piping shall be prepared so that the entire load of the backfill on top 
of the pipe will be carried uniformly on the barrel of the pipe.  Any uneven areas 
in the trench bottom shall be shaved-off or filled-in with Class I granular 
bedding. When the trench is made through rock, the bottom shall be lowered to 
provide 6-inches of clearance around the pipe.  Class I granular bedding or earth 
material free of rocks shall be used to bring the trench bottom to grade. 

 
 B. After each pipe has been brought to grade, aligned, and placed in final position, 

crushed stone material for water main piping shall be deposited and densified under 
the pipe haunches and on each side of the pipe up to the spring line of the pipe to 
prevent lateral displacement and hold the pipe in proper position during subsequent 
pipe jointing, bedding, and backfilling operations. 

 
 C. In wet, yielding and mucky locations where pipe is in danger of sinking below grade or 

floating out of grade or line, or where backfill materials are of such a fluid nature that 
such movements of pipe might take place during the placing of the backfill, the pipe 
must be weighted or secured permanently in place by such means as will prove 
effective. 

 
 D. Where an unstable (i.e., water, mud, etc.) trench bottom is encountered, stabilization 

of the trench bottom is required.  This is to be accomplished by undercutting the trench 
depth and replacing to grade with a foundation of crushed stone aggregate. 

 
 E. The depth of the foundation is dependent upon the severity of the trench bottom.  The 

size of stone aggregate used in the foundation will be determined by the condition of 
the unstable material.  Once the trench bottom has been stabilized, the required Class I 
bedding material can be placed. 

 
 F. It should be noted that no pipe shall be laid on solid or blasted rock. 
 
 G. Pipe bedding as required in Paragraphs A, B, and D of this Section is not considered  a 

separate pay item. 
 
3.03  WATER PIPE BACKFILLING 
 
 A. Initial Backfill: 
 1. This backfill is defined as that material which is placed over the pipe from the 

spring line to a point 12-inches above the top of the pipe.  For water main 
piping, initial backfill material shall be Class I material. 

 2. Material used in the initial backfilling is not a separate pay item.  Payment for 
the material is included in the unit price per linear foot of water main. 

 
 B. Final Backfill: 
 1. There are two cases where the method of final backfilling varies.  The various 

cases and their trench situations are as follows: 
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a. Case I - Areas not subject to vehicular traffic. 
b. Case II - Paved areas including streets, drives, parking areas, and walks. 

 2. In all cases, walking or working on the completed pipelines, except as may be 
necessary in backfilling, will not be permitted until the trench has been 
backfilled to a point 12-inches above the top of the pipe.  The method of final 
backfilling for each of the above cases is as follows: 
a. Case I - The trench shall be backfilled from a point 12-inches above the 

top of the pipe to a point 8-inches below the surface of the ground with 
earth material free from large rock (over one-half cubic foot in volume), 
acceptable to the Engineer.  The remainder of the trench shall be backfilled 
with earth material reasonably free of any rocks. 

b. Case II - The trench shall be backfilled from a point 12-inches above the 
top of the pipe to a point 12-inches below the existing pavement surface 
with Class I (No. 9 crushed stone aggregate) material.  The backfill shall 
be mechanically tamped in approximately 6-inch layers to obtain the 
maximum possible compaction.  The remaining backfill shall be Class II 
(dense graded aggregate) material mechanically tamped to maximum 
possible compaction.  The trench may be left with a slight mound if 
permitted by the Engineer.  Where required by state or local regulations, a 
bituminous binder coarse detailed on the Drawings and specified in 
Section 02510 shall be incorporated in the final backfill. 

 3. Earth and Class I material used in final backfill is not a separate pay item.  
Payment shall be included in the price of water main. 

 4. Class II material used in final backfill shall be included in the unit price of the 
pipe. 

 
 C. A sufficient amount of Class II material shall be stockpiled to ensure immediate 

replacement by the Contractor of any settled areas.  No extra payment will be made for 
the filling in of settled or washed areas by the Contractor. 

 
 D. Excavated materials from trenches, in excess of quantity required for trench backfill, 

shall be disposed of by the Contractor.  It shall be the responsibility of the Contractor 
to obtain location or permits for its disposal, unless specific waste areas have been 
designated on the Drawings or noted in these Specifications.  The cost of disposal of 
excess excavated materials, as set forth herein, no additional compensation being 
allowed for hauling or overhaul. 

 
3.04  GRAVITY SEWER AND FORCE MAIN PIPE BEDDING 
 
 A. Piping for gravity sewers and force mains shall be supported as follows: 
 1. All gravity sewer piping shall be laid on a bed of granular material except when 

a concrete encasement situation occurs.  All pipe bedding material shall be Class 
I (No. 9 crushed stone aggregate) and shall be placed to a depth of 6-inches in an 
earth trench and 6-inches in a rock trench.  Aggregate bedding shall be graded to 
provide for a uniform and continuous support beneath the pipe at all points. 
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2. The trench bottom for force main piping shall be stable, continuous, relatively 
smooth and free of frozen material, clodded dirt, foreign material and rock or 
granular material larger than 1/2 inch in diameter.  The foundation for force main 
piping shall be prepared so that the entire load of the backfill on top of the pipe 
will be carried uniformly on the barrel of the pipe.  Any uneven areas in the trench 
bottom shall be shaved-off or filled-in with Class I granular bedding. When the 
trench is made through rock, the bottom shall be lowered to provide 6-inches of 
clearance around the pipe.  Class I granular bedding shall be used to bring the 
trench bottom to grade. 

 
B. After each pipe has been brought to grade, aligned, and placed in final position, Class I 

material for gravity sewer piping and earth material for force main piping shall be 
deposited and densified under the pipe haunches and on each side of the pipe up to the 
spring line of the pipe to prevent lateral displacement and hold the pipe in proper 
position during subsequent pipe jointing, bedding, and backfilling operations. 

 
 C. In wet, yielding and mucky locations where pipe is in danger of sinking below grade or 

floating out of grade or line, or where backfill materials are of such a fluid nature that 
such movements of pipe might take place during the placing of the backfill, the pipe 
must be weighted or secured permanently in place by such means as will prove 
effective. 

 
 D. Where an unstable (i.e., water, mud, etc.) trench bottom is encountered, stabilization 

of the trench bottom is required.  This is to be accomplished by undercutting the trench 
depth and replacing to grade with a foundation of crushed stone aggregate. 

 
 E. The depth of the foundation is dependent upon the severity of the trench bottom.  The 

size of stone aggregate used in the foundation will be determined by the condition of 
the unstable material.  Once the trench bottom has been stabilized, the required Class I 
bedding material can be placed. 

 
 F. It should be noted that no pipe shall be laid on solid or blasted rock. 
 
 G. Pipe bedding as required in Paragraphs A, B, and D of this Section is not considered a 

separate pay item. 
 
3.05  GRAVITY SEWER AND FORCE MAIN BACKFILL 
 
 A. Initial Backfill: 
 1. This backfill is defined as that material which is placed over the pipe from the 

spring line to a point 12-inches above the top of the pipe.  For gravity sewer 
piping the material shall be Class I (No. 9 crushed stone aggregate) and may be 
machine placed without compaction.  Uneven places in the backfill shall be 
leveled by hand.  For force main piping, initial backfill material shall be earth 
material free of rocks, acceptable to the Engineer or with Class I material when a 
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condition exists mentioned in Paragraph A, 3. below. 
 2. Material used, whether earth or Class I, in the initial backfilling is not a separate 

pay item.  Payment for the material is included in the unit price per linear foot of 
gravity sewer or force main. 

 3. In areas where large quantities of rock are excavated and the available excavated 
earth in the immediate vicinity is insufficient for placing the required amount of 
backfill over the top of the pipe as set forth in Paragraph A.1, the Contractor 
shall either haul in earth or order Class I material for backfilling over the pipe.  
Neither the hauling and placement of earth nor the ordering and placement of 
Class I material to fulfill the backfill requirements set forth herein is considered 
a separate pay item. 

 
 B. Final Backfill: 
 1. There are two cases where the method of final backfilling varies.  The various 

cases and their trench situations are as follows: 
a. Case I - Areas not subject to vehicular traffic. 
b. Case II - Paved areas including streets, drives, parking areas, and walks. 

 2. In all cases, walking or working on the completed pipelines, except as may be 
necessary in backfilling, will not be permitted until the trench has been 
backfilled to a point 12-inches above the top of the pipe.  The method of final 
backfilling for each of the above cases is as follows: 
a. Case I - The trench shall be backfilled from a point 12-inches above the 

top of the pipe to a point 8-inches below the surface of the ground with 
earth material free from large rock (over one-half cubic foot in volume), 
acceptable to the Engineer.  The remainder of the trench shall be backfilled 
with earth material reasonably free of any rocks. 

b. Case II - The trench shall be backfilled from a point 12-inches above the 
top of the pipe to a point 12-inches below the existing pavement surface 
with Class I (No. 9 crushed stone aggregate) material.  The backfill shall 
be mechanically tamped in approximately 6-inch layers to obtain a 
compaction of 95 percent density as measured by the modified Procter 
Test.  The remaining backfill shall be Class II (dense graded aggregate) 
material mechanically tamped to the compaction as required above for 
Class I material.  The trench may be left with a slight mound if permitted 
by the Engineer.  Where required by state or local regulations, a 
bituminous binder coarse detailed on the Drawings and specified in 
Section 02510 shall be incorporated in the final backfill. 

 3. Earth and Class I material used in final backfill is not a separate pay item.  
Payment shall be included in the price of gravity sewer and force main. 

 4. Class II material used in final backfill shall be included in the unit price for 
gravity sewer and force main. 

 
C. A sufficient amount of Class II material shall be stockpiled to insure immediate 

replacement by the Contractor of any settled areas.  No extra payment will be made 
for the filling in of settled or washed areas by the Contractor. 
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D. Excavated materials from trenches, in excess of quantity required for trench backfill, 

shall be disposed of by the Contractor.  It shall be the responsibility of the Contractor 
to obtain location or permits for its disposal, unless specific waste areas have been 
designated on the Drawings or noted in these Specifications.  The cost of disposal of 
excess excavated materials, as set forth herein, no additional compensation being 
allowed for hauling or overhaul. 

 
3.06  PLACEMENT OF IDENTIFICATION TAPE 
 
 A. The placement of detectable mylar underground marking tape shall be installed over 

all utility lines.  Care shall be taken to insure that the buried marking tape is not 
broken when installed and shall be Lineguard brand encased aluminum foil, Type III.  
The identification tape is manufactured by Lineguard, Inc., P.O. Box 426, Wheaton, IL 
 60187. 

 
 B. The identification tape shall bear the printed identification of the utility line below it, 

such as "Caution - Buried Below".  Tape shall be reverse printed; surface printing will 
not be acceptable.  The tape shall be visible in all types and colors of soil and provide 
maximum color contrast to the soil.  The tape shall meet the APWA color code, and 
shall be 2-inches in width.  Colors are:  yellow - gas, green - sewer, red - electric, blue 
- water, orange - telephone, brown - force main. 

 
 C. The tape shall be the last equipment installed in the trench so as to be first out.  The 

tape shall be buried 18-inches below top of grade.  After trench backfilling, the tape 
shall be placed in the backfill and allowed to settle into place with the backfill.  The 
tape may be plowed in after final settlement, installed with a tool during the trench 
backfilling process, unrolled before final restoration or installed in any other way 
acceptable to the Owner or Engineer. 

 
3.07  COPPER TRACING WIRE 
 

No. 12 solid copper wire shall be laid in top 12 inches of trench over all plastic pipe.  
The copper tracing wire shall be wrapped around a line marker at least three (3) times 
and tied one (1) foot above grade. 

 
 
END OF SECTION 02225 
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SECTION 02505 - CRUSHED STONE PAVING 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

Crushed stone paving course, compacted. 
 
1.02  REFERENCES 
 

ASTM C33 - Aggregate for Concrete. 
 
1.03  TESTS 
 

Gradation of stone materials will be performed in accordance with ASTM C33. 
 
PART 2 - PRODUCTS 
 
2.01  MATERIALS 
 

Crushed stone shall conform to ASTM C33, Type No. 57, Type No. 2, and No. 610. 
 
PART 3 - EXECUTION 
 
3.01  INSPECTION 
 
 A. Verify compacted subgrade. 
 
 B. Verify gradients and elevations of base are correct. 
 
 C. Beginning of installation means acceptance of existing conditions. 
 
3.02  PLACING STONE PAVING 
 
 A. Spread stone material over prepared base to a total compacted thickness of 12 inches. 
 
 B. Place stone in 6-inch layers and compact. 
 
 C. Level surfaces to elevations and gradients indicated. 
 
 D. Add small quantities of sand to stone mix as appropriate to assist compaction. 
 
 E. Adequately compact placed stone materials. 
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 F. Add water to assist compaction.  With an excess water condition, rework topping and 
aerate to reduce moisture content. 

 
 
END OF SECTION 02505 
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SECTION 02510 - ASPHALT CONCRETE PAVING 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Provide asphalt concrete paving for following applications and prepared subbase and 

compacted base. 
 1. Roads. 
 2. Parking areas. 
 3. Driveways. 
 4. Walkways. 
 5. Curbs. 
 
 B. Provide striping for parking, roadway, and handicapped markings. 
 
1.02 SUBMITTALS 
 
  Submit for approval product data, test reports. 
 
1.03 QUALITY ASSURANCE 
 
  Comply with governing codes and regulations.  Use experienced installers.  Deliver, 

handle, and store materials in accordance with manufacturer's instructions. 
 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 
 A. Prime coat:  Cut-back asphalt. 
 
 B. Tack coat:  Emulsified asphalt. 
 
 C. Asphalt cement:  AASHTO M226 and as required by local authorities. 
 
 D. Aggregate:  Crushed stone or crushed gravel. 
 
 E. Traffic paint:  Quick-drying chlorinated-rubber alkyd type, color as approved. 
 
 F. Wheelstops:  Precast concrete of uniform color and texture with steel stakes. 
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PART 3 - EXECUTION 
 
3.01 NEW PAVEMENT INSTALLATION 
 
 A. Asphalt/aggregate Mixture:  Comply with local DPW Standard Specifications for 

Highways and Bridges.  Class as required by loading and use. 
 
 B. Remove loose material from compacted subbase.  Proof roll and check for areas 

requiring additional compaction.  Report unsatisfactory conditions in writing. 
Beginning of work means acceptance of subbase. 

 
 C. Apply tack coat to previous laid work and adjacent in-place concrete surfaces. 
 
 D. Place asphalt concrete at minimum temperature of 225 degrees F in strips not less than 

10' wide overlapping previous strips.  Complete entire base course before beginning 
surface course. 

 
 E. Construct curbs to dimensions indicated or if not indicated to standard shapes.  

Provide tack coat between curb and pavement. 
 
 F. Begin rolling when pavement can withstand weight of roller.  Roll while still hot to 

obtain maximum density and to eliminate roller marks. 
 
 G. Provide 4" lane and striping paint in uniform, straight lines.  Provide wheelstops where 

indicated and securely dowel into pavement.  Protect work from traffic and damage. 
 
 H. Test in-place asphalt work for thickness and smoothness.  Remove and replace 

defective work and patch to eliminate evidence of patching.  Provide the following 
minimum thickness and smoothness unless otherwise greater thickness is required on 
the Drawings: 

 1. Subbase course:  4-inch No. 2 stone and 4-inch DGA. 
 2. Base course:  2-1/2-inch. 
 3. Surface course:  1-1/2-inch plus or minus 1/4-inch at drives and parking; 1-inch 

plus or minus 1/4-inch at walks. 
 4. Surface course smoothness:  Plus or minus 1/8-inch in 10 feet.  No ponding of 

water is acceptable. 
 
3.02 REPLACEMENT PAVEMENT FOR UTILITIES 
 
 A. Sections of pavement shall be replaced as required to install the pipelines.  Disturbed 

pavement shall be reconstructed to original lines and grades with bituminous binder as 
detailed on the Drawings and in such manner as to leave all such surfaces in fully as 
good or better condition than that which existed prior to these operations. 
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 B. Prior to trenching, the pavement shall be scored or cut to straight edges along each side 
of the proposed trench to avoid unnecessary damage to the remainder of the paving.  
Edges of the existing pavement shall be recut and trimmed as necessary to square, 
straight edges after the pipe has been installed and prior to placement of the binder 
course or concrete. 

 
 C. Backfilling of trenches shall be in accordance with the applicable portions of Section 

02225. 
 
 D. Bituminous concrete binder shall be one course construction in accordance with 

applicable provisions of the Kentucky Department of Highways Standard 
Specifications, Section 402. 

  1. Placement and compaction of binder courses shall be in accordance with Section 
402 of the Kentucky Department of Highways Standard Specifications. Minimum 
thickness after compaction shall be 2-inches for driveways and 5 ½ inches for 
roads. 

 
 E. Pavement restoration shall be in accordance with the above unless shown otherwise on 

the plans. 
 
 
END OF SECTION 02510 
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SECTION 02520 - PORTLAND CEMENT CONCRETE PAVING 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Provide Portland cement concrete paving at following locations and prepared subbase 

and compacted base. 
 1. Driveways and vehicular entrances. 
 2. Walkways. 
 3. Curbs. 
 
1.02 SUBMITTALS 
 

Submit for approval product data, mix design, mock-ups, test reports. 
 
1.03 QUALITY ASSURANCE 
 

Comply with governing codes and regulations.  Use experienced installers.  Deliver, 
handle, and store materials in accordance with manufacturer's instructions. 

 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 
 A. Concrete mix design:  Specific mixes as required for sidewalks, curbs, and vehicular 

ways.  Submit mix proposed for use for approval. 
 
 B. Exposed aggregate paving: 
 1. Aggregate to match approved sample. 
 2. Retarder. 
 
 C. Reinforcing:  6 x 6, 1.9 x 1.9 welded flat wire mesh and ASTM A36 deformed steel 

bars. 
 
 D. Joints:  Preformed joint fillers/sealers. 
  
 E. Finish: 
 1. Paving:  Fine bristled stiff broom. 
 2. Exposed aggregate finish:  Match approved sample. 
 3. Imprinting:  Tools and hardeners by Bomanite Corp. 
 4. Curbs:  Steel form finish. 
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 F. Thickness (Unless shown otherwise on the drawings): 
  1. Driveways and vehicular entrances - 6 inches. 
  2. Walkways - 4 inches. 
  3. Curbs - 6 inches. 
 
PART 3 - EXECUTION 
 
3.01 INSTALLATION 
 
 A. Proof roll subbase and check for unstable areas.  Report unsatisfactory conditions in 

writing.  Beginning paving work means acceptance of subbase. 
 
 B. Comply with concrete section for concrete mix, testing placement, joints, tolerances, 

curing, repairs and protection. 
 
 
END OF SECTION 02520 
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SECTION 02610 – WATER PIPE AND FITTINGS 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

The Contractor shall furnish all labor, material, and equipment necessary to install 
water main piping together with all appurtenances as shown and detailed on the 
Drawings and specified herein. 

 
1.02  RELATED WORK 
 

A. Section 02222 - Excavation. 
 

B. Section 02223 – Embankments. 
 

 C. Section 02225 - Excavating, Backfilling and Compacting for Utilities. 
 

D. Section 02640 - Water Valves and Gates. 
 

E. Section 02675 - Disinfection of Potable Water Pipe. 
 

1.03  REFERENCES 
 
 A. AWWA C104. 
 
   AWWA C110. 
 
   AWWA C111. 
 
   AWWA C115. 
 
   AWWA C150. 
 
   AWWA C151. 
 
   AWWA C153. 
 
   ASTM C443. 
 
   ASTM C478. 
 
   ASTM D1785. 
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   ASTM D2467. 
 
   ASTM D2564. 
 
PART 2 - PRODUCTS 
 
2.01  DUCTILE IRON PIPE (DIP) AND FITTINGS 
 

A. Ductile iron pipe (DIP) shall conform to ANSI/AWWA C150/A21.50, ANSI/AWWA 
C151/A21.51 Standard.  The pipe shall conform to pressure class 350 minimum unless 
noted otherwise.  All pipe, fittings and joints must be capable of accommodating 
pressure up to 350 psi.  The ductile iron pipe shall be as manufactured by Clow Corp., 
U.S. Pipe & Foundry Co., American Cast Iron Pipe Co., or equal. 

 
B. Fittings shall be restrained mechanical joint or push-on joint ductile iron per the 

Drawings in accordance with AWWA C153 and have a body thickness and radii of 
curvature conforming to ANSI A21.10 or ANSI A21.53 for compact fittings.  Fittings 
and joints shall be supplied with all accessories. 

 
1. Restrained mechanical joint fittings shall have joints in accordance with 

ANSI/AWWA C111/A21.11.  Fitting restraint shall be by set screw retainer rings 
Ford UFR 1400-DA-8-I, or equal. 

 
2. Push-on type joints shall be single rubber gasket, with cast gasket socket and 

recessed bell with a tapered annular opening and flared socket.  Plain spigot ends 
shall be suitably beveled to permit easy entry into the bell, centering and 
compressing the gasket.  Push-on joints shall be equal to the “Fastite” joint as 
manufactured by American Cast Iron Pipe Company, or "Tyton Joint" as 
manufactured by US Pipe & Foundry Company, or approved equal.  Push-on 
fittings shall have a restraint system as per paragraph 2.01.I of this section. 

 
C. Ductile iron flanged joint pipe shall conform to ANSI/AWWA C115/A 21.15 Standard 

and have a thickness Class of 53.  The pipe shall have a rated working pressure of 250 
psi with Class 125 flanges.  Gaskets shall be ring gaskets with a thickness of 1/8 inch. 
Flange bolts shall conform to ANSI B 16.1. 

 
D. Flanged fittings shall meet all requirements of ANSI/AWWA C110/A21.10 (or 

A21.53 for compact fittings) and have Class 125 flanges.  Fittings shall accommodate 
a working pressure up to 250 psi and be supplied with all accessories. 

 
E. All pipe and fittings shall be asphaltic coated outside and shall receive a standard 

cement lining with asphaltic seal coat on the inside in accordance with ANSI/AWWA 
C104/A21.4. 

 
F. Cement mortar lining and seal coating for pipe and fittings, where applicable shall be 
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in accordance with ANSI/AWWA C104/A21.4.  Asphaltic outside coating shall be in 
accordance with ANSI/AWWA C151/A21.51 for pipe and ANSI/AWWA 
C110/A21.10 for fittings. 

 
G. All ductile fittings shall be rated at 250 psi water working pressure plus water hammer. 

 Ductile iron fittings shall be ductile cast-iron grade 70-50-05 per ANSI/AWWA 
C110/A21.10. 

 
H. No separate pay item has been established for fittings and no determination of the 

number of fittings required on the job has been made.  The Contractor, during the 
bidding phase, shall determine the number of fittings required on the job and include 
the cost of the fittings and installation in the unit price for pipe. 

 
I. Restrained joint pipe and push-on fittings shall be a boltless system equal to “Fast-

Grip” restraining gaskets or “Flex-Ring” joint as manufactured by American Cast Iron 
Pipe Company, or "Field-Lok" restraining gaskets or "TRFLEX Joint" as 
manufactured by US Pipe & Foundry Company, or equal. 

 
J. Ball and socket restrained joint pipe and fittings shall be a boltless system equal to 

USIFLEX manufactured by U.S. Pipe and Foundry Company or FLEX-LOK 
manufactured by American Cast Iron Pipe Company.  Pipe shall have a working 
pressure rating of 250 psi and have a maximum joint deflection of 15 degrees.  
Nominal laying lengths shall be in the range of 18-feet 6-inches to 20-feet 6-inches. 

 
K. Pipe shall be as manufactured by U.S. Pipe & Foundry Company, American Cast Iron 

Pipe Company, or equal. 
 
2.02  POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS 
 

A. Polyvinyl chloride (PVC) pipe for buried water mains smaller than 4-inches in 
diameter shall be Class 250 (SDR 17) PVC pressure rated pipe with either twin gasket 
joints or integral bell joints with rubber O-ring seals.  All Class 250 pipe shall meet the 
requirement of SDR 17. 

 
B. All PVC pipe shall conform to the latest revisions of ASTM D-1784 (PVC 

Compounds), ASTM D-2241 (PVC Plastic Pipe, SDR), and ASTM D-2672 (Bell-end 
PVC Pipe).  PVC pipe shall have a minimum cell classification of 12454B or 12454C 
as defined in ASTM D-1784.  Rubber gasketed joints shall conform to ASTM D-3139. 
 The gaskets for the PVC pipe joint shall conform to ASTM F-477 and D-1869. 

 
C. Rubber gasket joints shall provide adequate expansion to allow for a 50 degree change 

in temperature on one length of pipe.  Lubrication for rubber connected couplings shall 
be water soluble, non-toxic, be non-objectionable in taste and odor and have no 
deteriorating affect on the PVC or rubber gaskets and shall be as supplied by the pipe 
manufacturer. 
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D. All pipe and couplings shall bear identification markings that will remain legible 

during normal handling, storage and installation, which have been applied in a manner 
what will not reduce the strength of the pipe or the coupling or otherwise damage 
them.  Pipe and coupling markings shall include the nominal size and OD base, 
material code designation, dimension ratio number, ASTM Pressure Class, ASTM 
designation number for this standard, manufacturer's name or trademark, seal (mark) 
of the testing agency that verified the suitability of the pipe material for potable-water 
service.  Each marking shall be applied at intervals of not more than 5 feet for the pipe 
and shall be marked on each coupling. 

 
2.02  High Density Polyethylene (HDPE) and Copper Pipe 
 

A.  Underground Tubing with Compression Joints  
 
Small piping underground shall be of standard soft copper tubing for 
water service pipe, ASTM Specifications B 88-93, Type "K," or PE 
SDR-9, Class 200-psi, with bronze fittings, stops, and valves having 
compression connections for flared copper tubing.  See drawings for the 
type of service pipe to be installed.  Copper piping 2” and larger shall be 
Type “L” copper. 

 
 
PART 3 - EXECUTION 
 
3.01  LAYING DEPTHS 
 

In general, water mains shall be laid with a minimum cover of 36-inches, except as 
otherwise indicated on the Drawings. 

 
3.02  UTILITY CROSSING CONCRETE ENCASEMENT 
 
 A. At locations shown on the Contract Drawings, required by the Specifications, or as 

directed by the Engineer, concrete encasement shall be used when the clearance 
between the proposed water pipe and any existing utility pipe is 18-inches or less.  
Utility pipe includes underground sewer, gas, telephone, and electrical conduit, storm 
sewers, and any other pipe as determined by the Engineer. 

 
 B. There are two cases of utility crossing encasement.  Case I is applicable when the 

proposed water line is above the existing utility line.  Case II is applicable when the 
proposed water line is laid below the utility line.  In either case, the concrete shall 
extend to at least the spring line of each pipe involved. 

 
 C. Concrete shall be 3000 psi and shall be mixed sufficiently wet to permit it to flow 

between the pipes to form a continuous bridge.  In tamping the concrete, care shall be 
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taken not to disturb the grade or line of either pipe or damage the joints. 
 
 D. Concrete for this Work is not a separate pay item and will be considered incidental to 

utility pipe installation. 
 
3.03  PIPE LAYING 
 
 A. All pipe shall be laid with ends abutting and true to the lines and grades indicated on 

the plans.  Pipe shall be fitted and matched so that when laid in the Work, it will 
provide a smooth and uniform invert.  Supporting of pipe shall be as set out in Section 
02225 and in no case shall the supporting of pipe on blocks be permitted. 

 
 B. Before each piece of pipe is lowered into the trench, it shall be thoroughly swabbed 

out to ensure it is clean.  Any piece of pipe or fitting which is known to be defective 
shall not be laid or placed in the lines.  If any defective pipe or fittings shall be 
discovered after the pipe is laid, it shall be removed and replaced with a satisfactory 
pipe or fitting without additional charge.  In case a length of pipe is cut to fit in a line, 
it shall be so cut as to leave a smooth end at right angles to the longitudinal axis of the 
pipe.  Bevel can be made with hand or power tools. 

 
 C. The interior of the pipe, as the Work progresses, shall be cleaned of dirt, jointing 

materials, and superfluous materials of every description.  When laying of pipe is 
stopped for any reason, the exposed end of such pipe shall be closed with a plywood 
plug fitted so as to exclude earth or other material and precautions taken to prevent 
floatation of pipe by runoff into trench. 

 
 D. Anchorage of Bends: 
 

1. At all tees, plugs, caps and bends of 11 ¼ degrees and over, and at reducers or in 
fittings where changes in pipe diameter occur, movement shall be prevented by 
using suitable harness, thrust blocks or ballast.  Thrust blocks shall be as shown 
on the Drawings, with sufficient volumes of concrete being provided; however, 
care shall be taken to leave weep holes unobstructed and allow for future 
tightening of all nearby joints.  Unless otherwise directed by the Engineer, thrust 
blocks shall be placed so that pipe and fitting joints will be accessible for repair. 

 
2. Bridles, harness or pipe ballasting shall meet with the approval of the Engineer. 

Steel rods and clamps shall be stainless steel.  No extra pay shall be allowed for 
work to provide proper anchorage of pipe, fittings or other appurtenances.  Such 
items shall be included in the price bid for the supported item. 

 
 E. No backfilling (except for securing pipe in place) over pipe will be allowed until the 

Engineer has the opportunity to make an inspection of the joints, alignment and grade 
in the section laid, but such inspection shall not relieve the Contractor of further 
liability in case of defective joints, misalignment caused by backfilling and other such 
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deficiencies that are noted later. 
 
3.04  JOINTING 
 
  All joint surfaces shall be cleaned immediately before jointing the pipe.  The bell or 

groove shall be lubricated in accordance with the pipe manufacturer's 
recommendations.  Each pipe unit shall then be carefully pushed into place without 
damage to pipe or gasket.  All pipe shall be provided with home marks to insure 
proper gasket seating.  Details of gasket installation and joint assembly shall follow the 
direction of the manufacturer's of the joint material and of the pipe.  The resulting 
joints shall be watertight and flexible. 

 
3.05  TESTING OF WATER PIPE 
 
 A. The completed work shall comply with the provisions listed herein, or similar 

requirements which will insure equal or better results.  Suitable test plugs, water pump 
or other equipment and apparatus, and all labor required to properly conduct the tests 
shall be furnished by the Contractor at no expense to the Owner. 

 
 B. Water main piping shall be pressure tested to a minimum of 150 pounds per square 

inch (psi).  At no time shall the test pressure exceed 150 percent of the pipe's rated 
working pressure.  A pipe section shall be accepted if the test pressure does not fall 
more than 5 psi during the minimum 2-hour test period.  The pipe shall be tested for 
allowable leakage according to AWWA C-600 (latest revision) concurrently with the 
pressure test. 

 
 C. Where practicable, pipelines shall be tested between line valves or plugs in lengths of 

not more than 6,000 feet.  Testing shall proceed from the source of water toward the 
termination of the line.  The line shall be tested upon the completion of the first 6,000 
feet.  After the completion of two (2) consecutive tests without failure, the Contractor, 
at his option and with the Engineer's approval, may discontinue testing until the system 
is complete. 

 
 D. All pipe, fittings and other materials found to be defective under test shall be removed 

and replaced at the Contractor's expense. 
 
 E. Before applying the specified test pressure, air shall be expelled completely from the 

pipe, valves and hydrants.  If permanent air vents are not located at high points within 
the test section, the Contractor shall install corporation cocks at such points so that the 
air can be expelled as the line is filled with water. 

 
 F. All piping shall be tested for leakage at a pressure no less than that specified for the 

pressure test.  The leakage shall be defined as the quantity of water that must be 
supplied to the tested section to maintain pressure within 5 psi of the specified test 
pressure after the air in the pipeline has been expelled and the pipe has been filled with 
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water.  The leakage shall be less than an allowable amount determined by guidelines 
listed in AWWA Manual of Water Supply Practices “PVC PIPE--DESIGN AND 
INSTALLATION”, or appropriate guidelines for other pipe materials.  For PVC pipe, 
the following equation applies: 

 
L = N*D*P0.5 Where: L = allowable leakage (gallons/hour) 

7400   N = number of joints in the length of pipelines 
   D = nominal diameter of pipe (inches) 
   P = average pressure during the leakage test (psig) 

 
G. Should the sections under test fail to meet the requirements, the Contractor shall do all 

work of locating and repairing the leaks and retesting as the Engineer may require 
without additional compensation.  All visible leaks are to be repaired regardless of the 
amount of leakage. 

 
 H. If in the judgement of the Engineer, it is impracticable to follow the foregoing 

procedures for any reason, modifications in the procedures shall be made as required 
and as acceptable to the Engineer, but in any event, the Contractor shall be responsible 
for the ultimate tightness of the line within the above test requirements. 

 
3.06  PLACEMENT OF IDENTIFICATION TAPE 
 

The placement of detectable underground mylar marking tape shall be installed over 
all water mains as specified in Section 02225. 

 
 
END OF SECTION 02610 
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 SECTION 02630 - ENCASEMENT PIPE 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

The Contractor shall furnish all labor, material, and equipment necessary to install 
encasement pipe together with all appurtenances as shown and detailed on the 
Drawings and specified herein. 

 
1.02  RELATED WORK 
 
 A. Section 02222 - Excavation. 
 
 B. Section 02225 - Excavating, Backfilling and Compacting for Utilities. 
 

C. Section 02610 - Water Pipe and Fittings. 
 
D. Section 02731 – Gravity Sewers 

 
E. Section 02732 – Sewage Force Mains 

 
1.03 REFERENCES 
 
 A. ASTM A139 – Standard Specifications for Electric-Fusion (Arc) Welded Steel Pipe 

(NPS 4 and over). 
 
PART 2 - PRODUCTS 
 
2.01  STEEL PIPE 
 
 A. Steel seamless pipe shall be new material, with a minimum yield of 35,000 psi and a 

wall thickness as shown below.  All joints encasement pipe joints shall be welded. 
 

Nominal Diameter 
Inches 

Minimum Wall Thickness Inches 
Highway Crossing Railroad Crossing 

14 & Under 
16 
18 

20 & 22 
24 
26 
28 
30 

0.250 
0.375 
0.375 
0.375 
0.500 
0.500 
0.500 
0.500 

0.219 
0.250 
0.281 
0.312 
0.344 
0.375 
0.406 
0.438 
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32 
34 & 36 

42 
48 

0.500 
0.500 
0.625 
0.625 

0.469 
0.500 
0.625 
0.625 

 
 B. Weldings of the steel casing pipe shall be solidly butt-welded with a smooth non-

obstructing joint inside and conform to all specifications as required by American 
Welding Society (AWS).  The casing pipe shall be installed without bends.  All 
welders and welding operators shall be qualified as prescribed by AWS requirements. 

 
 C. The material shall conform to the chemical and mechanical requirements of the latest 

revision of ASTM A139 "Electric-Fusion (ARC) - Welded Steel Pipe (NPS 4 and 
Over)," unless otherwise stated herein. 

 
 D. Grade B steel shall be used.  The steel shall be new and previously unused. 
 
 E. Hydrostatic testing shall not be necessary. 
 
 F. The wall thickness at any point shall be within 0.025 inches of the nominal metal 

thickness specified. 
 
 G. A protective coating shall be applied to each length of pipe.  Following an SSPC SP-7 

"Brush-Off Blast Cleaning" surface preparation, 3 (dry) mils of Tnemec-Primer 10-99 
(red), or of an approved equal shall be applied in the manner recommended by the 
respective paint manufacturer. 

 
 H. Each length of pipe shall be legibly marked, stating:  manufacturer, diameter, wall 

thickness and primer. 
 
 I. Precaution shall be taken to avoid deforming the pipe and damaging the primer during 

shipping. 
 
 J. Pipe shall be within the following tolerances: 
 

Straightness 1/4 -- 3/8. 
Roundness 1 Percent. 
Thickness 12 1/2 Percent. 

 
PART 3 - EXECUTION 
 
3.01  INSTALLATION 
 
 A. Where shown on the Drawings, the Contractor shall install encasement pipe.  Two 

methods of installation are designated, the open-cut method and the boring method. 
 

15026/3/22/19 02630 - 2 Eclipse Engineers, PLLC 

LAUREL COUNTY
FD04 SPP 063 0363 009-010

Contract ID:  191023
Page 164 of 272



 1. The open-cut method shall consist of placing the encasement pipe in the 
excavated trench, then installing the carrier pipe inside the encasement pipe. 
Excavation, bedding and backfilling shall be in accordance with Section 02225. 

 
 2. The boring method consists of pushing or jacking the encasement pipe into the 

hole as an auger cuts out the material or after the auger has completed the bore. 
The encasement pipe shall be installed in a manner that will not disrupt traffic. 

 
 B. The carrier pipe shall be ductile iron, polyvinyl chloride, or polyethylene pipe as 

designated on the Drawings.  The carrier pipe will not be permitted to rest on bells or 
couplings. 

 
 C. Pipeline Spacers 
 
 1. Carrier pipes installed inside encasement pipes shall be centered throughout the 

length of encasement pipe.  Centering shall be accomplished by the installation 
of polyethylene pipeline spacers attached to the carrier pipe in such manner as to 
prevent the dislodgement of the spacers as the carrier pipe is pulled or pushed 
through the encasement pipe.  Spacers shall be of such dimensions to provide: 
full supportive load capacity of the pipe and contents; of such thickness to allow 
installation and/or removal of the pipe; and to allow no greater than 1/2 inch 
movement of the carrier pipe within the cover pipe after carrier pipe is installed. 

 
 2. Spacers shall be located immediately behind each bell and at a maximum 

spacing distance as follows: 
 

 
Carrier Pipe 

Diameter (inches) 

 
Maximum 

Spacing (feet) 
 

2 - 2-1/2  
3 - 8 

10 - 26 
28 
30 
32 
34 

36 - 38 
40 - 44 
46 - 48 

 
4 
7 
10 
9 
8 
7 
6 

5.5 
5 
4 

 
 

The materials and spacing to be used shall be accepted by the Engineer prior to 
installation.  The polyethylene pipeline spacers shall be manufactured by 
Pipeline Seal and Insulator, Inc. (PSI), Raci Spacers, Inc., or equal.  Installation 
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shall be in accordance with manufacture's recommendations. 
 
3.02  SEALING 
 

After installation of the carrier pipe within the encasement pipe, the ends of the casing 
shall be sealed in the following manner.  The space between the casing and the carrier 
pipe shall be filled with a waterproofing bitumastic compound until a tight seal is 
obtained.  An Ethylene Propylene Diene Monomer (EPDM) elastomeric membrane 
shall be wrapped around the end of the encasement pipe in three layers and securely 
bound to the casing and the carrier pipe barrel with stainless steel bands.  The EPDM 
membrane shall be 0.045 inches thick and have a tear resistance of 125 pounds/inches. 
The membrane shall be manufactured by Carlisle Tire & Rubber Company, Firestone 
Industrial Products Company, or approved equal.  The casing sealant should be 
constructed to allow drainage of liquid (water). 

 
3.03  DAMAGE 
 

The cost of repairing damage that is caused by the boring operation to the highway or 
railroad shall be borne by the Contractor. 

 
 
END OF SECTION 02630 
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SECTION 02640 - WATER VALVES AND GATES 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

The Contractor shall furnish all labor, material, and equipment necessary to install 
valves together with all appurtenances as shown and detailed on the Drawings and 
specified herein. 

 
1.02  RELATED WORK 
 
 A. Section 02225 - Excavating, Backfilling and Compacting for Utilities. 
 
 B. Section 02610 - Water Pipe and Fittings. 
 
1.03  SUBMITTALS 
 
 A. Complete shop drawings of all valves and appurtenances shall be submitted to the 

Engineer in accordance with the requirements of Section 01300. 
 
 B. The manufacturer shall furnish the Engineer two (2) copies of an affidavit stating that 

the valve and all materials used in its construction conform to the applicable 
requirements of the latest revision of the applicable AWWA Standard, and that all 
tests specified therein have been performed and that all test requirements have been 
met. 

 
 C. The Engineer shall be furnished two (2) copies of affidavit that the "Valve Protection 

Testing" has been done and that all test requirements have been met. 
 

D. The Engineer shall be furnished with two (2) copies of affidavit that inspection, testing 
and rejection are in accordance with the latest revision of the applicable AWWA 
Standard. 

 
 
PART 2 - PRODUCTS 
 
2.01  GATE VALVES 
 
 A. All gate valves shall be of the resilient seat type in accordance with the latest revision 

of AWWA C509 Standard.  The valve body, bonnet and gate castings shall be ductile 
iron or cast iron.   The valve shall have a non-rising stem (NRS), fully bronze mounted 
with o-ring seals.  Valve body and bonnet, inside and out, shall be fully coated with 
fusion bonded epoxy coating in accordance with AWWA C550 Standard.  Valves shall 
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have a rated working pressure of 200 psi. 
 
 B. Gate valves for buried service shall be furnished with mechanical joint end 

connections, unless otherwise shown on the Drawings or specified herein.  The end 
connection shall be suitable to receive ductile iron or PVC pipe. 

 
 C. Gate valves for meter pits, pump stations, or other installations as shown on the 

Drawings shall be furnished with flanged joint and connections, outside screw and 
yoke and handwheel operator.  The gate valve shall have the direction of opening cast 
on the rim of the handwheel and provided with chain and lock. 

 
 D. All gate valves shall have the name or monogram of the manufacturer, the year the 

valve casting was made, the size of the valve, and the working pressure cast on the 
body of the valve. 

 
 E. Buried service gate valves shall be provided with a 2-inch square operating nut and 

shall be opened by turning to the left (counterclockwise). 
 
 F. Buried service gate valves shall be installed in a vertical position with valve box as 

detailed on the Drawings.  They shall be set vertically and properly adjusted so that the 
cover will be in the same plane as the finished surface of the ground or street. 

 
 G. Valves 4-inch and larger shall be model A-2630 as manufactured by Mueller, or equal. 

 Valves smaller than 4-inch shall be model A-2630-8 (threaded) as manufactured by 
Mueller, or equal. 

 
2.02  CHECK VALVES 
 

A. General:   
 

Check valves shall be all iron body, bronze mounted, full opening swing type.  Valve 
clapper shall swing completely clear of the waterway when valve is full open, 
permitting a "full flow" through the valve equal to the nominal pipe diameter. They 
shall comply with AWWA Standard C-508 latest revision.  The valves shall be M & H 
Valve Company, Anniston, AL, Valve Type 159-Lever Weight, or equal. 
 

B. Rating 
 

Check valves shall be rated at 175 psi water working pressure, 350 psi hydrostatic test 
for structural soundness (2-inch through 12-inch) and 150 psi water working pressure 
and 300 psi hydrostatic test (sizes 14-inch through 30-inch).  Seat tightness at rated 
working pressure shall be in accordance with valves shown in AWWA Standard C-500 
for gate valves and fully conform to AWWA C508. 

 
C. End Configurations:   
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  Check valves shall be furnished with 125-pound ANSI flanges ends with accessories. 
 

D. Materials:   
 

All cast iron shall conform to ASTM-A-126 Class B.  Castings shall be clean and 
sound without defects that will impair their service.  No plugging or welding of such 
defects will be allowed. Clappers shall be all bronze for sizes through 4-inch and cast 
iron, neoprene faced for sizes 6-inch and larger.  Hinge pins shall be 18-8 stainless 
steel rotating in bronze plugs.  Bolts shall be electro-zinc plated steel with hex heads 
and hex nuts in accordance with ASTM A-307 and A-563, respectively. 

 
E. Design:   

 
Check valves shall be constructed to permit top entry for complete removal of internal 
components without removing the valve from the line.  Glands shall be o-rings, 2-inch 
to 12-inch sizes and conventional in 14-inch to 30-inch sizes.  Check valves shall be 
equipped with adjustable outside lever and weight to accomplish faster closing and to 
minimize slamming effect.  All valves 14-inch and larger shall have extended hinge 
pins for future addition of levers and springs required.  Valves shall be suitable for 
installation in either horizontal or vertical position. 

 
F. Painting:   
  

The inside and outside of all valves, together with the working parts except bronze and 
machined surfaces, shall be coated in accordance with the latest revision of AWWA 
C550 Standard. 

 
G. Marking:   

 
Marking shall be in accordance with AWWA C-508 and shall include size, working 
pressure, and cast arrow to indicate direction of flow, name of manufacturer, and year 
of manufacture. 

 
2.03  AIR RELEASE AND AIR/VACUUM VALVES 
 

A. The air/vacuum valves shall be APCO Series 140 DAT as manufactured by Valve and 
Primer Corp., or equal. 

 
B. The air release valves shall be APCO Series 140 C as manufactured by Valve and 

Primer Corp., or equal. 
 

C. The Combination air/vacuum valves shall be APCO Series 140 C as manufactured by 
Valve and Primer Corp., or equal. 
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D. The valves shall be of the type that automatically exhausts large quantities of air 
during the filling of a system and allows air to re-enter during draining or when a 
vacuum occurs.  The over-all height less back wash accessories shall not exceed 21 
inches.  Valves shall be constructed of cast iron body and cover, stainless trim and 
float with Buna-N seat for positive seating. 

 
E. The baffle shall be ductile iron and shall protect float from direct impact of air and 

water.  The seat shall slip fit into the baffle or cover and lock in place without any 
distortion.  The float and baffle assembly shall be shrouded with a water diffuser.  The 
float shall be stainless steel center guided for positive seating and be rated at 1000 psi 
non-shock service. 

 
F. The discharge orifice shall be fitted with a double-acting throttle device to regulate and 

restrict air venting. 
 

G. All parts of the valves and the opening mechanisms shall be made of non-corrodible 
materials. 

 
2.04  TAPPING VALVES AND TAPPING SLEEVES AND CROSSES  

A.  Tapping Valves  

1.  Tapping valves for use with tapping sleeve and crosses shall be in accordance 
with the specifications for gate valves, except that one end shall have a flanged 
connection and the other end either a hub or mechanical joint connection.  

2.  Valves shall be rated for 250 psi in sizes 2 inch thru 24-inch.  
3.  Valves shall open by turning counterclockwise.  
4.  Inlet flanges of valves shall meet ANSI B16.1, Class 125 standard.  

 
B.  Tapping Sleeves and Tapping Crosses  

1.  Tapping sleeves and tapping crosses shall have heavy cross sections to strengthen 
the existing water main at the point of installation.  

2.  Mainline end connections to existing pipeline shall be mechanical joint with large 
and small gaskets.  

3.  Mechanical joint tapping sleeves and crosses shall have a maximum working 
pressure of 250 psi.  

4.  Outlet end of tapping sleeves and crosses shall have ANSI B16.1, Class 125 
flanges.  

 
C.  Quality Standard  

1.  For full body tapping valves, tapping sleeves and tapping crosses shall be model 
T-2360-16 with Tapping Sleeve H-615 as manufactured by Mueller Company, or 
equal. 

2. Saddles for tapping branch lines smaller than 4-inch shall be Smith Blair Series 
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313 or Mueller BR 2 B Series. 
 

D.  Test and Certification  

1.  Tests on tapping valves shall be in accordance with these Specifications for gate 
valves.  

E.  Protection  

1.  Tapping Valves  
a.  Protection of tapping sleeves and valves shall be in accordance with these 

Specifications for gate valves.  

2.  Tapping Sleeves and Crosses 

a.  Protection for tapping sleeves and crosses shall be in accordance 
with these Specifications for ductile iron pipe fittings.  

2.05  FIRE HYDRANTS  

A.  All post-type dry barrel fire hydrants will have compression type vales, operating against 
pressure. They shall meet all requirements of ANSI/AWWA Specification C502-94.  
 

B.  They shall have two 2-1/2 inch hose connection nozzles and one 4-1/2 inch steamer 
connection nozzle, all with caps and drains, and have national support threads.  

C.  Main valve opening size shall be 5-1/4 inch, which must remain closed when the 
above ground breakable safety section of the hydrant barrel is broken off.  

D.  All hydrants shall have 6 inch mechanical joint bell connection designed for 200 pounds 
working water pressure, in accordance with ANSI/AWWA C110/A21.10-98. Joint 
accessories are to be furnished with the hydrant.  

E.  Finish paint color of the hydrant barrel above ground line shall be red.  

F. All hydrants shall have an automatic drain feature providing positive barrel drainage after 
hydrant use.  

G. The lowest outlet level of the hydrant shall be located sufficiently above the indicated 
ground level to permit a 360° swing of a 15 inch hydrant wrench. One standard 
hydrant wrench is to be provided. All hydrants shall open by turning 
counterclockwise. All hydrants shall be installed plumb and at proper bury depth. 
OWNER may require concrete stabilizing collar (2.5' x 2.5' x 0.5') with rebar around 
hydrants. 
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H.  QualityStandard  

1.  All post type fire hydrants shall have the features, and be equal to those of Mueller 
Super Centerion 250 A-423. 

2.04  VALVE BOXES 
  

A. Each buried stop and valve shall be provided with a suitable valve box equivalent to 
the OWNER’S standard valve box.  Boxes shall be of the adjustable, telescoping, 
heavy-pattern type with the lower part of cast iron and the upper part of steel or cast 
iron.  They shall be so designed and constructed as to prevent the direct transmission 
of traffic loads to the pipe or valve. 

 
B. The upper or sliding section of the box shall be provided with a flange having 

sufficient bearing area to prevent undue settling.  The lower section of the box shall be 
designed to enclose the operating nut and stuffing box of the valve and rest on the 
valve bonnet. 

 
C. The boxes shall be adjustable through at least 6 inches vertically without reduction of 

the lap between sections to less than 4 inches. 
 

D. The inside diameter of boxes for valves shall be at least 4-1/2 inch, and the lengths 
shall be as necessary for the depths of the valves or stops with which the boxes are to 
be used. 

 
E. Covers for valves shall be close fitting and substantially dirt-tight. 

 
F. The top of the cover shall be close flush with the top of the box rim.  An arrow and the 

word OPEN to indicate the direction of turning to open the valve shall be cast in the 
top of the valve covers. 

 
2.04  MISCELLANEOUS STOPS AND SERVICE COUPLINGS 

A.  Corporation Stops  

1.  Corporation stops to be used with threaded pipe where connected into cast iron 
pipe, shall be brass ground joint type with AWWA CC or CS taper thread inlets.  
Stops shall be F1000-3-Q, as manufactured by Ford Meter Box Company, Inc., or 
equal. 

2.  Corporation stops to be used with copper pipe with compression type connections, 
where connected into cast iron or asbestos-cement pipe, shall be the same, except 
with compression type outlet connections. 

3.  Corporation stops shall be factory tested to 250 psi to be compatible with the 
pipes in which they are installed. 

4. Quick joint couplings for ¾” copper or plastics tubing shall be C44-33Q as 
manufactured by Ford Meter Box Company, Inc., or equal. 
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2.05  PRESSURE GAUGES 
 

A. Pressure gauges shall have cast brass cases with bourdon tubes and precision rotary 
movements of bronze, nickel, or other material suitable to the environment in which 
they will be located.  Dials shall be 6 inches in diameter with a pressure range of 0 to 
100 psi.  Provide female quick coupler for connection to corporation stop.  Each gauge 
shall be provided with snuffer. 

 
B. Corporation stops shall be similar to Mueller and shall have iron pipe threads with 

pack joint connection outlets.  Provide male quick coupler for attachment of pressure 
gauge. 

 
 
PART 3 - EXECUTION 
 
3.01  INSTALLATION 
 
 A. Valves shall be installed as nearly as possible in the positions indicated on the 

Drawings consistent with conveniences of operating the handwheel or wrench.  All 
valves shall be carefully erected and supported in their respective positions free from 
all distortion and strain on appurtenances during handling and installation. 

 
 B. All material shall be carefully inspected for defects in workmanship and material, all 

debris and foreign material cleaned out of valve openings and seats, all operating 
mechanisms operated to check their proper functioning, and all nuts and bolts checked 
for tightness. 

 
 C. Valves and other equipment that do not operate easily or are otherwise defective shall 

be repaired or replaced at the Contractor's expense. 
 
 D. Valves shall be installed with stems in the vertical position unless an alternate position 

has been accepted by the Engineer. 
 
 E. Valves shall be set plumb and supported adequately in conformance with the 

instructions of the manufacturer.  Valves mounted on the face of concrete shall be 
shimmied vertically and grouted in place.  Valves in the control piping shall be 
installed so as to be easily accessible. 

 
 F. Where chain wheels are provided for remote operation of valves, two (2) S-shaped 

hooks shall be provided for each valve to enable the chains to be hooked so as not to 
interfere with personnel traffic. 

 
G. Valves shall be provided with extension stems where required for convenience of 

operation.  Extension stems shall be provided for valves installed underground and 
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elsewhere so that the operating wrench does not exceed 6 feet in length. 
 
 H. A permanent type gasket of uniform thickness shall be provided between flanges of 

valves and sluice gates and their wall thimble. 
 
 I. Wall thimbles shall be accurately set in the concrete walls so that the gates can be 

mounted in their respective positions without distortion or strain. 
 

J. Floorstand operators and stem guides shall be set so that the stems shall run smoothly 
in true alignment.  Guides shall be anchored firmly to the walls.  Distances from the 
centerlines of gates to the operating level or base of floorstand shall be checked by the 
Contractor and adjusted if necessary to suit the actual conditions of installation. 

 
3.02   PAINTING 
 
 A. Valves shall be factory primed and fully coated, inside and out, with fusion bonded 

epoxy in accordance with the latest revision of AWWA C550 Standard. 
 
 B. Other painting (if required) is specified in Division 9. 
 
 
END OF SECTION 02640 
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SECTION 02642 - SEWAGE VALVES AND GATES 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
 A. The Contractor shall furnish and install valves, gates, and miscellaneous piping 

appurtenances, as indicated on the Drawings and as herein specified. 
 
 B. The Drawings and Specifications direct attention to certain features of the equipment, but 

do not purport to cover all the details of their design.  The equipment furnished shall be 
designed and constructed equal to the high quality equipment manufactured by such firms 
as are mentioned hereinafter, or as permitted by the Engineer.  The Contractor shall 
furnish and install the equipment complete in all details and ready for operation. 

 
 C. Valves for use in the following services are specified under their appropriate sections: 
 1. Chemical piping. 
 2. Heating and air conditioning. 
 3. Plumbing. 
 4. Instrumentation. 
 5. Electrical. 
 
 D. Electrical work and equipment specified herein shall conform to the requirements of the 

applicable electrical sections. 
 
 E. Enclosures shall be of a suitable type for the atmospheres in which they are installed. 
 

F. Sizes and capacities not specified herein are indicated on the Drawings. 
 
1.02  RELATED WORK 
 
 A. Section 02225 - Excavating, Backfilling and Compacting for Utilities. 
 
 B. Section 02732 - Sewage Force Mains. 
 
1.03  SUBMITTALS 
 
 A. Complete shop drawings of all valves and appurtenances shall be submitted to the 

Engineer in accordance with the requirements of Section 01300. 
 
 B. The manufacturer shall furnish the Engineer two (2) copies of an affidavit stating that the 

valve and all materials used in its construction conform to the applicable requirements of  
ANSI/AWWA valve, and that all tests specified therein have been performed and that all 
test requirements have been met. 
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 C. The Engineer shall be furnished two (2) copies of affidavit that the "valve protection 

testing" has been done and that all test requirements have been met. 
 
 D. The Engineer shall be furnished with two (2) copies of affidavit that inspection, testing 

and rejection are in accordance with AWWA Standard. 
 
PART 2 - PRODUCTS 
 
2.01  BALL VALVES 
 
 A. Ball valves shall have double union ends to permit removal of the valve without 

disconnecting the pipeline and shall be of the type which will not leak when the 
downstream union end is disconnected. 

 
 B. Viton "O" ring seals shall be used with teflon seats.  Ball valves shall be installed with the 

flow arrow pointed in the direction of flow to permit disconnection of downstream piping. 
 
 C. During installation, the valve handle shall be oriented for ease of operation by rotating the 

valve body about its axis prior to tightening the ends. 
 
 D. Where indicated on the Drawings, the valve shall be equipped with a pointer and scale 

plate which will indicate the position of the valve at all times. 
 
2.02  CHECK VALVES 
 
 A. Check valves 3 inches and larger shall be iron body, stainless mounted, full opening, 

swing type check valves with bolted covers and flanged ends.  Flanges shall be faced and 
drilled in accordance with the 125-pound ANSI Standard.  Valves shall comply with 
AWWA Standard C508 latest revision. 

 
 B. Valves shall be equipped with outside lever and weight and shall be manufactured by 

M&H Valve Company, or equal. 
 
 C. Valves shall be designed for working pressures as follows: 
 

Valve Size (Diameter) Pressure 
 

3 to 12 inches 175 psi 
14 to 24 inches 150 psi 
30 inches and larger 120 psi 

 
 D. Check valves smaller than 3 inches in size shall be 200-pound WOG minimum bronze or 

all brass swing check valves.  Valves shall have screw-on cap and renewable composition 
disks.  Valve body shall be as herein specified for gate valves. 
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 E. Check valves in pipelines carrying sewage or sludge shall be installed horizontally. 
 
2.03  PLUG VALVES 
 
 A. Plug valves shall conform to the latest revision of AWWA C507 and shall be of the non-

lubricated eccentric type with resilient plugs faced with natural or synthetic rubber 
suitable for service in sewage and sludge piping.  Plugs shall be one piece solid ductile 
iron, ASTM A536.  All plugs shall have a cylindrical seating surface. 

 
 B. Port areas shall be rectangular and unobstructed when open and have smoothly shaped 

waterways of one hundred percent (100%) of standard, full pipe area regardless of the CV 
values. 

 
 C. Valve bodies shall be straight-through design with flushing port to maximize flow 

capacity and reduce headloss.  Valve bodies shall be constructed of ASTM A126 class B 
cast iron, suitable for 125-pound working water pressure and shall have raised seats. 

 
 D. Valves 3 inches and larger shall have seats of a welded in overlay of not less than 90 

percent (90%) pure nickel or other acceptable material. 
 
 E. Valves less than 3 inches shall have plastic-covered seats.  
 
 F. Valves shall have permanently lubricated upper and lower stainless steel bushings on plug 

journal ends.  Valve bodies shall be provided with grit excluders in the upper and lower 
journal areas. 

 
 G. Valves shall have bolted bonnets.  The valve stem packing shall be externally adjustable 

and provided with a spacer bonnet in order to allow visual inspection of the packing 
chamber.  The packing shall be adjustable and replaceable without removing the bonnet of 
the valve and/or with the valve under pressure.  Valves with non-adjustable packing shall 
not be acceptable. 

 
 H. Valves 6 inches and larger shall be gear-operated with hand wheels and valves smaller 

than 6 inches shall be wrench operated, except as hereinafter specified or indicated on the 
Drawings.  Gear operators shall have a stainless steel input shaft. 

 
 I. Where there is a lack of space for the valve wrench to operate gear operators, hand wheels 

shall be provided in lieu of the wrench. 
 
 J. Chain operators, consisting of sprocket wheels, chain guides and operating chains shall be 

provided for all valves with operator centerlines located more than 6 feet 6 inches above 
the operating level.  Operating chain shall be galvanized and shall extend within 3 feet of 
the operating level. 
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 K. Gear operators shall be totally enclosed, worm gear type, permanently lubricated, and 
shall be watertight and dust tight. 

 
 L. Gear operators shall be provided with adjustable stops for the open and closed position to 

prevent over travel, and shall have a valve disk position indicator. 
 
 M. A suitable lever or wrench shall be provided for each six wrench operated valves but at 

least one wrench for each operating station.  Wrenches or wheels and chains shall be of 
suitable size and sufficient length for easy operation of the valves at their rated working 
pressure. 

 
 N. Plug valves 2-1/2 inches and smaller shall have screwed ends. 
 
 O. Plug valves 3 inches and larger shall have mechanical joint or flanged ends faced and 

drilled in accordance with 125-pound ANSI Standard. 
 
 P. Plug valves shall be PEF Series as manufactured by DeZurik, or equal. 
 
2.04  GATE VALVES 
 
 A. All gate valves shall be of the resilient wedge type, iron body, non-rising stem.  Valves 

shall be of standard manufacture and of the highest quality both as to materials and 
workmanship and shall conform to the latest revisions of AWWA Specification C-509.  
Valves 2” through 12” shall have a rated working pressure of 250-psi and valves 12” 
through 24” shall have a rated working pressure of 200-psi. 

 
 B. Gate valves for buried service shall be furnished with mechanical joint end connections, 

unless otherwise shown on the Drawings or specified herein.  The end connection shall be 
suitable to receive ductile iron or PVC pipe. 

 
 C. Gate valves for meter pits, pump stations, or other installations as shown on the Drawings 

shall be furnished with flanged joint end connections and hand wheel operator.  The gate 
valve shall have the direction of opening cast on the rim of the hand wheel and provided 
with chain and lock. 

 
 D. All gate valves shall have the name or monogram of the manufacturer, the year the valve 

casting was made, the size of the valve, and the working pressure cast on the body of the 
valve. Valves 18” and larger shall be provided with gear actuators. 

 
 E. Buried service gate valves shall be provided with a 2-inch square operating nut and shall 

be opened by turning to the left (counterclockwise). 
 
 F. Buried service gate valves shall be installed in a vertical position with valve box as 

detailed on the Drawings.  They shall be set vertically and properly adjusted so that the 
cover will be in the same plane as the finished surface of the ground or paved surface 
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(concrete, bituminous, etc.). 
 
 G. Valves shall be those manufactured by Mueller, M&H Valve Company, American, or 

equal. 
 
2.05  SOLENOID VALVES 
 
 A. Solenoid valves shall be bronze body, screwed-end, single integral seat, full pipe area, 

globe type valves, with renewable composition disk seats. 
 
 B. Solenoid enclosures shall meet NEMA Type 4X requirements with coils epoxy 

encapsulated and suitable for high ambient temperatures (140 degrees F).  NEMA 7 
enclosures shall be provided in Class I or Class II hazardous areas. 

 
 C. Valves shall be suitable for operation on 120 volt, single-phase, 60 Hz current, and 

designed to open when energized. 
 
 D. The solenoid valves shall be manufactured by Automatic Valve Co., Inc., Indianapolis, 

IN; J.D. Gould Co., Indianapolis, IN; Automatic Switch Co., Florham Park, NJ; 
Magnatrol Valve Corp., Hawthorne, NJ; or equal. 

 
2.06  TAPPING SLEEVES AND VALVES 
 
 A. Tapping sleeves and valves shall consist of a split cast iron sleeve tee with mechanical 

joint ends on the main and a flange on the branch, and a tapping type gate valve with one 
flange end and one mechanical joint end. 

 
 B. The valve shall, in general, conform to the requirements hereinbefore specified for gate 

valves and shall be furnished with a 2-inch square operating nut. 
 
 C. The Contractor shall be responsible for verifying the outside diameter of the pipe to be 

correct.  Sleeves and valves shall be manufactured by M&H Valve & Fittings, Div. of 
Dresser, Inc., Anniston, AL; Clow Corporation, Chicago, IL; Traverse City Iron Works, 
Traverse City, MI; or equal. 

 
2.07  MUD VALVES 
 
 A. Mud valves shall be located and sized as indicated on the Drawings and as specified 

herein.  Mud valves shall be designed for basin drain applications, and shall be of the non-
rising stem type.  Mud valves shall be constructed entirely of stainless steel.  All hardware 
shall be stainless steel.  Valves shall have flanged end configurations. 

 
B. The valves shall be furnished with operating nuts to be located at the positions shown on 

the Drawings.  They shall also be furnished with extension stems, stem guides if required, 
and bench stands. 
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 C. The mud valves shall be as manufactured by H. Fontaine LTD., Quebec Canada, Clow 

Corporation, or equal. 
 
2.08  TELESCOPING VALVES 
 
  Telescoping valves shall be equipped with hand wheel operated floorstands and shall be 

sized as indicated on the Drawings.  Valves shall be as manufactured by Troy Valve, H. 
Fontaine LTD., Quebec Canada, or equal. 

 
2.09  AIR RELEASE AND AIR/VACUUM VALVES 
 
 A. The combination valve shall be of the type that automatically exhausts large quantities of 

air during the filling of a system and allows air to re-enter during draining or when a 
vacuum occurs. Valves shall also release small quantities of air as they gather in the valve 
body during normal operation.  The over-all height less back wash accessories shall not 
exceed 21 inches. 

 
 B. All back wash accessories shall be furnished and assembled to the valve, consisting of an 

inlet shut-off valve clear water inlet valve, rubber supply hose and quick disconnect 
couplings. 

 
 C. All parts of the valves and the operating mechanisms shall be made of non-corrodible 

materials. 
 
 D. On sewage or sludge lines, the combination air/vacuum valve shall be 2-inch unless noted 

otherwise, model D-025 as manufactured by A.R.I. USA, Inc., or equal. 
 
2.10  SLIDE GATES 
 
 A. Self-contained slide gates shall be rising stem, fabricated gates complete with frames and 

anchor rods, plate disk, stem, and bench stand.  All metal parts, with the exception of the 
stem and bench stand shall be of aluminum.  Stems shall be made of stainless steel.  
Bench stands are described hereinafter. 

 
 B. Side frame shall be made of extruded aluminum members having a slot in which the disk 

shall be guided.  The bottom frame members shall be an aluminum tee or an angle to 
serve as a flat seat for the rubber seat on the bottom edge of the disk. 

 
 C. The disk shall be reinforced as necessary to prevent buckling and to support the 

attachment for the stem. 
 
 D. The top frame member or concrete structure shall support the bench stand as indicated on 

the Drawings. 
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 E. The slide gates shall be flush bottom fabricated metal gates made by H. Fontaine LTD., 
Quebec, Canada; Rodney-Hunt Machine Co., Orange, MA; or equal. 

 
 F. Manually lifted slide gates shall have embedded or surface mounted frames and shall be 

as indicated on the Drawings and as herein specified. 
 
 G. Disk and frame shall be 6061-T6 aluminum alloy and temper designation of the 

Aluminum Association.  Disk shall be formed from aluminum plate and frames for the 
disk shall be of extruded aluminum.  The handle shall be of the same material as the gates. 

 
 H. Frame shall be set into the concrete as the concrete is being placed.  The frame shall be 

straight and true, and shall permit the gates to be moved easily and to seat tight without 
binding. 

 
2.11 DOWNWARD OPENING WEIR GATES 
 

A. Weir gates shall be supplied with all the necessary parts and accessories required for a 
complete, properly operating installation.  All parts except for the stem shall be 
manufactured from ASTM B-209 Alloy 6061-T6 Aluminum.  Stem and guides shall be 
manufactured from ASTM A-276 type 304L stainless steel.  Weir gates shall conform to 
the applicable requirements of AWWA C501’s latest edition. 

 
B. The frame shall be of the frame back design welded to form a rigid one-piece frame 

suitable for mounting on a concrete wall.  The guide slot shall be provided with an ASTM 
D-1248 ultra high molecular weight polyethylene (UHMWPE). 

 
C. The slide shall consist of a flat plate reinforced with additional structural members to limit 

deflection to 1/720 of the gate’s span under the design loading conditions. 
 
D. The seals shall be made of UHMWPE of the self-adjusting type.  A compression cord 

shall ensure contact in all positions providing a watertight seal.  A watertight seal shall be 
maintained under design head conditions.  Leakage shall not exceed 0.1 gallon per minute 
(gpm) per foot of seal periphery under seating head and 0.2 gpm per foot for the unseating 
head. 

 
E. Stems and couplings shall be manufactured of stainless steel designed to transmit in 

compression at least 2 times the rated output of the operating mechanism with a 40 pound 
effort on the crank.  The stem shall have a slenderness ratio less than 200 and be provided 
with machined cut threads of the ACME type. 

 
F. For stems more than one-piece, individual sections shall be joined by solid couplings.    
 
G. Gates with widths equal to or greater than two times the height shall be provided with two 

lifting mechanisms connected by a tandem shaft. 
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H. Weir gates shall be manufactured by H. Fontaine LTD., Quebec, Canada; Rodney-Hunt 
Co., Orange, MA; or equal.  All weir gates shall be products of the same manufacturer. 

 
2.12  SLUICE GATES 
 
 A. Sluice gates shall conform to the AWWA Standard for sluice gates (C501-80) and as 

supplemented hereinafter.  Sluice gates shall be manufactured by H. Fontaine LTD., 
Quebec Canada; Rodney-Hunt Co., Orange, MA; or equal.  All sluice gates shall be 
products of the same manufacturer. 

 
 B. The general equipment provided under this section shall be fabricated, assembled, erected 

and placed in proper operating condition in full conformity with the drawings, 
specifications, engineering data, instructions and recommendations of the equipment 
manufacturer unless exceptions are noted by the engineer. 

  
C. Large rectangular thimbles shall be provided with holes in the invert to allow satisfactory 

concrete placement beneath the thimble, where required. 
  

D. Sluice gates shall be substantially watertight under the design head conditions. Under the 
design seating head, the leakage shall not exceed 0.05 gallon per minute per foot of 
seating perimeter. Under the design unseating head, the leakage for heads of 20 feet or 
less shall not exceed 0.1 gallon per minute per foot of perimeter. The sluice gates shall be 
designed to withstand the design head show in the schedule. 

 
 E. The gates sealing system shall have been tested through a cycle test in an abrasive 

environment and should show that the leakage requirements are still obtained after 25,000 
cycles. These documents shall be provided to the engineer and owner in the submittal 
package. 

 
 F. All gates shall be self contained and of the non-rising stem type.  
 
 G. The gate frame shall be constructed of structural members of formed plate welded to form 

a rigid one-piece frame and fabricated from 304L stainless steel. The frame shall be of the 
flange back design suitable for mounting on a concrete wall, wall thimble or standard pipe 
flange as shown on the drawings. The frame configuration shall be of the flush-bottom 
type and shall allow the replacement of the top and side seals without removing the gate 
frame from the concrete or wall thimble. The yoke shall be 304L stainless steel. 

 
 H. The slide shall consist of a flat plate reinforced with formed plates or structural members 

to limit its deflection to 1/720 of the gate’s span under the design head. The slide shall be 
fabricated from 304L stainless steel. 

 
 I. The guides shall be made of UHMWPE (ultra high molecular weight polyethylene) and 

shall be of such length as to retain and support at least two-thirds (2/3) of the vertical 
height of the slide in the fully open position. Side and top seals shall be made of 
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UHMWPE of the self-adjusting type. A compression cord made of Nitrile shall ensure 
contact between the UHMWPE guide and the gate in all positions. The sealing system 
shall maintain efficient sealing in any position of the slide and allow the water to flow 
only in the opened part of the gate. The bottom seal shall be made of resilient neoprene set 
into the bottom member of the frame and shall form a flush-bottom. 

 
 J. The operating stem shall be of 303 MX stainless steel and designed to transmit in 

compression at least 2-times the rated output of the operating manual mechanism with a 
40LB effort on the crank or hand wheel. The stem shall have a slenderness ratio less than 
200. The threaded portion of the stem shall have machined cut threads of the Acme type. 
For stems in more than one piece and with a diameter of 1-3/4 inches and larger, the 
different sections shall be joined together by solid couplings. Stems with a diameter 
smaller than 1-3/4 inches shall be pinned to an extension tube. Gates having and equal to 
or greater than 2-times their height shall be provided with two lifting mechanisms 
connected by a tandem shaft. The lifting nut shall be bronze. 

 
 K. If the gates are mounted directly to a concrete wall, an EPDM gasket shall be provided for 

mounting between the frame and the wall. Rising stem gates shall be provided with a clear 
stem tube cover. 

 
2.13  VALVE BOXES 
 
 A. Each buried stop and valve shall be provided with a suitable valve box.  Boxes shall be of 

the adjustable, telescoping, heavy-pattern type with the lower part of cast iron and the 
upper part of steel or cast iron.  They shall be so designed and constructed as to prevent 
the direct transmission of traffic loads to the pipe or valve. 

 
 B. The upper or sliding section of the box shall be provided with a flange having sufficient 

bearing area to prevent undue settlement.  The lower section of the box shall be designed 
to enclose the operating nut and stuffing box of the valve and rest on the valve bonnet. 

 
C. The boxes shall be adjustable through at least 6 inches vertically without reduction of the 

lap between sections to less than 4 inches. 
 
D. The inside diameter of boxes for valves shall be at least 4-1/2 inches, and the lengths shall 

be as necessary for the depths of the valves or stops with which the boxes are to be used. 
 
 E. Covers for valves shall be close fitting and substantially dirt-tight. 
 
 F. The top of the cover shall be flush with the top of the box rim.  An arrow and the word 

OPEN to indicate the direction of turning to open the valve shall be cast in the top of the 
valve covers. 

 
2.14  FLOORSTANDS 
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 A. Floorstands shall be hand wheel or crank operated as indicated on the Drawings or as 
required to suit the application. 

 
 B. Hand wheel operated type shall be without gear reduction and crank-operated type will 

have either single or double gear reduction depending upon the lifting capacity required.  
Each type shall be provided with a threaded cast bronze lift nut to engage the operating 
stem.  Tapered roller bearings shall be provided above and below a flange on the 
operating nut to support both opening and closing thrusts.  Floor stands shall develop their 
maximum capacity with not greater than a 40-pound pull on the crank or hand wheel.  
Gears, where required, shall be steel with machined cut teeth designed for smooth 
operation.  The pinion shafts on crank-operated floorstands, either single or double ratio, 
shall be supported on tapered roller bearings or other approved bearings.  All components 
shall be totally enclosed in a cast iron case and cover.  Positive mechanical seals will be 
provided on the operating nut and the pinion shafts to exclude moisture and dirt and 
prevent leakage of lubricant out of the hoist.  Lubricating fittings shall be provided for the 
lubrication of all gears and bearings.  Floorstands shall include a cast iron pedestal with 
the input shaft or hand wheel approximately 36 in. above the operating floor.  An arrow 
with the word OPEN shall be cast on the floorstand or hand wheel indicating the direction 
of rotation to open. 

 
 C. Floorstands for rising stem sluice gates shall have clear, transparent, rigid, plastic stem 

covers. 
 
 D. Floorstands for non-rising stem sluice gates shall have stem indicators. 
 
 E. Floorstands shall be provided by the valve or gate manufacturer with each valve or gate 

requiring floorstands. 
 
2.15  T-HANDLE OPERATING WRENCHES 
 
  T-handle operating wrenches shall be provided in the number and lengths necessary to 

permit operation of all valves by operators of average height working in normal positions. 
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2.16  FLOOR BOXES 
 
 A. The floor boxes shall be cast iron with a bronze bushing of the size necessary to 

accommodate the extension stem.  The boxes shall be suitable for installation in a 
concrete floor of the thickness indicated on the Drawings. 

 B. They shall be similar to those made by Mueller Co., Decatur, IL; Clow Corporation, 
Chicago, IL; or equal. 

 
2.17  PRESSURE GAUGES 
 
 A. Pressure gauges shall have cast brass cases with bourdon tubes and precision rotary 

movements of bronze, nickel, or other material suitable to the environment in which they 
will be located.  Dials shall be 6 inches in diameter with a pressure range of 0 to 50 psi.  
Provide female quick coupler for connection to corporation stop. 

 
 B. Corporation stops shall be similar to Mueller and shall have iron pipe threads with pack 

joint connection outlets.  Provide male quick coupler for attachment of pressure gauge. 
 

C. Pressure gauges shall have a snuffer to prevent shock damage to gauges.  Pressure gauges 
shall be diaphragm sealed. 

 
2.18  FIBERGLASS LINE MARKER 
 
 A. General: 
 1. Design:  The continuous fiberglass reinforced composite line marker (CRM-375) 

shall be a single piece marker capable of simple, permanent installation by one 
person using a manual driving tool.  The CRM-375 upon proper installation shall 
resist displacement from wind and vehicle impact forces.  The CRM-375 shall be of 
a constant flat "T" cross sectional design with reinforcing support ribs incorporated 
longitudinally along each edge to provide sheeting protection and structural rigidity. 
 The bottom end of the marker shall be pointed for ease of ground penetration. 

 2. Material:  The CRM-375 marker shall be constructed of a durable, UV resistant, 
continuous glass fiber and marble reinforced, thermosetting composite material 
which is resistant to impact, ozone, and hydrocarbons within a service temperature 
range of -400 F to +1400 F. 

 3. Workmanship:  The CRM-375 marker shall exhibit good workmanship and shall be 
free of burns, discoloration, cracks, bulges or other objectionable marks which 
would adversely affect the marker's performance or serviceability. 

 4. Marking:  Each CRM-375 shall be permanently marked "Sewer Line Below".  The 
letters shall be a minimum of 2 inches in height.  A black line shall be stamped 
horizontally across the front of the marker near the bottom to indicate proper burial 
depth as shown in the standard detail. 

 
 B. Physical and Mechanical Requirements: 
 1. Dimensions:  The CRM-375 marker shall conform to the shape and overall 
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dimensions shown in the standard detail. 
 2. Mechanical Properties:  The CRM-375 shall have the minimum mechanical 

properties as shown in the following table: 
 

Property ASTM Test Method Minimum Value 
 
Ultimate Tensile Strength 

 
D-638 

 
50,000 psi 

 
Ultimate Compressive Strength 

 
D-638 

 
45,000 psi 

 
Specific Gravity 

 
D-792 

 
1.7 

 
Weight % Glass Reinforcement 

 
D-2584 

 
50% 

 
Barcol Hardness 

 
D-2583 

 
47 

 
 3. Color Fastness:  The CRM-375 shall be pigmented throughout the entire cross-

section so as to produce a uniform color which is an integral part of the material.  
Ultraviolet resistant materials shall be incorporated in the construction to inhibit 
fading or cracking of the delineator upon field exposure. 

 4. Vehicle Impact Resistance:  The Carsonite CRM-375 marker shall be capable of 
self-erecting and remain functional after being subjected to a series of ten head on 
impacts by a typical passenger sedan at 35 m.p.h.  The CRM-375 shall retain a 
minimum of 60 percent (60%) of its sheeting. 

 
 C. Reflectors: 
 1. The reflector shall be of impact resistant, pressure sensitive retroreflective sheeting 

which shall be subject to approval by the Engineer.  The sheeting shall be of 
appropriate color to meet MUTCD requirements. 

 2. Mounting:  The retroreflective sheeting shall consist of a minimum of a three-inch 
wide strip placed a maximum of two inches from the top of the post unless 
otherwise specified. 

 
2.19  SURGE RELIEF VALVE 
 
 A. General: 
 1. The angle surge relief valve shall be heavily constructed cast iron body with a 

ductile iron cover/spacer to withstand severe shock conditions.  The body shape 
shall be 900 angle patter to permit side or downward discharge. 

 2. The cover/spacer shall provide an air gap between the surge valve and the hydraulic 
cylinder.  The valve stem shall be connected to the hydraulic cylinder by menas of a 
self-aligning universal connector to ensure smooth positive opening without biding 
during shock opening of the valve. 

 3. The hydraulic cylinder shall be removable from the valve, without dismantling or 
removing the valve from the line. 

 4. Closing speed shall be externally adjustable by means of a micrometer control 
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valve. 
 5. The valve disc shall be normally closed against the system operating pressure by 

means of a spring or springs.  When the system pressure exceeds the normal 
operating pressure by 10%, the valve shall open immediately to relieve the pressure 
surge and close slowly as the system pressure returns to normal, by means of the 
hydraulic cylinder.  The hydraulic cylinder shall be capped on both ends (totally 
enclosed) to prevent dirt or dust from fouling up the cylinder operation.  It shall be 
fitted with an atmospheric oil reservoir. 

 6. The shut-off pressure shall be set at the factory, but additional adjustments can be 
made in the field by increasing or decreasing the tension on the externally 
adjustable springs. 

7. Valve exterior to be painted with primer. 
8. All materials shall be certified in writing to conform with ASTM specifications. 
9. Valve to be APCO Series 3000 Angle Surge Relief Valve, as manufactured by 

Valve & Primer Corporation; Schaumburg, Illinois; GA Industries, Inc., or equal. 
 
2.20  FLANGED PRESSURE SENSORS 
 
 A. General: 
 1. The sensor shall be flanged and bolted directly into ANSI flanged pipelines.  Face-

to-face shall be no greater than a wafer style of a butterfly valve.  The flanges shall 
have thru bolt holes to enable positive alignment in the pipeline.  Inside diameter of 
the sensor shall be the same as the mating pipe with a full thru uninterrupted flow.  
There shall be no dead ends or crevices and flow passage shall make the sensor self-
cleaning. 

 2. The pressure sensing ring shall measure pressure for 3600 around the full inside 
circumference of the pipeline.  The sensing ring shall also be clamped into the body 
for the full radial width of the sensor.  Pressure shall be transmitted to the gauge by 
a locked in and sealed fluid such as ethylene glycol or silicone oil.  The sensor shall 
have an auxiliary tapped and plugged port to allow filling connection of other 
equipment. 

 3. All sensors shall be Series 40, as manufactured by the Red Valve Co., Carnegie, 
PA., or equal. 

 
2.21 FLAP VALVES 
 

A. Flap gates shall be entirely constructed of 304 stainless steel. All hardware shall be 304  
 stainless steel. The frame shall be made of structural members or formed plate welded to  
 form a rigid one-piece frame. The frame shall be of the flange back design suitable for 
 mounting on a concrete wall or standard pipe flange. The gate cover shall be made of  
 structural members or formed plate adequately reinforced to withstand the maximum 
 specified seating head. Seals shall be made of resilient neoprene attached to the body 
 by means of a retainer ring for flaps up to 24-inches. The hinges shall consist of a stainless 

steel hinge pin and shall have a UHMWPE bushing. Flap valves shall be Fontaine series 
60 or equal. 
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PART 3 - EXECUTION 
 
3.01  INSTALLATION 
 
 A. Valves shall be installed as nearly as possible in the positions indicated on the Drawings 

consistent with conveniences of operating the hand wheel or wrench.  All valves shall be 
carefully erected and supported in their respective positions free from all distortion and 
strain on appurtenances during handling and installation. 

 
 B. All material shall be carefully inspected for defects in workmanship and material, all 

debris and foreign material cleaned out of valve openings and seats, all operating 
mechanisms operated to check their proper functioning, and all nuts and bolts checked for 
tightness. 

 
 C. Valves and other equipment that do not operate easily or are otherwise defective shall be 

repaired or replaced at the Contractor's expense. 
 
 D. Valves shall not be installed with stems below the horizontal. 
 
 E. Valves shall be set plumb and supported adequately in conformance with the instructions 

of the manufacturer.  Valves mounted on the face of concrete shall be shimmed vertically 
and grouted in place.  Valves in the control piping shall be installed so as to be easily 
accessible. 

 
 F. Where chain wheels are provided for remote operation of valves, two S-shaped hooks 

shall be provided for each valve to enable the chains to be hooked so as not to interfere 
with personnel traffic. 

 
 G. Valves shall be provided with extension stems where required for convenience of 

operation.  Extension stems shall be provided for valves installed underground and 
elsewhere so that the operating wrench does not exceed 6 feet in length. 

 
 H. A permanent type gasket of uniform thickness shall be provided between flanges of valves 

and sluice gates and their wall thimble. 
 
 I. Wall thimbles shall be accurately set in the concrete walls so that the gates can be 

mounted in their respective positions without distortion or strain. 
 
 J. Plug valves in horizontal sewage and sludge piping shall be installed with the shaft 

horizontal such that when in the open position, the plug is located in the upper part of the 
valve body.  Valves shall be oriented so that in the closed position, the plug is at the 
downstream end of the valve. 

 
 K. Floorstand operators and stem guides shall be set so that the stems shall run smoothly in 

true alignment.  Guides shall be anchored firmly to the walls.  Distances from the 
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centerlines of gates to the operating level or base of floorstand shall be checked by the 
Contractor and adjusted if necessary to suit the actual conditions of installation. 

 
3.02  PAINTING 
 
 A. Valves shall be factory primed and fully coated, inside and out, with epoxy paint in 

accordance with the valve manufacturer’s recommendation. 
 
 B. All valve vault piping, valves, and other metal products that are not stainless steel or hot-

dip galvanized shall receive 2-3 mils of 1074 Endurashield II as manufactured by The 
Tnemic Company, or equal, over the factory primer. 

 
 
END OF SECTION 02642 
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SECTION 02675 - DISINFECTION OF POTABLE WATER PIPE 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

The Contractor shall furnish all labor, material and water necessary to disinfect the 
potable water pipe as shown on the Drawings and specified herein. 

 
1.02  RELATED WORK 
 
 A. Section 02225 - Excavating, Backfilling and Compacting for Utilities. 
 
 B. Section 02610 - Water Pipe and Fittings. 
 
PART 2 - PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.01  DISINFECTION OF WATER MAINS 
 
 A. All water pipe shall be disinfected by the use of chlorine or chlorine compound in such 

amounts as to produce a concentration of at least 50 ppm and a residual of at least 25 
ppm at the end of the twenty-four (24) hours.  Pipes shall be thoroughly flushed upon 
meeting the chlorine residual requirements.  Before the pipes are placed in service, 
samples of the water must be taken by the Contractor and submitted to the State 
Department of Health for testing. No pipes shall be placed in service until the samples 
have been approved by the Health Department.  The Contractor shall bear all the cost 
of sampling, testing, and postage.  The cost of the disinfection and sampling shall be 
included in the unit price of the pipe. 

 
 B. Copies of the results of the testing shall be submitted to the Owner and/or Engineer. 
 
 
END OF SECTION 02675 
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SECTION 02732 - SEWAGE FORCE MAINS 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

The Contractor shall furnish all labor, material, and equipment necessary to install force 
main piping together with all appurtenances as shown and detailed on the Drawings and 
specified herein. 

 
1.02  RELATED WORK 
 
 A. Section 02222 - Excavation. 
 
 B. Section 02225 - Excavating, Backfilling, and Compacting for Utilities. 
 
 C. Section 02733 - Sewage Pump Station. 
 
 
PART 2 - PRODUCTS 
 
2.01  DUCTILE IRON PIPE (DIP) AND FITTINGS 
 
 A. Ductile iron pipe (DIP) shall conform to ANSI/AWWA C150/A21.50, ANSI/AWWA 

C151/A21.51 Standard (latest).  The pipe shall conform to pressure class 150 unless noted 
otherwise.  All pipe, fittings and joints should be capable of accommodating pressure up 
to 150 psi.  The ductile iron pipe shall be as manufactured by Clow Corporation, U.S. 
Pipe & Foundry Company, American Cast Iron Pipe Company, or equal. 

 
 B. Fittings shall be ductile iron in accordance with AWWA C153 and have a body thickness 

and radii of curvature conforming to ANSI A21.10 or ANSI A21.53 for compact fittings 
and shall conform to the details and dimensions shown therein.  Fittings shall have rubber 
gasket joints meeting the requirements of AWWA C111.  Fittings shall be cement-mortar 
lined and bituminous coated to conform to the latest revision of ANSI/AWWA standards. 

 
 C. Ductile iron flanged joint pipe shall conform to ANSI/AWWA C115/A 21.15 Standard 

and have a thickness Class of 53.  The pipe shall have a rated working pressure of 250 psi 
with Class 125 flanges.  Gaskets shall be ring gaskets with a thickness of 1/8 inch.  Flange 
bolts shall conform to ANSI B 16.1. 

 
D. Flanged fittings shall meet all requirements of ANSI/AWWA C110/A21.10 and have 

Class 125 flanges.  Fittings shall accommodate a working pressure up to 250 psi and be 
supplied with all accessories. 
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 E. All pipe and fittings shall be tar coated outside and shall receive a standard cement lining 
with bituminous seal coat on the inside in accordance with ASA Specification A21.40 
(AWWA-C104). 

 
 F. Cement mortar lining and seal coating for pipe and fittings, where applicable shall be in 

accordance with ANSI/AWWA C104/A21.4.  Bituminous outside coating shall be in 
accordance with ANSI/AWWA C151/A21.51 for pipe and ANSI/AWWA C110/A21.10 
for fittings. 

 
 G. All ductile fittings shall be rated at 250 psi water working pressure plus water hammer.  

Ductile iron fittings shall be ductile cast-iron grade 80-60-03 per ASTM Specification 
A339-55. 

 
 H. Restrained joint pipe and fittings shall be a boltless system equal to "Field Lok" 

restraining gaskets or "TRFLEX Joint" as manufactured by U.S. Pipe & Foundry 
Company. 

 
 I. No separate pay item has been established for fittings and no determination of the number 

of fittings required on the job has been made.  The Contractor, during the bidding phase, 
shall determine the number of fittings required on the job and include the cost of the 
fittings and installation in the Contract unit price. 

 
2.02  POLYVINYL CHLORIDE (PVC) FORCE MAIN PIPE 
 
 A. Polyvinyl chloride (PVC) pipe for force mains shall be Class 200 (SDR 21) PVC pressure 

rated pipe with integral bell joints with rubber O-ring seals. 
 
 B. All PVC pipe shall conform to the latest revisions of ASTM D-1784 (PVC Compounds), 

ASTM D-2241 (PVC Plastic Pipe, SDR) and ASTM D-2672 (Bell - End PVC Pipe).  
PVC pipe shall have a minimum cell classification of 12454B or 12454C ad defined in 
ASTM D-1784.  Rubber gasketed joints shall conform to ASTM D-3139.  The gaskets for 
the PVC pipe joint shall conform to ASTM F-477 and D-1869. 

 
 C. Fittings shall be ductile iron and in accordance with Article 2.01 B of this section. 
 

D. All pipe and couplings shall bear identification markings that will remain legible during 
normal handling, storage and installation, which have been applied in a manner that will 
not reduce the strength of the pipe or coupling or otherwise damage them.  Pipe and 
coupling markings shall include the nominal size and OD base, material code designation, 
dimension ratio number, ASTM Pressure Class, ASTM designation number for this 
standard, manufacturer's name or trademark, seal (mark) of the testing agency that verified 
the suitability of the pipe material for sanitary sewer service.  Each marking shall be 
applied at intervals of not more than 5 feet for the pipe and shall be marked on each 
coupling. 
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2.03  POLYETHYLENE PIPE 
 
 A. Polyethylene pipe shall be of high density, high molecular weight polyethylene and 

conform to the requirements of ASTM Specification D-3350 (SDR 21) and have 
recommended designation values of 3-4-5-4-3-4-C.  Fittings shall be SDR 9.3. 

 
 B. Pipe shall have dimensions and workmanship in accordance with ASTM F-714. 
 
 C. Polyethylene pipe shall be supplied in standard lengths of at least 12 feet 6 inches.  Longer 

lengths are permitted. 
 
 D. Polyethylene pipe shall be marked with the manufacturer's name, production lot number, 

ASTM designation, and nominal diameter. 
 
 E. Polyethylene pipe shall be joined by the butt-fusion technique utilizing controlled 

temperature and pressure to produce a fused, leak-free joint, stronger than the pipe itself 
in both tension and hydrostatic loading. 

 
 F. Pipe shall be Phillips Driscopipe, or equal. 
 
 
PART 3 - EXECUTION 
 
3.01  LAYING DEPTHS 
 

In general, force mains shall be laid with a minimum cover of 30 inches, except as 
otherwise indicated on the Drawings. 

 
3.02  RELATIONSHIP TO WATER LINE 
 

Where a force main and water line cross one another, the force main shall be laid under 
the water line and encased with concrete in accordance with Section 02731 and as detailed 
on the Drawings. 

 
3.03  PIPE LAYING 
 
 A. All pipe shall be laid with ends abutting and true to the lines and grades indicated on the 

Drawings.  Pipe shall be fitted and matched so that when laid in the Work, it will provide 
a smooth and uniform invert.  Supporting of pipe shall be as set out in Section 02225 and 
in no case shall the supporting of pipe on blocks be permitted. 

 B. Before each piece of pipe is lowered into the trench, it shall be thoroughly swabbed out to 
insure it being clean.  Any piece of pipe or fitting which is known to be defective shall not 
be laid or placed in the lines.  If any defective pipe or fittings shall be discovered after the 
pipe is laid, it shall be removed and replaced with a satisfactory pipe or fitting without 
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additional charge.  In case a length of pipe is cut to fit in a line, it shall be so cut as to 
leave a smooth end at right angles to the longitudinal axis of the pipe.  Bevel can be made 
with hand or power tools. 

 
 C. The interior of the pipe, as the Work progresses, shall be cleaned of dirt, jointing 

materials, and superfluous materials of every description.  When laying of pipe is stopped 
for any reason, the exposed end of such pipe shall be closed with a plywood plug fitted so 
as to exclude earth or other material and precautions taken to prevent floatation of pipe by 
runoff into trench. 

 
 D. Anchorage of Bends: 
 
 1. At all tees, plugs, caps and bends of 11-1/4 degrees and over, and at reducers or in 

fittings where changes in pipe diameter occur, movement shall be prevented by 
using suitable harness, thrust blocks or ballast.  Thrust blocks shall be as shown on 
the Drawings, with sufficient volumes of concrete being provided; however care 
shall be taken to leave weep holes unobstructed and allow for future tightening of 
all nearby joints.  Unless otherwise directed by the Engineer, thrust blocks shall be 
placed so that pipe and fitting joints will be accessible for repair. 

 2. Bridles, harness or pipe ballasting shall meet with the approval of the Engineer.  
Steel rods and clamps shall be galvanized or otherwise rust-proofed or painted. 

 3. No extra pay shall be allowed for work on proper anchorage of pipe, fittings or 
other appurtenances.  Such items shall be included in the price bid for the supported 
item. 

 
3.04  JOINTING 
 
  All joint surfaces shall be cleaned immediately before jointing the pipe.  The bell or 

groove shall be lubricated in accordance with the pipe manufacturer's recommendations.  
Each pipe unit shall then be carefully pushed into place without damage to pipe or gasket. 
 All pipe shall be provided with home marks to insure proper gasket seating.  Details of 
gasket installation and joint assembly shall follow the direction of the manufacturer's of 
the joint material and of the pipe.  The resulting joints shall be watertight and flexible. 

 
3.05  TESTING OF FORCE MAINS 
 
 A. The completed work shall comply with the provisions listed herein, or similar 

requirements which will insure equal or better results.  Suitable test plugs, water pump or 
other equipment and apparatus, and all labor required to properly conduct the tests shall 
be furnished by the Contractor at no expense to the Owner. 

 
 B. Force main piping shall be pressure tested to 250 percent of the normal system operating 

pressure or to 150 percent of the rated working pressure of the pipe, whichever is less.  At 
no time shall the test pressure exceed 150 percent of the pipe's rated working pressure.  A 
pipe section shall be accepted if the test pressure does not fall more than 5 percent during 
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the 4-hour period. 
 
 C. All piping shall be tested for leakage at a pressure no less than that specified for the 

pressure test.  The leakage shall be less than an allowable amount determined by the 
following equation: 

 
L = ND (P)1/2 
      7400 

 
Where  L = allowable leakage (gallon/hour) 

N = number of joints in length of pipeline tested 
D = nominal diameter of pipe (inches) 
P = test pressure (psig) 

 
 D. Should the sections under test fail to meet the requirements, the Contractor shall do all 

work locating and repairing the leaks and retesting as the Engineer may require without 
additional compensation. 

 
 E. If in the judgement of the Engineer, it is impracticable to follow the foregoing procedures 

for any reason, modifications in the procedures shall be made as required and as 
acceptable to the Engineer, but in any event, the Contractor shall be responsible for the 
ultimate tightness of the line within the above test requirements. 

 
 
END OF SECTION 02732 
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 SECTION 02930 - SEEDING AND SODDING 
 
 
PART 1 - WORK INCLUDED 
 
1.01  CLEAN-UP 
 

Upon completion of the Project, the Contractor shall remove all debris and surplus 
construction materials resulting from his work.  The Contractor shall grade the ground 
along each side of the pipe trenches and/or structures in a uniform and neat manner 
leaving the construction area in a shape as near as possible to the original ground line, 
or as shown on the Drawings. 

 
PART 2 - PRODUCTS 
 
2.01  SEED 

 
Grass seed shall be mixed and guaranteed by the supplier to consist of the following: 

 
Annual Rye  60 percent 
Kentucky Bluegrass  20 percent 
Falcon Fescue   20 percent 

 
2.02  TOPSOIL 
 

Topsoil shall be material stripped and stored under work of Section 02200 and shall be 
used for all work under this Section.  If the quantity of stored topsoil is inadequate or if 
none has been salvaged from the Project site, the Contractor shall furnish at his own 
expense sufficient topsoil to properly install all work as specified herein.  Topsoil shall 
be original surface loam obtained from well drained areas from which topsoil has not 
been removed previously, either by erosion, clearing and removal of tress or 
mechanical means.  It shall not contain subsoil material and shall be clean and free of 
clay lumps, roots, stones or similar substances more than 2 inches in any dimension, 
debris, discarded fragments of building materials or weeds and weed seeds. 

 
2.03  SOIL IMPROVEMENTS 
 
 A. Commercial fertilizers shall be of analyses specified, or as recommended by the 

Agricultural Extension Service for treatment of topsoil in the area from which 
removed, and shall conform to the applicable state fertilizer laws.  Fertilizer shall be 
uniform in composition, dry and free flowing, and shall be delivered to the site in the 
original, unopened containers, each bearing the manufacturer's guaranteed analysis. 
Any fertilizer which becomes caked or otherwise damaged, making it unsuitable for 
use, will not be accepted. 

 
 
15026/3/22/19 02930 - 1 Eclipse Engineers, PLLC 
 

LAUREL COUNTY
FD04 SPP 063 0363 009-010

Contract ID:  191023
Page 196 of 272



 B. Lime, if recommended for soil treatment by the Agricultural Extension Service, shall 
be ground limestone (Dolomite) containing not less than 85 percent of total 
carbonates, and shall be ground to such a fineness that 50 percent will pass through a 
100-mesh sieve, and 90 percent will pass through a 20-mesh sieve.  Coarser material 
shall be acceptable provided that required rates of application are increased 
proportionally on the basis of quantities passing the 100-mesh sieve. 

 
PART 3 - EXECUTION 
 
3.01  SEEDING AND SODDING 
 
 A. After installation of the Project, topsoil shall be spread evenly to a minimum 4-inch 

depth and lightly compacted.  No topsoil shall be spread in a frozen or muddy 
condition. 

 
 1. Any stored topsoil remaining after work is in place shall be disposed of by the 

Contractor as directed by the Engineer. 
 
 B. Soil improvement shall be made if and as recommended by the Agricultural Extension 

Service prior to seeding. 
 
 1. Ground limestone, if required, shall be applied at the recommended rates per 

square yard and shall be thoroughly mixed into the topsoil. 
 2. Fertilizers, if required shall be of analysis and rates per square yard as 

recommended in the topsoil analysis and shall be mixed lightly in the top few 
inches of topsoil. 

 
 C. Immediately before any seed is to be sown, the ground shall be scarified as necessary 

and shall be raked until the surface is smooth, friable and of a uniformly fine texture. 
Areas shall be seeded evenly with a mechanical spreader at a rate of 2 pounds per 
1,000 square feet, lightly raked and watered with a fine spray. 

 
 D. After seed has been distributed, the Contractor shall cover areas that are likely to 

washout with straw to a depth of 1-1/2 inches. 
 
 E. Seeded areas shall be protected and maintained by watering, regular mowing and 

reseeding as may be necessary to produce a uniform stand of grass.  Maintenance shall 
continue throughout the guarantee period until a dense, uniform turf is established. 

 
 F. All paved streets, roads, sidewalks, curbs, fences, stonewalls, lawns, etc., disturbed 

during construction shall be restored, repaired, or replaced to as good a condition as 
existed prior to construction.  All materials and workmanship shall conform to 
standard practices and specifications of the Owner and/or the Kentucky Department of 
Highways, whichever applies. 
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 G. The Contractor shall remove from the site all equipment, unused materials and other 
items at his expense.  The construction site shall be left in a neat, orderly condition, 
clear of all unsightly items, before the Work is finally accepted. 

 
 
END OF SECTION 02930  
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Division 3 – Concrete 
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SECTION 03310 - STRUCTURAL CONCRETE 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

The work in this section shall include all formwork, shoring, bracing, anchorage, concrete 
reinforcement and accessories for cast-in-place concrete. 

 
1.02  GENERAL REQUIREMENT 
 

All concrete construction shall conform to all applicable requirements of ACI 301, ACI 
318 and ACI 350 R, except as modified by the supplemental requirements specified 
herein. 

 
1.03  RELATED WORK 
 
 A. Section 02222 - Excavation. 
 
1.04  REFERENCES 
 
 A. The Contractor shall obtain and have available in the field office at all times the following 

references: 
 1. Specifications for Structural Concrete for Building ACI 301 (latest revision). 
 2. Field Reference Manual:  Specifications for Structural Concrete for Buildings ACI 

Sp-15(88). 
 3. Manual of Standard Practice - CRSI (latest revision). 
 4. Placing Reinforcing Bars - CRSI (latest revision). 
 5. Building Code Requirements for Reinforced Concrete ACI 318. 
 6. Environmental Engineering Concrete Structures ACI 350R. 
 
 B. The following standard shall also apply to this work: 
 1. ASTM C-143. 
 2. ASTM C-150. 
 3. ASTM C-33. 

4. ASTM C-260. 
 5. ASTM C-494. 
 6. ASTM A-615. 
 7. ASTM D-638. 
 8. ASTM D-695. 
 9. ASTM D-570. 
 10. ASTM D-1252. 
 11. ASNI A-116.1. 
 12. ASTM A-120. 
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 13. ASTM C-94. 
 14. ASTM D-2146. 
 15. Federal Specifications FF-S-325. 
 
1.05  SUBMITTALS 
 
 A. The Contractor shall submit the following data to the Engineer for review: 
 1. Proposed mix designs, test results, plotted curves and all other substantiating data 

as required by Sections 3.8 and 3.9 of ACI 301. 
 2. Mix designs for all mixes proposed or required to be used, including all mixes 

containing admixtures. 
 3. A certified copy of the control records of the proposed production facility 

establishing the standard deviation as defined in Section 3.9 of ACI 301. 
 
 B. Certification attesting that admixtures equal or exceeds the physical requirements of 

ASTM C-494 for Type A admixture and when required, for Type D admixture. 
 
 C. Notarized certifications by the manufacturer that epoxy bonding adhesive meets the 

specification contained herein. 
 
 D. Drawings showing locations of all proposed construction joints. 
 
 E. Shop drawing for reinforcing steel showing bar schedules, location, and splices. 
 
1.06  QUALITY ASSURANCE 
 
 A. Consistency: 
 1. Concrete shall be of such consistency that it can be worked readily into all parts of 

the forms and around embedded work, without permitting the materials to 
segregate, or free water to collect on the surface.  Consistency shall be measured by 
the ASTM Standard Test Method for Slump of Portland Cement Concrete, 
Designation C143-78.  The consistency of concrete shall be as given in Table I. 

 2. Slump tests shall be made in the field by the Contractor, as directed by the 
Engineer. 

 
 B. Compression Tests: 
 1. During the progress of the work, at least one set of four compression test cylinders 

shall be made for each 50 cubic yards of concrete or major fraction thereof, and not 
less than one such set for each type of concrete for each days' pouring.  Cylinders 
made in the field shall be made and cured in accordance with ASTM Standard 
Method of Making and Curing Concrete Test Specimens in the Field, Designation 
C31-69, except that wherever possible molds shall be left on cylinders until they 
have reached the laboratory. 

 2. One (1) cylinder of each set shall be broken in accordance with ASTM C-39 at 
seven (7) days and two (2) at twenty-eight (28) days.  Two (2) copies of these test 
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results shall be submitted to the Engineer on the same day of the tests.  The 
remaining cylinder shall be reserved for future testing if required. 

 3. On evidence of these tests, any concrete that fails to meet the specified strength 
requirements shall be strengthened or replaced as directed by the Engineer at the 
Contractor's expense. 

 
 C. Inserts in Concrete by Other Trades: 
 1. All trades shall be notified, at the proper time, to install items to be embedded in 

concrete. 
 2. All castings, inserts, conduits, and other metalwork shall be accurately built into or 

encased in the concrete by the Contractor as directed and all necessary precautions 
shall be taken to prevent the metalwork from being displaced or deformed. 

 3. Anchor bolts shall be set by means of substantial templates. 
 4. The Contractor shall build into new concrete against which facing brick or tile is to 

be laid, suitable, acceptable, non-corrodible metal, dovetail grooves for ties for 
securing the brickwork to the concrete. 

 
 D. Testing: 
 1. All testing shall be in accordance with provisions of ACI 301. 
 2. Testing services listed in ACI 301 Sections 16.3, 16.4 and 16.5 shall be performed 

by a testing agency acceptable to the Engineer.  Testing services to meet the 
requirements of ACI shall be paid for by the Contractor at his expense.  Test shall 
be made for each 50 cubic yards of concrete and/or each day concrete is placed. 

 
 E. Additional Requirements: 
 1. Unless otherwise directed by the Engineer, the vertical surfaces of all footings shall 

be formed.  Excavations and reinforcement for all footings shall have been 
inspected by the Engineer before any concrete is placed. 

 2. The installation of underground and embedded items shall be inspected before slabs 
are placed.  Pipes and conduits shall be installed below the concrete unless 
otherwise indicated.  Fill required to raise the subgrade shall be placed as specified 
in Division 2.  Unless shown otherwise, porous fill not less than 6 inches in 
compacted thickness shall be installed under all slabs, tank bottoms, and 
foundations.  The fill shall be leveled and uniformly compacted to a reasonably true 
and even surface.  The surfaces shall be clean, free from frost, ice, mud and water.  
Where indicated, waterproof paper, polyethylene sheeting of nominal 4-mil 
minimum thickness, or polyethylene coated burlap shall be laid over surfaces 
receiving concrete.  Structures having pressure relief valves shall have a free 
draining granular stone layer of not less than 12” directly beneath the base slab. 

 
 F. Hot Weather Requirements:  Placing of concrete under conditions of high temperatures, 

low humidity or wind shall be done in accordance with the American Concrete Institute 
"Hot Weather Concreting" (ACI 305R-77). 

 
 G. Cold Weather Requirements:  Cold weather concreting procedures and precautions shall 
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conform with American Concrete Institute "Cold Weather Concreting" (ACI 306 R-78). 
 
PART 2 - PRODUCTS 
 
2.01  Contractor shall supply concrete only from an approved ready mixed concrete supplier. 
 
2.02  CONCRETE MIX WITHOUT FLY ASH 
 
  Structural concrete required for this project shall be proportioned by Section 3.9 of ACI 

301 to produce the following 28-day compressive strengths: 
 
 A. Selection of Proportions for Class A Concrete: 
 1. 4,500 psi compressive for strength at 28 days. 
 2. Type II cement plus water reducing, dispersing agent and air.  Type IP cement may 

be used in place of Type II. 
 3. Maximum water/cement plus water reducing dispersing agent ratio = 0.42. 
 4. Minimum cement content = 564 pounds (6.0 bags)/cubic yards concrete. 
 5. Nominal maximum size coarse aggregate = No. 67 (3/4-inch maximum) or No. 57 

(1-inch maximum). 
 6. Air content = 6 percent plus or minus 2 percent by volume. 
 7. Slump = 2 inches to 3 inches in accordance with ASTM C-143. 
 
2.03  OPTIONAL CONCRETE MIX USING FLY ASH 
 
 A. Selection of Proportions for Class A Concrete: 
 1. 4,500 psi compressive for strength at 28 days. 
 2. Type II cement plus water reducing dispersing agent and air. 
 3. Maximum (water)/(cement plus water reducing dispersing agent) ratio = 0.42. 
 4. Minimum cement content = 517 pounds (5.5 bags)/cubic yards concrete. 
 5. Maximum Fly Ash Content = 71 pounds/cubic yards 
 6. Nominal maximum size coarse aggregate = No. 67 (3/4-inch maximum) or No. 57 

(1-inch maximum). 
 7. Air content = 6 percent plus or minus 2 percent by volume. 
 8. Slump = 2 inches to 3 inches in accordance with ASTM C-143. 
 
 B. Applicable Standards: 
 1. ANSI C 311-77 "Standard Methods of Sampling and Testing Fly Ash for Use as an 

Admixture in Portland Cement Concrete". 
 2. ANSI C 618-80 "Standard Specification for Fly Ash and Raw or Calcined Natural 

Pozzolan for Use as a Mineral Admixture in Portland Cement Concrete". 
 
 C. All concrete work shall use Class A concrete. 
 
 D. All testing shall be or have been performed by an approved independent testing 

laboratory. 
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 E. Cement for exposed concrete shall have a uniform color classification. 
 
 F. Type II cement conforming to ASTM C-150 shall be used in all structural concrete.  The 

alkali content shall not exceed 0.6 percent calculated as sodium oxide.  Type IP Cement 
may be used in place of Type II cement. 

 
 G. Coarse aggregate shall conform to all requirements of ASTM C-33. 
 
 H. Manufactured sand shall not be used as fine aggregate in concrete. 
 
2.04  FLY ASH CONCRETE 
 
 A. In the absence of a verified and acceptable history of fly ash concrete mixes, the following 

procedure is required to establish the quality of the concrete mix. 
 
 B. Trial batches must be made starting thirty (30) days ahead of initial concrete pour.  Four 

(4) mixes shall be designed and produced at no cost to the Owner or the Engineer as 
follows: 

 1. Mix using Type II cement with water reducing admixture for normal temperatures 
(Class A). 

 2. Mix using Type II cement with water reducing admixture for cold weather 
temperatures (Class A). 

 3. Mix using Type II cement with water reducing admixture for hot weather 
temperatures (Class A). 

 
 C. Four (4) test cylinders shall be cast for each of the three (3) mixes.  Two (2) cylinders 

shall be broken at 7 days, and two (2) cylinders shall be broken at 28 days, for each of the 
three (3) mixes.  The trial batch design report shall include strength breaks at 7 days and 
28 days, air content, etc. 

 
 D. The water-reducing, cement dispersing admixture (such as Master Builders Pozzolith 344-

N, Nox-Crete Plastiflow, Plastocrete 161 by SIKA Chemical Company, or approved 
equal) used in fly ash concrete, shall be a normal, accelerated, or retarded hardening 
admixture.  The admixture shall be used at optimum dosage to offset the slow strength 
development and setting characteristics of the fly ash.  Only those brands of admixture 
that can provide readily available field service on short notice to provide field services, 
inspection, and assistance, will be acceptable. 

 
 E. Prior to the use of fly ash concrete, recent mill reports shall be submitted on a regular 

basis during the project.  Maximum loss of ignition (LOI) shall be 6 percent. 
 
 F. Tests for air content shall be made twice a day at the jobsite prior to pouring, for all mixes 

containing fly ash. 
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2.05  ADMIXTURES 
 
 A. An air entraining admixture shall be used on all concrete and shall be the neutralized 

vinsol resin type such as Master Builders MB-VR, or Euclid Chemical Co. AIR-MIX or 
equal.  The admixture shall meet the requirements of ASTM C-260.  Certification 
attesting to the percent of effective solids and compliance of the material with ASTM C-
260 shall be furnished, if requested. 

 
 B. A water reducing, set controlling admixture (non-lignin type) shall be used in all concrete. 

 The admixture shall be a combination of polyhydroxylated polymers including catalysts 
and components to produce the required setting time based on job site conditions, 
specified early strength development, finishing characteristics required, and surface 
texture, as determined by the Engineer. 

 
 C. Certification shall be furnished attesting that the admixture exceeds the physical 

requirements of ASTM C-494, Type A, water reducing and normal setting admixture, and 
when required, for ASTM C-494, Type D, water reducing and retarding admixture when 
used with local materials with which the subject concrete is composed. 

 
 D. The admixture manufacturer, when requested, shall provide a qualified concrete 

technician employed by the manufacturer to assist in proportioning concrete for optimum 
use.  He also will be available when requested to advise on proper addition of the 
admixture to the concrete and on adjustment of the concrete mix proportions to meet 
changing job conditions. 

 
 E. The use of admixtures to retard setting of the concrete during hot weather, to accelerate 

setting during cold weather, and to reduce water content without impairing workability 
will be permitted if the following conditions are met. 

 
 F. The admixture shall conform to ASTM C-494 except that the durability factor for 

concrete containing the admixture shall be at least 100 percent of control, the water 
content a maximum of 90 percent of control and length change shall not be greater than 
control, as defined in ASTM C-494. 

 
G. Where the Contractor finds it impractical to employ fully the recommended procedures for 

hot weather concreting, the Engineer may at his discretion require the use of a set 
retardant admixture for mass concrete greater than 2.5 feet thick and for all concrete 
whenever the temperature at the time concrete is cast exceeds 80 degrees F.  The 
admixture shall be selected by the Contractor subject to the review of the Engineer.  The 
admixture and concrete containing the admixture shall meet all the requirements of these 
Specifications.  Preliminary tests of this concrete shall be required at the Contractor's 
expense. 

 
 H. Admixtures shall be used in concrete design mixes in the same manner and proportions as 

in the field so that the effects of the admixtures are included in preliminary tests submitted 

15026/3/22/19 03310 - 6 Eclipse Engineers, PLLC  

LAUREL COUNTY
FD04 SPP 063 0363 009-010

Contract ID:  191023
Page 205 of 272



to the Engineer for review prior to the start of construction. 
 
 I. When more than one admixture is used, all admixtures shall be compatible.  They should 

preferably be by the same manufacturer. 
 
 J. Calcium chlorine will not be permitted as an admixture in any concrete. 
 
2.06  WATER 
 
  The water for concrete shall be clean, fresh, and free from injurious amounts of oil, acid, 

alkali, organic matter, or other deleterious substances.  Mix water shall also be potable. 
 
2.07  AGGREGATES 
 
 A. Fine aggregates shall be natural sand having clean, hard, uncoated grains, free from 

injurious amounts of clay, dust, organic matter or other deleterious substances, and shall 
conform to ASTM C-33. 

 
 B. Coarse aggregates shall be crushed stone having clean, hard, uncoated particles, and shall 

be free from injurious amounts of soft, friable, thin, elongated or laminated pieces.  Shale 
may not be used as aggregate.  Coarse aggregates shall conform to ASTM C-33 and shall 
not exceed the following maximum sizes: 

 1. 3/4-inch for slabs, beams, girders, and walls. 
 2. 1-inch for all other concrete. 
 
2.08  TESTING AGGREGATES AND DETERMINING PROPORTIONS 
 
 A. No concrete shall be used in the work until the materials and mix design have been 

accepted by the Engineer. 
 
 B. The conformity of aggregates to the specifications hereinbefore given shall be 

demonstrated and determined by tests per ASTM C-33 made with representative samples 
of the materials to be used on the work. 

 
C. The actual proportions of cement, aggregates, admixtures and water necessary to produce 

concrete conforming to the requirements set forth shall be determined by making test 
cylinders using representative samples of the materials to be used in the work.  A set of 
four (4) standard 6-inch cylinders shall be made and cured per ASTM C-31.  Two (2) shall 
be tested at 7 days and two (2) at 28 days per ASTM C-39.  The slump shall not be less 
than the greatest slump expected to be used in the work. 

 
 D. Reports on the tests and a statement of the proportions proposed for the concrete mixture, 

shall be submitted in triplicate to the Engineer for review as soon as possible, but not less 
than five (5) days prior to the proposed beginning of the concrete work.  If the Contractor 
furnishes in writing, similar, reliable detailed information from an acceptable source, and 
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of date not more than four (4) months prior to the time when concrete will be used on this 
project, the above requirements for laboratory tests may be modified by the Engineer.  
Such data shall derive from mixtures containing constituents, including the admixtures 
where used, of the same types and from the same sources as will be used on this project. 

 
 E. The Engineer shall have the right to make check tests of aggregates and concrete, using 

the same materials, and to order changes as may be necessary to meet the specified 
requirements. 

 
 F. The Contractor may request permission to add water at the job site, and when the addition 

of water is permitted by the Engineer, the quantity added shall be the responsibility of the 
Contractor and in no case shall the total water per bag of cement exceed that determined 
by the designed mix. 

 
 G. All concrete exposed to weather, such as foundations, walls, exterior steps and retaining 

walls, etc. shall be air entrained. 
 
 H. If concrete of the required characteristics is not being produced as the work progresses, 

the Engineer may order such changes in proportions or materials, or both, as may be 
necessary to secure concrete of the specified quality.  The Contractor shall make such 
changes at his own expense and no extra compensation will be allowed because of such 
changes. 

 
2.09 MIXING 
 

All central plant and rolling stock equipment and methods shall conform to the Truck 
Mixer and Agitator Standards of the Truck Mixer Manufacturers' Bureau of the National 
Ready Mixed Concrete Assn., as well as the ACI Standards for Measuring, Mixing and 
Placing Concrete (ACI 614), and with Sections 7 to 14, inclusive, of the ASTM Standard 
Specification for Ready Mixed Concrete, Designation C94-78a, insofar as applicable. 

 
2.10  WATERSTOPS 
 

See Section 03251 - Expansion and Contraction Joints. 
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PART 3 - EXECUTION 
 
3.01  PLACING AND COMPACTING CONCRETE 
 
 A. At least 24 hours before the Contractor proposes to make any placement of concrete, he 

shall notify the Engineer of his intention and planned procedure.  Unless otherwise 
permitted, the work shall be so executed that a section begun on any day shall be 
completed during daylight of the same day. 

 
 B. Ready mixed concrete shall be transported to the site in watertight agitator or mixer 

trucks.  The quantity of concrete to be mixed or delivered in any one batch shall not 
exceed the rated capacity of the mixer or agitator for the respective conditions as stated on 
the nameplates. 

 
 C. Central mixed concrete shall be plant mixed a minimum of 1-1/2 minutes per batch, and 

then shall be truck mixed or agitated a minimum of 8 minutes.  Agitation shall begin 
immediately after the premixed concrete is placed in the truck and shall continue without 
interruption until discharge.  For transit mixed concrete, the major portion of the mixing 
water shall be added and mixing started immediately after the truck is charged. 

 
 D. The amount of water initially added shall be recorded on the delivery slip for the 

Engineer's information, no additional water shall be added, either in transit or at the site, 
except as directed.  Mixing (at mixing speed) shall be continued for at least 10 minutes 
followed by agitation without interruption until discharge.  Concrete shall be discharged at 
the site within 1-1/2 hours after water was first added to the mix, and shall be mixed at 
least 5 minutes after all water has been added. 

 
 E. Concrete that has become compacted or segregated during transportation to or on the site 

of the work shall be satisfactorily remixed just prior to being placed in the forms. 
 
 F. Partially hardened concrete shall not be deposited in the forms.  The retempering of 

concrete that has partially hardened (that is, the remixing of concrete with or without 
additional cement, aggregate, or water) will not be permitted. 

 
 G. The concrete shall be mixed only in the quantity required for immediate use.  Concrete 

that has developed an initial set shall not be used.  The Contractor shall have sufficient 
plant capacity and transporting apparatus to insure continuous delivery at the rate 
required. 

 
 H. The temperature of the concrete mixture immediately before placement shall be between 

50 degrees F and 90 degrees F. 
 
 I. Concrete mixed in stationary mixers and transported by non-agitating equipment shall be 

placed in the forms within 45 minutes from the time ingredients are charged into the 
mixing drum.  Concrete that is truck mixed or transported in truck mixers or truck 
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agitators shall be delivered to the site of the work and discharge completed in the forms 
within the time specified in paragraph 10.7 of ASTM C-94, except that when the concrete 
temperature exceeds 85 degrees F, the time shall be reduced to 30 minutes.  Transmit 
mixed concrete that is completely mixed at the site of concrete placement or batched 
cement and aggregates transported to mixers shall be placed in the forms within 1-1/2 
hours after cement has been added.  Concrete shall be placed in the forms within 15 
minutes after discharge from the mixer at the job site. 

 
 J. If concrete is placed by pumping, no aluminum shall be used in any parts of the pumping 

system that contact or might contaminate the concrete.  Aluminum chutes and conveyors 
shall not be used. 

 
 K. No concrete shall be placed on frozen subgrade or in water, or until the subgrade, forms, 

and preliminary work have been accepted.  No concrete shall be placed until all materials 
to be built into the concrete have been set and have been accepted by the various trades 
and by the Engineer.  All such materials shall be thoroughly clean and free from rust, 
scale, oil, or any other foreign matter. 

 
 L. Forms and excavations shall be free from water and all dirt, debris, and foreign matter 

when concrete is placed.  Except as otherwise directed, wood forms and embedded wood 
called for or allowed shall be thoroughly wetted just prior to placement of concrete. 

 
 M. Concrete placed at air temperatures below 40 degrees F shall have a minimum 

temperature of 50 degrees F and a maximum of 70 degrees F when placed. 
  
 N. Chutes for conveying concrete shall be metal or metal lined and of such size, design, and 

slope as to ensure a continuous flow of concrete without segregation.  The slope of chutes 
shall have approximately the same slope.  The discharge end of the chute shall be 
provided with a baffle, or if required, a spout and the end of the chute.  The spout shall be 
kept as close as practicable to, but in no event more than 5 feet above the surface of the 
fresh concrete.  When the operation is intermittent, the chute shall discharge into a 
hopper. 

 
 O. In thin sections of considerable height (such as walls and columns), concrete shall be 

placed in such manner as will prevent segregation and accumulations of hardened 
concrete on the forms or reinforcement above the mass of concrete being placed.  To 
achieve this end, suitable hoppers spouts with restricted outlets, etc. shall be used as 
required or permitted unless the forms are provided with suitable openings. 

 
 P. Chutes, hoppers, spouts, etc. shall be thoroughly cleaned before and after each run and the 

water and debris shall not be discharged inside the form. 
 
 Q. For any one placement, concrete shall be deposited continuously in layers of such 

thickness that no concrete will be deposited on concrete which has hardened sufficiently 
to cause the formation of seams and planes of weakness within the section, and so as to 
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maintain until the completion of the unit, an approximately horizontal plastic surface. 
 
 R. No wooden spreaders shall be left in the concrete. 
 
 S. During and immediately after being deposited, concrete shall be thoroughly compacted by 

means of suitable tools and methods, such as internal type mechanical vibrators operating 
at not less than 5,000 rpm. or other tool spading to produce the required density and 
quality of finish.  Vibration shall be done only by experienced operators and shall be 
carried in such manner and only long enough to produce homogeneity and optimum 
consolidation without permitting segregation of the solid constituents, "pumping" of air, 
or other objectionable results. 

 
 T. The concrete shall be thoroughly rodded and tamped about embedded materials so as to 

secure proper adhesion and prevent leakage.  Care shall be taken to prevent the 
displacement of such materials during concreting. 

 
 U. The distance between construction joints shall not exceed 25 feet for all concrete 

construction and not less than 48 hours shall elapse between casting of adjoining units 
unless these requirements are waived by the Engineer.  Provision shall be made for 
jointing successive units as indicated or required.  Where joints are not shown on the 
Drawings, they are required to be made at a spacing of approximately 25 feet.  Additional 
construction joints required to satisfy the 25 foot spacing requirement shall be located by 
the Contractor subject to the review of the Engineer.  The Contractor shall submit for 
review Drawings separate from the steel reinforcing Drawings, showing the location of all 
proposed construction joints.  All construction joints shall be prepared for bonding as 
specified in paragraph 6.1.4.3 of ACI Standard 301 and Section 3.02 Bonding Concrete at 
Construction Joints.  Joints in walls and columns shall be maintained level. 

 
 V. Formwork for beam soffits and slabs and other parts that support the weight of concrete 

shall remain in place until the concrete has reached its specified 28-day strength, unless 
otherwise specified or permitted. 

 
3.02  BONDING CONCRETE AT CONSTRUCTION JOINTS 
 
 A. In order to secure full bond at construction joints, the surface of the concrete previously 

placed (including vertical, inclined, and substantially horizontal areas) shall be thoroughly 
cleaned of foreign materials and laitance, if any, and then roughened. 

 
 B. The previously placed concrete at the joint shall be free of standing water. 
 
 C. Waterstops shall be used on all construction joints below water level and as otherwise 

indicated on the drawings. 
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3.03  CURING AND PROTECTION 
 
 A. All concrete, particularly slabs and including finished surfaces, shall be treated 

immediately after concreting or cement finishing is completed, to provide continuous 
moist curing for at least seven days, regardless of the adjacent air temperature.  Walls and 
vertical surfaces may be covered with continuously saturated burlap, or kept moist by 
other acceptable means.  Horizontal surfaces, slabs, etc., shall be ponded to a depth of 1/2-
inch wherever practicable, or kept continuously wet by the use of lawn sprinklers, a 
complete covering of continuously saturated burlap, or by other acceptable means. 

 
 B. For at least seven days after having been placed, all concrete shall be so protected that the 

temperature at the surface will not fall below 45 degrees F.  The methods of protecting the 
concrete shall be as specified in that section of the General Specifications titled 
"Precautions During Adverse Weather" and shall be subject to the review of the Engineer. 

 
 C. No manure, salt, or other chemicals shall be used for protection. 
 
 D. The above mentioned 7-day periods may be reduced to 3 days in each case if high-early-

strength cement is allowed to be used in the concrete. 
 
 E. Wherever practicable, finished slabs shall be protected from the direct rays of the sun to 

prevent checking and crazing. 
 
3.04  TRIMMING AND REPAIRS 
 
 A. The Contractor shall use suitable forms, mixture of concrete, and workmanship so that 

concrete surfaces, when exposed, will not require patching.  Concrete which, in the 
opinion of the Engineer has excessive honeycomb, aggregate pockets, or depressions will 
be rejected and the Contractor shall, at his own expense remove the entire section 
containing such defects and replace it with acceptable concrete. 

 
 B. As soon as the forms have been stripped and the concrete surfaces exposed, fins and other 

projections shall be removed, recesses left by the removal of form ties shall be filled and 
surface defects which do not impair structural strength shall be repaired. 

 
 C. Defective concrete shall be cut perpendicular to the surface until sound concrete is 

reached, but not less than 1-inch deep.  The remaining concrete shall be thoroughly 
roughened and cleaned.  Concrete around the cavity or the form tie recess shall be 
thoroughly wetted and promptly painted with a 1/16-inch brush coat of neat cement mixed 
to the consistency of thick paint.  The hole shall then be filled with mortar. 

 
 D. Mortar shall be 1:1-1/2 cement and sand mix with sufficient white cement, or fine 

limestone screening in lieu of sand, to produce a surface matching the adjoining work.  
Cement and sand shall be from the same sources as in the parent concrete. 
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 E. Mortar in patches shall be applied so that after partial set it can be compressed and rubbed 
to produce a finish flush and uniform in texture with the adjoining work.  All patches shall 
be warm-moist cured as above specified.  

 
 F. The use of mortar patching as above specified shall be confined to the repair of small 

defects in relatively green concrete.  If substantial repairs are required, the defective 
portions shall be cut out to sound concrete and the defective concrete replaced by means 
of a cement gun, or the structure shall be taken down and rebuilt, all as the Engineer may 
decide or direct. 

 
3.05  FINISHES 
 
 A. Exposed to View Concrete Surfaces: 
 1. All concrete exposed to view in the completed structure shall be produced using 

materials and workmanship to such quality that only nominal finishing will be 
required.  The provisions of paragraphs 13.3, 13.4, and 13.6 of ACI shall apply to 
all exposed to view concrete surfaces (limited to 1 foot below grade and 1 foot 
below the minimum liquid level for structures that will contain liquids). 

 2. Forms for exposed concrete surfaces shall be exterior grade, high density overlay 
plywood, steel, or wood forms with smooth tempered hard board form liners. 

 3. Forms shall be coated with Nox-Crete Form Coating Release Agent, Debond Form 
Coating by L & M Construction Chemicals, Inc. or an approved equal, before initial 
pour and between subsequent pours, in accordance with the manufacturer's printed 
instructions.  Form boards shall not be wet with water prior to placing concrete. 

 4. Recessed joints in concrete shall be formed using lacquer coated wooden battens or 
forms, milled to indicated profiles.  Battens and corner strips shall be carefully 
inspected before concrete is placed and damaged pieces replaced. 

 5. Chamfer strips shall be 1-inch radius with leg, polyvinyl chloride strips by Gateway 
Building Products, Saf-T-Grip Specialties Cor., Vinylex Corp., or equal. 

 6. Particular attention is directed to the requirements of paragraphs 10.2.2 and 13.3 of 
ACI 301.  Form panels shall be provided in the maximum form joints.  Wherever 
practicable, form joints shall occur at recessed joints.  All form joints in exterior 
exposed to view surfaces shall be carefully caulked with an approved nonstaining 
caulking compound.  Joints shall not be taped.  Form oil or other material which 
will impart a stain to the concrete shall not be allowed to contact concrete surfaces. 

 7. Care shall be taken to prevent chipping of corners or other damage to concrete 
when forms are removed.  Exposed corners and other surfaces which may be 
damaged by ensuing operations shall be protected from damage by boxing, corner 
boards or other approved means until construction is completed. 

 8. Form ties shall remain in the walls and shall be equipped with a waterseal to 
prevent passage of water through the walls.  Particular care shall be taken to bend 
tie wire ends away from exposed faces of beams, slabs and columns.  In no case 
shall ends to tie wires project toward or touch formwork.  Minimum set back of 
form ties shall be 1 inch from faces of wall.  The hole left by removal of tie ends 
shall be sealed and grouted as per ACI Par. 9.3 and in accordance with procedure 
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described hereinafter in Par. 3.04.E.  Form ties will be permitted to fall within as 
cast areas of architecturally treated wall surfaces (ACI Chapter 13); this does not 
apply to walls receiving textured decorative waterproof masonry coating. 

 9. All formed exposed to view concrete shall be prepared as paragraph 3.04 B, then 
receive a grout-cleaned finish.  The grout-cleaned finish shall use a mix of one part 
white Portland cement and 1½ parts of fine sand mixed with sufficient water to 
form a grout having the consistency of thick paint.  Apply to damp surface and rub 
down in such a manner as to obtain a smooth, filled surface uniform in color and 
free from defects and blemishes.  Exterior vertical surfaces shall be finished to one 
foot below grade.  Interior exposed to view vertical surfaces of dry pits shall be 
finished full height, interior vertical surfaces of liquid containers shall be finished to 
one foot below the minimum liquid level that will occur during normal operations. 

 10. Slope all slabs to prevent water pocketing. 
 
 B. All vertical surfaces below minimum liquid level in liquid containing structures shall have 

a smooth form finish. 
 
 C. All smooth form concrete vertical surfaces shall be true plane within 1/4-inch in 10 feet as 

determined by a 10 foot straight edge place anywhere on the surface in any direction.  
Abrupt irregularities shall not exceed 1/8-inch. 

 
 D. Basin, flume, conduit and tank floors shall have a "troweled" finish unless shown 

otherwise on Drawings. 
 
 E. Weirs and overflow surfaces shall be given a troweled finish. 
 
 F. Exterior platforms, steps and landings shall be given a broom finish.  Broom finish shall 

be applied to surfaces which have been steel troweled to an even smooth finish.  The 
troweled surface shall then be broomed with a fiber bristle brush in the direction 
transverse to that of the main traffic. 

 
 G. Walking surfaces of slabs shall have a troweled finish unless shown otherwise on 

Drawings. 
 
 H. Patching of holes due to removal of tie ends and other repairable defective areas shall be 

as follows:  Entire contact area of hole shall be coated with two part moisture insensitive 
epoxy bonding compound in accordance with manufacturer's specifications, and prior to 
placing of freshly mixed patching mortar.  Patching mortar shall be mixed and placed in 
general accordance with ACI Par. 9.2.2, 9.2.3, and 13.6. 

 
 I. Nox-Crete Harbeton, Chem Hard by L & M Construction Chemicals hardener treatment, 

or an approved equal shall be applied to all exposed concrete floors in occupied spaces.  
The floors shall be thoroughly cured, cleaned, and perfectly dry with all work above them 
completed.  The hardener shall be applied evenly and freely and in conformance with 
manufacturer's instructions, using not less than three (3) coats, allowing 24 hours between 
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coats.  One gallon of hardener shall cover not more than 100 square feet.  After the final 
coat is completed and dry, surplus hardener shall be removed from the surface of the 
concrete by scrubbing and mopping with water. 

 
3.06  CONCRETE WALKS AND CURBS: 
 
 A. Subgrade shall be true and well compacted at the required grades.  Spongy and otherwise 

unsuitable material shall have been removed and replaced with properly compacted, 
approved material.  Concrete walks shall be placed upon 8-inch DGA unless noted 
otherwise on the Drawings. 

 
 B. Concrete walks shall be not less than 4 inches in thickness.  Walks shall have contraction 

joints every 5 linear feet in each direction, formed in the fresh concrete by cutting a 
groove in the top surface of the slab to a depth of at least one-fourth the slab thickness 
with a jointing tool.  Transverse expansion joints shall be installed at driveways, and 
opposite expansion joints in adjacent curbs.  Where curbs are not adjacent, transverse 
expansion joints shall be installed at intervals of approximately 25 feet.  Sidewalks shall 
receive a broomed finish.  Scoring shall be in a transverse direction.  Edges of the 
sidewalks and joints shall be edged with a tool having a radius not greater than 1/6-inch.  
Sidewalks adjacent to curbs shall have a slope of 1/4-inch per foot toward the curb.  
Sidewalks not adjacent to curbs shall have a transverse slope of 1/4-inch per foot or shall 
be crowned as directed by the Engineer.  The surface of the concrete shall show no 
variation in cross section in excess of 1/4-inch in 5 feet.  Concrete walks shall be 
reinforced with 6 x 6 - W1.4 x W1.4 welded wire fabric unless noted otherwise on the 
Drawings. 

 
 C. Concrete curbs shall be constructed to the section indicated on the Drawings, and all 

horizontal and vertical curves shall be incorporated as indicated or required.  Forms shall 
be steel or as approved by the Engineer.  At the option of the Contractor, the curbs may be 
precast or cast-in-place.  Cast-in-place curbs shall be divided into Sections 8 to 10 feet in 
length using steel divider plates.  The divider plates shall extend through the concrete and 
shall be removed.  Precast curbs shall be finished smooth.  Dividers shall be installed 
where the curb crosses pipe trenches or other insecure area.  Transverse expansion joints 
shall be installed at all curb returns and at intervals of approximately 40 feet. 

 
3.07  WATERTIGHTNESS 
 
 A. The structures which are intended to contain liquids and/or will be subjected to exterior 

hydrostatic pressures shall be so constructed that when completed and tested, there shall 
be no loss of water and no wet spots shall show. 

 
 B. As soon as practicable after the completion of the structures, the Contractor shall fill such 

structures with water and if leakages develop or wet spots show, the Contractor shall 
empty such structures and correct the leakage in an approved manner.  Any cracks which 
appear in the concrete shall be dug out and suitably repaired.  Temporary bulkheads over 
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pipe openings in walls shall be provided as required for the testing. 
 
 C. After repairs, if any are required, the structures shall be tested again and further repaired if 

necessary until satisfactory results are obtained.  All work in connection with these tests 
and repairs shall be at the expense of the Contractor. 

 
 D. Waterstops shall be placed in all locations as indicated on the Drawings and as may be 

required to assure the watertightness of all containers of liquids.  Special shop fabricated 
ells, tees and crosses shall be provided at junctions.  Waterstops shall be extended at least 
6 inches beyond end of placement in order to provide splice length for subsequent 
placement.  In slabs and tank bottoms, waterstops shall be turned up to be made 
continuous with waterstops at bottom of walls or in walls.  All joints between adjacent, 
continuing, and intersecting sections of waterstop including butt joints, tee joints, and 
other angled joints shall be heat fused to form a watertight seal.  Waterstops shall not be 
lapped.  Waterstops shall be secured in place to maintain proper position during 
placement of concrete.  Care shall be taken to avoid folding while concrete is being placed 
and to prevent voids in the concrete surrounding the waterstop.  All materials shall be 
installed in accordance with the manufacturer's recommendations. 

 
 E. Joints between pipe (except cast iron wall pipe) and cast-in-place concrete walls shall be 

sealed as required by the Drawings. 
 
 F. The top surface of all concrete decks (except slabs on grade) shall be coated with 

Sikagard-70 water-repellant penetrating sealer as manufactured by the Sika Corporation, 
Nox-Crete Stifel, or another approved equal.  The manufacturer's recommendations shall 
be followed in all areas of application. 

 
3.08  GROUTING BASE PLATES, BEARING PLATES AND MACHINE BASES 
 
 A. Column base plates, bearing plates for beams and similar structural members, machinery 

and equipment bases shall, after being plumbed and properly positioned, be provided with 
full bearing on epoxy nonshrink grout.  Concrete surfaces shall be rough, clean, free of 
oil, grease and laitance and shall be moistened thoroughly immediately before grout is 
placed.  Metal surfaces shall be clean and free of oil, grease and rust.  Mixing and placing 
shall be in conformance with the material manufacturer's printed instructions.   

 
 B. Grout fill that is formed in place by using rotating equipment as a screed, such as for 

clarifiers and similar types of equipment, shall be mixed in proportions and consistencies 
as required by the manufacturer or supplier of the equipment. 

 
3.09  EQUIPMENT PADS 
 
  Unless otherwise shown or directed, all equipment and items such as lockers, motor 

control centers, etc., shall be installed on concrete bases.  The bases shall be constructed 
to the dimensions shown on the Drawings or as required to meet plan elevations.  Where 
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no specific plan elevations are required, the bases shall be 6 inches thick and shall extend 
3 inches outside the equipment base.  In general, the concrete bases shall be placed up to 
1-inch below the base.  The equipment shall then be properly shimmed to grade and the 1-
inch void filled with nonshrink epoxy grout.  

 
 
END OF SECTION 03310 
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SECTION 03600 - PRECISION GROUTING 
 
 
PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 
  Provide all labor, material, equipment and services required for grouting of equipment, 

machinery, structural steel, handrails, anchor bolts and other items or work for which 
grouting is specified or required.  All unnecessary holes, openings and cracks in existing 
concrete shall be filled and patched. 

 
1.02  DESCRIPTION OF WORK 
 
 A. High strength, precision support of machine bases and soleplates, setting anchor bolts, 

including equipment subject to thermal movement and repetitive dynamic loading. 
 
 B. Work includes providing a non-shrink, ready-to-use, fluid precision epoxy grout material; 

proportioned, pre-mixed and packaged at the factory; delivered to the job site to place 
with only the addition of water; forming, placing and curing as specified in this section. 

 
1.03  RELATED WORK 
 
 A. Section 03310 - Structural Concrete. 
 
 B. Review all divisions and sections for equipment, machinery and other items to be grouted. 
 
1.04  QUALITY ASSURANCE 
 
  Comply with the following codes, standards, test and recommended practices for 

foundation concrete as apply to precision grouting: 
 
 A. ACI 347 "Recommended Practice for Concrete Formwork". 
 
 B. ASTM C 309 "Standard Specifications for Liquid Membrane Forming Compounds for 

Curing Concrete". 
 
 C. Manufacturer's Information on Use of Grout:  Attached to each bag of grout. 
 
1.05  SUBMITTALS 
 
 A. Manufacturer's data of grout to be used shall be submitted to Engineer for review (see 

Section 01300). 
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PART 2 - PRODUCTS 
 
2.01  GROUT 
 
 A. Precision-support grout shall consist of an epoxy three component system, special graded 

and processed (non-ferrous metallic internal reinforcing aggregate), carefully graded 
natural fine aggregate and additional technical components. 

 
 B. Grouts which depend upon aluminum powders, chemicals, or other agents which produce 

gas for expansion are not acceptable. 
 
 C. Precision-support grout shall also meet the following requirements: 
 1. Free of gas producing agents. 
 2. Free of oxidizing catalysts. 
 3. Free of inorganic accelerators, including chlorides. 
 
2.02  WATER 
 
  Water shall be suitable for drinking. 
 
PART 3 - EXECUTION 
 
3.01  PREPARATION FOR GROUTING 
 
 A. Remove laitance down to sound concrete. 
 
 B. Surface to receive grout shall be rough and reasonably level. 
 
 C. Surface shall be properly cured.  DO NOT USE CURING COMPOUNDS.   
 
 D. Clean surface of oil, grease, dirt, and loose particles. 
 
 E. Clean bolt holes, bolts and underside of equipment base. 
 
 F. Install per manufacturer's recommendations. 
 
3.02  FORMWORK 
 
 A. Formwork shall be compatible with proposed method of placing grout.  Design for rapid, 

continuous and complete filling of space to be grouted. 
 
 B. Build strong, tight forms braced so they will not leak or buckle under weight of fluid 

grout. 
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3.03  FINISHING AND CURING 
 
 A. Follow manufacturer's printed instructions for the brand and type of grout being used. 
 
 B. The grout shall meet the following strengths: 
 

 
 

 
Plastic Mix 

 
Flowable Mix 

 
1 day 

3 days 
7 days 

28 days 

 
4,000 psi 
6,000 psi 
8,000 psi 

10,000 psi 

 
2,000 psi 
3,000 psi 
5,000 psi 
7,000 psi 

 
 
END OF SECTION 03600 
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N  O  T  I  C  E
Department of the Army Corps of Engineers

 Authorization 

&

Kentucky Division of Water 401 Water Quality Certification

PROJECT: Item No. 11-
KY-

County, KY 

The Section 404 & 401 activities for this project have been permitted under the authority of 

the Department of the Army Nationwide  & Division of 

Water Water Quality Certification.  In order for these authorizations to be valid, the attached 

conditions must be followed.  The contractor shall post a copy of these authorizations in a 

conspicuous location at the project site for the duration of construction and comply 

with the general conditions as required. 

To more readily expedite construction, the contractor may elect to alter the design or perform the 

work in a manner different from what was originally proposed and specified.  Prior to 

commencing such alternative work, the contractor shall obtain written permission from the 

Division of Construction and the Division of Environmental Analysis.  If such changes 

necessitate further permitting then the contractor will be responsible for applying to the Army 

Corps of Engineers and the Kentucky Division of Water (KDOW).  A copy of any request to the 

Corps of Engineers or the KDOW to alter this proposal and subsequent responses shall be 

forwarded to the Division of Environmental Analysis, DA Permit Coordinator, for office records 

and for informational purposes. 
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DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, LOUISVILLE

CORPS OF ENGINEERS
EASTERN KENTUCKY REGULATORY OFFICE

845 SASSAFRAS CREEK ROAD
SASSAFRAS, KY  41759-8806

September 26, 2017 

Regulatory Division
South Branch 
ID No. LRL-2017-00729 

Mr. John Purdy 
Kentucky Transportation Cabinet 
200 Mero Street  
Frankfort, Kentucky 40622 

Dear Mr. Purdy: 

This is in response to your request for authorization to widen KY Highway 363 and 
construct a new storm water retention basin in Laurel County, Kentucky.  The information supplied 
by you was reviewed to determine whether a Department of the Army (DA) permit will be required 
under the provisions of  Section 404 of the Clean Water Act. 

Your project is considered a discharge of dredged and/or fill material associated with 
construction of storm water management facilities.  The project is authorized under the provisions 
of 33 CFR 330 Nationwide Permit (NWP) No. 43, Stormwater Management Facilities, as published 
in the Federal Register January 6, 2017.  Under the provisions of this authorization you must 
comply with the enclosed Terms and General Conditions for Nationwide Permit No. 43, and the 
following Special Conditions: 

1.) The permittee must provide, to this office, proof of purchase for 0.7 AMUs from the  
Kentucky Department of Fish and Wildlife Resources to compensate for the impacts 
associated with this project.   Proof of purchase must be received prior to the discharge 
of fill material into any waters within this project boundary.

You must also comply with the enclosed Water Quality Certification (WQC) Conditions for 
Nationwide Permit No. 43 dated March 19, 2017, issued by the Kentucky Division of Water 
(KDOW). Once you obtain your certification, or if no application was required, you may proceed 
with the project without further contact or verification from us.   

This verification is valid until March 18, 2022.  The enclosed Compliance Certification 
must be submitted to the District Engineer within 30 days of completion of the authorized activity 
or the implementation of any required compensatory mitigation, whichever occurs later. Note that 
we also perform periodic inspections to ensure compliance with our permit conditions and 
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applicable Federal laws. A copy of this letter is being sent to the KDOW.

If you have any questions, please contact this office by writing to the above address, ATTN:  
CELRL-RDS, or by calling Crystal Byrd at 606-642-3404.  All correspondence pertaining to this 
matter should refer to our ID No. LRL-2017-00729.

Sincerely,

Justin Branham
Team Leader, Eastern Kentucky Regulatory Office
Regulatory Division

Enclosures WQC/NWP43-KY
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Addresses for Coordinating Agencies

Mr. Duncan Powell
USEPA, Region IV
WCOB c/o SESD (Room A100-13)
980 College Station Road
Athens, Georgia 30605-2720

Mr. Virgil Lee Andrews
U.S. Fish & Wildlife Service
J.C. Watts Federal Building, Room 265
330 West Broadway
Frankfort, KY 40601

Samantha Kaiser
Kentucky Energy & Environment Cabinet
Division of Water
300 Sower Boulevard
Frankfort, KY 40601

Mr. Doug Dawson 
Ky. Dept. of Fish and Wildlife Resources
#1 Game Farm Road
Frankfort, KY  40601

Mr. Craig Potts
Executive Director
State Historic Preservation Officer
Kentucky Heritage Council
410 High Street
Frankfort, KY 40601
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Compliance Certification:

Permit Number: LRL-2017-00729

Name of Permittee:  Kentucky Transportation Cabinet

Date of Issuance:  September 26, 2017

Upon completion of the activity authorized by this permit and any mitigation required by this permit, 
sign this certification and return it to the following address:

U.S. Army Corps of Engineers
CELRL-RDS
P.O. Box 59

Louisville, Kentucky 40201

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army Corps of 
Engineers representative.  If you fail to comply with this permit you are subject to permit suspension, 
modification, or revocation.

I hereby certify that the work authorized by the above referenced permit has been completed in 
accordance with the terms and conditions of the said permit, and required mitigation was completed in 
accordance with the permit conditions.

Signature of Permittee Date
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NATIONWIDE PERMIT 43 
Stormwater Management Facilities 

Effective Date: March 19, 2017 
(NWP Final Notice, 82 FR 4 ) 

 
43. Stormwater Management Facilities. Discharges of dredged or fill material into non-tidal 

waters of the United States for the construction of stormwater management facilities, including 
stormwater detention basins and retention basins and other stormwater management facilities; the 
construction of water control structures, outfall structures and emergency spillways; the construction of 
low impact development integrated management features such as bioretention facilities (e.g., rain 
gardens), vegetated filter strips, grassed swales, and infiltration trenches; and the construction of 
pollutant reduction green infrastructure features designed to reduce inputs of sediments, nutrients, and 
other pollutants into waters to meet reduction targets established under Total Daily Maximum Loads set 
under the Clean Water Act. 
 

This NWP authorizes, to the extent that a section 404 permit is required, discharges of dredged 
or fill material into non-tidal waters of the United States for the maintenance of stormwater 
management facilities, low impact development integrated management features, and pollutant 
reduction green infrastructure features. The maintenance of stormwater management facilities, low 
impact development integrated management features, and pollutant reduction green infrastructure 
features that are not waters of the United States does not require a section 404 permit. 
 

The discharge must not cause the loss of greater than 1/2-acre of non-tidal waters of the United 
States. The discharge must not cause the loss of more than 300 linear feet of stream bed, unless for 
intermittent and ephemeral stream beds the district engineer waives the 300 linear foot limit by making 
a written determination concluding that the discharge will result in no more than minimal adverse 
environmental effects. This NWP does not authorize discharges into non-tidal wetlands adjacent to tidal 
waters. The loss of stream bed plus any other losses of jurisdictional wetlands and waters caused by the 
NWP activity cannot exceed 1/2-acre. This NWP does not authorize discharges of dredged or fill material 
for the construction of new stormwater management facilities in perennial streams. 
 

Notification: For discharges into non-tidal waters of the United States for the construction of 
new stormwater management facilities or pollutant reduction green infrastructure features, or the 
expansion of existing stormwater management facilities or pollutant reduction green infrastructure 
features, the permittee must submit a pre-construction notification to the district engineer prior to 
commencing the activity. (See general condition 32.) Maintenance activities do not require 
preconstruction notification if they are limited to restoring the original design capacities of the 
stormwater management facility or pollutant reduction green infrastructure feature. (Authority: Section 
404) 
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KentuckyUnbridledSpirit.com                           An Equal Opportunity Employer M/F/D

MATTHEW G. BEVIN
GOVERNOR

CHARLES G. SNAVELY
SECRETARY

ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601 

AARON B. KEATLEY
COMMISSIONER

September 19, 2017 

David Waldner 
Kentucky Transportation Cabinet (KYTC) 
200 Mero St   
Frankfort, KY 40622     

Re:    Letter of Permission No.: 2017-063-7 
AI No.:  123312; Activity ID:  APE20170001 
KYTC Item No.: 11-147.10 
USACE ID No.: LRL-2017-729-cdb 
Upper Tributary to Sampson Branch 
Laurel County, Kentucky 

Dear Mr. Waldner: 

 This letter transmits to you a copy of our General Water Quality Certification for the Letter of 
Permission Authorizing Transportation Projects for the Kentucky Transportation Cabinet – KY-363 
Widening in Laurel, County, Kentucky, in accordance with plans included in the “Application for Permit to 
Construct Across or Along a Stream and/or Water Quality Certification” received September 12, 2017 
including impacts to 496 linear feet of ephemeral stream and 0.28 acres of wetland. A copy of the receipt 
paid for 0.7 AMU’s of wetland credit must be submitted to the Water Quality Section before the beginning of 
construction.  

An individual Water Quality Certification is not necessary for this activity provided that this project 
has satisfies the Transportation Letter of Permission from the U.S. Army Corps of Engineers (Letter of 
Permission for Transportation Projects, Corps ID No. LRL-2006-259, issued October 03, 2007 and revised 
October 28, 2010) and all conditions of the attached General Water Quality Certification - Letter of 
Permission Authorizing Transportation Projects are met. 

 Although an Individual WQC is not needed, other permits from the Division of Water may be 
required. If the project will disturb one acre or more of land, or is part of a larger common plan of 
development or sale that will ultimately disturb one acre or more of land, a Kentucky Pollution Discharge 
Elimination System (KPDES) stormwater permit shall be required from the Surface Water Permits Branch. 
This permit requires the development of a Stormwater Pollution Prevention Plan (SWPPP). The SWPPP 
must include erosion prevention and sediment control measures.  Contact: Surface Water Permits Branch 
(SWPB) Support (502-564-3410 or SWPBSupport@ky.gov)  

 All future correspondence on this project must reference AI No. 123312.  If you should have any 
questions concerning this letter, please contact Samantha Kaiser of my staff, at (502) 782-6995 or 
Samantha.Kaiser@ky.gov. 
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Sincerely, 

Andrea Keatley, Manager 
Water Quality Branch 
Kentucky Division of Water 

Attachment 
cc: John Purdy, KYTC: Frankfort (via email: JPURDY@ky.gov)
 Danny Peake, KYTC: Frankfort (via email: Danny.Peake@ky.gov) 
 Dave Harmon, KYTC: Frankfort (via email: Dave.Harmon@ky.gov) 

Crystal Byrd, USACE: Louisville (via email: Crystal.D.Byrd@usace.army.mil) 
 Lee Andrews, USFWS:  Frankfort (via email: Teresa_Hyatt@fws.gov) 

Chad Von Gruenigen, Upper Cumberland River Basin Coordinator (via email: 
 Chad.VonGruenigen@ky.gov)  
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GENERAL CONDITIONS FOR WATER QUALITY CERTIFICATION 

1. The Kentucky Division of Water may require submission of a formal application for an 
Individual Certification for any project if the project has been determined to likely have a 
significant adverse effect upon water quality or degrade the waters of the Commonwealth 
so that existing uses of the water body or downstream waters are precluded. 

2. Nationwide permits issued by the U.S. Army Corps of Engineers for projects in 
Outstanding State Resource Waters, Cold Water Aquatic Habitats, and Exceptional 
Waters as defined by 401 KAR 10:026 shall require individual water quality 
certifications. 

3. Projects requiring in-stream stormwater detention/retention basins shall require individual 
water quality certifications. 

4. Erosion and sedimentation pollution control plans and Best Management Practices must 
be designed, installed, and maintained in effective operating condition at all times during 
construction activities so that violations of state water quality standards do not occur. 

5. Sediment and erosion control measures (e.g., check-dams, silt fencing, or hay bales) shall 
not be placed within surface waters of the Commonwealth, either temporarily or 
permanently, without prior approval by the Kentucky Division of Water’s Water Quality 
Certification Section.  If placement of sediment and erosion control measures in surface 
waters is unavoidable, placement shall not be conducted in such a manner that may cause 
instability of streams that are adjacent to, upstream, or downstream of the structures.  All 
sediment and erosion control measures shall be removed and the natural grade restored 
prior to withdrawal from the site. 

6. Measures shall be taken to prevent or control spills of fuels, lubricants, or other toxic 
materials used in construction from entering the watercourse. 

7. To the maximum extent practicable, all in-stream work under this certification shall be 
performed during low flow. 

8. Heavy equipment (e.g. bulldozers, backhoes, draglines, etc.), if required for this project, 
should not be used or operated within the stream channel.  In those instances where such 
in-stream work is unavoidable, then it shall be performed in such a manner and duration 
as to minimize re-suspension of sediments and disturbance to the channel, banks, or 
riparian vegetation. 

9. If there are water supply intakes located downstream that may be affected by increased 
turbidity, the permittee shall notify the operator when work will be performed. 

10. Removal of existing riparian vegetation should be restricted to the minimum necessary 
for project construction. 
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11. Should stream pollution, wetland impairment, and/or violations of water quality standards 
occur as a result of this activity (either from a spill or other forms of water pollution), the 
Kentucky Division of Water shall be notified immediately by calling 800/564-2380. 
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KentuckyUnbridledSpirit.com                           An Equal Opportunity Employer M/F/D

Matthew G. Bevin 
Governor 

Charles G. Snavely 
Secretary 

General Certification -- Letter of Permission Authorizing Transportation 
Projects (LRL-2006-259-pgj- Date: 28 Oct 2010) 

This general certification is issued February 26, 2016, by the Kentucky Division of 
Water, 401 Water Quality Certification Program in conformity with the requirements of 
Sections 301, 302, 304, 306 and 401, as amended (33 U.S.C. §1341), of the Clean Water 
Act, as well as Kentucky Statute KRS 224.16-050 and Kentucky Administrative 
Regulations Title 401, Chapter 9 and 10. 

For this and all general permits, the definition of surface water is as per 401 KAR 
10:001 Chapter 10, Section 1(80): Surface Waters mean those waters having well-defined 
banks and beds, either constantly or intermittently flowing; lakes and impounded waters; 
marshes and wetlands; and any subterranean waters flowing in well-defined channels and 
having a demonstrable hydrologic connection with the surface. Lagoons used for waste 
treatment and effluent ditches that are situated on property owned, leased, or under valid 
easement by a permitted discharger are not considered surface waters of the 
commonwealth.

In addition to all the restrictions and conditions of the U.S. Army Corps of Engineers, 
Louisville District Letter of Permission Issuance (LRL-2006-259-pgj) hereby incorporated 
into this general certification (included herein), the following 401 Water Quality Certification 
criteria applies to all transportation projects certified under a Certified Letter of Permission 
issued by the Kentucky Division of Water, 401 Water Quality Certification Program: 

1. The activity will not qualify for this general certification if it is proposed to occur 
within surface waters of the Commonwealth identified by the Kentucky Division of 
Water as Outstanding State or National Resource Water, Cold Water Aquatic 
Habitat, or Exceptional Water.  

2. The activity will not qualify for this general certification if it is proposed to occur 
within surface waters of the Commonwealth identified as perpetually-protected (e.g. 
deed restriction, conservation easement) stream and/or wetland mitigation sites 
permitted by the U.S. Army Corps of Engineers under Section 404 of the Clean 
Water Act.  
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Certification of Transportation Letter of Permission 
Page 2 

3. The Kentucky Division of Water may require an individual certification for any 
project if the project is likely to have adverse  impacts to water quality or degrade 
the waters of the Commonwealth so that existing uses of the water body or 
downstream waters are precluded.  

4. Activities qualifying for coverage under this General Water Quality Certification are 
subject to the following conditions: 

- The proposed relocation of an existing stream or channel will be designed 
and constructed to ensure the stability of the relocated stream or channel.  
Stream habitat enhancements, such as bioengineering methods and/or best 
management practices for protecting water quality will be considered, on a 
case-by-case basis, during the design process. Documentation must be 
provided if stream habitat enhancements will not be used for the proposed 
stream relocation.

- Erosion and sedimentation pollution control plans and Best Management 
Practices must be designed, installed, and maintained in effective operating 
condition at all times during construction activities so that state water quality 
are maintained (401 KAR Chapter 10). 

- Sediment and erosion control measures, such as check-dams constructed of 
any material, silt fencing, hay bales, etc., shall not be placed within surface 
waters of the Commonwealth, either temporarily or permanently, without 
notifying the Kentucky Division of Water.  If placement of sediment and 
erosion control measures in surface waters is unavoidable, design and 
placement of temporary erosion control measures shall not be conducted in 
such a manner that may result in instability of streams that are adjacent to, 
upstream, or downstream of the structures.  All sediment and erosion control 
devices shall be removed and the natural grade restored within the 
completion timeline of the activities.    

- Measures shall be taken to prevent or control spills of fuels, lubricants, or 
other toxic materials used in construction from entering the watercourse. 

 

- Removal of riparian vegetation in the right-of-way shall be limited to that 
necessary.  

 

- To the maximum extent practicable, all in-stream work under this certification 
shall be performed under low-flow conditions.  

 

- Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for 
this project, should not be used or operated within the stream channel.  In 
those instances in which such in-stream work is unavoidable, then it should 
be performed in low-flow or no-flow instances or in such a manner and 
duration as to minimize turbidity and disturbance to substrates and bank or 
riparian vegetation. 
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- Fill shall not be of such composition that it will adversely affect the biological, 
chemical, or physical properties of the receiving waters and associated water 
quality standards.  If rip-rap is utilized, it should be of such weight and size 
that bank stress or slump conditions will not be created because of its 
placement. 

 
- If there are water supply intakes located downstream that may be affected by 

increased turbidity and suspended solids, the permittee shall notify the public 
supply system when such work will be done.   

 

- Should evidence of stream and/or wetland pollution impairment and/or 
violations of water quality standards occur as a result of this activity (either 
from a spill or other forms of water pollution), the Environmental Response 
Team (ERT) shall be notified immediately by calling 1-800-928-2380 or 502-
564-2380. 

This general certification does not have an expiration date, however if the need for 
changes develop or if the U.S. Army Corps of Engineers, Louisville District makes 
modifications to the Letter of Permission (LRL-2006-259-pgj- Date: 28 Oct 2010) then a 
certification modification may be issued. Non-compliance with the conditions of this 
general certification or failure to maintain Kentucky state water quality standards may 
result in civil penalties. 
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Kentucky Transportation Cabinet 
 

Highway District 11 (1) 
 

And 
 

__________________(2), Construction 
 
 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 
 

Groundwater protection plan 
 

For Highway Construction Activities 
 

For 
 

[KY 363 Keavy-London Road Grade Drain and 
Resurfacing](1) 
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Project information   
        Note – (1) = Design    (2) = Construction  (3) = Contractor 
 

1. Owner – Kentucky Transportation Cabinet, District 11 (1) 

2. Resident Engineer: (2) 
   

3. Contractor name: (2) 
  Address: (2) 
    

Phone number: (2) 
  Contact: (2) 
  Contractors agent responsible for compliance with the KPDES 
permit requirements (3): 

4. Project Control Number (2) 

5. Route (Address) KY 363 (Keavy-London Road) mile point 9.2 to 9.7 (1) 

6. Latitude/Longitude (project mid-point) dd/mm/ss, dd/mm/ss Latitude 
North 37/06/13 Longitude West 84/05/06(1) 

7. County (project mid-point) Laurel (1) 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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A. Site description: 

1. Nature of Construction Activity (from letting project description) KY 363 
Keavy-London Road Grade Drain and Resurfacing (1) 

2. Order of major soil disturbing activities (2) and (3) 

3. Projected volume of material to be moved Common Excavation=11631 
cu.yd. Embankment=38750 cu.yd. Total=50381 cu.yd.(1) 

4. Estimate of total project area (acres) 10.4(1) 

5. Estimate of area to be disturbed (acres) 10.4(1) 

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information.(1) 

7. Data describing existing soil condition – The major soil types in the area 
are Whitley Silt loam, 2 to 6 percent slopes, Whitley silt loams 6 to 12 
percent slopes, Whitley silt loams 12 to 20 percent slopes and Stendal silt 
loam, terrace (1) & (2) 

Data describing existing discharge water quality (if any)  - Unknown (1) & (2) 

8. Receiving water name Sampson Branch(1) 

9.  TMDLs and Pollutants of Concern in Receiving Waters:  Fecal Coliform 
and E. Coli (1 DEA) 

10. Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed 
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.  
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11.  Potential sources of pollutants: 
 

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 

B.  Sediment and Erosion Control Measures: 
 

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer. 

 
Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans. 

 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs 
for each of the DDAs that will be disturbed at the outset of the project.  
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s 
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

 

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate: 

 
 Construction Access – This is the first land-disturbing activity. As 

soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation. 
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 At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.  

 Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.  

 Leaving areas undisturbed when possible. 
 Silt basins to provide silt volume for large areas. 
 Silt Traps Type A for small areas. 
 Silt Traps Type C in front of existing   and drop inlets which 

are to be saved 
 Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed. 
 Brush and/or other barriers to slow and/or divert runoff. 
 Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered. 
 Temporary Mulch for areas which are not feasible for the 

fore mentioned types of protections. 
 Non-standard or innovative methods. 

 Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:  

 Silt Traps Type B in ditches and/or drainways as they are 
completed 

 Silt Traps Type C in front of pipes after they are placed 
 Channel Lining 
 Erosion Control Blanket 
 Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more. 
 Non-standard or innovative methods  

 Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include: 

 Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

 Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place. 

 Additional Channel Lining and/or Erosion Control Blanket.  
 Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
 Special BMP’s such as Karst Policy 
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 Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. 
Probably changes include: 

 Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 

 Permanent Seeding and Protection 
 Placing Sod 
 Planting trees and/or shrubs where they are included in the 

project 
 BMP’s including Storm Water Management Devices such as 

velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed 
are  :   NA  (1)               

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

2. Waste Materials 
 

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 

3. Hazardous Waste 
 

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Section Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 
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4. Spill Prevention 
 
The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
 
 Good Housekeeping: 

 
The following good housekeeping practices will be followed onsite during the 
construction project. 
 

 An effort will be made to store only enough product required to do the 
job 

 All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure 

 Products will be kept in their original containers with the original 
manufacturer’s label 

 Substances will not be mixed with one another unless recommended 
by the manufacturer 

 Whenever possible, all of the product will be used up before disposing 
of the container 

 Manufacturers’ recommendations for proper use and disposal will be 
followed 

 The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

 
 Hazardous Products: 

 
These practices will be used to reduce the risks associated with any and all 
hazardous materials. 
 

 Products will be kept in original containers unless they are not 
resealable 

 Original labels and material safety data sheets (MSDS) will be 
reviewed and retained 

 Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials 

 If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed 

 
The following product-specific practices will be followed onsite: 
 

 Petroleum Products: 
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Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
 
The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
 
This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  
 

 Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

 Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 
 

 Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 
 

 Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
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 Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 

 Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.  

 All spills will be cleaned up immediately after discovery. 
 The spill area will be kept well ventilated and personnel will wear 

appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

 Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

 The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup.  

 Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. (1) 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition.  

 Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

 Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
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the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. (1) 

 
 
 

F. Inspections 
 
Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 
 

 All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more. 

 Inspections will be conducted by individuals that have successfully 
completed the KEPSC-RI course as required by Section 213.02.02 of 
the Standard Specifications for Road and Bridge Construction, current 
edition. 

 Inspection reports will be written, signed, dated, and kept on file. 
 Areas at final grade will be seeded and mulched within 14 days. 
 Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area. 

 All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 
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G.  Non – Storm Water discharges 
 
It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
 

 Water from water line flushings. 
 Water form cleaning concrete trucks and equipment. 
 Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
 Uncontaminated groundwater and rain water (from dewatering during 

excavation). 
 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 
 

H. Groundwater Protection Plan (3) 
 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.  
 
 Contractors statement: (3) 

 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 
  
_____ 2.  (e) land treatment or land disposal of a pollutant; 
 
_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 
 
_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 
 
_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 
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_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
 
_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition); 
  
Or, check the following only if there are no qualifying activities 
 
_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
 
The contractor is responsible for the preparation of a plan that addresses the  
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)  
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Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
Signed __________________title______________,   _____________________ 

    Typed or printed name2                                           signature 
 

 
(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 
 
The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  
 
 Name: 
 Address: 
 Address: 
 
 Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 
 
 
Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                   signature 
 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES 
number when one has been issued. 
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X@OBV0CK0A 0̀IK]PIǸ0CD0FMB0GBNOCK0CN0GBNOCKO0̂ MC0A@K@RB0FMB0ÒOFBAb0CN0FMCOB0GBNOCKO0VINBJFH̀0NBOGCKOI_HB0DCN0R@FMBNIKR0FMB
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2016. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL NOTE FOR TURF REINFORCING MAT

1.0 DESCRIPTION. Install turf reinforcement mat at locations specified in the Contract or as the 
Engineer directs. Section references herein are to the Department’s 2012 Standard Specifications 
for Road and Bridge Construction.

2.0 MATERIALS.

 2.1 Turf Reinforcement Mat (TRM). Use a Turf Reinforcement Mat defined as permanent 
rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire 
mesh and/or other elements, processed into a three-dimensional matrix of sufficient thickness and 
from the Department’s List of Approved Materials. Mats must be 100% UV stabilized materials.
For TRMs containing degradable components, all physical property values must be obtained on 
the non-degradable portion of the matting exclusively.  Ensure product labels clearly show the 
manufacturer or supplier name, style name, and roll number. Ensure labeling, shipment and 
storage follows ASTM D-4873.  The Department will require manufacturer to provide TRMs that 
are machine constructed web of mechanically  or melt bonded nondegradable fibers entangled to 
form a three dimensional matrix.  The Department will require all long term performance 
property values in table below to be based on non degradable portion of the matting alone.  
Approved methods include polymer welding, thermal or polymer fusion, or placement of fibers 
between two high strength biaxially oriented nets mechanically bound by parallel stitching with 
polyolefin thread. Ensure that mats designated in the plans as Type 4 mats, are not to be 
manufactured from discontinuous or loosely held together by stitching or glued netting or 
composites. Type 4 mats shall be composed of geosynthetic matrix that exhibits a very high 
interlock and reinforcement capacities with both soil and root systems and with high tensile 
modulus. The Department will require manufacturer to use materials chemically and biologically
inert to the natural soil environments conditions. Ensure the blanket is smolder resistant without 
the use of chemical additives. When stored, maintain the protective wrapping and elevate the 
mats off the ground to protect them from damage.  The Department will not specify these 
materials for use in heavily acidic coal seam areas or other areas with soil problems that would 
severally limit vegetation growth.  

A) Dimensions. Ensure TRMs are furnished in strips with a minimum width of 4 feet and 
length of 50 feet.

B) Weight. Ensure that all mat types have a minimum mass per unit area of 7 ounces per 
square yard according to ASTM D 6566.

C) Performance Testing: The Department will require AASHTO’s NTPEP index testing.
The Department will also require the manufacturer to perform internal MARV testing at 
a Geosynthetic Accreditation Institute – Laboratory Accreditation Program (GAI-LAP) 
accredited laboratory for tensile strength, tensile elongation, mass per unit area, and 
thickness once every 24,000 yds of production or whatever rate is required to ensure 
97.7% confidence under ASTM D4439& 4354. The Department will require Full scale 
testing for slope and channel applications shear stress shall be done under ASTM D
6459, ASTM D 6460-07 procedures.

 2.2 Classifications
The basis for selection of the type of mat required will be based on the long term shear stress 
level of the mat of the channel in question or the degree of slope to protect and will be designated 
in the contract.  The Type 4 mats are to be used at structural backfills protecting critical 
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structures, utility cuts, areas where vehicles may be expected to traverse the mat, channels with 
large heavy drift, and where higher factors of safety, very steep slopes and/or durability concerns 
are needed as determined by project team and designer and will be specified in the plans by 
designer.

Turf Reinforcement Matting
Properties1 Type 1 Type 2 Type 3 Type 4 Test Method

Minimum tensile Strength 
lbs/ft 

125 150 175 3000 by 1500 ASTM D68182

UV stability (minimum % 
tensile retention)

80 80 80 90 ASTM D43553

(1000-hr exposure)

Minimum thickness (inches) 0.25 0.25 0.25 0.40 ASTM D6525

Slopes applications 2H:1V 
or flatter

1.5H:1V 
or flatter

1H:1V or 
flatter

1 H: 1V or 
greater

Shear stress lbs/ft2

Channel applications
6.04 8.04 10.04 12.04 ASTM D6459

ASTM D6460-07

1 For TRMs containing degradable components, all physical property values must be 
obtained on the non-degradable portion of the matting alone.
2Minimum Average Roll Values for tensile strength of sample material machine 
direction. 
3Tensile Strength percentage retained after stated 1000 hr duration of exposure under 
ASTM D4355 testing. Based on nondegradable components exclusively.
4Maximum permissible shear design values based on short-term (0.5 hr) vegetated data 
obtained by full scale flume testing ASTM D6459, D6460-07. Based on nondegradable 
components exclusively.  Testing will be done at Independent Hydraulics Facility such as 
Colorado State University hydraulics laboratory, Utah State University hydraulics 
laboratory, Texas Transportation Institute (TTI) hydraulics and erosion control 
laboratory.

2.3 Quality Assurance Sampling, Testing, and Acceptance

A) Provide TRM listed on the Department’s List of Approved Materials.  Prior to inclusion 
on the LAM, the manufacturer of TRM must meet the physical and performance criteria 
as outlined in the specification and submit a Letter Certifying compliance of the product
under the above ASTM testing procedures and including a copy of report from Full Scale 
Independent Hydraulics Facility that Fully Vegetated Shear Stress meets shear stress 
requirements tested under D6459 and D6460-07.

B) Contractors will provide a Letter of Certification from Manufacturer stating the product 
name, manufacturer, and that the product MARV product unit testing results meets 
Department criteria. Provide Letters once per project and for each product.

C) Acceptance shall be in accordance with ASTM D-4759 based on testing performed by a 
Geosynthetic Accreditation Institute – Laboratory Accreditation Program (GAI-LAP) 
accredited laboratory using Procedure A of ASTM D-4354.
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Current mats meeting the above criteria are shown on the Department’s List of Approved 
Materials.  

 
 2.4 Fasteners. When the mat manufacturer does not specify a specific fastener, use steel wire

U-shaped staples with a minimum diameter of 0.09 inches (11 gauge), a minimum width of one
inch and a minimum length of 12 inches. Use a heavier gauge when working in rocky or clay
soils and longer lengths in sandy soils as directed by Engineer or Manufacturer’s Representative. 
Provide staples with colored tops when requested by the Engineer.

 

3.0 CONSTRUCTION. When requested by the Engineer, provide a Manufacturer’s 
Representative on-site to oversee and approve the initial installation of the mat. When requested 
by the Engineer, provide a letter from the Manufacturer approving the installation. When there is 
a conflict between the Department’s criteria and the Manufacturer’s criteria, construct using the 
more restrictive. The Engineer and Manufacturer’s Representative must approve all alternate 
installation methods prior to execution. Construct according to the Manufacturer’s 
recommendations and the following as minimum installation technique:

 3.1 Site Preparation. Grade areas to be treated with matting and compact. Remove large
rocks, soil clods, vegetation, roots, and other sharp objects that could keep the mat from  
intimate contact with subgrade. Prepare seedbed by loosening the top 2 to 3 inch of soil.

3.2 Installation. Install mats according to Standard Drawing Sepias “Turf Mat Channel
Installation” and “Turf Mat Slope Installation.” Install mats at the specified elevation and 
alignment. Anchor the mats with staples with a minimum length of 12 inches. Use longer anchors 
for installations in sandy, loose, or wet soils as directed by the Engineer or Manufacturer’s
Representative. The mat should be in direct contact with the soil surface.

 

4.0 MEASUREMENT. The Department will measure the quantity of Turf Reinforcement Mat
by the square yard of surface covered. The Department will not measure preparation of the bed, 
providing a Manufacturer’s Representative, topsoil, or seeding for payment and will consider 
them incidental to the Turf Reinforcement Mat. The Department will not measure any reworking 
of slopes or channels for payment as it is considered corrective work and incidental to the Turf 
Reinforcement Mat. Seeding and protection will be an incidental item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay Item Pay Unit
23274EN11F Turf Reinforcement Mat 1 Square Yard
23275EN11F Turf Reinforcement Mat 2 Square Yard
23276EN11F Turf Reinforcement Mat 3 Square Yard
23277EN11F Turf Reinforcement Mat 4 Square Yard

June 15, 2012
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TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

 
LABOR AND WAGE REQUIREMENTS 

APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS 
 

 
I. Application 
II. Nondiscrimination of Employees (KRS  344) 
 
 
I. APPLICATION 
 
 1.  These contract provisions shall apply to all work 
performed on the contract by the contractor with his own 
organization and with the assistance of workmen under his 
immediate superintendence and to all work performed on the 
contract by piecework, station work or by subcontract.  The 
contractor's organization shall be construed to include only 
workmen employed and paid directly by the contractor and 
equipment owned or rented by him, with or without operators. 
 2.  The contractor shall insert in each of his 
subcontracts all of the stipulations contained in these Required 
Provisions and such other stipulations as may be required. 
 3.  A breach of any of the stipulations contained in 
these Required Provisions may be grounds for termination of 
the contract. 
 
 
II. NONDISCRIMINATION OF EMPLOYEES 
 

AN ACT OF THE KENTUCKY 
GENERAL ASSEMBLY TO PREVENT 
DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 
 The contract on this project, in accordance with KRS 
Chapter 344, provides that during the performance of this 
contract, the contractor agrees as follows: 
 1.  The contractor shall not fail or refuse to hire, or 
shall not discharge any individual, or otherwise discriminate 
against an individual with respect to his compensation, terms, 
conditions, or privileges of employment, because of such 
individual's race, color, religion, national origin, sex, disability 
or age (forty and above); or limit, segregate, or classify his 
employees in any way which would deprive or tend to deprive 
an individual of employment opportunities or otherwise 
adversely affect his status as an employee, because of such 
individual's race, color, religion, national origin, sex, disability 
or age forty (40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

2.  The contractor shall not print or publish or cause 
to be printed or published a notice or advertisement relating to 
employment by such an employer or membership in or any 
classification or referral for employment by the employment 
agency, indicating any preference, limitation, specification, or 
discrimination, based on race, color, religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, except that such a notice 
or advertisement may indicate a preference, limitation, or 
specification based on religion, national origin, sex, or age 
forty (40) and over, or because the person is a qualified 
individual with a disability, when religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, is a bona fide 
occupational qualification for employment. 

 3.  If the contractor is in control of apprenticeship or 
other training or retraining, including on-the-job training 
programs, he shall not discriminate against an individual 
because of his race, color, religion, national origin, sex, 
disability or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 
 4.  The contractor will send to each labor union or 
representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' 
representative of the contractor's commitments under this 
section, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment.  
The contractor will take such action with respect to any 
subcontract or purchase order as the administrating agency 
may direct as a means of enforcing such provisions, including 
sanctions for non-compliance. 
 
 
 Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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EMPLOYEE RIGHTS
UNDER THE FAIR LABOR STANDARDS ACT
THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

At least 1   times your regular rate of pay for all hours worked over 40 in a workweek. 

An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor. 

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions: 

No more than
• 3 hours on a school day or 18 hours in a school week; 
• 8 hours on a non-school day or 40 hours in a non-school week. 

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.  

Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other 
conditions must also be met.

The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action. 

Employers may be assessed civil money penalties of up to $1,100 for each willful or 
repeated violation of the minimum wage or overtime pay provisions of the law and up 
to $11,000 for each employee who is the subject of a violation of the Act’s child labor 
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and 
such assessments may be doubled, up to $100,000, when the violations are determined 
to be willful or repeated. The law also prohibits discriminating against or discharging 
workers who file a complaint or participate in any proceeding under the Act.

• Certain occupations and establishments are exempt from the minimum wage and/or
overtime pay provisions. 

• Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands. 

• Some state laws provide greater employee protections; employers must comply with both.
• The law requires employers to display this poster where employees can readily see it.
• Employees under 20 years of age may be paid $4.25 per hour during their first 90 

consecutive calendar days of employment with an employer. 
• Certain full-time students, student learners, apprentices, and workers with disabilities

may be paid less than the minimum wage under special certificates issued by the
Department of Labor. 

For additional information:

1-866-4-USWAGE
(1-866-487-9243)       TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor      Wage and Hour Division

OVERTIME PAY

CHILD LABOR

TIP CREDIT

ENFORCEMENT

ADDITIONAL
INFORMATION

WHD Publication 1088 (Revised July 2009)

1
2/

$7.25 PER HOUR

BEGINNING JULY 24, 2009
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PART IV  
 

INSURANCE
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PROPOSAL BID ITEMS

Report Date 4/26/19
Page 1 of 4

191023

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00003 CRUSHED STONE BASE 6,202.00 TON $
0020 00020 TRAFFIC BOUND BASE 2,000.00 TON $
0030 00078 CRUSHED AGGREGATE SIZE NO 2 4,024.00 TON $
0040 00100 ASPHALT SEAL AGGREGATE 37.00 TON $
0050 00103 ASPHALT SEAL COAT 4.50 TON $
0060 00190 LEVELING & WEDGING PG64-22 1,630.00 TON $
0070 00214 CL3 ASPH BASE 1.00D PG64-22 7,919.00 TON $
0080 00356 ASPHALT MATERIAL FOR TACK 27.00 TON $
0090 00388 CL3 ASPH SURF 0.38B PG64-22 1,487.00 TON $
0100 02069 JPC PAVEMENT-10 IN 412.00 SQYD $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0110 00078 CRUSHED AGGREGATE SIZE NO 2 2,854.00 TON $
0120 01001 PERFORATED PIPE-6 IN 2,800.00 LF $
0130 01011 NON-PERFORATED PIPE-6 IN 105.00 LF $
0140 01015 INSPECT & CERTIFY EDGE DRAIN SYSTEM 1.00 LS $
0150 01029 PERF PIPE HEADWALL TY 3-6 IN 5.00 EACH $
0160 01310 REMOVE PIPE 50.00 LF $

0170 01314
PLUG PIPE
(& CAP 36" STORM SEWER) 1.00 EACH $

0180 01741 CORED HOLE DRAINAGE BOX CON-6 IN 1.00 EACH $
0190 01810 STANDARD CURB AND GUTTER 2,623.00 LF $
0200 01811 STANDARD CURB AND GUTTER MOD 589.00 LF $
0210 01875 STANDARD HEADER CURB 188.00 LF $
0220 01937 MOUNTABLE MEDIAN TYPE 2 425.00 SQYD $

0230 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 10.00 EACH $

0240 02014 BARRICADE-TYPE III 6.00 EACH $
0250 02159 TEMP DITCH 859.00 LF $
0260 02160 CLEAN TEMP DITCH 430.00 LF $

0270 02204
SPECIAL EXCAVATION
- UNDERCUT 1,900.00 CUYD $

0280 02230 EMBANKMENT IN PLACE 38,750.00 CUYD $
0290 02242 WATER 163.00 MGAL $
0300 02265 REMOVE FENCE 1,768.00 LF $
0310 02351 GUARDRAIL-STEEL W BEAM-S FACE 600.00 LF $
0320 02367 GUARDRAIL END TREATMENT TYPE 1 1.00 EACH $
0330 02369 GUARDRAIL END TREATMENT TYPE 2A 1.00 EACH $
0340 02381 REMOVE GUARDRAIL 664.00 LF $
0350 02391 GUARDRAIL END TREATMENT TYPE 4A 1.00 EACH $
0360 02429 RIGHT-OF-WAY MONUMENT TYPE 1 11.00 EACH $
0370 02432 WITNESS POST 10.00 EACH $
0380 02484 CHANNEL LINING CLASS III 134.00 TON $

0390 02545
CLEARING AND GRUBBING
(APPROX. 10.4 ACRES) 1.00 LS $
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PROPOSAL BID ITEMS

Report Date 4/26/19
Page 2 of 4

191023

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0400 02562
TEMPORARY SIGNS
TEMPORARY 352.00 SQFT $

0410 02598 FABRIC-GEOTEXTILE TYPE III 6,800.00 SQYD $
0420 02599 FABRIC-GEOTEXTILE TYPE IV 16,145.00 SQYD $
0430 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 1,078.00 SQYD $2.00 $ $2,156.00
0440 02625 REMOVE HEADWALL 2.00 EACH $
0450 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0460 02671 PORTABLE CHANGEABLE MESSAGE SIGN 4.00 EACH $
0470 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0480 02677 ASPHALT PAVE MILLING & TEXTURING 1,638.00 TON $
0490 02690 SAFELOADING 2.00 CUYD $
0500 02701 TEMP SILT FENCE 859.00 LF $
0510 02703 SILT TRAP TYPE A 10.00 EACH $
0520 02704 SILT TRAP TYPE B 10.00 EACH $
0530 02705 SILT TRAP TYPE C 10.00 EACH $
0540 02706 CLEAN SILT TRAP TYPE A 10.00 EACH $
0550 02707 CLEAN SILT TRAP TYPE B 10.00 EACH $
0560 02708 CLEAN SILT TRAP TYPE C 10.00 EACH $
0570 02726 STAKING 1.00 LS $
0580 02775 ARROW PANEL 1.00 EACH $
0590 05950 EROSION CONTROL BLANKET 1,626.00 SQYD $
0600 05952 TEMP MULCH 30,944.00 SQYD $
0610 05953 TEMP SEEDING AND PROTECTION 23,208.00 SQYD $
0620 05963 INITIAL FERTILIZER 5.00 TON $
0630 05964 MAINTENANCE FERTILIZER 3.00 TON $
0640 05985 SEEDING AND PROTECTION 46,416.00 SQYD $
0650 05990 SODDING 1,283.00 SQYD $
0660 05992 AGRICULTURAL LIMESTONE 29.00 TON $
0670 06510 PAVE STRIPING-TEMP PAINT-4 IN 15,670.00 LF $
0680 06514 PAVE STRIPING-PERM PAINT-4 IN 16,906.00 LF $
0690 06546 PAVE STRIPING-THERMO-12 IN W 226.00 LF $
0700 06547 PAVE STRIPING-THERMO-12 IN Y 112.00 LF $
0710 06549 PAVE STRIPING-TEMP REM TAPE-B 170.00 LF $
0720 06550 PAVE STRIPING-TEMP REM TAPE-W 1,080.00 LF $
0730 06568 PAVE MARKING-THERMO STOP BAR-24IN 118.00 LF $
0740 06569 PAVE MARKING-THERMO CROSS-HATCH 9,306.00 SQFT $
0750 06574 PAVE MARKING-THERMO CURV ARROW 12.00 EACH $
0760 06576 PAVE MARKING-THERMO ONLY 5.00 EACH $
0770 08001 STRUCTURE EXCAVATION-COMMON 37.00 CUYD $
0780 10020NS FUEL ADJUSTMENT 26,083.00 DOLL $1.00 $ $26,083.00
0790 10030NS ASPHALT ADJUSTMENT 43,146.00 DOLL $1.00 $ $43,146.00
0800 22664EN WATER BLASTING EXISTING STRIPE 15,670.00 LF $
0810 23274EN11F TURF REINFORCEMENT MAT 1 1,464.00 SQYD $
0820 24540 R/W MONUMENT TYPE 3 8.00 EACH $
0830 24541 R/W MONUMENT TYPE 3A 1.00 EACH $
0840 24814EC PIPELINE INSPECTION 600.00 LF $

Section:  0003 - DRAINAGE
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PROPOSAL BID ITEMS

Report Date 4/26/19
Page 3 of 4

191023

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0850 00440 ENTRANCE PIPE-15 IN 148.00 LF $
0860 00443 ENTRANCE PIPE-24 IN 80.00 LF $
0870 00464 CULVERT PIPE-24 IN 161.00 LF $
0880 00468 CULVERT PIPE-36 IN 124.00 LF $
0890 00521 STORM SEWER PIPE-15 IN 17.00 LF $
0900 00522 STORM SEWER PIPE-18 IN 254.00 LF $
0910 00529 STORM SEWER PIPE-42 IN 8.00 LF $
0920 00530 STORM SEWER PIPE-48 IN 474.00 LF $
0930 01212 PIPE CULVERT HEADWALL-36 IN 1.00 EACH $
0940 01216 PIPE CULVERT HEADWALL-48 IN 3.00 EACH $
0950 01433 SLOPED BOX OUTLET TYPE 1-18 IN 1.00 EACH $
0960 01434 SLOPED BOX OUTLET TYPE 1-24 IN 2.00 EACH $
0970 01450 S & F BOX INLET-OUTLET-18 IN 1.00 EACH $
0980 01451 S & F BOX INLET-OUTLET-24 IN 2.00 EACH $
0990 01456 CURB BOX INLET TYPE A 4.00 EACH $
1000 01490 DROP BOX INLET TYPE 1 1.00 EACH $
1010 01538 DROP BOX INLET TYPE 7 1.00 EACH $
1020 01559 DROP BOX INLET TYPE 13G 2.00 EACH $
1030 01568 DROP BOX INLET TYPE 13S 1.00 EACH $
1040 01767 MANHOLE TYPE C 2.00 EACH $
1050 02157 PAVED DITCH TYPE 1 187.00 SQYD $
1060 08100 CONCRETE-CLASS A 57.90 CUYD $
1070 08150 STEEL REINFORCEMENT 4,309.00 LB $

Section:  0004 - UTILITY-MISC
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1080 06514

PAVE STRIPING-PERM PAINT-4 IN
 FIRST PRESBYTERIAN CHURCH PARKING
LOT 680.00 LF $

1090 23957EX

SEAL COATING
 FIRST PRESBYTERIAN CHURCH PARKING
LOT 1,475.00 SQYD $

Section:  0005 - SEWER
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1100 15061 S FORCE MAIN PVC 08 INCH 1,639.00 LF $
1110 15075 S FORCE MAIN TIE-IN 08 INCH 2.00 EACH $

1120 15120
S SPECIAL ITEM
CUT, CAP, BLOCK 8" FORCE MAIN 2.00 EACH $

Section:  0006 - SIGNALIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1130 04792 CONDUIT-1 IN 80.00 LF $
1140 04793 CONDUIT-1 1/4 IN 810.00 LF $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1150 04795 CONDUIT-2 IN 380.00 LF $
1160 04811 ELECTRICAL JUNCTION BOX TYPE B 8.00 EACH $
1170 04820 TRENCHING AND BACKFILLING 1,081.00 LF $
1180 04830 LOOP WIRE 3,400.00 LF $
1190 04844 CABLE-NO. 14/5C 1,250.00 LF $
1200 04850 CABLE-NO. 14/1 PAIR 7,000.00 LF $
1210 04886 MESSENGER-15400 LB 700.00 LF $
1220 04895 LOOP SAW SLOT AND FILL 960.00 LF $
1230 04931 INSTALL CONTROLLER TYPE 170 1.00 EACH $
1240 04932 INSTALL STEEL STRAIN POLE 4.00 EACH $
1250 06472 INSTALL SPAN MOUNTED SIGN 1.00 EACH $
1260 20094ES835 TEMP RELOCATION OF SIGNAL HEAD 20.00 EACH $
1270 20188NS835 INSTALL LED SIGNAL-3 SECTION 10.00 EACH $
1280 20266ES835 INSTALL LED SIGNAL- 4 SECTION 2.00 EACH $
1290 20390NS835 INSTALL COORDINATING UNIT 1.00 EACH $
1300 23157EN TRAFFIC SIGNAL POLE BASE 25.70 CUYD $
1310 24955ED REMOVE SIGNAL EQUIPMENT 1.00 EACH $

Section:  0007 - WATERLINE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1320 14003
W CAP EXISTING MAIN
8" 5.00 EACH $

1330 14015 W ENCASEMENT STEEL OPEN CUT RANGE 4 209.00 LF $
1340 14019 W FIRE HYDRANT ASSEMBLY 2.00 EACH $
1350 14026 W METER 1-1/2 INCH 1.00 EACH $

1360 14028
W METER 3/4 INCH
WITH BOX 9.00 EACH $

1370 14037 W PIPE DUCTILE IRON 08 INCH 1,890.00 LF $
1380 14056 W PIPE PVC 02 INCH 230.00 LF $
1390 14095 W TIE-IN 08 INCH 5.00 EACH $
1400 14102 W VALVE 02 INCH 1.00 EACH $
1410 14106 W VALVE 08 INCH 8.00 EACH $
1420 14124 W VALVE SPECIAL 1.00 EACH $

1430 14126
W ENCASEMENT SPECIAL
2" PE TUBING 79.00 LF $

1440 14148 W SERV COPPER LONG SIDE 3/4 IN 1.00 EACH $
1450 14150 W SERV COPPER SHORT SIDE 1-1/2 IN 1.00 EACH $
1460 14152 W SERV COPPER SHORT SIDE 3/4 IN 8.00 EACH $

Section:  0008 - MOBILIZATION &/OR DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1470 02568 MOBILIZATION 1.00 LS $
1480 02569 DEMOBILIZATION 1.00 LS $
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