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UNBRIDLED SPIRIT ™

CALL NO. 301

CONTRACT ID. 171257

BULLITT COUNTY

FED/STATE PROJECT NUMBER FDO04 015 0061 001-003
DESCRIPTION PRESTON HIGHWAY (KY 61)

WORK TYPE JPC PAVEMENT

PRIMARY COMPLETION DATE 5/1/2018

LETTING DATE: December 08,2017
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN STANDARD TIME December 08,2017. Bids will be publicly
announced at 10:00 AM EASTERN STANDARD TIME.

NO PLANSASSOCIATED WITH THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 171257
FD04 015 0061 001-003
COUNTY - BULLITT

PCN - DE01500611757
FD04 015 0061 001-003

PRESTON HIGHWAY (KY 61) (MP 1.900) CONSTRUCT A LEFT TURN LANE ON SOUTHBOUND KY 61 AT PLAZA
PARK BOULEVARD AT MP 2.0 AND EXTEND EXISTING LEFT TURN LANE FOR NORTHBOUND APPROACH (MP
2.020), A DISTANCE OF 0.13 MILES.JPC PAVEMENT SYP NO. 05-08901.00.

GEOGRAPHIC COORDINATES LATITUDE 37:49:42.00 LONGITUDE 85:43:28.00

COMPLETION DATE(S):
COMPLETED BY 05/01/2018 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet web site
of the Department of Highways, Division of Construction  Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website (www.bidx.com) to
prepare a bid packet for submission to the Department. The bidder must submit electronically
using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS

Contrary to the Standard Drawings (2016 edition) the Cabinet will allow 6” composite offset
blocks in lieu of wooden offset blocks, except as specified on proprietary end treatments and
crash cushions. The composite blocks shall be selected from the Cabinet’s List of Approved
Materials.
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.

For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES

Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.
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ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

06/01/16
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

Reciprocal preference to be given by public agencies to resident bidders

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance
regarding the bidders residency. Bidders who want to claim resident bidder status
should complete the Affidavit for Claiming Resident Bidder Status along with their
bid in the Expedite Bidding Program. Submittal of the Affidavit should be done
along with the bid in Bid Express.

03/01/2011
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DGA BASE
Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 Ibs/sy per inch of depth.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 Ibs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.
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PRESTON HIGHWAY (KY 61)

5-8901.00
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RECOMMENDED BY:

KYTC D5 10/13/17

PROJECT MANAGER DATE

PLAN APPROVED BY:

STATE HWY ENGINEER DATE

PROPOSAL BY PROPOSED TURN LANE
ROUTE NAME: | LENGTH OF PROJECT:
KENTUCKY KY 61 665.56 ft.
TRANSPORTATION CABINET COUNTY OF: STATE OF :
BULLITT KENTUCKY
MILE POINT: ITEM NO.: SHEET NO.:
DEPARTMENT OF HIGHWAYS 190 —2.02 5-8901.00 1 of 27
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PROJECT DESCRIPTION

Bullitt County
Construct a left turn on southbound KY 61 at Plaza Park Blvd. at MP 2.0 and extend existing left
turn lane for northbound approach.

EMARS#

Item No.
5-8901.00

SECTION ONE:

The purpose of this project is to construct a left turn lane on southbound KY 61 at
Plaza Park Blvd and extend the existing left turn lane for the northbound approach.
The existing left turn lane into Plaza Park Blvd on KY 61 northbound will be
reconstructed to provide positive offset from the proposed left turn lane on the
southbound side. The project will begin approximately 1,200 ft. west of the 1-65
overpass and will extend southeast for approximately 665.56 ft. The road is
currently a two lane divided highway (raised median) with ten foot paved
shoulders.

In addition, the following will also be required:

o Removal and replacement of various concrete slab locations (Specified on
Plans)
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GENERAL NOTES

PROJECT COORDINATES:

The coordinates for the center of the project are:
Northing: 3,825,283.21

Easting: 4,928,612.46

TRAFFIC VOLUME

The ADT for this project was obtained from Count Year 2016, and is as follows:
e 2016 ADT - 3,547

SURFACING AREAS

Left turn lane full depth construction is estimated to vary from 0-16 ft wide.
Total JPC area is estimated to be 602 square yards.

RPM-010-06
RPM-011-06
RPM-100-10
TTC-115-03
RPN-015-05
RPS-010-11
RPS-020-14

RPS-031-06
RPS-032-06
RPS-033-07
RPX-010-05
RPX-015-04

RPX-020-06

STANDARD DRAWINGS

STANDARD BARRIER MEDIAN

MOUNTABLE MEDIAN

CURB AND GUTTER, CURBS AND VALLEY GUTTER
LANE CLOSURE MULTI-LANE HIGHWAY CASE |

JOINTED PLAIN CONCRETE PAVEMENT

CONCRETE PAVEMENT JOINT DETAILS

EXPANSION AND CONTRACTION JOINT LOAD TRANSFER
ASSEMBLIES

CONCRETE PAVEMENT JOINTS TYPES AND SPACING
CONCRETE PAVEMENT JOINTS TYPES AND SPACING
CONCRETE PAVEMENT JOINTS TYPES AND SPACING
PREFORMED COMPRESSION JOINT SEAL FOR CONCRETE
PAVEMENT

HOT-POURED ELASTIC JOINT SEALS FOR CONCRETE
PAVEMENT

SILICONE RUBBER SEALS FOR CONCRETE PAVEMENT
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TRAFFIC CONTROL PLAN

One lane of traffic will remain open on KY 61 in both directions at all times. A lane closure is
anticipated on KY 61 southbound during construction of the southbound left turn lane. The
contractor is to utilize the existing 10’ paved shoulder during this work. No lane closures are allowed
between the hours of 6AM-9AM and 2PM-6PM Monday-Friday unless permission is otherwise
granted by the engineer. All lane closures shall be in conformance with the current MUTCD &
KYTC Standard Drawings.

In addition, lane closures will not be allowed during the following days:

March 30™-April 1%, 2018 — Easter Weekend
April 21%, 2018 — Thunder Over Louisville

At the discretion of the Engineer, additional days and hours may be added when lane closures will
not be allowed.

Night work is allowed on this project.

TRAFFIC CONTROL GENERAL.:

Except as provided herein, maintain and control traffic in accordance with the current
Standard Specifications and Standard Drawings, current editions. Except for the roadway
and traffic control bid items listed, all items of work necessary to maintain and control
traffic will be paid at the lump sum bid price to “Maintain and Control Traffic.”

Contrary to Section 106.01, traffic control devices used on this project may be new or
used in like-new condition, at the beginning of work and maintained in like new
condition until completion of the work.

The speed limit in the work area may be reduced by 10 MPH from the posted speed.
The extent of these areas within the project limits will be restricted to the proximity of actual
work areas as determined by the engineer.

Traffic control devices should follow the MUTCD and the standard drawings and must

be approved by the engineer before placement. Lane closures will include signing present in
MUTCD TA-15, TA-23 & TA-30 as applicable. Signing is not limited to these guidelines and
should be placed only with the approval from the engineer so as not to block sight distance. All
lane closures shall be in conformance with the current MUTCD & KYTC Standard Drawings.
The minimum clear lane width shall be 10 ft (this may include a portion of the adjacent
shoulder). If traffic should be stopped due to construction operations and a school bus or
emergency vehicle on an official run arrives on the scene, make provisions for the passage of the
bus as quickly as possible.

At the discretion of the engineer, additional days and hours may be specified when lane
closures will not be allowed.
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Once work begins at a site, promptly complete all work at that site. Maintain at least one access
point to each parcel at all times. Keep the traveled way clear of mud and debris at all times
during construction. Do not allow non-construction equipment, vehicles, or office trailers at
work sites. Leave the right of way clear of all equipment, materials, and vehicles during non-
working hours.

Take these restrictions into account when preparing bid. The Department will not consider any
claims or allow additional payment for any delays to the Contractor as a result of these
restrictions.

PROJECT PHASING AND CONSTRUCTION PROCEDURES:
Phase 1
Northbound Work
e Close northbound left turn lane on KY 61 at Plaza Park Blvd
e Sawcut existing pavement. Remove existing std. integral curb and excavate for relocated
northbound left turn lane
e Construct DGA, JPC pavement, std. barrier median and std. integral curb
Install thermo chevrons and striping for turn lane
Reopen northbound left turn lane to traffic

Southbound Work

e Relocate KY 61 southbound traffic onto adjacent shoulder maintaining a min 10’ lane

e Sawcut existing pavement. Remove existing lip curb/raised median and excavate for
southbound left turn lane

e Construct DGA, JPC pavement and mountable median

o Install thermo chevrons and striping for turn lane

e Reopen southbound driving lane and newly constructed turn lane to traffic

No lane closures will be allowed between the hours of 6AM — 9AM and 2PM - 6PM (Monday
through Friday). The specified completion date for this project is May 1°*', 2018.

PROJECT DISCRETION:

Refer to Section 108.09 of the current edition of the KENTUCKY STANDARD
SPECIFICATIONS FOR ROAD CONSTRUCTION for the schedule of agreed
liquidated damages should construction continue beyond the specified completion date.

In addition, Contrary to Section 108.09, Liquidated Damages shall be assessed for the following:

The contractor shall work in a continuous manner once temporary traffic control is in place. If
the contractor stops work in an area for more than two calendar days, without the engineers
approval, the liquidated damages will be assessed at the contract rate for every day until work
resumes.

LANE CLOSURES:
Do not leave lane closures in place during non-working hours.
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SIGNS:
The engineer may require additional traffic control signs in addition to normal lane
closure signing detailed on the Standard Drawings.

Contrary to section 112.04.02, signs will not be measured for payment but shall

be incidental to Maintain and Control Traffic. Replacements for damaged signs directed by the
engineer to be replaced due to poor condition or reflectivity will not be measured for

payment.

BARRICADES:

Barricades used in lieu of barrels and cones for channelization or delineation shall be incidental
to Maintain and Control Traffic according to Section 112.04.01. Barricades used to protect
pavement removal areas will be paid as each according to Section 112.04.04.

VARIABLE MESSAGE SIGNS:
If deemed necessary by the engineer, variable message signs will be installed, operated
and maintained by the Department.

TRAFFIC COORDINATOR:

Designate an employee to be traffic coordinator during any work period when shoulder
and/or lane closure is in place, the traffic coordinator shall arrange for personnel to be
present on the project at all times to inspect the traffic control (at least once every two
hours during active operations and at any time a lane closure is in effect) and to maintain
the signing and devices. The personnel shall have access to on the project to a radio or
telephone to be used in case of emergencies or accidents. The traffic coordinator shall
report all incidents throughout the work zone to the engineer. Furnish the engineer with
the name and telephone number where the traffic coordinator can be contacted at all
times.

ARROW PANEL

Use of arrow panels as shown on the Standard Drawings, current addition, or as directed by the
Engineer. The Department will measure payment for arrow panels as incidental to the maintain
and control traffic bid item. Replacements for damaged arrow panels as directed by the engineer
will not be measured for payment.

PAVEMENT EDGE DROP-OFFS:
Pavement edge drop offs must be designated with channelizing devices (warning light optional)
every 15’ or eliminated with a DGA taper at the end of each work period.
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SPECIAL NOTE FOR FULL DEPTH CONCRETE PAVEMENT REPAIR

This Special Note applies to full depth repairs of concrete pavement. Section
references herein are to the Department's 2012 Standard Specifications for Road and
Bridge Construction.

1.0 DESCRIPTION. Remove and replace concrete pavement. Comply with the
applicable Standard Drawings and the Standard Specifications except as specifically
superseded herein.

2.0 MATERIALS AND EQUIPMENT.

2.1 JPC Pavement. Test concrete materials according to section 601.03.03.
Conform to 501, 502, and 601 except that the concrete must achieve 3000 psi in
accordance with Section 4.4 of this note. The Engineer may allow pavement to be
opened to traffic at less than 3,000 psi subject to the deductions described in Section
4.4 of this note.

2.2 Dowel Bars and Sleeves. Conform to 811.

2.3 Tie Bars. Conform to Section 811. Use epoxy coated tie bars in
longitudinal and transverse joints.

2.4 Joint Sealants. Conform to Subsection 807.03.01 or 807.03.05.
2.5 Grout Adhesives and Epoxy Resin Systems. Conform to Section 826.

2.6 Dense Graded Aggregate (DGA) and Crushed Stone Base (CSB).
Conform to Section 805.

2.7 Geotextile Fabric. Conform to Section 843.

2.8 Drills. Drill holes using a gang drill, capable of drilling a minimum of four
simultaneously. Misalignment of holes shall not exceed 1/4 inch in the vertical or
oblique plane.

2.9 Hammers. Only use chisel point hammers weighing less than 40 pounds
to remove deteriorated concrete.

3.0 CONSTRUCTION.

3.1 Removal of Existing Pavement. Remove existing pavement to the extent
the Contract specifies or as the Engineer directs. The minimum length of patches
measured along centerline is 3 feet on each side of an existing joint.

When working with pavements with non-skewed transverse joints, if it is
necessary to remove existing pavement closer than 6 feet to a transverse joint,
remove the pavement 3 feet beyond that joint .

When working with pavements with skewed transverse joints, if it is necessary
to remove existing pavement closer than 3 feet to a transverse joint, remove the
pavement 3 feet beyond that joint.

Details of configurations of pavement and joints for various situations are
depicted in the drawings herein.

Contract ID: 171257
Page 17 of 70
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When small areas of removal and replacement are performed at bridge ends,
maintain or reconstruct existing expansion joints at their existing location. When the
Engineer determines extensive full width removal and replacement is required,
construct new expansion joints at the locations shown on Standard Drawing No.
RPN-010.

In the removal operation, make a full depth saw cut longitudinally along the
centerline joint and shoulder joint and transversely along the area marked for
removal. To prevent damage to the subbase, do not allow the saw to penetrate more
than %" into the subbase. The Engineer may direct or approve additional cuts within
the removal area for ease of removal of the damaged slab and to prevent damage to
adjacent pavement to remain in place. Do not overcut beyond the limits of the
removal area. Prevent saw slurry from entering existing joints and cracks. To avoid
pumping and erosion beneath the slab, do not allow traffic on sawed pavement for
more than 48 hours before beginning removal procedures, unless directed by the
Engineer.

Lift out the deteriorated concrete vertically with lift pins. If approved by the
Engineer, use other methods that do not damage the base, shoulder, or sides of
pavement that is to be left in place. If any damage does occur, repair as the Engineer
directs and use an acceptable alternative method for the removal process. Do not
damage the pavement base during these operations.

3.2 Pavement Replacement. Do not damage the pavement base during these
operations.

3.21 Preparation of Base. Compact the new and existing aggregate
base to the Engineer’s satisfaction. The Engineer will accept compaction by
either visual inspection or by nuclear gauge. When the Engineer deems it
necessary to stabilize the existing base or replace unsuitable materials,
excluding bridge ends, use 12 inches of geotextile fabric wrapped No. 2
aggregate topped with 4 inches of DGA or CSB. Use either Type Il or Type
IV geotextile fabric. Flowable fill and cement stabilization may be used as an
alternative to stabilize the existing base or to replace unsuitable materials when
a plan for such is presented to and approved by the Engineer. The Engineer
may also direct using only DGA or CSB to correct base deficiencies. At bridge
ends, treat existing base and subgrade as the Contract specifies. During
compaction, wet the base as the Engineer directs. Compact areas not accessible
to compaction equipment by hand tamping.

3.2.2 Underdrains. Construct, or repair damage to, pavement edge
drains according to Section 704. If underdrains are placed omitting areas to be
patched, construct additional lateral drains as necessary to provide outlets for
the installed underdrain until performing the pavement replacement and
completing the underdrain system. Provide drainage for any undercut or base
repair areas.

3.2.3 Pavement Replacement. Using load transfer assemblies for
dowel joints drill into the existing slab according to the details shown herein
and on the Standard Drawings.

Use plain epoxy coated dowels of the size specified on the standard
drawings based on the pavement thickness for contraction and expansion joints.

Drill holes for dowel bars and tie bars into the face of the existing slab, at a
diameter as specified in the following. Drill the dowel bar holes and tie bar

Contract ID: 171257
Page 18 of 70
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holes to a depth equal to 1/2 the length of the bars. Anchor tie bars into the
existing pavement using an epoxy resin. Anchor dowel bars into the existing
pavement using either an epoxy resin or an adhesive grout. For tie bars and
dowel bars where an epoxy resin is to be used drill the holes 1/8 inch larger than
the bar diameter. For dowel bars where an adhesive grout product is to be used,
drill holes 1/4 inch larger than the bar diameter. Use a clear or opaque grout
retention disk in both grout and epoxy applications. Operate the equipment to
prevent damage to the pavement being drilled. Obtain the Engineer’s approval
of the drilling procedure. Install load transfer assemblies according to the
Standard Drawings and Standard Specifications.

When indicated herein or in the Standard Drawings, use 1 inch deformed
tie bars, 18 inches long on 30-inch centers and starting and ending 20 inches
inside the edges of the repair area in the longitudinal joint. Use 1 inch
deformed tie bars, or plain epoxy coated dowel bars sized in accordance with
the Standard Drawings, 18 inches long beginning 12 inches inside of each edge
and on 12-inch centers in transverse construction joints.

Install the dowels and tie bars according to Section 511 unless contradicted
here. Ensure the holes are dry and free of dust and debris. Use a nozzle to
insert the grout or epoxy starting at the back of the drilled hole to allow for full
coating of the dowel or tie bar. After placement, use a bond breaker on the
section of the dowel bar that is protruding from the hole.

Mix, place, finish, and cure concrete according to Section 501 with the
exception that the Department will allow truck mixing, 2-bag mixers, and hand
finishing.

When required, use a form on the side of the slab at longitudinal joints.
When the adjacent traffic lane is not closed to traffic or the drop-off is not
protected, temporarily fill the space between the form and the adjacent
pavement with DGA. After placing the slab, remove the DGA and form. Fill
the hole with concrete and thoroughly consolidate by rodding, spading, and
sufficient vibration to form a dense homogeneous mass. Use a form on the side
of the slab adjacent to shoulders. Excavate and backfill as shown on Section
F-F.

For patches less than 25 feet in length, use a bond breaker and do not
install tie bars at the longitudinal joint. Bond breakers should not exceed 1/8
inch in thickness, e.g. tar paper.

When resurfacing is required, a float finish is satisfactory. Otherwise,
broom finish or, when the adjacent surface has a grooved finish, texture the
surface according to Subsection 501.03.13 H). Finish the surface, including
joints, to meet a surface tolerance of 1/8 inch in 10 feet that will be verified by
straightedge. Cure the pavement and apply curing membranes according to
501.03.15.

Keep all pavement surfaces adjacent to this operation reasonably clean of
excess grout and other materials at all times. Maintain all original longitudinal
joints. Place transverse joints according to the details shown herein and on the
Standard Drawings.

3.3 Joint Sealing. Seal all new or partially new joints with silicone rubber

sealant or hot-poured elastic joint sealant according to Subsection 501.03.18.
4.0 MEASUREMENT.

4.1 Remove JPC Pavement. The Department will measure the quantity in

square yards of surface area. The Department will not measure removal of

Contract ID: 171257
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underlying base material for payment and will consider it incidental to Remove JPC
Pavement.

4.2 DGA or CSB. The Department will measure the quantity used to stabilize
the existing base or to replace unsuitable material in tons. The Department will not
measure removal of existing base material or underlying material for payment and
will consider incidental to DGA or CSB. The quantity of DGA used for the drop-off

protection shall be incidental to this work and will not be measured for payment.

4.3 JPC Pavement Non-Reinforced. The Department will measure according
to 501.04.01. The Department will not measure dowels, tie bars, or joint sealing for
payment and will consider it incidental to Non-Reinforced JPC Pavement.

JPC Pavement will be paid according to section 5.0 below and according to the
following payment schedule based on the compressive strength. The cylinders for
payment will be tested two hours prior the scheduled opening of traffic.

3000 psi and up
2750 to 3000 psi
2500 to 2750 psi
2250 to 2500 psi
Below 2250 psi

100% payment

75% payment and approval from the Engineer to open to traffic*
50% payment and approval from the Engineer to open to traffic*
25% payment and approval from the Engineer to open to traffic*
10% payment and no potential to open to traffic. Maintain traffic
closure until concrete reaches a minimum of 2250 psi.

*If the Engineer approves opening to traffic, the Engineer will evaluate the concrete at 28
days (or sooner) to determine if the removal and replacement of the concrete is necessary
due to pavement distress induced by the early opening (i.e. noticeable cracking). If
required by the Engineer, remove and replace those slabs showing distress at no cost to

the Department.

4.4 Underdrains. The Department will measure the quantity according to
Subsection 704.04. The Department will not measure lateral drains for payment and
will consider them incidental to the Underdrains.

5.0 PAYMENT. The Department will make payment for the completed and
accepted quantities under the following:

Code
00001
00003

02075, 02084,
02086, 02088
01000

02598, 02599

Pay Item Pay Unit
Remove JPC Pavement Square Yard
DGA Base Ton
Crushed Stone Base Ton
02069-02071, 02073, JPC Pavement Non-Reinforced,
thickness See Subsection 501.05
Perforated Pipe, 4-inch Linear Foot
Fabric-Geotextile, Type Square Yard

The Department will consider payment as full compensation for all work
required in this provision.

June 15, 2012
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TC 62-226

ey KENTUCKY TRANSPORTATION CABINET
é E\ Department of Highways - Rev. 01/2016
)\. Page lof1

DIVISION OF RIGHT OF WAY & UTILITIES

RIGHT OF WAY CERTIFICATION

X | original_[ L] | Re-certification RIGHT OF WAY CERTIFICATION

ITEM # . COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)
5-8901.00 Bullitt 1100 FDO4 015 926950
PROJECT. DESCRIPTION

Construct a Left Turn Lane in SB KY 61 at Plaza Park Blvd
No Additional R=l!l=1t of. Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Unifarm Relocation Assistance and Real Property Acquisitions Policy Act of 1570, as amended. No additional right of way or
relocation assistance were required for this project.
| ] [ Condition # 1{Additional Right of Way Required and Cleared)
All necessary right of way, including control of access rights when applicable, have been acquired Including legal and physical
possession. Trial or appeat of cases may be pending in court but legal possession has been obtained. There may be some impraovements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demalish all improvements and enter on all land. Just Compensation has been paid or depasited with the
court. All relocations have been relocated to decent, safe, and sanitary haousing or that KYFTC has made avallable to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA diractive.
{ [T I condition # 2 (Additional Right of Way Required with Exception)
The right of way has nat been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
praject has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the accupants of al! lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. tust Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract
L] [ Condition # 3 {Additional Right of Way Required with Exception)
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization ta advertise this project for bids and to praceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 535.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction.
Total Number of Parcels on Project J EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Besn Acquired
| Signed Deed

Condemnalion

Signed ROE
Notes/ Comments (Use Additional Sheet if necessary)

LPA RW Project Manager Right of Way Supervisor ~__
Printed Name Printed Name _]—

Signature Signature iy
Date Date l S-1y—r7
_Right of Way Director FHWA
Printed Name | | “HAA_ Loy Printed Name
Signature Signature

Date \ [ Date
o R
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UTILITIES AND RAIL CERTIFICATION NOTE

BULLITT COUNTY
FDO4 015 92695 01D

KY 61 — CONSTRUCT A LEFT TURN LANE ON SOUTHBOUND 61 AT
PLAZA PARK BOULEVARD
ITEM NO. 5-8901.00

GENERAL PROJECT NOTE ON UTILITY PROTECTION

Utility coordination efforts determined that no significant utility relocation work is required to complete
the project. Any work pertaining to these utility facilities is defined in the bid package and is to be carried
out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for any
coordination or adjustments that are discussed or quantified in the proposal.

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

Lebanon Junction Sanitary Sewer, LG&E (Gas), LG&E (Electric) and Windstream are present and are not
to be disturbed during construction activities.

Lebanon Junction Sanitary Sewer — has an existing 8” PVC line in a 16" steel casing that crosses under KY
61 at approximately Station 36+40. These facilities are not to be disturbed and will remain in place.

LG&E (Gas) — has an existing service line that crosses under KY 61 to a farm tap at Speedway at
approximately Station 40+00. These facilities are not to be disturbed and will remain in place.

LG&E (Electric) — has an existing aerial route that runs parallel to KY 61 on the south side that crosses KY
61 at approximately Station 39+00. These facilities are not to be disturbed and will remain in place.

Windstream — has an existing aerial route that runs parallel to KY 61 on the south side that crosses KY 61
at approximately Station 39+00. These facilities are not to be disturbed and will remain in place.

*The Contractor is fully responsible for protection of all utilities*

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

N/A

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

N/A

Page 38 of 70

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

N/A

‘THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

No Rail Involved [ Minimal Rail Involved (See Below) [ Rail Involved (See Below)

Page1of 7 Form Revised 6/24/16



BULLITT COUNTY

Contract ID: 171257

FDO04 015 0061 001-003

UTILITIES AND RAIL CERTIFICATION NOTE

BULLITT COUNTY
FDO4 015 92695 01D

KY 61 — CONSTRUCT A LEFT TURN LANE ON SOUTHBOUND 61 AT
PLAZA PARK BOULEVARD
ITEM NO. 5-8901.00

Page 39 of 70

UNDERGROUND FACILITY DAMAGE PROTECTION - BEFORE YOU DIG

The contractor shall make every effort to protect underground facilities from damage as prescribed
in the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS
367.4901 to 367.4917. It is the contractor’s responsibility to determine and take steps necessary
to be in compliance with federal and state damage prevention directives. The contractor is
instructed to contact KY 811 for the location of existing underground utilities. Contact shall be
made a minimum of two (2) and no more than ten (10) business days prior to excavation.

The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY 811)
via web ticket entry. The submission of this request does not relieve the contractor from the
responsibility of contacting non-member facility owners, whom are to be contacted through their
individual Protection Notification Center. It may be necessary for the contractor to contact the
County Court Clerk to determine what utility companies have facilities in the area. Non-
compliance with these directives can result in the enforcement of penalties.

SPECIAL CAUTION NOTE - PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where
possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely
to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility
facilities are unavoidable, the contractor will coordinate any necessary relocation work with the
facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right
to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered
by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E.,
field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of
all utilities in the project scope and are not Level A quality, unless specified as such. It is the
contractor’s responsibility to verify all utilities and their respective locations before excavating.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

Page 2 of 7 Form Revised 6/24/16
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Contract ID: 171257
Page 40 of 70

UTILITIES AND RAIL CERTIFICATION NOTE

BULLITT COUNTY

FDO4 015 92695 01D

KY 61 — CONSTRUCT A LEFT TURN LANE ON SOUTHBOUND 61 AT
PLAZA PARK BOULEVARD
ITEM NO. 5-8901.00

Utility Owners and Contact Persons
Bullitt Co, KY

LG&E KU (Electric)

820 West Broadway

Louisville, KY 40202

LG&E Emergency Number (502) 589-1444

LG&E and KU Emergency Number 1-800-331-7370

LG&E (Gas)

820 West Broadway

Louisville, KY 40202

Gas Emergency Number (502) 589-5511

LG&E and KU Emergency Number 1-800-331-7370

Louisville Water Company
550 South Third Street
Louisville, KY 40202

Windstream Kentucky, Inc.
229 Lees Valley Road
Shepherdsville, KY
502-957-7127

OR

111 S. Main St.
Elizabethtown, KY 42071

40165

Salt River Rural Electric Coop. Corp.
111 W. Brashear Ave.

Bardstown, KY 40004

Telephone in Bullitt County

East Kentucky Power Coop
4775 Lexington Road
Winchester, KY 40391
Or
P O Box 707
Winchester, KY 40391

Page 3 of 7

Greg Geiser
work: (502) 627-3708
Greg.Geiser@LGE-KU.com

Greg Geiser
work: (502) 627-3708
Greg.Geiser@LGE-KU.com

Daniel Tegene, PE
(502) 569-3649
DTegene@LWCky.com

Roger Redford
cell - (502) 264-2053
Roger.Redford@Windstream.com

Barry Roberts
(270) 723-7358
Barry.Roberts@Windstream.com

Daniel Carrico
Dcarrico@SRElectric.com
(502) 350-1606

Wesley Collins
wcollins@SRElectric.com

Garry Harvey
(859)745-9601
Garry.Harvey@EKPC.coop
Barry Warner
Barry.Warner@EKPC.coop
(859) 745-9304
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City of Shepherdsville Sewer

634 Conestoga Parkway

P O Box 400

Shepherdsville, KY 40165

City of Shepherdsville Sewer (cont)

Charter Communications
10168 Linn Station Road
Suite 120

Louisville, KY 40223

Lebanon Junction Water Works
City Hall - Main Street

P O Box 69

Lebanon Junction, KY 40150

Mt. Washington Sewer & Water Commission
208 Snapp Street

Mt. Washington, KY 40047

(502) 538-4216 or 538-4781 or 955-6784

Marathon Pipeline, LLC
539 South Main Street, Room X-05-018
Findlay, OH 45840
OR
20-C Industrial Drive
Lexington, OH 44904

Page 4 of 7

Engineer: Rob Campbell QK4
ph: (502) 585-2222 (QK4)
RCampbell@gk4.com

ph: (502) 955-7803 (City Shep)
Scott Flemming

Cell: (502) 664-6254
sfleming@shepcity.com

Deno Barbour

(502) 664-7395 — Cell

(502) 357-4376 — Office
Dwight.Barbour@charter.com
Kevin Mercer

(502) 817-5055 — Cell

(502) 357-4724 - Office
kevin.mercer@charter.com
Richard Bast

(502) 817-0734 — Cell

(502) 357-4118 - Office
richard.bast@charter.com

Charles Sullivan

Cell (502) 817-0352 (not use 502)
LJWW16@yahoo.com

City Hall 502-833-4311

Elizabeth Hall, City Administrator
DHall@mtwKY.org

Derrick Engineering — Consultant
derrickinc@bellsouth.net

Ronnie Fick, Public Works Director
RFick@mtwKY.org

(502)538-3771

Ed May

Office — (419) 421-3704
edmay@marathonpetroleum.com
Greg Newman

gcnewman@ marathonpetroleum.com
Office - (419) 884-0800x236

Cell — (419) 564-8826
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Mid - Valley Pipeline Company
4910 Limaburg Road
Burlington, KY 41005
FAX (866) 699-1185

AT&T Legacy
7555 E. Pleasant Valley Rd. — Suite 140
Independence, OH 44131

City of Taylorsville Sewer & Water
70 Taylorsville Rd., P O Box 279
Taylorsville, KY 40071
Consultant: Kevin Sisler

220 Reynolds Rd

Lexington, KY 40517

AT&T KY
1340 E. John Rowan Blvd
Bardstown, KY 40004

Bullitt County Schools
1040 Highway 44 East
Shepherdsville, KY 40165
(also managed by LG Fiber)
LG Fiber

P. 0. Box 1702

Mt. Vernon, KY 40456

Bullitt Co. Sanitation District

P O Box 818
Hillview, KY 40129

Page 5 of 7

Richard (Todd) Calfee

(859) 371-4469x14

Cell: 859-630-8271
RTCalfee@Sunocologistics.com

Mike Diederich
MD4145@att.com
Phone - (216) 750-0135
Cell - (216) 212-8556
Don Garr
DRGarr@Hughes.net
Cell - (502) 741-8374

Harold Compton
HCompton@TaylorsvilleWater.org
(502) 477-3235

Fax: (502) 477-1310
Kevin.@SislerMaggard.com

(859) 271-2978 (859) 509-3799
Steve Biven-City Clerk
SBiven@taylorsvillewater.org
(502) 477-3235 ext. 106

Scott Roche
sr8832@att.com

Office - (502) 348-4528
Cell — (502) 827-4703

Jim Jackson
Jim.Jackson@Bullitt.kyschools.us
(502) 869-8040

Larry Gregory
LGFiber@gmail.com
(606)521-2649

Jerry Kennedy

Office — (502) 957-6140

Cell - (502) 643-3165
BullittSanitation@Windstream.net
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Inside Connect Cable LLC
4890 Knobb Creek Road
Brooks, KY 40109

Pioneer Village Sewer Plant
4846 Brownshoro Center Arcade
Louisville, KY 40242
502-895-4273

Kentucky Data Link (KDL now Windstream)
111 S. Main St.
Elizabethtown, KY 42071

Verizon Business (MCI)
400 International Parkway
Richardson, TX 75081

Nolin Rural Electric Cooperative Corp.
411 Ring Road
Elizabethtown, KY 42701

CenturyLink
260 Winn Ave
Winchester, KY 40391

CenturyLink National Network Construction

3625 Brookside Parkway Suite 400
Alpharetta, GA 30022

Page 6 of 7

TJ Scott
tscott@insideconnect.net
Tony Manley
Tony@InsideConnect.net
or Tony@ICcable.com
Office: (502)955-4882
Cell: (502)593-5357

Joe Sanders
(502) 609-2114 - cell
NO EMAIL

Owner: Jim Walser

James Galvin

Office: 270-765-1818

Mobile: 270-748-9249
James.Galvin@windstream.com
Mark Ware
Mark.Ware@windstream.com
Send to both contacts

Timothy Gibson
Timothy.Gibson@Windstream.com
Emergency contact ONLY

Dean Boyers (Investigations Dept)
Dean.Boyers@Verizon.com
Office (469) 886-4238

Donnie Probst
(270) 765-6153

Jim Trapnell
jim.trapnell@centurylink.com
Cell (859) 806-5833

Chad Kirkland
Chadrick.kirkland@centurylink.com

Cell (770) 328-2449

Contract ID: 171257
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Level 3 Communications (Transmission)
848 S. 8™ st.
Louisville, KY 40203

Level 3 Communications (Distribution)
11857 Commonwealth Drive
Louisville, KY 40299

3770 Lucius Rd.
Columbia, SC 29201

Crown Castle Network Operations
10300 Ormsby Park Place

Suite 501

Louisville, KY 40223

MCl/Verizon(Owns WUTEL)
MCl/Verizon

730 West Henry Street
Indianapolis, IN 46225

Page 7 of 7

Kevin Webster
Kevin.Webster@Level3.com
Office (502) 777-8622

Cell (502) 777-8622

Fax (502) 561-6950

Mark Sewell
Mark.Sewell@Level3.com
Office (502) 389-4811
Cell (502) 295-0939

Harold Waters
Harold.Waters@Level3.com
Office (502) 719-2393

Cell (502) 435-0956

Russ Wheat, Relocation Project Manager
russ.wheat@level3.com

Office (803) 239-1116

Cell (803) 206-9563

Rebecca Gray
rebecca.gray@CrownCastle.com
(502)318-1313

Chris Gladstone
Chris.Gladstone@CrownCastle.com
(502) 689-2162

David Dickerson
david.b.dickerson@xo.com
Office: (615) 777-7855
Cell: (615) 507-5287

Dave Wiley (Field)
(502) 439-8783
dave.wiley@verizon.com
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KyTC BMP Plan for Project PCN 5-8901.00

KENTUCKY

TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 5
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

Turn Lane Construction
KY 61 (Preston Hwy)

Project: PCN 5-8901.00
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KyTC BMP Plan for Project PCN 5-8901.00

Project information
Note — (1) = Design  (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District 5
2. Resident Engineer: (2)
3. Contractor name: (2)
Address: (2)
Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address): Preston Hwy, Lebanon Junction, KY 40150
6. Latitude/Longitude (project mid-point): 37/49/43, 85/43/28

7. County (project mid-point): Bullitt
8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 2 of 14
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KyTC BMP Plan for Project PCN 5-8901.00

A.Site description:

1.

8.

9.

Nature of Construction Activity (from letting project description): Turn
Lane Construction

Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved: 344 CY

Estimate of total project area (acres): 1.05 Ac

Estimate of area to be disturbed (acres): 0.238 Ac

Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information.

Data describing existing soil condition: None & (2)

Data describing existing discharge water quality (if any): None & (2)

Receiving water name: Tributary to Rolling Fork

10.TMDLs and Pollutants of Concern in Receiving Waters: None listed

(DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

KPDES BMP Plan Page 3 of 14

Contract ID: 171257
Page 47 of 70



BULLITT COUNTY
FDO04 015 0061 001-003

KyTC BMP Plan for Project PCN 5-8901.00

B. Sediment and Erosion Control Measures:

1. Plans for highway construction projects will include erosion control sheets

that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP'’s in place before being
disturbed.

. As DDAs are prepared for construction, the following will be addressed

for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

> At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.

KPDES BMP Plan Page 4 of 14
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» Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which
are to be saved

Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

Brush and/or other barriers to slow and/or divert runoff.

Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.
Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

Non-standard or innovative methods.

» Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are
completed

Silt Traps Type C in front of pipes after they are placed
Channel Lining

Erosion Control Blanket

Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.
Non-standard or innovative methods

> Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

Additional Channel Lining and/or Erosion Control Blanket.
Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

Special BMP’s such as Karst Policy

» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:

Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

KPDES BMP Plan Page 5 of 14

Contract ID: 171257
Page 49 of 70



BULLITT COUNTY
FDO04 015 0061 001-003

KyTC BMP Plan for Project PCN 5-8901.00

e Permanent Seeding and Protection

e Placing Sod

e Planting trees and/or shrubs where they are included in the

project
» BMP’s including Storm Water Management Devices such as

velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed
are: This project does not include storm water BMPs or flow
controls for post-construction use.

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

KPDES BMP Plan Page 6 of 14
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The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

>

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of

leakage.

Petroleum products onsite will be stored in tightly sealed containers,

which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

KPDES BMP Plan Page 7 of 14
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This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

» Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

> Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

» Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

e Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

e Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

e All spills will be cleaned up immediately after discovery.

e The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

KPDES BMP Plan Page 8 of 14
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e Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

e The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. There are other local (MS4) requirements that are being added to
this project.

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. There are no such BMP’s.

F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

KPDES BMP Plan Page 9 of 14
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All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have successfully
completed the KEPSC-RI course as required by Section 213.02.02 of
the Standard Specifications for Road and Bridge Construction, current
edition.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non — Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

>
>

Water from water line flushings.
Water form cleaning concrete trucks and equipment.
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» Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

» Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter

fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require

the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (9) .... Handling of materials in bulk quantities (equal or greater than 55

gallons or 100 pounds net dry weight transported held in an individual container)

that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a

central location;

2. (k) Application or related handling of road oils, dust suppressants or

deicing materials, (does not include use of chloride-based deicing materials

applied to roads or parking lots);

2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes, (this does not include bore holes for the purpose of
explosive demolition);

Or, check the following only if there are no qualifying activities

KPDES BMP Plan Page 11 of 14
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There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection
plan:

(a) General information about this project is covered in the Project
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are
addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent
pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection
plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

() Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title ,
Typed or printed name? signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.
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KyTC BMP Plan for Project PCN 5-8901.00

Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title :
Typed or printed name? signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.

KPDES BMP Plan Page 14 of 14
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard

Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2016.
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SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of letting.
The Supplemental Specifications can be found at the following link:

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
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BULLITT COUNTY
FDO04 015 0061 001-003

TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I Application 3. If the contractor is in control of apprenticeship or
Il. Nondiscrimination of Employees (KRS 344) other training or retraining, including on-the-job training

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

Il. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (forty and above); or limit, segregate, or classify his
employees in any way which would deprive or tend to deprive
an individual of employment opportunities or otherwise
adversely affect his status as an employee, because of such
individual's race, color, religion, national origin, sex, disability
or age forty (40) and over. The contractor agrees to post in
conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, except that such a notice
or advertisement may indicate a preference, limitation, or
specification based on religion, national origin, sex, or age
forty (40) and over, or because the person is a qualified
individual with a disability, when religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, is a bona fide
occupational qualification for employment.

programs, he shall not discriminate against an individual
because of his race, color, religion, national origin, sex,
disability or age forty (40) and over, in admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

Revised: January 25, 2017
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: January 27, 2017
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.




EMPLOYEE RIGHTS

UNDER THE FAIR LABOR STANDARDS ACT

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

$7.25--

BEGINNING JULY 24, 2009

OVERTIME PAY At least 1% times your regular rate of pay for all hours worked over 40 in a workweek.

CHILD LABOR An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor.

Youths 14 and 15 years old may work outside school hours in various non-manufactur-

ing, non-mining, non-hazardous jobs under the following conditions:
BULLITT COUNTY Contract ID: 171257
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e 3 hours on a school day or 18 hours in a school week;
* 8 hours on a non-school day or 40 hours in a non-school week.

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.

TIP CREDIT Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other
conditions must also be met.

ENFORCEMENT T1he Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action.

Employers may be assessed civil money penalties of up to $1,100 for each willful or
repeated violation of the minimum wage or overtime pay provisions of the law and up
to $11,000 for each employee who is the subject of a violation of the Act’s child labor
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and
such assessments may be doubled, up to $100,000, when the violations are determined
to be willful or repeated. The law also prohibits discriminating against or discharging
workers who file a complaint or participate in any proceeding under the Act.

ADDITIONAL e Certain occupations and establishments are exempt from the minimum wage and/or
INFORMATION overtime pay provisions.
e Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands.
e Some state laws provide greater employee protections; employers must comply with both.
¢ The law requires employers to display this poster where employees can readily see it.
e Employees under 20 years of age may be paid $4.25 per hour during their first 90
consecutive calendar days of employment with an employer.
e Certain full-time students, student learners, apprentices, and workers with disabilities
may be paid less than the minimum wage under special certificates issued by the
Department of Labor.

For additional information:

1-866-4-USWAGE =yun

1 866 487 9243 T—l—Y 1 877 889 5627 U.S. Wage and Hour Division

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Wage and Hour Division

WHD Publication 1088 (Revised July 2009)
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PROPOSAL BID ITEMS

171257
Page 1 of 1
Report Date 11/13/17
Section: 0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 240.00 TON $
0020 00100 ASPHALT SEAL AGGREGATE 3.10 TON $
0030 00103 ASPHALT SEAL COAT .38 TON $
0040 02073 JPC PAVEMENT-9 IN 602.00 SQYD $
Section: 0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0050 01830 STANDARD INTEGRAL CURB 201.00 LF $
0060 01904 REMOVE CURB 829.00 LF $
0070 01915 STANDARD BARRIER MEDIAN TYPE 1 53.00 SQYD $
0080 01935 MOUNTABLE MEDIAN TYPE 1 144.00 SQYD $
0090 02009 REMOVE ASPHALT MEDIAN 313.00 SQYD $
0100 02014 BARRICADE-TYPE llI 4.00 EACH $
0110 02058 REMOVE PCC PAVEMENT 76.00 SQYD $
0120 02200 ROADWAY EXCAVATION 344.00 CUYD $
0130 02562 TEMPORARY SIGNS 152.00 SQFT $
0140 02598 FABRIC-GEOTEXTILE TYPE lll 900.00 SQYD $
0150 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0160 02726 STAKING 1.00 LS $
0170 06514 PAVE STRIPING-PERM PAINT-4 IN 2,000.00 LF $
0180 20550ND SAWCUT PAVEMENT 836.00 LF $
0190 24679ED PAVE MARK THERMO CHEVRON 140.00 SQFT $
Section: 0003 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0200 02569 DEMOBILIZATION 1.00 LS $



