
eProposal Jan-2009

CALL NO.  400

CONTRACT ID.  182961

DAVIESS COUNTY

FED/STATE PROJECT NUMBER  030GR18M022 - FE02

DESCRIPTION  VARIOUS BRIDGES IN DAVIESS COUNTY

WORK TYPE  BRIDGE PAINTING & CLEANING

PRIMARY COMPLETION DATE  11/15/2019

LETTING DATE:  December  07,2018
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN STANDARD TIME  December  07,2018.  Bids will be publicly 
announced at 10:00 AM EASTERN STANDARD TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 182961

COUNTY - DAVIESS

PCN - MB03000601801
FE02 030 0060 B00023N 29.64

DAVIESS COUNTY 030B00023N OWENSBORO - HAWESVILLE ROAD MP 29.64
 US 60 OVER CSX RAILROAD KY 334 AND BLACKFORD CREEKBRIDGE PAINTING & CLEANING
GEOGRAPHIC COORDINATES LATITUDE 37:52:43.00 LONGITUDE 86:59:11.00

PCN - MB03006031801
FE02 030 0603 B00070L 19.97

DAVIESS COUNTY 030B00070L WENDELL FORD EXPRESSWAY MP 01.29
 KY 603 SB OVER CSX RAILROAD AND LAGOON LANEBRIDGE PAINTING & CLEANING
GEOGRAPHIC COORDINATES LATITUDE 37:46:27.00 LONGITUDE 87:04:47.00

PCN - MB03006031802
FE02 030 0603 B00070R 19.97

DAVIESS COUNTY 030B00070R WENDELL FORD EXPRESSWAY MP 01.29
 KY 603 NB OVER CSX RAILROAD AND LAGOON LANEBRIDGE PAINTING & CLEANING
GEOGRAPHIC COORDINATES LATITUDE 37:46:28.00 LONGITUDE 87:04:46.00

030GR18M022 - FE02

COMPLETION DATE(S):
COMPLETED BY 11/15/2019 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018

DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 7 of 106



SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIES TO RESIDENT 
BIDDERS
By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the 
bidders residency.  Bidders who want to claim resident bidder status should complete the 
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding 
software.  Submittal of the Affidavit should be done along the bid in Bid Express. 

April 30, 2018
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SPECIAL NOTES 
DISTRICT NO. 2 

BRIDGE CLEANING AND PAINTING 
DAVIESS COUNTY 

CID182961 030GR18M022 
   
FE02 030 0060 B00023N 29.64 
Daviess County ~ US 60 over CSX RR, KY 334 and Blackford Creek 

Geographic Coordinates 
Latitude – 37  52’ 43.00’’ 
Longitude – 086  59’ 11.00’’ 
 
Description 
76’ ~ 194’ ~ 116’ ~ 94’ ~ 76’ Steel Girder Spans, Drawing No. 17245 
 
FE02 030 0603 B00070L 01.29 
Daviess County ~ KY 603 (Wendell Ford Expressway) over CSX Railroad and CS 1029 
(Lagoon Lane) 

Geographic Coordinates 
Latitude – 37  46’ 27.00’’ 
Longitude – 087  04’ 47.00’’ 
 
Description 
82’ ~ 82’ ~ 82’ Steel Girder Spans, Drawing Nos. 15251, 15252 and 24830. 
 
FE02 030 0603 B00070R 01.29 
Daviess County ~ KY 603 (Wendell Ford Expressway) over CSX Railroad and CS 1029 
(Lagoon Lane) 

Geographic Coordinates 
Latitude – 37  46’ 28.00’’ 
Longitude – 087  04’ 46.00’’ 
 
Description 
82’ ~ 82’ ~ 82’ Steel Girder Spans, Drawing Nos. 15251, 15252 and 24830. 
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SPECIAL NOTES FOR CLEANING AND PAINTING 
 

SPECIAL NOTE FOR BIDDING PREQUALIFICATION AND STAFFING 
 
SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION 
 
SPECIAL NOTE FOR WASTE MANAGEMENT 
 
SPECIAL NOTE FOR RECYCLABLE SURFACE PREPARATION RESIDUE 
MANAGEMENT 
 
SPECIAL NOTE FOR OPTIONAL SURFACE PREPARATION 
 
SPECIAL NOTE FOR QUALITY CONTROL 
 
SPECIAL NOTE FOR PAINT 
 
SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS 
 
SPECIAL NOTE FOR PRE-BID CONFERENCE 

SPECIAL NOTE FOR PAYMENT 
 
SPECIAL NOTE FOR STENCILING 
 
SPECIAL NOTE FOR UTILITIES AND SIGNS 
 
SPECIAL NOTE FOR WEIGHT LIMITS ON STRUCTURE 
 
SPECIAL NOTE FOR BEARING REPLACEMENT 
 
SPECIAL NOTE FOR JOINT SEAL REPLACEMENT 
 
SPECIAL NOTE FOR REPLACING EXPANSION DAMS AND/OR 
INSTALLING ARMORED EDGES FOR CONCRETE ON BRIDGES 
 
SPECIAL NOTE FOR MAINTAINING AND CONTROLLING TRAFFIC 
 
SPECIAL NOTE FOR PERFORMING WORK ON CSX TRANSPORTATION 
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SPECIAL NOTE FOR BIDDING PREQUALIFICATION 
AND STAFFING 

 
Bidders shall be Pre-qualified under I18B – Bridge Painting to have a bid opened and read.  
 
The contractor(s) and or subcontractor(s) performing painting operations shall retain staff meeting 
the requirements listed below for the duration of this contract.  Any production work conducted 
while not meeting these requirements shall not be eligible for payment.  The contractor(s) and or 
subcontractor(s) performing painting operations personnel shall have been directly responsible for 
field operations of a structure painting project containing the requirements listed below.  

 
1.   A structure over a river or having multiple structures (more than three)  
2.   Having specific containment requirements 
3.   Maintaining vehicular traffic.  
 

The projects shall have been completed to the facility owners’ satisfaction.    
 
The Contractor(s) and or Subcontractor(s) performing the repair operations required in this 
contract (not paint related) shall be Pre-qualified for appropriate work items. 
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SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION 
 

All structural steel shall be cleaned and painted in accordance with the Kentucky Transportation 
Cabinet, Department of Highways, Standard Specifications for Road and Bridge Construction 
(current edition), and the following requirements:  
  
A. SUBMITTALS 

 
The Contractor shall comply with the submittal requirements detailed in Section 108 of 
the Standard Specifications for Road and Bridge Construction (Current Edition) and 
submit the following written items to the Project Engineer 14 days prior to the Pre-
Construction Conference:  
 

1. A detailed Progress of Work Schedule. The Progress of Work Schedule will be reviewed 
and approved by the KYTC Engineer.  

2. Traffic Control Plan.  The Traffic Control Plan will be reviewed and approved by the 
KYTC Engineer. 

3. Worker Protection Plan. The Worker Protection Plan will be reviewed by the KYTC 
Engineer.  

4. Environmental Compliance Plan, including a Waste Management and a Ground Water 
and Surface Water Protection Plan. The Environmental Compliance Plans will be 
reviewed by the KYTC Engineer.  

5. Manufacturers’ recommended Film Thickness and application conditions for the coating 
system to be used. 

6. Rigging and Containment Plan, Design for rigging and containment shall be signed and 
stamped by a licensed Kentucky professional engineer.  The design for containment will 
be reviewed by the KYTC engineer. 

 
All submittals must be received, accepted and/or approved prior to beginning any work. 

 
B. CONTAINMENT 
 
All structural steel shall be totally enclosed during all phases of the work.  All containment shall 
meet the criteria for SSPC Guide 6 – Containment Classification Class 2A for cleaning and 
painting of structural steel bridges.  
 
Air Pressure- Negative air pressure meeting the requirements for Type H2 shall be maintained. 

  
Air Movement- A minimum air movement in containment is not specified but the contractor 
shall demonstrate that the air movement in the containment will provide the necessary 
engineering control to comply with OSHA worker safety requirements (i.e., lead standards as 
required by 29 CFR 1926).  
 
Emissions - Quantity of emissions from containment for structural steel bridges shall be assessed 
using Method A – Visible Emissions of SSPC Guide 6 - Level 1 Emissions. Emissions shall be 
monitored for at least 15 minutes and reported in the logbook (SEE SPECIAL NOTE FOR 
QUALITY CONTROL) at least once for every four (4) hours of cleaning and painting.  
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Quantity of emissions from containment shall be assessed using Method G – Visual Assessment 
of Site Cleanliness.  Results of the Method G assessment shall be reported in the logbook (SEE 
SPECIAL NOTE FOR QUALITY CONTROL). 
Observance of emissions at any time may require (at the discretion of the Engineer) that cleaning 
and painting cease until the containment is sufficient to prevent emissions.    
 
Provide proper (OSHA COMPLIANT) lighting on all operations (i.e. surface preparation, 
painting and inspection).  Lighting for QA inspection shall meet the criteria described in SSPC 
Guide 12 (Guide for Illumination of Industrial Painting Projects) for inspection. 
 
The Contractor shall conduct EPA Ambient Air Monitoring for Toxic Metals (TSP-Lead) in 
accordance with 40 CFR 50 throughout all cleaning and painting operations Background 
monitoring shall be conducted for a minimum of 3 days prior to mobilization of equipment and 
installation of containment materials.  Additional monitoring may be requested at the discretion 
of the Engineer.  Select an analytical laboratory which is approved to perform TSP-Lead 
analyses through the National Environmental Laboratories Accreditation Program (NELAP).  
Submit certified analytical results for each sample to the Engineer within 5 days of obtaining the 
sample.   Emissions monitored by this method shall not exceed 1.5 micrograms per cubic meter 
(μg/m3) as a 90 day average as defined in the National Ambient Air Quality Standard (NAAQS) 
for Lead.  Calculations to determine adjusted acceptable allowances based on NAAQS and site 
specific schedules are detailed in SSPC Technology Guide No. 6 and SSPC Technology Update 
No. 7. 
 
The contractor shall provide OSHA compliant safe access for all cleaning, painting, and 
inspections.  
 
Wastes and residue deposited on the containment materials shall be collected daily.  In addition, 
containment materials shall be cleaned prior to moving/dismantling.  The Engineer may direct 
additional cleaning as conditions warrant.   

C. SURFACE PREPARATION 
Solvent Cleaning  
All visible grease and oil shall be removed from the surface prior to abrasive blast cleaning.  The 
surface shall be cleaned in accordance with SSPC-SP 1 to remove oil, grease, and any other 
surface contaminants. Only solvents or detergents that are acceptable to the coating manufacturer 
and the Department shall be used. A clean cloth shall be used for the final wiping of the cleaned 
surface.  All solvent cleaning materials shall be collected, handled, stored, and disposed of as 
hazardous waste.   
 
Compressed Air 
Compressed air used for any work shall be free from oil and/or water.  The cleanliness of the 
compressed air shall be in accordance with ASTM D 4285 (blotter test). The cleanliness of the 
compressed air shall be verified at least once per shift per compressor or as directed by the 
Engineer. 
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Abrasive Blast 
All structural steel shall be abrasive blast cleaned to an SSPC-SP 10/NACE NO. 2 “Near White 
Metal Blast Cleaning” standard as described in the current SSPC documents.  After blast 
cleaning all surface imperfections that remain (e.g. sharp fins, sharp edges, weld splatter, burning 
slag, scabs, slivers, etc.) shall be removed.  The abrasive blast profile shall be angular, 1.5 to 4.5 
mils as measured in accordance with ASTM D 4417 Method B. 
 
Abrasive Media 
Clean, dry, uniformly graded recyclable steel grit or grit/shot abrasive mix shall be used to 
produce an angular profile for blast cleaning that is free of oil, soluble salts and other similar 
substances which could contaminate the blasted surface.  The abrasive shall meet the SSPC-AB 
2 “Cleanliness of Recycled Ferrous Metallic Abrasive” standard. 
 
Residual lead paint may still be on bridge.  The Contractor is advised to take all necessary 
protective measures including worker safety and environmental regulations when performing 
surface preparation.  The Department will not consider any claims based on residual lead paint. 
 
D. PAINT APPLICATION 
Areas shall not be painted until they have been inspected and approved by the Engineer.  Paint 
shall be applied only to clean, dry surfaces. Ensure that the appropriate surface condition, as 
described in the Abrasive Blast Cleaning section, is present at the time of primer application (i.e. 
re-treat if rust-back occurs). Apply a Class II (Type I or Type II) system from the approved list 
referenced in the SPECIAL NOTE FOR PAINT. 
   
All coatings shall be applied within manufacturers recommended dry film thickness range. 
Comply with KYTC “Standard Specifications for Road and Bridge Construction” Section 
614.03.02 and coatings supplier recommended conditions for application.  
 
The finish coat shall be gray and will meet the following values. 
 
Grey       L* = 48.17      a* = -3.54      b* = -0.87        Federal Standard 595 Color FS X6187 
 
Damages - All steps necessary to preclude damage to public property from paint overspray shall 
be taken.  These steps shall include changes in the type of containment or cessation of spraying 
operations. The contractor shall be solely responsible for any damages arising from the painting 
operations. 
 
Repair of paint defects - All defects in the new paint shall be repaired 
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E. PAINT STORAGE, HANDLING, SAMPLING, MIXING AND THINNING 
A paint storage site for receiving and storing paint delivered for use on the project shall be 
established.  The paint storage site shall be located separate from the job site.   All new paint 
shall be received at the storage site for inventory and acceptance testing.  At that time, have the 
Contractor’s QC inspector (SEE SPECIAL NOTE FOR QUALITY CONTROL) and the 
Department’s inspectors independently inventory the supplied paint by batch number and 
quantities delivered.  Their tallies shall be compared and any differences resolved.  The 
Department’s inspector examines all paint containers delivered and rejects those with 1) broken 
seals, 2) rust, 3) and altered, missing or illegible batch numbers or labels. The Department’s 
inspector numbers and initials each container with an indelible marker.  A representative of the 
Department samples each lot of material (SEE SPECIAL NOTE FOR PAINT).  Rejected paint 
containers shall be labeled “REJECTED” and dispose of them promptly.  The unapproved and/or 
rejected containers of paint shall be stored separately from those that have been approved.  No 
paint shall be permitted at the actual job site until the Division of Materials has approved it. 
 
Both the Contractor’s QC inspector and the Department’s inspector shall conduct a daily start-up 
inventory of containers of approved paint brought to the job site noting batch numbers and the 
Department inspector’s container number.  At the end of the work day, the QC inspector and the 
Department’s inspector shall conduct another inventory noting the number of paint containers 
expended, Department inspector’s inventory numbers, and types of paint.  Paint containers 
brought on the job site and not used shall be inventoried.  Re-inventory those when they are 
taken back to the job site to be used.          
 
The addition of solvents to paint shall be permitted only by written approval from the Engineer.  
Use only new solvents supplied by the paint manufacturer.  Solvents shall only be used at the job 
site in the presence of the Department inspector.  Solvents from new, unopened containers with 
the solvent manufacturer’s labeling intact shall be used.  The QC inspector shall record locations 
where solvent-thinned paint was used.   
Solvents used for cleaning at the job site shall be kept in sealed containers away from mixing 
operations.  Solvents used to clean brushes, rollers, or spray equipment shall be collected in 
sealed containers and stored as a hazardous waste.    
 
The paint manufacturer shall be required to provide a technical representative at the job site 
when requested by the contractor or the Department at no additional cost to the Department. 
 
F. WORKMANSHIP 
All structural steel surfaces shall be properly cleaned and painted to the satisfaction of the 
Engineer.  There shall be no provision for missed areas or substandard work regardless of size of 
the area in question.  All improperly prepared or painted surfaces shall be repaired to meet 
the provisions of this specification. 
 
Allowable field variation of the color of all cured finish coats on structural steel shall be 2.0 E*.  
These values shall be obtained from a spectrophotometer utilizing a D65 illuminant at 45  
illumination and 0  viewing with a 2  observer.  The reference for this test shall be readings 
obtained on the initial test patch (SEE SPECIAL NOTE FOR QUALITY CONTROL).  
Surfaces with finish coats with color variations exceeding the 2.0 E* value shall be repainted at 
the option of the Engineer. 
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G.  BRIDGE CLEANING AND PREVENTIVE MAINTENANCE 
Surface Preparation:  Remove all debris and clean all end bent/abutment caps, pedestals, back 
walls and all faces of parapet walls including end bent/abutment wing walls, all deck drains and 
gutters 2’-0” each side of the bridge deck.  Cleaning shall be done with pressure washing 
equipment. Equip the pressure washer(s) with calibrated gage(s) and pressure regulators to 
ascertain and regulate water pressure.  All equipment for pressure washing shall be operated at a 
minimum pressure of 3500 psi to 4,500 psi with fan tips and or 0 degree spinner tips as 
determined by the engineer at the working location with a minimum flow rate of 3.5 gal/minute 
provided that these pressures do not disturb intact existing coatings.  Pressure and flow rates 
shall be reduced or increased to a level satisfactory to the Engineer should any existing intact 
coating is disturbed due to power washing procedures.  The washing wand must be 
approximately perpendicular to the washed surface and within a maximum 12 inches of the 
surface.  Wand extensions greater than 36 inches will be subject to Central Office Division of 
Construction approval.  Use clean potable water for all pressure washing.  Abrasive blasting will 
be permitted if containment is in place at these areas for structural steel paint application. 
 
Concrete Coatings:  Apply concrete coatings to all end bent caps, pedestals, back walls and all 
faces of parapet walls including abutment and end bent/abutment wing walls after all debris are 
removed and power washing is complete.  Use compressed air to remove any loose debris from 
the concrete surfaces that are to be coated after power washing.  See concrete coating diagram.  
All coatings shall be applied within manufacturers recommended dry film thickness range. 
Comply with KYTC “Standard Specifications for Road and Bridge Construction” Section 
614.03.02 and coatings supplier recommended conditions for application.  Allow the surfaces to 
be coated to dry a minimum or 24 hours before any coating is applied.  The coating must be 
applied within 72 hours of pressure washing.  All coating application shall be executed using 
brushes, rollers, etc.   Spray application will be permitted if containment is in place at these areas 
for structural steel paint application. Use one of the following coating systems from the 
manufacture listed below shall be used.  The Department requires acceptance testing of samples 
obtained on a per-lot basis per-shipment.  The Division of Materials shall perform acceptance 
testing.      
            
               Manufacture                              Prime Coat                          Finish Coat 
       
            Sherwin Williams                     Macropoxy 646                   Acrolon 218 HS 
 
            PPG                                           Amberlock 2                        Devoe Devflex HP 
 
            Carboline -                                Carboguard 890                 Carbothane 133 HB 
 
            Tnemec -                                    Elastogrip 151                    EnviroCrete 156 
                        
The finish coat shall be gray and will meet the following values. 
 
Grey       L* = 74.94      a* = -1.54      b* = 3.92       Federal Standard 595 Color FS X6492 
 
See attached detailed drawings for concrete coating diagram for additional details.   
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H. MEASUREMENT.   
Clean and Paint Structural Steel: The Department will measure the quantity as “Lump Sum”. 
Bridge Cleaning and Preventive Maintenance: The Department will measure the quantity as 
“Lump Sum”. 
 
I. PAYMENT. 
Clean and Paint Structural Steel (08434): Payment at the contract lump sum price includes all 
labor, materials, rigging, containment, and all incidental items necessary to complete this work in 
accordance with these Notes, Plans, the Standard Specifications or as directed by the Engineer 
for all structural steel. 
Bridge Cleaning and Preventive Maintenance (23949EC): Payment at the contract lump sum 
price includes all labor, all materials and all incidental items necessary to complete this work in 
accordance with these Notes, Plans, the Standard Specifications or as directed by the Engineer 
for all structural steel. 
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SPECIAL NOTE FOR WASTE MANAGEMENT 
 

All wastes shall be collected and placed in appropriate containers on a daily basis. (SEE 
SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS). 

Industrial waste 
Dispose of industrial wastes (non-hazardous wastes) such as paint buckets, paint-contaminated 
rags, rollers, clogged spray hoses and brushes. Store industrial waste in appropriate containers, 
and appropriately labeled, prior to disposal. Industrial waste containers not covered or designed 
to prohibit entry of water, must be included in and comply with Ground Water and Surface water 
Protection requirements (SEE SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER 
SAFETY REGULATIONS - D. Groundwater and Surface water Protection).  

Hazardous Waste 
Hazardous materials shall be stored separate from paint debris.  All non-reusable solvents used in 
cleaning shall be considered hazardous waste.  Store solvent wastes in separate containers (i.e. 
not with the paint debris). 
 
The Department will provide a site on its property for the Contractor to erect a temporary storage 
facility. Store surface preparation debris and hazardous wastes at that site, in a secured six-foot 
high chain-link fence enclosure. The enclosure shall be built in accordance with Standard 
Drawing No. RFC-001-07 of the Kentucky Department of Highways Standard Drawings Book, 
with the exception that concrete is not required for installation of posts. The fence of the 
storage area must be firmly attached to metal posts and have a locked gate.   The gate shall be 
secured to the fence post by a chain and a lock. Each side of the enclosure shall have appropriate 
placards forbidding unauthorized entrance and announcing that the area is a storage site for lead 
and hazardous wastes. Cover the ground where the containers will be stored with a waterproof 
tarpaulin. The contractor shall maintain the tarpaulin to avoid tears or punctures.  Drums shall be 
set on skids that are placed on the tarpaulin.   There shall be an adequate aisle space between the 
rows of stored drums so that the drums and labels can be inspected at any time. Areas around roll 
off containers shall be covered with tarpaulins.  Tarpaulins shall be cleaned daily to remove 
collected lead bearing debris.  The storage area shall be maintained / operated to prevent 
releases.  The storage area shall have a spill clean-up kit.  The kit shall include, but not be limited 
to shovel, broom, dustpan and absorbent material for solvents.  There shall be access to 
communications or alarms whenever authorized personnel are in the storage compound. 
  
The designated temporary storage facility shall be constructed and accepted by the Engineer 
prior to the onset of operations at the job site.  The temporary storage facility shall be maintained 
during the active cleaning and painting of the bridge and return the site to its original state when 
the work is completed. 
 
The Contractor shall be solely responsible for the management and the disposal of all hazardous 
waste generated during the cleaning and painting operations in accordance with the Kentucky 
Revised Statutes, Chapter 224, Subchapter 46, and the Kentucky Administrative Regulations 
promulgated pursuant thereto. 
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The Kentucky Transportation Cabinet will file a Notification of Hazardous Waste Activity with 
the Kentucky Division of Waste Management to obtain an EPA Identification Number in 
accordance with 401 KAR 32:010, Section 3.  The Cabinet will provide the Contractor with this 
EPA ID number to be used in hazardous waste management in compliance with 401 KAR 
32:010, Section 3 (1). 
 
The Contractor shall be responsible for furnishing appropriate U.S. DOT containers that are 
made or lined with materials which are compatible with the hazardous waste to be stored in 
accordance with 401 KAR 35:180, Section 3.  All hazardous wastes collected at the job site 
shall be placed in those containers for transport to the storage site. The containers shall be used 
and managed at the job site and at the storage site in accordance with 401 KAR 35:180.  Prior to 
the transfer of the containers of hazardous waste from the job site to the storage area, the 
containers shall be correctly sealed, labeled, marked and placarded as defined in the pre-transport 
requirements of 401 KAR 32:030.  
 
Each container shall be labeled “Hazardous Waste” and the date clearly marked when the 
hazardous waste is first added to the container in compliance with 401KAR 35:180, Section 
4(3).  That date marked is the start date of the seventy-five (75) day storage period 
 
The generator for the waste under this contract is the Kentucky Transportation Cabinet.  All 
records including the labels on the waste containers and the manifests shall be completed using 
the Transportation Cabinet as the generator.   
 
The Department requires that all hazardous waste shall be removed within seventy-five (75) days 
of the accumulation start date.   The Contractor shall select a registered hazardous waste 
transporter to transport the containers of hazardous waste generated during the painting 
operations to a permitted hazardous waste treatment, storage or disposal facility.  The hazardous 
waste must be manifested with a Uniform Hazardous Waste Manifest that is to be completed, in 
entirety, as per the regulations of 401 KAR 32:020 and 401 KAR 32:100.   Copies of all 
manifests with the Land Disposal Restriction Notice must be provided to the Project Manager 
and the Central Office, Division of Construction.  Final partial payment of 15% for the 
project will not be released until the Department receives all copies of the manifests. 
 
Failure to remove the hazardous waste within Seventy-Five (75) days shall result in a 
performance penalty of Two Thousand Dollars ($2,000.00) per drum per day or Eight 
Thousand Dollars ($8,000.00) per cubic yard per day that the containers are left in storage.  
This penalty is in addition to any fines that may be assessed by regulatory agencies other than the 
Transportation Cabinet. 

 
PAYMENT 
All cost for Industrial and Hazardous waste disposal shall be considered incidental to the lump 
sum bid for: Clean and Paint Structural Steel (08434).   
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SPECIAL NOTE FOR RECYCLABLE SURFACE PREPARATION RESIDUE 
MANAGEMENT 

The surface preparation debris generated at structural steel bridges shall be transported and 
recycled as a commercial substitute material in a recycling effort. All waste/debris collection, 
handling, storage, transportation, and disposal shall be the responsibility of the contractor. 
 
Abrasive Media 
Clean, dry, uniformly graded recyclable steel grit or grit/shot abrasive mix shall be used to 
produce an angular profile for blast cleaning that is free of oil, soluble salts and other similar 
substances which could contaminate the blasted surface.  The abrasive shall meet the SSP-AB 2 
“Cleanliness of Recycled Ferrous Metallic Abrasive” standard. 
 
Collection, Handling, and Storage of Wastes and Surface Preparation Debris 
A “Competent Person for lead abatement” as defined by OSHA 1926.62 shall be on site during 
any operations which disturb lead. The “competent person” shall have successfully completed 
the SSPC C3 “Supervisor/Competent Person Training for De-leading of Industrial Structures” or 
equivalent training. 
 
All surface preparation debris shall be collected separate from waste materials and placed in 
appropriate containers on a daily basis.  (See Special Note for Environment and Employee 
Safety Regulations)  

Surface preparation debris 
Surface preparation debris shall be separated from all wastes. While on-site, the surface 
preparation debris shall be managed as lead containing material.  Precautions shall be taken to 
protect employees and the public from exposure to lead.  Handling and storage of surface 
preparation debris shall be accomplished to prevent releases to the environment.  
 
The Department will provide a site on its property for the Contractor to erect a temporary storage 
facility. Store surface preparation debris and hazardous wastes at that site, in a secured six-foot 
high chain-link fence enclosure. The enclosure shall be built in accordance with Standard 
Drawing No. RFC-001-07 of the Kentucky Department of Highways Standard Drawings Book, 
with the exception that concrete is not required for installation of posts. The fence of the 
storage area shall be firmly attached to metal posts and have a locked gate.   The gate shall be 
secured to the fence post by a chain and a lock. Each side of the enclosure shall have appropriate 
placards forbidding unauthorized entrance and announcing that the area is a storage site for lead 
and hazardous wastes.  The ground where the containers will be stored shall be covered with a 
waterproof tarpaulin. The contractor shall maintain the tarpaulin to avoid tears or punctures.  
Drums shall be set on skids that are placed on the tarpaulin.   There shall be an adequate aisle 
space between the rows of stored drums so that the drums and labels can be inspected at any 
time. Areas around roll off containers shall be covered with tarpaulins. Tarpaulins shall be 
cleaned daily to remove collected lead bearing debris.  The storage area shall be maintained / 
operated to prevent releases.  The storage area shall have a spill clean-up kit. The kit shall 
include, but not be limited to shovel, broom, dustpan and absorbent material for solvents.  There 
shall be access to communications or alarms whenever authorized personnel are in the storage 
compound.  
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The designated temporary storage facility shall be constructed and accepted by the Engineer 
prior to the onset of operations at the job site.  The temporary storage facility shall be maintained 
during the active cleaning and painting of the bridge and return the site to its original state when 
the work is completed. 
 
The Contractor shall be solely responsible for the management and the disposal of all surface 
preparation debris and hazardous waste generated during the cleaning and painting operations.  
Hazardous wastes shall be managed in accordance with the Kentucky Revised Statutes, Chapter 
224, Subchapter 46, and the Kentucky Administrative Regulations. 
 
The Contractor shall be responsible for furnishing appropriate U.S. DOT-specified containers 
that are made or lined with materials that are compatible with the surface preparation debris per 
49CFR173.213 (non-bulk containers) or 49CFR173.240 (bulk containers).  All surface 
preparation debris collected at the job site shall be placed in those containers for transport to the 
storage site.  Prior to the transfer of the containers of surface preparation debris from the job site 
to the storage area, the containers shall be correctly sealed, labeled, marked and placarded as 
defined in the pre-transport requirements of 49CFR172.301 (non-bulk containers) or 
49CFR172.302 (bulk containers).  The Contractor shall check with the recycler and the 
transporter to insure that containers acceptable to both parties are employed. 
 
The Contractor shall be responsible for the quality of the surface preparation debris placed in 
disposal containers.  Under NO circumstances shall the debris become wet or be co-mingled with 
miscellaneous wastes.  
 
Transportation and recycling 
All surface preparation debris shall be transported for recycling within 90 days of initial 
container filling operations. The contractor shall contact the recycler to arrange for the delivery 
of the surface preparation debris. The recycler is: The Doe Run Company: Resource Recycling 
Division, HC1 Box 1395, HWY 10K, Boss, MO 65440, phone (573) 626-4813, fax (573) 626-
3304, email www.doerun.com. The contractor will complete the Doe Run Supplier Profile Form 
and provide copies of it to both Doe Run and the Engineer prior to transporting the surface 
preparation debris. 
 
The contractor shall select a registered hazardous material (HAZMAT) transporter for 
transportation of the surface preparation debris. The contractor shall provide the necessary waste 
storage/transportation containers. The contractor shall arrange for the pick-up of the containers 
and delivery to the recycler. 
 
NOTE: The contractor shall be responsible for the condition of the surface preparation 
debris provided to the recycler. Surface preparation debris that is wet debris or that is co-
mingled with other waste will be rejected by the recycler. If that occurs, the contractor 
must dispose of the debris as a hazardous waste. The contractor must promptly inform the 
Engineer in that event so that KYTC can obtain the proper permitting from the Kentucky 
Environmental and Public Protection Cabinet. Additionally, the contractor shall be 
responsible for all transportation costs, hazardous waste disposal costs and fines that are 
incurred.   
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The contractor shall supply the Engineer with all weight tickets for the commercial substitute 
material transported and delivered to the recycler and all Certificates of Recycling issued by the 
recycler for material deliveries related to this project. Final partial payment of 15% for the 
project shall not be released until the Engineer has received these documents.  
  
PAYMENT 
All cost for the management and the disposal of all surface preparation debris and hazardous 
waste generated during the cleaning and painting operations shall be considered incidental to the 
lump sum bid for Clean and Paint Structural Steel (08434). 
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SPECIAL NOTE FOR PAINT 
 
Use a coatings system from an approved supplier.  A list of approved suppliers shall be found in 
the Department’s List of Approved Materials maintained by the Division of Materials.   All paint 
supplied shall conform to the applicable Special Notes contained in this proposal. The 
Department requires acceptance testing of samples obtained on a per-lot basis per-shipment.  The 
Division of Materials shall perform acceptance testing.  At his option, the Engineer may elect to 
conduct more frequent sampling and testing.   Test samples shall be taken at the Contractor’s 
paint storage site. Department personnel shall perform sampling.  Allow (10) working days for 
testing and approval of the sampled paint. 

 
Note: It is the Contractor’s responsibility to maintain an adequate inventory of approved 
paint.  The Department shall assume no responsibility for lost work due to rejection of 
paint or approved paint subsequently found to be defective during the application process. 
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SPECIAL NOTE FOR QUALITY CONTROL 
 
The contractor shall provide QC inspectors to monitor all work, insure that all work is 
completed in accordance with the Special Notes and Standard Specifications, and record 
inspection results. All QC inspectors shall possess at a minimum one of the following 
certifications: SSPC-BCI level 1 or NACE CIP level 1. The QC inspector(s) shall not 
perform production work that requires QC/QA inspection. The Department’s (QA) 
inspector shall conduct in-progress reviews of the Contractor’s operations and perform 
follow-up quality assurance (QA) inspections after the QC inspector has certified that a 
portion of work is complete. 
 
Progress of Work - Work shall proceed by sections, bays or other readily identifiable 
parts of the structure.  All work shall proceed from top to bottom of the structure.  The 
work shall be broken down into adjacent sections (control areas) separated by bulkheads. 
Bulkheads shall be sealed to the containment and meet all SSPC Guide 6 – 
Containment Classification Class 2A requirements.  Only one phase of work shall be 
permitted in a given control area at any time.  
 
In any control area, Quality Control Point inspection and approval shall precede the start 
of succeeding phases of work.  Quality Control Points are progress milestones that occur 
when one phase of work is complete and ready for inspection prior to continuing with the 
next operational step.  At those points, the Contractor shall provide the Departments QA 
inspectors with OSHA compliant access to inspect all pertinent surfaces. If QA 
inspection indicates a deficiency, that phase of the work shall be corrected and re-
inspected prior to beginning the next phase of work. 
 

A. CLEAN AND PAINT STRUCTURAL STEEL 
 
Quality Control Point  QC Inspection Function 

 
1.     Surface Preparation   
   A.  Solvent Cleaning  Visually inspect. 
   B.  Abrasive Blast Cleaning  Measure profile 

Visually inspect for cleanliness.  
   
2. Full Prime Coat 

Application 
 Check for dry film thickness,  

and defects in paint 
   
3. Full Intermediate               

Coat (if applicable) 
 Check for dry film thickness,  

and defects in paint 
   
4.     Finish Coat Application  Check for dry film thickness, paint  

appearance, color and quality of application 
 
The surface profile shall be verified with a minimum of 3 measurements per nozzle per 
shift.  Each measurement shall be the average of 3 individual readings.  Individual gage 
readings and averages shall be recorded in the log book.  The Engineer may request 
additional measurements at any time.  
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The QC Inspector shall inspect prepared surfaces to determine whether those conform to 
the specification (see SPECIAL NOTE FOR SURFACE PREPARATION AND 
PAINT APPLICATION). Inspect each individual coat of paint using KM 64-258-08 
Procedure C.  Inspect for areas of incomplete coating coverage and coating defects.  The 
Engineer may request tests, including destructive DFT tests, at additional sites or he may 
elect to perform additional tests. 
 
B. BRIDGE CLEANING AND PREVENTIVE MAINENANCE 
 
Quality Control Point  QC Inspection Function 

 
1.     Surface Preparation             Visual 

 
 

2.     Prime Coat Application 
 

 Check for dry film thickness,  
and defects in paint * 

   
3.     Finish Coat Application 
 

 Check for dry film thickness*, paint  
appearance, color and quality of application. 
 
*Destructive DFTs shall be used.  Contractor shall 
repair all test locations, cost will be considered 
incidental to the contract. 
 

C. INSPECTION RECORDS 
 
The QC inspector shall maintain a handwritten and/or electronic record of all-painting 
activities, operations and inspections in the log book(s).  At a minimum, the following 
information must be recorded:  

1. all paint inventory and approval information,  
2. daily records of ambient conditions (including all measurements taken),  
3. daily progress of work information including start-up/shut-down times, bridge 

locations by control numbers, structural steel components by proper terminology 
and pertinent operations by control points, and  

4. QC inspection information including evaluations at control points, rework 
comments, or approvals.   

Make entries on consecutive pages of the logbook (in indelible ink) and make corrections 
by marking through mistakes with a single line.  Do not remove pages or erase or 
obliterate entries in the logbook. 
 
The QC inspector and QA inspector shall jointly assign adjacent control areas 
consecutive numbers and a short description defining their location. After completion of 
a phase of work in a control area, the QC inspector shall perform an inspection and shall 
determine whether the area has been satisfactorily prepared.  If work in a control area is 
unsatisfactory, the QC inspector shall require the contractor to make the necessary 
corrections.  That process shall be repeated as necessary until suitable corrections have 
been made.  Once a control area is approved by the QC, the QA will be requested to 
inspect that control area.  The QA will note acceptance or rework comments in log book.  
Repeat until approved by the QA.  
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All logbooks shall be maintained at the job site at all times during the project, made 
available, upon request, to the Department’s representatives and submitted to the 
Engineer at the end of the project for his review and records. 
 
Test Patch - Prior to initiation of painting, prepare at least one test patch in each Section 
of work to serve as a standard for reference during the balance of the painting operations.  
The test patch shall be located at an accessible area incorporating surface types of the 
project.  Use the specified surface preparation on a surface with at least 20 ft2 per 
application method per coating plus 20 ft2 for surface preparation.  When Central office 
personnel, the Engineer, QC inspector, and the QA inspector, agree that the appropriate 
level of cleanliness and surface preparation have been achieved, the contractor shall 
apply a clear sealer, supplied by the coatings manufacturer, to at least 20 ft2 of the 
prepared surface. The contractor will then apply coating to the remainder (at least 20-ft2) 
of the test patch. Set aside the test patch area as a standard for proper application and 
appearance.  Do not paint the reference areas until the balance of the project is 
completed. After the project is complete, re-blast the area of the test patch with clear 
sealer, and apply all specified coatings. Apply all coatings, including the clear sealer, in 
the presence of Central Office personnel, the Engineer, the QA inspector, QC inspector, 
and a technical representative of the paint manufacturer.  If QC and QA inspectors agree, 
clear coat preservation of the test patch may be replaced with pictorial records.  
 
PAYMENT 
All cost to provide QC inspectors shall be considered incidental to the lump sum bid for:  
Clean and Paint Structural Steel (08434).  All Structural Steel Items. 
Bridge Cleaning and Preventive Maintenance (23494EC): All Bridge Cleaning and 
Preventive Maintenance Items. 
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SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY 
REGULATIONS 

 
(A)  Governing regulations 
The existing paint in this project may contain lead, which is classified as a hazardous 
(toxic) material.  Be knowledgeable of and comply with, all lead-related environmental 
and health regulations governing the Contractor's operations.  Comply with regulations 
current at the time the work is performed and all requirements herein.  Collect, transport 
to waste storage sites, and store hazardous wastes in accordance with applicable 
environmental and health regulations. The contractor is solely responsible for collection, 
transport, storage and disposal of all industrial wastes. 
 
(B) Liabilities and Obligations 
The contractor shall be solely responsible for compliance with all applicable 
environmental and health and safety regulations to the satisfaction of the applicable 
government regulatory agencies and the Department.  The Department assumes no 
obligations or liabilities for work stoppages or fines due to enforcement actions by 
government regulatory agencies or to related delays that the Department deems 
necessary.   
 
(C) State and Local Regulatory Agencies 
State and local regulatory agencies charged with enforcing most regulations affecting the 
generation of hazardous wastes and worker safety issues are:  
 
Kentucky Occupational Safety and Health Program, Labor Cabinet, Commonwealth of 
Kentucky, Frankfort, Kentucky 
 
Environmental and Public Protection Cabinet, Commonwealth of Kentucky, Frankfort, 
Kentucky 
 
(D)       Groundwater and Surface water Protection  
The contractor shall prepare and implement a groundwater and surface water protection 
plan in accordance with 401 KAR 5:037 (Ground Water), KRS 224.70-110 and 401 
KAR 10:031 (Surface water) with the exception that hazardous waste or hazardous 
materials container volume is not limited to greater than 55 gallons or weight to 100 
pounds. 
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SPECIAL NOTE FOR PAYMENT 
 
Payment for cleaning and painting structural steel shall be according to Standard 
Specifications for Road and Bridge Construction (Current Edition) Section 614.05 with 
the following modification to Section 614.05. 
 
Three-Coat Field Applied System. Partial payments will be based on acceptance of the 
following: 
 
 Surface Preparation        25% 
 Prime Coat        20% 

Intermediate Coat       20% 
 Finish Coat        20% 
 De-rigging, touch-up of de-rigging marks and damage, and 

Environmental documentation     15% 
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SPECIAL NOTE FOR STENCILING 
 
The Bridge Number, the Month and year of the completion date, and any existing panel 
number system or panel number system set forth in the contract shall be stenciled on the 
structure at locations determined by the Engineer.  Make the legend in letters and 
numerals at a minimum of 3 inches and maximum of 6 inches tall, and use a paint color 
that contrasts with the background. 
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SPECIAL NOTE FOR UTILITIES AND SIGNS 
 

All utilities, traffic signs shall be maintain and protected from damage.  
 
All electric power that may on the structure shall be de-energized.  The Contractor shall 
coordinate with the Department to have the power de-energized. 
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SPECIAL NOTE FOR WEIGHT LIMITS ON STRUCTURE 
 
030B00023N is rated at 65 tons. 
 
030B00070L is rated at 54 tons. 
 
030B00070R is rated at 76 tons. 
 
No equipment, materials, vehicles, trailers nor combination of thereof exceeding the load 
rating of each structure listed above shall be placed on or drive across the structure.  If the 
Contractor chooses to stage from the bridge deck he must submit a plan for approval by 
the KYTC Engineer showing placement and weight of all equipment. 
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SPECIAL NOTE FOR BEARING REPLACEMENT 
 
1. DESCRIPTION.  Perform all work in accordance with the Kentucky 
Transportation Cabinet, Department of Highway’s Standard Specifications for Road and 
Bridge Construction and applicable Supplemental Specifications, the Standard Drawings 
(current editions), this note, and the attached detailed drawings for Bearing Replacement.   
Section references are to the Standard Specifications.  This work consists of the 
following: (1) Furnish all labor, materials, tools, and equipment. (2) Replace Bearing. (3) 
Maintain and control traffic. (4) Any other work specified as part of this contract. 
 
2. MATERIALS. 

A. Structural Steel 
ASTM Material, A709 Grade 50 Structural Steel Plates and Shapes.  
Minimum structural steel strength Fy ~ 50,000 psi. 

B. Elastomeric Bearings Pads 
Type 4E Elastomeric Bearing Pad see Standard Drawing BBP-001 C.E. 

C. Expansion Anchors 
D. Expansion anchors shall be 3/4” diameter HILTI KWIK Bolt 3 SS or equal 

with a working shear capacity of 5.5 K minimum. 
E. Paint 

See Special Note for Paint Application and Surface Preparation. 
 

3. CONSTRUCTION. 
A. Bearing Replacement.  Complete bearing replacement as specified in this 

special note and shown in the attached detailed drawings.   
B. Remove Existing Bearing.  Remove existing bearings as shown on the 

attached detailed drawings.  Dispose of all removed material entirely away 
from the job site. This work shall be incidental to the contract unit price for 
"Bearing Replacement". 

C. Expansion Anchors.  See attached detailed drawings. 
D. Bearing Pads.  Set bearing pads in accordance with Section 607.03.17 of the 

Standard Specification. 
Jack and Support.  Jack and Support the beams under full dead and live 
loads while replacing the bearings. Reaction Loads = 93 Tons Dead Load and 
25 tons Live Load per beam line. A jack capacity of 177 tons minimum or 
greater at a safety factor of 1.5 per beam line shall be required.  Jacks shall be 
locked during bearing replacement.  The Contractor shall submit his jack and 
support plan to the Engineer for approval. This plan must be prepared, signed 
and stamped by a licensed Kentucky professional engineer. 
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E. Cleaning and Painting.  All existing faying surfaces where new steel is to be 
installed shall be cleaned and receive the prime coat as specified in Special 
Note for Surface Preparation and Paint Application.  Level of cleaning shall 
be to an SSPC-SP 15 (Commercial Grade Power Tool Cleaning).  All Power 
tools shall be equipped with vacuum shrouds and fitted with HEPA filters at 
their air exhausts.  Maintain and operate all vacuum shrouded power tools to 
collect generated debris.   
All new structural steel shall receive shop surface preparation and shop 
applied prime coating as specified in Special Note for Surface Preparation and 
Paint Application.  Necessary touch up/repair of the shop applied prime coat 
on the new steel may be performed in the field.  Intermediate and Finish 
coatings specified shall be field applied. All items necessary to complete 
painting as specified in this note shall be considered to the unit price bid 
“Each  for Bearing Replacement. 

F. Verifying Field Conditions.  The Contractor shall field verify all plate and 
shape dimensions, bolt patterns and locations before ordering any material.  
New material that is unsuitable due to variation in existing structure shall be 
replaced at the Contractors expense. 

G. Damage to the structure.  The Contractor shall bear all responsibility and 
expense for any and all damage to the structure during the repair work, even 
to the removal and replacement of a fallen span, should the fallen span result 
from the Contractors actions. 

H. Field Welding. 
Section 106.10 applies to all field welding.  Field welds are not permitted 
except as shown on the detail drawings or as directed by the Engineer. 

I. Residual Lead.  Residual lead paint may be present. The Contractor is 
advised to take all necessary protective measures including worker safety and 
environmental regulations when performing surface preparation and other 
work.  The Department will not consider any claims based on residual lead 
paint.  

 
4. MEASUREMENT.   

A. Bearing Replacement. The Department will measure the quantity as Each, 
completed and accepted. 

B. Jack and Support Bridge Span.  The Department will measure the 
quantity as Lump Sum, completed and accepted. 

 
5. PAYMENT. 

A. Bearing Replacement (21969NN).  Payment at the contract unit price for 
“Each” is full compensation for furnishing and installing all material as 
specified,  

B. Jack and Support Bridge Span (08435).  Payment at the contact “Lump 
Sum” includes all items necessary to jack and support bridge span as 
specified.  
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SPECIAL NOTE FOR JOINT SEAL REPLACEMENT 
 

1. DESCRIPTION.  Perform all work in accordance with the Kentucky 
Transportation Cabinet, Department of Highway’s Standard Specifications for Road and 
Bridge Construction and applicable Supplemental Specifications, the Standard Drawings, 
(current editions), this Note and Attached Detailed Drawings.  Section references are to 
the Standard Specifications. This work consists of the following: (1) Furnish all labor, 
materials, tools, and equipment; (2) Remove existing joint seal; (3) Install joint seal as 
specified (4) Maintain and control traffic; and (5) Any other work specified as part of this 
contract. 
             
2. MATERIALS. 
              A.  Expansion Joint Seals. 
            2” ~ SSI SES-200, Watson Bowman Acme FS-200 or BEJS EMSEAL (2”). 
            4” ~ SSI SES-400, RJ Watson SF-400, Watson Bowman Acme SF-400 or   
                    BEJS EMSEAL (4”) or DS Brown V-400. 
 
3. CONSTRUCTION. 

A. Remove Existing Materials.   
      2” Joints: Remove the existing seal.  Armored edges to remain. 
      4” Joints: Remove the existing seal and mounting extrusions.  Armored edges 

to remain. Remove mounting extrusions by grinding and/or cutting and grid 
smooth the existing welds on armored to receive new joint seal.  

      Clean according to section 606.03.11 and as directed by the Engineer.  
Dispose of all removed material entirely away from the job site. This work is 
incidental to the contract unit price for “JOINT SEALING”.  

B. New Joint Material. Use a system listed in 2. Materials to reseal joints.  
Install as recommended from the manufacture.  Provide the engineer with the 
manufactures documents for installation 

C. Verifying Field Conditions. The Contractor shall field verify all joint 
openings, locations and manufacture before ordering any material.  New 
material that is unsuitable due to variation in existing structure shall be 
replaced at the Contractors expense. 

 
4. MEASUREMENT. 

A. JOINT SEAL REPLACEMENT. The Department will measure the quantity 
in linear feet from gutter line to gutter line along the centerline of the joint.   
The Department will not measure the portion of the new seal extending 
through the barrier.  The portion of the joint seal extending through the 
barriers will be considered incidental. 

 
5. PAYMENT. 

A. JOINT SEAL REPLACEMENT (23386EC) - Payment at the contract unit 
price per linear foot is full compensation for removing specified existing 
materials, furnishing and installing the new specified system, and all 
incidental items necessary to complete the work within the specified pay 
limits as specified by this note and the standard specification. 
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SPECIAL NOTE FOR REPLACING EXPANSION DAMS AND/OR 
INSTALLING ARMORED EDGES FOR CONCRETE ON BRIDGES 

 
1. DESCRIPTION.  Perform all work in accordance with the Kentucky 
Transportation Cabinet, Department of Highway’s Standard Specifications for Road and 
Bridge Construction and applicable Supplemental Specifications, the Standard Drawings 
(Current Editions), this Note, and the attached detail drawings.  Section references are to 
the Standard Specifications.  This work consists of the following: (1) Furnish all labor, 
materials, tools, and equipment; (2) Remove existing concrete and expansion device(s) 
and/or bridge ends; (3) Install armored edges and new concrete as specified and in 
accordance with the attached detail drawings; (4) Install new joint seals (where required); 
(5) Maintain and control traffic; and (6) Any other work specified as part of this contract. 
See attached detailed drawings. 
 
2. MATERIALS. 

A. Class “M” Concrete.  Use either “M1” or “M2”.  See Section 601. 
B. Structural Steel.  Use new, commercial grade steel suitable for welding.  The 

Engineer will base acceptance on visual inspection.   
C. Stud Anchors.  The armored edge stud anchors are ¾” embedded stud shear 

connectors conforming to ASTM A108, Grade 1015. 
D. Steel Reinforcement.  Use Grade 60.  See Section 602. 
E. Epoxy Bond Coat.  See Section 511. 
F. 4” Neoprene Strip Seals.  See attached detail drawings and Section 807. 

 
3.  EQUIPMENT. 

A.  See Section 606.02.01 
 
4. CONSTRUCTION. 

A. Remove Existing Materials.  Remove existing Expansion Dam, Bridge End, 
Armored Edges and specified areas of concrete as shown on the attached 
sketches.  Remove debris and/or expansion joint filler as directed by the 
Engineer. Clean and leave all existing steel reinforcement encountered in 
place.  Damaged steel reinforcement will be repaired/replaced as directed by 
the Engineer at no additional cost to the Department. Dispose of all removed 
material entirely away from the job site. This work is incidental to the contract 
unit price for "Expansion Joint Replacement" or “Armored Edge for 
Concrete”. 
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B. Place New Concrete and Armored Edges.  After all specified existing 
materials have been removed; place new armored edges to match the grade of 
the proposed overlay or to match the original grade (See attached detail 
drawings).  Place the new Class “M” concrete to the scarified grade and finish 
to receive the new overlay or place the new Class “M” concrete to the original 
grade and finish with broom strokes drawn transversely from curb to curb.  
All new structural steel shall be cleaned and painted in accordance with 
requirements of Section 607.03.23, except that surfaces to come in contact 
with concrete are not to be painted.  Blast clean all areas of existing concrete 
and structural steel to come in contact with new concrete until free of all 
laitance and deleterious substances immediately prior to the placement of the 
Class "M" Concrete.   

      The surface areas of existing concrete to come in contact with the new Class 
"M" Concrete are to be coated with an epoxy bond coat immediately prior to 
placing new concrete in accordance with Section 511.  The interfaces of the 
new and old concrete shall be as nearly vertical and horizontal as possible.  

C. Additional Epoxy Coated Steel Reinforcement.  Furnish for replacement, as 
directed by the Engineer, 400 linear feet of #4 steel reinforcing bars in 20’ 
lengths.  Place these bars in areas deemed by the Engineer to require 
additional reinforcement. Field cutting and bending is permitted.  Do not place 
any additional steel reinforcement above the height of the top row of Nelson 
Studs on the armored edges. Ensure that all exposed steel reinforcement is tied 
in accordance with Section 602.03.04 prior to pouring the new Class “M” 
concrete.  Deliver unused bars to the Local County Maintenance Barn. 
Payment will be made in accordance with Section 602.   

D. Stage Construction.  Installation of concrete and armored edges in two (or 
more if specified) stages is necessary.  Join the armored edges at or near the 
centerline of the roadway or lane line, field weld and grind smooth. 

E. New Joint Material.  Place the joint material in one continuous, unbroken 
length. Place neoprene strip seals as recommended by the manufacturer and in 
accordance with Section 609.03.04 except that shop drawings will not be 
required.  

F.  Approach Pavement Repair.  The Contractor shall repair any and all damage 
to the approach pavement due to this construction.  A new asphalt surface 
wedge for all approaches to each structure in this project shall be placed and 
compacted to the satisfaction of the Engineer prior to allowing traffic back 
onto the structure after each section of the joint is replaced.  No additional 
payment will be allowed for this work, as it will be considered incidental to 
the pay item “Armored Edge for Concrete”. 

G. Damage to the Structure.  The Contractor shall bear all responsibility and 
expense for any and all damage to the structure during the repair work even to 
removal and replacement of a fall span, should the fallen span result from the 
Contractor’s actions. 

H. Shop Plans.  Shop plans will not be required.  The Contractor is responsible 
for obtaining field measurements and supplying properly sized materials to 
complete the work. 
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I. Residual Lead.  Residual lead paint may be present. The Contractor is 
advised to take all necessary protective measures including worker safety and 
environmental regulations when performing surface preparation and other 
work.  The Department will not consider any claims based on residual lead 
paint.  

 
5. MEASUREMENT.   

A. Expansion Joint Replace - 4".  The Department will measure the quantity in 
linear feet from gutter line to gutter line along the centerline of the joint. 

B.  Armored Edge for Concrete. The Department will measure the quantity in 
linear feet from gutter line to gutter line along the centerline of the joint. 

C. Steel Reinforcement.  See Section 602. 
 

6. PAYMENT. 
A. Expansion Joint Replace - 4"(03298).  Payment at the contract unit price per 

linear foot shall be full compensation for removing specified existing 
materials, furnishing and installing the new armored edges, concrete, neoprene 
strip seal, and all incidental items necessary to complete the work within the 
specified pay limits as specified by this note and as shown on the attached 
detail drawings. 

B.  Armored Edge for Concrete (03294).  Payment at the contract unit price per 
linear foot shall be full compensation for furnishing and installing new 
armored edges at each end of bridge.    

C. Steel Reinforcement (08150).  See Section 602. 
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SPECIAL NOTE FOR MAINTAIN AND CONTROL TRAFFIC 
 

All lane closures on this project shall be in accordance with Kentucky Department of 
Highways Standard Drawings No. TTC-100, TTC-110, TTC-115, TTC-120, TTC-135 
and the FHWA Manual for Uniform Traffic Control Devices (current editions) 
unless otherwise specified.  Lane closures should be used only when absolutely 
necessary and kept to the shortest duration possible in order to minimize disruption to the 
traveling public.   No work will be conducted over unprotected traffic at any location.  At 
the discretion of the Engineer, lane closures may be restricted on holiday weekends.   The 
contractor must submit a traffic control plan for be review and approval by the KYTC 
Engineer 14 days prior to the Pre-Construction Conference. 
 
EMERGENCY REPAIRS AND COORDINATION WITH OTHER CONTRACTS 
In the event it becomes necessary to make emergency repairs at this project by state 
forces or by other outside contractors, the (painting) contractor agrees to alter his work 
pattern as directed by the engineer so as not to interfere with the emergency work.  The 
contractor shall be required to coordinate his efforts with those of any other contractor in 
the construction area. 
 
TRAFFIC CONTROL DEVICES 
The contractor will be required to furnish all traffic control devices whenever his 
operations endanger or interfere with vehicular traffic as determined by the engineer.  
The contractor shall furnish any additional traffic control devices necessary to protect 
traffic and his workmen.  Any costs associated with the added traffic control devices 
(including arrow boards) shall be incidental to the contract lump sum amount for 
"maintain and control traffic."  Placement of all devices for lane closures shall start and 
proceed in the direction of flow of traffic.  Removal of devices shall start at the end of the 
construction area and proceed toward oncoming traffic. The contractor shall provide for 
the installation of all necessary traffic control devices before beginning work and their 
immediate removal as soon as work is suspended or completed.  During the fully 
operational periods, when no lane closures are permitted, all equipment shall be totally 
removed from the job site.  Traffic control signs shall be removed or covered (if left in a 
curb lane). 
 
VEHICLES 
The contractor's vehicles shall always move with and not across or against the flow of 
traffic.  Vehicles shall enter or leave work areas in a manner that will not be hazardous to 
or interfere with normal roadway traffic.  Vehicles shall not park or stop except within 
designated work areas. 
Personal vehicles will not be permitted to park within the state right-of-way.  The 
contractor's vehicles will be prohibited from crossing the roadway and all pedestrian 
movement of the contractor's personnel on the roadway will be limited to within the 
closed work areas. 
 
TRUCK MOUNTED ATTENUATOR 
Any lane or shoulder closure will include the use of a Truck Mounted Attenuator placed 
between oncoming traffic and equipment or vehicles. 
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MISC. 
The Contractor shall reduce the speed limit to 45 MPH in areas signed for 55 MPH in 
and approaching the work zones unless otherwise noted. 
The Engineer may elect to use Variable Message Boards when necessary.  
 
030B00023 
Maintain one usable 12 foot minimum lane on US 60 (route on bridge) or KY 334 (route 
below). Flagging or traffic signals shall be used.  If traffic signals are used the Contractor 
shall use flagging to minimize impact on school bus traffic when school is in session.  
The Contractor shall be responsible for establishing the dates and times when school bus 
traffic will impact the job site.   
The Contractor will be permitted to briefly close the structure to traffic using flagging to 
move any equipment that exceeds load rating (See Special Note for Weight Limits on 
Structure) across the structure as directed by the Engineer.  The equipment must be 
centered on the structure and shall not exceed 2 times the load rating for the each 
structure.   
 
030B00070L&R 
The Contractor shall stage equipment in the median on either end of the bridges.  The 
Contractor shall be responsible for any base material to park equipment on.  This material 
may be left in place and graded as directed by the Engineer upon completion of the 
project.  Temporary single lane closures maintaining a 12’ driving lane in each direction 
will be permitted for rigging an containment installation and joint seal replacement.  
Single lane closures maintaining a 12’ driving lane in each direction will be permitted to 
stay in place for the joint replacement work for 030B00070R. When performing joint 
replacement portions for this bridge, the contractor shall provide steel plating to cover the 
opening in the bridge deck when not working.  The plate shall be a minimum of 4 feet 
wide from the edge of the open lane of traffic over the opening and at length to support 
and cover the opening.  The specified 4 feet width may be placed in multiple sections for 
ease of handling.  The Contractor shall secure the steel plating while in place.  All cost to 
furnish and place the steel plating shall be considered incidental to the lump sum bid item 
for Maintain and Control Traffic. 
 
MEASUREMENT.   
A. Maintain and Control Traffic: The Department will measure the quantity as “Lump 
Sum”. 
B. Portable Changeable Message Sign: The Department will measure the quantity for 
“Each”. 
PAYMENT. 
A. Maintain and Control Traffic (02650): Payment of the contract lump sum amount 
for "maintain and control traffic" shall be full compensation for all items necessary to 
maintain and control traffic as specified for this project.  All traffic control items shall 
remain the property of the contractor when the work is complete. 
B. Portable Changeable Message Sign (02671): Payment at “each” shall be full 
compensation to furnish, install, maintain and remove all portable message signs as 
specified. 
 
 
 

DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 39 of 106



SPECIAL NOTE FOR PERFORMING WORK ON CSX TRANSPORTATION 
 
In addition to the Special Notes for Protection of Railroad Interest for CSX 
Transportation, Inc., the Contractor shall perform work in accordance with the railroad 
requirements as shown below when operating on or above the railroad right-of-way. 
 
All work shall be in accordance with the CSX Transportation – Criteria for Overhead 
Bridges, last revised July 2017 and the CSX Transportation - Construction Submission 
Criteria, last revised July 2017. 
 
The Contractor shall provide a minimum vertical clearance during construction of 22 ft., 
for a horizontal distance of 6 ft. from each side of the track centerline. 
 
Contractor will be required to construct a containment system for any cleaning (i.e. sand 
blasting) or painting (i.e. spraying) activities on or over the railroad right-of-way.  The 
containment system must meet the criteria for SSPC Guide 6 – Containment 
Classification Class 2A for cleaning and painting of structural steel bridges.  Contractor 
shall submit to the railroad, for review and approval, a detailed Containment System, 
with detailed calculations, signed and sealed by a licensed Kentucky Professional 
Engineer.  The Contractor will provide the necessary apparatus’ to keep all debris from 
the cleaning and painting operation off the railroad. 
 
No material shall be allowed to fall on the track roadbed from the bridge deck and pier 
repairs, blasting, cleaning and painting operations. Filter fabric shall be placed to protect 
track roadbed from all dropped material. Debris shields may be required over the track. 
 
The Contractor shall maintain the area underneath the bridge to ensure that it is clean and 
free of construction debris during and after construction. 
 
Tarps or scaffolding shall be secured to prevent movement during the passing of trains. 
 
Scaffolding and other equipment shall be secured and locked to the pier, abutment or 
other stationary structure during non-working hours.  
 
During the construction operation and procedure, if in the opinion of the railroad flagman 
or the railroad Representative, the system constructed or methods used cause a hazard to 
the safety of the railroad employees, the railroad contractors, track, roadbed or freight 
operations, work shall cease until a revised method is approved. 
 
The railroad flagman will be present or, other protection provided by the railroad, for the 
entire procedure. The Contractor shall work directly with the flagman to arrange time for 
safe obstruction of the track. 
 
Work shall be conducted in a manner that is satisfactory to the railroad's Chief Engineer 
or authorized Representative. Work shall be held open to inspection by the railroad 
Representatives at all times. All public utility, railroad, and other companies having 
occasion to do work on and in connection with the project shall be cooperated with. 
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The Contractor shall submit a waste water control plan for the railroad approval prior to 
commencing any pressure washing activities. All waste materials generated by this 
project, including but not limited to washing with cleaning solvents, blasting, scraping, 
brushing and painting operations, shall be the responsibility of the Contractor and shall be 
contained, collected and properly disposed of by the Contractor. Contractor agrees to 
fully comply with all federal, state, and local environmental laws, regulations, statutes 
and ordinances at all times.  
The Contractor shall avoid discharging water onto the railroad right-of-way. 
 
If any part of the structure, over the railroad right-of-way, is jacked to replace or repair 
the bearing supports, then the Contractor will be required to submit a Jack & Support 
plan to the railroad, for review and approval.  The Jack and Support plan, shall be signed 
and sealed by a licensed Kentucky Professional Engineer. 
 

DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 41 of 106



DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 42 of 106



DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 43 of 106



DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 44 of 106



DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 45 of 106



DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 46 of 106



DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 47 of 106



DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 48 of 106



DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 49 of 106



DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 50 of 106



DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 51 of 106



Special Note for Railroad Bridges 

 

There are 3 bridges over Railroads on this project: 

1. US 60 over CSX; 030 B00023N; CSX OP# KY0387 
2. US 60 over CSX; 030 B00070L; CSX OP# KY0390 
3. US 60 over CSX; 030 B00070R; CSX OP# KY0389 

 

Insurance: 

The Contractor shall secure insurance in accordance with the Special Notes for 
Protection of Railroad Interest.  All 3 bridges may be covered under the same policy.  It 
will not be necessary to secure separate policies for each bridge.  Please be sure to 
reference all three bridges by both their KYTC Bridge number and CSX OP number in the 
policy. 

 

Flagging: 

The Contractor will be responsible for ordering flagging services.  Bridge B00023N will 
be flagged separately under the OP# KY0387.  Bridges B00070L and B00070R will be 
flagged together due to their proximity under the OP# KY0390 
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SPECIAL NOTES FOR 
PROTECTION OF RAILROAD INTEREST 

 
CSX TRANSPORTATION, INC. 

 

I. AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER: 

A. The authorized representative of the Railroad Company, hereinafter referred to 
as Railroad Engineer, shall have final authority in all matters affecting the safe 
maintenance of Railroad operations and property. 

B. The authorized representative of the State, hereinafter referred to as the 
Engineer, shall have authority over all other matters as prescribed herein and in 
the Project Specifications. 

II. NOTICE OF STARTING WORK: 

A. The Contractor shall not commence any work on Railroad rights of way until he 
has complied with the following conditions: 

1. Given the Railroad written notice, with copy to the Engineer who has been 
designated to be in charge of the work, at least ten (10) days in advance 
of the date he proposes to begin work on Railroad rights of way. The 
notice must refer to Railroad Agreement with the State by the date of the 
Agreement.  If flagging service is required, such notice shall be 
submitted at least thirty (30) days in advance of the date scheduled to 
commence work.  The Railroad’s Contact information is on the Summary 
Sheet. 

2. Obtain written authorization from the Railroad to begin work on Railroad 
rights of way, such authorization to include an outline of specific 
conditions with which he must comply. 

3. Obtain written approval from the Railroad of Railroad Protective 
Insurance Liability coverage as required by paragraph 14 herein. 

4. Furnish a schedule for all work within the Railroad rights of way as 
required by paragraph 7, B, 1.	

B. The Railroad's written authorization to proceed with the work shall include the 
names, addresses, and telephone numbers of the Railroad's representatives who 
are to be notified as hereinafter required.  Where more than one representative is 
designated, the area of responsibility of each representative shall be specified. 
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III. INTERFERENCE WITH RAILROAD OPERATIONS: 

A. The Contractor shall so arrange and conduct his work that there will be no 
interference with Railroad operations, including train, signal, telephone and 
telegraphic services, or damage to the property of the Railroad Company or to 
poles, wires, and other facilities of tenants on the rights of way of the Railroad 
Company. The Contractor shall store materials so as to prevent trespassers from 
causing damage to trains or Railroad property and shall not use Railroad 
property without written permission from the Railroad.  Whenever work is to 
affect the operations or safety of trains, the method of doing such work shall first 
be submitted to the Railroad Engineer for approval, but such approval shall not 
relieve the Contractor from liability.  Any work to be performed by the Contractor 
which requires flagging service or inspection service (watchman) shall be 
deferred by the Contractor until the flagging protection required by the Railroad 
is available at the job site. 

B. Should conditions arising from, or in connection with the work, require that 
immediate and unusual provisions be made to protect train operations and 
property of the Railroad, the Contractor shall make such provisions.  If in the 
judgment of the Railroad Engineer, or his representative, such provisions are 
insufficient, the Railroad Engineer may require or provide such provisions, as he 
deems necessary at Contractor’s cost and expense.  In any event, such unusual 
provisions shall be at the Contractor's expense and without cost and/or time to 
the Railroad or the State. 

IV. TRACK CLEARANCES 

A. The minimum track clearances to be maintained by the Contractor during 
construction are shown on the Project Plans.  However, before undertaking any 
work within Railroad rights of way, or before placing any obstruction over any 
track, the Contractor shall: 

1. Notify the Railroad's representative at least 72 hours in advance of the 
work. 

2. Receive assurance from the Railroad's representative that arrangements 
have been made for flagging service as necessary. 

3. Receive permission from the Railroad's representative to proceed with the 
work. 

4. Ascertain that the State Engineer has received copies of notice to the 
Railroad and of the Railroad's response thereto, and has approved the 
contractor’s methods. 
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V. CONSTRUCTION PROCEDURES 

A. General: 

1. Construction work on Railroad property shall be: 

a) Subject to the inspection and approval of the Railroad. 

b) In accord with the Railroad's written outline of specific conditions. 

c) In accord with the Railroad’s general rules, regulations and 
requirements including those relating to safety, fall protection and 
personal protective equipment, which the Contractor shall obtain 
from the Railroad. 

d) In accord with all Special Notes, Summaries, and Addendums. 

2. The Railroad requires a submission of construction procedure that meets 
the requirements of these Special Notes and attachments. The Railroad’s 
submittal review period is thirty (30) days.  Resubmissions will be 
reviewed within (30) days. 

3. All	requirements	of	the	Construction	Submission	Criteria	shall	be	
met.		Requirements	in	addition	to	those	in	the	Construction	
Submission	Criteria	are	listed	below	in	this	document:	

B. Excavation: 

1. The sub grade of an operated track shall be maintained with edge of 
berm at least 15’0” from centerline of track and not more than 24 
inches below top of rail.  Contractor will not be required to make existing 
section meet this specification if substandard, in which case the existing 
section will be maintained. 

2. Additionally, the Railroad Engineer may require installation of orange 
construction fencing for protection of the work area located on Railroad 
right of way. 

C. Excavation of Structures: 

1. The Contractor will be required to take special precaution and care in 
connection with excavating and shoring pits, and in driving piles, or 
sheeting for footings adjacent to tracks to provide adequate lateral support 
for the tracks and the loads which they carry, without disturbance of track 
alignment and surface, and to avoid obstructing track clearances with 
working equipment, tools or other material.  The procedure for doing such 
work, including need of and plans for shoring, shall first be submitted, 
with the stamp of an Engineer in the State of Kentucky, and approved by 
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the Engineer and the Railroad Engineer, but such approval shall not 
relieve the Contractor from liability. 

2. Additionally, a walkway with handrail protection may be required as 
noted in Section XI herein. 

D. Demolition, Erection, Hoisting 

1. Railroad tracks and other railroad property must be protected from 
damage during the procedure.  No crane or equipment may be set on 
the rails or track structure and no material may be dropped on 
Railroad property. 

2. Loads shall not be supported while any trains are passing if that piece of 
equipment has the capacity to foul a 50’ envelope. 

3. The Railroad may require the Contractor to install filter fabric over 
the track and ballast to prevent any concrete dust or other 
construction debris from fouling the ballast.  This will be determined 
during actual construction activities by the Railroad or its 
representatives.  Fabric should extend at least 25 feet beyond the 
outside edges of the bridge.  Fabric will remain in place until all 
construction activities are complete. 

4. Temporary construction clearance: Ensure all falsework, bracing, or 
forms have a minimum vertical clearance of 23 feet above the top of 
the highest rail and a minimum horizontal clearance of 12 feet 
measured perpendicular to the centerline of the nearest track. 

E. Blasting: 

1. The Contractor shall obtain advance written approval of the Railroad 
Engineer and the Engineer for use of explosive on or adjacent to Railroad 
property.  The request for permission to use explosives shall include a 
detailed blasting plan. If permission for use of explosives is granted, the 
Contractor will be required to comply with the following: 

a) No blasting shall be done without the presence of an authorized 
representative of the Railroad.  At least 10 days advance notice to 
the person designated in the Railroad's notice of authorization to 
proceed (see Section II.B above) will be required to arrange for the 
presence of an authorized Railroad representative and such 
flagging as the Railroad may require. 
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2. The Railroad representative will: 

a) Determine the approximate location of trains and advise the 
Contractor the approximate amount of time available for the 
blasting operation and clean-up.  

b) Have the authority to order discontinuance of blasting if, in his 
opinion, blasting is too hazardous or is not in accord with these 
Special Notes. 

F. Maintenance of Railroad Facilities: 

1. The Contractor will be required to maintain all ditches and drainage 
structures free of silt or other obstructions which may result from his 
operations and provide and maintain any erosion control measures as 
required.  The Contractor shall provide erosion control measures during 
construction and use methods that accord with applicable state standard 
specifications for road and bridge construction, including either (1) silt 
fence; (2) berm or temporary ditches; (3) sediment basin; (4) aggregate 
checks; and (5) channel lining.  The Contractor will promptly repair 
eroded areas with Railroad rights of way and to repair any other damage to 
the property of the Railroad or its tenants at the Contractor’s expense. 

2. All maintenance and repair of damages due to the Contractor's operations 
shall be done at the Contractor's expense. 

G. Storage of Materials and Equipment: 

1. Materials and equipment shall not be stored where they will interfere with 
Railroad operations, nor on the rights of way of the Railroad Company 
without first having obtained permission from the Railroad Engineer, and 
such permission will be with the understanding that the Railroad Company 
will not be liable for damage to such material and equipment from any 
cause and that the Railroad Engineer may move or require the Contractor 
to move, at the Contractor's expense, such material and equipment. 

2. All grading or construction machinery that is left parked near the track 
unattended by a watchman shall be effectively immobilized so that it 
cannot be moved by unauthorized persons.  The Contractor shall protect, 
defend, indemnify and save Railroad, and any associated, controlled or 
affiliated corporation, harmless from and against all losses, costs, 
expenses, claim or liability for loss or damage to property or the loss of 
life or personal injury, arising out of or incident to the Contractor's failure 
to immobilize grading or construction machinery. 
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H. Cleanup: 

1. Upon completion of the work, the Contractor shall remove from within the 
limits of the Railroad rights of way, all machinery, equipment, surplus 
materials, falsework, rubbish or temporary buildings of the Contractor, 
and leave said rights of way in a neat condition satisfactory to the Railroad 
Engineer or his authorized representative. 

VI. DAMAGES: 

A. The Contractor shall assume all liability for any and all damages to his/her work, 
employees, equipment and materials caused by Railroad traffic. 

B. Any cost incurred by the Railroad for repairing damages to its property or to 
property of its tenants, caused by or resulting from the operations of the 
Contractor, shall be paid directly to the Railroad by the Contractor. 

VII. FLAGGING SERVICES: 

A. When Required: 

1. Flagging services will not be provided until the contractor’s insurance has 
been reviewed & approved by the Railroad. 

2. Under the terms of the agreement between the Department and the 
Railroad, the Railroad has sole authority to determine the need for 
flagging required to protect its operations.  In general, the requirements of 
such services will be whenever the Contractor's personnel or equipment 
are likely to be, working on the Railroad's rights of way, or across, over, 
adjacent to, or under a track, or when such work has disturbed or is likely 
to disturb a railroad structure or the railroad roadbed or surface and 
alignment of any track to such extent that the movement of trains must be 
controlled by flagging.  If any element (workers, equipment, tools, 
scaffolding, etc.) may exist or fall within  50 -feet of the edge of track, a 
flagman is necessary. 

3. Normally, the Railroad will assign one flagman to a project; but in some 
cases, more than one may be necessary, such as yard limits where three- 
(3) flagmen may be required.  However, if the Contractor works within 
distances that violate instructions given by the Railroad's authorized 
representative or performs work that has not been scheduled with the 
Railroad's authorized representative, a flagman or flagmen may be 
required until the project has been completed. 
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B. Scheduling and Notification: 

1. Not later than the time that approval is initially requested to begin work on 
Railroad rights of way, Contractor shall furnish to the Railroad and the 
Department a schedule for all work required to complete the portion of the 
project within Railroad rights of way and arrange for a job site meeting 
between the Contractor, the Department, and the Railroad's authorized 
representative.  Flagman or Flagmen may not be provided until the job site 
meeting has been conducted and the Contractor's work scheduled. 

2. The Contractor will be required to give the Railroad representative at least 
10 working days of advance written notice of intent to begin work 
within Railroad rights of way. If it is necessary for the Railroad to 
advertise a flagging job for bid, it may take up to 30-days to obtain 
service.  Once begun, when work is suspended at any time for any reason, 
the Contractor will be required to give the Railroad representative at least 
72 hours in advance before resuming work on Railroad rights of way.  
Such notice shall include sufficient details of the proposed work to enable 
the Railroad representative to determine if flagging will be required.  If 
such notice is in writing, the Contractor shall furnish the Engineer a copy; 
if notice is given verbally it shall be confirmed in writing with copy to the 
Engineer.  If flagging is required, no work shall be undertaken until the 
flagman, or flagmen is present at the job site.  It may take up to 30 days 
to obtain flagging initially from the Railroad. When flagging begins the 
flagman is usually assigned by the Railroad to work at the project site on a 
continual basis until no longer needed and may be unable to be called for 
on a spot basis.  If flagging becomes unnecessary and is suspended, it may 
take up to 30 days to again obtain flagging services from the Railroad.  
Due to labor agreements, it is necessary to give 5 working days notice 
before flagging service may be discontinued and responsibility for 
payment stopped. 

3. If, after the flagman is assigned to the project site, emergencies arise 
which require the flagman's presence elsewhere, and then the Contractor 
shall delay work on Railroad rights of way until such time as the flagman 
is again available.  Any additional costs resulting from such delay shall be 
borne by the Contractor and not the Department or Railroad. 

4. When demobilizing, the Contractor shall contact the flagman to avoid 
unnecessary flagging charges.  This communication shall be documented. 
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C. Payment: 

1. The Cabinet will be responsible for paying the Railroad directly for 
any and all costs of flagging, which may be required to accomplish the 
construction.  The Contractor shall adhere to the Special Note for 
Railroad Flagging, if applicable, and may be charged for flagging in 
excess of the allowable days, per said Special Note. 

2. The estimated cost of flagging is listed on the Summary Sheet.  The 
charge to the Cabinet by the Railroad will be the actual cost based on the 
rate of pay for the Railroad's employees who are available for flagging 
service at the time the service is required. 

3. Work by a flagman (M/W) in excess of 8 hours per day or 40 hours per 
week or on rest days, but not more than 16 hours a day will result in 
overtime pay at 1 ½ times the appropriate rate.  Work by a flagman (M/W) 
in excess of 16 hours per day will result in overtime pay at 2 times the 
appropriate rate. Flagman (M/W) working in excess of 16 hours must 
receive a minimum of 5 hours of rest between shifts or their next shift of 
work is paid at the overtime rate of 2 times the appropriate rate.   If work 
is performed on a holiday, the flagging rate is 2 ½ times the normal rate. 

Work by a flagman (T&E) in excess of 8 hours per day or 40 hours per 
week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  After a 12 hour work day the flagman (T&E) 
must be provided with 12 hours of rest.  Flagman (T&E) who work six 
days consecutive days must receive two days off. 

 
Flagman’s work day begins and ends at his reporting location. 

4. Railroad work involved in preparing and handling bills will also be 
charged to the Contractor.  Charges to the Department by the Railroad 
shall be in accordance with applicable provisions of Subchapter B, Part 
140, Subpart I and Subchapter G, Part 646, Subpart B of the Federal-Aid 
Policy Guide issued by the Federal Highway Administration on December 
9, 1991, including all current amendments. Flagging costs are subject to 
change.  The above estimates of flagging cost are provided for information 
only and are not binding in any way. 
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D. Verification: 

1. The Contractor and Project Engineer will review and sign the Railroad 
flagman's time sheet, attesting that the flagman was present during the 
time recorded.  Flagman may be removed by Railroad if form is not 
signed.  If flagman is removed, the Contractor will not be allowed to re-
enter the Railroad rights of way until the issue is resolved. Any complaints 
concerning flagman or flagmen must be resolved in a timely manner.  If 
need for flagman or flagmen is questioned, please contact the Railroad's 
Representative listed on the Project Summary Sheet.  All verbal 
complaints must be confirmed in writing by the Contractor within 5 
working days with copy to the Highway Engineer.  All written 
correspondence should be addressed to the Railroad’s Representative 
listed on the Project Summary Sheet. 

2. The Railroad flagman assigned to the project will be responsible for 
notifying the Project Engineer upon arrival at the job site on the first day 
(or as soon thereafter as possible) that flagging services begin and on the 
last day that he performs such services for each separate period that 
services are provided.  The Project Engineer will document such 
notification in the project records.  When requested, the Project Engineer 
will also sign the flagman's diary showing daily time spent and activity at 
the project site. 

VIII. HAUL ACROSS RAILROAD: 

A. Where the plans show or imply that materials of any nature must be hauled across 
a Railroad, unless the plans clearly show that the State has included 
arrangements for such haul in its agreement with the Railroad, the Contractor 
will be required to make all necessary arrangements with the Railroad regarding 
means of transporting such materials across the Railroad.  The Contractor will be 
required to bear all costs incidental, including flagging, to such crossings 
whether services are performed by his own forces or by Railroad personnel. 

B. No crossing may be established for use of the Contractor for transporting 
materials or equipment across the tracks of the Railroad Company unless a 
license agreement or right of entry is granted and executed for its installation, 
maintenance, necessary watching and flagging thereof and removal, all at the 
expense of the Contractor.  The approval process for an agreement normally 
takes 90-days. 
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IX. WORK FOR THE BENEFIT OF THE CONTRACTOR: 

A. All temporary or permanent changes in wire lines on the Railroad or other 
facilities which are considered necessary to the project are shown on the plans; 
included in the force account agreement between the State and the Railroad or 
will be covered by appropriate revisions to same which will be initiated and 
approved by the State and/or the Railroad. 

B. Should the Contractor desire any changes in addition to the above, then he shall 
make separate arrangements with the Railroad for same to be accomplished at 
the Contractor's expense. 

X. COOPERATION AND DELAYS: 

A. It shall be the Contractor's responsibility to arrange a schedule with the Railroad 
for accomplishing stage construction involving work by the Railroad or tenants of 
the Railroad.  In arranging his schedule he shall ascertain, from the Railroad, the 
lead time required for assembling crews and materials and shall make due 
allowance therefore.  

B. Train schedules cannot be provided to the Contractor.  It is the Contractor’s 
responsibility to contact the Railroad in order to arrange “Track Time.”  This 
“Track Time” will be an agreed upon prearranged time period (duration) that the 
Railroad will, without undue burden, schedule no train traffic to facilitate the 
Contractor’s work on or near Railroad right-of-way.  This track time must be 
arranged during the submission review process.  

C. No charge or claims of the Contractor against either the Department or the 
Railroad will be allowed for hindrance or delay on account of railroad traffic; 
any work done by the Railroad or other delay incident to or necessary for safe 
maintenance of Railroad traffic or for any delays due to compliance with these 
Special Notes. 

D. The Contractor shall cooperate with others participating in the construction of 
the Project to the end that all work may be carried on to the best advantage. 

E. The Railroad does not assume any responsibility for work performed by others in 
connection with the Project.  No claims of the Contractor against the Railroad for 
any inconvenience, delay, or additional cost incurred by the Contractor on 
account of operations by others shall be filed. 
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XI. TRAINMAN'S WALKWAYS: 

A. Along the outer side of each exterior track of multiple operated track, and on 
each side of single operated track, an unobstructed continuous space suitable for 
trainman's use in walking along trains, extending to a line not less than 12 10 feet 
from centerline of track, shall be maintained.  Any temporary impediments to 
walkways and track drainage encroachments or obstructions allowed during 
work hours while Railroad's protective service is provided shall be removed 
before the close of each day.  If there is any excavation near the walkway, a 
handrail, with 12’-0”  minimum clearance from centerline of track, shall be 
placed. 

XII. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHTS OF WAY: 

A. All persons shall wear hard hats and reflective vest.  Appropriate eye and hearing 
protection must be used.  Working in shorts is prohibited.  Shirts must cover 
shoulders, back and abdomen.  Working in tennis or jogging shoes, sandals, boots 
with high heels, cowboy and other slip on type boots is prohibited.  High top (6-
inch or more) safety-toe shoes with laces, oil-resistant soles, and a distinct 
separation between heel and sole are required.   

B. No one is allowed within 25' of the centerline of the track without specific 
authorization from the flagman.    

C. All persons working near track when train is passing are to look out for dragging 
bands, chains and protruding or shifting cargo. 

D. No one is allowed to cross tracks without specific authorization from the flagman. 

E. All work within 25' of track must stop when train is passing. 

F. No steel tape or chain will be allowed to cross or touch rails without permission. 

XIII. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHTS OF WAY: 

A. No crane or boom equipment will be allowed to set up to work or park within 
boom distance plus 15' of centerline of track without specific permission from 
Railroad Engineer.  

B. No crane or boom equipment will be allowed to foul track or lift a load over the 
track without flag protection and track time. 

C. All employees will stay with their machines when crane or boom equipment is 
pointed toward track. 

D. All cranes and boom equipment under load will stop work while a train is passing 
(including pile driving). 
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E. Swinging loads must be secured to prevent movement while train is passing. 

F. No loads will be suspended above a moving train. 

G. No equipment will be allowed within 50' of centerline of track without specific 
authorization of the flagman. 

H. Trucks, tractors or any equipment will not touch ballast line without specific 
permission from railroad official and flagman. 

I. No equipment or load movement within 50' or above a standing train or other 
equipment without specific authorization of the flagman. 

J. All operating equipment within 50' of track must halt operations when a train is 
passing.  All other operating equipment may be halted by the flagman if the 
flagman views the operation to be dangerous to the passing train. 

K. All equipment, loads and cables are prohibited from touching rails. 

L. While clearing and grubbing, no vegetation will be removed from railroad 
embankment with heavy equipment without specific permission from the Railroad 
Engineer and flagman. 

M. No equipment or materials will be parked or stored on Railroad’s property unless 
specific permission is granted from the Railroad Engineer. 

N. All unattended equipment that is left parked on Railroad property shall be 
effectively immobilized so that it cannot be moved by unauthorized persons. 

O. All cranes and boom equipment will be turned away from track after each work 
day or whenever unattended by an operator. 

XIV. INSURANCE: 

A. In addition to any other forms of insurance or bonds required under the terms of 
the contract and specifications, the Contractor will be required to carry insurance 
of the following kinds: 

1. Commercial General Liability coverage at their sole cost and expense with 
limits of not less than $5,000,000 in combined single limits for bodily 
injury and/or property damage per occurrence, and such policies shall 
name the Railroad as an additional insured. 

2. Statutory Worker’s Compensation and Employers Liability Insurance with 
limits of not less than $1,000,000, which insurance must contain a waiver 
of subrogation against the Railroad and its affiliates.  
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3. Commercial automobile liability insurance with limits of not less than 
$1,000,000 combined single limit for bodily injury and/or property 
damage per occurrence, and such policies shall name the Railroad as an 
additional insured. 

4. Railroad Protective Liability (RPL) insurance with limits of not less than 
$5,000,000 combined single limit for bodily injury and/or property 
damage per occurrence and an aggregate annual limit of $10,000,000, 
which insurance shall satisfy the following additional requirements: 

 
a. The Railroad Protective Insurance Policy must be on the ISO/RIMA 

Form of Railroad Protective Insurance – Insurance Services Office 
(ISO) Form CG 00 35. 

 
b. The Railroad must be the named insured on the Railroad Protective 

Insurance Policy 
 

c. Name and Address of the Contractor must be shown on the 
Declarations page. 

 
d. Description of operations must appear on the Declarations page and 

must match the Project description, including project or contract 
identification numbers. 

 
e. Terrorism Risk Insurance Act (TRIA) coverage must be included. 

 
f. Authorized endorsements must include: 

 
(i). Pollution Exclusion Amendment – CG 28 31, unless using 

form CG 00 35 version 96 and later.  
 

g. Authorized endorsements may include: 
 

(i). Broad form Nuclear Exclusion – IL 00 21 
(ii). 30-day Advance Notices of Non-renewal or cancellation 
(iii). Required State Cancellation Endorsement 
(iv). Quick Reference or Index – CL/IL 240 

 
h. Authorized endorsements may not include: 

 
(i).  A Pollution Exclusion Endorsement except CG 28 31 
(ii).  An Endorsement that excludes TRIA coverage 
(iii). An Endorsement that limits or excludes Professional 

Liability coverage 
(iv).  A Non-Cumulation of Liability or Pyramiding of Limits 

Endorsement 
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(v). A Known Injury Endorsement 
(vi). A Sole Agent Endorsement 
(vii). A Punitive or Exemplary Damages Exclusion 
(viii). A ‘Commong Policy Conditions’ Endorsement 
(ix). Policies that contain any type of deductible 
(x). Any endorsement that is not named in Section 4 (f) or (g) 

above that the Railroad deems unacceptable 
 

5.  All insurance companies must be A. M. Best rated A- and Class VII or 
better. 

6. Such additional or different insurance as the Railroad may require. 

B. Additional Terms: 

1. Contractor must submit the original Railroad Protective Liability policy, 
Certificates of Insurance, and all notices and correspondence regarding the 
insurance policy to the contact listed on the Project Summary Sheet. 

2. The Contractor may not begin work on the Project until it has received the 
Railroad’s written approval or the required insurance. 

C.  Insurance policies shall follow the requirements of Subchapter G, Part 646, 
Subpart A of the Federal-Aid Policy Guide issued by the Federal Highway 
Administration on December 9, 1991, including all current amendments. 

D. If any part of the work is sublet, similar insurance and evidence thereof in the 
same amounts as required of the Prime Contractor shall be provided by or in 
behalf of the subcontractor to cover his operations.  Endorsements to the Prime 
Contractor's policies specifically naming subcontractors and describing their 
operations will be acceptable for this purpose. 

E. All insurance herein before specified shall be carried until all work required to be 
performed under the terms of the contract has been satisfactorily completed 
within the limits of the rights of way of the Railroad as evidenced by the formal 
acceptance by the Department.  Insuring Companies may cancel insurance by 
permission of the Department and Railroad or on thirty (30) days written notice 
to the Department and Railroad Insurance Contacts as listed on the Project 
Summary Sheet.  
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XV. FAILURE TO COMPLY: 

A. These Special Notes are supplemental and amendatory to the current version of 
the Kentucky Department of Highways' Standard Specifications for Road and 
Bridge Construction and amendments thereof, and where in conflict therewith, 
these Special Notes shall govern. 

B. In the event the Contractor violates or fails to comply with any of the 
requirements of these Special Notes: 

1. The Railroad Engineer may require that the Contractor vacate Railroad 
property. 

2. The Engineer may withhold any and all monies due the Contractor on pay 
estimates. 

3. Any such orders shall remain in effect until the Contractor has remedied 
the situation to the satisfaction of the Railroad Engineer and the Engineer. 

XVI. PAYMENT FOR COST OF COMPLIANCE: 

A. No separate payment will be made for any extra cost incurred on account of 
compliance with these Special Notes.  All such cost shall be included in prices bid 
for other items of the work as specified in the payment items. 
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INTRODUCTION 
The intent of this document is to guide outside agencies and their Contractors when performing work on, 
over, or with potential to impact CSXT property (ROW).  Work plans shall be submitted for review to the 
designated CSXT Engineering Representative for all work which presents the potential to affect CSXT 
property or operations; this document shall serve as a guide in preparing these work plans.  All work shall 
be performed in a manner that does not adversely impact CSXT operations or safety; as such, the 
requirements of this document shall be strictly adhered to, in addition to all other applicable standards 
associated with the construction.  Applicable standards include, but are not limited to, CSXT Standards 
and Special Provisions, CSXT Insurance Requirements, CSXT Pipeline Occupancy Criteria, as well as 
the governing local, county, state and federal requirements.  It shall be noted that this document and all 
other CSXT standards are subject to change without notice, and future revisions will be made available at 
the CSXT website: www.csx.com. 
 
 

I. DEFINITIONS 
1. Agency – The project sponsor (i.e. State DOT, Local Agencies, Private Developer, etc.) 

2. AREMA – American Railway Engineering and Maintenance-of-Way Association – the North American 
railroad industry standards group.  The use of this term shall be in specific reference to the AREMA 
Manual for Railway Engineering. 

3. Construction Submission – The Agency or its representative shall submit six (6) sets of plans, supporting 
calculations, and detailed means and methods procedures for the specific proposed activity. All plans, 
specifications, and supporting calculations shall be signed/sealed by a Professional Engineer as defined 
below. 

4. Controlled Demolition – Removal of an existing structure or subcomponents in a manner that positively 
prevents any debris or material from falling, impacting, or otherwise affecting CSXT employees, 
equipment or property.  Provisions shall be made to ensure that there is no impairment of railroad 
operations or CSXT’s ability to access its property at all times. 

5. Contractor – The Agency’s representative retained to perform the project work. 

6. Engineer – CSXT Engineering Representative or a GEC authorized to act on the behalf of CSXT. 

7. Flagman – A qualified CSXT employee with the sole responsibility to direct or restrict movement of 
trains, at or through a specific location, to provide protection for workers.  

8. GEC – General Engineering Consultant who has been authorized to act on the behalf of CSXT. 

9. Horizontal Clearance – Distance measured perpendicularly from centerline of any track to the nearest 
obstruction at any elevation between TOR and the maximum vertical clearance of the track. 

10. Professional Engineer – An engineer who is licensed in State or Commonwealth in which the project is to 
occur. All plans, specifications, and supporting calculations shall be prepared by the Licensed Professional 
Engineer and shall bear his/her seal and signature. 

11. Potential to Foul – Work having the possibility of impacting CSXT property or operations; defined as one 
or more of the following:  

a. Any activity where access onto CSXT property is required. 

b. Any activity where work is being performed on CSXT ROW. 

c. Any excavation work adjacent to CSXT tracks or facilities, within the Theoretical Railroad Live 
Load Influence Zone, or where the active earth pressure zone extends within the CSXT property 
limits.  
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d. The use of any equipment where, if tipped and laid flat in any direction (360 degrees) about its 
center pin, can encroach within twenty five feet (25’-0”) of the nearest track centerline.  This is 
based upon the proposed location of the equipment during use, and may be a function of the 
equipment boom length.  Note that hoisting equipment with the potential to foul must satisfy the 
150% factor of safety requirement for lifting capacities. 

e. Any work where the scatter of debris, or other materials has the potential to encroach within 
twenty five feet (25’-0”) of the nearest track centerline. 

f. Any work where significant vibration forces may be induced upon the track structure or existing 
structures located under, over, or adjacent to the track structure. 

g. Any other work which poses the potential to disrupt rail operations, threaten the safety of railroad 
employees, or otherwise negatively impact railroad property, as determined by CSXT. 

12. ROW – Right of Way; Refers to CSXT Right-of-Way as well as all CSXT property and facilities.  This 
includes all aerial space within the property limits, and any underground facilities. 

13. Submission Review Period - a minimum of thirty (30) days in advance of start of work.  Up to thirty (30) 
days will be required for the initial review response.  Up to an additional thirty (30) days may be required 
to review any/all subsequent submissions or resubmission. 

14. Theoretical Railroad Live Load Influence Zone – A 1½ horizontal to 1 vertical theoretical slope line 
starting 18 inches (1'-6") below top of tie elevation and twelve feet (12'-0") from the centerline of the 
nearest track. 

15. TOR – Top of Rail.  This is the base point for clearance measurements.  It refers to the crown (top) of the 
steel rail; the point where train wheels bear on the steel rails. 

16. Track Structure – All load bearing elements which support the train.  This includes, but is not limited to, 
the rail, ties, appurtenances, ballast, sub-ballast, embankment, retaining walls, and bridge structures. 

17. Vertical Clearance – Distance measured from TOR to the lowest obstruction within six feet (6’-0”) of the 
track centerline, in either direction. 
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II. GENERAL SUBMISSION REQUIREMENTS 
A. A construction work plan is required to be submitted by the Agency or its Contractor, for review and 

acceptance, prior to accessing or performing any work with Potential to Foul. 

B. The Agency or its representative shall submit six (6) sets of plans, specifications, supporting calculations, 
and detailed means and methods procedures for the specific proposed work activity.  

C. Construction submissions shall include all information relevant to the work activity, and shall clearly and 
concisely explain the nature of the work, how it is being performed, and what measures are being taken to 
ensure that railroad property and operations are continuously maintained. 

D. All construction plans shall include a map of the work site, depicting the CSXT tracks, the CSXT right of 
way, proposed means of access, proposed locations for equipment and material staging (dimensioned from 
nearest track centerline), as well as all other relevant project information.  An elevation drawing may also 
be necessary in order to depict clearances or other components of the work. 

E. Please note that CSXT will not provide pricing to individual contractors involved in bidding projects.  
Bidding contractors shall request information from the agency and not CSXT. 

F. The Contractor shall install a geotextile fabric ballast protection system to prevent construction or 
demolition debris and fines from fouling ballast. The geotextile ballast protection system shall be installed 
and maintained by the Contractor to the satisfaction of the Engineer. 

G. The Engineer shall be kept aware of the construction schedule.  The Contractor shall provide timely 
communication to the Engineer when scheduling the work such that the Engineer may be present during the 
work.  The Contractor’s schedule shall not dictate the work plan review schedule, and flagging shall not be 
scheduled prior to receipt of an accepted work plan. 

H. At any time during construction activities, the Engineer may require revisions to the previously approved 
procedures to address weather, site conditions or other circumstances that may create a potential hazard to rail 
operations or CSXT facilities. Such revisions may require immediate interruption or termination of ongoing 
activities until such time the issue is resolved to the Engineer’s satisfaction. CSXT and its GEC shall not be 
responsible for any additional costs or time claims associated with such revisions. 

I. Blasting will not be permitted to demolish a structure over or within CSXT’s right-of-way.  When blasting 
off of CSXT property but with Potential to Foul, vibration monitoring, track settlement surveying, and/or 
other protective measures may be required as determined by the Engineer.  

J. Blasting is not permitted adjacent to CSXT right-of-way without written approval from the Chief Engineer, 
CSXT. 

K. Mechanical and chemical means of rock removal must be explored before blasting is considered. If written 
permission for the use of explosives is granted, the Agency or Contractor must submit a work plan 
satisfying the following requirements: 

1. Blasting shall be done with light charges under the direct supervision of a responsible officer or 
employee of the Agency or Contractor. 

2. Electronic detonating fuses shall not be used because of the possibility of premature explosions 
resulting from operation of two-way train radios. 

3. No blasting shall be done without the presence of an authorized representative of CSXT. Advance 
notice to the Engineer is required to arrange for the presence of an authorized CSXT representative 
and any flagging that CSXT may require. 

4. Agency or Contractor must have at the project site adequate equipment, labor and materials, and 
allow sufficient time, to clean up debris resulting from the blasting and correct any misalignment of 
tracks or other damage to CSXT property resulting from the blasting. Any corrective measures 
required must be performed as directed by the Engineer at the Agency’s or Contractor’s expense 
without any delay to trains. If Agency’s or Contractor’s actions result in the delay of any trains 
including passenger trains, the Agency or Contractor shall bear the entire cost thereof. 
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5. The Agency or Contractor may not store explosives on CSXT property. 

6. At any time during blasting activities, the Engineer may require revisions to the previously approved 
procedures to address weather, site conditions or other circumstances that may create a potential 
hazard to rail operations or CSXT facilities. Such revisions may require immediate interruption or 
termination of ongoing activities until such time the issue is resolved to the Engineer’s satisfaction. 
CSXT and its GEC shall not be responsible for any additional costs or time claims associated with 
such revisions. 

 

III. HOISTING OPERATIONS 
A. All proposed hoisting operations with Potential to Foul shall be submitted in accordance with the 

following: 

1. A plan view drawing shall depict the work site, the CSXT track(s), the proposed location(s) of the 
lifting equipment, as well as the proposed locations for picking, any intermediate staging, and setting 
the load(s).  All locations shall be dimensioned from centerline of the nearest track.  Crane locations 
shall also be dimensioned from a stationary point at the work site for field confirmation. 

2. Computations showing the anticipated weight of all picks. Computations shall be made based upon 
the field-verified plans of the existing structure. Pick weights shall account for the weight of 
concrete rubble or other materials attached to the component being removed; this includes the 
weight of subsequent rigging devices/components.  Rigging components shall be sized for the 
subsequent pick weight. 

3. All lifting equipment, rigging devices, and other load bearing elements shall have a rated (safe 
lifting) capacity that is greater than or equal to 150% of the load it is carrying, as a factor of safety.  
Supporting calculations shall be furnished to verify the minimum capacity requirement is maintained 
for the duration of the hoisting operation. 

4. Dynamic hoisting operations are prohibited when carrying a load with the Potential to Foul.  Cranes 
or other lifting equipment shall remain stationary during lifting.  (i.e. no moving picks). 

5. For lifting equipment, the manufacturer’s capacity charts, including crane, counterweight, maximum 
boom angle, and boom nomenclature is to be submitted. 

6. A schematic rigging diagram must be provided to clearly call out each rigging component from 
crane hook to the material being hoisted.  Copies of catalog or information sheets shall be provided 
to verify rigging weights and capacities. 

7. For built-up rigging devices, the contractor shall submit the following: 

i. Details of the device, calling out material types, sizes, connections and other properties. 

ii. Load test certification documents and/or design computations bearing the seal and 
signature of a Professional Engineer.  Load test shall be performed in the configuration of 
its intended use as part of the subject demolition procedure. 

iii. Copies of the latest inspection reports of the rigging device.  The device shall be 
inspected within one (1) calendar year of the proposed date for use. 

8. A detail shall be provided showing the crane outrigger setup, including dimensions from adjacent 
slopes or facilities.  The detail shall indicate requirements for bearing surface preparation, including 
material requirements and compaction efforts.  As a minimum, outriggers and/or tracks shall bear on 
mats, positioned on level material with adequate bearing capacity. 

9. A complete written narrative that describes the sequence of events, indicating the order of lifts and 
any repositioning or re-hitching of the crane(s). 
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IV. DEMOLITION PROCEDURE 

A. The Agency or its Contractor shall submit a detailed procedure for a controlled demolition of any structure 
on, over, or adjacent to the ROW.  The controlled demolition procedure must be approved by the Engineer 
prior to beginning work on the project. 

B. Existing Condition of structure being demolished: 

1. The Contractor shall submit as-built plans for the structure(s) being demolished.  

2. If as-built plans are unavailable, the Contractor shall perform an investigation of the structure, 
including any foundations, substructures, etc.  The field measurements are to be made under the 
supervision of the Professional Engineer submitting the demolition procedure.  Findings shall be 
submitted as part of the demolition means and methods submittal for review by the Engineer.  

3. Any proposed method for temporary stabilization of the structure during the demolition shall be 
based on the existing plans or investigative findings, and submitted as part of the demolition means 
and methods for review by the Engineer. 

C. Demolition work plans shall include a schematic plan depicting the proposed locations of the following, at 
various stages of the demolition:  

1. All cranes and equipment, calling out the operating radii.   

2. All proposed access and staging locations with all dimensions referenced from the center line of the 
nearest track.   

3. Proposed locations for stockpiling material or locations for truck loading.  

4. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent 
structures, or buried utilities that could be affected, showing that the proposed lifts are clear of these 
obstructions.  

5. Note that no crane or equipment may be set on the CSXT rails or track structure and no material 
may be dropped on CSXT property. 

D.  Demolition submittal shall also include the following information: 

1. All hoisting details, as dictated by Section III of this document.  

2. A time schedule for each of the various stages must be shown as well as a schedule for the entire 
lifting procedure. The proposed time frames for all critical subtasks (i.e., torch/saw cutting various 
portions of the superstructure or substructure, dismantling splices, installing temporary bracing, etc.) 
shall be furnished so that the potential impact(s) to CSXT operations may be assessed and eliminated 
or minimized. 

3. The names and experience of the key Contractor personnel involved in the operation shall be 
included in the Contractor’s means and methods submission. 

4. Design and supporting calculations shall be prepared, signed, and sealed by the Professional 
Engineer for items including the temporary support of components or intermediate stages shall be 
submitted for review. A guardrail will be required to be installed in a track in the proximity of 
temporary bents or shoring towers, when located within twelve feet (12’-0”) from the centerline of 
the track. The guardrail will be installed by CSXT forces, at the expense of the Agency or its 
contractor. 

E. Girders or girder systems shall be stable at all times during demolition.   Temporary bracing shall be 
provided at the piers, abutments, or other locations to resist overturning and/or buckling of the member(s).  
The agency shall submit a design and details of the proposed temporary bracing system, for review by the 
Engineer.  Lateral wind forces for the temporary conditions shall be considered in accordance with 
AREMA, Chapter 8, Section 28.6.2.  The minimum lateral wind pressure shall be fifteen pounds per square 
foot (15 psf). 
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F. Existing, obsolete, bridge piers shall be removed to a minimum of three feet (3'-0") below the finished 
grade, final ditch line invert, or as directed by the Engineer. 

G. A minimum quantity of twenty five (25) tons of CSXT approved granite track ballast may be required to be 
furnished and stockpiled on site by the Contractor, or as directed by the Engineer. 

H. The use of acetylene gas is prohibited for use on or over CSXT property.  Torch cutting shall be performed 
utilizing other materials such as propane. 

I. CSXT’s tracks, signals, structures, and other facilities shall be protected from damage during demolition of 
existing structure or replacement of deck slab. 

J. Demolition Debris Shield 

1. On-track or ground-level debris shields (such as crane mats) are prohibited for use by CSXT. 

2. Demolition Debris Shield shall be installed prior to the demolition of the bridge deck or other 
relevant portions of the structure.  The demolition debris shield shall be erected from the underside 
of the bridge over the track area to catch all falling debris.  The debris shield shall not be the primary 
means of debris containment. 

i. The demolition debris shield design and supporting calculations, all signed/sealed by a 
Professional Engineer, shall be submitted for review and acceptance. 

ii. The demolition debris shield shall have a minimum design load of 50 pounds per square 
foot (50 psf) plus the weight of the equipment, debris, personnel, and all other loads. 

iii. The Contractor shall verify the maximum particle size and quantity of the demolition 
debris generated during the procedure does not exceed the shield design loads.  Shield 
design shall account for loads induced by particle impact; however the demolition 
procedure shall be such that impact forces are minimized.  The debris shield shall not be 
the primary means of debris containment. 

iv. The Contractor shall include installation/removal means and methods for the demolition 
debris shield as part of the proposed Controlled Demolition procedure submission. 

v. The demolition debris shield shall provide twenty three feet (23'-0") minimum vertical 
clearance, or maintain the existing vertical clearance if the existing clearance is less than 
twenty three feet (23'-0").  

vi. Horizontal clearance to the centerline of the track should not be reduced unless approved 
by the Engineer. 

vii. The Contractor shall clean the demolition debris shield daily or more frequently as 
dictated either by the approved design parameters or as directed by the Engineer. 

K. Vertical Demolition Debris Shield  

1. This type of shield may be required for substructure removals in close proximity to CSXT track and 
other facilities, as determined by the Engineer. 

2. The Agency or its Contractor shall submit detailed plans with detailed calculations, prepared, signed, 
and sealed by a Professional Engineer, of the protection shield. 
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V. ERECTION PROCEDURE 

A. The Agency or its Contractor shall submit a detailed procedure for erection of a structure with Potential to 
Foul.  The erection procedure must be approved by the Engineer prior to beginning work on the project. 

B. Erection work plans shall include a schematic plan depicting the following, at all stages of the construction: 

1. All proposed locations of all cranes and equipment, calling out the operating radii.   

2. All proposed access and staging locations with all dimensions referenced from the center line of the 
nearest track. 

3. All proposed locations for stockpiling material or locations for truck loading.  

4. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent 
structures, or buried utilities that could be affected, showing that the proposed lifts are clear of these 
obstructions. 

C. No crane or equipment may be set on the CSXT rails or track structure and no material may be dropped on 
CSXT property. 

D. For erection of a structure over the tracks, the following information shall be submitted for review and 
acceptance by the Engineer, at least thirty (30) days prior to erection: 

1. As-built beam seat elevations – field surveyed upon completion of pier/abutment construction. 

2. Current Top of Rail (TOR) elevations – field measured at the time of as-built elevation collection. 

3. Computations verifying the anticipated minimum vertical clearance in the final condition which 
accounts for all deflection and camber, based upon the current TOR and as-built beam seat 
elevations.  The anticipated minimum vertical clearance shall be greater than or equal to that which 
is indicated by the approved plans.  Vertical clearance (see definitions) is measured from TOR to the 
lowest point on the overhead structure at any point within six feet (6’-0”) from centerline of the 
track.  Calculations shall be signed and sealed by a Professional Engineer. 

E. Girders or girder systems shall be stable at all times during erection.  No crane may unhook prior to 
stabilizing the beam or girder. 

1. Lateral wind forces for the temporary conditions shall be considered in accordance with AREMA, 
Chapter 8, Section 28.6.2.  The minimum lateral wind pressure shall be fifteen pounds per square 
foot (15 psf). 

2. Temporary bracing shall be provided at the piers, abutments, or other locations to resist overturning 
and/or buckling of the member(s).  The agency shall submit a design and details of the proposed 
temporary bracing system, for review by the Engineer. 

3. Temporary bracing shall not be removed until sufficient lateral bracing or diaphragm members have 
been installed to establish a stable condition.  Supporting calculations, furnished by the Professional 
Engineer, shall confirm the stable condition. 

F. Erection procedure submissions shall also include the following information: 

1. All hoisting details, as dictated by Section III of this document. 

2. A time schedule for each of the various stages must be shown as well as a schedule for the entire 
lifting procedure. The proposed time frames for all critical subtasks (i.e. performing aerial splices, 
installing temporary bracing, installation of diaphragm members, etc.) shall be furnished so that the 
potential impact(s) to CSXT operations may be assessed and eliminated or minimized. 

3. The names and experience of the key Contractor personnel involved in the operation shall be 
included in the Contractor’s means and methods submission. 
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4. A guardrail will be required to be installed in a track in the proximity of temporary bents or shoring 
towers, when located within twelve feet  (12’-0”) from the centerline of the track. The guardrail will 
be installed by CSXT forces, at the expense of the Agency or its Contractor. 

5. Design and supporting calculations prepared by the Professional Engineer for items including the 
temporary support of components or intermediate stages shall be submitted for review.  

 

VI. TEMPORARY EXCAVATION AND SHORING 
A. The Agency or its Contractor shall submit a detailed design and procedure for the installation of a 

sheeting/shoring system adjacent to the tracks.  Shoring protection shall be provided when excavating with 
Potential to Foul, or as otherwise determined by CSXT.  Shoring shall be provided in accordance with the 
AREMA, except as noted below. 

B. Shoring may not be required if all of the following conditions are satisfied: 

1. The excavation does not encroach within the Theoretical Live Load Influence Zone. Please refer to 
Figure 1.  

2. The track structure is situated on level ground, or in a cut section, and on stable soil. 

3. The excavation does not adversely impact the stability of a CSXT facility (i.e. signal bungalow, 
drainage facility, under grade bridge, building, etc), or the stability of any structure on, over, or 
adjacent to CSXT property with potential to foul.  

4. Shoring is not required by any governing federal, state, local or other construction code. 

C. Shoring is required when excavating the toe of an embankment.  Excavation of any embankment which 
supports an active CSXT track structure without shoring will not be permitted. 

D. Trench boxes are not an acceptable means of shoring.  Trench boxes are prohibited for use on CSXT 
property or within the Theoretical Railroad Live Load Influence Zone. 

E. Shoring shall be a cofferdam-type, which completely encloses the excavation.  However, where justified by 
site or work conditions, partial cofferdams with open sides away from the track may be permissible, as 
determined by the Engineer. 

F. Cofferdams shall be constructed using interlocking steel sheet piles, or when approved by the Engineer, 
steel soldier piles with timber lagging. Wales and struts shall be included when dictated by the design.  

G. The use of tiebacks can be permissible for temporary shoring systems, when conditions warrant.  Tiebacks 
shall have a minimum clear cover of 6’-0”, measured from the bottom of the rail.  Upon completion of the 
work, tiebacks shall be grouted, cut off, and remain in place.  

H. All shoring systems on, or adjacent to CSXT right-of-way, shall be equipped with railings or other fall 
protection, compliant with the governing federal, state or local requirements.  Area around pits shall be 
graded to eliminate all potential tripping hazards. 

I. Interlocking steel sheet piles shall be used for shoring systems qualifying one or more of the following  
conditions:  

1. Within 18'-0" of the nearest track centerline 

2. Within the live load influence zone 

3. Within slopes supporting the  track structure 

4. As otherwise deemed necessary by the Engineer. 

J. Sheet piles qualifying for one or more of the requirements listed in Section VI.I (above) of this document 
shall not be removed.  Sheet piles shall be left in place and cut off a minimum of 3'-0" below the finished 
grade, the ditch line invert, or as otherwise directed by the Engineer.  The ground shall be backfilled and 
compacted immediately after sheet pile is cut off. 
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K. The following design considerations shall be considered when preparing the shoring design package: 

1. Shoring shall be designed to resist a vertical live load surcharge of 1,880 lbs. per square foot, in 
addition to active earth pressure. The surcharge shall be assumed to act on a continuous strip, eight 
feet six inches (8'-6") wide. Lateral pressures due to surcharge shall be computed using the strip load 
formula shown in AREMA Manual for Railway Engineering, Chapter 8, Part 20. 

2. Allowable stresses in materials shall be in accordance with AREMA Chapter 7, 8, and 15.3. 

3. A minimum horizontal clearance of ten feet (10'-0") from centerline of the track to face of nearest 
point of shoring shall be maintained, provided a twelve feet (12'-0") roadbed is maintained with a 
temporary walkway and handrail system. 

4. For temporary shoring systems with Potential to Foul, piles shall be plumb under full dead load.  
Maximum deflection at the top of wall, under full live load, shall be as follows: 

i. ½ inch for walls within twelve feet (12’-0”) of track centerline (Measured from centerline 
of the nearest track to the nearest point of the supporting structure). 

ii. 1 inch for walls located greater than twelve feet (12’-0”) from track centerline 

L. Shoring work plans shall be submitted in accordance with Section II of this document, as well as the 
following additional requirements: 

1. The work plan shall include detailed drawings of the shoring systems calling out the sizes of all 
structural members, details of all connections.  Both plan and elevation drawings shall be provided, 
calling out dimensions from the face of shoring relative to the nearest track centerline. The elevation 
drawing shall also show the height of shoring, and track elevation in relation to bottom of 
excavation. 

2. Full design calculations for the shoring system shall be furnished. 

3. A procedure for cutting off the sheet pile, backfilling and restoring the embankment. 

 

VII. TRACK MONITORING 
A. When work being performed has the potential to disrupt the track structure, a work plan must be submitted 

detailing a track monitoring program which will serve to monitor and detect both horizontal and vertical 
movement of the CSXT track and roadbed. 

B. The program shall specify the survey locations, the distance between the location points, and frequency of 
monitoring before, during, and after construction.  CSXT reserves to the right to modify the survey 
locations and monitoring frequency as necessary during the project. 

C. The survey data shall be collected in accordance with the approved frequency and immediately furnished to 
the Engineer for analysis. 

D. If any movement has occurred as determined by the Engineer, CSXT will be immediately notified.  CSXT, 
at its sole discretion, shall have the right to immediately require all contractor operations to be ceased, have 
the excavated area immediately backfilled and/or determine what corrective action is required. Any 
corrective action required by CSXT or performed by CSXT including the monitoring of corrective action of 
the contractor will be at project expense. 
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Figure 1: Theoretical Live Load Influence Zone 
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Kentucky Transportation Cabinet 
Division of Right of Way & Utilities 

 
SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD 

TC 69-008 
08/2010 

Page 1 of 2 

 

 
Date: 10/15/2018 (enter using M/d/yyyy format) 

 
This project actively involves the below listed railroad company.  This Project Summary provides an abbreviated listing of project 
specific railroad data.  The detailed needs of the specified railroad company are included in the Special Notes for Protection of 
Railroad Interest in the proposal package.  By submitting a bid, the contractor attests that they have dutifully considered and 
accepted the provisions as defined in both documents. 

                

GENERAL ROAD PROJECT INFORMATION   (This section must be provided by KYTC) 

County:   Daviess 
Federal Number: N/A 
State Number:  FE02 030 0060 B00023N 29.64 
Route:   US 60 
Project Description: US 60 over CSX RR, KY 334, and Blackford Creek 
Item Number:  N/A    Highway Milepost:  029-030 

                

GENERAL RAIL INFORMATION   (The below sections must be provided by Railroad Company) 

Rail Company Name:  CSX Transportation, Inc. 
AAR-DOT# (if applicable): 344 192V   Railroad Milepost:  0HR-102.54 
Freight: Train Count (6am to 6pm): 2  Train Count (6pm to 6am): 2  Train Count (24 hr total): 4 Max Speed: 40 mph 
Passenger: Train Cnt. (6am to 6pm): 0  Train Cnt. (6pm to 6am): 0  Train Cnt. (24 hr total): 0 Max Speed: N/A mph 

(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way) 
                
INSURANCE REQUIREMENTS 

The named insured, description of the work and designation of the job site to be shown on the Policy are as 
follows: 

(a) Named Insured:  CSX Transportation, Inc. 
(b) The project description should be as indicated in the General Road Project Information section. 
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above. 

                

FLAGGING INFORMATION 
Flagging Estimate: 

KYTC will be responsible for paying all flagging costs.  Contractor shall adhere to the Special Note for Railroad 
Flagging if applicable. 

Hourly Rate: 
 $1,019.00 per day based on a 12 hour day effective as of the date of this document. 

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate.  If 
work is performed on a holiday, the flagging rate is 2 ½ times the normal rate. 

 

Forecasted Rate Increases: 
Rates will increase to  $0.00 per hour based on a 0 hour day effective       (enter using M/d/yyyy format). 
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RAILROAD CONTACTS 
(to be provided by Railroad Company) 

General Railroad Contact: 
Troy Creasy 
CSX Transportation, Inc. 
Project Manager - Public Projects 
4900 Old Osborne Turnpike, Suite 200 
Richmond, VA 23231 
(Phone)  804-226-7718 

 (Email)    Troy_Creasy@csx.com 
 

Regional Representative (Roadmaster): 
Jason Thomas 
Roadmaster at Owensboro, KY 
      
      
      
(Phone)  270-683-4842 
(Email)          

 

Insurance contact: 
      
CSX Corporation 
Insurance Department 
      
      
(Phone)        
(Email)    insurancedocuments@csx.com 

 

Railroad Designer Contact: 
Contractor or In-House Employee?  Consultant 

Larry Shaw, PE 
Sr. Project Manager 
Benesch 
201 N. Illinois St., 16th Floor South Tower 
Indianapolis, IN 46204 
(Phone)  317-610-3241 
(Email)    LShaw@benesch.com 

 

Railroad Construction Contact: 
Contractor or In-House Employee?  Consultant 

Wayne Bolen, PE 
Sr. Project Manager 
Benesch 
201 E Fifth Street, Suite 1900 
Cincinnati, OH 45202 
(Phone)  859-250-5483 
(Email)    WBolen@benesch.com 

KENTUCKY TRANSPORTATION CABINET CONTACTS 
(to be provided by KYTC) 

 
KYTC Railroad Coordinator: 

Allen Rust, PE 
Div. of Right of Way & Utilities 
Kentucky Transportation Cabinet 
200 Mero Street, 5th Floor East 
Frankfort, Kentucky 40622 
(Phone) 502-782-4950 
(Email) allen.rust@ky.gov 
 

KYTC Construction Procurement Director: 
Rachel Mills, Director 
Div. of Construction Procurement 
Kentucky Transportation Cabinet 
200 Mero Street, 3rd Floor West 
Frankfort, Kentucky 40622 
(Phone) 502-782-5152 
(Email) Rachel.Mills@ky.gov 
 

KYTC Construction Director: 
Ryan Griffith, Director 
Div. of Construction Procurement 
Kentucky Transportation Cabinet 
200 Mero Street, 3rd Floor West 
Frankfort, Kentucky 40622 
(Phone) 502-782-5127 
(Email) ryan.griffith@ky.gov 

 
 
 
 
 
 
 
 
 
 
 
 
 
The project specific information provided herein is valid as of 
the date indicated.  However, the specific information may be 

subject to change due to the normal business operations of 
all parties.  The terms and conditions defined here, and in the 

bid proposal in its entirety, are inclusive and constant. 
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D-1 

Lewisport, Daviess County, KY 
KYTC Project No. FE02 030 0060 B00023N 29.64 
CSXT Milepost: 0HR-102.54 
CSXT OP No.: KY0387 

 
 
 
 

EXHIBIT D 
 

CONTRACTOR’S ACCEPTANCE 
 
 

 To and for the benefit of the Company, (“Company”) and to induce the Company to 

permit Contractor on or about Company’s property for the purposes of performing work in 

accordance with the Agreement dated ______________, 20__, between the Commonwealth of 

Kentucky Transportation Cabinet, Department of Highways and the Company, Contractor 

hereby agrees to abide by and perform all applicable terms of the Agreement, including, 

particularly Exhibits B and C as included herein. 

 

 

Contractor:       

By:       

Name:        

Title:       

Date:       
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Kentucky Transportation Cabinet 
Division of Right of Way & Utilities 

 
SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD 

TC 69-008 
08/2010 

Page 1 of 2 

 

 
Date: 10/15/2018 (enter using M/d/yyyy format) 

 
This project actively involves the below listed railroad company.  This Project Summary provides an abbreviated listing of project 
specific railroad data.  The detailed needs of the specified railroad company are included in the Special Notes for Protection of 
Railroad Interest in the proposal package.  By submitting a bid, the contractor attests that they have dutifully considered and 
accepted the provisions as defined in both documents. 

                

GENERAL ROAD PROJECT INFORMATION   (This section must be provided by KYTC) 

County:   Daviess 
Federal Number: N/A 
State Number:  FE02 030 0060 B00070L 19.97 
Route:   US 60 
Project Description: US 60 over CSX RR and CS 1029 (Lagoon Lane) 
Item Number:  N/A    Highway Milepost:  019-020 

                

GENERAL RAIL INFORMATION   (The below sections must be provided by Railroad Company) 

Rail Company Name:  CSX Transportation, Inc. 
AAR-DOT# (if applicable): 344 224Y   Railroad Milepost:  0HR-111.66 
Freight: Train Count (6am to 6pm): 3  Train Count (6pm to 6am): 3  Train Count (24 hr total): 6 Max Speed: 40 mph 
Passenger: Train Cnt. (6am to 6pm): 0  Train Cnt. (6pm to 6am): 0  Train Cnt. (24 hr total): 0 Max Speed: N/A mph 

(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way) 
                
INSURANCE REQUIREMENTS 

The named insured, description of the work and designation of the job site to be shown on the Policy are as 
follows: 

(a) Named Insured:  CSX Transportation, Inc. 
(b) The project description should be as indicated in the General Road Project Information section. 
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above. 

                

FLAGGING INFORMATION 
Flagging Estimate: 

KYTC will be responsible for paying all flagging costs.  Contractor shall adhere to the Special Note for Railroad 
Flagging if applicable. 

Hourly Rate: 
 $1,019.00 per day based on a 12 hour day effective as of the date of this document. 

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate.  If 
work is performed on a holiday, the flagging rate is 2 ½ times the normal rate. 

 

Forecasted Rate Increases: 
Rates will increase to  $0.00 per hour based on a 0 hour day effective       (enter using M/d/yyyy format). 
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RAILROAD CONTACTS 
(to be provided by Railroad Company) 

General Railroad Contact: 
Troy Creasy 
CSX Transportation, Inc. 
Project Manager - Public Projects 
4900 Old Osborne Turnpike, Suite 200 
Richmond, VA 23231 
(Phone)  804-226-7718 

 (Email)    Troy_Creasy@csx.com 
 

Regional Representative (Roadmaster): 
Jason Thomas 
Roadmaster at Owensboro, KY 
      
      
      
(Phone)  270-683-4842 
(Email)          

 

Insurance contact: 
      
CSX Corporation 
Insurance Department 
      
      
(Phone)        
(Email)    insurancedocuments@csx.com 

 

Railroad Designer Contact: 
Contractor or In-House Employee?  Consultant 

Larry Shaw, PE 
Sr. Project Manager 
Benesch 
201 N. Illinois St., 16th Floor South Tower 
Indianapolis, IN 46204 
(Phone)  317-610-3241 
(Email)    LShaw@benesch.com 

 

Railroad Construction Contact: 
Contractor or In-House Employee?  Consultant 

Wayne Bolen, PE 
Sr. Project Manager 
Benesch 
201 E Fifth Street, Suite 1900 
Cincinnati, OH 45202 
(Phone)  859-250-5483 
(Email)    WBolen@benesch.com 

KENTUCKY TRANSPORTATION CABINET CONTACTS 
(to be provided by KYTC) 

 
KYTC Railroad Coordinator: 

Allen Rust, PE 
Div. of Right of Way & Utilities 
Kentucky Transportation Cabinet 
200 Mero Street, 5th Floor East 
Frankfort, Kentucky 40622 
(Phone) 502-782-4950 
(Email) allen.rust@ky.gov 
 

KYTC Construction Procurement Director: 
Rachel Mills, Director 
Div. of Construction Procurement 
Kentucky Transportation Cabinet 
200 Mero Street, 3rd Floor West 
Frankfort, Kentucky 40622 
(Phone) 502-782-5152 
(Email) Rachel.Mills@ky.gov 
 

KYTC Construction Director: 
Ryan Griffith, Director 
Div. of Construction Procurement 
Kentucky Transportation Cabinet 
200 Mero Street, 3rd Floor West 
Frankfort, Kentucky 40622 
(Phone) 502-782-5127 
(Email) ryan.griffith@ky.gov 

 
 
 
 
 
 
 
 
 
 
 
 
 
The project specific information provided herein is valid as of 
the date indicated.  However, the specific information may be 

subject to change due to the normal business operations of 
all parties.  The terms and conditions defined here, and in the 

bid proposal in its entirety, are inclusive and constant. 
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D-1 

Owensboro, Daviess County, KY 
KYTC Project No. FE02 030 0060 B00070L 19.97 
CSXT Milepost: 0HR-111.66 
CSXT OP No.: KY0390 

 
 
 
 

EXHIBIT D 
 

CONTRACTOR’S ACCEPTANCE 
 
 

 To and for the benefit of the Company, (“Company”) and to induce the Company to 

permit Contractor on or about Company’s property for the purposes of performing work in 

accordance with the Agreement dated ______________, 20__, between the Commonwealth of 

Kentucky Transportation Cabinet, Department of Highways and the Company, Contractor 

hereby agrees to abide by and perform all applicable terms of the Agreement, including, 

particularly Exhibits B and C as included herein. 

 

 

Contractor:       

By:       

Name:        

Title:       

Date:       
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Kentucky Transportation Cabinet 
Division of Right of Way & Utilities 

 
SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD 

TC 69-008 
08/2010 

Page 1 of 2 

 

 
Date: 10/15/2018 (enter using M/d/yyyy format) 

 
This project actively involves the below listed railroad company.  This Project Summary provides an abbreviated listing of project 
specific railroad data.  The detailed needs of the specified railroad company are included in the Special Notes for Protection of 
Railroad Interest in the proposal package.  By submitting a bid, the contractor attests that they have dutifully considered and 
accepted the provisions as defined in both documents. 

                

GENERAL ROAD PROJECT INFORMATION   (This section must be provided by KYTC) 

County:   Daviess 
Federal Number: N/A 
State Number:  FE02 030 0060 B00070R 19.97 
Route:   US 60 
Project Description: US 60 over CSX RR and CS 1029 (Lagoon Lane) 
Item Number:  N/A    Highway Milepost:  019-020 

                

GENERAL RAIL INFORMATION   (The below sections must be provided by Railroad Company) 

Rail Company Name:  CSX Transportation, Inc. 
AAR-DOT# (if applicable): 344 224Y   Railroad Milepost:  0HR-111.66 
Freight: Train Count (6am to 6pm): 3  Train Count (6pm to 6am): 3  Train Count (24 hr total): 6 Max Speed: 40 mph 
Passenger: Train Cnt. (6am to 6pm): 0  Train Cnt. (6pm to 6am): 0  Train Cnt. (24 hr total): 0 Max Speed: N/A mph 

(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way) 
                
INSURANCE REQUIREMENTS 

The named insured, description of the work and designation of the job site to be shown on the Policy are as 
follows: 

(a) Named Insured:  CSX Transportation, Inc. 
(b) The project description should be as indicated in the General Road Project Information section. 
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above. 

                

FLAGGING INFORMATION 
Flagging Estimate: 

KYTC will be responsible for paying all flagging costs.  Contractor shall adhere to the Special Note for Railroad 
Flagging if applicable. 

Hourly Rate: 
 $1,019.00 per day based on a 12 hour day effective as of the date of this document. 

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate.  If 
work is performed on a holiday, the flagging rate is 2 ½ times the normal rate. 

 

Forecasted Rate Increases: 
Rates will increase to  $0.00 per hour based on a 0 hour day effective       (enter using M/d/yyyy format). 
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RAILROAD CONTACTS 
(to be provided by Railroad Company) 

General Railroad Contact: 
Troy Creasy 
CSX Transportation, Inc. 
Project Manager - Public Projects 
4900 Old Osborne Turnpike, Suite 200 
Richmond, VA 23231 
(Phone)  804-226-7718 

 (Email)    Troy_Creasy@csx.com 
 

Regional Representative (Roadmaster): 
Jason Thomas 
Roadmaster at Owensboro, KY 
      
      
      
(Phone)  270-683-4842 
(Email)          

 

Insurance contact: 
      
CSX Corporation 
Insurance Department 
      
      
(Phone)        
(Email)    insurancedocuments@csx.com 

 

Railroad Designer Contact: 
Contractor or In-House Employee?  Consultant 

Larry Shaw, PE 
Sr. Project Manager 
Benesch 
201 N. Illinois St., 16th Floor South Tower 
Indianapolis, IN 46204 
(Phone)  317-610-3241 
(Email)    LShaw@benesch.com 

 

Railroad Construction Contact: 
Contractor or In-House Employee?  Consultant 

Wayne Bolen, PE 
Sr. Project Manager 
Benesch 
201 E Fifth Street, Suite 1900 
Cincinnati, OH 45202 
(Phone)  859-250-5483 
(Email)    WBolen@benesch.com 

KENTUCKY TRANSPORTATION CABINET CONTACTS 
(to be provided by KYTC) 

 
KYTC Railroad Coordinator: 

Allen Rust, PE 
Div. of Right of Way & Utilities 
Kentucky Transportation Cabinet 
200 Mero Street, 5th Floor East 
Frankfort, Kentucky 40622 
(Phone) 502-782-4950 
(Email) allen.rust@ky.gov 
 

KYTC Construction Procurement Director: 
Rachel Mills, Director 
Div. of Construction Procurement 
Kentucky Transportation Cabinet 
200 Mero Street, 3rd Floor West 
Frankfort, Kentucky 40622 
(Phone) 502-782-5152 
(Email) Rachel.Mills@ky.gov 
 

KYTC Construction Director: 
Ryan Griffith, Director 
Div. of Construction Procurement 
Kentucky Transportation Cabinet 
200 Mero Street, 3rd Floor West 
Frankfort, Kentucky 40622 
(Phone) 502-782-5127 
(Email) ryan.griffith@ky.gov 

 
 
 
 
 
 
 
 
 
 
 
 
 
The project specific information provided herein is valid as of 
the date indicated.  However, the specific information may be 

subject to change due to the normal business operations of 
all parties.  The terms and conditions defined here, and in the 

bid proposal in its entirety, are inclusive and constant. 
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D-1 

Owensboro, Daviess County, KY 
KYTC Project No. FE02 030 0060 B00070R 19.97 
CSXT Milepost: 0HR-111.66 
CSXT OP No.: KY0389 

 
 
 
 

EXHIBIT D 
 

CONTRACTOR’S ACCEPTANCE 
 
 

 To and for the benefit of the Company, (“Company”) and to induce the Company to 

permit Contractor on or about Company’s property for the purposes of performing work in 

accordance with the Agreement dated ______________, 20__, between the Commonwealth of 

Kentucky Transportation Cabinet, Department of Highways and the Company, Contractor 

hereby agrees to abide by and perform all applicable terms of the Agreement, including, 

particularly Exhibits B and C as included herein. 

 

 

Contractor:       

By:       

Name:        

Title:       

Date:       
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0085 02650 MAINTAIN & CONTROL TRAFFIC - - 030B00023N           1.00 LS

0090 02671
PORTABLE CHANGEABLE MESSAGE SIGN -  -
030B00023N           2.00 EACH

0095 23386EC JOINT SEAL REPLACEMENT -  - 030B00023N  2"         124.10 LF
0100 08434 CLEAN & PAINT STRUCTURAL STEEL -  - 030B00023N           1.00 LS

0105 23949EC
BRIDGE CLEANING & PREVENTIVE MAINTENANCE -  -
030B00023N           1.00 LS

0110 02568 MOBILIZATION           1.00 LS
0115 02569 DEMOBILIZATION           1.00 LS
0120 21969NN BEARING REPLACEMENT -  - 030B00023N           3.00 EACH
0125 08435 JACK & SUPPORT BRIDGE SPAN -  - 023B00023N           1.00 LS
0130 23386EC JOINT SEAL REPLACEMENT -  - 030B00023N  4"         121.20 LF

030GR18M022 - FE02CONTRACT ID: 182961 MB03000601801

DAVIESS COUNTY 030B00023N OWENSBORO - HAWESVILLE ROAD MP 29.64
 US 60 OVER CSX RAILROAD KY 334 AND BLACKFORD CREEK BRIDGE PAINTING & CLEANING.

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 02650 MAINTAIN & CONTROL TRAFFIC - - 030B00070L           1.00 LS
0010 02569 DEMOBILIZATION           1.00 LS

0015 02671
PORTABLE CHANGEABLE MESSAGE SIGN -  -
030B00070L           2.00 EACH

0020 08434 CLEAN & PAINT STRUCTURAL STEEL -  - 030B00070L           1.00 LS
0025 23386EC JOINT SEAL REPLACEMENT -  - 030B00070L  2"          61.00 LF

0030 23949EC
BRIDGE CLEANING & PREVENTIVE MAINTENANCE -  -
030B00070L           1.00 LS

0035 02568 MOBILIZATION           1.00 LS

030GR18M022 - FE02CONTRACT ID: 182961 MB03006031801

DAVIESS COUNTY 030B00070L WENDELL FORD EXPRESSWAY MP 01.29
 KY 603 SB OVER CSX RAILROAD AND LAGOON LANE BRIDGE PAINTING & CLEANING.
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0040 02650 MAINTAIN & CONTROL TRAFFIC - - 030B00070R           1.00 LS

0045 02671
PORTABLE CHANGEABLE MESSAGE SIGN -  -
030B00070R           2.00 EACH

0050 08434 CLEAN & PAINT STRUCTURAL STEEL -  - 030B00070R           1.00 LS
0055 03298 EXPAN JOINT REPLACE 4 IN -  - 030B00070R          79.00 LF

0060 23949EC
BRIDGE CLEANING & PREVENTIVE MAINTENANCE -  -
030B00070R           1.00 LS

0065 02568 MOBILIZATION           1.00 LS
0070 02569 DEMOBILIZATION           1.00 LS
0075 03299 ARMORED EDGE FOR CONCRETE -  - 030B00070R          79.00 LF
0080 08150 STEEL REINFORCEMENT -  -030B00070N         270.00 LB

030GR18M022 - FE02CONTRACT ID: 182961 MB03006031802

DAVIESS COUNTY 030B00070R WENDELL FORD EXPRESSWAY MP 01.29
 KY 603 NB OVER CSX RAILROAD AND LAGOON LANE BRIDGE PAINTING & CLEANING.
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2016. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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PART III 
 

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 
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TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

 
LABOR AND WAGE REQUIREMENTS 

APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS 
 

 
I. Application 
II. Nondiscrimination of Employees (KRS  344) 
 
 
I. APPLICATION 
 
 1.  These contract provisions shall apply to all work 
performed on the contract by the contractor with his own 
organization and with the assistance of workmen under his 
immediate superintendence and to all work performed on the 
contract by piecework, station work or by subcontract.  The 
contractor's organization shall be construed to include only 
workmen employed and paid directly by the contractor and 
equipment owned or rented by him, with or without operators. 
 2.  The contractor shall insert in each of his 
subcontracts all of the stipulations contained in these Required 
Provisions and such other stipulations as may be required. 
 3.  A breach of any of the stipulations contained in 
these Required Provisions may be grounds for termination of 
the contract. 
 
 
II. NONDISCRIMINATION OF EMPLOYEES 
 

AN ACT OF THE KENTUCKY 
GENERAL ASSEMBLY TO PREVENT 
DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 
 The contract on this project, in accordance with KRS 
Chapter 344, provides that during the performance of this 
contract, the contractor agrees as follows: 
 1.  The contractor shall not fail or refuse to hire, or 
shall not discharge any individual, or otherwise discriminate 
against an individual with respect to his compensation, terms, 
conditions, or privileges of employment, because of such 
individual's race, color, religion, national origin, sex, disability 
or age (forty and above); or limit, segregate, or classify his 
employees in any way which would deprive or tend to deprive 
an individual of employment opportunities or otherwise 
adversely affect his status as an employee, because of such 
individual's race, color, religion, national origin, sex, disability 
or age forty (40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

2.  The contractor shall not print or publish or cause 
to be printed or published a notice or advertisement relating to 
employment by such an employer or membership in or any 
classification or referral for employment by the employment 
agency, indicating any preference, limitation, specification, or 
discrimination, based on race, color, religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, except that such a notice 
or advertisement may indicate a preference, limitation, or 
specification based on religion, national origin, sex, or age 
forty (40) and over, or because the person is a qualified 
individual with a disability, when religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, is a bona fide 
occupational qualification for employment. 

 3.  If the contractor is in control of apprenticeship or 
other training or retraining, including on-the-job training 
programs, he shall not discriminate against an individual 
because of his race, color, religion, national origin, sex, 
disability or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 
 4.  The contractor will send to each labor union or 
representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' 
representative of the contractor's commitments under this 
section, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment.  
The contractor will take such action with respect to any 
subcontract or purchase order as the administrating agency 
may direct as a means of enforcing such provisions, including 
sanctions for non-compliance. 
 
 
 Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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EMPLOYEE RIGHTS
UNDER THE FAIR LABOR STANDARDS ACT
THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

At least 1   times your regular rate of pay for all hours worked over 40 in a workweek. 

An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor. 

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions: 

No more than
• 3 hours on a school day or 18 hours in a school week; 
• 8 hours on a non-school day or 40 hours in a non-school week. 

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.  

Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other 
conditions must also be met.

The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action. 

Employers may be assessed civil money penalties of up to $1,100 for each willful or 
repeated violation of the minimum wage or overtime pay provisions of the law and up 
to $11,000 for each employee who is the subject of a violation of the Act’s child labor 
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and 
such assessments may be doubled, up to $100,000, when the violations are determined 
to be willful or repeated. The law also prohibits discriminating against or discharging 
workers who file a complaint or participate in any proceeding under the Act.

• Certain occupations and establishments are exempt from the minimum wage and/or
overtime pay provisions. 

• Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands. 

• Some state laws provide greater employee protections; employers must comply with both.
• The law requires employers to display this poster where employees can readily see it.
• Employees under 20 years of age may be paid $4.25 per hour during their first 90 

consecutive calendar days of employment with an employer. 
• Certain full-time students, student learners, apprentices, and workers with disabilities

may be paid less than the minimum wage under special certificates issued by the
Department of Labor. 

For additional information:

1-866-4-USWAGE
(1-866-487-9243)       TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor      Wage and Hour Division

OVERTIME PAY

CHILD LABOR

TIP CREDIT

ENFORCEMENT

ADDITIONAL
INFORMATION

WHD Publication 1088 (Revised July 2009)

1
2/

$7.25 PER HOUR

BEGINNING JULY 24, 2009
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INSURANCE
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  

DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 100 of 106



 
 

PART V  
 

BID ITEMS 
 

DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 101 of 106



 
 
 

PART IV  
 

INSURANCE

DAVIESS COUNTY
030GR18M022 - FE02

Contract ID:  182961
Page 102 of 106



INSURANCE 
(Railroad Involvement) 

 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 
 

6) RAILROAD PROTECTIVE LIABILITY INSURANCE.  The policy shall name the railroad as the 
Named Insured and the limit of liability shall be not less than $5,000,000 combined single limit for 
Bodily Injury and Property Damage per occurrence, subject to a $10,000,000 aggregate limit per annual 
policy period. If the project involves a rail facility where passenger trains operate, the insurance limits 
required that are not less than a combined single limit of $5,000,000 each occurrence and $10,000,000 in 
the aggregate applying separately to each annual period.  The original of this policy must be submitted 
for the railroad’s approval and filing prior to the commencement of work on this project. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PROPOSAL BID ITEMS

Report Date 11/14/18
Page 1 of 2

182961

Section:  0001 - BRIDGES
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0010 02650
MAINTAIN & CONTROL TRAFFIC
- 030B00023N 1.00 LS $

0020 02671
PORTABLE CHANGEABLE MESSAGE SIGN
 - 030B00023N 2.00 EACH $

0030 08434
CLEAN & PAINT STRUCTURAL STEEL
 - 030B00023N 1.00 LS $

0040 08435
JACK & SUPPORT BRIDGE SPAN
 - 023B00023N 1.00 LS $

0050 21969NN
BEARING REPLACEMENT
 - 030B00023N 3.00 EACH $

0060 23386EC
JOINT SEAL REPLACEMENT
 - 030B00023N  2" 124.10 LF $

0070 23386EC
JOINT SEAL REPLACEMENT
 - 030B00023N  4" 121.20 LF $

0080 23949EC

BRIDGE CLEANING & PREVENTIVE
MAINTENANCE
 - 030B00023N 1.00 LS $

Section:  0002 - BRIDGES
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0090 02650
MAINTAIN & CONTROL TRAFFIC
- 030B00070L 1.00 LS $

0100 02671
PORTABLE CHANGEABLE MESSAGE SIGN
 - 030B00070L 2.00 EACH $

0110 08434
CLEAN & PAINT STRUCTURAL STEEL
 - 030B00070L 1.00 LS $

0120 23386EC
JOINT SEAL REPLACEMENT
 - 030B00070L  2" 61.00 LF $

0130 23949EC

BRIDGE CLEANING & PREVENTIVE
MAINTENANCE
 - 030B00070L 1.00 LS $

Section:  0003 - BRIDGES
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0140 02650
MAINTAIN & CONTROL TRAFFIC
- 030B00070R 1.00 LS $

0150 02671
PORTABLE CHANGEABLE MESSAGE SIGN
 - 030B00070R 2.00 EACH $

0160 03298
EXPAN JOINT REPLACE 4 IN
 - 030B00070R 79.00 LF $

0170 03299
ARMORED EDGE FOR CONCRETE
 - 030B00070R 79.00 LF $

0180 08150
STEEL REINFORCEMENT
 -030B00070N 270.00 LB $

0190 08434
CLEAN & PAINT STRUCTURAL STEEL
 - 030B00070R 1.00 LS $
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PROPOSAL BID ITEMS

Report Date 11/14/18
Page 2 of 2

182961

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0200 23949EC

BRIDGE CLEANING & PREVENTIVE
MAINTENANCE
 - 030B00070R 1.00 LS $

Section:  0004 - DEMOB
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0210 02568 MOBILIZATION 1.00 LS $
0220 02569 DEMOBILIZATION 1.00 LS $
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