eProposal Jan-2009
™

( UNBRIDLED SPIRITy
CALL NO. 402

CONTRACT ID. 131227

OHIO COUNTY

FED/STATE PROJECT NUMBER 121GR13D027 - CBO1 & FE02

DESCRIPTION BAIZETOWN-WINDY HILL ROAD (KY 505 OVER WESTERN KY
PARKWAY

WORK TYPE BRIDGE WITH GRADE, DRAIN & SURFACE

PRIMARY COMPLETION DATE 9/15/2014

LETTING DATE: December 13,2013
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN STANDARD TIME December 13,2013. Bids will be publicly
announced at 10:00 AM EASTERN STANDARD TIME.

PLANSAVAILABLE FOR THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.



OHIO COUNTY
121GR13D027 - CBO1 & FEO2

PART |

PART II

PART III

PART IV

PART V

TABLE OF CONTENTS

SCOPE OF WORK
PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES
CONTRACT NOTES
STATE CONTRACT NOTES
ASPHALT MIXTURE
INCIDENTAL SURFACING
FUEL AND ASPHALT PAY ADJUSTMENT
COMPACTION OPTION B
SPECIAL NOTE(S) APPLICABLE TO PROJECT
BRIDGE DEMOLITION, RENOVATION, ASBESTOS ABATEMENT
RIGHT OF WAY NOTES
UTILITY CLEARANCE
KPDES STORM WATER PERMIT, BMP AND NOI
MATERIAL SUMMARY

SPECIFICATIONS AND STANDARD DRAWINGS
SPECIFICATIONS REFERENCE
PORTABLE CHANGEABLE SIGNS
ROADBED STABILIZATION AT BRIDGE ENDS
EMBANKMENT AT BRIDGE END BENT STRUCTURES

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
LABOR AND WAGE REQUIREMENTS
EXECUTIVE BRANCH CODE OF ETHICS
KENTUCKY EQUAL EMPLOYMENT OPPORTUNITY ACT OF 1978
LOCALITY 1,2,3,4/ STATE (OVER 250,000)
PROJECT WAGE RATESLOCALITY 1/ FEDERAL & STATE

INSURANCE

BID ITEMS

Contract ID: 131227
Page 2 of 74



OHIO COUNTY Contract ID: 131227
121GR13D027 - CBO1 & FEO2 Page 3 of 74

PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 131227
121GR13D027 - CB01 & FE02
COUNTY - OHIO

PCN - DE09205051327
CBO01 092 0505 B00093N

BAIZETOWN-WINDY HILL ROAD (KY 505 OVER WESTERN KY PARKWAY) BRIDGE REPLACMENT ON
BAIZETOWN-WINDY HILL ROAD, KY 505 OVER WESTERN KENTUCKY PARKWAY., A DISTANCE OF 0.18
MILES.BRIDGE WITH GRADE, DRAIN & SURFACE SYP NO. 02-04015.00.

GEOGRAPHIC COORDINATES LATITUDE 37:23:33.73 LONGITUDE 86:42:51.46

PCN - DE09205051328
FEO02 092 0505 B0O0093N

BAIZETOWN-WINDY HILL ROAD (KY 505 OVER WESTERN KY PARKWAY) BRIDGE REPLACMENT ON
BAIZETOWN-WINDY HILL ROAD, KY 505 OVER WESTERN KENTUCKY PARKWAY., A DISTANCE OF 0.18
MILES.BRIDGE WITH GRADE, DRAIN & SURFACE SYP NO. 02-04015.00.

GEOGRAPHIC COORDINATES LATITUDE 37:23:33.73 LONGITUDE 86:42:51.46

COMPLETION DATE(S):
COMPLETED BY 09/15/2014 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

SPECIAL NOTE FOR PIPE INSPECTION

Contrary to Section 701.03.08 of the 2012 Standard Specifications for Road and Bridge
Construction and Kentucky Method 64-114, certification by the Kentucky Transportation
Center for prequalified Contractors to perform laser/video inspection is not required on
this contract. It will continue to be a requirement for the Contractor performing any
laser/video pipe inspection to be prequalified for this specialized item with the Kentucky
Transportation Cabinet-Division of Construction Procurement.

Contract ID: 131227
Page 5 of 74
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of
this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

HARDWOOD REMOVAL RESTRICTIONS
The Kentucky Division of Forestry has imposed a quarantine in Anderson, Boone,
Bourbon, Boyd, Boyle, Bracken, Campbell, Carroll, Fayette, Franklin, Gallatin, Garrard,
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Grant, Greenup, Hardin, Harrison, Henry, Jefferson, Jessamine, Kenton, Oldham, Owen,
Pendleton, Scott, Shelby, Trimble, and Woodford Counties to prevent the spread of an
invasive insect, the emerald ash borer. Hardwood cut in conjunction with the project
may not be removed from the county of its origin. Chipping or burning on site is the
preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek
protection under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for
production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

10/29/12

Contract ID: 131227
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Commonwealth of Kentucky
Finance and Administration Cabinet
Steven L. Beshear OFFICE OF THE SECRETARY Lori H. Flanery
Governor Room 383, Capitol Annex Secretary
702 Capital Avenue
Frankfort, KY 40601-3462
(502) 564-4240
Fax (502) 564-6785

SECRETARY’S ORDER 11-004

FINANCE AND ADMINISTRATION CABINET
Vendor Document Disclosure

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary to conduct a review of the records of a private vendor that holds a
contract to provide goods and/or services to the Commonwealth; and

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an
Executive Branch agency that involves the review of documents; and

WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and
Administration Cabinet to establish the internal organization and assignment of functions which are not
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and
control all supplies and services that are procured by the Commonwealth and to intervene in controversies
among vendors and state agencies; and

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do
hereby order and direct the following:

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet
(“FAC”) shall formally review any dispute arising where the agency has requested
documents from a private vendor that holds a state contract and the vendor has refused
access to said documents under a claim that said documents are not directly pertinent or
relevant to the agency’s inquiry upon which the document request was predicated.

Il. Upon the request of an Executive Branch agency, the FAC shall formally review any
situation where the agency has requested documents that the agency deems necessary to

KentuckyUnbridledSpirit.com Ke’? W An Equal Opportunity Employer M/F/D
UNQR!{Q)‘SPERJT -
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to
what documents are necessary to conclude the inquiry.

I11. Upon receipt of a request by a state agency pursuant to Sections | & I, the FAC shall
consider the request from the Executive Branch agency and the position of the vendor or
party opposing the disclosure of the documents, applying any and all relevant law to the
facts and circumstances of the matter in controversy. After FAC’s review is complete,
FAC shall issue a Determination which sets out FAC’s position as to what documents
and/or records, if any, should be disclosed to the requesting agency. The Determination
shall be issued within 30 days of receipt of the request from the agency. This time period
may be extended for good cause.

IV. If the Determination concludes that documents are being wrongfully withheld by the
private vendor or other party opposing the disclosure from the state agency, the private
vendor shall immediately comply with the FAC’s Determination. Should the private
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in
concert with the requesting agency, shall effectuate any and all options that it possesses to
obtain the documents in question, including, but not limited to, jointly initiating an action
in the appropriate court for relief.

V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be
deemed null and void.
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

Reciprocal preference to be given by public agencies to resident bidders

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance
regarding the bidders residency. Bidders who want to claim resident bidder status
should complete the Affidavit for Claiming Resident Bidder Status along with their
bid in the Expedite Bidding Program. Submittal of the Affidavit should be done
along with the bid in Bid Express.

03/01/2011



OHIO COUNTY Contract ID: 131227
121GR13D027 - CBO1 & FEO2 Page 11 of 74

ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an
established Contract unit price of $1.00. The Department will calculate actual adjustment quantities after work is completed. If
existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional
monies with a change order.

OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in
accordance with Sections 402 and 403.
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TRANSPORTATION CABINET

Steven L. Beshear Frankfort, Kentucky 40622 Michael W. Hancock, P.E.
Governor www.transportation.ky.gov/ Secretary
Memorandum

To:  Pamela Wagoner
CC: Tim Foreman
From: O’Dail Lawson
Environmental Scientist I
Division of Environmental Analysis
Date: 9/30/2013

Re:  Asbestos Inspection Report for

This report is prepared to accompany the 10-Day NO1 for Demolition to the Division
of Air Quality. Please include all pages with submittal.

Project and Structure Information
Project # Ohio 2-4015
Bridge # BOO093N

Description: All concrete was negative for ACM. The joint compound and guard rail mastic
were point counted below 1%, therefore no abatement required.

Inspection Date: September 19, 2013
Resuits

The results revealed that there is no ACM abatement required at this time.

Kentudkiy™

An Equal Opportunity Employer M/F/D
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MRS, INC.

MRS, Inc. Analytical Laboratory Division

332 West Broadway, Suite 613

Louisville, Kentucky 40202

Fax:

BULK SAMPLE ASBESTOS ANALYSIS

(502) 495-1212
(502) 491-7111

Contract ID: 131227
Page 13 of 74

Analysis i # 211209287 Address: Qhio / 2-4015 / BOOO93N
Client Name: KYTC
Sampled By: O'Dail Lawson
% FIBROUS ASBESTOS % NON-ASBESTOS FIBERS

Number Color Layered Fibrous [Chrysotile Amosite | crocidolite I Cthers Cellulose | Fiberglass | Syn. Fiber | Other/Mat.
01 Gray Yes Yes 2%|(To Be {Point Counted) 2% 96%
02 Black [Yes Yes 3%|(To Be |Point Counted) 2% 95%
03 Gray Yes No None 100%
04 Black |Yes No None 100%
05 Gray Yes No None 100%
Methodology : EPA Method 600/R-93-116
Date Analyzed : 28-5ep-13
Analyst Winterford Mensah Reviewed By:

U.5 Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for {30) days.

AlHA # 102459

0 - Yo% S

The test relates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the

AJHA #1 02459
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m_m MRS, inc. Analytical Laboratory Division

332 West Broadway, Suite 613 {502) 495-1212
Louisville, Kentucky 40202 Fax: {502} 491-7111
Client: KY Transportation Cabinet Project No: 211209287
Address: 200 Mero Street Sample 1D: 02
Frankfort, KY Sampled: 19-Sep-13
40601 Received: 24-Sep-13
Analyzed: 28=sep-13 - Point Count -

Attention O'Dail Lawson

Bulk Sample Analysis

Sampled by: O'Dail Lawson

Facility/Location: Ohio County / 2-4015 B 00093N

Field Description: Joint Compound

Laboratory Description:
Thick Black Material

Asbestos Materials:
Chrysotile = 2/400 = 0.50 % ( < 1 % ) Sample Is Negative

Non-asbestos Fibrous Materials & Matrix Materials:
Cellulose 0.25%

Binders 99.25%

Remarks: The sample was analyzed for ashestos content following the EPA Methodology
{600/R-93/116). The test relates only to the items tested. This report does not
represent endorsement by NVLAP or any agency of the U.S. Government,

Analyst: Winterford Mensah Reviewed By: w L
" “Hignsture

AlHA #102459 / AlHA #102459 / AlHA #102459
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m_m MRS, Inc. Analytical Laborgtory Division

332 West Broadway, Suite 613 (502) 495-1212
Louisville, Kentucky 40202 Fax: (502)491-7111
Client: KY Transportation Cabinet Project No: 211209287
Address: 200 Mero Street Sample ID: 01
Frankfort, KY Sampied: 19-Sep-13
40601 Received: 24-Sep-13
Analyzed: 28=sep-13 - Point Count -

Attention O'Dail Lawson

Bulk Sample Analysis

Sampled by: O'Dail Lawson

Facility/Location: Ohio / 2-4015 BOOD93N

Field Description: Guard Rail - Mastic

Laboratory Description:
Gray Material

Asbestos Materials:
Chrysotile = 1/400 = 0.25 % ( < 1 % ) Sample Is Negative

Non-asbestos Fibrous Materials & Matrix Materiais:
Cellulose 0.25%

Binders 99.50 %

Remarks: The sample was analyzed for asbestos content following the EPA Methodology
(600/R-93/116). The test reiates only to the items tested. This report does not
represent endorsement by NVLAP or any agency of the U.S. Government.

Analyst: Winterford Mensah Reviewed By: @
" “signature

AlHA #102455 / AlHA #102459 / AlHA #102459
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The EI Group, Inc.
This certifies that
Tilmon O'Dail Lawson

Student Address: 132 Old Fort Drive, Georgetown, KY 40324

Has attended and satisfactorily passed an examination covering
the contents of an EPA/AHERA approved course entitled

Asbestos Inspector Refresher (4-Hour)
Training Course

7213080011

Certificate Number Louisville,, KY
Location
7910
Social Security Number
By Ay

Atigust 23, 2013 mnﬁﬂgﬁﬁp Training Manager

Course Dates

s I

4

August 23, 2013 % P$
Exam Date

3240 Office Point Place, Suite 200 Kerr? Baddy, Principal Instructor
Louisville, KY 40220 ’

888-372-5859
August 23, 2014

o

121GR13D027 - CBO1 & FEO2

OHIO COUNTY

Expiration Date Approved by: Kermi
Indiana Department of Environmental Management

y, Ex Eor
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 days prior to commencement of any bridge demolition or renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.
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Right-of-Way Certification Form Revised 2/22/11

':, Federal Funded Original
State Funded [ ] Re-Certification

This form must be completed and submitted to FHWA with the PS&E package for federal-aid funded
Interstate, Appalachia, and Major projects. This form shall aiso be submitted to FHWA for all federal-aid
projects that fall under Conditions No. 2 or 3 outlined elsewhere in this form. When Condition No. 2or3
apply, KYTC shall resubmit this ROV Certification prior to construction contract Award. For all other
federal-aid projects, this form shall be completed and retained in the KYTC project file.

Date: October 21, 2013

Project Name: Ohio County - KY 505 Letting Date:
Project #: SRS 092 0505 BOO0S3N:CBO1 092 0505 BOODIIN County: ~ Ohio
ltem #: 02-4015.00 Federal #:

Description of Project: Bridge replacement KY 505.

Projects that require NO new or additional right-of-way acquisitions and/or relocations

E The proposed transportation improvemant will be built within the @xisting rights-of -way and there are no
properties to be acquired, individuals, familiss, and businesses ("relocatees™) to be relocated, or
improvements to b2 removed as a part of this project.

Projects that require new or additional right-of-way acquisitions and/or relocations

O rer 23 CFR 635.3089, the KYTC hereby certify that zll relocatees have been relocated to decent, safe, and
sanitary housing or that KYTC has made available to relocatees adequate replacement housing in
accordance with the provisions of the current FHWA directive(s) covering the administration of the Highway
Relocaticn Assistance Program and thzl ai lsast one of the following three conditions has been met. (Check
those that apply.)

D Condition 1. All necessary rights-cf-way, including centrol of access rights when applicable, have
been acquired including legal and physical possession. Trial or appeal of cases may be pending in
court but legal possession has been obtained. There may be some improvements remaining on the
right-of-way, but 21l occupants have vacatad the lands and improvements, and KYTC has physical
possession and the rights to remove, salvage, or demclish all improvements and enter on all land. Fair
market value has been paid or deposited with the court.

D Condition 2. Although all necessary rights-of-way have not been fully acquired, the right to occupy and
to use all righfs-of-way requirad for the proper execution of the project has been acquired. Trial or
appeal of some parcels may be pending in court and on other parcels full legal possession has not
been obtained, but right of eniry has been obtained, the occupants of all lands and improvements have
vacated, and KYTC has physical possession and right to remove, salvage, or demolish all
imprevemants.  Fair market vaiue has baen paid or depaosited with the court for most parcels. Fair
market value for all panding parcels will be paid or deposited with the court prior to AWARD of
construction ceniract. (See note 1 below.)

Note 1: The KYTC shall re-submit a right-of-way certification form for this project prior to AWARD
of all Federal-Aid construction contracts. Award must not to be made until after KYTC has obtained
full legal possession and fair market value for all parcels has been paid or deposited with the court
and FHWA has concurred in the re-submitted right-of-way certification.

Page 1
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Approved:

Approved:

Approved:

Right-of-Way Certification Form Revised 2/22/11

D Condition 3. The acquisition or right of cccupancy and use of a few remaining parcels are not
complete and/or some parcels still have occupants. However, all remaining occupanis have had
replacement housing made available to them in accordance with 49 CFR 24.204. The KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the
necessary rights-of-way will not be fully acquired, and/or some occupants will not be relocated, and/or
the fair market value will not be paid or deposited with the court for some parcels until after bid letting.
KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and
will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction. A full explanation and reason for
this request, includirg idantification of each such parcel ard dates on which acquisitions, payments,
and relocations will be completed, is attached fo this certification form for FHWA concurrence. (See

note 2.)

Note 2: The KYTC may request authorization on this basis only in unique and unusual
circumstances. Proceeding to bid letting shall be the exception and never become the rule. In all
cases. the KYTC shall make extraordinary efforts to expedite completion of the acquisition,
payment for all affected parcels, and the relocation of all relocatees prior to AWARD of all Federal-
Aid conslruction contracts or force account construction.

Jennifer K. Cox

Jojo! / I3
Right-of-Way Supervisor

Printed Name

T2 D L. DEE

I/S’ign re yy AO//S

KYTC, Director of ROW &Ultilities

Printed Name

Signature

FHWA, ROW Officer (when applicable)

Printed Name

BN T T LIV YR,

e ST

Signature

Page 2




OHIO COUNTY

Contract ID: 131227

121GR13D027 - CBO1 & FEO2

Page 21 of 74

Right-of-Way Certification Form Revised 2/22/11

Date: October 21, 2013

Project Name: @Ni0 County - KY 505

Project #: SRS 092 0505 BOOOS2N;CB01 092 0505 BOOCS3N County: Ohio

ltem #: 02-4015.00 Federal #:

Letting Date:
This project has 0 total number of parceis fo be acquired, and 0 total number of individuals or families to
be relocated, as well as 0 total number of businesses to be relocated.

0

Parcels where acquired by a sigrec fee simple deed and fair market value has been paid

Parcels have been acquired by {OJ through condemnatior and fair market value has been deposited
with the court

Pzrcels have not been acquired at this time (explain below for each parcel)

Parcels have been acquired or have a “right of entry” but fair market value has not been paid or has not
been deposited with the court {explain below for each parcel)

Relocatees have not been relocated from parcels ; ; ; y . , and
(explain below for each parcel)

Explanation for delayed acquisition, delayed FIGRONRG Tt o
eacsel # Name/Station relocati delayad . ent of fai'r ; rket value BayERtorns
ation, or delayed paym ma R neatian
There are 9%_ billboards and/or 0 _cemeteries involved on this project.
There are 0 water or monitoring wells on parcels ; , and . All have been

acquired and are the responsibility of the project contractor to close/cap

Form Effective Date: April 1, 2008
Last Revised: February 22, 2011

Page 3
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UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL
SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION
Ohio County
2-4015.00

The following is a list of utility companies involved on this project, the contractor is
advised to use caution and call BUD prior to beginning work.

No know utility impacts..

PROTECTION OF UTILITIES

The location of utilities provided in the contract documents has been furnished by the
facility owners and/or by reviewing record drawings and may not be accurate. It will be
the roadway contractor’s responsibility to locate utilities before excavating by calling the
various utility owners and by examining any supplemental information supplied by the
Cabinet. If necessary, the roadway contractor shall determine the exact location and
elevation of utilities by hand digging to expose utilities before excavating in the area of a
utility. The cost of repair and any other associated costs for any damage to utilities caused
by the roadway contractor’s operations shall be borne by the roadway contractor.

The contractor is advised to contact the BUD one-call system at 811 at least two
working days prior to excavating. Contractor should be aware that owners of
underground facilities are not required to be members of the BUD one-call system. It
may be necessary for the contractor to contact the County Court Clerk to determine what
utility companies have facilities in the project area.
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KyTC BMP Plan for Project PCN ## - ####

KENTUCKY

TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 2 (1)
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

BRIDGE REPLACEMENT OVER WESTERN
KENTUCKY PARKWAY ON KY 505

Project: PCN ## - ####

KPDES BMP Plan Page 1 of 14
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KyTC BMP Plan for Project PCN ## - ####

Project information
Note — (1) = Design (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District 2

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)
Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address) : KY 505

6. Latitude/Longitude (project mid-point) dd/mm/ss, dd/mm/ss:
Lat: 37/23/33.73, Long: 86/42/51.46

7. County (project mid-point): OHIO

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 2 of 14
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KyTC BMP Plan for Project PCN ## - ####

A. Site description:

1.

Nature of Construction Activity (from letting project description): Bridge
Replacement over Western Kentucky Parkway on KY 505

Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved : 6332 C. Y.(1)

Estimate of total project area (acres) : 2.0 acres(1)

Estimate of area to be disturbed (acres) : 1.9 acres(1)

Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient

will contact the resident engineer to request this information.

Data describing existing soil condition: See Geotech report if available.
See Roadway Plans(1) & (2)

Data describing existing discharge water quality (if any): Heavy
vegetation (1) & (2)

Receiving water name: None(1)

10. TMDLs and Pollutants of Concern in Receiving Waters: N/A(1 DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information. These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters ,wetlands, organic enrichment, nutrient
and dissolved oxygen.

12. Potential sources of pollutants:

KPDES BMP Plan Page 3 of 14
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KyTC BMP Plan for Project PCN ## - ####

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1.

2.

3.

Plans for highway construction projects will include erosion control sheets
that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

Following award of the contract, the contractor and resident engineer will
annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP'’s in place before being
disturbed.

As DDAs are prepared for construction, the following will be addressed
for the project as a whole or for each DDA as appropriate:

@ Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

@ At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover

KPDES BMP Plan Page 4 of 14
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KyTC BMP Plan for Project PCN ## - ####

or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.
Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.
Leaving areas undisturbed when possible.
Silt basins to provide silt volume for large areas.
Silt Traps Type A for small areas.
Silt Traps Type C in front of existing and drop inlets which
are to be saved
Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.
Brush and/or other barriers to slow and/or divert runoff.
Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.
Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.
Non-standard or innovative methods.
Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:
Silt Traps Type B in ditches and/or drainways as they are
completed
Silt Traps Type C in front of pipes after they are placed
Channel Lining
Erosion Control Blanket
Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.
Non-standard or innovative methods
Proflle and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:
Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.
Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.
Additional Channel Lining and/or Erosion Control Blanket.
Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.
Special BMP’s such as Karst Policy

@ Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will

result from modifications during this phase of construction.
Probably changes include:

KPDES BMP Plan Page 5 of 14
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KyTC BMP Plan for Project PCN ## - ####

Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

Permanent Seeding and Protection

Placing Sod

Planting trees and/or shrubs where they are included in the
project

@ BMP’s including Storm Water Management Devices such as
velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed
are : Seeding and Protection, Erosion Control Blanket, Grassed
Waterways (1)

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention

KPDES BMP Plan Page 6 of 14
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The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

@ Good Housekeeping:

The following good housekeeping practices will be followed onsite during the
construction project.

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

@ Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:
@ Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of
leakage. Petroleum products onsite will be stored in tightly sealed containers,
which are clearly labeled and will be protected from exposure to weather.

KPDES BMP Plan Page 7 of 14

Contract ID: 131227
Page 29 of 74



OHIO COUNTY

121GR13D027 - CBO1 & FEO2

KyTC BMP Plan for Project PCN ## - ####

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

O Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

J Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

@ Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

@ Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as

KPDES BMP Plan Page 8 of 14
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appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

All spills will be cleaned up immediately after discovery.

The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. (1)
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F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

a

QA

Q 8 8 B8

All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have received KyTC
Grade Level Il training or other qualification as prescribed by the
cabinet that includes instruction concerning sediment and erosion
control.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non — Storm Water discharges
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It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

@ Water from water line flushings.

@ Water form cleaning concrete trucks and equipment.

@ Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

@ Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter

fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

@ Contractors statement: (3)
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require

the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (g) .... Handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a

central location;

2. (k) Application or related handling of road oils, dust suppressants or

deicing materials, (does not include use of chloride-based deicing materials

applied to roads or parking lots);
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2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes, (this does not include bore holes for the purpose of
explosive demolition);

Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection
plan:

(a) General information about this project is covered in the Project
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are
addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent
pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection
plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

(f) Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)

KPDES BMP Plan Page 12 of 14

Contract ID: 131227
Page 34 of 74



OHIO COUNTY

121GR13D027 - CBO1 & FEO2

KyTC BMP Plan for Project PCN ## - ####

Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title ,
Typed or printed name’ signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title ,
Typed or printed name’ signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.
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MATERIAL SUMMARY

CONTRACT ID: 131227 121GR13D027 - CB01 & FE02

Contract ID: 131227

DE09205051327

BAIZETOWN-WINDY HILL ROAD (KY 505 OVER WESTERN KY PARKWAY) BRIDGE REPLACMENT ON
BAIZETOWN-WINDY HILL ROAD, KY 505 OVER WESTERN KENTUCKY PARKWAY. BRIDGE WITH GRADE,
DRAIN & SURFACE, A DISTANCE OF .18 MILES.

Project
Line No

0010
0020
0030
0040
0050
0060
0070
0080
0090
0100
0110
0120
0130
0140
0150
0160
0170
0180
0190
0200

0210
0220
0230
0240
0250
0260
0270
0280
0290
0300
0310
0320
0330
0340
0350
0360
0370
0380
0390
0400
0410
0420

Bid Code DESCRIPTION

00003 CRUSHED STONE BASE

00078 CRUSHED AGGREGATE SIZE NO 2
00100 ASPHALT SEAL AGGREGATE

00103 ASPHALT SEAL COAT

00221 CL2 ASPH BASE 0.75D PG64-22

00301 CL2 ASPH SURF 0.38D PG64-22

01310 REMOVE PIPE

01705 REMOVE CURB & GUTTER BOX INLET
01845 ISLAND INTEGRAL CURB

01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE

02014 BARRICADE-TYPE llI

02200 ROADWAY EXCAVATION

02223 GRANULAR EMBANKMENT
02242 WATER - (FOR DUST CONTROL)
02262 FENCE-WOVEN WIRE TYPE 1

02363 GUARDRAIL CONNECTOR TO BRIDGE END TY A

02371 GUARDRAIL END TREATMENT TYPE 7
02381 REMOVE GUARDRAIL

02483 CHANNEL LINING CLASS 1l

02484 CHANNEL LINING CLASS Il

CLEARING AND GRUBBING - (APPROXIMATELY 2.0

02545 ACRES)

02562 TEMPORARY SIGNS

02565 OBJECT MARKER TYPE 2

02585 EDGE KEY

02596 FABRIC-GEOTEXTILE TYPE |
02598 FABRIC-GEOTEXTILE TYPE IlI
02599 FABRIC-GEOTEXTILE TYPE IV
02600 FABRIC GEOTEXTILE TY IV FOR PIPE
02650 MAINTAIN & CONTROL TRAFFIC
02671 PORTABLE CHANGEABLE MESSAGE SIGN
02701 TEMP SILT FENCE

02703 SILT TRAP TYPE A

02704 SILT TRAP TYPE B

02705 SILT TRAP TYPE C

02706 CLEAN SILT TRAP TYPE A
02707 CLEAN SILT TRAP TYPE B
02708 CLEAN SILT TRAP TYPE C
02709 CLEAN TEMP SILT FENCE
02726 STAKING

05950 EROSION CONTROL BLANKET
05952 TEMP MULCH

05966 TOPDRESSING FERTILIZER

Quantity

1,478.00
200.00
13.70
1.60
884.00
154.00
108.00
2.00
84.50
25.00
8.00
6,635.00
8,051.00
90.00
210.00
4.00
4.00
1,510.00
527.00
156.00

1.00
667.00
4.00
52.00
949.00
6,947.00
450.00
243.00
1.00
4.00
475.00
2.00
2.00
2.00
6.00
6.00
6.00
475.00
1.00
4,225.00
9,182.00
.48

Page 39 of 74

Unit

TON
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EACH
LF
EACH
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CUYD
MGAL
LF
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TON
TON
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SQFT
EACH

LF
SQYD
SQYD
SQYD
SQYD

LS
EACH

LF
EACH
EACH
EACH
EACH
EACH
EACH

LF

LS
SQYD
SQYD

TON
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MATERIAL SUMMARY

Eﬂeﬁ; Bid Code DESCRIPTION

0430 06511 PAVE STRIPING-TEMP PAINT-6 IN

0440 06514 PAVE STRIPING-PERM PAINT-4 IN

0450 06531 PAVE STRIPING REMOVAL-6 IN

0460 06591 PAVEMENT MARKER TYPE V-BY

0470 08301 REMOVE SUPERSTRUCTURE

0480  10020NS FUEL ADJUSTMENT

0490  10030NS ASPHALT ADJUSTMENT

0500  21802EN G/R STEEL W BEAM-S FACE (7 FT POST)

0510  24189ER DURABLE WATERBORNE MARKING-6 IN W

0520  24190ER DURABLE WATERBORNE MARKING-6 IN Y

0530 00461 CULVERT PIPE-15 IN

0540 00466 CULVERT PIPE-30 IN

0550 01202 PIPE CULVERT HEADWALL-15 IN

0560 01210 PIPE CULVERT HEADWALL-30 IN

0570 01480 CURB BOX INLET TYPE B

0580 02569 DEMOBILIZATION
CONTRACT ID: 131227 121GR13D027 - CBO1 & FE02

Contract ID: 131227

Quantity

5,760.00
4,000.00
5,790.00
20.00
1.00
3,442.00
2,746.00
1,350.00
6,000.00
3,000.00
145.00
16.00
2.00
2.00
2.00
1.00

DE09205051328

BAIZETOWN-WINDY HILL ROAD (KY 505 OVER WESTERN KY PARKWAY) BRIDGE REPLACMENT ON
BAIZETOWN-WINDY HILL ROAD, KY 505 OVER WESTERN KENTUCKY PARKWAY. BRIDGE WITH GRADE,
DRAIN & SURFACE, A DISTANCE OF .18 MILES.

Project
Line No

0010
0020
0030
0040
0050
0060
0070
0080
0090

Bid Code DESCRIPTION

02403 REMOVE CONCRETE MASONRY
02998 MASONRY COATING
03299 ARMORED EDGE FOR CONCRETE
08100 CONCRETE-CLASS A
08104 CONCRETE-CLASS AA
08150 STEEL REINFORCEMENT
08151 STEEL REINFORCEMENT-EPOXY COATED
08669 PRECAST PC BOX BEAM SB21
21532ED RAIL SYSTEM TYPE IlI

Quantity

43.30
929.00
52.70
74.80
163.80
7,971.00
54,129.00
528.60
412.00
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DOLL
LF
LF
LF
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LF
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EACH
LS

Unit

CUYD
SQYD
LF
CUYD
CUYD
LB
LB
LF
LF
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2012 with the 2012 Revision.
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, Il, or Ill, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

22
1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

11

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

IKEEP/RIGHT/===/ IMIN/SPEED/**MPH/
/IKEEP/LEFT/==</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ INEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, I, or Il signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be

Contract ID: 131227
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1
the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012

Contract ID: 131227
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SPECIAL NOTE FOR ROADBED STABILIZATION AT BRIDGE ENDS

This Special Note will apply where indicated on the plans or in the proposal. Section
references herein are to the Department’s 2012 Standard Specifications for Road and
Bridge Construction.

1.0 DESCRIPTION. Due to the wet and yielding embankments commonly encountered
at bridge ends, undercut the existing roadbed within the limits the Contract specifies and
backfill.

2.0 MATERIALS.
2.1 Geotextile Fabric. Furnish Type Il fabric conforming to Section 843.

3.0 CONSTRUCTION. After removing the existing pavement and base, undercut the
existing roadbed under the traffic lanes and shoulders as the Engineer directs. The
minimum undercut shall be one foot, except undercut depth may be reduced where rock
embankment constructed principally of limestone is encountered. Place geotextile fabric
in the bottom and against the sides and ends of the undercut. The Department will not
require a minimum lap between adjacent sheets of geotextile fabric for the longitudinal
joint under the pavement centerline. Backfill the undercut with one or more of the
following materials;

1) Crushed limestone size No. 1, 2, 23, or 57; or
2) Layered composition of several limestone sizes, with larger sizes on the bottom.

Use Dense Graded Aggregate (DGA), Crushed Stone Base (CSB), or Stabilized
Aggregate Base (SAB) in the top 4 inches, and only in the top 4 inches, of the backfill.

Place geotextile fabric between the coarse backfill material and the 4-inch upper
layer.

Compact the backfill material by “walking down” with equipment, or other methods
the Engineer approves. See attached drawing for details of backfill placement and
drainage.

Waste all removed materials, not used for purposes the Contract or Engineer specifies
or permits, off the right-of-way at no expense to the Department.

4.0 MEASUREMENT.
4.1 Removing Pavement. The Department will measure the quantity in square

yards. The Department will consider the pavement to include existing pavement, existing
asphalt patching, and existing DGA base.

Contract ID: 131227
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4.2 Roadway Excavation. The Department will measure the quantity in cubic
yards.

4.3 Backfilling Undercut. The Department will measure the quantity in cubic
yards. The Department will not measure coarse aggregate for payment and will consider it
incidental to this item of work.

4.4 Perforated Pipe. The Department will measure the quantity in linear feet.

4.5 Non-Perforated Pipe. The Department will measure the quantity in linear feet.

4.6 Geotextile Fabric, Type I1l1. The Department will measure the quantity in
square yards.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code  Pay ltem Pay Unit
02091 Removing Pavement Square Yard
01000 Perforated Pipe - 4 inches Linear Foot
01010 Non-Perforated Pipe, 4 inches Linear Foot
02235  Backfilling Undercut Cubic Yard
02598  Fabric - Geotextile Type I11 Square Yard

The Department will consider payment as full compensation for all work required in
this note.

June 15, 2012

Contract ID: 131227
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BRIDGE END DRAINAGE AND STABILIZATION
(DETAILS)

I
[
_____________________________________________________________ o
A
Existing DGA (Remove) ! =
m

_____________________________________________________________ |
* DGA/CSB/SAB [Top 100 mm (4 inches) of Backfill] : Q
Existing Roadbed —— T T T T T T T T T it ———— H E
[Remove 300 mm : 2]
(12 inches) Minimum] Backfill (No. 1, 2, 23, or 57) | tﬁ

1

1

y
________ Yo ____ 3 50 mm (2 inches’ |
A 125 mm| _
(5 inches)

(€ 100 meters (300 feet) or as the Contract specifies ———

NOTES LEGEND
Contrary to Section 705 of the Standard Specifications, use (D 100-mm (4-inch) Perforated Pipe
only coarse aggregate for trench backfill. (3 100-mm (4-inch) Non-perforated Pipe
Slope all pipe to drain to the outside. Provide a 1:24 (1/2:1°) (3 Perforated Pipe Headwall
or greater slope for the outlet pipe. @ Existing Box Inlet
The Department may require additional transverse drains (®Geotextile Fabric, Type 111

within the stabilization area.
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s 2012 Standard Specifications for Road
and Bridge Construction.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with granular or
cohesive pile core and place structure granular backfill, as the Plans require. Construct the
embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the 2012 Standard Specifications.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that
consists principally of Unweathered Limestone, Durable Shale (SDI equal to or greater
than 95 according to KM 64-513), or Durable Sandstone.

2.3 Granular Pile Core. Select a gradation of durable rock to facilitate pile driving
that conforms to Subsection 805.11. If granular pile core material hinders pile driving
operations, take appropriate means necessary to reach the required pile tip elevation, at no
expense to the Department.

2.4 Cohesive Pile Core. Conform to Section 206 of the Standard Specifications and
use soil with at least 50 percent passing a No. 4 sieve having a minimum Plasticity Index
(PI) of 10. In addition, keep the cohesive pile core free of boulders, larger than 6 inches in
any dimension, or any other obstructions, which would interfere with drilling operations.
If cohesive pile core material interferes with drilling operations, take appropriate means
necessary to maintain excavation stability, at no expense to the Department.

2.5 Structure Granular Backfill. Conform to Subsection 805.11

2.6 Geotextile Fabric. Conform to Type | or Type IV in Section 214 and 843 as
required in the plans.

3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section
206 and in accordance with the Special Provision, the Plans, and Standard Drawings for
the full embankment section. In some instances, granular or rock embankment will be
required for embankment construction for stability purposes, but this special provision
does not prevent the use of soil when appropriate. Refer to the plans for specific details
regarding material requirements for embankment construction.

Place and compact granular or cohesive pile core, soil, granular or rock embankment,
and structure granular backfill according to the applicable density requirements for the
project. When constructing granular or rock embankments, use granular pile core for
driven pile foundations and use cohesive pile core for pre-drilled pile or drilled shaft
foundations. Place geotextile fabric, Type IV between cohesive pile core and structure

1
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granular backfill and granular or rock embankment.

When granular or rock embankment is required for embankment construction,
conform to the general requirements of Subsection 206.03.02 B). In addition, place the
material in no greater than 2-foot lifts and compact with a vibrating smooth wheel roller
capable of producing a minimum centrifugal force of 15 tons. Apply these requirements to
the full width of the embankment for a distance of half the embankment height or 50 feet,
whichever is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.
Wrap the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling or
install shafts, place the mortar bed, construct the end bent, and complete the embankment
to finish grade according to the construction sequence shown on the Plans or Standard
Drawings and as specified hereinafter.

Certain projects may require widening of existing embankments and the removal of
substructures. Construct embankment according to the plans. Substructure removal shall
be completed according to the plans and Section 203. Excavation may be required at the
existing embankment in order to place the structure granular backfill as shown in the
Standard Drawings.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming
and placing the cap. Place side forms for the end bent after the mortar has set sufficiently
to support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In
the event slope protection extends above the elevation of the perforated pipe, extend the
pipe through the slope protection.

After placing the end bent cap and removing adjacent forms, fill the excavation with
structure granular backfill material to the level of the berm prior to placing beams for the
bridge. For soil embankments, place Type IV geotextile fabric between embankment
material and structure granular backfill. After completing the end bent backwall, or after
completing the span end wall, place the structure granular backfill to subgrade elevation.
If the original excavation is enlarged, fill the entire volume with compacted structure
granular backfill at no expense to the Department. Do not place backfill before removing
adjacent form work. Place structure granular backfill material in trench ditches at the ends
of the excavation. Place Geotextile Fabric, Type IV over the surface of structure granular
backfill prior to placing aggregate base course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means the
Engineer approves. Thoroughly compact the backfill under the overhanging portions of
the structure to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land”
structures only. Do not use them at stream crossings or locations subject to flood waters.
For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of
slope over the entire area of the embankment slopes on each side of, and in front of, the

2
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end bent. Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or
channel lining, place geotextile fabric between the embankment and the specified slope
protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as
specified in Section 204. The Department will not measure for payment any Granular
Embankment that is not called for in the plans.

The Department will not measure for payment any special construction caused by
using erodible or unstable materials and will consider it incidental to the Granular
Embankment regardless of whether the erodible or unstable material was specified or
permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in
place, as applicable. Rock embankments will be constructed using granular embankment
on projects where there is no available rock present within the excavation limits of the
project.

4.3 Granular Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204. The Department will not measure for payment furnishing and placing 8-inch
perforated underdrain pipe and will consider it incidental to the Granular pile core. The
Department will not measure for payment any granular pile core that is necessary because
the contractor elects to use granular or rock embankment when it is not specified in the
plans.

4.4 Cohesive Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204.

4.5 Structure Granular Backfill. The Department will measure the quantity in
cubic yards using the plan quantity, increased or decreased by authorized adjustments as
specified in Section 204. The Department will not measure any additional material
required for backfill outside the limits shown on the Plans and Standard Drawings for
payment and will consider it incidental to the work.

The Department will not measure structure excavation at the end bent or an existing
embankment for payment and will consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.6 Geotextile Fabric. The Department will measure the quantities as specified in
Section 214. The Department will not measure the quantity of fabric used for separating
granular or rock embankment and cohesive pile core and will consider it incidental to
cohesive pile core.

4.7 End Bent. The Department will measure the quantities according to the

3
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Contract. The Department will not measure furnishing and placing the 2-inch mortar or
concrete bed for payment and will consider it incidental to the end bent construction.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit

02223 Granular Embankment Cubic Yards
20209EP69 Granular Pile Core Cubic Yards
20210EP69 Cohesive Pile Core Cubic Yards
02231 Structure Granular Backfill Cubic Yards
02596, 02599 Geotextile Fabric, Type See Section 214

The Department will consider payment as full compensation for all work required in
this provision.

June 15, 2012
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

l. Application

Il Nondiscrimination of Employees (KRS 344)
1. Payment of Predetermined Minimum Wages
IV.  Statementsand Payrolls

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy). The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3. If the contractor isin control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

[, PAYMENT OF PREDETERMINED MINIMUM
WAGES

1. These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates. The contractor
shall pay not |ess than those rates.

2. The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places whereit can be easily seen by the workers.

V. STATEMENTS AND PAYROLLS

1. All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages. Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2. The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3. The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations. The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may reguest an informal hearing. The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation. The contractor may submit
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records and information which will aid in determining the true
factsrelating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as aresult of an informal
hearing by the Division of Contract Procurement may regquest
aformal hearing.

4. The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employeein
the local community for the full amount, without discount or
collection charges of any kind. Where checks are used for
payments, the contractor shall make al necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5. No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6. No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidableloss or damage thereto.

7. Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8. Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9. No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10. No individua shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates. The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11. No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for al hours worked in excess of eight hours in any
calendar day or in excess of forty hoursin such work-week. A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate. This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12. Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or
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mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13. Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised 2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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Cener al Deci sion Nunber: KY130102 11/08/2013 KY102

Super seded General Decision Nunber: KY20120127

State: Kentucky

Construction Type: Hi ghway

Counties: Allen, Ballard, Butler, Caldwell,

Carlisle, Christian, Crittenden, Daviess,

Graves, Hancock, Henderson, Hickman, Hopki ns,

Logan, Lyon, Marshall, MCracken, MLean

Kent ucky.

H GHWAY CONSTRUCTI ON PRQIECTS (excl udi ng tunnel s
structures in rest area projects & railroad construction
bascul e, suspension & spandrel arch bridges designed for
conmer ci al navigation, bridges involving marine construction

and ot her major bridges).

Modi fi cati on Nunber Publ i cati on Date
0 01/ 04/ 2013
1 02/ 01/ 2013
2 04/ 05/ 2013
3 04/ 26/ 2013
4 05/ 03/ 2013
5 05/ 31/ 2013
6 06/ 07/ 2013
7 06/ 14/ 2013
8 06/ 21/ 2013
9 06/ 28/ 2013
10 07/ 05/ 2013
11 07/ 26/ 2013
12 08/ 09/ 2013
13 09/ 20/ 2013
14 10/ 04/ 2013
15 11/ 08/ 2013

*

BALLARD, BUTLER, CALDWELL, CARLISLE, CRI TTENDEN, DAVI ESS,
EDMONSQON, FULTON, GRAVES, HANCOCK, HENDERSQON, H CKMAN
HOPKI NS, LI VI NGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN
MUHLENBERG, OHI O, UNI ON, and WEBSTER COUNTI ES

BRI NO004- 002 06/01/2013

Rat es

BRI CKLAYER

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 102.dvb/=14

Bal | ard, Cal dwell,

Carlisle, Crittenden,

Ful ton, Graves, Hi ckman,

Li vi ngston, Lyon,

Marshal |, and McCracken

Counties. ........ovuuiun... $ 24.11
Butl er, Ednonson, Hopkins,

Muhl enberg, and Onhio

Cal | ownay,
Edrmonson,
Li vi ngst on,
Muhl enber g,

Si npson, Todd, Trigg, Union, Warren and Webster Counties in

Contract ID: 131227
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Counties. ........ouuuiun.o.. $ 24.61 10. 22
Davi ess, Hancock,

Hender son, MLean, Uni on,

and Webster Counties........ $ 28.68 13.72

BRTNO004- 005 05/01/2009

ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRI GG and
WARREN COUNTI ES

Rat es Fri nges
BRICKLAYER. . . ... ... .. i $ 24.52 1.83
CARP0357- 002 04/01/2013
Rat es Fri nges
CARPENTER. . .. ....... ... .. $ 26.90 14.42
Diver..... .o $ 40.73 14. 42
PILEDRIVERVAN. . .. ...... ...t $ 27.15 14. 42

ELEC0369- 006 05/29/2013

BUTLER, EDMONSQN, LOGAN, TODD & WARREN COUNTI ES:

Rat es Fri nges
ELECTRICIAN. . ... ... $ 29.48 14. 37
CELEC0420-001 02/01/2010
ALLEN & SI MPSON CQUNTI ES:

Rat es Fri nges
ELECTRICIAN. . . ... ... ... . ... $ 21.85 10. 35

ELEC0816- 002 06/01/2013
BALLARD, CALDWELL, CALLOMAY, CARLISLE, CHRI STI AN, CRI TTENDEN,
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES,
HI CKMAN, LI VI NGSTON, LYON, MARSHALL, MCCRACKEN & TRI GG COUNTI ES:
Rat es Fri nges
ELECTRICIAN. . . ... $ 30.40 25. 5%5. 60
ELEC1701- 003 06/01/2013
DAVI ESS, HANCOCK, HENDERSON, HOPKI NS, MCLEAN, MUHLENBERG, OHI O
UNI ON & WEBSTER COUNTI ES:

Rat es Fri nges

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 102.dvb/=14
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ELECTRICIAN. . . ... ... $ 30.03 13.72

ELEC1925- 002 06/01/2012

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton):

Rat es Fri nges
CABLE SPLICER. ................... $ 25.00 10. 27
ELECTRICIAN. .. ........ ... ... $ 25.00 10. 43
ENG 0181-017 07/01/2013
Rat es Fri nges
Qper ati ng Engi neer:
GROUP 1....... ... $ 28.00 13. 90
GROUP 2.. ... i $ 25.45 13. 90
GROUP 3... .. e $ 25.85 13.90
GROUP 4. ... .. i $ 25.17 13.90

OPERATI NG ENG NEER CLASSI FI CATI ONS

GROUP 1 - A-Franme Wnch Truck; Auto Patrol; Backfiller;

Bat cher Pl ant; Bitum nous Paver; Bitum nous Transfer

Machi ne; Boom Cat; Bull dozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Conpressor Plant; Cherry
Pi cker; C anshell; Concrete Mxer (21 cu. ft. or Over);
Concrete Paver; Truck-Munted Concrete Punp; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenchi ng Machi ne; Dragline; Dredge Operator; Dredge

Engi neer; Elevating Grader & Loaders; Gade-All; CGurries;
Heavy Equi prent Robotics Operator/Mechanic; Hi gh Lift;

Hoe- Type Machi ne; Hoist (Two or More Druns); Hoisting

Engi ne (Two or Mdre Druns); Horizontal Directional Drill
Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
Loconoti ve; Mechanic; Mechanically Operated Laser Screed;
Mechani ¢ Wel der; Micki ng Machi ne; Mtor Scraper; O angepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Punpcrete;
Push Dozer; Rock Spreader, attached to equi prment; Rotary
Drill; Roller (Bitum nous); Rough Terrain Crane; Scarifier;
Scoopmnobi | e; Shovel ; Side Boom Subgrader; Tail boom

Tel escopi ng Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel M ning Machines, including Mles, Shields or
simlar types of Tunnel M ning Equi prent

GROUP 2 - Air Conpressor (Over 900 cu. ft. per mn.);

Bi tum nous M xer; Boom Type Tanpi ng Machi ne; Bull Fl oat;
Concrete M xer (Under 21 cu. ft.); Dredge Engi neer;

El ectric Vibrator; Conpactor/Self-Propelled Conpactor;

El evator (One Drum or Buck Hoist); Elevator (Wen used to
Hoi st Building Material); Finish Machine; Firemen & Hoi st
(One Drun); Flexplane; Forklift (Regardless of Lift

Hei ght); Form Grader; Joint Sealing Machi ne; Qutboard Motor
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Munted Conrete Punp; Skid
Steer Machine with all Attachments; Switchman or Brakeman;

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 102.dvb/=14 11/8/2013
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Throttl e Val ve Person; Tractair & Road W deni ng Trencher;
Tractor (50 H. P. or Over); Truck Crane Qler; Tugger;
Wel di ng Machine; Well Points; & Whirley GO ler

GROUP 3 -All Of Road Material Handling Equi prrent, including
Articulating Dunmp Trucks; G easer on Grease Facilities
servi ci ng Heavy Equi prent

GROUP 4 - Bituminous Distributor; Burlap & Curing Machi ne;
Cenent Gun; Concrete Saw, Conveyor; Deckhand GO ler; G out
Punp; Hydraulic Post Driver; Hydro Seeder; Mid Jack; Qler;
Pavi ng Joi nt Machi ne; Power Form Handling Equi pnent; Punp;
Rol l er (Earth); Steernan; Tanpi ng Machi ne; Tractor (Under
50 HP.); & Vibrator

CRANES - with boons 150 ft. & Over (Including JIB), and where
the I ength of the boomin conmbination with the |Iength of

the piling equals or exceeds 150 ft. - $1.00 above Goup 1
rate

EMPLOYEES ASSI GNED TO WORK BELOW GROUND LEVEL ARE TO BE PAI D
10% ABOVE BASI C WAGE RATE. THI S DOES NOT APPLY TO COPEN CUT
WORK.

| RONOO70- 005 06/ 01/ 2013

BUTLER COUNTY (Eastern eighth, including the Townshi ps of
Decker, Lee & Tilford);

EDMONSON COUNTY (Northern three-fourths, including the

Townshi ps of Asphalt, Bee Spring, Brownsville, Gassland, Huff,
Kyrock, Lindseyville, Mammoth Cave, Olie, Prosperity, Rhoda,
Sunfish & Sweden)

Rat es Fri nges
| ronwor ker s:
Structural ; O nanental;
Rei nf orci ng; Precast
Concrete Erectors........... $ 26. 47 19. 30

| RONO103- 004 04/01/ 2013

DAVI ESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHI O, UNI ON &
WEBSTER COUNTI ES

BUTLER COUNTY (Townshi ps of Aberdeen, Bancock, Casey,
Dexterville, Dunbar, Elfie, Glstrap, Huntsville, Logansport,
Monf ord, Morgantown, Provo, Rochester, South Hill & Wlchs
Creek);

CALDWELL COUNTY (Northeastern third, including the Township of
Creswel |);

CHRI STI AN COUNTY (Northern third, including the Townships of
Apex, Crofton, Kelly, Mannington & Wnns);

CRI TTENDEN COUNTY (Northeastern hal f, including the Townshi ps
of Grove, Mattoon, Repton, Shady G ove & Tribune);
MUHLENBERG COUNTY ( Townshi ps of Bavi er, Beech Creek Junction,
Bent on, Brennen, Browder, Central City, C eaton, Depoy,

Dr akesboro, Eunis, Graham Hillside, Luzerne, Lynn City,
Martwi ck, MNary, MIIport, Morman, Nelson, Paradise,

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 102.dvb/=14
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Powderly, South Carrollton, Tarina & \Weir)

Rat es Fri nges

| RONO492- 003 05/01/2013

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTI ES

BUTLER COUNTY (Sout hern third, including the Townshi ps of
Boston, Berrys Lick, Dinple, Jetson, Quality, Sharer, Sugar
Grove & Wodbury);

CHRI STI AN COUNTY (Eastern two-thirds, including the Townships
of Bennettstown, Casky, Herndon, Hopkinsville, Howell,
Masonvil | e, Penbroke & Thonpsonville);

EDMONSON COUNTY ( Sout hern fourth, including the Townshi ps of
Chal ybeate & Rocky Hill);

MUHLENBERG COUNTY ( Sout hern ei ghth, including the Townshi ps of
Dunni or, Penrod & Rosewood)

Rat es Fri nges

| RONO782- 006 05/01/2013

BALLARD, CALLOWMAY, CARLISLE, FULTON, GRAVES, H CKMAN

LI VI NGSTON, LYON, MARSHALL, MCCRACKEN & TRI GG COUNTI ES
CALDWELL COUNTY ( Sout hwestern two-thirds, including the
Townshi ps of Cedar Bluff, G der, O axton, Cobb, Crowtown,
Dul aney, Farmersville, Fredonia, MGowan, Oter Pond &
Princeton);

CHRI STI AN COUNTY (Western third, Excluding the Townshi ps of
Apex, Crofton, Kelly, Mannington, Wnns, Bennettstown, Casky,
Her ndon, Hopkinsville, Howell, Msonville, Penbroke &
Thonpsonville);

CRI TTENDEN COUNTY ( Sout hwestern hal f, including the Townshi ps
of Crayne, Dycusburg, Frances, Marion, Mexico, M dway,
Sheridan & Tol d)

Rat es Fri nges
I ronwor ker s:
Projects with a total
contract cost of
$20, 000, 000. 00 or above.. ... $ 26. 46 19.91
All OGher Work.............. $ 24.95 18. 65

LABQ0189- 005 07/01/2013

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, H CKMAN,
LI VI NGSTON, LYQON, MARSHALL & MCCRACKEN COUNTI ES

Rat es Fri nges

Laborers:

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 102.dvb/=14 11/8/2013
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GROUP 1..................... $ 20.95 12.01
GROUP 2. ... . $ 21.20 12.01
GROUP 3. ... . . $ 21.25 12.01
GROUP 4. ... ... .. $ 21.85 12.01

LABORER CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cement Mason Tender; C eaning of Machi nes;
Concrete; Denolition; Dredging; Environnental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
Grade Checker; Hand Di gging & Hand Back Filling; H ghway
Mar ker Pl acer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Wy; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dumnper;

W ecki ng of Concrete Forns; General O eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Builder;
Burner & Wl der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated G outer & Ginder
Machi ne Operator; Jackhamrer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipel ayer; Plastic Pipe Fusion; Power Driven
Georgi a Buggy & Wieel Barrow, Power Post Hol e Digger;
Precast Manhol e Setter; Wal k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Qunnite Nozzl enan; Gunnite
Qperator & M xer; Gout Punp Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cenment Finisher;

Envi ronmental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdermnmen &

Bl asters; Troxler & Concrete Tester if Laborer is Utilized

LABO0189- 006 07/01/2013

ALLEN, BUTLER, CALDWELL, CHRI STI AN, DAVI ESS, EDMONSON, HANCOCK,
HOPKI NS, LOGAN, MCLEAN, MUHLENBERG OH O, SIMPSON, TODD, TRI GG
& WARREN COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1....... ... $ 21.96 11. 00
GROUP 2. ... i $ 22.21 11. 00
GROUP 3. ... i $ 22.26 11. 00
GROUP 4. ... i $ 22.86 11. 00

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 102.dvb/=14
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LABORER CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cement Mason Tender; C eaning of Machi nes;
Concrete; Denolition; Dredging; Environnental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
Grade Checker; Hand Di gging & Hand Back Filling; Hi ghway
Mar ker Pl acer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Wy; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dumper;

W ecki ng of Concrete Forns; General O eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Builder;
Burner & Wel der; Bushammer; Chain Saw Qperator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated G outer & Ginder
Machi ne Operator; Jackhammer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgi a Buggy & Wieel Barrow, Power Post Hol e Digger;
Precast Manhol e Setter; Wal k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzl enan; Gunnite
Operator & M xer; Gout Punp Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cenment Finisher;

Envi ronmental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdernen &

Bl asters; Troxler & Concrete Tester if Laborer is Uilized

LABO0561- 001 07/01/2013

CRI TTENDEN, HENDERSON, UNI ON & WEBSTER COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1............i... $ 21.11 12. 25
GROUP 2.. ... i $ 21.36 12. 25
GROUP 3.. ... .. i $ 21.41 12. 25
GROUP 4..................... $ 22.01 12. 25

LABORER CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cement Mason Tender; C eaning of Machi nes;
Concrete; Denolition; Dredging; Environnental - Nuclear,

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 102.dvb/=14
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Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
Grade Checker; Hand Di gging & Hand Back Filling; Hi ghway
Mar ker Pl acer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, GQuard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dumper;

W ecki ng of Concrete Forns; General O eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Builder;
Burner & Wl der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated G outer & Ginder
Machi ne Operator; Jackhamrer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipel ayer; Plastic Pipe Fusion; Power Driven
CGeorgi a Buggy & Wieel Barrow, Power Post Hol e Digger;
Precast Manhol e Setter; Wal k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Qunnite Nozzl enan; Gunnite

Qperator & M xer; Gout Punp Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cenment Finisher;

Envi ronmental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdermen &

Bl asters; Troxler & Concrete Tester if Laborer is Utilized

PAI NO0O32- 002 05/01/2013

BALLARD COUNTY

Rat es Fri nges
Pai nters:
Bridges..................... $ 30.56 15.18
Al OGher Work.............. $ 28.26 15. 18

E

P

h

Spray, Blast, Steam H gh & Hazardous (I ncluding Lead
Abat enent) and Al Epoxy - $1.00 Premi um

PAI NO118- 003 05/01/2010

DMONSON COUNTY:
Rat es Fri nges

ai nters:

Brush & Roller.............. $ 18.50 10. 30

Spray, Sandbl ast, Power

Tool s, Waterbl ast & Steam

Cleaning.................... $ 19.50 10. 30
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PAI NO156- 006 04/01/2010

DAVI ESS, HANCOCK, HENDERSON, MCLEAN, OH O, UNI ON & WEBSTER

COUNTI ES

Pai nters:

PAI NTER CLASSI FI CATI ONS

GROUP 1 - Brush & Roller

GROUP 2 - Plasterers

GROUP 3 - Spray; Sandbl ast;
St eantl eani ng; Brush & Roller of Mstics,

Koate & Coal Tar Epoxy

GROUP 4 - Spray of Mastics,

Tar Epoxy

PAI NO456- 003 07/01/ 2011

Rat es

25.
25.
26.
27.

25.
25.
26.
27.

60
85
60
60

60
85
60
60

Power Tool s;

Cr eosot es,

Fri nges

10.
10.
10.
10.

11.
11.
11.
11.

Wat er bl ast ;
Cr eosot es,

05
05
05
05

30
30
30
30

Kwi nch

Kwi nch Koate & Coal

ALLEN, BUTLER, LOGAN, MJHLENBERG, SI MPSON, TCDD & WARREN

CQOUNTI ES:

Pai nters:
BRI DGES

Brush & Roller.............
Spray; Sandbl ast; Power
Tool s; Waterbl ast & Steam
Cleaning...................

ALL OTHER WORK

Brush & Roller.............
Spray; Sandbl ast; Power
Tool s; Waterbl ast & Steam
Cleaning...................

ALL OTHER WORK - HI GH TI ME PAY
Over 35 feet (up to 100 feet)
100 feet and over - $2.00 above base wage

Rat es

Fri nges

9.

9.

9.

9.

- $1.00 above base wage

65

65

65

65

DURI NG SPRAY PAI NTI NG AND SANDBLASTI NG OPERATI ONS, POT
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TENDERS SHALL RECEI VE THE SAME WAGE RATES AS THE SPRAY
PAI NTER OR NOZZLE OPERATOR

PAI NO500- 002 07/01/2013

CALDWELL, CALLOWAY, CARLISLE, CHRI STI AN, CRITTENDEN, FULTON,
GRAVES, HI CKMAN, HOPKI NS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
& TRI GG COUNTI ES:

Rat es Fri nges
Pai nters:
Bridges..................... $ 25.80 11.95
Al Gher Work.............. $ 19.55 11.95

Waterbl asting units with 3500 PSI and above - $.50 prenium
Spraypai nting and all abrasive blasting - $1.00 prem um
Work 40 ft. and above ground level - $1.00 premn um

PLUMD184- 002 07/01/2013
BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRI STI AN, CRI TTENDEN,

FULTON, GRAVES, HI CKMAN, LI VINGSTON, LYON, MARSHALL, MCCRACKEN
and TRI GG COUNTI ES

Rat es Fri nges
PLUMD502- 004 08/01/2013
ALLEN, BUTLER, EDMONSON, SI MPSON & WARREN
Rat es Fri nges
PLUMD633-002 08/01/2013
DAVI ESS, HANCOCK, HENDERSON, HOPKI NS, LOGAN, MCLEAN,

MUHLENBERG, OHI O, TODD, UNI ON & WEBSTER COUNTI ES:

Rat es Fri nges

TEAMD089- 003 03/ 31/ 2013

ALLEN, BUTLER, EDMONSON, LOGAN, SI MPSON & WARREN COUNTI ES

Rat es Fri nges
Truck drivers:
Zone 1:
Goup 1........... . $ 19. 38 16. 85
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GOUP 2. v e oo, $ 19.56 16. 85
GOUP Buveeeaee, $ 19.64 16. 85
GOUP 4evoeeeee $ 19. 66 16. 85

GROUP 1 - Greaser; Tire Changer

GROUP 2 - Truck Mechanic; Single Axle Dunp; Flat Bed; All
Terrain Vehicles when used to haul materials; Sem Trailer
or Pole Trailer when used to pull building materials and
equi prent; Tandem Axl e Dunp; Driver of Distributors

GROUP 3 - Mxer Al Types

GROUP 4 - Wnch and A-Frane when used in transporting
materials; Ross Carrier; Fork Lift when used to transport
buil ding materials; Driver on Pavenent Breaker; Euclid and
O her Heavy Earth Moving Equi pnment; Low Boy; Articul ator
Cat; Five Axle Vehicle

TEAMD215- 003 03/31/2013

DAVI ESS, HANCOCK, HENDERSON, HOPKI NS, MCLEAN, MJUHLENBERG OHI O
& WEBSTER COUNTI ES

Rat es Fri nges
TRUCK DRI VER
Goup 1....... ... .. . ... $ 20.93 16. 85
Goup 2., . $ 21.16 16. 85
Goup 3., $ 21.23 16. 85
Goup 4., .. $ 21.24 16. 85

GROUP 1: Greaser, Tire Changer
GROUP 2: Truck Mechanic

GROUP 3: Single Axle Dunp; Flat Bed; Al Terrain Vehicle when
used to haul materials; Senmi Trailer or Pole Trailer when
used to pull building materials and equi pnent; Tandem Axl e
Dunp; Driver of Distributors; Mxer Al Types

GROUP 4: Euclid and other heavy earth moving equi pnent; Low
Boy; Articulator Cat; 5 Axle Vehicle; Wnch and A- Frane
when used in transporting materials; Ross Carrier; Fork
Lift when used to transport building naterials; Driver on
Paverent Breaker

TEAMD236- 001 03/31/2013
BALLARD, CALDWELL, CALLOWMAY, CARLISLE, CHRI STI AN, CRI TTENDEN,
FULTON, GRAVES, H CKMAN, LIVINGSTON, LYON, MARSHALL,
MCCRACKEN, TODD & TRI GG COUNTI ES
Rat es Fri nges

TRUCK DRI VER
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GOUP Luvoooeee, $ 19. 38 16. 85
GOUP 2u e e $ 19.56 16. 85
GOUP Buoeeeeeee $ 19.56 16. 85
GOUP 4eooeeeee $ 19. 66 16. 85
GOUP Bvveee e $ 19.64 16. 85

GROUP 1: Greaser, Tire Changer
GROUP 2: Truck Mechanic

GROUP 3: Single Axle Dunp; Flat Bed; Al Terrain Vehicle when
used to haul materials; Sem Trailer or Pole Trailer when
used to pull building materials and equi pnent; Tandem Axl e
Dunp; Drivers of Distributors

GROUP 4: Euclid and other heavy earth noving equi prent; Low
Boy; Articulator Cat; Five Axle Vehicle; Wnch and A-Frame
when used in transporting materials; Ross Carrier

GROUP 5: M xer Al Types

WELDERS - Receive rate prescribed for craft performng
operation to which welding is incidental

Unlisted classifications needed for work not included wthin
the scope of the classifications listed may be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determ nation. The classifications are listed in al phabetica
order of "identifiers" that indicate whether the particular
rate i s union or non-union.

Union ldentifiers

An identifier enclosed in dotted |lines beginning with
characters other than "SU' denotes that the union
classification and rate have found to be prevailing for that
classification. Exanple: PLUWM198-005 07/01/2011. The first
four letters , PLUM indicate the international union and the
four-digit number, 0198, that follows indicates the | ocal union
nunber or district council nunber where applicable , i.e.

Pl unbers Local 0198. The next nunber, 005 in the exanple, is
an internal nunber used in processing the wage deterni nation
The date, 07/01/2011, followi ng these characters is the

ef fective date of the nobst current negotiated rate/collective
bar gai ni ng agreenment which would be July 1, 2011 in the above
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exanpl e.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargai ni ng agreenents governing the
rates.

0000/ 9999: wei ghted union wage rates will be published annually
each January.

Non- Uni on |l dentifiers

Classifications |isted under an "SU' identifier were derived
from survey data by conputing average rates and are not union
rates; however, the data used in conputing these rates nmay

i ncl ude both union and non-uni on data. Exanple: SULA2004-007
5/ 13/2010. SU indicates the rates are not union nmajority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal nunber used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determ nation on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WACGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a position on
a wage determ nation matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour

Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the fornal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Wite to:

Branch of Constructi on Wage Determ nations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

2.) If the answer to the question in 1.) is yes, then an
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interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator
U. S. Department of Labor

200 Constitution Avenue, N W
Washi ngton, DC 20210

The request should be acconpanied by a full statenent of the
interested party's position and by any information (wage
paynment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Revi ew Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-13-1-HWY dated April
15, 2013.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERSEEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hoursworked in each classification at the prescribed
hourly baserate.

OVERTIME:

Overtimeisto be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever gives the employee the greater wages. At least time and one-half the base
rate isrequired for all overtime. A laborer, workman or mechanic and an employer may
enter into a written agreement or a collective bargaining agreement to work more than
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the
straight time hourly rate. Wage violations or questions should be directed to the
designated Engineer or the undersigned.

Ryan Griffith, Acting Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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131227

PROPOSAL BID ITEMS

Report Date 1/21/13

Section: 0001 - PAVING

LINE
0010
0020
0030
0040
0050
0060

BID CODE

00003
00078
00100
00103
00221
00301

ALT DESCRIPTION

CRUSHED STONE BASE
CRUSHED AGGREGATE SIZE NO 2
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT

CL2 ASPH BASE 0.75D PG64-22
CL2 ASPH SURF 0.38D PG64-22

Section: 0002 - ROADWAY

LINE
0070
0080
0090

0100
0110
0120
0130
0140
0150

0160
0170
0180
0190
0200

0210
0220
0230
0240
0250
0260
0270
0280
0290
0300
0310
0320
0330
0340
0350
0360
0370
0380
0390
0400

BID CODE

01310
01705
01845

01987
02014
02200
02223
02242
02262

02363
02371
02381
02483
02484

02545
02562
02565
02585
02596
02598
02599
02600
02650
02671
02701
02703
02704
02705
02706
02707
02708
02709
02726
05950

ALT DESCRIPTION

REMOVE PIPE
REMOVE CURB & GUTTER BOX INLET
ISLAND INTEGRAL CURB

DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE

BARRICADE-TYPE llI
ROADWAY EXCAVATION
GRANULAR EMBANKMENT
WATER (FOR DUST CONTROL)
FENCE-WOVEN WIRE TYPE 1

GUARDRAIL CONNECTOR TO BRIDGE END
TYA

GUARDRAIL END TREATMENT TYPE 7
REMOVE GUARDRAIL

CHANNEL LINING CLASS I

CHANNEL LINING CLASS Il

CLEARING AND GRUBBING
(APPROXIMATELY 2.0 ACRES)

TEMPORARY SIGNS

OBJECT MARKER TYPE 2

EDGE KEY

FABRIC-GEOTEXTILE TYPE |
FABRIC-GEOTEXTILE TYPE lll
FABRIC-GEOTEXTILE TYPE IV
FABRIC GEOTEXTILE TY IV FOR PIPE
MAINTAIN & CONTROL TRAFFIC
PORTABLE CHANGEABLE MESSAGE SIGN
TEMP SILT FENCE

SILT TRAP TYPE A

SILT TRAP TYPE B

SILT TRAP TYPE C

CLEAN SILT TRAP TYPE A

CLEAN SILT TRAP TYPE B

CLEAN SILT TRAP TYPE C

CLEAN TEMP SILT FENCE

STAKING

EROSION CONTROL BLANKET

QUANTITY
1,478.00
200.00
13.70
1.60
884.00
154.00

QUANTITY
108.00
2.00
84.50

25.00
8.00
6,635.00
8,051.00
90.00
210.00

4.00
4.00
1,510.00
527.00
156.00

1.00
667.00
4.00
52.00
949.00
6,947.00
450.00
243.00
1.00
4.00
475.00
2.00
2.00
2.00
6.00
6.00
6.00
475.00
1.00
4,225.00

TON
TON
TON
TON
TON
TON

LF
EACH
LF

EACH
EACH
CUYD
CuUYD
MGAL

LF

EACH
EACH
LF
TON
TON

LS
SQFT
EACH

LF
SQYD
SQYD
SQYD
SQYD

LS
EACH

LF
EACH
EACH
EACH
EACH
EACH
EACH

LF

LS
SQYD
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Contract ID: 131227
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PROPOSAL BID ITEMS
131227
Page 2 of 2

Report Date 1/21/13

LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRICEFP AMOUNT
0410 05952 TEMP MULCH 9,182.00 SQYD $
0420 05966 TOPDRESSING FERTILIZER 48 TON $
0430 06511 PAVE STRIPING-TEMP PAINT-6 IN 5760.00 LF $
0440 06514 PAVE STRIPING-PERM PAINT-4 IN 4,000.00 LF $
0450 06531 PAVE STRIPING REMOVAL-6 IN 5,790.00 LF $
0460 06591 PAVEMENT MARKER TYPE V-BY 20.00 EACH $
0470 08301 REMOVE SUPERSTRUCTURE 100 LS $
0480 10020NS FUEL ADJUSTMENT 3,442.00 DOLL $
0490 10030NS ASPHALT ADJUSTMENT 2,746.00 DOLL $
0500 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 1,350.00 LF $
0510 24189ER DURABLE WATERBORNE MARKING-6 IN W 6,000.00 LF $
0520 24190ER DURABLE WATERBORNE MARKING-6 IN Y 3,000.00 LF $
Section: 0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRICEFP AMOUNT
0530 00461 CULVERT PIPE-15 IN 145.00 LF $
0540 00466 CULVERT PIPE-30 IN 16.00 LF $
0550 01202 PIPE CULVERT HEADWALL-15 IN 2.00 EACH $
0560 01210 PIPE CULVERT HEADWALL-30 IN 2.00 EACH $
0570 01480 CURB BOX INLET TYPE B 2.00 EACH $
Section: 0004 - BRIDGE
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRICEFP AMOUNT
0580 02403 REMOVE CONCRETE MASONRY 43.30 CUYD $
0590 02998 MASONRY COATING 929.00 SQYD $
0600 03299 ARMORED EDGE FOR CONCRETE 5270  LF $
0610 08100 CONCRETE-CLASS A 74.80 CUYD $
0620 08104 CONCRETE-CLASS AA 163.80 CUYD $
0630 08150 STEEL REINFORCEMENT 7,971.00 LB $
0640 08151 STEEL REINFORCEMENT-EPOXY COATED 54,129.00 LB $
0650 08669 PRECAST PC BOX BEAM SB21 528.60 LF $
0660 21532ED RAIL SYSTEM TYPE Ill 412.00 LF $
Section: 0005 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRICEFP AMOUNT

0670 02569 DEMOBILIZATION 1.00 LS $



