
eProposal Jan-2009

CALL NO.  100

CONTRACT ID.  092971

KENTON COUNTY

FED/STATE PROJECT NUMBER  STP 8198 (003)

DESCRIPTION  ROEBLING BRIDGE CLEANING AND PAINTING

WORK TYPE  BRIDGE PAINTING & CLEANING

PRIMARY COMPLETION DATE  12/15/2009

LETTING DATE:  October 2, 2009
Sealed Bids will be received in the Division of Construction Procurement and/or the 
Auditorium located on the 1st floor of the Transportation Cabinet Office Building until 
10:00 AM EASTERN DAYLIGHT TIME  October 2, 2009.  Bids will be publicly opened 
and read at 10:00 AM EASTERN DAYLIGHT TIME.

DBE CERTIFICATION REQUIRED - 0%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
(Check guaranty submitted: Cashier's Check Certified Check Bid Bond )

BID BONDS WHEN SUBMITTED WILL BE RETAINED WITH THE PROPOSAL

DBE General Plan Included 

BID PROPOSAL ISSUED TO:  _________________________________

SPECIMEN _______________________________________________________
Address         City                                  State              Zip
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SCOPE OF WORK 
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       CONTRACT ID - 092971                  ADMINISTRATIVE DISTRICT - 06

       PROJECT(S) IDENTIFICATION AND DESCRIPTION:

       COUNTY - KENTON                               PCN - MB05900170903
       STP 8198 (003)
       ROEBLING BRIDGE CLEANING AND PAINTING KY 17 OVER THE OHIO RIVER AT COVINGTON.  BRIDGE
       PAINTING & CLEANING.  SYP NO. 06-00220.00.
       GEOGRAPHIC COORDINATES LATITUDE 39^05'34" LONGITUDE  84^30'35"

       COMPLETION DATE(S):
            COMPLETION DATE - December 15, 2009
            PHASE I

            COMPLETION DATE - November 15, 2010
            PHASE II

KENTON COUNTY
STP 8198 (003)

Contract ID:  092971
Page 4 of 117



CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/contract)  
 
The Bidder must download the bid file located on the web site to prepare a bid packet for 
submission to the Department.  The bidder must include the completed bid packet printed 
from the Program along with the disk created by said program. 
 
 
JOINT VENTURE BIDDING 
Joint Venture bidding is permissible.  However, both companies MUST purchase a 
bidding proposal.  Either proposal may be submitted but must contain the company 
names and signatures of both parties where required.  A joint bid bond of 5% may be 
submitted for both companies or each company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
 
01/01/2009 
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FEDERAL CONTRACT NOTES 
 
 
The Kentucky Department of Highways, in accordance with the Regulations of the 
United States Department of Transportation 23 CFR 635.112 (h), hereby notifies all 
bidders that failure by a bidder to comply with all applicable sections of the current 
Kentucky Standard Specifications, including, but not limited to the following, may result 
in a bid not being considered responsive and thus not eligible to be considered for award: 
 
 102.02 Current Capacity Rating  102.10 Delivery of Proposals 
 102.08 Irregular Proposals   102.14 Disqualification of Bidders 
 102.09 Proposal Guaranty 
 
 
CIVIL RIGHTS ACT OF 1964 
The Kentucky Department of Highways, in accordance with the provisions of Title VI of 
the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal 
Department of Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby 
notifies all bidders that it will affirmatively insure that the contract entered into pursuant 
to this advertisement will be awarded to the lowest responsible bidder without 
discrimination on the ground of race, color, or national origin. 
 
 
NOTICE TO ALL BIDDERS 
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” 
Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of 
possible bid rigging, bidder collusion, or other fraudulent activities should use the 
“hotline” to report such activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General.  All information will be treated confidentially and caller anonymity 
will be respected. 
 
 
FHWA 1273 
The requirements of Paragraph VI of FHWA 1273 does not apply to projects with a total 
cost of less than $1,000,000.00. 
 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted.  However, in 
the case of DBE’s, second tier subcontracts will only be permitted where the other 
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subcontractor is also a DBE.  All second tier subcontracts shall have the consent of both 
the Contractor and the Engineer. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that 
Disadvantaged Business Enterprises (“DBE”) shall have the opportunity to participate in 
the performance of highway construction projects financed in whole or in part by Federal 
Funds in order to create a level playing field for all businesses who wish to contract with 
the Cabinet.  To that end, the Cabinet will comply with the regulations found in 49 CFR 
Part 26, and the definitions and requirements contained therein shall be adopted as if set 
out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the 
basis of race, color, national origin, or sex in the performance of work performed 
pursuant to Cabinet contracts.  The contractor shall carry out applicable requirements of 
49 CFR 26 in the award and administration of federally assisted highway construction 
projects. The contractor will include this provision in all its subcontracts and supply 
agreements pertaining to contracts with the Cabinet.  
 
Failure by the contractor to carry out these requirements is a material breach of its 
contract with the Cabinet, which may result in the termination of the contract or such 
other remedy as the Cabinet deems necessary. 
 
 
DBE GOAL 
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed 
on the front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that 
Disadvantaged Business Enterprises participate in a least the percent of the contract as set 
forth above as goals for this contract. 
 
 
OBLIGATION OF CONTRACTORS 
Each contractor prequalified to perform work on Cabinet projects shall designate and 
make known to the Cabinet a liaison officer who is assigned the responsibility of 
effectively administering and promoting an active program for utilization of DBEs.   
 
If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services 
needed to perform this work.  
 
Contractors are encouraged to use the services of banks owned and controlled by 
minorities and women.   
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE 
goal has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE 
CERTIFICATION OF DBE PARTICIPATION WILL NOT BE READ PUBLICLY.  
These bids will not be considered for award by the Cabinet and they will be returned to 
the bidder.   
 
“The bidder certifies that it has secured participation by Disadvantaged Business 
Enterprises (“DBE”) in the amount of ____ percent of the total value of this contract and 
that the DBE participation is in compliance with the requirements of 49 CFR 26 and the 
policies of the Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the printed bid packet.  All contractors 
must certify their DBE participation on that page. DBEs utilized in achieving the 
DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. 
 
 
DBE PARTICIPATION PLAN 
All bidders are encouraged to submit their General DBE Participation Plan with their bid 
on the official form.  Lowest responsive bidders whose bid packages include DBE 
Participation Plans may be awarded the contract at the next Awards Committee meeting 
provided that the DBE goal is met.  The DBE Participation Plan shall include the 
following: 
 

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used 
in the proposed project; 

2. Description of the work each is to perform including the work item , unit, 
quantity, unit price and total amount of the work to be performed by the 
individual DBE; 

3. The dollar value of each proposed DBE subcontract and the percentage of total 
project contract value this represents.  DBE participation may be counted as 
follows; 
a) If DBE suppliers and manufactures assume actual and contractual 

responsibility, the dollar value of materials to be furnished will be counted 
toward the goal as follows: 
• The entire expenditure paid to a DBE manufacturer; 
• 60 percent of expenditures to DBE suppliers that are not manufacturers 

provided the supplier is a regular dealer in the product involved.  A regular 
dealer must be engaged in, as its principal business and in its own name, 
the sale of products to the public, maintain an inventory and own and 
operate distribution equipment; and  

• the amount of fees or commissions charged by the DBE firms for a bona 
fide service, such as professional, technical, consultant, or managerial 
services and assistance in the procurement of essential personnel, 
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facilities, equipment, materials, supplies, delivery of materials and 
supplies or for furnishing bonds, or insurance, providing such fees or 
commissions are determined to be reasonable and customary.    

b) The dollar value of services provided by DBEs such as quality control testing, 
equipment repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures.  DBE credit for joint ventures will be 
limited to the dollar amount of the work actually performed by the DBE in the 
joint venture;   

4. Written and signed documentation of the bidder’s commitment to use a DBE 
contractor whose participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the 
contract as provided in the prime contractor’s commitment.  

 
The apparent low bidder who does not submit a General DBE Participation Plan with the 
bid shall submit it within 10 calendar days after receipt of notification that they are the 
apparent low bidder. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Participation Plan.   
 
Detailed DBE Participation Plan forms will be included in the Contractor Package 
presented to successful bidders following the awarding of the project.  The Detailed DBE 
Participation Plan must be completed and returned to Contract Procurement in 
accordance with Cabinet policy.  A copy of the blank estimate will be included with the 
Detailed DBE Participation Plan to list sequence items by PCN (Project Control 
Number).     
 
Changes to DBE Participation Plans must be approved by the Cabinet.  The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or 
scope of the project, the inability or unwillingness of a DBE to perform the work in 
accordance with the bid, and/or other circumstances beyond the control of the prime 
contractor.  
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS 
If the DBE participation submitted in the bid by the apparent lowest responsive bidder 
does not meet or exceed the DBE contract goal, the apparent lowest responsive bidder 
must submit a Good Faith Effort Package to satisfy the Cabinet that sufficient good faith 
efforts were made to meet the contract goals prior to submission of the bid.  Efforts to 
increase the goal after bid submission will not be considered in justifying the good faith 
effort, unless the contractor can show that the proposed DBE was solicited prior to the 
letting date.  DBEs utilized in achieving the DBE goal must be certified and prequalified 
for the work items at the time the bid is submitted. One complete set and nine (9) copies 
of this information must be received in the office of the Division of Contract Procurement 
no later than 12:00 noon of the tenth calendar day after receipt of notification that they 
are the apparent low bidder.  
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Where the information submitted includes repetitious solicitation letters it will be 
acceptable to submit a sample representative letter along with a distribution list of the 
firms solicited. Documentation of DBE quotations shall be a part of the good faith effort 
submittal as necessary to demonstrate compliance with the factors listed below which the 
Cabinet considers in judging good faith efforts.  This documentation may include written 
subcontractors’ quotations, telephone log notations of verbal quotations, or other types of 
quotation documentation. 
 
The Good Faith Effort Package shall include, but may not be limited to information 
showing evidence of the following: 
 

1. Whether the bidder attended any pre-bid meetings that were scheduled by the 
Cabinet to inform DBEs of subcontracting opportunities; 

2. Whether the bidder provided solicitations through all reasonable and available 
means;  

3. Whether the bidder provided written notice to all DBEs listed in the DBE 
directory at the time of the letting who are prequalified in the areas of work that 
the bidder will be subcontracting; 

4. Whether the bidder followed up initial solicitations of interest by contacting 
DBEs to determine with certainly whether they were interested.  If a reasonable 
amount of DBEs within the targeted districts do not provide an intent to quote or 
no DBEs are prequalified in the subcontracted areas, the bidder must notify the 
DBE Liaison in the Office of Minority Affairs to give notification of the bidder’s 
inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in 
order to increase the likelihood of meeting the contract goals.  This includes, 
where appropriate, breaking out contract work items into economically feasible 
units to facilitate DBE participation, even when the prime contractor might 
otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely 
information about the plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting 
them as unqualified without sound reasons based on a thorough investigation of 
their capabilities.  Any rejection should be so noted in writing with a description 
as to why an agreement could not be reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered 
unacceptable. The fact that the DBE firm’s quotation for the work is not the 
lowest quotation received will not in itself be considered as a sound reason for 
rejecting the quotation as unacceptable.  The fact that the bidder has the ability 
and/or desire to perform the contract work with its own forces will not be 
considered a sound reason for rejecting a DBE quote.  Nothing in this provision 
shall be construed to require the bidder to accept unreasonable quotes in order to 
satisfy DBE goals; 
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9. Whether the bidder specifically negotiated with subcontractors to assume part of 
the responsibility to meet the contract DBE goal when the work to be 
subcontracted includes potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs 
in obtaining the necessary equipment, supplies, materials, insurance and/or 
bonding to satisfy the work requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has 
made reasonable good faith efforts to include DBE participation. 

 
 
FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by 
DBE firms to meet the contract goal and upon a determination by the Good Faith 
Committee based upon the information submitted that the apparent lowest responsive 
bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder 
will be offered the opportunity to meet in person for administrative reconsideration. The 
bidder will be notified of the Committee’s decision within 24 hours of its decision.  The 
bidder will have 24 hours to request reconsideration of the Committee’s decision.  The 
reconsideration meeting will be held within two days of the receipt of a request by the 
bidder for reconsideration.   
 
The request for reconsideration will be heard by the Office of the Secretary.  The bidder 
will have the opportunity to present written documentation or argument concerning the 
issue of whether it met the goal or made an adequate good faith effort.  The bidder will 
receive a written decision on the reconsideration explaining the basis for the finding that 
the bidder did or did not meet the goal or made adequate Good Faith efforts to do so.   
 
The result of the reconsideration process is not administratively appealable to the Cabinet 
or to the United States Department of Transportation.  
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder 
or to rebid the contract in the event that the contract is not awarded to the low bidder as 
the result of a failure to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE 
PROJECT 
Failure by the prime contractor to fulfill the DBE requirements of a project under contract 
or to demonstrate good faith efforts to meet the goal constitutes a breach of contract.  
When this occurs, the Cabinet will hold the prime contractor accountable, as would be the 
case with all other contract provisions.  Therefore, the contractor’s failure to carry our the 
DBE contract requirements shall constitute a breach of contract and as such the Cabinet 
reserves the right to exercise all administrative remedies at its disposal including, but not 
limited to the following: 

• Disallow credit toward the DBE goal; 
• Withholding progress payments; 
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• Withholding payment to the prime in an amount equal to the unmet portion of the 
contract goal; and/or 

• Termination of the contract. 
 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after 
he or she has received payment from the Kentucky Transportation Cabinet for work 
performed or materials furnished.  
 
 
CONTRACTOR REPORTING 
All contractors must keep detailed records and provide reports to the Cabinet on their 
progress in meeting the DBE requirement on any highway contract.  These records may 
include, but shall not be limited to payroll, lease agreements, cancelled payroll checks, 
executed subcontracting agreements, etc. Prime contractors will be required to submit 
certified reports on monies paid to each DBE subcontractor or supplier utilized to meet a 
DBE goal.   
 
Payment information that needs to be reported includes date the payment is sent to the 
DBE, check number, Contract ID, amount of payment and the check date.  Before Final 
Payment is made on this contract, the Prime Contractor will certify that all payments 
were made to the DBE subcontractor and/or DBE suppliers. 
 
The Prime Contractor should supply the payment information at the time the DBE is 
compensated for their work. Form to use is located at: 
http://transportation.ky.gov/construction/forms/DBEcheck.xls 
 
 
Photocopied payments and completed form to be submitted to: 
Office of Civil Rights and Small Business Development 
6th Floor West 
200 Mero Street 
Frankfort, KY  40622 
 
DEFAULT OR DECERTIFICATION OF THE DBE 
If the DBE subcontractor or supplier is decertified or defaults in the performance of its 
work, and the overall goal cannot be credited for the uncompleted work, the prime 
contractor may utilize a substitute DBE or elect to fulfill the DBE goal with another DBE 
on a different work item.  If after exerting good faith effort in accordance with the 
Cabinet’s Good Faith Effort policies and procedures, the prime contractor is unable to 
replace the DBE, then the unmet portion of the goal may be waived at the discretion of 
the Cabinet. 
 
06/29/2009 
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KYTC
DBE Payments

updated 2/28/08

attach copy of check here

Office of Civil Rights and Small Business Development
200 Mero Street
6th Floor West TCOB
Frankfort, KY 40622

PAYMENT DATE

DBE Contractor CHECK #

Prime Contractor Cont-ID

Cont-ID Amount Cont-ID Amount

Mail to:

Amount of Payment

Use the section below to show multiple payments using the same check

Comments:

to be Submitted within 7 days of receipt of payment from KYTC
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EXPEDITE PROJECT WORK ORDER

Be advised that the Contractor may request that the Department expedite the work order for this project to allow for maximization of

time to complete the work. In order for the Department to accomplish this task, the Contractor may be required to “hand carry” all

required project documentation to facilitate the process immediately UPON NOTIFICATION OF AWARD OF THE CONTRACT.
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- 1 -

KENTON COUNTY
STP 8198 (003)

FD52 059-0017-B00048N-0024.01
DISTRICT NO. 6

FD52 059-0017-B00048N-24.01
North-South Kentucky Route 17
The Roebling Bridge over the Ohio River between Covington, Kentucky and Cincinnati, 
Ohio. The project includes the Roebling Bridge, anchorages, approaches, gates on 
approach stone pier, and all metal appurtenances.  

Geographic Coordinates
Latitude - 39° 5' 34.41’’

Longitude - 84° 30' 35.46’’

Description:
Ohio Approaches 12ft.-42ft.-12ft.-31ft.-31ft.-33ft.-71ft.-70ft.-86ft. plate girder spans, 
292ft., 1057ft. and 292ft. suspended truss spans.

KENTON COUNTY
STP 8198 (003)

Contract ID:  092971
Page 16 of 117



- 2 -

SPECIAL NOTES FOR CLEANING AND PAINTING

District 6

KENTON COUNTY
FD52 059-0017-B00048N-0024.01

SPECIAL NOTE FOR BIDDING PREQUALIFICATION AND STAFFING

SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION

SPECIAL NOTE FOR TEFLON BEARINGS

SPECIAL NOTE CONDUIT PROTECTION DEVICES

SPECIAL NOTE FOR QUALITY CONTROL

SPECIAL NOTE FOR SURFACE PREPARATION METHODS AND APPROVAL

SPECIAL NOTE FOR PRESERVATION OF MASONRY

SPECIAL NOTE FOR THE SECETARY OF THE INTERIOR’S STANDARDS FOR 
REHABILITATION

SPECIAL NOTE FOR PAINT

SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY 
REGULATIONS

SPECIAL NOTE FOR CONFINED SPACE ENTRY

SPECIAL NOTE FOR PRE-BID CONFERENCE

SPECIAL NOTE FOR PARTNERING

SPECIAL NOTE FOR PAYMENT

SPECIAL NOTE FOR PERMITS

SPECIAL NOTE FOR WORKING FROM THE OHIO RIVER

SPECIAL NOTE FOR COAST GUARD REQUIRMENTS

SPECIAL NOTE FOR UTILITIES AND SIGNS

SPECIAL NOTE FOR REMOVAL OF NECKLACE LIGHTING

SPECIAL NOTE FOR PHASING OF WORK
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SPECIAL NOTE FOR BRIDGE LOAD LIMITS

SPECIAL NOTE FOR MAINTAINING PEDESTRIAN TRAFFIC

SPECIAL NOTE FOR STRUCTURE CLOSURE

GENERAL NOTE FOR CONTROLLING AND MAINTAINING TRAFFIC
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 SPECIAL NOTE FOR BIDDING PREQUALIFICATION
AND STAFFING

Bidders must be Pre-qualified under 18A – Bridge Painting to have a bid opened and 
read. 

The contractor must retain staff meeting the requirements listed below for the duration of 
this contract. Any production work conducted while not meeting these requirements is not 
eligible for payment. Company personnel must have been directly responsible for field 
operations of a bridge painting project;

1.   Using abrasive blast surface preparation, 
2.   Full containment meeting industry standard SSPC Technology Guide 

No.6, Class 2A,
3.   Involving thru-truss construction,  
4. Over traffic, and
5. At least one thru-truss span length of 500 feet or greater. 

The projects must have been completed to the facility owners’ satisfaction  
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SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION

Clean and paint all structural steel, iron, cables, aluminum and metal appurtenances in
accordance with the Kentucky Transportation Cabinet, Department of Highways, 
Standard Specifications for Road and Bridge Construction, Section 614 Maintenance 
Cleaning and Painting Steel Bridges and the following requirements. 

A. SUBMITTALS
The Contractor will submit the following written items to the Project Engineer 14 days 
prior to the Pre-Construction Conference: 
1. A detailed Progress of Work Schedule including a bar chart and written narrative.

The Progress of Work Schedule will be reviewed and approved by the KYTC 
Engineer. 

2. Traffic Control Plan.  The Traffic Control Plan will be reviewed and approved by 
the KYTC Engineer.

3. Worker Protection Plan. The Worker Protection Plan will be reviewed by the 
KYTC Engineer. 

4. Environmental Compliance Plan, including a Waste Management, a Ground 
Water Protection Plan and an Emissions Monitoring Plan. The Environmental 
Compliance Plans will be reviewed by the KYTC Engineer.

5. Manufacturers’ recommended Film Thickness and application conditions for the 
coating system to be used.

6. Rigging and Containment Plan, Design for rigging and containment shall be 
signed and stamped by a licensed Kentucky professional engineer.  The design for 
containment will be reviewed by the KYTC engineer.

All submittals must be approved prior to beginning any work.

B. CONTAINMENT
Totally enclose all elements to be cleaned and painted during all phases of the work.  
Use containment that meets the criteria for SSPC Technology Guide No. 6 –
Containment Classification Class 2A with an entryway condition E2 (Re-sealable).

Maintain a minimum of 74 feet clearance between normal pool of the Ohio River 
and any containment or other obstruction. No cables, tarps, nets etc. shall extend 
more than 4 feet below the low steel.

Maintain all river navigational lighting.

Air Pressure- Negative air pressure meeting the requirements for Type H2 will be
maintained.

Air Movement- A minimum air movement in containment is not specified but the 
contractor will demonstrate that the air movement in the containment will provide the 
necessary engineering control to comply with OSHA worker safety requirements (i.e., 
lead standards as required by 29 CFR 1926). 
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The contractor will provide the necessary apparatus to keep all debris from cleaning 
and painting operations off the roadways and waterways. The contractor will be
required to submit, to the Department for approval prior to starting work, the plan that he 
will follow in protecting the traveling public and keeping debris off the roadways.  The 
contractor will submit a design for the protection device. Prior to submission, the design 
must be reviewed and approved by a Kentucky licensed Professional Engineer.  The 
Department will review the submission for final approval.

Monitor and assess the quantity of emissions from containment using SSPC Technology 
Guide No. 6, SSPC Technology Update No. 7, and the following requirements for Visible 
Emissions – General Surveillance (Visible Emission Evaluations for Total Dust –
Timing), EPA Ambient Air Monitoring for Toxic Metals (TSP-Lead), and Visual 
Assessment of Site Cleanliness.

Method A Visible Emissions-General Surveillance: Monitor containment for visible 
emissions for a minimum of 15 minutes for every 4 hours of surface preparation, 
including collection of abrasive media and cleaning of containment materials, and coating 
application operations.  Record the duration of visible emissions from each 15 minute 
observation period in the logbook.  Allowable visible emissions shall not exceed Level 1 
Emissions, as defined in SSPC Technology Guide No. 6. Observance of emissions at any 
time may require (at the discretion of the Engineer) that operations cease until the 
containment is sufficient to prevent emissions.   

Method D Conduct EPA Ambient Air Monitoring for Toxic Metals (TSP-Lead) in 
accordance with 40 CFR 50.  Conduct background monitoring for a minimum of 3 days 
prior to mobilization of equipment and installation of containment materials.  Select an 
analytical laboratory which is approved to perform TSP-Lead analyses through the 
National Environmental Laboratories Accreditation Program (NELAP).  Submit certified 
analytical results for each sample to the Engineer within 5 days of obtaining the sample.  
Emissions monitored by this method shall not exceed 1.5 micrograms per cubic meter 
(µg/m3) as a 90 day average as defined in the National Ambient Air Quality Standard 
(NAAQS) for Lead.  Calculations to determine adjusted acceptable allowances based on 
NAAQS and site specific schedules are detailed in SSPC Technology Guide No. 6 and 
SSPC Technology Update No. 7.

Method G At a minimum, visually assess the worksite for cleanliness at the beginning 
end of each work shift. Record each assessment in the logbook noting the location and 
description of any accumulation of debris.  Production work will not continue without 
approval of site cleanliness.

Provide proper (OSHA Compliant) lighting on all operations (i.e. surface preparation, 
painting and inspection).  Lighting for inspection will meet the criteria described in SSPC 
Guide 12 (Guide for Illumination of Industrial Painting Projects) for inspection.

The contractor will provide OSHA compliant safe access for all cleaning, painting, and 
inspections. 
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Collect wastes deposited on the containment materials daily.  In addition, clean 
containment materials prior to moving/dismantling.  The Project Engineer may direct 
additional cleaning as conditions warrant.

C. SURFACE PREPARATION

Solvent Cleaning 
Prior to using any of the methods of substrate preparation specified herein, remove 
visible grease and oil from the surface. Clean the surface in accordance with SSPC-SP 1 
to remove oil, grease, and any other surface contaminants. Use only solvents or 
detergents that are acceptable to the coating manufacturer and the Department. Use clean 
cloths for the final wiping of the cleaned surface. Collect, handle, store, and dispose of all 
cleaning materials as hazardous waste.  

Compressed Air
When compressed air is used for any work, use only compressed air that is free from oil 
and/or water. Verify the cleanliness of the compressed air in accordance with ASTM D 
4285 (blotter test). Verify the cleanliness of the compressed air at least once per shift per 
compressor or as directed by the Engineer.

Inside of Anchor Houses;  Air Wash and Hand/Power Tool Cleaning for Cables, I-
bars/Anchors and Other Metal Surfaces 
Clean all metal surfaces to a SSPC SP-3 or SSPC SP-2 where inaccessible with power 
tools as described in SSPC Painting Manual Volume 2 Eighth Edition. All tools used for 
mechanical surface preparation must be made of bronze, brass or other materials which 
will not damage the forged iron cables (see Special Note for Surface Preparation 
Methods Test and Approval) Air wash/blow down with adequate volume and pressure 
to remove accumulated dirt and debris

Metal Framing and Doors of Anchor Houses,
Power tool clean steel framing and doors of the anchor houses to a SSPC SP-3 as 
described in SSPC Painting Manual Volume 2 Eighth Edition, all surfaces of the framing 
shall be sanded, wiped clean of dirt, debris etc. to accept new coating

Exterior Cables Abrasive Blast Cleaning
Painted cables
Abrasive blast clean all exterior painted cables including the Main Suspender Cables and 
the Hanger Cables to remove all paint, corrosion materials and debris.  Tightly adherent 
paint, corrosion material or galvanic coating may remain in the crevices below the level 
of the outer strands or protective wrap.  The upper main cables have a wrap of galvanized 
steel wire, tightly adherent galvanic coating shall remain in place. Steel abrasive will not 
be permitted for use on any cables.  Select an abrasive which will not damage the iron or 
steel substrate of any cables (see Special Note for Surface Preparation Methods Test 
and Approval).
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Galvanized cables
Abrasive blast clean all exterior galvanized cables to remove any dirt, debris, loose 
coating or rust.  Tightly adherent galvanic coating shall remain in place. .  Steel abrasive 
will not be permitted for use on any cables.  Select an abrasive which will not damage the 
iron or steel sub-straight of any cables (see Special Note for Surface Preparation 
Methods Test and Approval).

Saddle Houses Abrasive Blast Cleaning
Abrasive blast clean all structural steel and/or iron including the saddles to SSPC SP-6 / 
NACE No.3 (Commercial Blast) condition as described in SSPC Painting Manual 
Volume 2 Eighth Edition. Provide abrasive that is sized to produce an anchor pattern 
profile height as recommended by the coating manufacture’s product data sheets. Select 
an abrasive which will not damage the steel or iron substrate (see Special Note for 
Surface Preparation Methods Test and Approval).  Protect the cable bundles from 
abrasive blast media other then what is approved for blasting of cables (see Special Note 
for Surface Preparation Methods Test and Approval).  Protect grease and roller beds 
of saddles from any contamination. Contamination of the roller beds and/or grease in 
roller beds will be cleaned to the satisfaction of the Engineer and at the contractor’s 
expense. 
Power tool clean steel framing and all doors of the saddle houses to a SSPC SP-3 as 
described in SSPC Painting Manual Volume 2 Eighth Edition, all surfaces of the framing
and doors shall be sanded, wiped clean of dirt, debris etc. to accept new coating

Walkway Handrails, Spindles, Bracing and Posts; Abrasive Blast Cleaning
The handrails, spindles, bracing and posts are aluminum. If steel posts are encountered;
abrasive blast steel posts to SSPC SP-6 / NACE No.3 (Commercial Blast) condition as 
described in SSPC Painting Manual Volume 2 Eighth Edition. Provide abrasive that is 
sized to produce an anchor pattern profile height as recommended by the coating 
manufacture’s product data sheets. Select an abrasive which will not damage the steel 
substrate (see Special Note for Surface Preparation Methods Test and Approval).  

Abrasive blast aluminum rails, spindles, bracing and posts to remove all coating and 
provide a surface profile of 1.0 to 2.0 mils.  Measure the surface profile on metal 
substrates in accordance with ASTM D 4417 Method C at a minimum of once per each 
1000 square feet of prepared surface. Select an abrasive which will not damage the 
aluminum substrate of any rails, spindles, supports or posts (see Special Note for 
Surface Preparation Methods Test and Approval).

Abrasive Blast Cleaning for Superstructure, Grated Decking and Exterior Surfaces 
Abrasive blast clean all Structural Steel, Grated Decking, Stairs and Railings, Metal 
Gates and Forged Fencing, Doorways (other than as described under anchor and saddle 
house surface preparation) and Other Metal Appurtenances to a SSPC SP-6 / NACE 
No.3 (Commercial Blast) condition as described in SSPC Painting Manual Volume 2 
Eighth Edition.  Provide abrasive that is sized to produce an anchor pattern profile height 
as recommended by the coating manufacture’s product data sheets. Measure the surface 
profile on metal substrates in accordance with ASTM D 4417 Method C at a minimum of 
once per each 1000 square feet of prepared surface first 20,000 square, then one per 5000 
square feet. Select an abrasive which will not damage the steel substrate (see Special 
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Note for Surface Preparation Methods Test and Approval).  After blast cleaning, 
remove all surface imperfections (e.g. sharp fins, sharp edges, weld splatter, burning slag, 
scabs, slivers, etc.). Restore the abrasive blast anchor pattern and profile for any area 
affected by removal of surface imperfections.

Abrasive Media 
All abrasive blast cleaning will be preformed as dry abrasive blast cleaning.
Use clean, dry, uniformly graded abrasives for blast cleaning that meet the requirements 
SSPC AB-1, AB-2, or AB-3 as applicable.  Copper slag shall not be used for abrasive 
blast cleaning.

Soluble Salt Contamination
Conduct soluble salt testing on all prepared surfaces of truss members (i.e. vertical posts, 
cables and hangers, and lower chord etc.) to a maximum height of 10 feet above the 
roadway surface and prepared surfaces of all structural steel below the roadway surface.  
Conduct sampling and testing for soluble salt contamination in accordance with SSPC 
Technology Guide 15, Patch Cell Retrieval Method and Field Measurement of 
Conductivity (Total Soluble Salts) at a minimum of once per each 1000 square feet of 
prepared surface.  Ensure testing is conducted representative of all surfaces within the 
defined areas for testing.  Acceptable soluble salt contamination shall not exceed 100 
microsiemen’s per centimeter (µS/cm) for any individual test conducted.  Soluble salt 
testing may be suspended, at the Engineers discretion, based upon sustained acceptable 
sampling and testing and seasonal weather conditions.

Any area found to exceed the acceptable level of soluble salt contamination shall be 
remediated to comply with the requirements of this specification.  Additional testing may 
be required, at the discretion of the Engineer, to further define the extent of any area 
requiring remediation.  Methods of remediation are at the discretion of the contractor.  
Methods of remediation which include the use of chemical additives to aid in the removal 
of soluble salts from the surface will be required to incorporate a procedure to ensure 
complete removal of the additive from the prepared surface.  Regardless of the method of 
remediation utilized, all prepared surfaces shall comply with the requirements of this 
specification immediately prior to coating application.

D.COLLECTION, HANDLING, STORAGE, TRANSPORT AND DISPOSAL OF 
HAZARDOUS AND INDUSTRIAL WASTES (SEE SPECIAL NOTES FOR 
ENVIRONMENTAL AND WORKER SAFETY REGULATIONS)

This structure may contain significant amounts of lead coating.

Have a “Competent Person for lead abatement” as defined by OSHA 1926.62 on site 
during any operations which disturb lead. The “competent person” will have successfully 
completed the SSPC C3 “Supervisor /Competent Person Training for Deleading of 
Industrial Structures” or equivalent training.

All wastes are to be collected and placed in appropriate containers on a daily basis. (See
SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY 
REGULATIONS).
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Industrial waste
Dispose of industrial wastes (non-hazardous wastes) such as empty paint buckets, paint-
contaminated rags, rollers, clogged spray hoses and brushes. Store industrial wastes in 
appropriate containers, and appropriately labeled, prior to disposal. Industrial waste 
containers not covered or designed to prohibit entry of water, must be included in and 
comply with Ground Water Protection requirements (see Special Note For
Environmental and Worker Safety Regulations - D. Groundwater Protection).

Hazardous Waste
The contractor is responsible for the handling, storage, and disposal of all hazardous 
waste generated during this project. Wastes generated by surface preparation will be 
stored separately. The Contractor, through an approved environmental laboratory will 
have the waste debris sampled by qualified personnel and a waste determination (TCLP) 
completed within 5 working days of sample collection. If the waste is determined to be 
hazardous, the contractor will handle, store, transport and dispose of the waste as a 
hazardous waste (Hazardous Waste Management). Otherwise, the contractor will handle, 
store, transport and dispose of the waste as an industrial waste.  Cost of sampling, testing, 
storage, transport and disposal (hazardous or nonhazardous) will be considered 
incidental to lump sum for cleaning and painting structural steel.

Hazardous materials are to be stored separate from paint debris.  All wasted solvents used 
in cleaning are also to be considered hazardous waste.  Store solvent wastes in separate 
containers (i.e. not with the paint debris).

The Department will provide a site on its property for the Contractor to erect a temporary 
waste storage facility. Store hazardous waste at that site, in a secured six-foot high chain-
link fence enclosure. The enclosure shall be built in accordance with Standard Drawing 
No. RFC-001-07 of the Kentucky Department of Highways Standard Drawings Book, 
with the exception that concrete is not required for installation of posts. The fence of 
the storage area must be firmly attached to metal posts and have a locked gate.   The gate 
must be secured to the fence post by a chain and a lock. Each side of the enclosure is to 
have appropriate placarding forbidding unauthorized entrance and announcing that the 
area is a hazardous waste/lead storage site. Cover the ground where the drums will be 
stored with a waterproof tarpaulin. The contractor shall maintain the tarpaulin to avoid 
tears or punctures. The drums will be set on skids that are placed on the tarpaulin.  There 
must be adequate aisle space between the rows of stored drums so that the drums and 
labels can be inspected at any time. 

The storage area is to be maintained/operated to prevent releases.  The drum storage 
enclosure must have a spill clean-up kit. The package must include, but not be limited to 
shovel, broom, dustpan and absorbent material for solvents. There must be access to 
communications or alarms whenever authorized personnel are in the storage compound. 

The designated area must be secured prior to the onset of operations at the job site. 

Maintain the hazardous waste storage facility and return the site to its original state when 
the work is completed.
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If work is preformed from barges, temporary storage of all waste generated during 
surface preparation may be stored on the barge(s) See Special Note for Working from 
the Ohio River.   If waste is determined to be Hazardous the Waste will be transferred 
directly form the barge tenders to a registered hazardous waste transporter for 
conveyance to a permitted hazardous waste treatment, storage or disposal facility.

The temporary storage area on the barge(s) or vessel(s) is to have appropriate placarding 
forbidding unauthorized entrance and announcing that the area is a hazardous waste/lead 
storage site. Cover the floor or surface where the container(s) will be stored with a 
waterproof tarpaulin. The contractor shall maintain the tarpaulin to avoid tears or 
punctures. If drums are used the drums will be set on skids that are placed on the 
tarpaulin. There must be adequate aisle space between the rows of stored drums so that 
the drums and labels can be inspected at any time. If a roll off is used it will be placed 
upon a tarpaulin and covered to prevent entry of water.

The storage area is to be maintained/operated to prevent releases.  The storage area must 
have a spill clean-up kit. The kit must include, but not be limited to shovel, broom, 
dustpan and absorbent material for solvents. There must be access to communications or 
alarms whenever authorized personnel are in the storage compound. 

The designated area must be secured prior to the onset of operations at the job site.

The Contractor is solely responsible for the management and the disposal of all
hazardous waste generated during the cleaning and painting operations in accordance 
with the Kentucky Revised Statutes, Chapter 224, Subchapter 46, and the Kentucky 
Administrative Regulations promulgated pursuant thereto.

If  test results indicate hazardous waste, the Kentucky Transportation Cabinet will file a 
Notification of Hazardous Waste Activity with the Kentucky Division of Waste 
Management to obtain an EPA Identification Number in accordance with 401 KAR 
32:010, Section 3.  The Cabinet will provide the Contractor with this EPA ID number to 
be used in hazardous waste management in compliance with 401 KAR 32:010, Section 3 
(1).

The Contractor is responsible for furnishing appropriate U.S. DOT containers that are 
made or lined with materials which are compatible with the hazardous waste to be stored 
in accordance with 401 KAR 35:180, Section 3.  All hazardous wastes collected at the 
job site will be placed in those containers for transport to the storage site.  The containers 
will be used and managed at the job site and at the storage site in accordance with 401 
KAR 35:180.  Prior to the transfer of the containers of hazardous waste from the job site 
to the storage area, the containers will be correctly sealed, labeled, marked and placarded 
as defined in the pre-transport requirements of 401 KAR 32:030.

Each container will be labeled “Hazardous Waste” and the date clearly marked 
when the hazardous waste is first added to the container in compliance with 
401KAR35:180, Section 4(3).  That date marked is the start date of the seventy-five 
(75) day storage period.
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The generator for the waste under this contract is the Kentucky Transportation Cabinet.  
All records including the labels on the waste containers and the manifests are to be 
completed using the Transportation Cabinet as the generator.  

The Department requires that all hazardous waste be removed within seventy-five (75) 
days of the accumulation start date.   The Contractor will select a registered hazardous 
waste transporter to transport the containers of hazardous waste generated during the 
painting operations to a permitted hazardous waste treatment, storage or disposal facility.  
The hazardous waste will be manifested with a Uniform Hazardous Waste Manifest that 
is to be completed, in entirety, as per the regulations of 401 KAR 32:020 and 401 KAR 
32:100.   Copies of all manifests with the Land Disposal Restriction Notice will be 
provided to the project Engineer and the Central Office, Division of Construction.  Final 
partial payment of 10% for the project will not be released until the Department receives 
all copies of the manifests.

Failure to remove the hazardous waste within Seventy-Five (75) days will result in a 
performance penalty of Two Thousand Dollars ($2,000.00) per day per drum that the 
containers are left in storage.  This penalty is in addition to any fines that may be assessed 
by regulatory agencies other than the Transportation Cabinet. 

E. PAINT APPLICATION

For all structural steel, cable hangers, saddles, and other metal appurtenances other 
than walkway hand rails, forged iron fence and gates, stairs and cables. Do not paint 
areas until they have been inspected and approved by the Engineer (or at the direction of 
the Engineer, the Department’s inspector).  Apply paint only to dry clean surfaces. 
Ensure that the appropriate resulting surface condition, as described in the Surface 
Preparation section, is present at the time of primer application (i.e. re-treat if rust-back 
occurs).  Apply a Class I (Type I or II) or Class II (Type I or II) coating system from the 
approved list referenced in the SPECIAL NOTES FOR PAINT and consisting of:

1. Prime Coat - Paint all structural steel with one (1) coat (dry film thickness 
per manufacturers product data sheet) of organic zinc rich primer (see 
SPECIAL NOTES FOR PAINT).

2. Intermediate Coat - Paint all structural steel with one (1) full intermediate 
coat (dry film thickness per manufacturers product data sheet) (see 
SPECIAL NOTES FOR PAINT). 

3. Finish Coat - Paint all structural steel with one (1) full finish coat (dry 
film thickness per manufacturers product data sheet) (see SPECIAL 
NOTES FOR PAINT).

The steel grid bridge deck will only receive the Prime coat.  In addition the traffic
lane striping will be replaced with like materials approved by the cabinet.
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The finish coat will be blue and will meet the following values.
L* a* b*

Blue 66.56 - 7.26 - 20.10

For Cables and anchorages (inside anchor houses), do not paint areas until they have 
been inspected and approved by the Engineer (or at the direction of the Engineer, the 
Department’s inspector).  Apply paint only to dry clean surfaces. Ensure that the 
appropriate resulting surface condition, as described in the Surface Preparation section, is 
present at the time of primer application (i.e. re-treat if rust-back occurs). Apply coatings 
to provide a minimum 2 inch overlap onto other components such as cable suspenders, 
shields, hanger brackets etc. Components which will have overlap coating applied shall 
be coated with their respective coating prior to painting of the cable and overlap 
application. Apply coatings as follows:

1. Prime Coat –Paint all cables with one (1) full coat (dry film thickness per 
manufactures product data sheet) of Noxyde (Mathys by Rust-Olem) or 
Fox 501M (Sherwin Williams) (see SPECIAL NOTE FOR PAINT for 
items that apply).

2. Intermediate Coat–Paint all cables with one (1) full coat (dry film 
thickness per manufactures product data sheet) of  Noxyde (Mathys by 
Rust-Olem) or Fox 501M (Sherwin Williams) (see SPECIAL NOTE 
FOR PAINT for items that apply).

3. Finish Coat – Paint all cables with one (1) full finish coat (dry film             
thickness per manufactures product data sheet) of Sher-cryl HPA
(Sherwin Williams) or equal as recommended by primer manufacture for 
the finish coat (see SPECIAL NOTE FOR PAINT for items that 
apply).

 The finish coat will be blue and will meet the following values.
L* a* b*

Blue 66.56 - 7.26 - 20.10

For Walkway hand rails and posts,  aluminum hand rails, spindles, bracing and posts 
will not receive paint.  For any steel post and/or non-stainless fasteners; do not paint areas 
until they have been inspected and approved by the Engineer (or at the direction of the 
Engineer, the Department’s inspector).  Apply paint only to dry clean surfaces. Ensure 
that the appropriate resulting surface condition, as described in the Surface Preparation 
section, is present at the time of primer application. Apply a Class I (Type I or II) or 
Class II (Type I or II) coating system from the approved list referenced in the SPECIAL 
NOTES FOR PAINT and consisting of:

1.  Prime Coat –Paint all steel hand rails and posts with one (1) 
 full coat (dry film thickness per manufacture’s product data sheet) (see 
SPECIAL NOTE FOR PAINT).
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2. Intermediate Coat - Paint all steel hand rails and posts with one (1) full 
intermediate coat (dry film thickness per manufacturer’s product data 
sheet) (see SPECIAL NOTES FOR PAINT).

3. Finish coat –Paint all steel hand rails and posts with one full coat (dry 
film thickness per manufacture’s product data sheet) (see SPECIAL 
NOTE FOR PAINT).

 The finish coat will be silver and will meet the following values.
L* a* b*

Silver 61.35 - 0.62 - 1.21

For steel framing and doors of saddle and anchor houses, 
do not paint areas until they have been inspected and approved by the Engineer (or at the 
direction of the Engineer, the Department’s inspector).  Apply paint only to dry clean 
surfaces. Ensure that the appropriate resulting surface condition, as described in the 
Surface Preparation section, is present at the time of primer application. Apply a Class I 
(Type I or II) or Class II (Type I or II) coating system from the approved list referenced 
in the SPECIAL NOTES FOR PAINT and consisting of:

1. Finish coat –Paint all steel framing of saddle houses and exterior framing 
of anchor houses with one (1) full coat (dry film thickness per 
manufacture’s product data sheet) (see SPECIAL NOTE FOR PAINT).

 
 The finish coat will be beige and will meet the following values.

L* a* b*
Beige 73.38 1.85 10.78

For stairs and stair rails, forged iron fences and gates, doors, trap doors, and other 
designated metal appurtenances do not paint areas until they have been inspected and 
approved by the Engineer (or at the direction of the Engineer, the Department’s 
inspector).  Apply paint only to dry clean surfaces. Ensure that the appropriate resulting 
surface condition, as described in the Surface Preparation section, is present at the time of 
primer application (i.e. re-treat if rust-back occurs).  Apply a Class I (Type I or II) or 
Class II (Type I or II) coating system from the approved list referenced in the SPECIAL 
NOTES FOR PAINT and consisting of:
:

1. Prime Coat - Paint all structural steel with one (1) coat (dry film thickness 
per manufacturers product data sheet) of organic zinc rich primer (see 
SPECIAL NOTES FOR PAINT).

2. Intermediate Coat - Paint all structural steel with one (1) full intermediate 
coat (dry film thickness per manufacturers product data sheet) (see 
SPECIAL NOTES FOR PAINT). 
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3. Finish Coat - Paint all structural steel with one (1) full finish coat (dry 
film thickness per manufacturers product data sheet) (see SPECIAL 
NOTES FOR PAINT).

The finish coat for all steel horizontal walking surfaces (including stairs) shall be 
treated with a non-skid surface treatment approved by the manufacture.

The finish coat will be beige and will meet the following values.
L* a* b*

Beige 73.38 1.85 10.78

Damages - Take all steps necessary to preclude damage to public property from paint 
overspray.  Those steps may include changes in the type of containment or cessation of 
spraying operations. The contractor is solely responsible for any damages arising from 
the painting operations.  The Contractor shall protect the sidewalks on the bridge 
from paint overspray.

F.  PAINT STORAGE, HANDLING, SAMPLING, MIXING AND THINNING

Establish a paint storage site for receiving and storing paint delivered for use on the 
project.  Locate the paint storage site separate from the job site.  Receive all new paint at 
the storage site for inventory and acceptance testing.  The QC inspector (SEE SPECIAL 
NOTES FOR QUALITY CONTROL) will inventory the supplied paint by batch 
number and quantities delivered. The QC inspector will examine all paint containers 
delivered and reject those with 1) broken seals, 2) rust, 3) altered, missing or illegible 
batch numbers or labels and 4) dents.  The QC inspector will number and initial each 
container with an indelible marker. Label rejected paint containers “REJECTED” and 
dispose of them promptly.  Store unapproved or rejected containers of paint separately 
from those that are approved until disposed of.  Allow no paint at the actual job site until 
the Engineer has approved it.

The QC inspector will conduct a daily start-up inventory of containers of approved paint 
brought to the job site noting batch numbers and the inspector’s container number.  At the 
end of the work day, the QC inspector will conduct another inventory noting the number 
of paint containers expended, inspector’s inventory numbers, and types of paint.  
Inventory paint containers brought on the job site that are not used.  Re-inventory those 
when they are taken back to the job site to be used.         

A representative of the KYTC Central office will sample each lot of material (SEE 
SPECIAL NOTES FOR PAINT). The addition of solvents to paint is permitted only by 
written approval from the Engineer.  Use only new solvents supplied by the paint 
manufacturer. Add solvents at the job site in the presence of the QA inspector.  Use only 
solvents from new, unopened containers with the solvent manufacturer’s labeling intact.  
The QC inspector will record locations where solvent-thinned paint was used.  

Keep solvents used for cleaning at the job site in sealed containers away from mixing 
operations.  Collect solvents used to clean brushes, rollers, or spray equipment in sealed 
containers and store them as a hazardous waste.   

KENTON COUNTY
STP 8198 (003)

Contract ID:  092971
Page 30 of 117



- 16 -

The paint manufacturer is required to provide a technical representative at the job site 
when requested by the contractor or the Department at no additional cost to the 
Department.

G.  WORKMANSHIP

All structural steel surfaces are to be properly cleaned and painted to the satisfaction of 
the Engineer.  There will be no provision for missed areas or substandard work regardless 
of size of the area in question.  All improperly prepared or painted surfaces are to be 
repaired to meet the provisions of this specification.

Allowable field variation of the color of all cured finish coats on structural steel will be 
1.5 ∆E.  These values shall be obtained from a spectrophotometer utilizing a D65 
illuminant at 45° illumination and 0° viewing with a 2° observer.  The reference for this 
test will be readings obtained on the initial test patch (SEE SPECIAL NOTES FOR  
QUALITY CONTROL).  Surfaces with finish coats with color variations exceeding the 
1.5 ∆E value will be repainted at the option of the Engineer.
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SPECIAL NOTE FOR TEFLON BEARINGS

This structure has been retrofitted with Teflon roller bearings.  The Contractor shall 
protect these bearings from any damage as directed by the Engineer.

KENTON COUNTY
STP 8198 (003)

Contract ID:  092971
Page 32 of 117



- 18 -

SPECIAL NOTE FOR CONDUIT PROTECTION DEVICES

The conduit running along the top of each bottom cord has been retrofitted with a conduit 
protection device mounted at each side of the roadway at each main tower and mid-span 
of the center suspension span. The Contractor shall remove the protection device and 
clean the device and the steel behind the device as directed in Special Note for Surface 
Preparation and Paint Application part C, item for Abrasive Blast Cleaning for Exterior 
Surfaces.  The Contactor shall paint the protection device and steel behind the device as 
directed in the Special Note for Surface Preparation and Paint Application part E, item 
For or all structural steel, cable hangers, saddles, and other metal appurtenances other 
than hand rails, forged iron fence and gates, stairs and cables. After all cleaning and 
painting has been completed on the indicated surfaces the contractor shall reinstall the 
protection devices.
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SPECIAL NOTE FOR QUALITY CONTROL

The contractor will provide QC inspectors to monitor all work, insure that all work is 
completed in accordance with the Special Notes and Standard Specifications, and record 
inspection results. All QC inspectors will possess at a minimum one of the following
certifications:  SSPC-BCI level 1 or NACE CIP level 1 & CIP One Day Bridge Course.  
The QC inspector(s) may not perform production work that requires QC/QA inspection. 
The Department’s (QA) inspector will conduct in-progress reviews of the Contractor’s 
operations and perform follow-up quality assurance (QA) inspections after the QC 
inspector has certified that a portion of work is complete.

Progress of Work - Work shall proceed by sections, bays or other readily identifiable 
parts of the structure.  All work will proceed from top to bottom of the structure.  The 
work will be broken down into adjacent sections (control areas) separated by bulkheads. 
Bulkheads will be sealed to the containment and meet all SSPC Technology Guide No. 
6 – Containment Classification Class 2A requirements. Only one phase of work will be 
permitted in a given control area at any time. 

In any control area, Quality Control Point inspection and approval must precede the start 
of succeeding phases of work.  Quality Control Points are progress milestones that occur 
when one phase of work is complete and ready for inspection prior to continuing with the 
next operational step.  At those points, the Contractor will provide the Departments QA 
inspectors with OSHA compliant access to inspect all pertinent surfaces. If QA 
inspection indicates a deficiency, correct the deficiencies and re-inspected prior to 
beginning the next phase of work.

Quality Control Point QC Inspection Function
1. Surface Preparation

A.  Solvent Cleaning Visually & Physically inspect.
B.   Abrasive Blast Cleaning or 

hand or power tool cleaning
Visually inspect for cleanliness and measure anchor 
profile as required. Test for adherence with dull scraper

 C.   Soluble Salt Contamination Conduct soluble salt testing.
2.     Coating Application

 A.  Prime coat application Check for film thickness, paint appearance, color and 
quality of application

 B.  Intermediate coat application Check for film thickness, paint appearance, color and 
quality of application

 C. Finish coat application Check for film thickness, paint appearance, color and 
quality of application

 D.  Final touch up and repair      Check for film thickness, paint appearance, color and 
quality of application

Note:  Coating application will be inspected using KM64-258-05 and a visual inspection 
for any coating defects.  The Engineer may request tests, including destructive DFT tests, 
at additional sites or he may elect to perform additional tests
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The QC inspector will maintain a handwritten record of all-painting activities, operations 
and inspections in the log book(s).  At a minimum, the following information must be 
recorded: 
1) all paint inventory and approval information, 
2) daily records of ambient conditions (including all measurements taken), 
3) daily progress of work information including start-up/shut-down times, bridge 

locations by control numbers, structural steel components by proper terminology and 
pertinent operations by control points.

4) QC inspection information including evaluations at control points, rework comments, 
or approvals.  

Make entries on consecutive pages of the logbook (in indelible ink) and make corrections 
by marking through mistakes with a single line.  Do not remove pages or erase or 
obliterate entries in the logbook.

The QC inspector and QA inspector will jointly assign adjacent control areas consecutive 
numbers and a short description defining their location. After completion of a phase of 
work in a control area, the QC inspector will perform an inspection and will determine 
whether the work has been satisfactorily performed.  If work in a control area is 
unsatisfactory, the QC inspector will require the contractor to make the necessary 
corrections.  That process will be repeated as necessary until suitable corrections have 
been made. Maintain all logbooks at the job site at all times during the project.  Make 
those available, upon request, to the Department’s representatives.  At the end of the
project, submit all such logs to the Engineer for his review and records.

Test Patch - Prior to initiation of painting, prepare at least one test patch for each surface 
preparation method and coating system application on the structure to serve as a standard
for reference during the balance of the painting operations. The surface preparation 
means and methods will be evaluated for acceptance (see Special Note for Surface 
Preparation Methods Test and Approval). Locate the test patch(es) at an accessible 
area incorporating the different surface types of the project.  Use the specified surface 
preparation on a surface (or surfaces) with at least 20 ft2 per application method per 
coating plus 20 ft2 for surface preparation. 

When Central office personnel, the Engineer, QC inspector, and the QA inspector, agree 
that the appropriate level of cleanliness and surface preparation have been achieved, the 
contractor will apply a clear sealer, supplied by the coatings manufacturer, to at least 20 
ft2 of the prepared surface. The contractor will then apply coating to the remainder (at 
least 20-ft2) of the test patch. Set aside the test patch area as a standard for proper 
application and appearance.  Do not paint the reference areas until the balance of the 
project is completed. After the project is complete, re-blast the area of the test patch that 
has clear sealer, and apply all specified coatings. Apply all coatings, including the clear 
sealer, in the presence of Central Office personnel, District Office personnel, the
Engineer, the QA inspector, QC inspector, and a technical representative of the paint 
manufacturer. If QC and QA inspectors agree, clear coat preservation of the test patch 
may be replaced with pictorial records.
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SPECIAL NOTE FOR SURFACE PREPARATION METHODS AND APPROVAL

The contractor will prepare a sample area of 20 ft.2 for each method of surface preparation 
on each type of substrate for evaluation, for acceptance by the Engineer prior to proceeding 
with any production work. Members from the State Historic Preservation Office (SHPO) 
may be present for comment.  The contractor will be responsible for all coordination with
the cabinet and SHP0.

Note:  It is the Contractor’s responsibility to develop means and methods for surface 
preparation that will not damage the metal substrates being cleaned or any adjacent 
materials such as masonry.  The Department assumes no responsibility for lost work 
due to rejection of means and methods of surface preparation that result in undue 
damage to the metal substrates of this project.  
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SPECIAL NOTE FOR PRESERVATION OF MASONRY
The stone and brick masonry shall be protected from abrasive blast and coatings. Methods used to 
protect masonry will have no negative impacts or cause lasting harm to existing materials, thereby 
complying with the Secretary of the Interior Standards (see Special Note for the Secretary of the 
Interior’s Standards for Rehabilitation). There are no allowances for damage to masonry from 
contractor operations. The contractor will be responsible for any damage to stone or brick masonry.
Any repair deemed necessary to damaged masonry will be at the contractor’s expense and no additional 
time will be allotted by the Department. Any repairs will be in accordance with the Secretary of the 
Interior’s Standards and with the approval of the State Historic Preservation Office (SHPO).
The contractor will be responsible for all coordination with the cabinet and SHPO
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SPECIAL NOTE FOR THE SECRETARY OF THE INTEROIR’S 

STANDARD FOR REHABILITAION

In the case that the contractor should damage or degrade any portion of the structure, the 
following Standards will apply to any and all repairs and rehabilitation, as well as 
recommendations and requirements from the State Historic Preservation Office (SHPO).

The Standards (Department of Interior regulations, 36 CFR 67) pertain to historic buildings 
of all materials, construction types, sizes, and occupancy and encompass the exterior and the 
interior, related landscape features and the building's site and environment as well as 
attached, adjacent, or related new construction. The Standards are to be applied to specific 
rehabilitation projects in a reasonable manner, taking into consideration economic and 
technical feasibility. 

1. A property shall be used for its historic purpose or be placed in a new use that requires 
minimal change to the defining characteristics of the building and its site and environment. 

2. The historic character of a property shall be retained and preserved. The removal of historic 
materials or alteration of features and spaces that characterize a property shall be avoided. 

3. Each property shall be recognized as a physical record of its time, place, and use. Changes 
that create a false sense of historical development, such as adding conjectural features or 
architectural elements from other buildings, shall not be undertaken. 

4. Most properties change over time; those changes that have acquired historic significance in 
their own right shall be retained and preserved. 

5. Distinctive features, finishes, and construction techniques or examples of craftsmanship that 
characterize a property shall be preserved. 

6. Deteriorated historic features shall be repaired rather than replaced. Where the severity of 
deterioration requires replacement of a distinctive feature, the new feature shall match the old 
in design, color, texture, and other visual qualities and, where possible, materials. Replacement 
of missing features shall be substantiated by documentary, physical, or pictorial evidence. 

7. Chemical or physical treatments, such as sandblasting, that cause damage to historic 
materials shall not be used. The surface cleaning of structures, if appropriate, shall be 
undertaken using the gentlest means possible. 

8. Significant archeological resources affected by a project shall be protected and preserved. If 
such resources must be disturbed, mitigation measures shall be undertaken. 

9. New additions, exterior alterations, or related new construction shall not destroy historic 
materials that characterize the property. The new work shall be differentiated from the old 
and shall be compatible with the massing, size, scale, and architectural features to protect the 
historic integrity of the property and its environment. 

10. New additions and adjacent or related new construction shall be undertaken in such a 
manner that if removed in the future, the essential form and integrity of the historic property 
and its environment would be unimpaired.

Further information on the Secretary of the Interior Standards for Rehabilitation can be found on the 
National Park Service’s Technical Preservation Services website or at: 
http://www.nps.gov/history/hps/tps/standards/rehabilitation.htm
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SPECIAL NOTE FOR PAINT

Use a coatings system from an approved supplier or as directed by the Special Notes. A list 
of approved suppliers may be found in the Department’s List of Approved Materials 
maintained by the Division of Materials. All paint supplied must conform to the 
applicable Special Notes contained in this proposal. The Department requires acceptance 
testing of samples obtained on a per-lot basis per-shipment.  The Division of Materials will 
perform acceptance testing.  At his option, the Engineer may elect to conduct more 
frequent sampling and testing.   Test samples may be taken at the Contractor’s paint storage 
site. Department personnel will perform sampling.  Allow (10) working days for testing 
and approval of the sampled paint.

Note: It is the Contractor’s responsibility to maintain an adequate inventory of 
approved paint.  The Department assumes no responsibility for lost work due to 
rejection of paint or approved paint subsequently found to be defective during the 
application process.   
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SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY 
REGULATIONS

(A) Governing regulations
The existing paint in this project may contain lead, which is classified as a hazardous 
(toxic) material.  Be knowledgeable of and comply with, all lead-related environmental 
and health regulations governing the Contractor's operations.  Comply with regulations 
current at the time the work is performed and all requirements herein.  Collect, transport 
to waste storage sites, and store hazardous wastes in accordance with applicable 
environmental and health regulations. The contractor is solely responsible for collection, 
transport, storage and disposal of all industrial wastes.

(B)Liabilities and Obligations
The contractor is solely responsible for compliance with all applicable environmental and 
health and safety regulations to the satisfaction of the applicable government regulatory 
agencies and the Department.  The Department assumes no obligations or liabilities for 
work stoppages or fines due to enforcement actions by government regulatory agencies or 
to related delays that the Department deems necessary.  

(C)State and Local Regulatory Agencies
State and local regulatory agencies charged with enforcing most regulations affecting the 
generation of hazardous wastes and worker safety issues are:

Kentucky Occupational Safety and Health Program, Labor Cabinet, 
Commonwealth of Kentucky, Frankfort, Kentucky

Environmental and Public Protection Cabinet,
Commonwealth of Kentucky, Frankfort, Kentucky

(D)  Groundwater and Surface water Protection 
The contractor will prepare and implement a groundwater and surface water protection 
plan in accordance with 401 KAR 5:037. with the exception that hazardous waste or 
hazardous materials container volume is not limited to greater than 55 gallons or weight 
to 100 pounds.
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SPECIAL NOTE FOR CONFINED SPACE ENTRY

The Anchor Houses have been identified as confined spaces under the criteria set forth by 
KY OSH Standard 803 KAR 2:200, Section 1.  Therefore, all work performed inside of 
the Anchor Houses must be in accordance with the regulations outlined by this standard.  
This includes, but is not limited to, the following:

• Disconnecting or blocking all pipes, lines, etc. which may carry harmful agents 
into the confined space

• Placing fixed mechanical devices or equipment at ZMS (zero mechanical state) 
and locking out electrical equipment

• Testing atmosphere of the confined space for oxygen content, flammable or 
explosive agents, or any other toxic air contaminant

• Ventilating the confined space as required to eliminate the unsafe condition 
identified by monitoring

• Using appropriate respiratory protection
• Making provisions for constant communications between employees inside the 

confined space and an employee in the immediate vicinity outside the confined 
space. 

• Providing ladders or other safe means of entry and exit  
• Making provisions for rescue procedures, including rescue equipment and 

training, as outlined in Section 4 of this standard
• Establishing a written procedure for emergency and rescue methods and 

operations covering all confined space entries addressing all of the requirements 
outlined under Section 4 (1)

• Establishing a training program to instruct affected employees
• Ensuring that personnel with rescue training, basic first aid, and CPR, are in the 

vicinity of the confined space to render emergency assistance as needed

To ensure compliance with KAR 2:200, please review this standard for additional details 
and information.
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SPECIAL NOTE FOR PRE-BID CONFERENCE

DISTRICT NO. 6

FD52 059-0017-B00048N-0024.01

The Department will conduct a mandatory Pre-Bid Conference and a field review for a 
project to clean and paint Roebling Bridge (Ky-17 over the Ohio River). Any company 
that is interested in bidding on the project or being part of a joint venture must be 
represented at both the conference and the field review by an officer of the company.  No 
individual can represent more than one company. At the conference and during the 
subsequent field review of the subject bridge, a roster will be taken of the representatives 
present.  Only Pre-qualified companies represented at the conferences and during 
the field review will be eligible to have their bids opened at the date of letting.

The Pre-bid conference will be held on Wednesday September 23, 2009 at 10:00 am at:

Kentucky Department of Highways 
District Office (6)
421 Buttermilk Pike
P.O. Box 17130
Covington, KY 41017-0130

The purpose of the conference and field review is to familiarize all prospective bidders 
with the contract requirements and the location and condition of the structure within the 
scope of the contract. The field review is not intended for bid estimation

Department of Highways officials present at the conference will answer questions 
concerning the project.

All contractors represented and accounted for at pre-bid and field 
review for the August 21, 2009 letting will be exempt from this pre-bid 
meeting and field review.

See attachment for the August 21, 2009 letting meeting minutes, pre-bid meeting 
questions and answers, field review questions and answers and sign in sheets.
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SPECIAL NOTE FOR PARTNERING

Formal partnering as detailed in the Standard Specifications for Road and Bridge 
Construction will not be required on this project.  However, informal partnering will be 
instituted with regularly scheduled meetings with the stakeholders and the Department to 
be established and conducted as work progresses.
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SPECIAL NOTE FOR PAYMENT

Payment for this work will be according to Standard Specifications for Road and Bridge 
Construction (2004) Section 614.05 with the following modification to Section 614.05.

Field Applied Coating. Partial payments will based on acceptance of the following:

Surface Preparation 45%

Coating Application 40%

Waste documentation 10%

De-rigging and touch-up of 
De-rigging damage 5%
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SPECIAL NOTE FOR PERMITS

The Contractor shall be responsible for applying for all permits to access areas for this 
project (Coast Guard, City of Cincinnati, City of Covington, Other property owners, 
ETC). The Contractor shall be responsible for all coordination with the Banks Project on 
the Ohio side of the bridge.

The Cabinet will be responsible for all permits concerning traffic control.
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SPECIAL NOTE FOR WORKING FROM THE OHIO RIVER

Work may be preformed from barges or vessels in the Ohio River (see SPECIAL NOTE 
FOR COAST GUARD REQUIRMENTS)

The contractor is solely responsible for compliance with all regulatory, statutory, 
insurance requirements, etc. thus applicable for any work conducted from a barge or 
other vessel on the Ohio River. Agencies involved include but are not limited to The US 
Army Corp of Engineers, the US Coast Guard and the Kentucky Environmental and 
Public Protection Cabinet. The Department assumes no obligations or liabilities for work 
stoppages due to enforcement actions by government regulatory agencies or to related 
delays that the Department deems necessary.
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SPECIAL NOTE FOR COAST GUARD REQUIRMENTS

The Eighth Coast Guard District, 1222 Spruce Street, St. Louis, MO 63103-2832 has 
jurisdiction over activities in, under, over and around the Ohio River where the Roebling 
crosses. The Coast guard requires the following conditions be met during performance of 
the work on the Roebling Bridge.

Condition 1: When a temporary access platform, containment tarps, or nets and steel 
cables are suspended below the bridge, they shall not extend more than 4 feet below the 
low steel.  A minimum vertical clearance above normal pool of 74 feet shall be 
maintained at all times.  If the water elevation rises, the suspended apparatus must be 
raised to restore the minimum clearance.  The Eight Coast Guard office shall be provided 
a drawing of the containment clearances and advised prior to installation of the access 
platform so that they may alert navigation of the work.

Condition 2: The Commander, Eighth Coast Guard District (dwb), shall be provided a 
schedule of work and be notified prior to any change to the work schedule.  The name of 
the person who may be contacted on a 24-hour basis to respond to an emergency at the 
work site shall also be provided to the Coast Guard.

Condition 3: All work shall be conducted so that the free flow of navigation is not 
unreasonably interfered with and the navigable depths not impaired.

Condition 4: The work should not be allowed to interfere with the proper display of 
navigation lights or retro-reflective panels at night.

Condition 5: Floating plant shall not be permanently moored between the channel piers 
and shall be moved upon request for passage of river traffic.

Condition 6: Floating plant working in the channel shall display lights and signals as 
required by “Inland Navigation Rules of 1980”.

Condition 7: Positive precautions shall be taken to prevent the accidental dropping of 
spark-producing, flame-producing, lighted or other damaging objects onto barges and 
vessels passing beneath the bridge.  All flame-cutting, welding and similar spark-
producing “hot work” shall cease over the channel when vessels are passing beneath the 
bridge.

Condition 8: The work must comply with the Federal Water Pollution Control Act, as 
amended, which prohibits the discharge of oil (including oil based paints) or hazardous 
substances into the waters of the United States. The Act requires any person in charge of 
the discharge to the U.S. Coast Guard National Response Center, 1-800-424-8802 (toll 
free).  The owner/operator of the vessel or facility from which the pollutant is discharged 
is subject to a civil penalty of up to $10,000 and is liable for cleanup costs, in amy.

Condition 9: The Coast Guard Office must be kept informed of the status of work to 
enable them to issue cautionary notices to mariners.
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Contact information:

Commander (dwb)
Eighth Coast Guard District
1222 Spruce Street
St. Louis, MO 63103-2832

Phone: 314-269-2381
Fax:     314-269-2737

E-Mail  David.H.Studt@uscg.mil
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SPECIAL NOTE FOR UTILITIES AND SIGNS

Protect all utilities, navigational lighting, traffic lighting, and traffic signs from damage.  
Maintain all functional lighting and signs. See attached utility impact note.
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SPECIAL NOTE FOR REMOVAL OF NECKLACE LIGHTING

The contractor will remove and store the necklace lighting, including lights, mounting 
hardware and wiring, from the bridge.  The Department will provide a storage location 
for the necklace lighting materials removed.  The contractor will ensure that the necklace 
lighting is deenergized and disconnected from any power source prior to removal.  The 
contractor will be responsible for damages to the lights or mounting hardware and will 
replace damaged fixtures at their costs. All costs to be included in the Lump Sum bid for 
clean and paint structural steel. Removal of necklace lighting may be performed between 
December 15, 2009 and April 1, 2010 with the approval of the Engineer.
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SPECIAL NOTE FOR PHASING OF WORK
Phase I
The contractor shall complete the approach spans anchorages, approaches, gates on 
approach stone pier, and all metal appurtenances on the Ohio side by December 15, 2009.
Contrary to the KYTC Standard Specification, should the Contractor fail to complete 
Phase I by  December 15, 2009, liquidated damages will be applied beginning December
16, 2009 and continue forward until final acceptance of  Phase I.

Phase II
The remainder of the structure shall be complete during 2010 season (April 1 through
November 15).  Rigging of the Phase II portion may begin prior to April 1, 2010 with 
approval from the Engineer.  Closure of the bridge and production work for Phase II may 
begin the Wednesday following the anticipated opening day for the Cincinnati Reds 
Monday April 5, 2010. Contrary to the KYTC Standard Specification, should the 
Contractor fail to complete the project by the completion date of November 15, 2010, the 
Contractor will be assessed a liquidated damage of $25,000.00 per day.

KENTON COUNTY
STP 8198 (003)

Contract ID:  092971
Page 51 of 117



- 37 -

SPECIAL NOTE FOR BRIDGE LOAD LIMITS

The bridge is posted at 11 tons.  No equipment, materials, vehicles, trailers nor 
combination of there of having a total load exceeding 11 tons shall be placed on or drive
across the bridge.
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SPECIAL NOTE FOR MAINTAINING PEDESTRIAN TRAFFIC

Pedestrian traffic shall be maintained on at least one sidewalk through out the duration of 
the project.  Pedestrian traffic will be maintained on the downstream sidewalk throughout 
the duration of the project, except when it becomes necessary to close the downstream 
sidewalk for production work.  Closure of the downstream sidewalk shall be kept to a 
minimum and shall require written approval of the Engineer.  The contractor will provide
protection to the traveling public (pedestrians) at all times.  The contractor shall maintain 
a safe wheel chair accessible sidewalk at all times.  The contractor shall be responsible 
for any damage or injury to the traveling public or property (personal or public). No 
work will be performed and both sidewalks shall be open on opening day for the 
Cincinnati Red Baseball home season.  All cost of maintaining pedestrian traffic will be 
incidental to Maintain and Control Traffic.
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SPECIAL NOTE FOR STRUCTURE CLOSURE

The contractor shall close the structure during the Phase II portion for containing, 
cleaning and painting during the period of April 1, 2010 through November 15, 2010.  
The contractor shall be required to submit a detailed Progress of Work Schedule (see 
Special Note for Surface Preparation and Paint Application; A. Submittals) at the Pre-
construction Conference.  The contractor will provide and place all appropriate detour 
and/or closure signing as directed by the Engineer and will maintain the signs in good 
condition.  Payment for all items for the structure closure will be incidental to the 
contract lump sum amount for “Maintain and Control Traffic”. See attachment for 
SUGGESTED DETOUR PLAN.
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GENERAL NOTE FOR CONTROLING AND MAINTAINING TRAFFIC

All lane closures on this project shall be in accordance with Kentucky Department of 
Highways Drawings No. TTC-115 C.E. and the FHWA MANUAL FOR UNIFORM 
TRAFFIC CONTROL DEVICES (current editions).  Lane closures should be used 
only when absolutely necessary and kept to the shortest duration possible in order to 
minimize disruption to the traveling public.   No work will be conducted over traffic at 
any location.  No lane closure will be permitted November 26-29, 2009 Thanksgiving 
Day Weekend.

The contractor will be required to submit a detailed Progress of Work Schedule (see 
Special Note for Surface Preparation and Paint Application; A Submittals). The 
contractor shall be required to coordinate his efforts with those of any other contractor in 
the construction area so as to eliminate any lane closures which conflict with this traffic 
note.

In the event it becomes necessary to make emergency repairs to the bridge by state forces 
or by other outside contractors, the (painting) contractor agrees to alter his work pattern 
as directed by the engineer so as not to interfere with the emergency work.

The contractor will be required to furnish all traffic control devices whenever his 
operations endanger or interfere with vehicular traffic as determined by the engineer.  
The contractor shall furnish any additional traffic control devices necessary to protect 
traffic and his workmen.  Any costs associated with the added traffic control devices 
(including arrow boards) shall be incidental to the contract lump sum amount for 
"maintain and control traffic." 

Placement of all devices for lane closures shall start and proceed in the direction of flow 
of traffic.  Removal of devices shall start at the end of the construction area and proceed 
toward oncoming traffic. The contractor shall provide for the installation of all necessary 
traffic control devices before beginning work and their immediate removal as soon as 
work is suspended or completed.  During the fully operational periods, when no lane 
closures are permitted, all equipment shall be totally removed from the job site.  Traffic 
control signs shall be removed or covered (if left in a curb lane).

The contractor's vehicles shall always move with and not across or against the flow of 
traffic.  Vehicles shall enter or leave work areas in a manner that will not be hazardous to 
or interfere with normal roadway traffic.  Vehicles shall not park or stop except within 
designated work areas.

Personal vehicles will not be permitted to park within the state right-of-way.  The 
contractor's vehicles will be prohibited from crossing the roadway and all pedestrian 
movement of the contractor's personnel on the roadway will be limited to within the 
closed work areas.
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If  the contractor desires to deviate from the traffic control schemes outlined in these 
plans or proposals, he shall prepare an alternate plan and present it in writing to the 
KYTC engineer.  The alternate plan can be used only after review and approval of the 
Divisions of Traffic, Design, and Construction.

Payment
Payment of the contract lump sum amount for "maintain and control traffic" shall be full 
compensation for all items necessary to maintain and control traffic on this project.  All 
traffic control items shall remain the property of the contractor when the work is 
complete.
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JBM Page 1 of 1 7-17-09

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

Kenton County
FD52 8198 (002) 79915 01D

Paint the Roebling Bridge Over The 
Ohio River at Covington

Item No. 06-0220.00

GENERAL NOTE
There are no known utilities which require relocation for the referenced project. This does not mean 
there are no utilities in the area.  The contractor shall investigate the proximity of utilities before he 
begins work.

DUKE ELECTRIC has an energized conductor attached to the bridge. This conductor will be removed 
by Duke Energy prior to the start of bridge painting.

CINCINNATI BELL TELEPHONE conductors have been removed from the bridge.

RAILROADS are not involved in this project.

PROTECTION OF UTILITIES

THE LOCATION OF UTILITIES PROVIDED IN THE CONTRACT DOCUMENTS HAS BEEN 
FURNISHED BY THE FACILITY OWNERS AND/OR BY REVIEWING RECORD DRAWINGS.  THE 
INFORMATION MAY NOT BE EXACT OR COMPLETE.  IT WILL BE THE ROAD CONTRACTORS 
RESPONSIBILITY TO LOCATE UTILITIES BEFORE EXCAVATING BY CALLING THE VARIOUS 
UTILITY OWNERS AND BY EXAMINATING ANY SUPPLIMENTAL INFORMATION PROVIDED BY 
THE CABINET AND/OR UTILITY OWNER.  THE ROAD CONTRACTOR SHALL DETERMINE THE 
EXACT LOCATION AND ELEVATION OF UTILITIES BY HAND DIGGING TO EXPOSE UTILITIES 
BEFORE HE EXCAVATES IN THE AREA OF A UTILITY.  THE COST FOR REPAIR AND ANY OTHER 
ASSOCIATED COSTS FOR ANY DAMAGE TO UTILITIES CAUSED BY THE ROAD CONTRACTORS 
OPERATIONS SHALL BE BORNE BY THE ROAD CONTRACTOR.

THE CONTRACTOR IS ADVISED TO CONTACT THE B.U.D. ONE-CALL SYSTEM; HOWEVER, THE 
CONTRACTOR SHOULD BE AWARE THAT THE OWNERS OF THE UNDERGROUND FACILITIES 
ARE NOT REQUIRED TO BE MEMBERS OF THE B.U.D. ONE-CALL SYSTEM.  IT MAY BE 
NECESSARY FOR THE CONTRACTOR TO CONTACT THE COUNTY COURT CLERK TO 
DETERMINE WHAT UTILITY COMPANIES HAVE FACILITIES IN THE PROJECT AREA.
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Kentucky Transportation Cabinet
Department of Highways

Frankfort, Kentucky 40622

Meeting Minutes
July 30, 2009

Background

A Pre-bid conference was held for FD52 059-0017-B00048N-24.01 (North-South 
Kentucky Route 17) in Covington, Kentucky (Dist. 6).  

Present:
KYTC
Tom Mathews KYTC Nathan Fields KYTC
Greg Kreutzjans KYTC Brandon Setter KYTC
Craig Craig KYTC Michael Baase KYTC
Rob Hans KYTC Randy Crawford KYTC
Tony Smith KYTC (retired) Stacee Hans KYTC

Contractors
Mike Kalouris Bridges R. Us Neal W. Roberts Klicos Painting
Pete Kontopos UCL Inc. Byron Ogger Intech Contracting
Steven M. Timikos Panther Ind. Bill Todd Certified Coating 

Co.
Spiros Paterakis 360 Construction Jim Hrusouski 360 Construction
Brian Balzli Hercules Painting 

Co.
Nick S. 
Frangopoulos

Vimas Painting Co. 
Inc.

Others
Sam Guy KTC Sudhir Palle KTC
Sid Oakes Sherman Williams Doug Bybee Sherman Williams

A. Pre-Bid Conference

The meeting was convened at 1:10 P.M. (Eastern Time) by Michael Baase of KYTC.

B. Additions

Special Note:  Final partial payment of 10% for the project will not be released until the 
Department receives all copies of the manifests.  The initial copy had a typographical 
error stating 15%, which is incorrect. Tom Mathews of KYTC stated that an addendum 
will be issued about the same and asked the bidders to acknowledge it before bidding.

Special Note:  For Teflon bearings, they are NOT roller bearings.
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Special Note for Conduit:  Conduit that runs along lower chord on both sides of structure 
can be painted.  Do protect stainless steel boxes.

Special Note:  Conduit running up the tower faces WILL NOT be painted.  DO NOT 
paint conduit running up the tower faces.

Special Note:  Closure to traffic will be the day after or two days after the first day of 
Reds baseball game.

Special note:  It is required that one of two coats of elastomeric go over top of the three 
coat zinc-rich primer system.  In order to keep the rust bloom down if blasting everything 
at once, the structural steel should be coated with the zinc and then the cables should be 
coated with the elastomeric.  The next step would be to put the intermediate and top coat 
on the structural steel.  Following this, the next step would be the elastomeric on the 
cables with a two inch overlap and then the acrylic top coat on the cables with a two inch 
overlap.  This would achieve the overlap and eliminate any concerns with overspray.  
This will be posted as an answer to the question.  This should clarify overspray concerns.

Special Note:  Rob Hans of KYTC stated to make a note that the north end of the project 
may not be in its current configuration when the contractor gets to the job.

C. Question and Answer

Containment

Q: Mike Kalouris from Bridges R Us asked about the 74 ft. clearance that needs to be 
maintained between the water surface and bottom of the structure.  This includes any of 
the painting equipment being used.  He was also curious as to what the standard 
procedure is if the water level rises.
A: Mike Baase of KYTC stated that contractors should contact the coast guard which will 
explain specifically to them what is required.  Mr. Baase also stated that there is a special 
note listed within the specifications report. He stated that these are all preset 
requirements and that the coast guard could demand that operations be shut down if the 
water level rises.  According to Mr. Baase, this matter will be between the contractor and 
the coast guard.

Q: Randy Crawford of KYTC wanted clarification that this is standard procedure for 
keeping a specified clearance between the bridge and water (which would include any 
maintenance equipment attached to the structure).
A: Mike Baase of KYTC responded that it is up to the coast guard and would depend on 
the flooding situation at the time (or lack there of).

Q: Steven Timikos of Panther Ind. asked if there is a specific path the barges must follow 
when traveling under the bridge while navigating along the river.
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A: Mike Baase of KYTC responded that the barges are supposed to stay in the navigation 
channel but no guarantees can be made that they will abide by this regulation and that 
contractors should take note.  Nathan Fields of KYTC stated that the barges sometimes 
made turns in the river that would “take up the entire span of the river”, meaning width of 
the river.

Q:  Steven Timikos of Panther Ind. asked if there is a specific clearance height right now 
for this bridge based on normal water levels of the river.
A:  Mike Baase of KYTC responded that he is not aware of one.  Rob Hans of KYTC 
responded that it is approximately 79-80 feet of clearance.

Q:  Steven Timikos of Panther Ind. asked if the water can rise as high as twenty feet in 
this area.
A:  Mike Baase of KYTC responded that it is possible for the water to reach this height.

Surface Preparation

Q:  In discussing the requirements for the tools that are to be used in surface preparation, 
Mike Kalouris of Bridges R Us asked if Mr. Baase was referring to the tool heads when 
reading what the tools could be made of. 
A:  Mike Baase responded that he was referring to the head of the cleaning tools.  The 
intent here is to minimize the risk of doing damage to this historically important and 
fragile structure.

Q:  Steven Timikos of Panther Ind. asked what the paint system consisted of inside the 
housing of the bridge.
A:  Mike Baase of KYTC responded that it is two coats of soft elastomeric-type paint 
with an acrylic top coat.  Mr. Baase stated that he would go further in depth on this issue 
later in the meeting.

Q:  Mike Kalouris of Bridges R Us asked if the state had any experience with blasting 
aluminum.
A:  Mike Baase of KYTC answered that the cabinet did not have any experience with 
blasting aluminum.  

Q:  Mike Kalouris of Bridges R Us followed up by asking if any contractors had any 
experience with blasting aluminum and if the “1 mil” surface profile (thickness) is 
achievable here.  
A:  Bill Todd of Certified Coating Co. answered that his company had experience with 
this specific procedure. He also responded that with a very fine abrasive it is achievable, 
but can be very messy, time consuming, and expensive.

Abrasive Blast Cleaning

Q:  Mike Kalouris of Bridges R Us asked if the state was still specifying the SP6 
condition requirement.
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A:  Mike Baase of KYTC responded that yes, they were still specifying this.  He also 
stated that the main cables and the hanger cables are the only cables that have not been 
abrasive blasted.

Hazardous Waste

Q:  Nick Frangopoulos of Vimas Painting Co. asked if the cabinet was aware of any other 
types of paint systems that have been applied to this structure other than the ones 
mentioned in regards to lead, etc.
A:  Mike Baase of KYTC answered that he believes the superstructure itself is zinc and 
vinyl. He stated that the contractor is welcome to take paint samples off the bridge as 
long as the structure itself is not damaged.  Rob Hans remarked that the last official 
painting of the bridge was in 1976.  

Q:  Mike Kalouris of Bridges R Us asked why waste samples need to be sent out for 
testing for results within five working days.
A:  Mike Baase of KYTC responded that the cabinet does not want hazardous waste 
sitting around for days while not knowing what exactly the waste is.  Mr. Baase stressed
to Mr. Kalouris and Craig Craig of KYTC, who voiced concerns over the period of time 
specified, that five working days is a sufficient amount of time to get the lab tests in.

Q:  Nick Frangopoulos of Vimas Painting Co. Inc. asked if the contractor would be 
permitted to use either the Ohio side or the Kentucky side to dispose of waste from the 
barge if the contractor was painting from the barge.
A:  Mike Baase of KYTC stated that as long as the waste was going to a licensed 
transporter there should be no problems.  Craig Craig of KYTC reaffirmed this.

Q:  Mike Kalouris of Bridges R Us asked why a contractor would have to work on the 
barge and what the reason would be for not being allowed to work on top of the bridge.
A:  Mike Baase of KYTC answered that the bridge has an 11 ton weight limit for point 
loads and that blast equipment weighs more than 11 tons. Mr. Baase stated that he is 
unaware of any blasting equipment that does not exceed this weight limit.  For this 
reason, he feels much of this equipment will not be permitted on the bridge deck.

Q:  Mike Kalouris of Bridges R Us asked if this restriction included the approach on the 
Cincinnati side of the bridge.
A:  Rob Hans of KYTC answered that the Cincinnati approach does have a higher weight 
capacity but structural analysis evaluations would have to be performed before the 
equipment could be placed.  Mike Baase of KYTC also stated that the contractor could 
turn in a request with the stated weights of their equipment and how they would be staged
for the structural engineer to review.

Q:  Nick Frangopoulos of Vimas Painting Co. Inc. asked if the bridge would have to 
support the weight of the equipment only or if it would also have to support the weight of 
the traveling public.
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A:  Rob Hans of KYTC answered that there is an 11 ton vehicular weight limit which 
includes pedestrian traffic, so each vehicle has a 11 ton weight limit.  Mike Baase of 
KYTC stated that there will be a lane closure and a great deal of work space under the 
bridge for the contractor.  He reiterated that he believes no abrasive blast equipment will 
be allowed to sit on the structure.  

Q:  Steven Timikos of Panther Ind. asked about the abrasive waste on the steel or in the 
platform while blasting.
A:  Mike Baase of KYTC stated that the contractor must turn in a containment plan 
including how they will load the structure.  The contractor must inform the engineers so a 
structural analysis can be performed on the bridge and approval given for the plans.

Q:  Mike Kalouris of Bridges R Us asked if the two phases will be touched more in depth 
later in the meeting.
A: Mike Baase of KYTC responded that yes, the two phases would be reviewed further 
at a later time in the meeting.

Paint Application

Q:  Mike Kalouris of Bridges R Us asked if it was required for the contractor to put the 
yellow center and the end striping’s back on the bridge after completion.
A:  Mike Baase of KYTC answered that yes, it is a requirement.

Q:  Mike Kalouris of Bridges R Us asked if the cabinet is asking for four different color 
finish coats.
A:  Mike Baase of KYTC answered that there are actually two different colors, blue and 
beige.

Q:  Mike Kalouris of Bridges R Us asked about using the silver color paint.
A:  Mike Baase of KYTC answered that they don’t think they would have to use the 
silver finish coat. However, if there is a steel post out there among all of the aluminum 
hand rails, they want it blasted and cleaned, and painted with the three coat system, and 
the silver on top of this will closely match the aluminum.

Q:  Mike Kalouris of Bridges R Us asked about concerns the cabinet has with cross 
contamination of the coatings?
A:  Mike Baase of KYTC answered no.  He stated the cables get one type of system, and 
the superstructure gets another type of system. Mr. Baase also stated that they will have 
the two-inch overlap, which is elastomeric, and should not give them any problems.

Q:  Mike Kalouris of Bridges R Us asked for clarification of the answer to his question
above.
A:  Sid Oates from Sherwin Williams stated some specifications for protecting cables 
from blasting activities from cross contamination. Mike Baase of KYTC also answered
that this is not stated specifically in this proposal but that it is stated in this proposal that 
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surface preparation must be maintained before the coating is applied (i.e. must prevent 
cross-contamination) See following letter  from Fox industries.

Q:  Mike Kalouris of Bridges R Us asks if the report is referring to the in-between 
coatings as well.
A:  Mike Baase of KYTC answered that yes, it was also referring to the in-between 
coatings.

Q:  Mike Kalouris of Bridges R Us expressed concern that he is still confused on the 
cross contamination and different coatings.  He asked how to remove the elastomerics.
A:  Mike Baase of KYTC stated that the elastomeric coating is a soft coating and the 
contractor should be able to remove the coating fairly easily with thinner.  

Q:  Mike Baase of KYTC asked Sid Oakes of Sherwin Williams if damage would occur 
to the elastomeric if it was applied over the zinc or if the zinc would have to be removed
prior to application of the elastomeric.
A:  Oakes stated that there should be no problem with adhesion here.

Q:  Steven Timikos of Panther Ind. asked if the cables can be left unpainted while the 
superstructure is being painted and then the painters can complete the cables after the 
superstructure has been completed.
A:  Mike Baase of KYTC answered that as long as the cables do not rust back, that 
strategy is okay.  Rob Hans also answered questions about the kind of metal involved;
saying the metal is iron with a galvanized wrapping wire in the main cable, while the 
upper cable is steel with galvanized wrapping wire.

Q:  Mike Kalouris of Bridges R Us basically went over the process of paint application 
with Mike Baase of KYTC to make sure they are on the same page on this procedure.
A:  Mike Baase confirmed that this is the way he understands the application process will 
go down.  There is still much confusion in this discussion in dealing with overspray.  Mr. 
Baase discussed the possibility of using shields.  Mr. Baase said all clarifications will be 
posted on the website as part of the contract once the issue of overspray is sorted out.

Paint Storage, Handling, Sampling, Mixing, and Thinning

Q:  Bill Todd of Certified Coating Co. asked if the special note specifying contractors 
NOT to paint conduit running up the tower faces would be included in a further 
communication.
A:  Tom Mathews and Mike Baase of KYTC answered that this special note will be 
posted in the additions section of the Pre-Bid Meeting Minutes.

Q:  Nick Frangopoulos of Vimas Painting Co. Inc. asked if the video and/or field trip will 
point out which conduit protection plates will need to be removed.
A:  Mike Baase answered that once out on the bridge, the plates would be pointed out on 
video and in person for the bidders.
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Test Patch

Q:  Nick Frangopoulos of Vimas Painting Co. Inc. asked how many test patches would be 
required for the different systems and areas.
A:  Mike Baase of KYTC responded that for each type of work, there will be one test 
patch.

Preservation of Masonry (Special Note)

Q:  Mike Kalouris of Bridges R Us asked if the contractor would be allowed to use 
rigging around the masonry towers.
A:  Mike Baase of KYTC stated that any rigging would have to be submitted for 
approval. Again, Mr. Baase stressed that they wanted to minimize the chance of any 
damage to the bridge during the painting procedure.

Permits (Special Note)

Q:  Pete Kontablos of UCL Inc. asked if Long Shoreman insurance would be required on 
this job.
A:  Mike Baase of KYTC responded that he does not know enough about this type of 
insurance to be able to answer the question.  Mike Kalouris of Bridges R Us stated that 
this kind of insurance applies when working over navigable waters.  

Q:  Mike Kalouris of Bridges R Us wants clarification on the necklace lighting stated in 
the report that the contractor is responsible for removing and storing in a careful manner 
while the work is being done.
A:  Mike Baase of KYTC stated that these are the lights that hang from the cables of the 
bridge.

Q:  Steve Timikos of Panther Ind. asked if there is conduit that comes along with the 
lights.
A:  Mike Baase of KYTC answered that it is just the lights and wires. No conduit is 
involved here.

Q:  Neal Roberts of Klicos Painting wanted clarification of what is expected in the 
process of removing the lights.
A:  Mike Baase of KYTC again stated that the lights are to be removed, carefully stored
in a specified area, and are not to be reinstalled on the bridge by the contractor.

Phasing of Work (Special Note)

Q:  Nick Frangopoulos of Vimas Painting Co. Inc. wanted to know how fast the cabinet 
will “expedite the contract”.
A:  Mike Baase of KYTC stated that he believes this will happen around the beginning to 
middle of September.
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Q:  Mike Kalouris of Bridges R Us asked for specifics when referring to the special note 
on liquidating damages being talked about on page 36 of the report.
A:  Mike Baase of KYTC answered that it involves “standard specifications” and did not 
elaborate.  Greg Kreutzjans of KYTC then elaborated that the highest damages he has 
seen per day were around $3200.

Q:  Nick Frangopoulos of Vimas Painting Co. Inc. asked if these fines can be prorated 
based on the value of the work and not on the portions of work that need to be done by 
that date (September 15).
A:  Mike Baase of KYTC stated that the cabinet will take this recommendation into 
consideration.  

Q:  Mike Kalouris of Bridges R Us asked what the next highest number would be.  He 
was referring to the next highest penalty in liquidating damages for delay of completion 
of phase I of the project.
A:  Greg Kratzjans of KYTC told Mr. Kalouris to refer to the specifications in chapter 
one of the report.

Q:  Pete Kontopos of UCL Inc. asked if the amount of this penalty would continue in the 
off-season.
A:  Mike Baase of KYTC apparently confirmed that it would (off camera).

Q:  Mike Kalouris of Bridges R Us asked if the cabinet would consider giving any 
extensions past the 15 of September for the completion of phase I before liquidating 
damages would apply.
A:  Mike Baase of KYTC stated that this request would need to be placed in the submittal 
for approval.

Q:  Neal Roberts of Klicos Painting asked if there will be any days the contractor can not 
work on the bridge during the phase one portion of the project.
A:  Mike Baase of KYTC stated that he is not aware of any.

Q:  Mike Kalouris of Bridges R Us asked if there would be lane closures on certain days 
of the week (including weekends of Cincinnati Bengals football games).
A:  Rob Hans of KYTC responded that they do not expect there to be any lane closures 
on certain days of the week.  That is subject to change.

Q:  Nick Frangopoulos Vimas Painting Co. Inc. asked if there were any provisions made 
with the parking facilities adjacent to approach ramps.
A:  Rob Hans of KYTC responded that the city owns some of these facilities and is 
willing to work with the cabinet and contractors around the project.  As far as taking 
spaces on the west side of structure, Hans is unsure about the city granting access to all of 
parking facilities, but access under the structure will be granted.
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Q:  Mike Kalouris of Bridges R Us asked if the cabinet is considering extending the 
completion date on the entire project because he is concerned the contractor may not have 
enough time to complete the project with the time allotment specified in the report.
A:  Mike Baase of KYTC responded that the bridge can be closed for one season only as 
of now.  He said there have been no considerations for an extension thus far.

Q:  Nick Frangopoulos of Vimas Painting Co. Inc. asked if liquidated damages apply per 
working day or per calendar day, referring back to the damages section for phase I on 
page 36.
A:  Mike Baase and Greg Kreutzjans of KYTC responded damages apply per calendar 
day.

Q:  Bill Todd of Certified Coating Co. asked if there were any restrictions on hours the 
contractor would be able to work to meet the deadlines.
A:  Mike Baase of KYTC responded that there are no restrictions on hours and the 
contractor can work 24 hours per day, 7 days per week.

Q:  Bill Todd of Certified Coating Co. asked if there would be any noise restrictions with 
working all hours or certain hours of the day.
A:  Mike Baase of KYTC responded that there would be no noise restrictions as long as 
conditions of containment are met.  Rob Hans of KYTC also responded that the 
Covington side has also granted access for work.

Q:  Mike Kalouris of Bridges R Us asked if there are options given to the contractor on 
using strippers.
A:  Mike Baase of KYTC stated that options can be proposed and would be entertained.  
Mr. Baase stated he wants bare aluminum left behind and wants a consistent finish.  If
this can be achieved through a stripping method, this method would be considered if in a
proposal.

Q:  Nick Frangopoulos from Vimas Painting Co. Inc. asked about using a water-blasting
method.
A:  Mike Baase of KYTC responded that this method, if effective, would be considered if 
in a proposal.

Q:  Mike Kalouris of Bridges R Us asked if the rails were blasted before the last paint 
job.
A:  Mike Baase of KYTC did not know the answer to this question.

Q:  Steve Timikos of Panther Inc. asked that if they do run into this problem with the rails 
not being blasted before the previous job in 1976, will the current contractor have to work 
the profile down.
A:  Mike Baase of KYTC answered that “we” will have to take this scenario into 
consideration.
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Q:  Nick Frangopoulos from Vimas Painting Co. Inc. asked about abrasive blasting and 
an acceptable abrasive.
A:  Mike Baase of KYTC stated that the test patch or photos of areas accepted are the 
reference.  Mr. Baase said that the contractor should be looking to remove all loose 
material and material in tight crevices that will either come out during the blast process or 
will be tightly adherent.  This includes rust, galvanized material, or possible paint left 
behind.  Mr. Baase made clear that it wasn’t expected that this material be gouged out of 
these crevices, but overall material is expect to be removed.  He also stated that there is 
no industry standard that applies to this.

Q:  Steve Timikos of Panther Ind. asked if it is galvanized casing or galvanized wires.
A:  Mike Baase of KYTC answered that it is galvanized wires.

Controlling and Maintaining Traffic

Q:  Byron Ogger of Intech Contracting asked if for traffic control they would be paid by 
the square foot or the “typical” lump sum payment.
A:  Tom Mathews of KYTC stated that it is a lump sum included in the unit price bid for 
maintaining and control traffic.  

Q:  Byron Ogger of Intech Contracting asked a follow-up question regarding how much 
control they have in how many times they may have to go out and change traffic control 
configurations or signs.
A:  Rob Hans of KYTC responded that once they have a detour in place, if the detour 
needs to be changed or rearranged at all, the cabinet will work with the city of Cincinnati 
to make sure those signs are changed appropriately.  

Q:  Mike Kalouris of Bridges R Us asked if the stairs on the towers are to get blasted.
A:  Mike Baase of KYTC answered that, yes, the stairs on the towers are to get blasted. 

Q:  Mike Kalouris of Bridges R Us asked if the stairs on the Kentucky approach are to get 
blasted.
A:  Mike Baase of KYTC again answered to the affirmative.

Q:  Mike Kalouris of Bridges R Us asked about dealing with the Ohio DOT and do 
contractors have to “deal” with them.
A:  Rob Hans of KYTC answered that there are stairs on the Ohio side and Mike Baase of 
KYTC stated that the cabinet is dealing with the Ohio DOT on permits.

Q:  Mike Kalouris of Bridges R Us asked if the state had an estimate on the project’s 
overall cost.
A:  Mike Baase of KYTC answered yes but he is not allowed to disclose that information.

Q:  Mike Kalouris of Bridges R Us asked about the square footage estimate.
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A:  Mike Baase of KYTC stated he cannot confirm a square footage estimate at this time.  
He informed the bidders that they can obtain plans through the department of structural 
design and Richard Powell.  

Q:  Nick Frangopoulos of Vimas Painting Co. Inc. asked if the safety factor will come 
into play if the bridge is closed to the public and if this factor will allow for more than the 
posted weight limit for this bridge.
A:  Mike Baase and Rob Hans of KYTC both answer that it will not allow for exceeding 
this limit.  The weight limit is based on a point-load analysis for the floor system 
capacity.

Q:  Greg Kratzjan of KYTC asked for clarification of the weight limits.  
A:  Rob Hans of KYTC responded with clarification of the 11 ton limit per vehicle.  This 
would include the vehicle, trailer, and the load of the material in the trailer.  Mr. Hans 
stated that the contractors can have vehicles stacked end-to-end-to-end if each weighs 
less than or equal to 11 tons. Mike Baase of KYTC also stated that this would depend on 
whether any equipment was hanging underneath the bridge deck which could cause the 
load to exceed the 11 ton weight limit for that point.   

Q:  Jim Hrusovski of 360 Co. asked if there are calculations available for the load 
capacity of this bridge in pounds per linear foot.
A:  Rob Hans of KYTC stated that their calculations are for pounds per square foot, not 
linear foot, and yes, those calculations are available.  

Q:  Mike Kalouris of Bridges R Us asked for clarification on the linear foot question.
A:  Mike Baase of KYTC clarified the load capacity per linear foot analysis and explains 
that the load capacity for this bridge is in square footage.

Q:  Bill Todd of Certified Coating Co. asked if the analysis is based on a uniform or point 
load.
A:  Rob Hans of KYTC confirmed that the analysis is based on the point load due to the 
floor system.

Q:  Randy Crawford of KYTC asked why one couldn’t have a vehicle exceeding 11 tons
if you have two point loads adjacent to each other weighing as much as 22 tons.
A:  Rob Hans deferred the question to the bridge engineer for an exact answer to the 
question and stated that if there is any leeway here it could not be answered at this time.  
Until further notice, Hans states that the 11 ton limit per vehicle is mandatory.

Meeting was adjourned at approximately 3:10 P.M.

Minutes submitted by: Samuel Guy

Approved by: Type name here Tom 
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www.foxind.com 3100 Falls Cliff Rd.
email address: info@foxind.com  Baltimore, MD  21211
Toll Free: (888) 760-0369 in USA Phone:  (410) 243-8856

Fax: (410) 243-2701   

July 31, 2009

Mr. Michael Baase
Kentucky Transportation Cabinet

RE: Roebling Bridge project

Dear Mr. Baase:

Please allow this letter to permit usage of FX-501M Elastomeric Coating for Metal in the 
following scenario:

If inadvertent overspray or overlap of the specified coatings for steel come in contact with and 
tightly adheres to the prime coat of  FX-501M, those coatings would not interfere with the 
adhesion of the subsequent 2nd coat of FX-501M.

The recoat must occur within the recoat window as stated on the specified coatings’ technical 
data sheet.

Please feel free to contact Fox Industries or our distributor, Sherwin Williams Protective 
Coatings division, with any questions.

Sincerely,
Michael B. Fox

Michael B. Fox, Ch,E.
C.E.O.

Cc: Edye Fox Abrams, V.P.
Sidney Oakes, Sherwin-Williams Protective Coatings, Business Development 
Manager - Bridge & Highway
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DISTRICT 6 KENTON COUNTY
STP 8198 (003)  FD52059-0017-B00048N-0024.01

7-30-2009 Pre-Bid Field Review Questions
 

Q.   What paint system will be used on small cables?

A. See special note for Surface Preparation and Paint Application
 part E. Paint Application, item for Cables and anchorages (inside anchor 
houses).

 
Q. Can  the smaller retainer cables and horizontal cables between the sidewalks 

and roadway be replaced rather than cleaning?
 

A. Yes, The contractor shall submit their method to replace the cables and 
materials that will be used for approval by the Cabinet and State Historic 
Preservation Office (SHPO).

Q. What will be done with the aluminum shroud on the upper main cable at the  
Ohio side of the bridge?

 
A. The Contractor will remove the shroud, clean and pain behind as specified

for the cables and reinstall the shroud.

Q. Will the contractor be able to access the bridge after the pre-bid meeting and 
field 
review prior to bidding.

 A.  Yes, The contractor should notify the District Office first.

Q. Are the steel plates on top of the floodwall on the Kentucky side to be cleaned 
and painted?

A. Yes, See Special notes for Surface Preparation and Paint Application for
this particular item.
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to the Standard Specifications for Road and 
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are 
superseded by Standard Specifications for Road and Bridge Construction, Edition of 
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

 
SUBSECTION: 

REVISION: 
101.02 Abbreviations. 
Insert the following abbreviation and text into the section: 
 
KEPSC       Kentucky Erosion Prevention and Sediment Control 

SUBSECTION: 101.03 Definitions. 
REVISION: Replace the definition for  Specifications – Special Provisions with the following: 

 
Additions and revisions to the Standard and Supplemental Specifications covering conditions peculiar to 
and individual project.  
 

SUBSECTION: 102.07.01 General. 
REVISION: Replace the first sentence with the following: 

 
Submit the Bid Proposal on forms furnished on the Department internet website 
(http://transportation.ky.gov/contract/), including the Bid Packet and disk created from the Expedite 
Bidding Program. 
 

SUBSECTION: 102.07.02 Computer Bidding. 
REVISION: Replace the first paragraph with the following: 

 
Subsequent to ordering a Bid Proposal for a specific project, use the Department’s Expedite Bidding 
Program on the internet website of the Department of Highways, Division of Construction Procurement 
(http://transportation.ky.gov/contract/).  Download the bid file from the Department’s website to prepare 
a Bid Proposal for submission to the Department.  Include the completed Bid Packet produced by the 
Expedite Bidding Program and submit it along with the disk created by said program. 
 
Replace the second paragraph with the following: 
 
In case of a dispute, the printed Bid Proposal and bid item sheets created by the Expedite Bidding 
Program take precedence over any bid submittal.   
 

SUBSECTION: 102.08 IRREGULAR BID PROPOSALS. 
REVISION: Replace point four of the first paragraph with the following: 

 
4) fails to submit a disk created from the Expedite Bidding Program. 

 
Replace point one of the second paragraph with the following: 
 

1) when the Bid Proposal is on a form other than that furnished by the Department or printed from 
other than the Expedite Bidding Program, or when the form is altered or any part is detached; 
or 

 
SUBSECTION: 103.02 AWARD OF CONTRACT. 

REVISION: Replace the first sentence of the third paragraph with the following: 
 
The Department will normally award the Contract within 10 working days after the date of receiving Bid 
Proposals unless the Department deems it best to hold the Bid Proposals of any or all bidders for a 
period not to exceed 60 calendar days for final disposition of award. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

 
SUBSECTION: 105.12 FINAL INSPECTION AND ACCEPTANCE OF WORK. 

REVISION: Insert the following  paragraphs after the first paragraph: 
 
     Notify the Engineer when all electrical items are complete.   A notice of the electrical work 
completion shall be made in writing to the Contractor.  Electrical items will be inspected when the 
electrical work is complete and are not subject to waiting until the project as a whole has been 
completed.  The Engineer will notify the Division of Traffic Operations within 3 days that all electrical 
items are complete and ready for a final inspection.   A final inspection will be completed within 90 days 
after the Engineer notifies the Division of Traffic Operations of the electrical work completion.    
     Energize all electrical items prior to notifying the Engineer that all electrical items are complete.  
Electrical items must remain operational until the Division of Traffic Operations has inspected and 
accepted the electrical portion of the project.  Payment for the electrical service is the responsibility of 
the Contractor from the time the electrical items are energized until the Division of Traffic Operations 
has accepted the work. 
     Complete all corrective work within 90 calendar days of receiving the original electrical inspection 
report. Notify the Engineer when all corrective work is complete. The Engineer will notify the Division 
of Traffic Operations that the corrective work has been completed and the project is ready for a follow-
up inspection. Upon re-inspection, if additional corrective work is required, complete within the same 90 
calendar day allowance.  The Department will not include time between completion of the corrective 
work and the follow up electrical inspection(s).  The 90 calendar day allowance is cumulative regardless 
of the number of follow-up electrical inspections required. 
     The Department will assume responsibility for the electrical service on a project once the Division of 
Traffic Operations gives final acceptance of the electrical items on the project.  The Department will also 
assume routine maintenance of those items.  Any damage done to accepted electrical work items by 
other Contractors shall be the responsibility of the Prime Contractor.  The Department will not be 
responsible for repairing damage done by other contractors during the construction of the remaining 
project.  
     Failure to complete the electrical corrective work within the 90 calendar day allowance will result in 
penalties assessed to the project.  Penalties will be assessed at ½ the rate of liquidated damages 
established for the contract. 
 
 
 
Delete the fifth paragraph from the section.  
 
 

SUBSECTION: 105.13 CLAIM RESOLUTION PROCESS. 
REVISION: Delete the last paragraph from the section. 

SUBSECTION: 106.10 FIELD WELDER CERTIFICATION REQUIREMENTS. 
REVISION: Insert the following sentence before the first sentence of the first paragraph: 

 
All field welding must be performed by a certified welder unless otherwise noted. 

SUBSECTION: 112.03.11 Temporary Pavement Markings. 
PART: B) Placement and Removal of Temporary Striping. 

REVISION: Replace the 2nd sentence of the fist paragraph with the following: 
 
On interstates and parkways, and other roadways approved by the State Highway Engineer, install 
pavement striping that is 6 inches in width.   

SUBSECTION: 112.03.12 Project Traffic Coordinator (PTC). 
REVISION: Add the following at the end of the subsection: 

 
After October 1, 2008 the Department will require the PTC to have successfully completed the 
applicable qualification courses.  Personnel that have not successfully completed the applicable courses 
by that date will not be considered qualified.  Prior to October 1, 2008, conform to Subsection 108.06 A) 
and ensure the designated PTC has sufficient skill and experience to properly perform the task.   
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

SUBSECTION: 206.03.02 Embankment 
REVISION: Replace the last paragraph with the following: 

 
When rock roadbed is specified, construct the upper 2 feet of the embankment according to Subsection 
204.03.09 A). 

SUBSECTION: 213.03.03 Inspection and Maintenance. 
REVISION: Insert the following paragraph after the second paragraph: 

 
When the Contractor is required to obtain the KPDES permit, it is their responsibility to ensure 
compliance with the inspection and maintenance requirements of the permit.  The Engineer will perform 
verification inspections a minimum of once per month and within 7 days of a ½ inch or greater rainfall 
event.   The Engineer will document these inspections using Form TC 63-61 A.  The Engineer will 
provide copies of the inspection only when improvements to the BMP’s are required.  Verification 
inspections performed by the Engineer do not relieve the Contractor of any responsibility for compliance 
with the KPDES permit.  Initiate corrective action within 24 hours of any noted deficiency and complete 
the work within 5 days. 

SUBSECTION: 213.03.05 Temporary Control Measures. 
PART: F) Temporary Mulch. 

REVISION: Replace the last sentence with the following: 
 
Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the soil 
by mechanically crimping it into the soil surface or applying tackifier to provide a protective cover. 
Regardless of the anchoring method used, ensure the protective cover holds until disturbance is required 
or permanent controls are in installed. 
 

SUBSECTION: 303.05 PAYMENT. 
REVISION: Replace the second paragraph of the section with the following: 

 
The Department will make payment for Drainage Blanket-Type II (ATDB) according to the Lot Pay 
Adjustment Schedule for Specialty Mixtures in Section 402. 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
PART: F) Production Quality Control. 

REVISION: Replace the first sentence with the following: 
 
Stop mixing operations immediately if, at any time, a failure of the automatic electronic weighing 
system of the aggregate feed, asphalt binder feed, or water injection system control occurs. 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
REVISION: Add the following: 

 
Part G) Water Injection System.  Provided each system has prior approval as specified in Subsection 
402.01.01, the Department will allow the use of water injection systems for purposes of foaming the 
asphalt binder and lowering the mixture temperature for production of Warm Mix Asphalt (WMA). 
        Ensure the equipment for water injection meets the following requirements: 

1) Injection equipment computer controls are automatically coupled to the plants controls (manual 
operation is not permitted); 

2) Injection equipment has variable controls that introduce water ratios based on production rates 
of mixtures; 

3) Injects water into the flow of asphalt binder prior to contacting the aggregate; 
4) Provides alarms on the water injection system that operate when the flow of water is 

interrupted or deviates from the prescribed water rate. 
 

SUBSECTION: 401.03.01 Preparation of Mixtures. 
REVISION: Replace the last sentence of the second paragraph with the following: 

 
Do not use asphalt binder while it is foaming in a storage tank. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

 
SUBSECTION: 401.03.01 Preparation of Mixtures. 

REVISION: Replace the third paragraph and Mixing and Laying Temperature table with the following: 
 
Maintain the temperature of the component materials and asphalt mixture within the ranges listed in the 
following table: 

 
MIXING AND LAYING TEMPERATURES (°F) 

Material Minimum Maximum 

Aggregates 240 330 
Aggregates used with Recycled Asphalt Pavement 
(RAP) 

240 ⎯ 

Asphalt Binders PG 64-22 230 330 
 PG 76-22 285 350 
Asphalt Mixtures at Plant  PG 64-22 HMA 250 330 
(Measured in Truck) 
 

PG 76-22 HMA 
PG 64-22 WMA 
PG 76-22 WMA 

310 
230 
250 

350 
275 
300 

Asphalt Mixtures at Project PG 64-22 HMA 230 330 
(Measured in Truck  PG 76-22 HMA 300 350 
  When Discharging) PG 64-22 WMA 

PG 76-22 WMA 
210 
240 

275 
300  

SUBSECTION: 402.01 Description. 
REVISION: Replace the paragraph with the following: 

 
Provide the process control and acceptance testing of all classes and types of asphalt mixtures which 
may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced with water 
injection systems. 
 

SUBSECTION 402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
REVISION: Add the following subsection: 

 
402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
The Department will evaluate trial production of WMA by use of a water injection system provided the 
system is installed according to the manufacturer’s requirements and satisfies the requirements of 
Section 401.  Evaluation will include production and placement of WMA to demonstrate adequate 
mixture quality including volumetric properties and density by Option A as specified in Subsection 
402.03.02 D).  Do not place WMA for evaluation on Department projects.  Provided production and 
placement operations satisfy the applicable quality levels, the Department will approve WMA 
production on Department projects using the water injection system as installed on the specific asphalt 
mixing plant evaluated. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures and Mixtures With RAP. 
REVISION: Replace Subsection Title as below: 

 
402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
REVISION: Replace the paragraph with the following: 

 
The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay Adjustment 
for each lot placed based on the degree of compliance with the specified tolerances.  Using the 
appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the applicable 
properties within each sublot and average the sublot pay values to determine the pay value for a given 
property for each lot. The Department will apply the Lot Pay Adjustment for each lot to a defined unit 
price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment using all possible 
incentives and disincentives but will not allow the overall pay value for a lot to exceed 1.00. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: C) Conventional and RAP Mixtures Placed on Shoulders. 

REVISION: Replace title with the following: 
 
HMA, WMA, and RAP Mixtures Placed on Shoulders. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 

REVISION: Replace the title with the following: 
 
HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 
 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 

 

VMA 
Pay Value Deviation  

 From Minimum 
1.00 ≥ min. VMA 
0.95 0.1-0.5 below min. 
0.90 0.6-1.0 below min. 

(1) > 1.0 below min. 

 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 

VMA 
Pay Value Deviation  

 From Minimum 

1.00 ≥ min. VMA 
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.

(1) > 1.0 below min. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option B Mixtures 

TABLE: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 
 
 
 

VMA 
Pay Value Deviation  

 From Minimum 

1.00 ≥min. VMA 
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.

(2) > 1.0 below min. 

   

SUBSECTION: 403.03.03 Preparation of Mixture. 
PART: C) Mix Design Criteria. 

NUMBER: 1) Preliminary Mix Design. 
REVISION: Replace the last two sentences of the paragraph and table with the following: 

 
Complete the volumetric mix design at the appropriate number of gyrations as given in the table below 

for the number of 20-year ESAL’s.  The Department will define the relationship between ESAL 
classes, as given in the bid items for Superpave mixtures, and 20-year ESAL ranges as follows: 

 
 Number of Gyrations 

Class ESAL’s (millions) Ninitial Ndesign Nmax
2 < 3.0 6 50 75 
3 3.0 to < 30.0 7 75 115 
4 > 30.0 8 100 160 

 
 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: A) Leveling and Wedging. 

REVISION: Replace the first sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or surface 
as the Engineer directs. 
 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: B) Scratch Course. 

REVISION: Replace the second sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or surface 
as the Engineer directs. 
 

SUBSECTION: 407.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture. 

SUBSECTION: 409.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot mix 
asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied. 

SUBSECTION: 410.01 DESCRIPTION. 
REVISION: Delete the second sentence of the paragraph. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

SUBSECTION: 410.03.01 Corrective Work. 
REVISION: Replace the last sentence of the paragraph with the following: 

 
Provide a final surface comparable to the adjacent pavement that does not require corrective work in 
respect to texture, appearance, and skid resistance. 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 1) Category A. 
REVISION: Replace the last sentence of the first paragraph with the following: 

 
At the Department’s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied in 
lieu of corrective work. 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 2) Category B. 
REVISION: Replace the second and third sentence of the first paragraph with the following: 

 
When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and replace 
the pavement to achieve the specified IRI.  At the Department’s discretion, a pay deduction of $750 per 
0.1-lane-mile section may be applied in lieu of corrective work. 
 

SUBSECTION: 410.05 PAYMENT. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as a whole. 
 

SUBSECTION: 413.05.02 CL3 SMA BASE 1.00D PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and disincentives 
but will not allow the overall pay value for a lot to exceed 1.00. 
 

SUBSECTION: 413.05.02  CL3 SMA BASE 1.00D PG 76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 

LANE DENSITY 
Pay Value Test Result (%) 

1.05 95.0-96.5 
1.00 93.0-94.9 
0.95 92.0-92.9 or 96.6-97.0
0.90 91.0-91.9 or 97.1-97.5

(1) < 91.0 or > 97.5  

SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and disincentives 
but will not allow the overall pay value for a lot to exceed 1.00. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 
 

DENSITY 
Pay Value Lane Density 

Test Result (%) 
Joint Density 

Test Result (%) 
1.05 95.0-96.5 92.0-96.0 
1.00 93.0-94.9 90.0-91.9 
0.95 92.0-92.9 or 96.6-97.0 89.0-89.9 or 96.1-96.5 
0.90 91.0-91.9 or 97.1-97.5 88.0-88.9 or 96.6-97.0 
0.75 ---- < 88.0 or > 97.0 

(1) < 91.0 or > 97.5 ----  

SUBSECTION: 501.05.02 Ride Quality. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as a whole. 
 

 

SUBSECTION: 505.03.04  Detectable Warnings. 
REVISION: Replace the first sentence with the following: 

 
Install detectable warning pavers at all sidewalk ramps and on all commercial entrances according to the 
Standard Drawings. 

SUBSECTION: 505.04.04 Detectable Warnings. 
REVISION: Replace the paragraph with the following: 

 
The Department will measure the quantity in square feet.  All retrofit applications for maintenance 
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings 
applicable to the project.  The cost associated with the removal of the existing sidewalk will be 
incidental to the detectable warnings bid item or incidental to the bid item for the construction of the 
concrete sidewalk unless otherwise noted. 

SUBSECTION: 505.05 PAYMENT. 
REVISION: Add the following to the bid item table: 

 
Code                        Pay Item                               Pay Unit
23158ES505            Detectable Warnings           Square Foot 

SUBSECTION: 509.01 DESCRIPTION. 
REVISION: Replace the second paragraph with the following: 

 
The Department may allow the use of similar units that conform to the National Cooperative Highway 
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by 
the Standard Drawings.  Obtain the Engineers approval prior to use.  Ensure the barrier wall shape, 
length, material, drain slot dimensions and locations typical features are met and the reported maximum 
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 – 11 (pickup truck impacting at 60 mph 
at a 25-degree angle.)  

 

SUBSECTION:  601.03.02 Concrete Producer Responsibilities. 
REVISION: Add the following to the first paragraph: 

 
If a concrete plant becomes unqualified during a project and there are no other qualified plants in the 
region, the Department will provide qualified personnel to witness and ensure the producer follows the 
required specifications.  The Department will assess the Contractor a $100 per hour charge for this 
service. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

SUBSECTION: 606.02.11  Coarse Aggregate. 
REVISION: Replace with the following: 

 
Conform to Section 805, size No. 8 or 9-M. 

SUBSECTION: 609.04.06 Joint Sealing. 
REVISION: Replace Subsection 601.04 with the following: 

 
Subsection 606.04.08. 

SUBSECTION: 609.05 Payment. 
REVISION: Replace the Pay Unit for Joint Sealing with the following: 

 
See Subsection 606.05. 

SUBSECTION: 701.03.06 Initial Backfill. 
REVISION: Replace the first sentence of the last paragraph with the following: 

 
When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512. 

SUBSECTION: 701.03.08  Testing of Pipe. 
REVISION: Replace and rename the subsection with the following: 

 
          701.03.08  Inspection of Pipe.  The engineer will visually inspect all pipe. The Department will 
require camera/video inspection on a minimum of 50 percent of the linear feet of all installed pipe 
structures.  Conduct camera/video inspection according to KM 64-114.  The pipe to be installed under 
pavement will be selected first.  If the total linear feet of pipe under pavement is less than 50 percent of 
the linear feet of all pipe installed, the Engineer will randomly select installations from the remaining 
pipe structures on the project to provide for the minimum inspection requirement.  The pipe will be 
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be 
inspected is at least 50 percent of the total linear feet of all installed pipe on the project.   
          Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after 
completing the installation and completion of earthwork to within 1 foot of the finished subgrade.  When 
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the 
final surface.  The contractor must ensure that all pipe are free and clear of any debris so that a complete 
inspection is possible.   
          Notify the Engineer immediately if distresses or locations of improper installation are discovered. 
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may 
require additional sections to be tested.  Provide the video and report to the Engineer when testing is 
complete in accordance with KM 64-114.  
          Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the 
Engineer directs.  These signs include, but are not limited to: deflection, cracking, joint separation, 
sagging or other interior damage.  If corrugated metal or thermoplastic pipes exceed the deflection and 
installation thresholds indicated in the table below, provide the Department with an evaluation of each 
location conducted by a Professional Engineer addressing the severity of the deflection, structural 
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using 
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design 
Specifications. Based on the evaluation, the Department may allow the pipe to remain in place at a 
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the 
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe.  When 
the camera/video or laser inspection results are called into question, the Department may require direct 
measurements or mandrel testing. 
          The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.   
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SUBSECTION: 701.04.07  Testing. 
REVISION: Replace and rename the subsection with the following: 

 
          701.04.07  Pipeline Video Inspection.  The Department will measure the quantity in linear feet 
along the pipe invert of the structure inspected.  When inspection above the specified 50 percent is 
performed due to a disagreement or suspicion of additional distresses and the Department is found in 
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.  
However, if additional distresses or non-conformance is found, the Department will not measure the 
additional inspection for payment.  
 

SUBSECTION: 701.05  PAYMENT. 
REVISION: Add the following pay item to the list of pay items: 

Code   Pay Item      Pay Unit 
23131ER701  Pipeline Video Inspection    Linear Foot 
 

SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY CAMERA TESTING 

REVISION: Replace this table with the following table and note: 
 

PIPE DEFLECTION  
Amount of Deflection (%) Payment 
0.0 to 5.0 100% of the Unit Bid Price 
5.1 to 9.9 50% of the Unit Bid Price (1)

10 or greater Remove and Replace 
 

(1)      Provide Structural Analysis as indicated above.  Based on the structural analysis, pipe may be 
allowed to remain in place at the reduced unit price. 

SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY MANDREL TESTING 

REVISION: Delete this table. 
SUBSECTION: 713.02.01 Paint. 

REVISION: Replace with the following: 
 
Conform to Section 842 and Section 846. 

SUBSECTION: 713.03 CONSTRUCTION. 
REVISION: Replace the first sentence of the second paragraph with the following: 

 
On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement 
striping that is 6 inches in width. 

SUBSECTION: 713.03.03 Paint Application. 
REVISION: Replace the second paragraph with the following table: 

 
 

Material Paint Application Rate Glass Beads Application Rate 
4 inch waterborne paint  Min. of 16.5 gallons/mile Min. of 6 pounds/gallon 
6 inch waterborne paint Min. of 24.8 gallons/mile Min. of 6 pounds/gallon 
6 inch durable waterborne paint Min. of 36 gallons/mile Min. of 6 pounds/gallon 
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SUBSECTION: 713.03.04  Marking Removal. 
REVISION: Replace the last sentence of the paragraph wit the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 

SUBSECTION: 713.05 PAYMENT. 
REVISION: Insert the following codes and pay items below the Pavement Striping – Permanent Paint: 

 
Code                    Pay Item                                                               Pay Unit 
23159EN             Durable Waterborne Marking – 6 IN W              Linear Foot 
23160EN             Durable Waterborne Marking – 6 IN Y               Linear Foot 

SUBSECTION: 714.03 CONSTRUCTION. 
REVISION: Insert the following paragraph at the end of the third paragraph: 

 
Use Type I Tape for markings on bridge decks, JPC pavement and JPC intersections.  Thermoplastic 
should only be used for markings on asphalt pavement 

SUBSECTION: 714.03.07 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 
 

SUBSECTION: 716.01 DESCRIPTION. 
REVISION: Insert the following after the first sentence: 

 
Energize lighting as soon as it is fully functional and ready for inspection.  Ensure that lighting remains 
operational until the Division of Traffic Operations has provided written acceptance of the electrical 
work. 
 

SUBSECTION: 716.02.01 Roadway Lighting Materials. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Submit for material approval an electronic file of descriptive literature, drawings, and any requested 
design data. 
 

SECTION: 717 – THERMOPLASTIC INTERSECTION MARKINGS. 
REVISION: Replace the section name with the following: 

 
INTERSECTION MARKINGS. 
 

SUBSECTION: 717.01 DESCRIPTION: 
REVISION: Replace the paragraph with the following: 

 
Furnish and install thermoplastic or Type I tape intersection markings (Stop Bars, Crosswalks, Turn 
Arrows, etc.)  Thermoplastic markings may be installed by either a machine applied, screed extrusion 
process or by applying preformed thermoplastic intersection marking material. 
 

SUBSECTION: 717.02 MATERIALS AND EQUIPMENT. 
REVISION: Insert the following subsection: 

 
717.02.06  Type I Tape.  Conform to Section 836. 
 

SUBSECTION: 717.03.03 Application. 
REVISION: Insert the following part to the subsection: 

 
B)  Type I Tape Intersection Markings.  Apply according to the manufacturer’s recommendations.  Cut 
all tape at pavement joints when applied to concrete surfaces. 
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SUBSECTION: 717.03.05 Proving Period. 
PART: A) Requirements. 

REVISION: Insert the following to this section: 
 
2)  Type I Tape.  During the proving period, ensure that the pavement marking material shows no signs 
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the 
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of 
retroreflectivity, vehicular damage, and normal wear.  Type I Tape is manufactured off site and 
warranted by the manufacturer to meet certain retroreflective requirements.  As long as the material is 
adequately bonded to the surface and shows no signs of failure due to the other items listed in 
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required.  In the absence of readings, 
the Department will accept tape based on a nighttime visual observation. 

SUBSECTION: 717.03.06 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 

SUBSECTION: 717.05 PAYMENT. 
REVISION: Insert the following bid item codes: 

 
Code                                              Pay Unit                                                                        Pay Item               
06563                                             Pave Marking – R/R X Bucks 16 IN                           Linear Foot 
20782NS714                                  Pave Marking Thermo – Bike                                      Each 
23251ES717, 23264ES717         Pave Mark TY I Tape X-Walk, Size                        Linear Foot 
23252ES717, 23265ES717         Pave Mark TY I Tape Stop Bar, Size                       Linear Foot 
23253ES717                                Pave Mark TY I Tape Cross Hatch                          Square Foot 
23254ES717                                Pave Mark TY I Tape Dotted Lane Extension         Linear Foot 
23255ES717                                Pave Mark TY I Tape Arrow, Type                         Each              
23268ES717-23270ES717    
23256ES717                                Pave Mark TY I Tape- ONLY                                 Each 
23257ES717                                Pave Mark TY I Tape- SCHOOL                            Each 
23266ES717                                Pave Mark TY 1 Tape R/R X Bucks-16 IN             Linear Foot 
23267ES717                                Pave Mark TY 1 Tape-Bike                                     Each 

SUBSECTION: 805.01 GENERAL. 
REVISION: Replace the second paragraph with the following: 

 
The Department’s List of Approved Materials includes the Aggregate Source List, the list of Class A and 
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List. 

SUBSECTION: 805.04  CONCRETE. 
REVISION: Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629” 

 
SUBSECTION: 805.15  GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE. 

TABLE: AGGREGATE SIZE USE 
PART: Cement Concrete Structures and Incidental Construction 

REVISION: Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays” 
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Supplemental Specifications to The Standard Specifications  
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(Effective with the July 24, 2009 Letting) 
 

SUBSECTION: 805.16  SAMPLING AND TESTING. 
REVISION: Replace the “AASHTO T 160” method with the “KM 64-629” method for the Concrete Beam Expansion 

Test.  
 
Replace the “ASTM D 3042” method with the “KM 64-625” method for Insoluble Residue. 

SUBSECTION: 810.04.01 Coating Requirements. 
REVISION: Replace the “Subsection 806.07” references with “Subsection 806.06” 

SUBSECTION: 810.06.01 Polyvinyl Chloride (PVC) Pipe. 
PART: B) Culvert and Entrance Pipe. 

REVISION: Replace the title with the following: 
 
B) Culvert Pipe, Storm Sewer, and Entrance Pipe. 
 

SUBSECTION: 837.03 APPROVAL. 
REVISION: Replace the last sentence with the following: 

 
The Department will sample and evaluate for approval each lot of thermoplastic material delivered for 
use per contract prior to installation of the thermoplastic material.  Do not allow the installation of 
thermoplastic material until it has been approved by the Division of Materials.  Allow the Department a 
minimum of 10 working days to evaluate and approve thermoplastic material. 

SUBSECTION: 837.03.01 Composition. 
REVISION: COMPOSITION Table:       

 
SECTION: DIVISION 800 MATERIAL DETAILS 

REVISION: Add the following section in Division 800 
 

SECTION 846 – DURABLE WATERBORNE PAINT 
 
846.01 DESCRIPTION.  This section covers quick-drying durable waterborne pavement striping paint 
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne 
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete, 
bituminous cement concrete, asphalt, tar, and previously painted areas of these surfaces. 
 
846.02 Approval.  Select materials that conform to the composition requirements below.  Provide 
independent analysis data and certification for each formulation stating the total concentration of each 
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for 
leachable heavy metals content.  Submit initial samples for approval before beginning striping 
operations.  The initial sample may be sent from the manufacture of the paint.  The Department will 
randomly sample and evaluate the paint each week that the striping operations are in progress. 
 

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as 
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as 
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those 
produced by an acrylic resin known to be 100% cross-linking. 
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PAINT COMPOSITION 

Property and Test Method Yellow White 
Daytime Color (CIELAB) 
Spectrophotometer using 
illuminant D65 at 45º 
illumination and 0º viewing with 
a 2º observer 

L* 81.76 L* 93.51 
a* 19.79 a* -1.01 
b* 89.89 b* 0.70 

Maximum allowable variation 
2.0∆E* 

Maximum allowable variation 
2.0∆E* 

Nighttime Color (CIELAB) 
Spectrophotometer using 
illuminant A at 45º illumination 
and 0º viewing with a 2º observer 

L* 86.90 L* 93.45 
a* 24.80 a* -0.79 
b* 95.45 b* 0.43 

Maximum allowable variation 
2.0∆E* 

Maximum allowable variation 
2.0∆E* 

Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261 
Titanium Dioxide NA 10% by weight of pigment 

min. ASTM D 4764 
VOC 1.25 lb/gal max. 1.25 lb/gal max. 
ASTM D 2369 and D 4017 
Contrast Ratio 0.97 0.99 
(at 15 mils wft) 

 
846.02.01 Manufacturers Certification.  Provide a certification of analysis for each lot of 

traffic paint produced stating conformance to the requirements of this section.  Report the formulation 
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual 
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each 
sample tested to represent each lot produced. 
 
846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE 
WATERBORNE PAVEMENT STRIPING PAINT.  When non-specification paint is inadvertently 
incorporated into the work the Department will accept the material with a reduction in pay.  The 
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.  
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used. 
 

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE 

Non-
conforming 
Property 

Resin Color Contrast TiO2 VOC Heavy 
Metals 
Content 

Reduction 
Rate 

60% 10% 10% 10% 60% 60% 
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FHWA-1273 Electronic version -- March 10, 1994

CSD - Rev. 7/96 Page 1

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
I. General -----------------------------------------------------------------   1

II. Nondiscrimination ---------------------------------------------------   1
III. Nonsegregated Facilities ------------------------------------------   3
IV. Payment of Predetermined Minimum Wage-----------------   3
V. Statements and Payrolls-------------------------------------------   6

VI. Record of Materials, Supplies, and Labor---------------------   6
VII. Subletting or Assigning the Contract---------------------------   7

VIII. Safety:  Accident Prevention -------------------------------------   7
IX. False Statements Concerning Highway Projects -----------   7
X. Implementation of Clean Air Act and Federal

Water Pollution Control Act---------------------------------------   8
XI. Certification Regarding Debarment, Suspension,

Ineligibility, and Voluntary Exclusion ---------------------------   8
XII. Certification Regarding Use of Contract Funds for

Lobbying ---------------------------------------------------------------   9

ATTACHMENTS

A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contrac-
tor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made.  The Required Contract Provisions shall not be incorporated
by reference in any case.  The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract.  Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7.  Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor:  During the performance of this contract,
the contractor shall not:

a.  discriminate against labor from any other State,
possession, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b.  employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity:  Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions  prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract.  The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract.  In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a.  The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b.  The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability.  Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including appren-
ticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer:  The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy:  All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a.  Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.
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b.  All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all major
aspects of the contractor's EEO obligations within thirty days
following their reporting for duty with the contractor.

c.  All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d.  Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e.  The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment:  When advertising for employees, the contrac-
tor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer."  All such advertisements will be placed
in publications having a large circulation among minority groups in
the area from which the project work force would normally be derived.

a.  The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority
group applicants.  To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b.  In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is expected
to observe the provisions of that agreement to the extent that the
system permits the contractor's compliance with EEO contract
provisions.  (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implemen-
tation violates Executive Order 11246, as amended.)

c.  The contractor will encourage his present employees to
refer minority group applicants for employment.  Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions:  Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability.  The following procedures shall be followed:

a.  The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b.  The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c.  The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimi-
nation.  Where evidence is found, the contractor will promptly
takecorrective action.  If the review indicates that the discrimination
may extend beyond the actions reviewed, such corrective action shall
include all affected persons.

d.  The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time.  If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons.  Upon completion of each investigation,
the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a.  The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b.  Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical
area of contract performance.  Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training.  In the event a special provision for
training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.

c.  The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d.  The contractor will periodically review the training and
promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and
promotion.

7. Unions:  If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a.  The contractor will use best efforts to develop, in coopera-
tion with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b.  The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c.  The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d.  In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within thetime
limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin,
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age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held
that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed to refer minority employees.)  In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment:  The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a.  The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b.  Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract.  The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c.  The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports:  The contractor shall keep such
records as necessary to document compliance with the EEO
requirements.  Such records shall be retained for a period of three
years following completion of the contract work and shall be available
at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a.  The records kept by the contractor shall document the
following:

(1)  The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2)  The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3)  The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4)  The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b.  The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391.  If on-the-job
training is being required by special provision, the contractor will be
required to collect and report training data.

III. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a.  By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained.  The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b.  As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise.  The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c.  The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

 (Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a.  All mechanics and laborers employed or working  upon the
site of the work will be paid unconditionally and not less often than
once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment.  The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination") which is attached hereto
and made a part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by the
workers.  For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers
or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section IV, paragraph 3b,
hereof.  Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or
incurred during such weekly period.  Such laborers and mechanics
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shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed,
without regard to skill, except as provided in paragraphs 4 and 5 of
this Section IV.

b.  Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c.  All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:

a.  The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination.

b.  The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1)  the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2)  the additional classification is utilized in the area by
the construction industry;

(3)  the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4)  with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c.  If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210.  The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

d.  In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination.  Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary

e.  The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV shall be
paid to all workers performing work in the additional classification
from the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a  class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof.

b.  If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met.  The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a.  Apprentices:

(1)  Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is  employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2)  The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program.  Any employee listed on a payroll
at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed.  In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.  Where a
contractor or subcontractor is performing construction on a project in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3)  Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level
ofprogress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program.  If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable
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classification.  If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4)  In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b.  Trainees:

(1)  Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2)  The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.  Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed.  In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3)  Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination.  Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program.  If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

(4)  In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c.  Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section IV.2.  Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wagedetermination
for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the Secretary of

Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV.  The straight time hourly wage rates
for apprentices and trainees under such programs will be established
by the particular programs.  The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract.  In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages:  In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages.  In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by
the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
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liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the date
of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the
work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid.  In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Attachment A, paragraph 1.  Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c.  Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages  paid each of its employees (including
apprentices, trainees, and helpers, described in Section IV,
paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period).  The payroll submitted
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired.  Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402.  The
prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d.  Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcontractor
or his/her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e.  The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g.  The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the
job.  If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on a
force account or direct labor basis, highway beautification contracts,
and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving Federal
Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report covering
all contract work or separate reports for the contractor and for each
subcontract shall be submitted.

KENTON COUNTY
STP 8198 (003)

Contract ID:  092971
Page 99 of 117



CSD - Rev. 7/96 Page 7

VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percentage
if specified elsewhere in the contract) of the total original contract
price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "Its own organization" shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without
operators.  Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract.  Written consent will
be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635).  The contractor shall provideall
safeguards, safety devices and protective equipment and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and to
protect property in connection with the performance of the work
covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated
by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honestly as possible.  Willful
falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law.  To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false represen-
tation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended
andsupplemented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND
 FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:
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1. That any facility that is or will be utilized in the performance of
this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract
is under consideration to be listed on the EPA List of Violating
Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

XI. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b.  The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction.  The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency's determination whether to enter into this
transaction.  However, failure of the prospective primary participant to
furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the department or agency
determined to enter into this transaction.  If it is later determined that
the prospective primary participant knowinglyrendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this
transaction for cause of default.

d.  The prospective primary participant shall provide immedi-
ate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns
that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "lower tier covered transaction," "participant," "person,"
"primary covered transaction," "principal," "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive
Order 12549.  You may contact the department or agency to which

this proposal is submitted for assistance in obtaining a copy of those
regulations.

f.  The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering
into this transaction.

g.  The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

h.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs" (Nonprocurement List) which is
compiled by the General Services Administration.

i.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j.  Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

* * * * *
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a.  Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b.  Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c.  Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d.  Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b.  The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction was
entered into.  If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

c.  The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed
circumstances.

d.  The terms "covered transaction," "debarred," "suspended,"
"ineligible," "primary covered transaction," "participant," "person,"
"principal," "proposal," and "voluntarily excluded," as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549.  You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.

e.  The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement
List.

h.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

XII. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and belief,
that:
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a.  No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b.  If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and

submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into.  Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO

NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1.  The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy).  The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2.  The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3.  If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individual because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.
4.  The contractor will send to each labor

union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advising the said labor union or workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment.  The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED:  12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT

COMPLIANCE SECTION
PROJECT WAGE RATES

Four/Federal-State Sheet 1 of 7

HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS

RATES COMBINED

CRAFTS:
Boone, Campbell, Kenton and Pendleton Counties:
Bricklayers. ……………………26.12 ............................................................. 9.73
Carpenters and Piledrivermen..... 27.05 ............................................................. 9.69
Divers........................................ 40.58 ............................................................. 9.69
Millwrights ................................ 27.55 ........................................................... 15.39
Cement Masons/
Concrete Finisher....................... 25.75 ............................................................. 8.60
Electricians ................................ 26.11 ........................................................... 13.32
Sound & Communication:
 Technician………………………..20.45………………………………………….6.95
Ironworkers:
Reinforcing:  Up to and including 30- mile radius of Hamilton County, Ohio Courthouse

  .... 26.20 ........................................................... 16.70
Beyond 30- mile radius of Hamilton County, Ohio Courthouse

 ................. 26.45 ........................................................... 16.70
Structural................................. 26.17 ........................................................... 16.72
Fence Erector .......................... 23.55 ........................................................... 16.72

Painters:
(Heavy and Highway Bridges-
Guardrails-Lightpoles-Striping):

Bridge/Equipment Tender and/or
Containment Builder ................ 20.49 ............................................................. 6.83
Brush and Roller ..................... 23.10 ............................................................. 6.83
Elevated Tanks;
Steeplejack Work; Bridge & 
Lead Abatement....................... 24.10 ............................................................. 6.83
Sandblasting and Water
Blasting ................................... 23.85 ............................................................. 6.83
Spray....................................... 23.60 ............................................................. 6.83

Plumbers................................... 28.39 .......................................................... 14.30
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT

COMPLIANCE SECTION
PROJECT WAGE RATES

Four/Federal-State Sheet 2 of 7

LABORERS:  
Pendleton  County:

GROUP 1 - Aging and Curing of Concrete, Asbestos Abatement Worker, Asphalt Plant, Asphalt, 
Batch Truck Dump, Carpenter Tender, Cement Mason Tender, Cleaning Of Machines, Concrete, 
Demolition, Dredging, Drill Tender, Environmental -- Nuclear, Radiation, Toxic and Hazardous 
Waste - Level D, Flagperson, Grade Checker, Hand Digging and Hand Back Filling, Highway Marker 
Placer, Landscaping, Mesh Handler and Placer, Puddler, Railroad, Rip-Rap and Grouter, Right-Of-
Way, Sign, Guardrail and Fence Installer, Signal Person, Sound Barrier Installer, Storm and Sanitary 
Sewer, Swamper, Truck Spotter and Dumper and Wrecking of Concrete Forms, General Cleanup.

BASE RATE ............................ 20.36
FRINGE BENEFITS ................. 9.90

GROUP 2 - Batter Board Man (Sanitary and Storm Sewer), Brickmason Tender, Mortar Mixer 
Operator, Scaffold Builder, Burner and Welder, Bushammer, Chain Saw Operator, Concrete Saw 
Operator, Deckhand Scow Man, Dry Cement Handler, Environmental  - Nuclear, Radiation, Toxic 
and Hazardous Waste - Level C, Forklift Operator For Masonary, Form Setter, Green Concrete 
Cutting, Hand Operated Grouter and Grinder Machine Operator, Jackhammer, Pavement Breaker, 
Paving Joint Machine, Pipelayer, Plastic Pipe Fusion, Power Driven Georgia Buggy and Wheel 
Barrow, Power Post Hole Digger, Precast Manhole Setter, Walk-Behind Tamper, Walk-Behind 
Trencher, Sand Blaster, Concrete Chipper, Surface Grinder, Vibrator Operator and Wagon Driller.

BASE RATE ............................ 20.61
FRINGE BENEFITS ................. 9.90

GROUP 3 - Asphalt Luteman and Raker, Gunnite Nozzleman, Gunnite Operator and Mixer, Grout 
Pump Operator, Side Rail Setter, Rail Paved Ditch, Screw Operator, Tunnel (free air) and Water 
Blaster.

BASE RATE ............................ 20.66
FRINGE BENEFITS ................. 9.90

GROUP 4 - Caisson Worker (free air), Cement Finisher, Environmental - Nuclear, Radiation, Toxic 
and Hazardous Waste - Levels A and B, Miner and Driller (free air), Tunnel Blaster and Tunnel 
Mucker (free air), Directional & Horizontal Boring, Air Track Driller (all types), Powderman & 
Blaster, Troxler & Concrete Tester if Laborer is utilized.

BASE RATE ............................ 21.26
FRINGE BENEFITS ................. 9.90
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LABORERS:  (continued)
Boone, Campbell and Kenton Counties:

Group 1
Asphalt Laborer, Carpenter Tender, Concrete Curing Applicator, Dump Man (Batch Truck), 
Guardrail And Fence Installer, Joint Setter, Laborer (Construction), Landscape Laborer, Highway 
Lighting Worker, Signalization Worker, Mesh Handlers And Placer, Right-Of-Way Laborer, Riprap 
Laborer And Grouter, Scaffold Erector, Seal Coating, Surface Treatment Or Road Mix Laborer, Sign 
Installer, Slurry Seal, Utility Man, Bridgeman, Handyman, Waterproofing Laborer, Flagperson, 
Hazardous Waste (Level D), Diver Tender, Zone Person & Traffic Control.

BASE RATE ............................ 25.27
FRINGE BENEFITS ................. 7.50

GROUP 2
Skidsteer, Asphalt Raker, Concrete Puddler, Kettle Man (Pipeline), Machine Driven Tools (Gas, 
Electric, Air), Mason Tender, Brick Paver, Mortar Mixer, Power Buggy or Power Wheelbarrow, 
Sheeting & Shoring Man, Surface Grinder Man, Plastic Fusing Machine Operator, Pug Mill Operator, 
& Vacuum Devices (wet or dry), Rodding Machine Operator, Diver, Screw Man or Paver, Screed 
Person, Water Blast, Hand Held Wand, Pumps 4" and under (gas, air or electric), Hazardous Waste 
(Level C), Air Track and Wagon Drill, Bottom Person, Cofferdam (below 25 ft. deep), Concrete Saw 
Person, cutting with Burning Torch, Form Setter, Hand Spiker (Railroad), Pipelayer, Tunnel Laborer 
(without air) & Caisson, Underground Person (working in sewer and waterline, cleaning, repairing 
and reconditioning), Sandblaster Nozzleperson and Hazardous Waste (Level B).

BASE RATE ............................ 25.44
FRINGE BENEFITS ................. 7.50

GROUP 3
Blaster, Mucker, Powder Person, Top Lander, Wrencher (Mechanical Joints and Utility Pipeline), 
Yarner, Hazardous Waste (Level A), Concrete Specialist, Concrete Crew in Tunnels (with air 
pressurized $1.00 premium), Curb Setter & Cutter, Grade Checker, Utility Pipeline Tapper, 
Waterline, and Caulker.

BASE RATE ............................ 25.77
FRINGE BENEFITS ................. 7.50

GROUP 4
Miner, Tunnel Laborer (with air-pressurized add $1.00 to Base Rate) and Gunnite Nozzle Person.

BASE RATE ............................ 26.22
FRINGE BENEFITS ................. 7.50

Signal person will receive the rate equal to the rate paid the labor classification for which he or she is 
signaling.
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Truck Drivers BASE RATE ............................ 15.85
FRINGE BENEFITS ................. 4.60

Euclid Wagon, End Dump, Low-Boy, Heavy Duty Equipment, Tractor-Trailer Combination & Drag.
BASE RATE ............................ 16.29
FRINGE BENEFITS ................. 4.60

OPERATING ENGINEERS:
Air Compressor on Steel Erection;  Barrier Moving Machine;  Boiler Operator on Compressor or 
Generator when mounted on a Rig;  Cableway;  Combination Concrete Mixer & Tower;  Concrete 
Plant (over 4 yd. Capacity);  Concrete Pump;  Crane (All Types, Including Boom Truck, Cherry 
Picker);  Crane-Compact, Track or Rubber over 4,000 lbs. Capacity;  Cranes-Self Erecting, 
Stationary, Track or Truck (All Configurations);  Derrick;  Dragline;  Dredge (Dipper, Clam or 
Suction);  Elevating Grader or Euclid Loader;  Floating Equipment (All Types);  Gradall; Helicopter 
Crew (Operator-Hoist or Winch);  Hoe (all types);  Hoisting Engine on Shaft or Tunnel Work;  
Horizontal Directional Drill (over 500,000 ft. lbs. thurst);  Hydraulic Gantry (Lifting System);  
Industrial-Type Tractor;  Jet Engine Dryer (D8 or D9) Diesel Tractor;  Locomotive (Standard 
Gauge);  Maintenance Operator Class A;  Mixer, Paving (Single or Double Drum);  Mucking 
Machine;  Multiple Scraper;  Piledriving Machine (All Types);  Power Shovel;  Prentice Loader;  
Quad 9 (Double Pusher);  Rail Tamper (with auto lifting & aligning device);  Refrigerating Machine 
(Freezer Operation);  Rotary Drill, on Caisson work;  Rough Terrain Fork Lift with Winch/Hoist;  
Side-Boom;  Slip-Form Paver;  Tower Derrick;  Tree Shredder;  Trench Machine (Over 24” wide);  
Truck Mounted Concrete Pump;  Tug Boat;  Tunnel Machine and/or Mining Machine;  & Wheel 
Excavator 

BASE RATE ........................... 29.49
FRINGE BENEFITS .............. 11.16
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OPERATING ENGINEERS: (continued)
Asphalt Paver;  Automatic Subgrader Machine, Self-Propelled (CMI Type);  Bobcat Type and/or 
Skid Steer Loader with Hoe Attachment Greater than 7,000 lbs.;  Boring Machine More than 48”;  
Bulldozer;  Endloader;  Hydro Milling Machine;  Kolman-type Loader (production type-Dirt);  Lead 
Greaseman;  Lighting & Traffic Signal Installation Equipment (includes all groups or classifications);  
Material Transfer Equipment (Shuttle Buggy) Asphalt;  Pettibone-Rail Equipment;  Power Grader;  
Power Scraper;  Push Cat;  Rotomill (all), Grinders & Planers of All types;  Trench Mahcine (24” 
wide & under);  & Vermeer type Concrete Saw

BASE RATE ............................ 29.37
FRINGE BENEFITS ............... 11.16

A-Frame; Air Compressor on Tunnel Work (low pressure); Asphalt Plant Engineer; Bobcat-type 
and/or Skid Steer Loader with or without Attachments; Highway Drills (all types); Locomotive 
(narrow gauge); Material Hoist/Elevator; Mixer, Concrete (more than one bag capacity); Mixer, one 
bag capacity (Side Loader); Power Boiler (Over 15 lbs. Pressure) Pump Operator installing & 
operating Well Points; Pump (4” & over discharge); Roller, Asphalt; Rotovator (lime soil stabilizer); 
Switch & Tie Tampers (without lifting & aligning device); Utility Operator (Small equipment); & 
Welding Machines.

BASE RATE ............................ 28.33
FRINGE BENEFITS .............. 11.16

Backfiller; Ballast Re-locator; Bars, Joint & Mesh Installing Machine; Batch Plant; Boring Machine 
Operator (48” or less); Bull Floats; Burlap & Curing Machine; Concrete Plant (capacity 4 yd. & 
under); Concrete Saw (Multiple); Conveyor (Highway); Crusher; Deckhand; Farm-type Tractor with 
attachments (highway) except Masonry); Finishing Machine; Fireperson, Floating Equipment (all 
types); Fork Lift (highway); Form Trencher; Hydro Hammer; Hydro Seeder; Pavement Breaker; Plant 
Mixer; Post Driver; Post Hole Digger (Power Auger); Power Brush Burner; Power Form Handling 
Equipment; Road Widening Trencher; Roller (Brick, Grade & Macadam); Self-Propelled Power 
Spreader; Self-Propelled Power Subgrader; Steam Fireperson; Tractor (Pulling Sheepfoot, Roller or 
Grader); & Vibratory Compactor with Integral Power.

BASE RATE ............................ 27.15
FRINGE BENEFITS .............. 11.16
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OPERATING ENGINEERS: (continued)
Compressor (Portable, Sewer, Heavy & Highway); Drum Fireperson (Asphalt); Generator; Masonry 
fork Lift; Inboard-Outboard Motor Boat Launch; Masonry Fork Lift; Oil Heater (asphalt plant); 
Oiler; Power Driven Heater; Power Sweeper & Scrubber; Pump (under 4” discharge); Signalperson; 
Tire Repairperson; & VAC/ALLS.

BASE RATE ........................... 21.69
FRINGE BENEFITS ............... 11.16

Master Mechanic and Boom from 
150 to 180.

BASE RATE ............................ 29.74
FRINGE BENEFITS ............... 11.16

Boom from 180 and over.
BASE RATE ............................ 29.99
FRINGE BENEFITS ............... 11.16

Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to Kentucky Determination No. CR-09-IV HWY dated July 1, 2009
and/or Federal Decision No. KY20080028 dated February 8, 2008, modification #0 dated February 8, 
2008, modification #1 dated March 7, 2008, modification #2 dated May 2, 2008, modification #3 
dated June 6, 2008, modification #4 dated July 4, 2008, modification #5 dated August 15, 2008, 
modification #6 dated September 5, 2008, modification #7 dated October, 3, 2008, modification #8 
dated November 7, 2008, modification #9 dated December 5, 2008, modification #10 dated January 
2, 2009, modification #11 dated February 6, 2009, modification #12 dated May 1, 2009, modification 
#13 dated June 5, 2009, modification #14 dated July 3, 2009 and modification #15 dated September 
11, 2009.
No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except 
those classified as bona fide apprentices.
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be furnished 
upon request from any interested person.
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training agency 
approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the absence of such 
a State agency, the contractor shall submit evidence of approval and registration by the U. S. Bureau 
of Apprenticeship and Training.
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.
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TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the employer 
must record the number of hours worked  in each  classification  at  the prescribed hourly base 
rate.
OVERTIME:
Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base rate 
is required for all overtime.  A laborer, workman or mechanic and an employer may enter into 
a written agreement or a collective bargaining agreement to work more than eight (8) hours a 
calendar day but not more than ten (10) hours a calendar day for the straight time hourly rate. 
Wage violations or questions should be directed to the designated Engineer or the 

undersigned.

Ryan Griffith, Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 11.0% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Kenton County. 
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INSURANCE
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INSURANCE 
 
 
The Contractor shall carry the following insurance in addition to the insurance required by law: 
 

1. Contractor's Public Liability Insurance not less than $100,000.00 for damages arising out of bodily 
injuries to or death to one person.  Not less than $300,000.00 for damages arising out of bodily 
injuries to or death to two or more persons. 

 
2. Contractor's Property Damages Liability Insurance.  Not less than $100,000.00 for all damages 

arising out of injury or destruction of property in any one accident.  Not less than $300,000.00 for all 
damages during the policy period. 

 
3. Contractor's Protective Public Liability and Property Damage Insurance.  The contractor shall 

furnish evidence with respect to operations performed for him by subcontractors that he carries in his 
own behalf for the above stipulated amounts. 

 
4. The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 

Insurance must contain one of the following statements: 
 

a. "policy contains no deductible clauses." 
 
b. "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5. WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence of 
coverage of all his employees or give evidence of self- insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 

KENTON COUNTY
STP 8198 (003)

Contract ID:  092971
Page 115 of 117



 
 
 

PART V  
 

BID ITEMS 
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 092971                                                                       PAGE:   1
      COUNTY: KENTON                                                                    LETTING: 10/02/09
    PROPOSAL: STP 8198 (003)                                                            CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0001  BRIDGES

 ----------------------------------------------------------------------------------------------------------
 0010 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0020 |08434        CLEAN & PAINT STRUCTURAL STEEL          |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0002  DEMOB

 ----------------------------------------------------------------------------------------------------------
 0030 |02568        MOBILIZATION       (NO MORE THAN 5%)    |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0040 |02569        DEMOBILIZATION     (AT LEAST 1.5%)      |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      |                                                     |
      |                TOTAL BID                            |
 ----------------------------------------------------------------------------------------------------------
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