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GREENUP COUNTY

FED/STATE PROJECT NUMBER  STP BRZ 0903 (190)

DESCRIPTION  BELLEFONTE STREET(KY-244)

WORK TYPE  BRIDGE WITH GRADE, DRAIN & SURFACE

PRIMARY COMPLETION DATE  315 WORKING DAYS

LETTING DATE:  October   25,2019
Sealed Bids will be received electronically through the Bid Express bidding service until 
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PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 5%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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ADMINISTRATIVE DISTRICT - 09
CONTRACT ID - 191062

COUNTY - GREENUP

PCN - DE04502441962
STP BRZ 0903 (190)

BELLEFONTE STREET(KY-244) (MP 0.000) ADDRESS DEFICIENCIES OF BRIDGE ON KY-244(MP 0.103) OVER
CSX RAILROAD .05 MILE NORTHEAST OF JCT US-23 (MP 0.207), A DISTANCE OF 0.80 MILES.BRIDGE WITH
GRADE, DRAIN & SURFACE SYP NO. 09-01073.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:31:35.00 LONGITUDE 84:40:20.00

STP BRZ 0903 (190)

COMPLETION DATE(S):
315 WORKING Days APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018
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FEDERAL CONTRACT NOTES  
 
 
 
The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award: 
 
 102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
 102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
 102.09 Proposal Guaranty 
 
 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin. 
 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary. 
 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract. 
 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted. 
 
 
 
DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to submission 
and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 

The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 

proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price 

and total amount of the work to be performed by the individual DBE. The Proposal Line 
Number, Category Number, and the Project Line Number can be found in the “material listing” 
on the Construction Procurement website under the specific letting; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents. DBE participation may be counted as follows;  
a. If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar 

value of materials to be furnished will be counted toward the goal as follows: 
 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved. A regular dealer must be engaged 
in, as its principal business and in its own name, the sale of products to the public, 
maintain an inventory and own and operate distribution equipment; and 

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, materials, 
supplies, delivery of materials and supplies or for furnishing bonds, or insurance, 
providing such fees or commissions are determined to be reasonable and customary. 
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b) The dollar value of services provided by DBEs such as quality control testing, equipment 
repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose 
participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 
 
 
UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
along with the DBE’s certificate of insurance.  If the DBE is a supplier of materials for the project, 
a signed purchase order must be submitted to the Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor. 
 
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set (hard copy along with an electronic copy) of this information must 
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth calendar 
day after receipt of notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, telephone 
log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 

inform DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office of Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request 
reconsideration of the Committee’s decision. The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort. The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement. 
 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry out the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following: 

 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
 

PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and 
notarized Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any 
monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal.   These 
documents must be completed and signed within 7 days of being paid by the Cabinet.   
 
Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date. Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 
 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor 
Payment form and all copies of checks for payments listed above to the following address: 
 

Office of Civil Rights and Small Business Development 
6th Floor West 200 Mero Street 

Frankfort, KY 40622 
 
The prime contractor should notify the KYTC Office of Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Melvin Bynes.  Mr. Bynes’ current contact information is email 
address – melvin.bynes2@ky.gov and the telephone number is (502) 564-3601. 
 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 7/19/2019 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO 
PREFERENCE ACT (CPA). 
(REV 12-17-15) (1-16) 

 
SECTION 7 is expanded by the following new Article: 

 
102.10 Cargo Preference Act – Use of United States-flag vessels. 

Pursuant to Title 46CFR Part 381, the Contractor agrees 
• To utilize privately owned United States-flag commercial vessels to ship at 

least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 
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PROJECT TRAFFIC COORDINATOR (PTC)

Be advised this project is a significant project pursuant to section 112.03.12.

 
ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an

established Contract unit price of $1.00.  The Department will calculate actual adjustment quantities after work is completed.  If

existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional

monies with a change order.

 
ASPHALT PAVEMENT RIDE QUALITY CATEGORY A

The Department will apply Pavement Rideability Requirements on this project in accordance with Section 410, Category A.

 
OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or

greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specifications.  The Department will require joint cores as described in Section 402.03.02 for surface mixtures only.  The Department

will accept compaction of all other asphalt mixtures according to OPTION B.
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Special Note for Architectural Treatment Page 1 of 3

SPECIAL NOTE FOR ARCHITECTURAL TREATMENT

1.0 DESCRIPTION.  This work consists of constructing textured surfaces simulating natural
cut stone masonry as designated in the Plans or Contract Documents to receive Architectural
Treatment.  The work shall be performed in accordance with the applicable provisions of the
Standard Specifications, the Plans, and as described herein.

2.0 FORMED TEXTURED SURFACES. Where Architectural Treatment is designated,
concrete surfaces shall be formed using a form lining system made of high-strength urethane
elastomer, or thermoformed rigid polymer materials capable of withstanding anticipated concrete
pore pressures without leakage or causing physical defects.  Formliners shall attach easily to
forms and be removable without causing concrete surface damage.  The liners shall be designed to
form surfaces conforming to the design intent including the shape, lines and dimensions described
herein and in the Plans.

Formliners shall be a Rustic Ashlar Pattern with simulated stone sizes shown in the Plans
and shall produce the textured effect of a realistic, cut stone masonry surface.  Simulated stone
surfaces should exhibit the rough, natural finish of real stone laid in place and have a maximum
surface relief of no more than 2 inches.  Stone surfaces will be set in different surface elevations as
detailed in the drawings.  Simulated stone surfaces having a smooth, slick or shiny surface will be
rejected.  Individual stones shall be formed with crisp, sharp edges and have a rough natural relief
to the shape and dimensions described herein and shown on approved shop drawings.

4.0 SUBMITTALS.  The Contractor shall submit the following to the Engineer for approval:

1. Product data including manufacturer’s technical information and use instructions for
formliner placement and release.

2. Actual samples of form ties that will be used with work requiring architectural treatment.
3. Qualification data for firms and person specified below under Quality Assurance to

demonstrate their capabilities and experience.  Include a list of completed projects with
project names, addresses, and names of architects, engineers and owners, plus any other
pertinent information.

4. Shop drawings indicating formliner layout and termination details.  Indicate backup,
rustication, reveal, and chamfer strip locations.  Include jointing, form tie location, pattern
placement, pattern match details, and end, edge and other special conditions.  Indicate
tolerances and procedure of installation and separation.

After approval of shop drawings by the Engineer and prior to commencement of production,
the Contractor shall submit the following to the Engineer for approval:

1. Test Panel Mock-ups as specified below under Quality Assurance.

5.0 QUALITY ASSURANCE.
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Special Note for Architectural Treatment Page 2 of 3

1. Manufacturer's Qualifications: The formliner manufacturer must have a minimum of five
year’s experience making liners used to create formed concrete surfaces matching natural
stone shapes and textures.

2. Installer Qualifications: The formliner installer shall have had a minimum of three
consecutive years of experience in textured formed concrete construction.

3. Test Panel Mock-up: Provide a full-scale mock-up (5’x5’ minimum panel size) using
actual job specific materials, methods and workmanship. These include concrete mix
[cement type, aggregate gradation, slump, water/cement ratios, plasticizers, and
additives], forming system [ties, liner, and formwork], form release agents, placement rate,
form pressures, joint sealing, vibrating and stripping practices. In addition, demonstrate
patching and repair procedures for spalled concrete, and voids caused by honeycombing or
bugholes. Incorporate formwork accessories, a minimum one vertical and one horizontal
form liner joint, form liner corner matching technique, and coping details. Accepted mock-
up will be the standard by which remaining work will be evaluated for technical and
aesthetic merit. Accepted mock-up is a prerequisite to beginning job formwork. Submit
variations from mock-up materials or techniques for approval prior to use.

4. Coordination:  Coordinate and combine mock-up with related technique mock-up
requirements insofar as practical.

Following completion of the structure, remove and dispose of the test panels in accordance
with the Specifications.

Test panels shall be considered incidental to the work and no direct compensation will be
made theretofore.

6.0 CONSTRUCTION REQUIREMENTS.  Match pattern features at formliner joints to
make the formed concrete surface appear uniform and continuous without grout leakage at the
joints. When concrete vertical and horizontal construction joints are required, place formliner
joints in the valley of the grooves, or as approved by the Engineer. Pour concrete at a rate and lift
depth such that the pressure exerted by the wet concrete on the formwork, as determined using
ACI 347R-14 “Guide to Formwork for Concrete”, does not exceed formliner manufacturer’s
recommendations and in no case exceeds 1000 psi. Following removal of forms, finish improperly
formed joints to achieve a smooth and uniform cast concrete surface. No visible vertical and
horizontal seams or conspicuous form marks created by butt-joining formliners will be allowed.
Where it is not possible to locate a vertical or horizontal groove at a construction joint, the
concrete surface shall be finished to reduce visibility of the construction joints.

Strip formwork in accordance with the formliner manufacturer's recommendations to
avoid concrete surface deterioration or weakness planes in the substrate. Finish form tie holes in
accordance with the Specifications using approved patching materials.

Clean and repair surfaces of formliners to be re-used. Split, frayed, delaminated or
otherwise damaged formliner material will not be acceptable for exposed surfaces.  Formliners
shall be cleaned and free of concrete buildup prior to each pour. Do not use "patched" forms for
exposed concrete surfaces unless they are acceptable to the Engineer.
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6.0 MEASUREMENT.  The Department will measure the quantity of Architectural
Treatment by the square yard of surface in the plane of the nominal dimensions shown on the
Plans and within the limits shown in the Contract Documents for areas receiving Architectural
Treatment.

7.0 PAYMENT. Payment at the contract unit price per square yard is full compensation for
furnishing all labor, equipment, materials, and incidental items necessary to construct the
Architectural Treatment in accordance with the Plans, Specifications, other Contract Documents,
and this Special Note.

Code Pay Item Pay Unit
23026ED Architectural Treatment Square Yard
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SPECIAL NOTE FOR DISC BEARINGS

1.0 DESCRIPTION. This work consists of furnishing High Load, Multi-Rotational, Disc
Bearings and installing disc bearing assemblies at the locations shown on the plans, in
accordance with these specifications and the AASHTO LRFD Bridge Design and
Construction Specifications.  Bearing assemblies shall include bearing device, distribution
plates, distribution pads, and connection hardware as shown in the plans.

Disc bearings shall consist of a polyether urethane structural element (disc) confined by
upper and lower steel bearing plates.  The bearings shall be designed for the loads and
movements shown in the plans occurring simultaneously.  Maximum vertical loads shown
are due to the full dead and live load with dynamic load allowance included.  The bearings
shall be designed to accommodate a maximum rotation of 0.02 radians.  All bearings shall
be fully removable.  For guided expansion bearings, stainless steel surfaces shall extend a
minimum of 1” each direction beyond the specified movement range.

2.0 EXPERIENCE REQUIREMENTS.
2.1 QUALIFIED SUPPLIERS

The D.S. Brown Company
300 East Cherry Street
North Baltimore, Ohio 45872

R.J. Watson, Inc.
11035 Walden Ave.
Alden, NY 14004

The Contractor should note that he/she is not limited to sourcing the disc bearings
from the above suppliers.  Alternate suppliers shall submit, to the Engineer,
documented previous projects, which at a minimum, meet the qualification
requirements of Section 2.2.  The Engineer shall determine if the submitted
documentation is satisfactory for qualification.

2.2 QUALIFICATION REQUIREMENTS. Disc bearings and the bearing supplier
shall be subject to the qualification requirements for acceptance listed below.

A. Disc bearings shall be designed and constructed in accordance with AASHTO
LRFD Bridge Design Specifications 7th Edition, Section 14, and AASHTO
LRFD Bridge Construction Specifications 4th Edition, Section 18.

B. The supplier shall show previous history in the design and fabrication of disc
bearings.  Documentation showing a minimum of five years’ experience and
bridge installations shall be provided to the Engineer.

C. Sliding bearings shall be stiff in shear, i.e. negligible shear displacements shall
occur within the vertical load support element.
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Special Note for Disc Bearings Page 2 of 5

2.3 SHOP DRAWINGS. The Contractor shall submit shop drawings to the Engineer
for approval, and shall have received said approval prior to construction of the
substructure units.  These drawings shall include, but not be limited to, the
following information.

A. Plan and elevation of each disc bearing size
B. Complete details and sections showing all materials (with ASTM or other

designations)
C. Vertical and horizontal load capacities and movement ratings.
D. All bearing connection details.
E. Design calculation verifying compliance with AASHTO standards.

The shop drawings and design calculations shall be sealed by a Professional
Engineer employed by the bearing designer with at least five years of documented
history of disc bearing design experience.

2.4 CERTIFICATE OF COMPLIANCE. In addition to records test results, the
Contractor’s disc bearing supplier shall submit Certificates of Compliance for the
disc bearings indicating the materials, fabrication, testing, and installation are as
specified herein.

3.0 DISC BEARING FUNCTION AND CONSTRUCTION.
3.1  FUNCTION

  A. Bearing capacity shall satisfy the capacities as designated by the contract
documents.

3.2  CONSTRUCTION

  A. Bearings delivered to the bridge site shall be stored under cover on a platform
above the ground surface.  Bearings shall be protected at all times from
damage.  When placed, bearings shall be dry, clean, and free from dirt, oil,
grease, and other foreign substances.

  B. Bearing devices shall not be disassembled unless otherwise permitted by the
Engineer or Manufacturer.

  C. Bearings shall be installed in accordance with the alignment plan and
installation scheme as shown in the contract plans.  Upon final installation of
the bearings, the Engineer shall inspect the bearing components to assure that
they are level and parallel to within +/- 0.03125 in/ft.  Any deviations in excess
of the allowed tolerances shall be corrected at no additional cost to the
Department.
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Special Note for Disc Bearings Page 3 of 5

  D. Bearing assemblies shall be handled and installed in accordance with the
Manufacturer’s instructions as approved by the design Engineer.

  E.  Caution shall be taken to ensure that the steel temperature directly adjacent to
the polyether urethane rotational element does not exceed 225°F.  The
polyether urethane disc must not be exposed to direct flame or sparks.

  F.  Field welding, where indicated, shall meet the requirements of the American
Welding Society (AWS) D1.5.  Magnetic particle inspection of welds, in
accordance with the Standard Specifications, will be required.

4.0 TESTING, MATERIALS, AND EQUIPMENT.
4.1  TESTING

  A. Production bearing sampling and testing shall be performed in accordance with
AASHTO LRFD Bridge Construction Specifications, Sections 18.3.4 and
18.1.5.

  B. The Long-Term Deterioration Test per AASHTO LRFD Bridge Construction
Specification, Section 18.1.5.2.7 shall be satisfied by pre-qualification unless
otherwise specified in the contract plans.

  C. Each bearing shall be visually examined both during and after testing.  Any
resultant defects, which include, but are not limited to, bond failure, physical
destruction or cold flow of PTFE to the point of debonding, shall be cause for
rejection.  Defects such as permanently extruded or severely deformed
elastomer or cracked steel shall also be cause for rejection.

4.2  MATERIALS AND EQUIPMENT.

A. All materials shall be new and unused, with no reclaimed material incorporated
in the finished bearing.

B. The physical properties of the polyether urethane elements shall conform to
AASHTO LRFD Bridge Construction Specifications, Table 18.3.2.8-1.

C. All steel plates, except stainless steel components of the bearing, shall be
ASTM A709 Grade 50W.

D. Stainless steel shall conform to the requirements of ASTM A240 – Type 304.
Higher grades of stainless are permissible.  Stainless steel in contact with PTFE
shall be polished to a No. 8 bright mirror finish.  The minimum thickness of
stainless steel sheet shall be 12 gauge.

E.. Polytetrafluorethylene (PTFE) sheet shall be manufactured from pure virgin
(not reprocessed) PTFE resin.  PTFE sheet shall meet the applicable material
requirements of AASHTO LRFD Bridge Construction Specifications, Section
18.8.2.  Alternative low coefficient of friction materials shall be considered for
use on both the guide bars and horizontal sliding  surface.  Materials used on
the horizontal sliding surfaces shall be more durable than PTFE with a
coefficient of friction similar to PTFE.
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F. The elastomeric materials of the compounds for anchor blocks and sealing
membrane shall be virgin polychloroprene ASTM D 2000, line call-outs 2BC,
515, A14, B14, C12, K11, 21, 22; or ethylene propylene diene monomer
(EPDM) AST SQ M 000, line call-outs 3BA, 515, A14, B13, F17, C12, K21,
22 having the following properties

ASTM
STANDARD REQUIREMENT

Durometer - Shore A D 2240 50 min

Tensile Strength D 412 1500 psi min.

Ultimate Elongation D 412 200% min.

Compression Set 22 Hours

   @ 212°F (Method "B") for
Polychloroprene

D 395
35% max.

   @ 158°F (Method "B") for
EPDM

25% max.

Low Temperature Brittleness
(Method "A") D 2137 Pass

Non-brittle after 3 min. @ 34°F

Ozone Resistance Procedure "B" -
D 518 10 PPHM Ozone for 70

Hours @ 100°F
D 1149 No Cracks

Sample Under 20 % Strain Bond
During Vulcanization (Method B)

D 429 80% R

When test specimens are cut from the finished product, a ten percent variation
in “Physical Properties” will be allowed.

5.0 FABRICATION.
5.1  FABRICATION DETAILS

A. Elastomeric rotational elements shall be molded as a single piece, separate
layers are not allowed.

B. The Contractor shall provide the Engineer with written notification prior to the
start of bearing fabrication.  This notification shall include all of the information
required by Section 2.  The bearing fabricator shall be certified by the
American Institute of Steel Construction (AISC) for Simple Steel Bridge
Category.

C. All steel surfaces exposed to the atmosphere, except stainless steel surfaces
and metal surfaces to be welded, shall be painted in accordance with the
Specifications.

D. Stainless steel sheet shall be attached to its steel substrate with a continuous
seal weld.

E. All welding shall conform to, and all welders shall be qualified in accordance
with, the requirements of the American Welding Society (AWS).
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F. Except as noted, all bearing fabrication tolerances shall be in accordance with
AASHTO LRFD Bridge Construction Specifications, Table 18.1.4.2-1.

G. Each bearing shall be stamped with the Manufacturer’s name, bearing type or
model number, bearing number, installation location, and a direction arrow that
indicates up-station.  The stamp shall be on a surface visible after installation.

H. After assembly, including sole plates, load plates, and masonry plates as
applicable, bearing components shall be held together with steel strapping or
other means to prevent disassembly until the time of installation, unless
otherwise permitted by the Engineer.

6.0 MEASUREMENT.  The Department will measure the quantity of Disc Bearings by the
actual number of individual bearings furnished and placed during the project.  The Department
will not measure bearings replaced due to damage or rejection.

7.0 PAYMENT. Payment at the contract unit price of each is full compensation for
furnishing all labor, equipment, materials, and incidental items necessary to install, operate, move,
repair, and maintain or replace the disc bearings in accordance with the Plans, Specifications,
other Contract Documents, and this Special Note.  Neoprene sheets under the bearings shall be
considered incidental to the disk expansion bearing item.  All prescribed work shall be done in a
workmanlike and acceptable manner including all incidentals necessary for completion.

Code Pay Item Pay Unit
Disc Bearing Each
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SPECIAL NOTE 

For Tree Removal

Greenup County
REPLACE BRIDGE ON KY-244 (MP 0.103) OVER CSX 

RAILROAD; .05 MI N.E. OF JCT US 23
Item No. 9-1073

NO CLEARING OF TREES 5 INCHES OR GREATER (DIAMETER BREAST 
HEIGHT) FROM JUNE 1- JULY 31.

If there are any questions regarding this note, please contact David Waldner,
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY  
40601, Phone: (502) 564-7250.
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SPECIAL NOTE FOR CONCRETE SLURRY 
 
 

If diamond grinding, grooving or any other process which produces slurry is required on 
roadways or bridges, the contractor shall ensure that all concrete slurry associated with 
these processes is collected, managed, and disposed of appropriately.  The waste material 
shall be disposed of at a permitted disposal facility, in accordance with the Kentucky 
Standard Specifications for Road and Bridge Construction and the Environmental 
Performance Standards outlined in 401 KAR 47:030, or managed as a material for 
beneficial reuse.  Any fines or remediation related to improper disposal shall be the sole 
responsibility of the contractor. 
 
Disposal of concrete slurry will not be paid separately and shall be considered incidental 
to other bid items. 
 

8/20/2019 
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SPECIAL NOTE FOR PIPELINE INSPECTION 
 
1.0 DESCRIPTION.  The Department will perform visual inspections on all pipe on the 
project. A video inspection will be required on projects having more than 250 linear feet of storm 
sewer and/or culvert pipe and on routes with an ADT of greater than 1,000 vehicles. Conduct 
video inspections on all pipe located under the roadway and 50 percent of the remaining pipe not 
under the roadway. Storm sewer runs and outfall pipes not under the roadway take precedence 
over rural entrance pipes. Contractors performing this item of work must be prequalified with the 
Department in the work type J51 (Video Pipe Inspection and Cleaning). Deflection testing shall 
be completed using a mandrel in accordance with the procedure outlined below or by physical 
measurement for pipes greater than 36inches in diameter. Mandrel testing for deflection must be 
completed prior to the video inspection testing. Unless otherwise noted, Section references 
herein are to the Department’s Standard Specifications for Road and Bridge Construction, 
current edition. 
 
2.0 VIDEO INSPECTION.  Ensure pipe is clear of water, debris or obstructions. Complete 
the video inspection and any necessary measurement prior to placing the final surface over any 
pipe. When paving will not be delayed, take measurements 30 days or more after the completion 
of earthwork to within 1 foot of the finished subgrade. Notify the Engineer a minimum of 24 
hours in advance of inspection and notify the Engineer immediately if distresses or locations of 
improper installation are logged. 
 
     2.1 INSPECTION FOR DEFECTS AND DISTRESSES 
 

A) Begin at the outlet end and proceed through to the inlet at a speed less than or equal to 
30 ft/minute. Remove blockages that will prohibit a continuous operation.  

 
B) Document locations of all observed defects and distresses including but not limited to: 
cracking, spalling, slabbing, exposed reinforcing steel, sags, joint offsets, joint 
separations, deflections, improper joints/connections, blockages, leaks, rips, tears, 
buckling, deviation from line and grade, damaged coatings/paved inverts, and other 
anomalies not consistent with a properly installed pipe. 

 
C) During the video inspection provide a continuous 360 degree pan of every pipe joint. 

 
D) Identify and measure all cracks greater than 0.1” and joint separations greater than 
0.5”. 

 
E) Video Inspections are conducted from junction to junction which defines a pipe run. A 
junction is defined as a headwall, drop box inlet, curb box inlet, manhole, buried 
junction, or other structure that disturbs the continuity of the pipe. Multiple pipe 
inspections may be conducted from a single set up location, but each pipe run must be on 
a separate video file and all locations are to be referenced from nearest junction relative 
to that pipe run. 
 
F)  Record and submit all data on the TC 64-765 and TC 64-766 forms. 
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3.0 MANDREL TESTING.  Mandrel testing will be used for deflection testing. For use on 
Corrugated Metal Pipe, High Density Polyethylene Pipe, and Polyvinyl Chloride Pipe, 
use a mandrel device with an odd number of legs (9 minimum) having a length not less 
than the outside diameter of the mandrel. The diameter of the mandrel at any point shall 
not be less than the diameter specified in Section 3.6. Mandrels can be a fixed size or a 
variable size.  

 
3.1 Use a proving ring or other method recommended by the mandrel manufacturer to 
verify mandrel diameter prior to inspection. Provide verification documentation for each 
size mandrel to the Engineer. 

 
3.2 All deflection measurements are to be based off of the AASHTO Nominal 
Diameters. Refer to the chart in section 3.6. 
 
3.3 Begin by using a mandrel set to the 5.0% deflection limit. Place the mandrel in 
the inlet end of the pipe and pull through to the outlet end. If resistance is met prior to 
completing the entire run, record the maximum distance achieved from the inlet side, 
then remove the mandrel and continue the inspection from the outlet end of the pipe 
toward the inlet end. Record the maximum distance achieved from the outlet side. 
 
3.4 If no resistance is met at 5.0% then the inspection is complete. If resistance 
occurred at 5.0% then repeat 3.1 and 3.2 with the mandrel set to the 10.0% deflection 
limit. If the deflection of entire pipe run cannot be verified with the mandrel then 
immediately notify the Engineer. 

 
3.5 Care must be taken when using a mandrel in all pipe material types and 
lining/coating scenarios. Pipe damaged during the mandrel inspection will be video 
inspected to determine the extent of the damage. If the damaged pipe was video inspected 
prior to mandrel inspection then a new video inspection is warranted and supersedes the 
first video inspection. Immediately notify the Engineer of any damages incurred during 
the mandrel inspection and submit a revised video inspection report. 
 
3.6 AASHTO Nominal Diameters and Maximum Deflection Limits.   
  

Base Pipe Diameter AASHTO Nominal 
Diameter 

Max. Deflection Limit 
5.0% 10.0% 

(inches) (inches) (inches) 
15 14.76 14.02 13.28 
18 17.72 16.83 15.95 
24 23.62 22.44 21.26 
30 29.53 28.05 26.58 
36 35.43 33.66 31.89 
42 41.34 39.27 37.21 
48 47.24 44.88 42.52 
54 53.15 50.49 47.84 
60 59.06 56.11 53.15 
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4.0 PHYSICAL MEASUREMENT OF PIPE DEFLECTION.  Alternate method for 
deflection testing when there is available access or the pipe is greater than 36 inches in diameter, 
as per 4.1. Use a contact or non-contact distance instrument. A leveling device is recommended 
for establishing or verifying vertical and horizontal control. 
 

4.1 Physical measurements may be taken after installation and compared to the 
AASHTO Nominal Diameter of the pipe as per Section 3.6. When this method is used, 
determine the smallest interior diameter of the pipe as measured through the center point 
of the pipe (D2). All measurements are to be taken from the inside crest of the 
corrugation. Take the D2 measurements at the most deflected portion of the pipe run in 
question and at intervals no greater than ten (10) feet through the run. Calculate the 
deflection as follows: 

 
% Deflection = [(AASHTO Nominal Diameter - D2) / AASHTO Nominal Diameter] x 100% 

 
Note:  The Engineer may require that preset monitoring points be established in the 
culvert prior to backfilling. For these points the pre-installation measured diameter (D1) 
is measured and recorded. Deflection may then be calculated from the following formula: 

 
% Deflection = [(D1 – D2) /D1] (100%) 

 
4.2 Record and submit all data. 

 
5.0 DEDUCTION SCHEDULE.  All pipe deductions shall be handled in accordance with 
the tables shown below.  
 

FLEXIBLE PIPE DEFLECTION  

Amount of Deflection (%) Payment 

0.0 to 5.0 100% of the Unit Bid Price 

5.1 to 9.9 50% of the Unit Bid Price (1) 

10 or greater Remove and Replace (2) 

 
(1) Provide Structural Analysis for HDPE and metal pipe.  Based on the structural analysis, pipe may 
be allowed to remain in place at the reduced unit price. (2)  The Department may allow the pipe to 
remain in place with no pay to the Contractor in instances where it is in the best interest to the public and 
where the structural analysis demonstrates that the pipe should function adequately. 
 
 
 
 

                       RIGID PIPE REMEDIATION TABLE  PIPE 

Crack Width (inches) Payment 

≤ 0.1 100% of the Unit Bid Price 
Greater than 0.1 Remediate or Replace (1) 
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(1) Provide the Department in writing a method for repairing the 
observed cracking. Do not begin work until the method has been 
approved. 

 

 
6.0 PAYMENT.  The Department will measure the quantity in linear feet of pipe to inspect. 
The Department will make payment for the completed and accepted quantities under the 
following: 
 
Code   Pay Item      Pay Unit 
24814EC  Pipeline Inspection           Linear Foot 
10065NS  Pipe Deflection Deduction    Dollars 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 days prior to commencement of any bridge demolition or renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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KENTUCKY TRANSPORTATION CABINET 
Department of Highways 

DIVISION OF RIGHT OF WAY & UTILITIES 

TC 62-226 
Rev. 01/2016 

Page 1 of 1 
 

 RIGHT OF WAY CERTIFICATION  
 

 Original  Re-Certification RIGHT OF WAY CERTIFICATION 
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL) 

09-1073.00 Greenup 12FO FD52 045 8521001R STPBRZ 0903(190) 

PROJECT DESCRIPTION  

REPLACE THE BRIDGE ON KY-244 (MP 0.103) OVER CSX RAILROAD 

 No Additional Right of Way Required 
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations 
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or 
relocation assistance were required for this project. 

 Condition # 1 (Additional Right of Way Required and Cleared) 
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical 
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements 
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the 
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the 
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons 
adequate replacement housing in accordance with the provisions of the current FHWA directive. 

 Condition # 2 (Additional Right of Way Required with Exception) 
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the 
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but 
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right 
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just 
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract 

 Condition # 3 (Additional Right of Way Required with Exception) 
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All 
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby 
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not 
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the 
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to 
AWARD of the construction contract or force account construction. 
Total Number of Parcels on Project       EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION  
Number of Parcels That Have Been Acquired            

Signed Deed                 

Condemnation                 

Signed ROE                 

Notes/ Comments (Use Additional Sheet if necessary) 
      
 
 
 
 

LPA RW Project Manager Right of Way Supervisor 
Printed Name       Printed Name James R. Mason 

Signature  Signature  
Date       Date       

Right of Way Director FHWA 

Printed Name Printed Name 
Signature  Signature  

Date       Date       

 

No Signature Required

as per FHWA-KYTC

 Current Stewardship Agreement

Digitally signed by James R. 
Mason 
Date: 2019.09.20 11:04:06 -04'00'

DM Loy
Digitally signed by DM 
Loy 
Date: 2019.09.20 
11:56:23 -04'00'
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PROJECT NOTES ON UTILITIES 

Please Note: The information presented in this Utility Note is informational in nature and the 
information contained herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject project to 
coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, 
avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict 
with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are 
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and 
Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions 
of this contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) have 
been determined using data garnered by varied means and with varying degrees of accuracy: from the 
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities 
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless 
specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations 
before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 
367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 
with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 
the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 
than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate 
Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request 
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom 
are to be contacted through their individual Protection Notification Center.  It may be necessary for the 
contractor to contact the County Court Clerk to determine what utility companies have facilities in the 
area.  Non-compliance with these directives can result in the enforcement of penalties. 

Utility coordination efforts determined that no significant utility relocation work is required to complete 
the project.  Any work pertaining to these utility facilities is defined in the bid package and is to be 
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carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 
any coordination or adjustments that are discussed or quantified in the proposal. 

 
 

 
 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMIT 

 
*The Contractor is fully responsible for protection of all utilities listed above* 

 
 

 
 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Sprint - Fiber Optics – Communication – Sprint Communication has no utilities to be relocated on this 
project. 

Columbia Gas of Kentucky - Natural Gas, Completion date: 10/13/2018 

Kentucky Power Company – Electric – Completed their relocation on 05/20/18 

Windstream Communication – Completed the relocation of their facilities 07/10/2018 

Time Warner / Spectrum Cable – Completed the relocation of their facilities 08/07/2018  

Greenup Environmental Commission – Will be completed with their sewer relocation by 08/29/2019 
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THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

** Please note that at Station 305+00 AEP, Windstream and Spectrum will have one pole to set and 
attach to after roadway contractor establish grade work of the shoulder or slope off the roadway. The 
roadway contractor should be in contact with AEP during or near this part of the construction being this 
pole belongs to AEP and the others Utilities Company will attach to pole after AEP has to set and 
attached their own lines to the new pole. During this pole relocation and each utility company are 
attaching their lines the roadway contractor may elect to work on other parts of the project to give the 
overhead utilities time manor to complete their relocation. Please contact Patrick Thovson with AEP 
Power Company at 606-831-2307.** 

    

 
 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

City of Russell Water & Sewer - Sewer 

City of Russell Water & Sewer - Water 
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RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☐  No Rail Involvement    ☒  Rail Involved    ☐  Rail Adjacent     
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AREA FACILITY OWNER CONTACT LIST 

 

Facility Owner Address Contact 
Name 

Phone Email 

City of Russell Water & 
Sewer - Sewer 

410 Ferry Street 
Russell KY 41169 

Mike 
Lacks 

6068366644 russellblair1@aol.com 

City of Russell Water & 
Sewer - Water 

410 Ferry Street 
Russell KY 41169 

Mike 
Lacks 

6068366644 russellblair1@aol.com 

Columbia Gas of 
Kentucky - Natural Gas 

PO Box 14241 
Lexington KY 40512 

Bryan  
Slone 

8592880253 bkslone@nisource.com 

CSX Transportation, Inc. - 
Railroad 

1717 Dixie Highway, 
Room 400 Ft. Wright 
KY 41011 

Amanda 
DeCesar 

8594266924 Amanda_DeCesare@csx.com 

Greenup County 
Environmental 
Commission - Sewer 

P.O. Box 471 Russell 
KY 41169 

Phillp 
Biggs 

6068364600 diamond.biggs@zoominternet.net 

Kentucky Power 
Company - Electric 

12333 Kevin Avenue 
Ashland KY 41102 

Ronald 
Canfield 

6069291462 rlcanfield@aep.com 

Sprint - Fiber Optics - 
Communication 

11370 Enterprise 
Park Drive 
Sharonville OH 
45241 

Joe 
Thomas 

9372099754 Joseph.J.Thomas@sprint.com 

Time Warner Cable / 
Spectrum Cable - CATV 

1617 Foxhaven 
Drive Richmond KY 
40475 

Elbert 
Lamb 

8596246974 elbert.lamb@twcable.com 
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Windstream 
Communications - 
Telephone 

P.O. Box 25410 
Little Rock AK 72212 

Kijana 
Royal 

5017487628 Kijana.Royal@windstream.com 
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INTRODUCTION 
The intent of this document is to guide outside agencies and their Contractors when performing work on, 
over, or with potential to impact CSXT property (ROW).  Work plans shall be submitted for review to the 
designated CSXT Engineering Representative for all work which presents the potential to affect CSXT 
property or operations; this document shall serve as a guide in preparing these work plans.  All work shall 
be performed in a manner that does not adversely impact CSXT operations or safety; as such, the 
requirements of this document shall be strictly adhered to, in addition to all other applicable standards 
associated with the construction.  Applicable standards include, but are not limited to, CSXT Standards 
and Special Provisions, CSXT Insurance Requirements, CSXT Pipeline Occupancy Criteria, as well as 
the governing local, county, state and federal requirements.  It shall be noted that this document and all 
other CSXT standards are subject to change without notice, and future revisions will be made available at 
the CSXT website: www.csx.com. 
 
 

I. DEFINITIONS 
1. Agency – The project sponsor (i.e. State DOT, Local Agencies, Private Developer, etc.) 

2. AREMA – American Railway Engineering and Maintenance-of-Way Association – the North American 
railroad industry standards group.  The use of this term shall be in specific reference to the AREMA 
Manual for Railway Engineering. 

3. Construction Submission – The Agency or its representative shall submit six (6) sets of plans, supporting 
calculations, and detailed means and methods procedures for the specific proposed activity. All plans, 
specifications, and supporting calculations shall be signed/sealed by a Professional Engineer as defined 
below. 

4. Controlled Demolition – Removal of an existing structure or subcomponents in a manner that positively 
prevents any debris or material from falling, impacting, or otherwise affecting CSXT employees, 
equipment or property.  Provisions shall be made to ensure that there is no impairment of railroad 
operations or CSXT’s ability to access its property at all times. 

5. Contractor – The Agency’s representative retained to perform the project work. 

6. Engineer – CSXT Engineering Representative or a GEC authorized to act on the behalf of CSXT. 

7. Flagman – A qualified CSXT employee with the sole responsibility to direct or restrict movement of 
trains, at or through a specific location, to provide protection for workers.  

8. GEC – General Engineering Consultant who has been authorized to act on the behalf of CSXT. 

9. Horizontal Clearance – Distance measured perpendicularly from centerline of any track to the nearest 
obstruction at any elevation between TOR and the maximum vertical clearance of the track. 

10. Professional Engineer – An engineer who is licensed in State or Commonwealth in which the project is to 
occur. All plans, specifications, and supporting calculations shall be prepared by the Licensed Professional 
Engineer and shall bear his/her seal and signature. 

11. Potential to Foul – Work having the possibility of impacting CSXT property or operations; defined as one 
or more of the following:  

a. Any activity where access onto CSXT property is required. 

b. Any activity where work is being performed on CSXT ROW. 

c. Any excavation work adjacent to CSXT tracks or facilities, within the Theoretical Railroad Live 
Load Influence Zone, or where the active earth pressure zone extends within the CSXT property 
limits.  
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d. The use of any equipment where, if tipped and laid flat in any direction (360 degrees) about its 
center pin, can encroach within twenty five feet (25’-0”) of the nearest track centerline.  This is 
based upon the proposed location of the equipment during use, and may be a function of the 
equipment boom length.  Note that hoisting equipment with the potential to foul must satisfy the 
150% factor of safety requirement for lifting capacities. 

e. Any work where the scatter of debris, or other materials has the potential to encroach within 
twenty five feet (25’-0”) of the nearest track centerline. 

f. Any work where significant vibration forces may be induced upon the track structure or existing 
structures located under, over, or adjacent to the track structure. 

g. Any other work which poses the potential to disrupt rail operations, threaten the safety of railroad 
employees, or otherwise negatively impact railroad property, as determined by CSXT. 

12. ROW – Right of Way; Refers to CSXT Right-of-Way as well as all CSXT property and facilities.  This 
includes all aerial space within the property limits, and any underground facilities. 

13. Submission Review Period - a minimum of thirty (30) days in advance of start of work.  Up to thirty (30) 
days will be required for the initial review response.  Up to an additional thirty (30) days may be required 
to review any/all subsequent submissions or resubmission. 

14. Theoretical Railroad Live Load Influence Zone – A 1½ horizontal to 1 vertical theoretical slope line 
starting 18 inches (1'-6") below top of tie elevation and twelve feet (12'-0") from the centerline of the 
nearest track. 

15. TOR – Top of Rail.  This is the base point for clearance measurements.  It refers to the crown (top) of the 
steel rail; the point where train wheels bear on the steel rails. 

16. Track Structure – All load bearing elements which support the train.  This includes, but is not limited to, 
the rail, ties, appurtenances, ballast, sub-ballast, embankment, retaining walls, and bridge structures. 

17. Vertical Clearance – Distance measured from TOR to the lowest obstruction within six feet (6’-0”) of the 
track centerline, in either direction. 
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II. GENERAL SUBMISSION REQUIREMENTS 
A. A construction work plan is required to be submitted by the Agency or its Contractor, for review and 

acceptance, prior to accessing or performing any work with Potential to Foul. 

B. The Agency or its representative shall submit six (6) sets of plans, specifications, supporting calculations, 
and detailed means and methods procedures for the specific proposed work activity.  

C. Construction submissions shall include all information relevant to the work activity, and shall clearly and 
concisely explain the nature of the work, how it is being performed, and what measures are being taken to 
ensure that railroad property and operations are continuously maintained. 

D. All construction plans shall include a map of the work site, depicting the CSXT tracks, the CSXT right of 
way, proposed means of access, proposed locations for equipment and material staging (dimensioned from 
nearest track centerline), as well as all other relevant project information.  An elevation drawing may also 
be necessary in order to depict clearances or other components of the work. 

E. Please note that CSXT will not provide pricing to individual contractors involved in bidding projects.  
Bidding contractors shall request information from the agency and not CSXT. 

F. The Contractor shall install a geotextile fabric ballast protection system to prevent construction or 
demolition debris and fines from fouling ballast. The geotextile ballast protection system shall be installed 
and maintained by the Contractor to the satisfaction of the Engineer. 

G. The Engineer shall be kept aware of the construction schedule.  The Contractor shall provide timely 
communication to the Engineer when scheduling the work such that the Engineer may be present during the 
work.  The Contractor’s schedule shall not dictate the work plan review schedule, and flagging shall not be 
scheduled prior to receipt of an accepted work plan. 

H. At any time during construction activities, the Engineer may require revisions to the previously approved 
procedures to address weather, site conditions or other circumstances that may create a potential hazard to rail 
operations or CSXT facilities. Such revisions may require immediate interruption or termination of ongoing 
activities until such time the issue is resolved to the Engineer’s satisfaction. CSXT and its GEC shall not be 
responsible for any additional costs or time claims associated with such revisions. 

I. Blasting will not be permitted to demolish a structure over or within CSXT’s right-of-way.  When blasting 
off of CSXT property but with Potential to Foul, vibration monitoring, track settlement surveying, and/or 
other protective measures may be required as determined by the Engineer.  

J. Blasting is not permitted adjacent to CSXT right-of-way without written approval from the Chief Engineer, 
CSXT. 

K. Mechanical and chemical means of rock removal must be explored before blasting is considered. If written 
permission for the use of explosives is granted, the Agency or Contractor must submit a work plan 
satisfying the following requirements: 

1. Blasting shall be done with light charges under the direct supervision of a responsible officer or 
employee of the Agency or Contractor. 

2. Electronic detonating fuses shall not be used because of the possibility of premature explosions 
resulting from operation of two-way train radios. 

3. No blasting shall be done without the presence of an authorized representative of CSXT. Advance 
notice to the Engineer is required to arrange for the presence of an authorized CSXT representative 
and any flagging that CSXT may require. 

4. Agency or Contractor must have at the project site adequate equipment, labor and materials, and 
allow sufficient time, to clean up debris resulting from the blasting and correct any misalignment of 
tracks or other damage to CSXT property resulting from the blasting. Any corrective measures 
required must be performed as directed by the Engineer at the Agency’s or Contractor’s expense 
without any delay to trains. If Agency’s or Contractor’s actions result in the delay of any trains 
including passenger trains, the Agency or Contractor shall bear the entire cost thereof. 
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5. The Agency or Contractor may not store explosives on CSXT property. 

6. At any time during blasting activities, the Engineer may require revisions to the previously approved 
procedures to address weather, site conditions or other circumstances that may create a potential 
hazard to rail operations or CSXT facilities. Such revisions may require immediate interruption or 
termination of ongoing activities until such time the issue is resolved to the Engineer’s satisfaction. 
CSXT and its GEC shall not be responsible for any additional costs or time claims associated with 
such revisions. 

 

III. HOISTING OPERATIONS 
A. All proposed hoisting operations with Potential to Foul shall be submitted in accordance with the 

following: 

1. A plan view drawing shall depict the work site, the CSXT track(s), the proposed location(s) of the 
lifting equipment, as well as the proposed locations for picking, any intermediate staging, and setting 
the load(s).  All locations shall be dimensioned from centerline of the nearest track.  Crane locations 
shall also be dimensioned from a stationary point at the work site for field confirmation. 

2. Computations showing the anticipated weight of all picks. Computations shall be made based upon 
the field-verified plans of the existing structure. Pick weights shall account for the weight of 
concrete rubble or other materials attached to the component being removed; this includes the 
weight of subsequent rigging devices/components.  Rigging components shall be sized for the 
subsequent pick weight. 

3. All lifting equipment, rigging devices, and other load bearing elements shall have a rated (safe 
lifting) capacity that is greater than or equal to 150% of the load it is carrying, as a factor of safety.  
Supporting calculations shall be furnished to verify the minimum capacity requirement is maintained 
for the duration of the hoisting operation. 

4. Dynamic hoisting operations are prohibited when carrying a load with the Potential to Foul.  Cranes 
or other lifting equipment shall remain stationary during lifting.  (i.e. no moving picks). 

5. For lifting equipment, the manufacturer’s capacity charts, including crane, counterweight, maximum 
boom angle, and boom nomenclature is to be submitted. 

6. A schematic rigging diagram must be provided to clearly call out each rigging component from 
crane hook to the material being hoisted.  Copies of catalog or information sheets shall be provided 
to verify rigging weights and capacities. 

7. For built-up rigging devices, the contractor shall submit the following: 

i. Details of the device, calling out material types, sizes, connections and other properties. 

ii. Load test certification documents and/or design computations bearing the seal and 
signature of a Professional Engineer.  Load test shall be performed in the configuration of 
its intended use as part of the subject demolition procedure. 

iii. Copies of the latest inspection reports of the rigging device.  The device shall be 
inspected within one (1) calendar year of the proposed date for use. 

8. A detail shall be provided showing the crane outrigger setup, including dimensions from adjacent 
slopes or facilities.  The detail shall indicate requirements for bearing surface preparation, including 
material requirements and compaction efforts.  As a minimum, outriggers and/or tracks shall bear on 
mats, positioned on level material with adequate bearing capacity. 

9. A complete written narrative that describes the sequence of events, indicating the order of lifts and 
any repositioning or re-hitching of the crane(s). 
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IV. DEMOLITION PROCEDURE 

A. The Agency or its Contractor shall submit a detailed procedure for a controlled demolition of any structure 
on, over, or adjacent to the ROW.  The controlled demolition procedure must be approved by the Engineer 
prior to beginning work on the project. 

B. Existing Condition of structure being demolished: 

1. The Contractor shall submit as-built plans for the structure(s) being demolished.  

2. If as-built plans are unavailable, the Contractor shall perform an investigation of the structure, 
including any foundations, substructures, etc.  The field measurements are to be made under the 
supervision of the Professional Engineer submitting the demolition procedure.  Findings shall be 
submitted as part of the demolition means and methods submittal for review by the Engineer.  

3. Any proposed method for temporary stabilization of the structure during the demolition shall be 
based on the existing plans or investigative findings, and submitted as part of the demolition means 
and methods for review by the Engineer. 

C. Demolition work plans shall include a schematic plan depicting the proposed locations of the following, at 
various stages of the demolition:  

1. All cranes and equipment, calling out the operating radii.   

2. All proposed access and staging locations with all dimensions referenced from the center line of the 
nearest track.   

3. Proposed locations for stockpiling material or locations for truck loading.  

4. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent 
structures, or buried utilities that could be affected, showing that the proposed lifts are clear of these 
obstructions.  

5. Note that no crane or equipment may be set on the CSXT rails or track structure and no material 
may be dropped on CSXT property. 

D.  Demolition submittal shall also include the following information: 

1. All hoisting details, as dictated by Section III of this document.  

2. A time schedule for each of the various stages must be shown as well as a schedule for the entire 
lifting procedure. The proposed time frames for all critical subtasks (i.e., torch/saw cutting various 
portions of the superstructure or substructure, dismantling splices, installing temporary bracing, etc.) 
shall be furnished so that the potential impact(s) to CSXT operations may be assessed and eliminated 
or minimized. 

3. The names and experience of the key Contractor personnel involved in the operation shall be 
included in the Contractor’s means and methods submission. 

4. Design and supporting calculations shall be prepared, signed, and sealed by the Professional 
Engineer for items including the temporary support of components or intermediate stages shall be 
submitted for review. A guardrail will be required to be installed in a track in the proximity of 
temporary bents or shoring towers, when located within twelve feet (12’-0”) from the centerline of 
the track. The guardrail will be installed by CSXT forces, at the expense of the Agency or its 
contractor. 

E. Girders or girder systems shall be stable at all times during demolition.   Temporary bracing shall be 
provided at the piers, abutments, or other locations to resist overturning and/or buckling of the member(s).  
The agency shall submit a design and details of the proposed temporary bracing system, for review by the 
Engineer.  Lateral wind forces for the temporary conditions shall be considered in accordance with 
AREMA, Chapter 8, Section 28.6.2.  The minimum lateral wind pressure shall be fifteen pounds per square 
foot (15 psf). 
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F. Existing, obsolete, bridge piers shall be removed to a minimum of three feet (3'-0") below the finished 
grade, final ditch line invert, or as directed by the Engineer. 

G. A minimum quantity of twenty five (25) tons of CSXT approved granite track ballast may be required to be 
furnished and stockpiled on site by the Contractor, or as directed by the Engineer. 

H. The use of acetylene gas is prohibited for use on or over CSXT property.  Torch cutting shall be performed 
utilizing other materials such as propane. 

I. CSXT’s tracks, signals, structures, and other facilities shall be protected from damage during demolition of 
existing structure or replacement of deck slab. 

J. Demolition Debris Shield 

1. On-track or ground-level debris shields (such as crane mats) are prohibited for use by CSXT. 

2. Demolition Debris Shield shall be installed prior to the demolition of the bridge deck or other 
relevant portions of the structure.  The demolition debris shield shall be erected from the underside 
of the bridge over the track area to catch all falling debris.  The debris shield shall not be the primary 
means of debris containment. 

i. The demolition debris shield design and supporting calculations, all signed/sealed by a 
Professional Engineer, shall be submitted for review and acceptance. 

ii. The demolition debris shield shall have a minimum design load of 50 pounds per square 
foot (50 psf) plus the weight of the equipment, debris, personnel, and all other loads. 

iii. The Contractor shall verify the maximum particle size and quantity of the demolition 
debris generated during the procedure does not exceed the shield design loads.  Shield 
design shall account for loads induced by particle impact; however the demolition 
procedure shall be such that impact forces are minimized.  The debris shield shall not be 
the primary means of debris containment. 

iv. The Contractor shall include installation/removal means and methods for the demolition 
debris shield as part of the proposed Controlled Demolition procedure submission. 

v. The demolition debris shield shall provide twenty three feet (23'-0") minimum vertical 
clearance, or maintain the existing vertical clearance if the existing clearance is less than 
twenty three feet (23'-0").  

vi. Horizontal clearance to the centerline of the track should not be reduced unless approved 
by the Engineer. 

vii. The Contractor shall clean the demolition debris shield daily or more frequently as 
dictated either by the approved design parameters or as directed by the Engineer. 

K. Vertical Demolition Debris Shield  

1. This type of shield may be required for substructure removals in close proximity to CSXT track and 
other facilities, as determined by the Engineer. 

2. The Agency or its Contractor shall submit detailed plans with detailed calculations, prepared, signed, 
and sealed by a Professional Engineer, of the protection shield. 
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V. ERECTION PROCEDURE 

A. The Agency or its Contractor shall submit a detailed procedure for erection of a structure with Potential to 
Foul.  The erection procedure must be approved by the Engineer prior to beginning work on the project. 

B. Erection work plans shall include a schematic plan depicting the following, at all stages of the construction: 

1. All proposed locations of all cranes and equipment, calling out the operating radii.   

2. All proposed access and staging locations with all dimensions referenced from the center line of the 
nearest track. 

3. All proposed locations for stockpiling material or locations for truck loading.  

4. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent 
structures, or buried utilities that could be affected, showing that the proposed lifts are clear of these 
obstructions. 

C. No crane or equipment may be set on the CSXT rails or track structure and no material may be dropped on 
CSXT property. 

D. For erection of a structure over the tracks, the following information shall be submitted for review and 
acceptance by the Engineer, at least thirty (30) days prior to erection: 

1. As-built beam seat elevations – field surveyed upon completion of pier/abutment construction. 

2. Current Top of Rail (TOR) elevations – field measured at the time of as-built elevation collection. 

3. Computations verifying the anticipated minimum vertical clearance in the final condition which 
accounts for all deflection and camber, based upon the current TOR and as-built beam seat 
elevations.  The anticipated minimum vertical clearance shall be greater than or equal to that which 
is indicated by the approved plans.  Vertical clearance (see definitions) is measured from TOR to the 
lowest point on the overhead structure at any point within six feet (6’-0”) from centerline of the 
track.  Calculations shall be signed and sealed by a Professional Engineer. 

E. Girders or girder systems shall be stable at all times during erection.  No crane may unhook prior to 
stabilizing the beam or girder. 

1. Lateral wind forces for the temporary conditions shall be considered in accordance with AREMA, 
Chapter 8, Section 28.6.2.  The minimum lateral wind pressure shall be fifteen pounds per square 
foot (15 psf). 

2. Temporary bracing shall be provided at the piers, abutments, or other locations to resist overturning 
and/or buckling of the member(s).  The agency shall submit a design and details of the proposed 
temporary bracing system, for review by the Engineer. 

3. Temporary bracing shall not be removed until sufficient lateral bracing or diaphragm members have 
been installed to establish a stable condition.  Supporting calculations, furnished by the Professional 
Engineer, shall confirm the stable condition. 

F. Erection procedure submissions shall also include the following information: 

1. All hoisting details, as dictated by Section III of this document. 

2. A time schedule for each of the various stages must be shown as well as a schedule for the entire 
lifting procedure. The proposed time frames for all critical subtasks (i.e. performing aerial splices, 
installing temporary bracing, installation of diaphragm members, etc.) shall be furnished so that the 
potential impact(s) to CSXT operations may be assessed and eliminated or minimized. 

3. The names and experience of the key Contractor personnel involved in the operation shall be 
included in the Contractor’s means and methods submission. 
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4. A guardrail will be required to be installed in a track in the proximity of temporary bents or shoring 
towers, when located within twelve feet  (12’-0”) from the centerline of the track. The guardrail will 
be installed by CSXT forces, at the expense of the Agency or its Contractor. 

5. Design and supporting calculations prepared by the Professional Engineer for items including the 
temporary support of components or intermediate stages shall be submitted for review.  

 

VI. TEMPORARY EXCAVATION AND SHORING 
A. The Agency or its Contractor shall submit a detailed design and procedure for the installation of a 

sheeting/shoring system adjacent to the tracks.  Shoring protection shall be provided when excavating with 
Potential to Foul, or as otherwise determined by CSXT.  Shoring shall be provided in accordance with the 
AREMA, except as noted below. 

B. Shoring may not be required if all of the following conditions are satisfied: 

1. The excavation does not encroach within the Theoretical Live Load Influence Zone. Please refer to 
Figure 1.  

2. The track structure is situated on level ground, or in a cut section, and on stable soil. 

3. The excavation does not adversely impact the stability of a CSXT facility (i.e. signal bungalow, 
drainage facility, under grade bridge, building, etc), or the stability of any structure on, over, or 
adjacent to CSXT property with potential to foul.  

4. Shoring is not required by any governing federal, state, local or other construction code. 

C. Shoring is required when excavating the toe of an embankment.  Excavation of any embankment which 
supports an active CSXT track structure without shoring will not be permitted. 

D. Trench boxes are not an acceptable means of shoring.  Trench boxes are prohibited for use on CSXT 
property or within the Theoretical Railroad Live Load Influence Zone. 

E. Shoring shall be a cofferdam-type, which completely encloses the excavation.  However, where justified by 
site or work conditions, partial cofferdams with open sides away from the track may be permissible, as 
determined by the Engineer. 

F. Cofferdams shall be constructed using interlocking steel sheet piles, or when approved by the Engineer, 
steel soldier piles with timber lagging. Wales and struts shall be included when dictated by the design.  

G. The use of tiebacks can be permissible for temporary shoring systems, when conditions warrant.  Tiebacks 
shall have a minimum clear cover of 6’-0”, measured from the bottom of the rail.  Upon completion of the 
work, tiebacks shall be grouted, cut off, and remain in place.  

H. All shoring systems on, or adjacent to CSXT right-of-way, shall be equipped with railings or other fall 
protection, compliant with the governing federal, state or local requirements.  Area around pits shall be 
graded to eliminate all potential tripping hazards. 

I. Interlocking steel sheet piles shall be used for shoring systems qualifying one or more of the following  
conditions:  

1. Within 18'-0" of the nearest track centerline 

2. Within the live load influence zone 

3. Within slopes supporting the  track structure 

4. As otherwise deemed necessary by the Engineer. 

J. Sheet piles qualifying for one or more of the requirements listed in Section VI.I (above) of this document 
shall not be removed.  Sheet piles shall be left in place and cut off a minimum of 3'-0" below the finished 
grade, the ditch line invert, or as otherwise directed by the Engineer.  The ground shall be backfilled and 
compacted immediately after sheet pile is cut off. 
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K. The following design considerations shall be considered when preparing the shoring design package: 

1. Shoring shall be designed to resist a vertical live load surcharge of 1,880 lbs. per square foot, in 
addition to active earth pressure. The surcharge shall be assumed to act on a continuous strip, eight 
feet six inches (8'-6") wide. Lateral pressures due to surcharge shall be computed using the strip load 
formula shown in AREMA Manual for Railway Engineering, Chapter 8, Part 20. 

2. Allowable stresses in materials shall be in accordance with AREMA Chapter 7, 8, and 15.3. 

3. A minimum horizontal clearance of ten feet (10'-0") from centerline of the track to face of nearest 
point of shoring shall be maintained, provided a twelve feet (12'-0") roadbed is maintained with a 
temporary walkway and handrail system. 

4. For temporary shoring systems with Potential to Foul, piles shall be plumb under full dead load.  
Maximum deflection at the top of wall, under full live load, shall be as follows: 

i. ½ inch for walls within twelve feet (12’-0”) of track centerline (Measured from centerline 
of the nearest track to the nearest point of the supporting structure). 

ii. 1 inch for walls located greater than twelve feet (12’-0”) from track centerline 

L. Shoring work plans shall be submitted in accordance with Section II of this document, as well as the 
following additional requirements: 

1. The work plan shall include detailed drawings of the shoring systems calling out the sizes of all 
structural members, details of all connections.  Both plan and elevation drawings shall be provided, 
calling out dimensions from the face of shoring relative to the nearest track centerline. The elevation 
drawing shall also show the height of shoring, and track elevation in relation to bottom of 
excavation. 

2. Full design calculations for the shoring system shall be furnished. 

3. A procedure for cutting off the sheet pile, backfilling and restoring the embankment. 

 

VII. TRACK MONITORING 
A. When work being performed has the potential to disrupt the track structure, a work plan must be submitted 

detailing a track monitoring program which will serve to monitor and detect both horizontal and vertical 
movement of the CSXT track and roadbed. 

B. The program shall specify the survey locations, the distance between the location points, and frequency of 
monitoring before, during, and after construction.  CSXT reserves to the right to modify the survey 
locations and monitoring frequency as necessary during the project. 

C. The survey data shall be collected in accordance with the approved frequency and immediately furnished to 
the Engineer for analysis. 

D. If any movement has occurred as determined by the Engineer, CSXT will be immediately notified.  CSXT, 
at its sole discretion, shall have the right to immediately require all contractor operations to be ceased, have 
the excavated area immediately backfilled and/or determine what corrective action is required. Any 
corrective action required by CSXT or performed by CSXT including the monitoring of corrective action of 
the contractor will be at project expense. 
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Figure 1: Theoretical Live Load Influence Zone 

 

Office of The Chief Engineer, Design & Construction 
CSXT Construction Submission Criteria 
Jacksonville Florida Page 12 
Date issued: February 8, 2015 

GREENUP COUNTY
STP BRZ 0903 (190)

Contract ID:  191062
Page 54 of 256



General Utility Notes For Utility Work In Road Contracts Page 1 of 5 
Effective with the May 27, 2016 letting  rev. 20151112 
 

 

GENERAL UTILITY NOTES AND 
INSTRUCTIONS APPLICABLE TO ALL 

UTILITY WORK MADE A PART OF THE 
ROAD CONSTRUCTION CONTRACT 

 
The contractor should be aware the following utility notes and KYTC Utility Bid Item Descriptions 
shall supersede, replace and take precedence over any and all conflicting information that may be 
contained in utility owner supplied specifications contained in the contract, on plans supplied by the 
utility owner, or any utility owner specifications or information externally referenced in this contract.   
 
Where information may have been omitted from these notes, bid item descriptions, utility owner 
supplied specifications or plans; the KYTC Standard Specifications for Road and Bridge 
Construction shall be referenced. 
 
 
PROTECTION OF EXISTING UTILITIES 

The existing utilities shown on the plans are shown as best known at the time the plans were developed and 
are to be used as a guide only by the Contractor.  The Contractor shall use all means at his disposal to 
accurately locate all existing utilities, whether shown on the plans or not, prior to excavation.  The contractor 
shall protect these utilities during construction.  Any damage to existing utilities during construction that 
are shown or not shown on the plans shall be repaired at the Contractor’s expense. 

 
PREQUALIFIED UTILITY CONTRACTORS 
 
Some utility owners may require contractors that perform relocation work on their respective facilities as a 
part of the road contract be prequalified or preapproved by the utility owner.  Those utility owners with a 
prequalification or preapproval requirement are as follows: 

 
No contractors are required to be prequalified or preapproved by the utility owner(s) to 
perform utility relocation work under this contract. 

 
The bidding contractor needs to review the above list and choose from the list of approved subcontractors 
at the end of these general notes as identified above before bidding. When the list of approved 
subcontractors is provided, only subcontractors shown on the following list(s) will be allowed to work on 
that utility as a part of this contract. 

When the list of approved subcontractors for the utility work is not provided in these general notes, the 
utility work can be completed by the prime contractor.  If the prime contractor chooses to subcontract the 
work, the subcontractor shall be prequalified with the KYTC Division of Construction Procurement in the 

GREENUP COUNTY
STP BRZ 0903 (190)

Contract ID:  191062
Page 55 of 256



General Utility Notes For Utility Work In Road Contracts Page 2 of 5 
Effective with the May 27, 2016 letting  rev. 20151112 
 

work type of “Utilities” (I33).  Those who would like to become prequalified may contact the Division of 
Construction Procurement at (502) 564-3500.  Please note: it could take up to 30 calendar days for 
prequalification to be approved.  The prequalification does not have to be approved prior to the bid, but 
must be approved before the subcontract will be approved by KYTC and the work can be performed. 

 
CONTRACT ADMINISTRATION RELATIVE TO UTILITY WORK 
 
All utility work is being performed as a part of a contract administered by KYTC; there is not a direct 
contract between the utility contractor and utility owner.  The KYTC Section Engineer is ultimately 
responsible for the administration of the road contract and any utility work included in the contract. 
 
 
SUBMITTALS AND CORRESPONDENCE 
 
All submittals and correspondence of any kind relative to utility work included in the road contract shall be 
directed to the KYTC Section Engineer, a copy of which may also be supplied to the utility owner by the 
contractor to expedite handling of items like material approvals and shop drawings.  All approvals and 
correspondence generated by the utility owner shall be directed to the KYTC Section Engineer.  The KYTC 
Section Engineer will relay any approvals or correspondence to the utility contractor as appropriate.  At no 
time shall any direct communication between the utility owner and utility contractor without the 
communication flowing through the KYTC Section Engineer be considered official and binding under the 
contract. 
 
 
ENGINEER 
 
Where the word “Engineer” appears in any utility owner specifications included in this proposal, utility 
owner specifications included as a part of this contract by reference or on the utility relocation plans, it shall 
be understood the “Engineer” is the Kentucky Transportation Cabinet (KYTC) Section Engineer or 
designated representative and the utility owner engineer or designated representative jointly.  Both 
engineers must mutually agree upon all decisions made with regard to the utility construction.  The 
Transportation Cabinet, Section Engineer shall make all final decisions in all disputes. 
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INSPECTOR OR RESIDENT PROJECT REPRESENTATIVE 
 
Where the word “Inspector” or “Resident Project Representative” appears in the utility specifications 
included in this proposal, utility owner specifications included as a part of this contract by reference or on 
the utility relocation plans, it shall be understood the “Inspector” or “Resident Project Representative” is 
the utility owner inspector and KYTC inspector jointly.  The Transportation Cabinet, Section Engineer shall 
make all final decisions in all disputes. 
 
 
NOTICE TO UTILITY OWNERS OF THE START OF WORK 
 
One month before construction is to start on a utility, the utility contractor shall make notice to the KYTC 
Section Engineer and the utility owner of when work on a utility is anticipated to start.  The utility contractor 
shall again make confirmation notice to the KYTC Section Engineer and the utility owner one week before 
utility work is to actually start. 
 
 
UTILITY SHUTDOWNS   
 
The Contractor shall not shut down any active and in-service mains, utility lines or services for any reason 
unless specifically given permission to do so by the utility owner.  The opening and closing of valves and 
operating of other active utility facilities for main, utility line or utility service shut downs are to be 
performed by the utility owner unless specific permission is given to the contractor  by the owner to make 
shutdowns .  If and when the utility owner gives the contractor permission to shutdown mains, utility lines 
or utility services, the contractor shall do so following the rules, procedures and regulations of the utility 
owner.  Any permission given by the utility owner to the contractor to shutdown active and in-service 
mains, utility lines or services shall be communicated to the KYTC Section Engineer by the utility owner 
that such permission has been given. 
 
Notice to customers of utility shut downs is sometimes required to be performed by the utility contractor.  
The contractor may be required; but, is not limited to, making notice to utility customers in a certain 
minimum amount of time in advance of the shut down and by whatever means of communication specified 
by the utility owner.  The means of communication to the customer may be; but is not limited to, a door 
hanger, notice by newspaper ad, telephone contact, or any combination of communication methods deemed 
necessary, customary and appropriate by the utility owner.  The contractor should refer to the utility owner 
specifications for requirements on customer notice. 
 
Any procedure the utility owner may require the contractor to perform by specification or plan note and 
any expense the contractor may incur to comply with the utility owner’s shut down procedure and notice 
to customers shall be considered an incidental expense to the utility construction. 
 
CUSTOMER SERVICE AND LATERAL ABANDONMENTS  When temporary or permanent 
abandonment of customer water, gas, or sewer services or laterals are necessary during relocation of utilities 
included in the contract, the utility contractor shall perform these abandonments as part of the contract as 
incidental work.  No separate payment will be made for service line and lateral abandonments.  The 
contractor shall provide all labor, equipment and materials to accomplish the temporary or permanent 
abandonment in accordance with the plans, specifications and/or as directed by the engineer.  Abandonment 
may include, but is not limited to, digging down on a water or gas main at the tap to turn off the tap valve 
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or corporation stop and/or capping or plugging the tap, digging down on a sewer tap at the main and 
plugging or capping the tap, digging down on a service line or lateral at a location shown on the plans or 
agreeable to the engineer and capping or plugging, or performing any other work necessary to abandon the 
service or lateral to satisfactorily accomplish the final utility relocation. 
 

STATIONS AND DISTANCES   

All stations and distances, when indicated for utility placement in utility relocation plans or specifications, 
are approximate; therefore, some minor adjustment may have to be made during construction to fit actual 
field conditions.  Any changes in excess of 6 inches of plan location shall be reviewed and approved jointly 
by the KYTC Section Engineer or designated representative and utility owner engineer or designated 
representative.  Changes in location without prior approval shall be remedied by the contractor at his own 
expense if the unauthorized change creates an unacceptable conflict or condition. 

 
RESTORATION 
 
Temporary and permanent restoration of paved or stone areas due to utility construction shall be considered 
incidental to the utility work.  No separate payment will be made for this work.  Temporary restoration shall 
be as directed by the KYTC Section Engineer.  Permanent restoration shall be “in-kind” as existing. 
 
Restoration of seed and sod areas will be measured and paid under the appropriate seeding and sodding bid 
items established in the contract for roadway work. 
______________________________________________________________________________ 

BELOW ARE NOTES FOR WHEN “INST” ITEMS ARE IN THE CONTRACT MEANING THE 
UTILITY COMPANY IS PROVIDING CERTAIN MATERIALS FOR UTILITY RELOCATION  

 
MATERIAL 
 
Contrary to Utility Bid Item Descriptions, those bid items that have the text “Inst” at the end of the bid 
item will have the major components of the bid item provided by the utility owner.  No direct payment will 
be made for the major material component(s) supplied by the utility company.  All remaining materials 
required to construct the bid item as detailed in utility bid item descriptions, in utility specifications and 
utility plans that are made a part of this contract will be supplied by the contractor.  The contractor’s bid 
price should reflect the difference in cost due to the provided materials. 
 
The following utility owners have elected to provide the following materials for work under this contract: 
 

(List here utility owner name(s) and specific materials that will be provided to the 
contractor.  If there are some utility owners that will be supplying materials and others 
that will not, it may be prudent to also list each utility owner that will not be supplying 
materials for clarity of the contract.  If no utility owner intends to supply materials, the 
following statement shall be placed here: “No materials are being supplied by the utility 
owner(s).  All materials are to be supplied by the contractor per bid item descriptions, 
utility specifications and utility plans.”) 
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SECURITY OF SUPPLIED MATERIALS 
 
If any utility materials are to be supplied by the utility owner, it will be the responsibility of the utility 
contractor to secure all utility owner supplied materials after delivery to the project site.  The utility 
contractor shall coordinate directly with the utility owner and their suppliers for delivery and security of 
the supplied materials.  Any materials supplied by the utility owner and delivered to the construction site 
that are subsequently stolen, damaged or vandalized and deemed unusable shall be replaced with like 
materials at the contractor’s expense.  
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Standard Water Bid Item Descriptions 
W AIR RELEASE VALVE This bid item description shall apply to all air release valve installations of 
every size except those defined as “Special”.  This item shall include the air release valve, main to valve 
connecting line or piping, manhole, vault, structure, access casting or doors, tapping the main, labor, 
equipment, excavation, proper backfill and restoration required to install the air release valve at the 
location shown on the plans or as directed in accordance with the specifications and standard drawings 
complete and ready for use.  All air release/vacuum valves on a project shall be paid under one bid item 
regardless of size.  No separate pay items will be established for size variations.  Only in the case of the 
uniqueness of a particular air release valve would a separate bid item be established.  Please refer to the 
Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications 
shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
BOLLARDS This item is for payment for furnishing and installing protective guard posts at above 
ground utility installations.  A bollard may consist of, but not limited to, a steel post set in concrete or any 
other substantial post material.  This item shall include all labor, equipment, and materials needed for 
complete installation of the bollard as specified by the utility owner specifications and plans.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete.   

NOTE:  A bid code for this item has been established in standard roadway bid items and shall be 
used for payment of this item.  The bid code is 21341ND 

 
W CAP EXISTING MAIN This item shall include the specified cap, concrete blocking and/or 
mechanical anchoring, labor, equipment, excavation, backfill, and restoration required to install the cap at 
the location shown on the plans or as directed in accordance with the specifications.  This item is not to be 
paid on new main installations.  This pay item is only to be paid to cap existing mains.  Caps on new 
mains are incidental to the new main.  Any and all caps on existing mains shall be paid under one bid 
item included in the contract regardless of size.  No separate bid items will be established for size 
variations.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete. 
 
W DIRECTIONAL BORE Payment under this item is made whenever the plans or specifications 
specifically show directional boring is to be utilized in order to minimize the impact of open cut for the 
installation of water main under streets, creeks, and etc.  Payment under this item shall include the 
specified bore pipe, labor, and equipment.  No separate payment shall be made for bore pipe installed in 
the bore whether used as a carrier pipe or an encasement of a separate carrier pipe.  This item shall also 
include pipe anchors at each end of the bore when specified to prevent the creep or contraction of the bore 
pipe. Carrier pipe installed within a bore pipe shall be paid separately under pipe items.  Payment under 
this item shall not be size specific and no separate bid items will be established for size variations.  The 
bore pipe sizes to be included under this item shall be as shown on the plans and/or in the specifications.  
Any and all directional bores in each contract shall be paid under one directional bore bid item included in 
the contract regardless of size.  Please refer to the Utility Company’s Specifications.  If the Company does 
not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid LINEAR 
FEET (LF) when complete. 
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W ENCASEMENT CONCRETE Includes all labor, equipment, excavation, concrete, reinforcing steel, 
backfill, restoration, and etc., to construct the concrete encasement of the water main as shown on the 
plans, and in accordance with the specifications and standard drawings.  Payment under this item shall be 
in addition to the carrier pipe as paid under separate bid items.  Carrier pipe is not included in this bid 
item.  Any and all concrete encasement shall be paid under one bid item included in the contract 
regardless of the size of the carrier pipe or the volume of concrete or steel reinforcement as specified in the 
plans and specifications.  No separate bid items will be established for size variations.  Measurement of 
pay quantity shall be from end of concrete to end of concrete.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
This item shall be paid LINEAR FEET (LF) when complete. 
 
W ENCASEMENT STEEL BORED This item shall include the steel encasement pipe size as specified 
on the plans and in the specifications, casing spacers, end seals, labor, and equipment to bore and install 
the encasement in accordance with the plans and specifications, complete and ready for use.  The size shall 
be the measured internal diameter of the encasement pipe.  The sizes of encasement to be paid under the 
size ranges specified in the bid items shall be as follows: 
 

Range 1 = All encasement sizes greater than 2 inches to and including 6 inches  
Range 2 = All encasement sizes greater than 6 inches to and including 10 inches  
Range 3 = All encasement sizes greater than 10 inches to and including 14 inches  
Range 4 = All encasement sizes greater than 14 inches to and including 18 inches  
Range 5 = All encasement sizes greater than 18 inches to and including 24 inches  
Range 6 = All encasement sizes greater than 24 inches 
 

(Encasement sizes of 2 inches internal diameter or less shall not be paid separately; but, shall be 
considered incidental to the carrier pipe.)  Payment under this bid item shall not include the carrier pipe. 
Carrier pipe shall be paid under a separate bid item.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid LINEAR FEET (LF) when complete. 
 
W ENCASEMENT STEEL OPEN CUT This item shall include the steel encasement pipe size as 
specified on the plans and in the specifications, casing spacers, end seals, labor, and equipment to open cut 
and install the encasement in accordance with the plans and specifications, complete and ready for use.  
The size shall be the measured internal diameter of the encasement pipe.  The size encasement to be paid 
under the size ranges specified in the bid items shall be as follows: 
 

Range 1 = All encasement sizes greater than 2 inches to and including 6 inches  
Range 2 = All encasement sizes greater than 6 inches to and including 10 inches  
Range 3 = All encasement sizes greater than 10 inches to and including 14 inches  
Range 4 = All encasement sizes greater than 14 inches to and including 18 inches  
Range 5 = All encasement sizes greater than 18 inches to and including 24 inches  
Range 6 = All encasement sizes greater than 24 inches 
 

(Encasement sizes of 2 inches internal diameter or less shall not be paid separately; but, shall be 
considered incidental to the carrier pipe.)  Payment under this bid item shall not include the carrier pipe. 
Carrier pipe shall be paid under a separate bid item.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid LINEAR FEET (LF) when complete. 
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W FIRE HYDRANT ADJUST Includes all labor, equipment, excavation, materials, and backfill to 
adjust the existing fire hydrant using the fire hydrant manufacturer's extension kit for adjustments of 18" or 
less.  Adjustments greater than 18" require anchoring couplings and vertical bends to adjust to grade.  
The Contractor will supply and install all anchor couplings, bends, fire hydrant extension, concrete 
blocking, restoration, granular drainage material, etc, needed to adjust the fire hydrant complete and ready 
for use as shown on the plans, and in accordance with the specifications and standard drawings.  This also 
includes allowing for the utility owner inspector to inspect the existing fire hydrant prior to adjusting, 
contractor returning unusable fire hydrants to the utility owner warehouse and picking up a replacement 
hydrant.  No additional payment will be made for rock excavation.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete and ready for use. 
 
W FIRE HYDRANT ASSEMBLY Includes all labor, equipment, new fire hydrant, isolating valve and 
valve box, concrete pad around valve box (when specified in specifications or plans),  piping, anchoring 
tee, anchoring couplings, fire hydrant extension, excavation, concrete blocking, granular drainage 
material, backfill, and restoration, to install a new fire hydrant assembly as indicated on plans and on 
standard drawings compete and ready for use.  No additional payment will be made for rock excavation. 
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W FIRE HYDRANT RELOCATE This item includes all labor and equipment to remove the existing 
fire hydrant from its existing location and reinstalling at a new location.  This item shall include a new 
isolating valve and valve box, concrete pad around valve box (when required in specifications or plans), 
new piping, new anchoring tee, anchoring couplings, fire hydrant extensions, concrete blocking, 
restoration, granular drainage material, excavation, and backfill as indicated on plans, specifications, and 
on standard drawings compete and ready for use.  This item shall also include allowing for utility owner 
inspector to inspect the existing fire hydrant prior to reuse, contractor returning unusable fire hydrants to 
the utility owner warehouse and picking up a replacement hydrant for use, if the existing fire hydrant is 
determined unfit for reuse.  No additional payment will be made for rock excavation.  Please refer to the 
Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications 
shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W FIRE HYDRANT REMOVE This bid item includes removal of an abandoned fire hydrant, isolating 
valve, and valve box to the satisfaction of the engineer.  The removed fire hydrant, isolating valve and 
valve box shall become the property of the contractor for his disposal as salvage or scrap.  Please refer to 
the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W FLUSH HYDRANT ASSEMBLY This item shall include the flushing hydrant assembly, service 
line, tapping the main, labor, equipment, excavation, backfill, and restoration required to install the flush 
hydrant at the location shown on the plans and in accordance with the specifications and standard 
drawings, complete and ready for use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
 
W FLUSHING ASSEMBLY This item shall include the flushing device assembly, service line, meter 
box and lid, tapping the main, labor, equipment, excavation, backfill, and restoration required to install the 
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flushing device at the location shown on the plans and in accordance with the specifications and standard 
drawings, complete and ready for use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
 
W LEAK DETECTION METER  This item is for payment for installation of a water meter at main 
valve locations where shown on the plans for detection of water main leaks.  The meter shall be of the 
size and type specified in the plans or specifications.  This item shall include all labor, equipment, meter, 
meter box or vault, connecting pipes between main and meter, main taps, tapping saddles, casting, yoke, 
and any other associated material needed for installation of a functioning water meter in accordance with 
the plans and specifications, complete and ready for use.  No separate payment will be made under any 
other contract item for connecting pipe or main taps.  Any and all leak detection meters shall be paid 
under one bid item included in the contract regardless of size.  No separate bid items will be established 
for size variations.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete and ready for use. 
 
W LINE MARKER This item is for payment for furnishing and installing a water utility line marker as 
specified by the utility owner specifications and plans.  A line marker may consist of a post or monument 
of whatever materials specified and shall include markings and/or signage on same as specified by plans 
or specifications.  This item shall include all labor, equipment, and materials needed for complete 
installation of the marker.  This item shall be paid EACH (EA) when complete. 
 
W MAIN POINT RELOCATE This item is intended for payment for horizontal and/or vertical 
relocation of a short length of an existing main at the locations shown on the plans.  This bid item is to be 
used to relocate an existing water main at point locations such as to clear a conflict at a proposed drainage 
structure, pipe or any other similar short relocation situation, and where the existing pipe material is to be 
reused.  The contractor shall provide any additional pipe or fitting material needed to complete the work 
as shown on the plans and specifications.  The materials provided shall be of the same type and 
specification as those that exist.  Substitution of alternative materials shall be approved by the engineer in 
advance on a case by case basis.  New polyethylene wrap is to be provided (if wrap exists or is specified in 
the specifications to be used).  If it is necessary that the pipe be disassembled for relay, payment under 
this item shall also include replacement of joint gaskets as needed.  Bedding and backfill shall be 
provided and performed the same as with any other pipe installation as detailed in the plans and 
specifications.  Payment under this item shall be for each location requiring an existing main to be 
relocated horizontally or vertically regardless of pipe size or relocation length.  No separate pay items will 
be established for pipe size variations or relocation segment length variations.  Water Main Relocate shall 
not be paid on a linear feet basis; but, shall be Paid EACH (EA) at each location when complete and 
placed in service.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced. 
 
W METER This item is for payment for installation of all standard water meters of all sizes 2 inches ID 
or less as specified on the plans.  This item shall include all labor, equipment, meter, meter box, casting, 
yoke, and any other associated material needed for installation of a functioning water meter in accordance 
with the plans and specifications, complete and ready for use.  This item shall include connections to the 
new or existing water service line.  Please refer to the Utility Company’s Specifications.  If the Company 
does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH 
(EA) when complete. 
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W METER ADJUST This item includes all labor, equipment, excavation, materials, backfill, restoration, 
and etc., to adjust the meter casting to finished grade (whatever size exists) at the location shown on the 
plans or as directed in accordance with the specifications and standard drawings complete and ready for 
use. Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W METER RELOCATE This item includes all labor, equipment, excavation, additional fittings, 
disinfection, testing, restoration, and etc., to relocate the existing water meter (whatever size exists), meter 
yoke, meter box, casting, and etc., from its old location to the location shown on the plans or as directed, in 
accordance with the specifications and standard drawings complete and ready for use.  The new service 
pipe (if required) will be paid under short side or long side service bid items.  Any and all meter 
relocations of 2 inches or less shall be paid under one bid item included in the contract regardless of size.  
Each individual relocation shall be paid individually under this item; however, no separate bid items will 
be established for meter size variations of 2 inches ID or less.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
This item shall be paid EACH (EA) when complete. 
 
W METER VAULT SIZE RANGE 1 OR 2 This item is for payment for installation of an underground 
structure for housing of a larger water meter, fittings, and valves as required by the plans and 
specifications.  This item shall include all labor, equipment, excavation, concrete, manhole castings or 
access doors, the specified meter(s) valve(s), all piping, and fitting materials associated with installing a 
functioning meter and vault in accordance with the plans, standard drawings, and specifications, complete 
and ready for use.  The size shall be the measured internal diameter of the meter and piping to be 
installed.  The size meter vault to be paid under size 1 or 2 shall be as follows: 
 

Size Range 1 = All meter and piping sizes greater than 2 inches up to and including 6 inches 
Size Range 2 = All meter and piping sizes greater than 6 inches 
 

This item shall be paid EACH (EA) when complete.  Please refer to the Utility Company’s Specifications.  
If the Company does not have specifications, KYTC’s Specifications shall be referenced. 
 
W METER/FIRE SERVICE COMBO VAULT This item is for payment for installation of an 
underground structure for housing of a water meter and fire service piping, fittings, and valves as required 
by the plans and specifications.  This item shall include all labor, equipment, excavation, concrete, 
manhole castings or access doors, the specified meter(s), valve(s), all piping, and fitting materials 
associated with installing a functioning meter and fire service vault in accordance with the plans and 
specifications, complete and ready for use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
 
W METER WITH PRESSURE REDUCING VALVE (PRV) This item is for payment for installation 
of all standard water meters with pressure reducing valves (PRV) of all sizes 2 inches ID or less as 
specified on the plans.  This item shall include all labor, equipment, meter, PRV, meter box, casting, 
yoke, and any other associated material needed for installation of a functioning water meter with PRV in 
accordance with the plans and specifications, complete and ready for use.  This item shall include 
connections to the new or existing water service line.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  

GREENUP COUNTY
STP BRZ 0903 (190)

Contract ID:  191062
Page 64 of 256



 

Standard Water Bid Item Descriptions  Page 6 of 10 
Effective with the May 27, 2016 letting  

This item shall be paid EACH (EA) when complete. 
 
W PIPE This description shall apply to all PVC, ductile iron, and polyethylene/plastic pipe bid items of 
every size and type to be used as water main, except those bid items defined as “Special”.  This item 
includes the pipe specified by the plans and specifications, all fittings (including, but not limited to, bends, 
tees, reducers, plugs, and caps), tracing wire with test boxes (if required by specification), polyethylene 
wrap (when specified), labor, equipment, excavation, bedding, restoration, testing, sanitizing, backfill, and 
etc., required to install the specified new pipe and new fittings at the locations shown on the plans, or as 
directed, in accordance with the specifications and standard drawings complete and ready for use. No 
additional payment will be made for rock excavation.  This bid item includes material and placement of 
flowable fill under existing and proposed pavement, and wherever else specified on the plans or in the 
specifications.  This item shall include all temporary and permanent materials and equipment required to 
pressure test and sanitize mains including, but not limited to, pressurization pumps, hoses, tubing, gauges, 
main taps, saddles, temporary main end caps or plugs and blocking, main end taps for flushing, chlorine 
liquids or tablets for sanitizing, water for testing/sanitizing and flushing (when not supplied by the utility), 
chlorine neutralization equipment and materials, and any other items needed to accomplish pressure testing 
and sanitizing the main installation.  This item shall also include pipe anchors, at each end of polyethylene 
pipe runs when specified to prevent the creep or contraction of the pipe.  Measurement of quantities under 
this item shall be through fittings, encasements, and directional bores (only when a separate carrier pipe is 
specified within the directional bore pipe).  Measurements shall be further defined to be to the center of 
tie-in where new pipe contacts existing pipe at the center of connecting fittings, to the outside face of vault 
or structure walls, or to the point of main termination at dead ends.  No separate payment will be made 
under pipe items when the directional bore pipe is the carrier pipe.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be referenced.  
This item shall be paid LINEAR FEET (LF) when complete. 
 
W PLUG EXISTING MAIN This item shall include the specified plug, concrete blocking and/or 
anchoring, labor, equipment, excavation, backfill, and restoration required to install the plug in an existing 
in-service main that is to remain at the location shown on the plans or as directed in accordance with the 
specifications.  Any and all plugs on all existing in-service mains shall be paid under one bid item included 
in the contract regardless of size.  No separate bid items will be established for size variations.  Please 
refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 

NOTE:  This utility bid item is not to be paid on new main installations or abandoned mains. This 
pay item is to plug existing in-service mains only. Plugs on new mains are incidental to the new 
main just like all other fittings. 
NOTE:  Plugging of existing abandon mains shall be performed and paid in accordance with 
Section 708.03.05 of KYTC Standard Specifications For Road And Bridge Construction and paid 
using Bid Code 01314 Plug Pipe. 

 
W PRESSURE REDUCING VALVE This description shall apply to all pressure reducing valves (PRV) 
of every size required in the plans and specifications except those bid items defined as “Special”.  
Payment under this description is to be for PRVs being installed with new main.  This item includes the 
PRV as specified in the plans and specifications, polyethylene wrap (if required by specification), labor, 
equipment, excavation, anchoring (if any), pit or vault, backfill, restoration, testing, disinfection, and etc., 
required to install the specified PRV at the location shown on the plans in accordance with the 
specifications and standard drawings complete and ready for use.  If required on plans and/or proposed 
adjoining DIP is restrained, PRVs shall be restrained.  PRV restraint shall be considered incidental to the 
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PRV and adjoining pipe.  Please refer to the Utility Company’s Specifications.  If the Company does not 
have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) 
when complete. 

 
W PUMP STATION This item is for payment for installation of pumps and an above or below ground 
structure for housing of the pumps.  This item shall include all pumps, piping, fittings, valves, electrical 
components, building materials, concrete, any other appurtenances, labor, equipment, excavation, and 
backfill, to complete the pump station installation as required by the plans, standard drawings, and 
specifications, complete and ready for use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid LUMP SUM (LS) when complete. 
 
W REMOVE TRANSITE (AC) PIPE This item shall include all labor, equipment, and materials 
needed for removal and disposal of the pipe as hazardous material.  All work shall be performed by 
trained and certified personnel in accordance with all environmental laws and regulations. 
Any and all transite AC pipe removed shall be paid under one bid item included in the contract regardless 
of size.  No separate bid items will be established for size variations.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid LINEAR FEET (LF) when complete. 
 
W SERVICE LONG SIDE This bid item description shall apply to all service line installations of every 
size bid up to and including 2 inch inside diameter, except those service bid items defined as “Special”. 
This item includes the specified piping material, main tap, tapping saddle (if required), and corporation 
stop materials, coupling for connecting the new piping to the surviving existing piping, encasement of 2 
inches or less internal diameter (if required by plan or specification), labor, equipment, excavation, 
backfill, testing, disinfection, and restoration, at the locations shown on the plans or as directed, in 
accordance with the specifications and standard drawings, complete and ready for use.  This bid item is 
to pay for service installations where the ends of the service connection are on opposite sides of the public 
roadway and the service line crosses the centerline of the public roadway as shown on the plans. The 
length of the service line is not to be specified.  Payment under this item shall not be restricted by a 
minimum or maximum length. The contractor shall draw his own conclusions as to the length of piping 
that may be needed.  Payment under this item shall include boring, jacking, or excavating across the 
public roadway for placement.  Placement of a service across a private residential or commercial entrance 
alone shall not be reason to make payment under this item.  Private or commercial entrances shall not be 
considered a public roadway in defining payment under this item.  This pay item does not include 
installation or relocation of meters.  Meters will be paid separately.  No additional payment will be 
made for rock excavation or for special bedding required in rock excavation.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete. 
 
W SERVICE SHORT SIDE This bid item description shall apply to all service line installations of 
every size up to and including 2 inch internal diameter, except those service bid items defined as 
“Special”.  This item includes installation of the specified piping material of the size specified on plans, 
encasement of 2 inches or less internal diameter (if required by plan or specification), main tap, tapping 
saddle (if required), corporation stop, coupling for connecting the new piping to the surviving existing 
piping, labor, equipment, excavation, backfill, testing, disinfection, and restoration, at the locations shown 
on the plans or as directed, in accordance with the specifications and standard drawings, complete and 
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ready for use.  This bid item is to pay for service installations were both ends of the service connection 
are on the same side of the public roadway, or when an existing service crossing a public roadway will 
remain and is being extended, reconnected, or relocated with all work on one side of the public roadway 
centerline as shown on the plans.  The length of the service line is not to be specified and shall not be 
restricted to any minimum or maximum length.  Payment shall be made under this item even if the 
service crosses a private residential or commercial entrance; but, not a public roadway. 
Private or commercial entrances shall not be considered a public roadway in defining payment under this 
item.  The contractor shall draw his own conclusions as to the length of piping that may be needed.  This 
pay item does not include installation or relocation of meters.  Meters will be paid separately.  No 
additional payment will be made for rock excavation or for bedding required in rock excavation.  Please 
refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W SERVICE RELOCATE This item is for the relocation of an existing water service line where a 
meter is not involved, and where an existing service line can easily be adjusted by excavating alongside 
and moving the line horizontally and/or vertically a short distance without cutting the service line to avoid 
conflicts with road construction.  This item shall include excavation, labor, equipment, bedding, and 
backfill to relocate the line in accordance with the plans and specifications complete and ready for use.  
Payment under this item shall be for each location requiring relocation.  Payment shall be made under 
this item regardless of service size or relocation length.  No separate pay items will be established for size 
or length variation.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when 
complete. 
 
W STRUCTURE ABANDONMENT This item is to be used to pay for abandonment of larger above or 
below ground water structures such as meter vaults, fire pits, pump stations, tanks, and etc.  Payment 
under this time shall not be limited to size or scope; however structures with connecting pipes of 2 inches 
or less shall not be paid under this item; but, shall be considered incidental to water construction, (i.e., 
abandonment of standard water meters up to and including 2 inches would not be paid under this item).  
Payment under this item shall include all labor, equipment, and compacted fill or flowable fill for 
abandonment of the structure in place and restoration complete.  No separate bid items will be established 
for size or structure variations.  Please refer to the Utility Company’s Specifications.  If the Company 
does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH 
(EA) when complete. 
 
W STRUCTURE REMOVAL This item is to be used to pay for removal of larger above or below 
ground water structures such as meter vaults, fire pits, pump stations, tanks, and etc.  Payment under this 
time shall not be limited to size or scope; however structures with connecting pipes of 2 inches or less 
shall not be paid under this item; but, shall be considered incidental to water construction, (i.e., removal of 
standard water meters up to and including 2 inches would not be paid under this item).  Payment under 
this item shall include all labor, equipment, and compacted backfill for removal of the structure and 
restoration complete.  No separate bid items will be established for size or structure variations.  Please 
refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W TAPPING SLEVE AND VALVE SIZE 1 OR 2 This item shall include the specified tapping sleeve, 
valve, valve box, concrete pad around valve box (when required in specifications or plans), labor, and 
equipment to install the specified tapping sleeve and valve, complete and ready for use in accordance with 
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the plans and specifications.  The size shall be the measured internal diameter of the live pipe to be 
tapped.  The size tapping sleeve and valve to be paid under sizes 1 or 2 shall be as follows: 
 

Size 1 = All live tapped main sizes up to and including 8 inches  
Size 2 = All live tapped main sizes greater than 8 inches 
 

Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W TIE-IN This bid description shall be used for all main tie-in bid items of every size except those 
defined as “Special”.  This item includes all labor, equipment, excavation, fittings, sleeves, reducers, 
couplings, blocking, anchoring, restoration, disinfection, testing and backfill required to make the water 
main tie-in as shown on the plans, and in accordance with the specifications complete and ready for use.  
Pipe for tie-ins shall be paid under separate bid items.  This item shall be paid EACH (EA) when 
complete. 
 
W VALVE This description shall apply to all valves of every size required in the plans and specifications 
except those bid items defined as “Special”.  Payment under this description is to be for gate or butterfly 
valves being installed with new main.  This item includes the valve as specified in the plans and 
specifications, polyethylene wrap (if required by specification), labor, equipment, excavation, anchoring 
(if any), valve box and valve stem extensions, backfill, concrete pad around valve box (if required by 
specification), restoration, testing, disinfection, and etc., required to install the specified valve at the 
location shown on the plans in accordance with the specifications and standard drawings complete and 
ready for use.  If required on plans and/or proposed adjoining DIP is restrained, valves shall be 
restrained.  Valve restraint shall be considered incidental to the valve and adjoining pipe.  This 
description does not apply to cut-in valves.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
 
W VALVE ANCHOR EXISTING This bid item is intended to pay for installation of restraint hardware 
on an existing valve where no restraint exists to hold the valve in place to facilitate tie-ins and other 
procedures where restraint is prudent.  This work shall be performed in accordance with water 
specifications and plans.  This bid item shall include all labor equipment, excavation, materials and 
backfill to complete restraint of the designated valve, regardless of size, at the location shown on the 
plans, complete and ready for use.  Materials to be provided may include, but is not limited to, retainer 
glands, lugs, threaded rod, concrete, reinforcing steel or any other material needed to complete the 
restraint.  Should the associated valve box require removal to complete the restraint, the contractor shall 
reinstall the existing valve box, the cost of which shall be considered incidental to this bid item.  No 
separate bid items are being provided for size variations.  All sizes shall be paid under one bid item.  
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
W VALVE BOX ADJUST Includes all labor, equipment, valve box and valve stem extensions (if 
required), excavation, backfill, concrete pad around valve box (when specified in specifications or plans), 
restoration, and etc., to adjust the top of the box to finished grade complete and ready for use.  Please 
refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
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W VALVE CUT-IN This bid description is for new cut-in valve installations of all sizes where 
installation is accomplished by cutting out a section of existing main.  This item shall include cutting the 
existing pipe, supplying the specified valve, couplings or sleeves, valve box, concrete pad around valve 
box (when required in specifications or plans), labor, equipment, and materials to install the valve at the 
locations shown on the plans, or as directed by the engineer, complete and ready for use.  Any pipe 
required for installation shall be cut from that pipe removed or supplied new by the contractor.  No 
separate payment will be made for pipe required for cut-in valve installation.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete. 
 
W VALVE VAULT This item is for payment for installation of an underground structure for housing of 
specific valve(s) as required by the plans and specifications.  This item shall include all labor, equipment, 
excavation, concrete, manhole castings or doors, the specified valve(s), all piping, and fitting materials 
associated with installing a functioning valve vault in accordance with the plans, standard drawing, and 
specifications, complete and ready for use. Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
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Standard Sanitary Sewer  
Bid Item Descriptions 

 
S BYPASS PUMPING This item shall include all labor, equipment, and materials needed to complete 
a bypass pumping and/or hauling operation for diversion of sewage during sanitary sewer construction.  
Examples of such operations when bypass pumping and/or hauling may be necessary is during force 
main tie-ins, manhole invert reconstruction, insertion of new manholes into existing mains, or other 
similar construction.  There may be more than one bypass pumping/hauling operation on a project.  
This item shall be paid for each separate bypass pumping/hauling operation occurrence as called out on 
the plans or directed by the engineer and actually performed.  There will be no separate bid items 
defined for length, duration, or volume of sewage pumped or hauled in each occurrence.  If a bypass 
pumping/hauling operation is called out on the plans; but, conditions are such that the bypass 
pumping/hauling operation is not needed or utilized, no payment will be made under this item.  The 
contractor shall draw his own conclusions as to what labor, equipment, and materials may be needed for 
each bypass pumping/hauling occurrence.  The contractor should be prepared to handle the maximum 
volume of the sewer being bypassed, even during a storm event.  This item shall not be paid separately, 
but shall be considered incidental, when bypass pumping and/or hauling is needed during cast-in-place-
pipe (CIPP) and/or point repair operations.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA). 
 
S CIPP LATERAL SERVICE INVSTIGATION This item shall include all equipment, materials, 
labor and incidentals necessary to enter the sewer in compliance with all safety/confided space 
requirements and perform the identification, assessment and pre-measurement of all existing and 
abandoned laterals for the placement of Cured-In-Place-Pipe lining.  This item shall be in payment for 
all lateral service investigation for all sewer segments to be lined as a part of this contract.  This bid 
item shall include bypass pumping when required.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  Payment for this item shall be LUMP SUM (LS). 
 
S CIPP LATERAL REINSTATEMENT This item is to pay for installing a Cured-In-Place-Pipe liner 
in service laterals and service/mainline connections to stabilize structural defects and construction 
inadequacies.  This bid item shall include all labor, equipment, materials and incidentals necessary to 
perform the service lateral reinstatement in accordance with the plans and specifications.  Work under 
this item shall include bypass pumping, `1`sewer flow control, pre-installation cleaning, sealing 
connections to existing sewer main, pre- and post- construction CCTV inspection and final testing of the 
CIPP system.  This item shall also include the “top hat” required by the specifications.  All CIPP 
lateral reinstatements shall be paid under this item regardless of the size or length of reinstatement.  No 
separate bid items of varying sizes or length of CIPP lateral reinstatement will be provided in the 
contract.  Please refer to the Utility Company’s Specifications.  If the Company does not have 
specifications, KYTC’s Specifications shall be referenced.  Payment for this item shall be EACH (EA) 
for each CIPP lateral reinstatement complete and ready for use. 
 
S CIPP LINER This bid Item is to pay for rehabilitation of existing sanitary sewers using the Cured-
In-Place-Pipe method.  This bid item description applies to all CIPP sizes included in the contract.  
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All CIPP Liner items of all varying sizes shall include all labor, materials, customer notification, testing, 
necessary permits, ingress and egress procedures, bypass pumping, pre-construction video, sediment and 
root removal, dewatering, traffic control, erosion and sediment control, excavation pits, removal and 
replacement of manhole frames and covers as necessary to facilitate the lining work, sealing at manholes 
and service connections, clearing and grubbing, pipeline cleaning, re-cleaning and video inspection as 
many times as necessary, debris collection and disposal, root removal, pre- and post-construction video 
inspection, all digital inspection footage, final report preparation and approval, the cost of potable water 
from the Owner, required compliance tests, site restoration, site cleanup, sealing of liner at manholes, 
acceptance testing and all other rehabilitation work and incidentals not included under other pay items 
necessary to complete the rehabilitation per the plans and specifications.  There will be no separate 
payment for acceptance testing of the lined pipe; but shall be considered incidental to this item.  Pay 
under this item shall be by each size bid in the contract.  Pay measurement shall be from center of 
manhole to center of manhole.  Please refer to the Utility Company’s Specifications.  If the Company 
does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid 
LINEAR FEET (LF). 
 
S CIPP PROTRUDING LATERAL REMOVAL This item includes all equipment, materials, labor 
and incidentals necessary to enter the sewer in compliance with all safety/confined space 
requirements, remove a sufficient amount of the protruding tap to insure a proper and safe Cured-In-
Place-Pipe lining insertion and perform pre-installation CCTV.  This bid item shall include bypass 
pumping when required.  Please refer to the Utility Company’s Specifications.  If the Company does 
not have specifications, KYTC’s Specifications shall be referenced.  Payment for this item shall be 
EACH (EA) for each protruding lateral removed. 
 
S CONCRETE PIPE ANCHOR This item shall be constructed on the sewer pipe at the locations 
shown on the plans in accordance with sanitary sewer specifications and standard drawings.  Payment 
for concrete anchors will be made at the contract unit price each in place complete and ready for use.  
Each concrete anchor of sewer pipe or force main shall be paid under one bid item per contract 
regardless of the sizes of carrier pipe being anchored in the contract.  No separate bid items will be 
established for size variations.  Please refer to the Utility Company’s Specifications.  If the Company 
does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid 
EACH (EA) when complete. 
 
S DIRECTIONAL BORE Payment under this item is made whenever the plans or specifications 
specifically show directional boring is to be utilized in order to minimize the impact of open cut for the 
installation of force main or gravity sewer under streets, creeks, and etc.  Payment under this item shall 
include the specified bore pipe, labor, and equipment.  No separate payment shall be made for bore pipe 
installed in the bore whether used as a carrier pipe or an encasement of a separate carrier pipe. This item 
shall also include pipe anchors at each end of the bore when specified to prevent the creep or contraction 
of the bore pipe.  Carrier pipe installed within a bore pipe shall be paid separately under pipe items.  
Payment under this item shall not be size specific and no separate bid items will be established for size 
variations.  The bore pipe sizes to be included under this item shall be as shown on the plans and/or in 
the specifications.  Any and all directional bores in each contract shall be paid under one directional 
bore bid item included in the contract regardless of size.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid LINEAR FEET (LF). 
 
S ENCASEMENT CONCRETE Includes all labor, equipment, excavation, concrete, reinforcing 
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steel, backfill, restoration, and etc., to construct the concrete encasement of the sewer or force main as 
shown on the plans, and in accordance with the specifications and standard drawings.  Payment under 
this item shall be in addition to the carrier pipe as paid under separate bid items.  Carrier pipe is not 
included in this bid item. Any and all concrete encasement shall be paid under one bid item included in 
the contract regardless of the size of the carrier pipe or the volume of concrete or steel reinforcement as 
specified in the plans and specifications.  No separate bid items will be established for size variations.  
Measurement of pay quantity shall be from end of concrete to end of concrete.  Please refer to the 
Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid LINEAR FEET (LF) when complete. 
 
S ENCASEMENT STEEL BORED This item shall include the steel encasement pipe size as 
specified on the plans and in the specifications, casing spacers, end seals, labor, and equipment to bore 
and install the encasement in accordance with the plans and specifications, complete and ready for use.  
The size shall be the measured internal diameter of the encasement pipe.  The sizes of encasement to 
be paid under the size ranges specified in the bid items shall be as follows: 
 

Range 1 = All encasement sizes greater than 2 inches to and including 6 inches  
Range 2 = All encasement sizes greater than 6 inches to and including 10 inches  
Range 3 = All encasement sizes greater than 10 inches to and including 14 inches  
Range 4 = All encasement sizes greater than 14 inches to and including 18 inches  
Range 5 = All encasement sizes greater than 18 inches to and including 24 inches  
Range 6 = All encasement sizes greater than 24 inches 
 

(Encasement sizes of 2 inches internal diameter or less shall not be paid separately; but, shall be 
considered incidental to the carrier pipe.)  Payment under this bid item shall not include the carrier 
pipe. Carrier pipe shall be paid under a separate bid item.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid LINEAR FEET (LF). 
 
S ENCASEMENT STEEL OPEN CUT This item shall include the steel encasement pipe size as 
specified on the plans and in the specifications, casing spacers, end seals, labor, and equipment to open 
cut install the encasement in accordance with the plans and specifications, complete and ready for use.  
The size shall be the measured internal diameter of the encasement pipe.  The size encasement to be 
paid under the size ranges specified in the bid items shall be as follows: 
 

Range 1 = All encasement sizes greater than 2 inches to and including 6 inches  
Range 2 = All encasement sizes greater than 6 inches to and including 10 inches  
Range 3 = All encasement sizes greater than 10 inches to and including 14 inches  
Range 4 = All encasement sizes greater than 14 inches to and including 18 inches  
Range 5 = All encasement sizes greater than 18 inches to and including 24 inches  
Range 6 = All encasement sizes greater than 24 inches 
 

(Encasement sizes of 2 inches internal diameter or less shall not be paid separately; but, shall be 
considered incidental to the carrier pipe.)  Payment under this bid item shall not include the carrier 
pipe. Carrier pipe shall be paid under a separate bid item.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced. This item shall be paid LINEAR FEET (LF). 
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S FORCE MAIN This description shall apply to all PVC and ductile iron and polyethylene/plastic pipe 
bid items of every size and type, except those bid items defined as “Special”.  This item includes the 
pipe specified by the plans and specifications, all fittings (including, but not limited to, bends, tees, 
reducers, plugs, and caps), tracing wire with test boxes (if required by specification), polyethylene wrap 
(when specified), labor, equipment, excavation, bedding, restoration, testing, backfill, and etc., required 
to install the specified new pipe and new fittings at the locations shown on the plans, or as directed, in 
accordance with the specifications and standard drawings complete and ready for use.  No additional 
payment will be made for rock excavation.  This bid item includes material and placement of flowable 
fill under existing and proposed pavement, and wherever else specified on the plans or in the 
specifications.  This item shall also include pipe anchors on polyethylene pipe runs as shown on the 
plans or required by the specifications to prevent the creep or contraction of the pipe.  Measurement of 
quantities under this item shall be through fittings, encasements, and directional bores (only when a 
separate carrier pipe is specified within the directional bore pipe).  No separate payment will be made 
under pipe items when the directional bore pipe is the carrier pipe.  Measurements shall be further 
defined to be to the center of tie-in where new pipe contacts existing pipe at the center of connecting 
fittings, to the outside face of vault or structure walls, or to the point of main termination at dead ends.  
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid LINEAR FEET (LF). 
 
S FORCE MAIN AIR RLS/VAC VLV This bid item description shall apply to all force main air 
release/vacuum valve installations of every size except those defined as “Special”. 
This item shall include the air release/vacuum valve, main to valve connecting line or piping, 
manhole/vault/structure, access casting or doors, tapping the main, labor, equipment, excavation, proper 
backfill and restoration required to install the air release/vacuum valve at the location shown on the 
plans or as directed in accordance with the specifications and standard drawings complete and ready for 
use.  All air release/vacuum valves on a project shall be paid under one bid item regardless of size.  
No separate pay items will be established for size variations.  Only in the case of the uniqueness of a 
particular air release/vacuum valve would a separate bid item be established.  Please refer to the 
Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
S FORCE MAIN DIRECTIONAL BORE Payment under this item is made whenever the plans or 
specifications specifically show directional boring is to be utilized in order to minimize the impact of 
open cut for the installation of sewer or force main under streets, buildings, creeks, and etc.  Payment 
under this item shall include the specified bore pipe, labor, and equipment.  No separate payment shall 
be made for bore pipe installed in the bore whether used as a carrier pipe or an encasement of a separate 
carrier pipe.  This item shall also include pipe anchors at each end of the bore when specified to prevent 
the creep or contraction of the bore pipe.  Carrier pipe installed within a bore pipe shall be paid separately 
under pipe items.  Payment under this item shall not be size specific and no separate bid items will be 
established for size variations.  The bore pipe sizes to be included under this item shall be as shown on 
the plans and/or in the specifications.  Any and all directional bores in each contract shall be paid under 
one directional bore bid item included in the contract regardless of size.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall 
be referenced.  This item shall be paid LINEAR FEET (LF). 
 
S FORCE MAIN POINT RELOCATE This item is intended for payment for horizontal and/or 
vertical relocation of a short length of an existing main at the locations shown on the plans.  This bid 
item is to be used to relocate an existing force main at point locations such as to clear a conflict at a 
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proposed drainage structure, pipe or any other similar short relocation situation, and where the existing 
pipe material is to be reused.  The contractor shall provide any additional pipe or fitting material needed 
to complete the work as shown on the plans and specifications.  The materials provided shall be of the 
same type and specification as those that exist.  Substitution of alternative materials shall be approved by 
the engineer in advance on a case by case basis.  New polyethylene wrap is to be provided (if wrap exists 
or is specified in the specifications to be used).  If it is necessary that the pipe be disassembled for relay, 
payment under this item shall also include replacement of joint gaskets as needed.  Bedding and backfill 
shall be provided and performed the same as with any other pipe installation as detailed in the plans and 
specifications.  Payment under this item shall be for each location requiring an existing main to be 
relocated horizontally or vertically regardless of pipe size or relocation length.  No separate pay items 
will be established for pipe size variations or relocation segment length variations.  Force Main 
Relocate shall not be paid on a linear feet basis; but shall be shall be paid EACH (EA) at each location 
when complete and placed in service.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.   
 
S FORCE MAIN TAP SLEVE/VALVE RANGE 1 OR 2 This item shall include 
the specified tapping sleeve, valve, valve box, concrete pad around valve box (when required in 
specifications or plans), labor, and equipment to install the specified tapping sleeve and valve, complete 
and ready for use in accordance with the plans and specifications.  The size shall be the measured 
internal diameter of the live pipe to be tapped.  The size tapping sleeve and valve to be paid under sizes 
1 or 2 shall be as follows: 
 

Range 1 = All live tapped main sizes up to and including 8 inches  
Range 2 = All live tapped main sizes greater than 8 inches 
 

Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 

S FORCE MAIN TIE-IN This bid description shall be used for all force main tie-in bid items of 
every size except those defined as “Special”.  This item includes all labor, equipment, excavation, 
fittings, sleeves, reducers, couplings, blocking, anchoring, restoration, testing and backfill required to 
make the force main tie-in as shown on the plans and in accordance with the specifications complete 
and ready for use.  This bid item shall include purge and sanitary disposal of any sewage from any 
abandoned segments of force main.  Pipe for tie-ins shall be paid under separate bid items.  Please 
refer to the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
S FORCE MAIN VALVE This description shall apply to all force main valves of every size required in 
the plans and specifications, except those bid items defined as “Special”.  Payment under this 
description is to be for gate or butterfly force main valves being installed with new force main.  This 
item includes the valve as specified in the plans and specifications, polyethylene wrap (if required by 
specification), labor, equipment, excavation, anchoring (if any), valve box and valve stem extensions, 
backfill, concrete pad around valve box (if required by specification), restoration, testing, and etc., 
required to install the specified valve at the location shown on the plans in accordance with the 
specifications and standard drawings complete and ready f o r  use.  If required on plans and/or proposed 
adjoining DIP is restrained, force main valves s h a l l  be restrained.  Force main valve restraint shall be 
considered incidental to the force main valve and adjoining pipe.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
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referenced.  This item shall be paid EACH (EA) when complete. 
 
S FORCE MAIN VALVE BOX ADJUST Includes all labor, equipment, valve box and valve stem 
extensions (if required), excavation, backfill, concrete pad around valve box (when specified in 
specifications or plans), restoration, and etc., to adjust the top of the force main valve box to finished 
grade complete and ready for use.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when complete. 
 
S LATERAL CLEANOUT This item shall be for payment for installation of a cleanout in a service 
lateral line.  This item shall include furnishing and installation of a tee, vertical pipe of whatever 
length required, and threaded cap.  The cleanout shall extend from the lateral to final grade elevation.  
The size of the cleanout shall be equivalent to the size of the lateral.  The cleanout materials shall 
meet the same specification as those for the lateral.  The cleanout shall be installed at the locations 
shown on the plans or as directed by the engineer.  Only one pay item shall be established for cleanout 
installation.  No separate pay items shall be established for size or height variances.  Please refer to 
the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
S LATERAL LOCATE  This bid item is to pay for all labor, equipment, and materials needed in 
locating an existing sanitary sewer service lateral for tie-in of the lateral to new mainline sewers and/or 
for the relocation of a lateral.  This bid item shall be inclusive of any and all methods and efforts 
required to locate the lateral for tie-in or relocation of the lateral.  Locating methods to be included 
under this items shall include, but are not limited to, those efforts employing the use of video cameras 
from within an existing sanitary sewer main or lateral, electronic locating beacons and/or tracers 
inserted into the sanitary sewer main or lateral, careful excavation as a separate operation from 
mainline sewer or lateral excavation, the use of dyes to trace the flow of a lateral, or any combination of 
methods required to accurately locate the lateral.    Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA). 
 
S LATERAL LONG SIDE This bid item description shall apply to all service lateral installations of 
every size up to and including 6 inch internal diameter, except those lateral bid items defined as 
“Special”.  This item includes the specified piping material, main tap, bends, clean outs, labor, 
equipment, excavation, backfill, testing, and restoration, at the locations shown on the plans or as 
directed, in accordance with the specifications and standard drawings, complete and ready for use.  This 
bid item is to pay for service lateral installations where the ends of the lateral connection are on opposite 
sides of the public roadway.  The new lateral must cross the centerline of the public roadway to qualify 
for payment as a long side lateral.  The length of the service lateral is not to be specified. Payment 
under this item shall not be restricted by a minimum or maximum length.  The contractor shall draw 
his own conclusions as to the length of piping that may be needed.  Payment under this item shall 
include boring, jacking, or excavating across the public roadway for placement.  Placement of a service 
lateral across a private residential or commercial entrance alone shall not be reason to make payment 
under this item.  Private or commercial entrances shall not be considered a public roadway in defining 
payment under this item.  No additional payment will be made for rock excavation or for bedding 
required in rock excavation.  Please refer to the Utility Company’s Specifications.  If the Company 
does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid 
EACH (EA) when complete. 
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S LATERAL SHORT SIDE This bid item description shall apply to all service lateral installations of 
every size up to and including 6 inch, except those lateral bid items defined as “Special”.  This item 
includes the specified piping material, main tap tee, bends, clean outs, labor, equipment, excavation, 
backfill, testing, and restoration, at the locations shown on the plans or as directed, in accordance with 
the specifications and standard drawings, complete and ready for use.  This bid item is to pay for 
lateral installations where both ends of the lateral connection are on the same side of the public 
roadway, or when an existing lateral crossing a public roadway will remain and is being extended, 
reconnected, or relocated with all work on one side of the public roadway centerline as shown on the 
plans.  The length of the service lateral is not to be specified and shall not be restricted to any 
minimum or maximum length.  Payment shall be made under this item even if the lateral crosses a 
private residential or commercial entrance; but, not a public roadway.  Private or commercial 
entrances shall not be considered a public roadway in defining payment under this item.  The 
contractor shall draw his own conclusions as to the length of piping that may be needed.  No 
additional payment will be made for rock excavation or for bedding required in rock excavation.  
Please refer to the Utility Company’s Specifications.  If the Company does not have specifications, 
KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
S LINE MARKER This item is for payment for furnishing and installing a sewer utility line marker as 
specified by the utility owner specifications and plans.  A line marker may consist of a post or monument 
of whatever materials specified and shall include markings and/or signage on same as specified by plans 
or specifications.  This item shall include all labor, equipment, and materials needed for complete 
installation of the marker.  This item shall be paid EACH (EA) when complete. 
 
S MANHOLE Payment under this item is for the installation of new 4 foot interior diameter sanitary 
sewer manhole.  Payment for manholes will be made at the contract unit price each in place complete 
and ready for use at the locations shown on plans in accordance with specifications and standard 
drawings.  Manholes shall include concrete base, barrel sections, cone section or slab top, steps, 
excavation, backfilling, air testing, restoration, and cleanup in accordance with the specifications and 
standard drawings.  Payment shall be made under this item regardless of whether the base is to be precast or 
cast-in-place (doghouse).  All materials, except casting, shall be new and unused.  An existing casting 
from an existing abandoned or removed manhole is to be reused and shall be considered incidental to this 
item.  When a new casting is specified, or an existing casting is unavailable, it shall be paid as a 
separate bid item.  Anchoring of casting, new or used, shall be considered incidental to this bid item.  
No additional compensation will be paid for manhole height variations.  No additional payment will be 
made for rock excavation.  Please refer to the Utility Company’s Specifications.  If the Company does 
not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH 
(EA) when complete. 
 
S MANHOLE ABANDON/REMOVE Payment under this item is for the partial removal and/or 
filling of any sanitary sewer manhole regardless of size or depth that no longer serves any purpose.  
Payment shall be made regardless of whether the manhole is or is not in conflict with other work.  Any 
manhole requiring partial removal, but not total removal, in order to clear a conflict with other work 
shall be paid under this item.  All manholes partially removed shall be removed to a point at least one 
foot below final grade, one foot below roadway subgrade, or one foot clear of any other underground 
infrastructure, whichever is lowest.  If partial removal of an abandoned manhole is elected by the 
contractor, the remaining manhole structure shall be refilled with flowable fill.  Payment for disposal 
of a sanitary sewer manhole will be made under this item only.  Please refer to the Utility Company’s 
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Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete. 
 
S MANHOLE ADJUST TO GRADE Payment under this item is for the adjustment of sanitary sewer 
casting elevation on all sizes of existing sanitary manholes.  This work shall be performed in 
accordance with the sanitary sewer specifications.  Payment shall be made under this bid item 
regardless of the amount of adjustment necessary to a sanitary sewer manhole casting or diameter of the 
manhole.  Work under this pay item may be as simple as placing a bed of mortar under a casting; but, 
shall also be inclusive of installation of adjusting rings, and /or addition, removal, or replacement of 
barrel sections.  The existing casting is to be reused unless a new casting is specified on the plans.  
New casting, when specified, shall be paid as a separate bid item.  Anchoring of the casting shall be 
incidental to this item.  Please refer to the Utility Company’s Specifications.  If the Company does not 
have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH (EA) 
when complete. 
 
S MANHOLE CASTING STANDARD Payment under this bid items is for furnishing of a new 
standard traffic baring casting for sanitary manholes meeting the requirements of the sanitary sewer 
specifications and standard drawings.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when installed. 
 
S MANHOLE CASTING WATERTIGHT Payment under this bid item is for furnishing of a new 
watertight traffic baring casting for sanitary manholes meeting the requirements of the sanitary sewer 
specifications and standard drawings.  Please refer to the Utility Company’s Specifications.  If the 
Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall be 
paid EACH (EA) when installed. 
 
S MANHOLE RECONSTRUCT INVERT This bid item is to pay for all labor, equipment, and 
material for rework of the manhole bench to redirect or eliminate flow, such as when the flow of a pipe 
or pipes are being removed or redirected.  This work will be as specified in the plans, specifications, or 
directed by the engineer.  This work may consist of, but is not limited to, removal of concrete and/or 
placement of concrete in elimination or redirect of flow.  This item shall also include providing and 
placement of a rubber seal or boot as required by utility specification, standard drawing or plan.  The 
contractor shall draw his own conclusions as to the effort and scope of work needed to comply with the 
specifications, standard drawings, and plans.  No payment shall be made under this bid when 
MANHOLE TAP EXISTING, or MANHOLE TAP EXISTING ADD DROP are being paid at the same 
location, as this type of work is included in those items.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete. 
 
S MANHOLE TAP EXISTING This bid item is to pay for all labor, equipment, and material for 
coring one opening in an existing manhole base, addition of a rubber seal as specified, and rework of 
the manhole bench to direct the additional pipe flow.  The bid item shall be paid for each core opening 
added to a single manhole.  This bid item shall also include any rework of the existing manhole bench 
due to the elimination of other existing pipes and flow.  This work will be as specified in the plans, 
specifications, or directed by the engineer.  This work may consist of, but is not limited to, removal of 
concrete and/or placement of concrete in the addition, elimination, or redirect of flow.  The contractor 
shall draw his own conclusions as to the effort and scope of work needed to comply with the 
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specifications, standard drawings, and plans.  Please refer to the Utility Company’s Specifications.  If 
the Company does not have specifications, KYTC’s Specifications shall be referenced.  This item shall 
be paid EACH (EA) when complete. 
 
S MANHOLE TAP EXISTING ADD DROP This bid item is to pay for all labor, equipment, and 
material for coring one opening in an existing manhole base, addition of a rubber seal as specified, 
addition of a vertical drop pipe to the outside of the manhole, placement of reinforcing steel and 
concrete to encase vertical pipe, and rework of the manhole bench to direct the additional pipe flow.  
The bid item shall be paid for each drop added to a single manhole.  This bid item shall also include 
any rework of the existing manhole bench due to the elimination of other existing pipes and flow.  
This work will be as specified in the plans, specifications, or directed by the engineer.  This work may 
consist of, but is not limited to, removal of concrete and/or placement of concrete in the addition, 
elimination, or redirect of flow.  The contractor shall draw his own conclusions as to the effort and 
scope of work needed to comply with the specifications, standard drawings, and plans.  Please refer to 
the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
S MANHOLE WITH DROP Payment under this item is for the installation of new 4 foot interior 
diameter sanitary sewer manhole with drop.  Payment for drop manholes will be made at the contract 
unit price each in place complete and ready for use at the locations shown on plans in accordance with 
specifications and standard drawings.  Drop manholes shall include concrete base, barrel sections, drop 
materials, cone section or slab top, steps, excavation, backfilling, air testing, restoration, and cleanup.  
Payment shall be made under this item regardless of whether the base is to be precast or cast-in-place 
(doghouse).  All materials, except casting, shall be new and unused.  An existing casting from an 
existing abandoned or removed manhole is to be reused and shall be considered incidental to this item.  
When a new casting is specified, or an existing casting is unavailable, it shall be paid as a separate bid 
item.  Anchoring of casting, new or used, shall be considered incidental to this bid item.  No 
additional compensation will be paid for manhole height variations.  No additional payment will be 
made for rock excavation.  Please refer to the Utility Company’s Specifications.  If the Company does 
not have specifications, KYTC’s Specifications shall be referenced.  This item shall be paid EACH 
(EA) when complete. 
 
S MANHOLE WITH LINING Payment under this item is for the installation of new 4 foot interior 
diameter sanitary sewer manhole with corrosion resistant lining.  Payment for manholes will be made at 
the contract unit price each in place complete and ready for use at the locations shown on plans in 
accordance with specifications and standard drawings.  Manholes shall include concrete base, barrel 
sections, cone section or slab top, steps, lining, excavation, backfilling, air testing, restoration, and 
cleanup in accordance with the standard drawings.  Payment shall be made under this item regardless of 
whether the base is to be precast or cast-in-place (doghouse).  All materials, except casting, shall be new and 
unused.  An existing casting from an existing abandoned or removed manhole is to be reused and shall 
be considered incidental to this item.  When a new casting is specified, or an existing casting is 
unavailable, it shall be paid as a separate bid item.  Anchoring of casting, new or used, shall be 
considered incidental to this bid item.  No additional compensation will be paid for manhole height 
variations.  No additional payment will be made for rock excavation.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall 
be referenced.  This item shall be paid EACH (EA) when complete. 
 
S MANHOLE WITH TRAP Payment under this item is for the installation of a new manhole with 
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trap.  Payment for trap manholes will be made at the contract unit price each in place complete and 
ready for use at the locations shown on plans in accordance with specifications and standard drawings.  
Trap manholes shall include concrete base, manhole structure and trap materials, cone section or slab 
top, steps, excavation, backfilling, air testing, restoration, and cleanup. All materials, except casting, 
shall be new and unused. Payment shall be made under this item regardless of whether the base is to be 
precast or cast-in-place (doghouse).  An existing casting from an existing abandoned or removed manhole 
is to be reused and shall be considered incidental to this item.  When a new casting is specified, or an 
existing casting is unavailable, it shall be paid as a separate bid item.  Anchoring of casting, new or 
used, shall be considered incidental to this bid item.  No additional compensation will be paid for 
manhole height variations.  No additional payment will be made for rock excavation.  Please refer to 
the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid EACH (EA) when complete. 
 
S PIPE This description shall apply to all PVC and ductile iron gravity sewer pipe bid items of every 
size and type 8 inches internal diameter and larger, except those bid items defined as “Special”.  This 
item includes the pipe specified by the plans and specifications, all fittings (including, but not limited to, 
tap tees and couplings for joining to existing similar or dissimilar pipes), polyethylene wrap (if required 
by specification), labor, equipment, excavation, bedding, restoration, pressure or vacuum testing, 
temporary testing materials, video inspection, backfill, and etc., required to install the specified new pipe 
and new fittings at the locations shown on the plans, or as directed, in accordance with the specifications 
and standard drawings complete and ready for use.  This bid item shall include material and placement 
of flowable fill under existing and proposed pavement, and wherever specified on the plans or in the 
specifications.  No additional payment will be made for rock excavation.  Measurement of quantities 
under this item shall be through fittings and encasements to a point at the outside face of manhole 
barrels, or to the point of main termination at dead ends or lamp holes.  Carrier pipe placed within an 
encasement shall be paid under this item and shall include casing spacers and end seals.  Please refer to 
the Utility Company’s Specifications.  If the Company does not have specifications, KYTC’s 
Specifications shall be referenced.  This item shall be paid LINEAR FEET (LF). 
 
S PIPE POINT REPAIR This item is to be used to pay for repair of short lengths of existing sanitary 
sewer pipe that, through prior video inspection or other means, are known to have pre- existing failure. 
Pipe Point Repair may be needed in preparation for installation of cured-in-place-pipe (CIPP) lining or 
other instances where failure is known and repair is prudent.  The size of pipe shall not be defined in 
separate bid items.  All diameter sizes of point repair shall be paid under this one item.  The materials 
to be used to make the repair shall be as defined on the plans or in the specifications.  This bid item shall 
include all excavation, pipe materials, joining materials to connect old and new pipe, bedding, and 
backfill to complete the repair at the locations shown on the plans or as directed by the engineer, 
complete and ready for use.  This bid item shall include bypass pumping when required.  Measurement 
shall be from contact point to contact point of old and new pipe.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid LINEAR FEET (LF). 
 
S PUMP STATION This item is for payment for installation of sanitary pump stations including 
above or below ground structure for housing of the pumps.  This item shall include all pumps, piping, 
fittings, valves, electrical components, building materials, concrete, any other appurtenances, labor, 
equipment, excavation, and backfill, to complete the pump station installation as required by the plans, 
standard drawings, and specifications, complete and ready for use.  Please refer to the Utility 
Company’s Specifications.  If the Company does not have specifications, KYTC’s Specifications shall 
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be referenced.  This item shall be paid LUMP SUM (LS) for each when complete. 
 
S STRUCTURE ABANDON This item is to be used to pay for abandonment of larger above or below 
ground sewer structures such as air release/vacuum valve vaults, pump stations, tanks, etc.  Payment 
under this time shall not be limited to size or scope; however structures with connecting pipes of 2 
inches or less shall not be paid under this item; but, shall be considered incidental to sewer construction, 
(i.e., abandonment of standard air release/vacuum valves up to and including 2 inches would not be paid 
under this item).  Payment under this item shall include all labor, equipment, and compacted fill or 
flowable fill for abandonment of the structure in place and restoration complete.  No separate bid items 
will be established for size or structure variations.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete. 
 
S STRUCTURE REMOVAL This item is to be used to pay for removal of larger above or below 
ground sewer structures such as air release/vacuum valve vaults, pump stations, tanks, and etc.  
Payment under this time shall not be limited to size or scope; however, structures with connecting pipes 
of 2 inches or less shall not be paid under this item; but, shall be considered incidental to sewer 
construction, (i.e., removal of standard air release/vacuum valves and their structure up to and 
including 2 inches would not be paid under this item).  Payment under this item shall include all labor, 
equipment, and compacted backfill for removal of the structure and restoration complete.  No separate 
bid items will be established for size or structure variations.  Please refer to the Utility Company’s 
Specifications.  If the Company does not have specifications, KYTC’s Specifications shall be 
referenced.  This item shall be paid EACH (EA) when complete. 
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NOTIFICATION OF ADMINISTRATIVE APPEAL OPTIONS AND PROCESS AND 
REQUEST FOR APPEAL

Applicant: Kentucky Transportation Cabinet File Number:LRL-2016-964 Date: 01/18/2017
Attached is: See Section below

INITIAL PROFFERED PERMIT (Standard Permit or Letter of permission) A
X PROFFERED PERMIT (Standard Permit or Letter of permission) B

PERMIT DENIAL C
APPROVED JURISDICTIONAL DETERMINATION D

X PRELIMINARY JURISDICTIONAL DETERMINATION E

SECTION I - The following identifies your rights and options regarding an administrative appeal of the above 
decision.  Additional information may be found at http://usace.army.mil/inet/functions/cw/cecwo/reg or 
Corps regulations at 33 CFR Part 331.
A:  INITIAL PROFFERED PERMIT:  You may accept or object to the permit.

ACCEPT:  If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final
authorization.  If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized.  Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit.

OBJECT:  If you object to the permit (Standard or LOP) because of certain terms and conditions therein, you may request that 
the permit be modified accordingly. You must complete Section II of this form and return the form to the district engineer.  
Your objections must be received by the district engineer within 60 days of the date of this notice, or you will forfeit your right 
to appeal the permit in the future.  Upon receipt of your letter, the district engineer will evaluate your objections and may: (a)
modify the permit to address all of your concerns, (b) modify the permit to address some of your objections, or (c) not modify 
the permit having determined that the permit should be issued as previously written. After evaluating your objections, the 
district engineer will send you a proffered permit for your reconsideration, as indicated in Section B below.

B:  PROFFERED PERMIT: You may accept or appeal the permit

ACCEPT:  If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 
authorization.  If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized.  Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit.

APPEAL:  If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein, you
may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section II of this 
form and sending the form to the division engineer.  This form must be received by the division engineer within 60 days of the 
date of this notice.

C:  PERMIT DENIAL:   You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process 
by completing Section II of this form and sending the form to the division engineer.  This form must be received by the division
engineer within 60 days of the date of this notice.

D:  APPROVED JURISDICTIONAL DETERMINATION:  You may accept or appeal the approved JD or 
provide new information.

ACCEPT:  You do not need to notify the Corps to accept an approved JD.  Failure to notify the Corps within 60 days of  the 
date of this notice,  means that you accept the approved JD in its entirety, and waive all rights to appeal the approved JD.

APPEAL:  If you disagree with the approved JD, you may appeal the approved JD under the Corps of Engineers Administrative 
Appeal Process by completing Section II of this form and sending the form to the division engineer.  This form must be received
by the division engineer within 60 days of the date of this notice.

E:  PRELIMINARY JURISDICTIONAL DETERMINATION:  You do not need to respond to the Corps 
regarding the preliminary JD.  The Preliminary JD is not appealable.  If you wish, you may request an 
approved JD (which may be appealed), by contacting the Corps district for further instruction.  Also you may 
provide new information for further consideration by the Corps to reevaluate the JD.
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SECTION II - REQUEST FOR APPEAL or OBJECTIONS TO AN INITIAL PROFFERED PERMIT
REASONS FOR APPEAL OR OBJECTIONS:  (Describe your reasons for appealing the decision or your objections to an 
initial proffered permit in clear concise statements.  You may attach additional information to this form to clarify where your reasons 
or objections are addressed in the administrative record.)

ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum for the 
record of the appeal conference or meeting, and any supplemental information that the review officer has determined is needed to
clarify the administrative record.  Neither the appellant nor the Corps may add new information or analyses to the record.  However, 
you may provide additional information to clarify the location of information that is already in the administrative record.
POINT OF CONTACT FOR QUESTIONS OR INFORMATION:
If you have questions regarding this decision and/or the appeal 
process you may contact:

Justin Branham
US Army Corps of Engineers – Louisville District
845 Sassafras Creek Road
Sassafras, KY  41759
(606) 642-3208

If you only have questions regarding the appeal process you may 
also contact:

Appeals Officer
US Army Corps of Engineers – Great Lakes and Ohio River Div
CELRD-CM-O
550 Main Street, Rm 10032
Cincinnati, OH  45201-3222
(513) 684-6212

RIGHT OF ENTRY:  Your signature below grants the right of entry to Corps of Engineers personnel, and any government 
consultants, to conduct investigations of the project site during the course of the appeal process.  You will be provided a 15 day 
notice of any site investigation, and will have the opportunity to participate in all site investigations.

_______________________________
Signature of appellant or agent.

Date: Telephone number:
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GENERAL CONDITIONS:

1. Discharges of dredged or fill material into “waters of the U.S.”
must be minimized or avoided to the maximum extent practicable at the 
project site (i.e. on-site).  In determining the minimal impact 
threshold, the Districts will consider the direct, secondary, and 
cumulative impacts of the fill or work and any mitigation measures.

2. The permittee shall provide a mitigation/monitoring plan for 
impacts resulting from the placement of fill into “waters of the U.S.” 
in excess of 300 linear feet of intermittent or perennial stream; the 
filling of greater than 0.10 acre (4,356 sq. feet) of waters of the 
U.S; or work causing more than minimal effects, to compensate for 
impacts to the “waters of the U.S.” These impact thresholds are 
applied for each crossing. When mitigation is required, the permittee 
will develop the mitigation site concurrently with, or in advance of, 
the site construction unless the Corps determines on a project 
specific basis that it is not practical to do so.  This will ensure 
that aquatic functions are not lost for long periods of time (e.g. 
temporal loss) which could adversely affect water quality and 
wildlife. The requirement for conservation easements or deed 
restrictions will be determined on a project specific basis. 

3. The permittee shall ensure that sedimentation and soil erosion 
control measures are in place prior to commencement of construction 
activities.  These measures will remain in place and be properly 
maintained throughout construction.  Sedimentation and soil control 
measures shall include the installation of straw bale barriers, silt
fencing and/or other approved methods to control sedimentation and 
erosion.  Sedimentation and erosion controls will not be placed in 
“waters of the U.S.” except if specifically approved by the District.

4. The permittee shall ensure that areas disturbed by any construction 
activity, including channel and stream banks, are immediately 
stabilized and revegetated with a combination of non-invasive plants 
(grasses, legumes and shrubs) which are compatible with the affected 
area and will not compete with native vegetation. 

5. The permittee shall ensure that no in-stream construction activity 
is performed during periods of high stream flow or during the fish 
spawning season (April 1 through June 30) without first contacting the 
Kentucky Department of Fish and Wildlife Resources (KDFWR) for their 
expertise on impacts to the fishery resource. Additionally, the 
discharge of dredged and/or fill material in known waterfowl breeding 
and wintering areas must be avoided to the maximum extent practicable.
6. The permittee will ensure that the activity authorized will not 
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disrupt movement of those aquatic species indigenous to the waterbody, 
including those species which normally migrate through the area, 
unless the activity's specific purpose is to impound water.

7. The permittee shall ensure that all construction equipment is 
refueled and maintained on an upland site away from existing streams, 
drainageways and wetland areas.  Heavy equipment working in wetlands 
must be placed on mats or other measures must be taken to minimize 
soil disturbance.

8. The permittee must comply with any case specific special conditions 
added by the Corps or by the State Section 401 Water Quality 
Certification (WQC).  The conditions imposed in the State Section 401 
WQC are also conditions of this LOP.

9. The permittee shall ensure that no activity authorized by the LOP 
may cause more than a minimal adverse effect on navigation.

10. The permittee shall ensure proper maintenance of any structure or 
fill authorized by the LOP, in good condition and in conformance with 
the terms and conditions of the LOP, including maintenance to ensure 
public safety. The permittee is not relieved of this requirement if 
the permitted activity is abandoned, although the permittee may make a 
good faith transfer to a third party.  Should the permittee wish to 
cease to maintain the authorized activity or desire to abandon it 
without a good faith transfer, the permittee must obtain a 
modification to the LOP from the Corps, which may require restoration
of the area.

11. The permittee shall not perform any work within any Wild and 
Scenic Rivers or in any river officially designated as a "study river" 
for possible inclusion in the system, unless the appropriate Federal 
agency, with direct management responsibility for such river, has 
determined in writing that the proposed activity authorized by the LOP 
will not adversely affect the Wild and Scenic River designation or 
study status. Information on Wild and Scenic Rivers may be obtained 
from the appropriate Federal Land Management agency in the area (e.g. 
U.S. Forest Service, Bureau of Land Management, the National Parks 
Service, or the U.S. Fish and Wildlife Service).

12. The permittee shall not perform any work under the LOP which is 
likely to jeopardize the continued existence of a threatened or 
endangered species or a species proposed for such designation, as 
identified under the Federal Endangered Species Act, or which is 
likely to destroy or adversely modify the critical habitat of such 
species.  The permittee shall notify the Corps and coordinate the 
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proposed action with the USFWS to determine if any listed species or 
critical habitat might be affected and/or adversely modified by the 
proposed work.  No activity is authorized under the LOP which “may 
affect” a listed species or critical habitat, unless Section 7 
consultation addressing the effects of the proposed activity has been 
completed.  At the direction of the Corps, the permittee shall 
complete the necessary consultation with the USFWS, satisfying the 
requirements of Section 7(a)(2) of the Endangered Species Act.  The 
permittee shall not begin work until notified by the District Engineer 
that the requirements of the Endangered Species Act have been 
satisfied and that the activity is authorized. Authorization of an 
activity under the LOP does not authorize the "take" of a threatened 
or endangered species as defined under the Federal Endangered Species 
Act. In the absence of separate authorization (e.g., an ESA Section 10 
Permit, a Biological Opinion with "incidental take" provisions, etc.) 
from the U.S. Fish and Wildlife Service, both lethal and non-lethal
"takes" of protected species are in violation of the Endangered 
Species Act.

Obligations under Section 7 of the Act must be reconsidered by the 
Corps Districts if (1) new information reveals impacts of the proposed 
action may affect listed species or critical habitat in a manner not 
previously considered, (2) the proposed action is subsequently 
modified to include activities which were not considered during 
consultation, or (3) new species are listed or critical habitat 
designated that might be affected by the proposed action. 

13. The permittee shall not perform any activity under the LOP which 
may affect historic properties listed, or eligible for listing, in the 
National Register of Historic Places until the District Engineer has 
complied with the provisions of 33 CFR Part 325, Appendix C.  The 
permittee must notify the District Engineer if the activity authorized 
by the LOP may affect any historic properties listed, determined to be 
eligible or which the permittee has reason to believe may be eligible 
for listing on the National Register of Historic Places, and shall not 
begin construction until notified by the District Engineer that the 
requirements of the National Historic Preservation Act have been 
satisfied and that the activity is authorized.  Information on the 
location and existence of historic resources can be obtained from the 
Kentucky Heritage Council.

If the permittee discovers any previously unknown historic or 
archaeological remains while accomplishing the activity authorized by 
the LOP, work must be immediately stopped and this office immediately 
notified regarding the discovery.  The District will initiate the 
Federal, Tribal and State coordination required to determine if the 
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remains warrant a recovery effort or if the site is eligible for 
listing in the National Register of Historic Places.

14. The permittee shall not perform any work under the LOP where the 
discharge of dredged and/or fill material will occur in the proximity 
of a public water supply intake.

15. No activity, including structures or work in “waters of the U.S.”
or discharges of dredged or fill material may consist of unsuitable 
materials (e.g. trash, debris, car bodies, asphalt, etc.) and that 
materials used for construction or discharge must be free from toxic 
pollutants in toxic amounts.

16. The permittee shall, to the maximum extent practicable, design the 
project to maintain pre-construction downstream flow conditions.
Furthermore, the work must not permanently restrict or impede the 
passage of normal or expected high flows and the structure or 
discharge of fill must withstand expected high flows.  The project 
must provide, to the maximum extent practicable, for retaining excess 
flows from the site and for establishing flow rates from the site 
similar to pre-construction conditions.

17. The permittee shall ensure that all temporary fills, authorized 
under the LOP, be removed in their entirety and the affected areas 
returned to pre-construction elevation.

18. Representatives from the Corps of Engineers and/or the State of 
Kentucky may inspect any authorized activity or mitigation site at any 
time deemed necessary to ensure compliance with the terms and 
conditions of the LOP, Section 401 WQC, and applicable laws.

19. All work authorized by this LOP must be completed within five
years after the date of the Corps authorization letter. If you find 
you need more time to complete the authorized activity, submit your
request for a time extension to this office for consideration at least 
three months before the expiration date.

20. The permittee, after completion of work under the LOP, shall 
submit a signed certification letter regarding the completed work and 
required mitigation, if applicable.  The certification letter will 
include a statement that the work was done in accordance with the LOP 
authorization including compliance with all general and special 
conditions and completion of mitigation work.

21.  You must allow representatives from this office to inspect the 
authorized activity at any time deemed necessary to ensure that it is 
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being or has been accomplished with the terms and conditions of the 
LOP.

22.  For Section 10 waters, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure 
or work authorized, or if, in the opinion of the Secretary of the Army 
or his authorized representative, said structure or work shall cause 
unreasonable obstruction to the free navigation of the navigable 
waters, the permittee will be required, upon due notice from the Corps 
of Engineers, to remove, relocate, or alter the structural work or 
obstructions caused thereby, without expense to the United States.  No 
claim shall be made against the United States on account of any such 
removal or alteration.
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MATTHEW G. BEVIN 
GOVERNOR 

CHARLES G. SNAVELY 
SECRETARY 

ENERGY AND ENVIRONMENT CABINET 
DEPARTMENT FOR ENVIRONMENTAL PROTECTION 

 
300 SOWER BOULEVARD 

FRANKFORT, KENTUCKY 40601 

AARON B. KEATLEY  

COMMISSIONER 

 
October 20, 2016 

 
David Waldner 
Kentucky Transportation Cabinet (KYTC) 
200 Mero St   
Frankfort, KY 40622     
 

Re:    Letter of Permission No.: 2016-107-1 
AI No.:  131796; Activity ID:  APE20160001 
KYTC Item No.: 9-1073 
USACE ID No.: LRL-2016-964 
Bear Run and U.T. to Bear Run 
Greenup County, Kentucky 

 
Dear Mr. Waldner: 
 
 This letter transmits to you a copy of our General Water Quality Certification for the Letter of 
Permission Authorizing Transportation Projects for the Kentucky Transportation Cabinet – KY 244 Bridge 
Replacement Project in Greenup County, Kentucky, in accordance with plans included in the “Application 
for Permit to Construct Across or Along a Stream and/or Water Quality Certification” dated  August 30, 
2016, including impacts to 1,056 linear feet of ephemeral, intermittent, and perennial stream (0.1415 acre of 
channel fill).  
 

An individual Water Quality Certification is not necessary for this activity provided that this project 
has satisfies the Transportation Letter of Permission from the U.S. Army Corps of Engineers (Letter of 
Permission for Transportation Projects, Corps ID No. LRL-2006-259, issued October 03, 2007 and revised 
October 28, 2010) and all conditions of the attached General Water Quality Certification - Letter of 
Permission Authorizing Transportation Projects are met. 
 
 Although an Individual WQC is not needed, other permits from the Division of Water may be 
required. If the project will disturb one acre or more of land, or is part of a larger common plan of 
development or sale that will ultimately disturb one acre or more of land, a Kentucky Pollution Discharge 
Elimination System (KPDES) stormwater permit shall be required from the Surface Water Permits Branch. 
This permit requires the development of a Stormwater Pollution Prevention Plan (SWPPP). The SWPPP 
must include erosion prevention and sediment control measures.  Contact: Surface Water Permits Branch 
(SWPB) Support (502-564-3410 or SWPBSupport@ky.gov)  
 
 All future correspondence on this project must reference AI No. 131796.  If you should have any 
questions concerning this letter, please contact Cody Thayer of my staff, at (502) 782-7090 or 
Cody.Thayer@ky.gov. 
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Sincerely, 

 
Stephanie Hayes, Supervisor 
Water Quality Certification Section 
Kentucky Division of Water 

 

 
Attachment 
cc: Adam Michels, KYTC: Frankfort (via email: Adam.Michels@ky.gov) 
 Danny Peake, KYTC: Frankfort (via email: Danny.Peake@ky.gov) 
 Dave Harmon, KYTC: Frankfort (via email: Dave.Harmon@ky.gov) 
 Justin Branham, USACE: Louisville (via email: Justin.L.Branham@usace.army.mil) 
 Lee Andrews, USFWS:  Frankfort (via email: Teresa_Hyatt@fws.gov) 

Danny Fraley, KDOW: Morehead Regional Office (via email: Daniel.Fraley@ky.gov) 
Jim Roe, KDOW: River Basin Supervisor (via email: James.Roe@ky.gov) 
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 MATTHEW G. BEVIN  CHARLES G. SNAVELY 
 GOVERNOR SECRETARY 

ENERGY AND ENVIRONMENT CABINET 
                              Department for Environmental Protection           AARON B. KEATLEY 

                                                                                                                                                                                                                                                                           COMMISSIONER 
 

 

300 SOWER BOULEVARD 
FRANKFORT, KENTUCKY 40601 

 

KentuckyUnbridledSpirit.com                           An Equal Opportunity Employer M/F/D 
 

 
ATTENTION APPLICANT 

 
If your project involves one or more of the following activities, 
you may need more than one permit from the Kentucky 
Division of Water. 

*building in a floodplain *road culvert in a stream 
*streambank stabilization *stream cleanout 

*utility line crossing a stream 
*construction sites greater than 1 acre 

 
• Construction sites greater than 1 acre will require the filing of a Notice of 

Intent to be covered under the KPDES General Stormwater Permit.  This 
permit requires the creation of an erosion control plan. 

Contact:  Surface Water Permits Branch (SWPB) Support at 
SWPBSupport@ky.gov  

 
• Projects that involve filling in the floodplain will require a floodplain 

construction permit from the Water Resources Branch. 
Contact:  Ron Dutta at (502) 782-6941 

 
• Projects that involve work IN a stream, such as bank stabilization, road 

culverts, utility line crossings, and stream alteration will require a floodplain 
permit and a Water Quality Certification from the Division of Water. 

Contact:  Stephanie Hayes at (502) 782-6970 
 
A complete listing of environmental programs administered by the Kentucky 
Department for Environmental Protection is available from Pete Goodmann by 
calling (502) 782-6956. 
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GENERAL CONDITIONS FOR WATER QUALITY CERTIFICATION 
 

1. Measures shall be taken to prevent or control spills of fuels, lubricants, or other 
toxic materials used in construction from entering the watercourse. 

 
2. All dredged material shall be removed to an upland location and/or graded on 

adjacent areas (so long as such areas are not regulated wetlands), to obtain original 
streamside elevations, i.e. overbank flooding shall not be artificially obstructed. 

 

3. In areas not riprapped or otherwise stabilized, revegetation of stream banks and 
riparian zones shall occur concurrently with project progression.  At a minimum, 
revegetation will approximate pre-disturbance conditions. 

 

4. To the maximum extent practicable, all instream work under this certification shall 
be performed during low flow. 

 

5. Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for this 
project, should not be used or operated within the stream channel.  In those 
instances where such instream work is unavoidable, then it shall be performed in 
such a manner and duration as to minimize resuspension of sediments and 
disturbance to substrates and bank or riparian vegetation. 

 

6. Any fill or riprap including refuse fill, shall be of such composition that it will not 
adversely affect the biological, chemical, or physical properties of the receiving 
waters and/or cause violations of water quality standards.  If riprap is utilized, it is 
to be of such weight and size that bank stress or slump conditions will not be 
created because of its placement. 

 

7. If there are water supply intakes located downstream that may be affected by 
increased turbidity and suspended solids, the permittee shall notify the operator 
when work will be done. 

 

8. Removal of existing riparian vegetation should be restricted to the minimum 
necessary for project construction. 

 

9. Should evidence of stream pollution or jurisdictional wetland impairment and/or 
violations of water quality standards occur as a result of this activity (either from a 
spill or other forms of water pollution), the Kentucky Division of Water shall be 
notified immediately by calling 800/928-2380.  
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General Certification -- Letter of Permission Authorizing Transportation 
Projects (LRL-2006-259-pgj- Date: 28 Oct 2010) 

 
This general certification is issued February 26, 2016, by the Kentucky Division of 

Water, 401 Water Quality Certification Program in conformity with the requirements of 
Sections 301, 302, 304, 306 and 401, as amended (33 U.S.C. §1341), of the Clean Water 
Act, as well as Kentucky Statute KRS 224.16-050 and Kentucky Administrative 
Regulations Title 401, Chapter 9 and 10.  

 
For this and all general permits, the definition of surface water is as per 401 KAR 

10:001 Chapter 10, Section 1(80): Surface Waters mean those waters having well-defined 
banks and beds, either constantly or intermittently flowing; lakes and impounded waters; 
marshes and wetlands; and any subterranean waters flowing in well-defined channels and 
having a demonstrable hydrologic connection with the surface. Lagoons used for waste 
treatment and effluent ditches that are situated on property owned, leased, or under valid 
easement by a permitted discharger are not considered surface waters of the 
commonwealth. 

 
In addition to all the restrictions and conditions of the U.S. Army Corps of Engineers, 

Louisville District Letter of Permission Issuance (LRL-2006-259-pgj) hereby incorporated 
into this general certification (included herein), the following 401 Water Quality Certification 
criteria applies to all transportation projects certified under a Certified Letter of Permission 
issued by the Kentucky Division of Water, 401 Water Quality Certification Program: 
 

1. The activity will not qualify for this general certification if it is proposed to occur 
within surface waters of the Commonwealth identified by the Kentucky Division of 
Water as Outstanding State or National Resource Water, Cold Water Aquatic 
Habitat, or Exceptional Water.  
 

2. The activity will not qualify for this general certification if it is proposed to occur 
within surface waters of the Commonwealth identified as perpetually-protected (e.g. 
deed restriction, conservation easement) stream and/or wetland mitigation sites 
permitted by the U.S. Army Corps of Engineers under Section 404 of the Clean 
Water Act.  
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Certification of Transportation Letter of Permission 
Page 2 

 
3. The Kentucky Division of Water may require an individual certification for any 

project if the project is likely to have adverse  impacts to water quality or degrade 
the waters of the Commonwealth so that existing uses of the water body or 
downstream waters are precluded.  

4. Activities qualifying for coverage under this General Water Quality Certification are 
subject to the following conditions: 

- The proposed relocation of an existing stream or channel will be designed 
and constructed to ensure the stability of the relocated stream or channel.  
Stream habitat enhancements, such as bioengineering methods and/or best 
management practices for protecting water quality will be considered, on a 
case-by-case basis, during the design process. Documentation must be 
provided if stream habitat enhancements will not be used for the proposed 
stream relocation. 

 
- Erosion and sedimentation pollution control plans and Best Management 

Practices must be designed, installed, and maintained in effective operating 
condition at all times during construction activities so that state water quality 
are maintained (401 KAR Chapter 10). 

 
- Sediment and erosion control measures, such as check-dams constructed of 

any material, silt fencing, hay bales, etc., shall not be placed within surface 
waters of the Commonwealth, either temporarily or permanently, without 
notifying the Kentucky Division of Water.  If placement of sediment and 
erosion control measures in surface waters is unavoidable, design and 
placement of temporary erosion control measures shall not be conducted in 
such a manner that may result in instability of streams that are adjacent to, 
upstream, or downstream of the structures.  All sediment and erosion control 
devices shall be removed and the natural grade restored within the 
completion timeline of the activities.    

 
- Measures shall be taken to prevent or control spills of fuels, lubricants, or 

other toxic materials used in construction from entering the watercourse. 

- Removal of riparian vegetation in the right-of-way shall be limited to that 
necessary.  

- To the maximum extent practicable, all in-stream work under this certification 
shall be performed under low-flow conditions.  

- Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for 
this project, should not be used or operated within the stream channel.  In 
those instances in which such in-stream work is unavoidable, then it should 
be performed in low-flow or no-flow instances or in such a manner and 
duration as to minimize turbidity and disturbance to substrates and bank or 
riparian vegetation. 
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Certification of Transportation Letter of Permission 
Page 3 

 
- Fill shall not be of such composition that it will adversely affect the biological, 

chemical, or physical properties of the receiving waters and associated water 
quality standards.  If rip-rap is utilized, it should be of such weight and size 
that bank stress or slump conditions will not be created because of its 
placement. 

- If there are water supply intakes located downstream that may be affected by 
increased turbidity and suspended solids, the permittee shall notify the public 
supply system when such work will be done.   

- Should evidence of stream and/or wetland pollution impairment and/or 
violations of water quality standards occur as a result of this activity (either 
from a spill or other forms of water pollution), the Environmental Response 
Team (ERT) shall be notified immediately by calling 1-800-928-2380 or 502-
564-2380. 

 
This general certification does not have an expiration date, however if the need for 
changes develop or if the U.S. Army Corps of Engineers, Louisville District makes 
modifications to the Letter of Permission (LRL-2006-259-pgj- Date: 28 Oct 2010) then a 
certification modification may be issued. Non-compliance with the conditions of this 
general certification or failure to maintain Kentucky state water quality standards may 
result in civil penalties. 
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KyTC BMP Plan for Project CID ## - ####

KPDES BMP Plan Page 1 of 14

Revised 3/4/2016

Kentucky Transportation Cabinet

Highway District _9_

And

__________________(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10

Best Management Practices (BMP) plan

Groundwater protection plan

For Highway Construction Activities

For

Greenup County; KY 244
Address deficiencies of bridge on KY 244 (MP 

0.103) over CSX Railroad; 0.05 mi NE of Junction 
US 23 (045B00039N)

Project: CID ## - ####
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KyTC BMP Plan for Project CID ## - ####

KPDES BMP Plan Page 2 of 14

Revised 3/4/2016

Project information
       Note – (1) = Design    (2) = Construction (3) = Contractor

1. Owner – Kentucky Transportation Cabinet, District _9_

2. Resident Engineer: (2)

3. Contractor name: (2)

Address: (2)

Phone number: (2)
Contact: (2)
Contractors agent responsible for compliance with the KPDES 

permit requirements (3):

4. Project Control Number (2)

5. Route (Address) - KY 244

6. Latitude/Longitude (project mid-point) -82° 41' 17.11928W / 38° 31' 
31.92636N

7. County (project mid-point) - Greenup

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)
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KyTC BMP Plan for Project CID ## - ####

KPDES BMP Plan Page 3 of 14

Revised 3/4/2016

A. Site description:

1. Nature of Construction Activity (from letting project description) – Address 
deficiencies of bridge on KY 244 (MP 0.103) over CSX Railroad; 0.05 mi 
NE of Jct US 23 (045B00039N)

2. Order of major soil disturbing activities (2) and (3)

3. Projected volume of material to be moved – 225,576 cubic yards

4. Estimate of total project area (acres) – 17.32 acres

5. Estimate of area to be disturbed (acres) – 17.32 acres

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information.

7. Data describing existing soil condition - The Geotechnical Report states 
that some of the soil horizons and slopes on the project are subject to 
erosion. & (2)

8. Data describing existing discharge water quality (if any) None known. &
(2)

9. Receiving water name – Bear Run & Ohio River

10. TMDLs and Pollutants of Concern in Receiving Waters: There are no 
TMDLs for Bear Run or the Ohio River at this location according to the 
KDOW 2016 Integrated Report.

11.Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.
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KyTC BMP Plan for Project CID ## - ####

KPDES BMP Plan Page 4 of 14

Revised 3/4/2016

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans.

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities. The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed.

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate:

Construction Access – This is the first land-disturbing activity. As 
soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation.
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KPDES BMP Plan Page 5 of 14
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At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.
Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.

Leaving areas undisturbed when possible.
Silt basins to provide silt volume for large areas.
Silt Traps Type A for small areas.
Silt Traps Type C in front of existing and drop inlets which 
are to be saved
Diversion ditches to catch sheet runoff and carry it to basins 
or traps or to divert it around areas to be disturbed.
Brush and/or other barriers to slow and/or divert runoff.
Silt fences to catch sheet runoff on short slopes. For longer 
slopes, multiple rows of silt fence may be considered.
Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.
Non-standard or innovative methods.

Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:

Silt Traps Type B in ditches and/or drainways as they are 
completed
Silt Traps Type C in front of pipes after they are placed
Channel Lining
Erosion Control Blanket
Temporary mulch and/or seeding for areas where 
construction activities will be ceased for 21 days or more.
Non-standard or innovative methods

Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include:

Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place.
Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place.
Additional Channel Lining and/or Erosion Control Blanket.
Temporary Mulch for areas where Permanent Seeding and 
Protection cannot be done within 21 days.
Special BMP’s such as Karst Policy
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KPDES BMP Plan Page 6 of 14
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Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction.
Probably changes include:

Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades.
Permanent Seeding and Protection
Placing Sod
Planting trees and/or shrubs where they are included in the 

project
BMP’s including Storm Water Management Devices such as 
velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed
are  :    None.              

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations. Notices stating 
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Section Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements.
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4. Spill Prevention

The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff.

Good Housekeeping:

The following good housekeeping practices will be followed onsite during the 
construction project.

An effort will be made to store only enough product required to do the 
job
All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure
Products will be kept in their original containers with the original 
manufacturer’s label
Substances will not be mixed with one another unless recommended 
by the manufacturer
Whenever possible, all of the product will be used up before disposing 
of the container
Manufacturers’ recommendations for proper use and disposal will be 
followed
The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all 
hazardous materials.

Products will be kept in original containers unless they are not 
resealable
Original labels and material safety data sheets (MSDS) will be 
reviewed and retained
Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials
If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

Petroleum Products:
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Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger. 

Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

Paints:

All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations.

Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water

Spill Control Practices

In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup:
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Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies.
Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.
All spills will be cleaned up immediately after discovery.
The spill area will be kept well ventilated and personnel will wear 
appropriate protective clothing to prevent injury from contract with a 
hazardous substance.
Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law.
The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup. 
Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. The project falls within the City of Russell, which is a MS4 
community.  A copy of the eNOI should be submitted to the MS4 Coordinator for 
the City of Russell at the same time it is submitted to the KY Division of Water.  
Contact info is:  Mayor Bill Hopkins, PH: (606) 836-9666, email: 
russelljec@aol.com. Additionally, a copy of the eNOI should be submitted to the 
Greenup County Fiscal Court MS4 Coordinator.  Contact info is:  Judge Robert 
Carpenter, PH: (606) 473-6440; email:  Rcarpenter@zoominternet.net.
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E. Maintenance

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition. 

Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies.

Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. None.

F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls:

All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more.
Inspections will be conducted by individuals that have successfully 
completed the KEPSC-RI course as required by Section 213.02.02 of 
the Standard Specifications for Road and Bridge Construction, current 
edition. 
Inspection reports will be written, signed, dated, and kept on file.
Areas at final grade will be seeded and mulched within 14 days.
Areas that are not at final grade where construction has ceased for a 
period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area.
All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported.
Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence.
Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts.
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Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job.
Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.
Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.
All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment.

G. Non – Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include:

Water from water line flushings.
Water form cleaning concrete trucks and equipment.
Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).
Uncontaminated groundwater and rain water (from dewatering during 
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR 
5:037. 

Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project:

_____ 2. (e) land treatment or land disposal of a pollutant;
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_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site);

_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant;

_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location;

_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots);

_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition);

Or, check the following only if there are no qualifying activities

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the 

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan:

(a) General information about this project is covered in the Project 
information;

(b) Activities that require a groundwater protection plan have been 
identified above;

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures.

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity;

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
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maintained by the contractor with a copy provide to the resident 
engineer.

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections

(g) Certification (see signature page.) 

Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan. 

The following certification applies to all parties that are signatory to this BMP plan:

I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed __________________title______________,   _____________________
    Typed or printed name2                                           signature

(3) Signed __________________title______________,   _____________________
            Typed or printed name1                                                    signature

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, Surface 
Water Permits Branch, Division of Water, 300 Sower Boulevard, 3rd Floor,
Frankfort, Kentucky 40601. Reference the Project Control Number (PCN) and 
KPDES number when one has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
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resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, Surface Water Permits Branch, 
Division of Water, 300 Sower Boulevard, 3rd Floor, Frankfort, Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.

Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows:

Subcontractor 

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification.

Signed __________________title______________,   _____________________
             Typed or printed name1                                                   signature

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, Surface Water Permits Branch, Division of Water, 300 Sower 
Boulevard, 3rd Floor, Frankfort, Kentucky 40601. Reference the Project 
Control Number (PCN) and KPDES number when one has been issued.
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SPECIAL NOTE 

Filing of eNOI for KPDES Construction Stormwater Permit

County:  Greenup Route: KY 244
Item No.:  9-1073.00 KDOW Submittal ID: 125998
Project Description:  Address Deficiencies of Bridge on KY 244 (MP 
0.103) over CSX Railroad; 0.05 mi NE of Jct US 23 (045B00039N)                                      

A Notice of Intent for obtaining coverage under the Kentucky Pollutant Discharge 
Elimination System (KPDES) General Permit for Stormwater Discharges 
Associated with Construction Activities (KYR10) has been drafted, copy of which is 
attached. Upon award, the Contractor will be identified in Section III of the form as 
the “Building Contractor” and it will be submitted for approval to the Kentucky 
Division of Water. The Contractor shall be responsible for advancing the work in a
manner that is compliant with all applicable and appropriate KYTC specifications 
for sediment and erosion control as well as meeting the requirements of the KYR10 
permit and the KDOW.

If there are any questions regarding this note, please contact Director, Division of 
Environmental Analysis, TCOB, 200 Mero Street, Frankfort, KY  40622, Phone: 
(502) 564-7250.
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KENTUCKY POLLUTION DISCHARGE

ELIMINATION SYSTEM (KPDES)
Notice of Intent (NOI) for coverage of Storm Water 

Discharge Associated with Construction Activities Under 
the KPDES Storm Water General Permit KYR100000

Click here for Instructions
(Controls/KPDES_FormKYR10_Instructions.htm)
Click here to obtain information and a copy of the KPDES General Permit.

(http://dep.ky.gov/formslibrary/Documents/KYR10PermitPage.pdf)

(*) indicates a required field; ( ) indicates a field may be required based on user 
input or is an optionally required field

Reason for Submittal:(*)

Application for New Permit Coverage

Agency Interest ID:

Agency Interest ID

Permit Number:( )

KPDES Permit Number

If change to existing permit coverage is requested, describe the changes for which modification of coverage is being sought:( )

ELIGIBILITY:
Stormwater discharges associated with construction activities disturbing individually one (1) acre or more, including, in the case of a common plan of 
development, contiguous construction activities that cumulatively equal one (1) acre or more of disturbance. 

EXCLUSIONS:
The following are excluded from coverage under this general permit:
1) Are conducted at or on properties that have obtained an individual KPDES permit for the discharge of other wastewaters which requires the 
development and implementation of a Best Management Practices (BMP) plan;
2) Any operation that the DOW determines an individual permit would better address the discharges from that operation;
3) Any project that discharges to an Impaired Water listed in the most recent Integrated Report, §305(b) as impaired for sediment and for which an 
approved TMDL has been developed.

SECTION I -- FACILITY OPERATOR INFORMATION (PERMITTEE) 

Company Name:( )

Kentucky Transportation Cabinet - D9 Flemingsburg

First Name:( )

Bart

M.I.:

B

Last Name:( )

Bryant

Mailing Address:(*)

822 Elizaville Road

City:(*)

Flemingsburg

State:(*)

Kentucky

Zip:(*)

41041

eMail Address:(*)

bart.bryant@ky.gov

Business Phone:(*)

606-845-2551

Alternate Phone:

Phone

SECTION II -- GENERAL SITE LOCATION INFORMATION

Project Name:(*)

KY 244 Bridge Replacement Project; Item No. 9-1073.00

Status of Owner/Operator(*)

State Government

SIC Code(*)

1622 Bridge, Tunnel, and E

Company Name:( )

Kentucky Transportation Cabinet

First Name:( )

Bart

M.I.:

B

Last Name:( )

Bryant

Site Physical Address:(*)

KY 244 Viaduct

City:(*)

Russell

State:(*)

Kentucky

Zip:(*)

41169

County:(*)

Greenup

Latitude(decimal degrees)(*)DMS to DD 
Converter
(https://www.fcc.gov/media/radio/dms-decimal)

38.525770

Longitude(decimal degrees)(*)

-82.688265

SECTION III -- SPECIFIC SITE ACTIVITY INFORMATION 

Project Description:(*)

Replace bridge on KY 244 (MP 0.103) over CSX Railroad; 0.05 mi NE of Jct US 23 (045B00039N)

     a. For single projects provide the following information

Total Number of Acres in Project:( ) Total Number of Acres Disturbed:( )
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17.32 17.32

Anticipated Start Date:( ) Anticipated Completion Date:( )

     b. For common plans of development provide the following information

Total Number of Acres in Project:( )

# Acre(s)

Total Number of Acres Disturbed:( )

# Acre(s)

Number of individual lots in development, if applicable:( )

# lot(s)

Number of lots in development:( )

# lot(s)

Total acreage of lots intended to be developed:( )

Project Acres

Number of acres intended to be disturbed at any one time:( )

Disturbed Acres

Anticipated Start Date:( ) Anticipated Completion Date:( )

List Building Contractor(s) at the time of Application:(*)

SECTION IV -- IF THE PERMITTED SITE DISCHARGES TO A WATER BODY THE FOLLOWING INFORMATION IS REQUIRED 

Discharge Point(s):

SECTION V -- IF THE PERMITTED SITE DISCHARGES TO A MS4 THE FOLLOWING INFORMATION IS REQUIRED 

Name of MS4:

Greenup County Fiscal Court-RUSSELL

Date of application/notification to the MS4 for construction site permit 
coverage:

Date

Discharge Point(s):(*)

SECTION VI -- WILL THE PROJECT REQUIRE CONSTRUCTION ACTIVITIES IN A WATER BODY OR THE RIPARIAN ZONE? 

Will the project require construction activities in a water body or the 
riparian zone?:(*)

Yes

If Yes, describe scope of activity: ( ) Stream relocation and culvert replacement 

Is a Clean Water Act 404 permit required?:(*) Yes

Is a Clean Water Act 401 Water Quality Certification required?:(*) Yes

SECTION VII -- NOI PREPARER INFORMATION

+ 
Company Name

Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete

Bear Run
Bear Run
Bear Run
Bear Run
Bear Run
Bear Run
Bear Run
Bear Run
Bear Run
Bear Run

-82.689879
-82.692111
-82.690448
-82.689326
-82.691493
-82.690977
-82.690755
-82.690158
-82.691147
-82.690974

38.524200
38.524203
38.524340
38.524342
38.524371
38.524550
38.524631
38.524903
38.524913
38.525006

No
No
No
No
No
No
No
No
No
No

1
2
3
4
5
6
7
8
9
10

Unnamed Tributary? Latitude Longitude Receiving Water Name

Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete

-82.689879
-82.692111
-82.690448
-82.689326
-82.691493
-82.687643
-82.690977
-82.688264
-82.690755
-82.690158

38.524200
38.524203
38.524340
38.524342
38.524371
38.524511
38.524550
38.524566
38.524631
38.524903

1
2
3
4
5
6
7
8
9
10

Latitude Longitude
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First Name:(*)

Karen

M.I.:

L

Last Name:(*)

Mynhier

Company Name:(*)

Kentucky Transportation Cabinet - D9 Flemingsburg

Mailing Address:(*)

822 Elizaville Road

City:(*)

Flemingsburg

State:(*)

Kentucky

Zip:(*)

41041

eMail Address:(*)

karen.mynhier@ky.gov

Business Phone:(*)

606-845-2551

Alternate Phone:

Phone

SECTION VIII -- ATTACHMENTS

Facility Location Map:(*) Upload file

Supplemental Information: Upload file

SECTION IX -- CERTIFICATION

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system 
designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons who 
manage the system, or those persons directly responsible for gathering the information submitted is, to the best of my knowledge and belief, true, 
accurate, and complete. I am aware that there are significant penalties for submitting false information, including the possibility of fine and 
imprisonment for knowing violations. 

Signature:(*)

Signature

Title:(*)

Title

First Name:(*)

First Name

M.I.:

MI

Last Name:(*)

Last Name

eMail Address:(*)

eMail Address

Business Phone:(*)

Phone

Alternate Phone:

Phone

Signature Date:(*)

Date

Click to Save Values for Future Retrieval Click to Submit to EEC
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2016. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL NOTE FOR ROCK BLASTING 
 
This Special Note will apply when indicated on the plans or in the proposal.  Section references 
herein are to the Department’s Standard Specifications for Road and Bridge Construction, 
current edition. 
 
1.0 DESCRIPTION.  This work consists of fracturing rock and constructing stable final 
rock cut faces using presplit blasting and production blasting techniques.   
 
2.0 MATERIALS.  Deliver, store, and use explosives according to the manufacturer’s 
recommendations and applicable laws.  Do not use explosives outside their recommended use 
date.  Verify date of manufacture and provide copies of the technical data sheets (TDS) and 
material safety data sheets (MSDS) to the Engineer. Explosives and initiating devices include, 
but are not necessarily limited to, dynamite and other high explosives, slurries, water gels, 
emulsions, blasting agents, initiating explosives, detonators, blasting caps, and detonating cord. 
 
3.0 CONSTRUCTION.  Furnish copies or other proof of all-applicable permits and licenses.  
Comply with Federal, State, and local regulations on the purchase, transportation, storage, and 
use of explosive material.  Regulations include but are not limited to the following: 
 

1) KRS 351.310 through 351.9901. 
2) 805 KAR 4:005 through 4:165 
3) Applicable rules and regulations issued by the Office of Mine Safety and Licensing. 
4) Safety and health.  OSHA, 29 CFR Part 1926, Subpart U. 
5) Storage, security, and accountability.  Bureau of Alcohol, Tobacco, and Firearms 

(BATF), 27 CFR Part 181. 
6) Shipment.  DOT, 49 CFR Parts 171-179, 390-397. 
 
3.1 Blaster-in-Charge.  Designate in writing a blaster-in-charge and any proposed 

alternates for the position.  Submit documentation showing the blaster-in-charge, and alternates, 
have a valid Kentucky blaster’s license.  Ensure the blaster-in-charge or approved alternate is 
present at all times during blasting operations. 

 
3.2 Blasting Plans. Blasting plans and reports are for quality control and record keeping 

purposes. Blasting reports are to be signed by the blaster-in-charge or the alternate blaster-in-
charge. The general review and acceptance of blasting plans does not relieve the Contractor of 
the responsibility whatsoever for conformance to regulations or for obtaining the required 
results. All blasting plans shall be submitted to the Engineer.  The Engineer will be responsible 
for submitting the plan to the Central Office Division of Construction and the Division of Mine 
Reclamation and Enforcement, Explosives and Blasting Branch at the following address:   2 
Hudson Hollow, Frankfort, Kentucky, 40601. 
     

A) General Blasting Plan.  Submit a general blasting plan for acceptance at least 15 
working days before drilling operations begin.  Include, as a minimum, the following 
safety and procedural details: 
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1) Working procedures and safety precautions for storing, transporting, handling, 
detonating explosives.  Include direction on pre and post blast audible procedures, 
methods of addressing misfires, and methods of addressing inclement weather, 
including lightning.  

2) Proposed product selection for both dry and wet holes.  Furnish Manufacturer’s 
TDS and MSDS for all explosives, primers, initiators, and other blasting devices. 

3) Proposed initiation and delay methods. 
4) Proposed format for providing all the required information for the site specific 

blasting shot reports. 
 

B) Preblast Meeting.  Prior to drilling operations, conduct a preblast meeting to discuss 
safety and traffic control issues and any site specific conditions that will need to be 
addressed. Ensure, at a minimum, that the Engineer or lead inspector, Superintendent, 
blaster-in-charge, and all personnel involved in the blasting operation are present. Site 
specific conditions include blast techniques; communication procedures; contingency 
plans and equipment for dealing with errant blast material.  The conditions of the 
General Blasting plan will be discussed at this meeting. Record all revisions and 
additions made to the blasting plan and obtain written concurrence by the blaster-in-
charge.  Provide a copy of the signed blast plan to the Engineer along with the sign in 
sheet from the preblast meeting. 

 
3.3 Preblast Condition Survey and Vibration Monitoring and Control.  Before 

blasting, arrange for a preblast condition survey of nearby buildings, structures, or utilities, 
within 500 feet of the blast or that could be at risk from blasting damage.  Provide the Engineer a 
listing of all properties surveyed and any owners denying entry or failing to respond.  Notify the 
Engineer and occupants of buildings at risk at least 24 hours before blasting. 

Limit ground vibrations and airblast to levels that will not exceed limits of 805 KAR 
4:005 through 4:165.  More restrictive levels may be specified in the Contract. 

Size all blast designs based on vibration, distance to nearest building or utility, blast site 
geometry, atmospheric conditions and other factors.  Ground vibrations are to be controlled 
according to the blasting standards and scaled distance formulas in 805 KAR 4:020 or by the use 
of seismographs as allowed in 805 KAR 4:030.  The Department will require seismographs at the 
nearest allowable location to the protected site when blasting occurs within 500 feet of buildings, 
structures, or utilities. 

 
3.4 Blasting.  Drill and blast at the designated slope lines according to the blasting plan.  

Perform presplitting to obtain smooth faces in the rock and shale formations.  Perform the 
presplitting before blasting and excavating the interior portion of the specified cross section at 
any location. The Department may allow blasting for fall benches and haul roads prior to 
presplitting when blasting is a sufficient distance from the final slope and results are satisfactory 
to the Engineer.  Use the types of explosives and blasting accessories necessary to obtain the 
required results.   

Free blast holes of obstructions for their entire depth.  Place charges without caving the 
blast hole walls.  Stem the upper portion of all blast holes with dry sand or other granular 
material passing the 3/8-inch sieve.  Dry drill cuttings are acceptable for stemming when blasts 
are more than 800 feet from the nearest dwelling. 
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Stop traffic during blasting operations when blasting near any road and ensure traffic 
does not pass through the Danger Zone.  The blaster-in-charge will define the Danger Zone prior 
to each blast.  Ensure traffic is stopped outside the Danger Zone, and in no case within 800 feet 
of the blast location. 

Following a blast, stop work in the entire blast area, and check for misfires before 
allowing worker to return to excavate the rock. 

Remove or stabilize all cut face rock that is loose, hanging, or potentially dangerous.   
Leave minor irregularities or surface variations in place if they do not create a hazard.  Drill the 
next lift only after the cleanup work and stabilization work is complete. 

When blasting operations cause fracturing of the final rock face, repair or stabilize it in an 
approved manner at no cost to the Department. 

Halt blasting operations in areas where any of the following occur: 
 

1) Slopes are unstable; 
2) Slopes exceed tolerances or overhangs are created; 
3) Backslope damage occurs; 
4) Safety of the public is jeopardized; 
5) Property or natural features are endangered; 
6) Fly rock is generated; or 
7) Excessive ground or airblast vibrations occur in an area where damage to 

buildings, structures, or utilities is possible. 
8) The Engineer determines that materials have become unsuitable for blasting 
 
Blasting operations may continue at a reasonable distance from the problem area or in 

areas where the problems do not exist.  Make the necessary modifications to the blasting 
operations and perform a test blast to demonstrate resolution of the problem. 

 
A) Drill Logs.  Maintain a layout drawing designating hole numbers with corresponding 
drill logs and provide a copy of this information to the blaster prior to loading the hole.  
Ensure the individual hole logs completed by the driller(s) show their name; date drilled; 
total depth drilled; and depths and descriptions of significant conditions encountered 
during drilling that may affect loading such as water, voids, changes in rock type. 

 
B) Presplitting.  Conduct presplitting operations in conformance with Subsection 
204.03.04 of the Standard Specifications for Road and Bridge Construction. 

 
3.5 Shot Report.  Maintain all shot reports on site for review by the Department.  Within 

one day after a blast, complete a shot report according to the record keeping requirements of 805 
KAR 4:050.  Include all results from airblast and seismograph monitoring. 

 
3.6 Unacceptable Blasting.  When unacceptable blasting occurs, the Department will 

halt all blasting operations. Blasting will not resume until the Department completes its 
investigation and all concerns are addressed. A blast is unacceptable when it results in 
fragmentation beyond the final rock face, fly rock, excessive vibration or airblast, overbreak, 
damage to the final rock face or overhang.  Assume the cost for all resulting damages to private 
and public property and hold the Department harmless.   
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When an errant blast or fly rock causes damage to or blocks a road or conveyance 
adjacent to the roadway, remove all debris from the roadway as quickly as practicable and 
perform any necessary repairs.  Additionally, when specified in the Contract, the Department 
will apply a penalty. 

Report all blasting accidents to the Division of Mine Reclamation and Enforcement, 
Explosives and Blasting Branch at 502-564-2340. 

 
4.0 MEASUREMENT AND PAYMENT.  The Department will not measure this work for 
payment and will consider all items contained in this note to be incidental to either Roadway 
Excavation or Embankment-in-Place, as applicable.  However, if the Engineer directs in writing 
slope changes, then the Department will pay for the second presplitting operation as Extra Work. 

The Department will measure for payment material lying outside the typical section due 
to seams, broken formations, or earth pockets, including any earth overburden removed with this 
material, only when the work is performed under authorized adjustments.  

The Department will not measure for payment any extra material excavated because of 
the drill holes being offset outside the designated slope lines. 

The Department will not measure for payment any material necessary to be removed due 
to the inefficient or faulty blasting practices. 

 
June 15, 2012 
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SPECIAL NOTE FOR TURF REINFORCING MAT

1.0 DESCRIPTION. Install turf reinforcement mat at locations specified in the Contract or as the 
Engineer directs. Section references herein are  to  the  Department’s  Standard  Specifications  for 
Road and Bridge Construction, current edition.

2.0 MATERIALS.

 2.1 Turf Reinforcement Mat (TRM). Use a Turf Reinforcement Mat defined as permanent 
rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire 
mesh and/or other elements, processed into a three-dimensional matrix of sufficient thickness and 
from the Department’s List of Approved Materials. Mats must be 100% UV stabilized materials. 
For TRMs containing degradable components, all physical property values must be obtained on 
the non-degradable portion of the matting exclusively. Ensure product labels clearly show the 
manufacturer or supplier name, style name, and roll number. Ensure labeling, shipment and 
storage follows ASTM D-4873. The Department will require manufacturer to provide TRMs that 
are machine constructed web of mechanically  or melt bonded nondegradable fibers entangled to 
form a three dimensional matrix.  The Department will require all long term performance 
property values in table below to be based on non degradable portion of the matting alone.  
Approved methods include polymer welding, thermal or polymer fusion, or placement of fibers 
between two high strength biaxially oriented nets mechanically bound by parallel stitching with 
polyolefin thread. Ensure that mats designated in the plans as Type 4 mats, are not to be 
manufactured from discontinuous or loosely held together by stitching or glued netting or 
composites. Type 4 mats shall be composed of geosynthetic matrix that exhibits a very high 
interlock and reinforcement capacities with both soil and root systems and with high tensile 
modulus. The Department will require manufacturer to use materials chemically and biologically 
inert to the natural soil environments conditions. Ensure the blanket is smolder resistant without 
the use of chemical additives. When stored, maintain the protective wrapping and elevate the 
mats off the ground to protect them from damage. The Department will not specify these 
materials for use in heavily acidic coal seam areas or other areas with soil problems that would 
severally limit vegetation growth. 

A) Dimensions. Ensure TRMs are furnished in strips with a minimum width of 4 feet and
length of 50 feet.

B) Weight. Ensure that all mat types have a minimum mass per unit area of 7 ounces per
square yard according to ASTM D 6566.

C) Performance Testing: The Department will require AASHTO’s NTPEP index testing.
The Department will also require the manufacturer to perform internal MARV testing at
a Geosynthetic Accreditation Institute – Laboratory Accreditation Program (GAI-LAP)
accredited laboratory for tensile strength, tensile elongation, mass per unit area, and
thickness once every 24,000 yds of production or whatever rate is required to ensure
97.7% confidence under ASTM D4439& 4354. The Department will require Full scale
testing for slope and channel applications shear stress shall be done under ASTM D
6459, ASTM D 6460-07 procedures.

 2.2 Classifications
The basis for selection of the type of mat required will be based on the long term shear stress 
level of the mat of the channel in question or the degree of slope to protect and will be designated 
in the contract.  The Type 4 mats are to be used at structural backfills protecting critical 
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structures, utility cuts, areas where vehicles may be expected to traverse the mat, channels with 
large heavy drift, and where higher factors of safety, very steep slopes and/or durability concerns 
are needed as determined by project team and designer and will be specified in the plans by 
designer.

Turf Reinforcement Matting
Properties1 Type 1 Type 2 Type 3 Type 4 Test Method

Minimum tensile Strength 
lbs/ft 

125 150 175 3000 by 1500 ASTM D68182

UV stability (minimum % 
tensile retention)

80 80 80 90 ASTM D43553

(1000-hr exposure)

Minimum thickness (inches) 0.25 0.25 0.25 0.40 ASTM D6525

Slopes applications 2H:1V 
or flatter

1.5H:1V 
or flatter

1H:1V or 
flatter

1 H: 1V or 
greater

Shear stress lbs/ft2

Channel applications
6.04 8.04 10.04 12.04 ASTM D6459

ASTM D6460-07

1 For TRMs containing degradable components, all physical property values must be 
obtained on the non-degradable portion of the matting alone.
2Minimum Average Roll Values for tensile strength of sample material machine 
direction. 
3Tensile Strength percentage retained after stated 1000 hr duration of exposure under 
ASTM D4355 testing. Based on nondegradable components exclusively.
4Maximum permissible shear design values based on short-term (0.5 hr) vegetated data 
obtained by full scale flume testing ASTM D6459, D6460-07. Based on nondegradable 
components exclusively.  Testing will be done at Independent Hydraulics Facility such as 
Colorado State University hydraulics laboratory, Utah State University hydraulics 
laboratory, Texas Transportation Institute (TTI) hydraulics and erosion control 
laboratory.

2.3 Quality Assurance Sampling, Testing, and Acceptance

A) Provide TRM listed on the Department’s List of Approved Materials.  Prior to inclusion 
on the LAM, the manufacturer of TRM must meet the physical and performance criteria 
as outlined in the specification and submit a Letter Certifying compliance of the product
under the above ASTM testing procedures and including a copy of report from Full Scale 
Independent Hydraulics Facility that Fully Vegetated Shear Stress meets shear stress 
requirements tested under D6459 and D6460-07.

B) Contractors will provide a Letter of Certification from Manufacturer stating the product 
name, manufacturer, and that the product MARV product unit testing results meets 
Department criteria. Provide Letters once per project and for each product.

C) Acceptance shall be in accordance with ASTM D-4759 based on testing performed by a 
Geosynthetic Accreditation Institute – Laboratory Accreditation Program (GAI-LAP) 
accredited laboratory using Procedure A of ASTM D-4354.
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Current mats meeting the above criteria are shown on the Department’s List of Approved 
Materials.  

 
 2.4 Fasteners. When the mat manufacturer does not specify a specific fastener, use steel wire

U-shaped staples with a minimum diameter of 0.09 inches (11 gauge), a minimum width of one
inch and a minimum length of 12 inches. Use a heavier gauge when working in rocky or clay
soils and longer lengths in sandy soils as directed by Engineer or Manufacturer’s Representative. 
Provide staples with colored tops when requested by the Engineer.

 

3.0 CONSTRUCTION. When requested by the Engineer, provide a Manufacturer’s 
Representative on-site to oversee and approve the initial installation of the mat. When requested 
by the Engineer, provide a letter from the Manufacturer approving the installation. When there is 
a conflict between the Department’s criteria and the Manufacturer’s criteria, construct using the 
more restrictive. The Engineer and Manufacturer’s Representative must approve all alternate 
installation methods prior to execution. Construct according to the Manufacturer’s 
recommendations and the following as minimum installation technique:

 3.1 Site Preparation. Grade areas to be treated with matting and compact. Remove large
rocks, soil clods, vegetation, roots, and other sharp objects that could keep the mat from  
intimate contact with subgrade. Prepare seedbed by loosening the top 2 to 3 inch of soil.

3.2 Installation. Install mats according to Standard Drawing Sepias “Turf Mat Channel
Installation” and “Turf Mat Slope Installation.” Install mats at the specified elevation and 
alignment. Anchor the mats with staples with a minimum length of 12 inches. Use longer anchors 
for installations in sandy, loose, or wet soils as directed by the Engineer or Manufacturer’s
Representative. The mat should be in direct contact with the soil surface.

 

4.0 MEASUREMENT. The Department will measure the quantity of Turf Reinforcement Mat
by the square yard of surface covered. The Department will not measure preparation of the bed, 
providing a Manufacturer’s Representative, topsoil, or seeding for payment and will consider 
them incidental to the Turf Reinforcement Mat. The Department will not measure any reworking 
of slopes or channels for payment as it is considered corrective work and incidental to the Turf 
Reinforcement Mat. Seeding and protection will be an incidental item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay Item Pay Unit
23274EN11F Turf Reinforcement Mat 1 Square Yard
23275EN11F Turf Reinforcement Mat 2 Square Yard
23276EN11F Turf Reinforcement Mat 3 Square Yard
23277EN11F Turf Reinforcement Mat 4 Square Yard

June 15, 2012
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SPECIAL NOTE FOR BARCODE LABEL ON PERMANENT SIGNS 

1.0    DESCRIPTION.  Install barcode label on sheeting signs. Section references herein are to the 
Department’s Standard Specifications for Road and Bridge Construction, current edition. 
 
2.0    MATERIALS.  The Department will provide the Contractor with a 2 inch x 1 inch foil barcode 
label for each permanent sheeting sign. A unique number will be assigned to each barcode label. 
 The Contractor shall contact the Operations and Pavement Management Branch in the Division 
of Maintenance at (502) 564-4556 to obtain the barcode labels.   
 
3.0    CONSTRUCTION.  Apply foil barcode label in the lower right quadrant of the sign back. Signs 
where the bottom edge is not parallel to the ground, the lowest corner of the sign shall serve as the 
location to place the barcode label. The barcode label shall be placed no less than one-inch and no more 
than three inches from any edge of the sign. The barcode must be placed so that the sign post does not 
cover the barcode label. 
 Barcodes shall be applied in an indoor setting with a minimum air temperature of 50°F or higher. 
Prior to application of the barcode label, the back of the sign must be clean and free of dust, oil, etc.  If 
the sign is not clean, an alcohol swab shall be used to clean the area. The area must be allowed to dry 
prior to placement of the barcode label. 
 Data for each sign shall include the barcode number, MUTCD reference number, sheeting 
manufacturer, sheeting type, manufacture date, color of primary reflective surface, installation date, 
latitude and longitude using the North American Datum of 1983 (NAD83) or the State Plane 
Coordinates using an x and y ordinate of the installed location.  
 Data should be provided electronically on the TC 71-229 Sign Details Information and TC 71-
230 Sign Assembly Information forms.  The Contractor may choose to present the data in a different 
format provided that the information submitted to the Department is equivalent to the information 
required on the Department TC forms.  The forms must be submitted in electronic format regardless of 
which type of form is used.  The Department will not accept PDF or handwritten forms. These 
completed forms must be submitted to the Department prior to final inspection of the signs. The 
Department will not issue formal acceptance for the project until the TC 71-229 and TC-230 electronic 
forms are completed for all signs and sign assemblies on the project.  
 
4.0    MEASUREMENT.  The Department will measure all work required for the installation of the 
barcode label and all work associated with completion and submission of the sign inventory data (TC 
71-229 and TC 71-230).  

The installation of the permanent sign will be measured in accordance to Section 715.  
 
5.0    PAYMENT.  The Department will make payment for the completed and accepted quantities under 
the following: 
 
Code  Pay Item    Pay Unit 
24631EC Barcode Sign Inventory  Each 

 The Department will not make payment for this item until all barcodes are installed and sign 
inventory is complete on every permanent sign installed on the project. The Department will make 
payment for installation of the permanent sign in accordance to Section 715. The Department will 
consider payment as full compensation for all work required under this special note.

Special Note for Barcode Label on Permanent Signs 
Effective with April 24, 2015 Letting Page 1 of 6 
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SPECIAL PROVISION FOR EMBANKMENT AT  
BRIDGE END BENT STRUCTURES 

 
This Special Provision will apply when indicated on the plans or in the proposal.  

Section references herein are to the Department’s Standard Specifications for Road and 
Bridge Construction, Current Edition.   
 
1.0 DESCRIPTION.  Construct a soil, granular, or rock embankment with soil, granular 
or cohesive pile core and place structure granular backfill, as the Plans require.  Construct 
the embankment according to the requirements of this Special Provision, the Plans, Standard 
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.   
 
2.0 MATERIALS. 

 
2.1 Granular Embankment.  Conform to Subsection 805.10.  When Granular 

Embankment materials are erodible or unstable according to Subsection 805.03.04, use the 
Special Construction Methods found in 3.2 of the Special Provision. 

 
2.2 Rock Embankment.  Provide durable rock from roadway excavation that consists 

principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 
according to KM 64-513), or Durable Sandstone. 

 
2.3 Pile Core.  Provide a pile core in the area of the embankments where deep 

foundations are to be installed unless otherwise specified.  The Pile Core is the zone 
indicated on Standard Drawings RGX 100 and 105 designated as Pile Core.  Material control 
of the pile core area during embankment construction is always required.  Proper Pile Core 
construction is required for installation of foundation elements such as drilled or driven piles 
or drilled shafts.  The type of material used to construct the pile core is as directed in the 
plans or below.  Typically, the pile core area will be constructed from the same material 
used to construct the surrounding embankment.  Pile Core can be classified as one of three 
types: 

 
 
A) Pile Core - Conform to Section 206 of the Standard Specifications.  Provide pile 

core material consisting of the same material as the adjacent embankment except the 
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches 
in any dimension or any other obstructions that may hinder pile driving operations.  If the 
pile core material hinders pile driving operations, take the appropriate means necessary to 
reach the required pile tip elevation, at no expense to the Department. 

 
B) Granular Pile Core.  Granular pile core is required only when specified in the 

plans.  Select a gradation of durable rock to facilitate pile driving that conforms to 
Subsection 805.11. If granular pile core material hinders pile driving operations, take 
appropriate means necessary to reach the required pile tip elevation, at no expense to the 
Department.  

 
C) Cohesive Pile Core.  Cohesive Pile Core is required only when specified in the 

plans.  Conform to Section 206 of the Standard Specifications and use soil with at least 50 
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition, 
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any 
other obstructions, which would interfere with drilling operations.  If cohesive pile core 
material interferes with drilling operations, take appropriate means necessary to maintain 
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excavation stability, at no expense to the Department. 
 

2.4 Structure Granular Backfill.  Conform to Subsection 805.11 
 
2.5 Geotextile Fabric.  Conform to Type I or Type IV in Section 214 and 843. 

 
3.0 CONSTRUCTION.   
 

3.1 General.  Construct roadway embankments at end bents according to Section 206 
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full 
embankment section.  In some instances, granular or rock embankment will be required for 
embankment construction for stability purposes, but this special provision does not prevent 
the use of soil when appropriate.  Refer to the plans for specific details regarding material 
requirements for embankment construction. 

Place and compact the pile core and structure granular backfill according to the 
applicable density requirements for the project. If the embankment and pile core are 
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive 
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be 
required between the pile core and embankment in accordance with Sections 214 and 843 
of the Standard Specifications.   

When granular or rock embankment is required for embankment construction, conform 
to the general requirements of Subsection 206.03.02 B.  In addition, place the material in no 
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of 
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full 
width of the embankment for a distance of half the embankment height or 50 feet, whichever 
is greater, as shown on Standard Drawing RGX-105.   

When using granular pile core, install 8-inch perforated underdrain pipe at or near the 
elevation of the original ground in the approximate locations depicted on the standard 
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.  Wrap 
the perforated pipe with a fabric of a type recommended by the pipe manufacturer. 

After constructing the embankment, excavate for the end bent cap, drive piling, install 
shafts or other foundation elements, place the mortar bed, construct the end bent, and 
complete the embankment to finish grade according to the construction sequence shown on 
the Plans or Standard Drawings and as specified hereinafter.  

Certain projects may require widening of existing embankments and the removal of 
substructures.  Construct embankment according to the plans.  Substructure removal shall 
be completed according to the plans and Section 203.  Excavation may be required at the 
existing embankment in order to place the structure granular backfill as shown in the 
Standard Drawings. 

After piles are driven or shafts installed (see design drawings), slope the bottom of the 
excavation towards the ends of the trench as noted on the plans for drainage.  Using a 
separate pour, place concrete mortar, or any class concrete, to provide a base for forming 
and placing the cap.  Place side forms for the end bent after the mortar has set sufficiently 
to support workmen and forms without being disturbed.  

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings.  In 
the event slope protection extends above the elevation of the perforated pipe, extend the 
pipe through the slope protection.  

After placing the end bent cap and achieving required concrete cylinder strengths, 
remove adjacent forms and fill the excavation with compacted structure granular backfill 
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the 
bridge.  Place Type IV geotextile fabric between embankment material and structure 
granular backfill.  After completing the end bent backwall, or after completing the span end 
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade 
elevation.  If the original excavation is enlarged, fill the entire volume with compacted 
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department.  Do 
not place backfill before removing adjacent form work.  Place structure granular backfill 
material in trench ditches at the ends of the excavation.  Place Geotextile Fabric, Type IV 
over the surface of the compacted structure granular backfill prior to placing aggregate base 
course.   

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by 
the Engineer.  Thoroughly compact the backfill under the overhanging portions of the 
structure to ensure that the backfill is in intimate contact with the sides of the structure. 

Do not apply seeding, sodding, or other vegetation to the exposed granular 
embankment.  

 
3.2 Special Construction Methods.  Erodible or unstable materials may erode even 

when protected by riprap or channel lining; use the special construction method described 
below when using these materials. 

Use fine aggregates or friable sandstone granular embankment at “dry land” structures 
only.  Do not use them at stream crossings or locations subject to flood waters. 

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, 
protect with geotextile fabric.  Extend the fabric from the original ground to the top of slope 
over the entire area of the embankment slopes on each side of, and in front of, the end bent.  
Cover the fabric with at least 12 inches of non-erodible material. 

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, 
cover with at least 12 inches of non-erodible material. 

Where erodible or unstable granular embankment will be protected by riprap or channel 
lining, place Type IV geotextile fabric between the embankment and the specified slope 
protection.   
 
4.0 MEASUREMENT. 
 

4.1 Granular Embankment. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204.  The Department will not measure for payment any Granular Embankment 
that is not called for in the plans. 

The Department will not measure for payment any special construction caused by using 
erodible or unstable materials and will consider it incidental to the Granular Embankment 
regardless of whether the erodible or unstable material was specified or permitted.   

 
4.2 Rock Embankment.  The Department will not measure for payment any rock 

embankment and will consider it incidental to roadway excavation or embankment in place, 
as applicable.  Rock embankments will be constructed using granular embankment on 
projects where there is no available rock present within the excavation limits of the project.  

 
4.3 Pile Core.  Pile core will be measured and paid under roadway excavation or 

embankment in place, as applicable.  The Department will not measure the pile core for 
separate payment.  The Department will not measure for payment the 8-inch perforated 
underdrain pipe and will consider it incidental to the Pile Core. 

 
4.4 Structure Granular Backfill.  The Department will measure the quantity in cubic 

yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204. The Department will not measure any additional material required for 
backfill outside the limits shown on the Plans and Standard Drawings for payment and will 
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consider it incidental to the work. 
The Department will not measure for payment the 4-inch perforated underdrain pipe 

and will consider it incidental to the Structure Granular Backfill. 
 
4.5 Geotextile Fabric.  The Department will not measure the quantity of fabric used 

for separating dissimilar materials when constructing the embankment and pile core and 
will consider it incidental to embankment construction.   

The Department will not measure for payment the Geotextile Fabric used to separate 
the Structure Granular Backfill from the embankment and aggregate base course and will 
consider it incidental to Structure Granular Backfill.    

The Department will not measure for payment the Geotextile Fabric required for 
construction with erodible or unstable materials and will consider it incidental to 
embankment construction. 

 
4.6 End Bent.  The Department will measure the quantities according to the Contract.  

The Department will not measure furnishing and placing the 2-inch mortar or concrete bed 
for payment and will consider it incidental to the end bent construction. 

 
4.7 Structure Excavation.  The Department will not measure structure excavation 

on new embankments for payment and will consider it incidental to the Structure Granular 
Backfill or Concrete as applicable. 

 
 

5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code    Pay Item      Pay Unit 
02223    Granular Embankment   Cubic Yards 
02231    Structure Granular Backfill  Cubic Yards 
 

The Department will consider payment as full compensation for all work required in 
this provision. 
 

September 16, 2016 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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            "General Decision Number: KY20190038 09/27/2019 

Superseded General Decision Number: KY20180100 

State: Kentucky 

Construction Type: Highway 

Counties: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken,  
Breckinridge, Bullitt, Carroll, Carter, Clark, Elliott,  
Fayette, Fleming, Franklin, Gallatin, Grant, Grayson, Greenup,  
Hardin, Harrison, Henry, Jefferson, Jessamine, Larue, Lewis,  
Madison, Marion, Mason, Meade, Mercer, Montgomery, Nelson,  
Nicholas, Oldham, Owen, Robertson, Rowan, Scott, Shelby,  
Spencer, Trimble, Washington and Woodford Counties in Kentucky. 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.60 for calendar year 2019 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.60 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2019.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 

https://beta.sam.gov/wage-determination/KY20190038/2/docum... 10/1/2019 Page 1 of 19
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in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number   Publication Date 
  0   01/04/2019 
  1   02/15/2019 
  2   09/27/2019 

 BRIN0004-003 06/01/2017 

BRECKENRIDGE COUNTY 

 Rates   Fringes 

BRICKLAYER.......................$ 26.80            12.38 
---------------------------------------------------------------- 
 BRKY0001-005 06/01/2017 

BULLITT, CARROLL, GRAYSON, HARDIN, HENRY, JEFFERSON, LARUE, 
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, & TRIMBLE 
COUNTIES: 

 Rates   Fringes 

BRICKLAYER.......................$ 26.80            12.38 
---------------------------------------------------------------- 
 BRKY0002-006 06/01/2017 

BRACKEN, GALLATIN, GRANT, MASON & ROBERTSON COUNTIES: 

 Rates   Fringes 

https://beta.sam.gov/wage-determination/KY20190038/2/docum... 10/1/2019 Page 2 of 19
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BRICKLAYER.......................$ 27.81            13.01 
---------------------------------------------------------------- 
 BRKY0007-004 06/01/2017 

BOYD, CARTER, ELLIOT, FLEMING, GREENUP, LEWIS & ROWAN COUNTIES: 

 Rates   Fringes 

BRICKLAYER.......................$ 32.98            19.02 
---------------------------------------------------------------- 
 BRKY0017-004 06/01/2017 

ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLIN, 
HARRISON, JESSAMINE, MADISON, MERCER, MONTGOMERY, NICHOLAS, 
OWEN, SCOTT, WASHINGTON & WOODFORD COUNTIES: 

 Rates   Fringes 

BRICKLAYER.......................$ 26.47            12.76 
---------------------------------------------------------------- 
 CARP0064-001 05/01/2015 

 Rates   Fringes 

CARPENTER........................$ 27.50            16.06 
Diver............................$ 41.63            16.06 
PILEDRIVERMAN....................$ 27.75            16.06 
---------------------------------------------------------------- 
 ELEC0212-008 06/04/2018 

BRACKEN, GALLATIN and GRANT COUNTIES 

 Rates   Fringes 

ELECTRICIAN......................$ 28.39            18.98 
---------------------------------------------------------------- 
 ELEC0212-014 11/26/2018 

BRACKEN, GALLATIN & GRANT COUNTIES: 
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 Rates   Fringes 

Sound & Communication  
Technician.......................$ 24.35            10.99 
---------------------------------------------------------------- 
* ELEC0317-012 06/01/2019

BOYD, CARTER, ELLIOT & ROWAN COUNTIES: 

 Rates   Fringes 

ELECTRICIAN (Wiremen) 
   Electrician.................$ 34.35            25.70 

---------------------------------------------------------------- 
* ELEC0369-007 05/28/2019

ANDERSON, BATH, BOURBON, BOYLE, BRECKINRIDGE, BULLITT, CARROLL, 
CLARK, FAYETTE, FRAONKLIN, GRAYSON, HARDIN, HARRISON, HENRY, 
JEFFERSON, JESSAMINE, LARUE, MADISON, MARION, MEADE, MERCER, 
MONTGOMERY, NELSON, NICHOLAS, OLDHAM, OWEN, ROBERTSON, SCOTT, 
SHELBY, SPENCER, TRIMBLE, WASHINGTON, & WOODFORD COUNTIES: 

 Rates   Fringes 

ELECTRICIAN......................$ 32.44            17.22 
---------------------------------------------------------------- 
 ELEC0575-002 12/31/2018 

FLEMING, GREENUP, LEWIS & MASON COUNTIES: 

 Rates   Fringes 

ELECTRICIAN......................$ 32.75            16.69 
---------------------------------------------------------------- 
* ENGI0181-018 07/01/2019

 Rates   Fringes 

POWER EQUIPMENT OPERATOR   
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GROUP 1.....................$ 33.30      16.50 

 GROUP 2.....................$ 30.44      16.50 
 GROUP 3.....................$ 30.89      16.50 
 GROUP 4.....................$ 30.12      16.50 

OPERATING ENGINEER CLASSIFICATIONS 

 GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller; 
  Batcher Plant; Bituminous Paver; Bituminous Transfer 
  Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All 
  Scoop; Carry Deck Crane; Central Compressor Plant; Cherry 
  Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over); 
 Concrete Paver; Truck-Mounted Concrete Pump; Core Drill; 
 Crane; Crusher Plant; Derrick; Derrick Boat; Ditching & 

  Trenching Machine; Dragline; Dredge Operator; Dredge 
 Engineer; Elevating Grader & Loaders; Grade-All; Gurries; 
 Heavy Equipment Robotics Operator/Mechanic; High Lift; 
 Hoe-Type Machine; Hoist (Two or More Drums); Hoisting 

  Engine (Two or More Drums); Horizontal Directional Drill 
  Operator; Hydrocrane;  Hyster; KeCal Loader; LeTourneau; 
  Locomotive; Mechanic; Mechanically Operated Laser Screed; 
 Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel 

  Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete; 
  Push Dozer; Rock Spreader, attached to equipment; Rotary 
  Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier; 
  Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom; 
 Telescoping Type Forklift; Tow or Push Boat; Tower Crane 

  (French, German & other types); Tractor Shovel; Truck 
  Crane; Tunnel Mining Machines, including Moles, Shields or 
  similar types of Tunnel Mining Equipment 

  GROUP 2 - Air Compressor (Over 900 cu. ft. per min.); 
 Bituminous Mixer; Boom Type Tamping Machine; Bull Float; 
 Concrete Mixer (Under 21 cu. ft.); Dredge Engineer; 

  Electric Vibrator; Compactor/Self-Propelled Compactor; 
  Elevator (One Drum or Buck Hoist); Elevator (When used to 
  Hoist Building Material); Finish Machine; Firemen & Hoist 
  (One Drum); Flexplane; Forklift (Regardless of Lift 
 Height); Form Grader; Joint Sealing Machine; Outboard Motor 

  Boat; Power Sweeper (Riding Type); Roller (Rock); Ross 
 Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid 
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Steer Machine with all Attachments; Switchman or Brakeman; 

  Throttle Valve Person; Tractair & Road Widening Trencher; 
  Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger; 
  Welding Machine; Well Points; & Whirley Oiler 

  GROUP 3 - All Off Road Material Handling Equipment, 
  including Articulating Dump Trucks; Greaser on Grease 
 Facilities servicing Heavy Equipment 

 GROUP 4 - Bituminous Distributor; Burlap & Curing Machine; 
  Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout 
 Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler; 

  Paving Joint Machine; Power Form Handling Equipment; Pump; 
 Roller (Earth); Steerman; Tamping Machine; Tractor (Under 

  50 H.P.); & Vibrator 

  CRANES - with booms 150 ft. & Over (Including JIB), and where 
  the length of the boom in  combination with the length of 
 the piling leads equals or exceeds 150 ft. -  $1.00 over 
 Group 1 rate 

  EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID 
  10% 
 ABOVE BASIC WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT WORK. 

---------------------------------------------------------------- 
* IRON0044-009 06/01/2019

BRACKEN, GALLATIN, GRANT, HARRISON, ROBERTSON,  
BOURBON (Northern third, including Townships of Jackson, 
Millersburg, Ruddel Mills & Shawhan); 
CARROLL (Eastern third, including the Township of Ghent); 
FLEMING (Western part, excluding Townships of Beechburg, Colfax, 
Elizaville, Flemingsburg, Flemingsburg Junction, Foxport, 
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills, 
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar 
Plains, Ringos Mills, Tilton & Wallingford); 
MASON (Western two-thirds, including Townships of Dover, 
Lewisburg, Mays Lick, Maysville, Minerva, Moranburg, 
Murphysville, Ripley, Sardis, Shannon, South Ripley & 
Washington); 
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NICHOLAS (Townships of Barefoot, Barterville, Carlisle, 
Ellisville, Headquarters, Henryville, Morningglory, Myers & 
Oakland Mills); 
OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook, 
Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New 
Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita & 
Wheatley); 
SCOTT (Northern two-thirds, including Townships of Biddle, 
Davis, Delaplain, Elmville, Longlick, Muddy Ford, Oxford, 
Rogers Gap, Sadieville, Skinnersburg & Stonewall) 

 Rates   Fringes 

IRONWORKER  
 Fence Erector...............$ 28.00            21.20 

   Structural..................$ 29.47            21.20 
---------------------------------------------------------------- 
* IRON0070-006 06/01/2019

ANDERSON, BOYLE, BRECKINRIDGE, BULLITT, FAYETTE, FRANKLIN, 
GRAYSON, HARDIN, HENRY, JEFFERSON, JESSAMINE, LARUE, MADISON, 
MARION, MEADE, MERCER, NELSON, OLDHAM, SHELBY, SPENCER, 
TRIMBLE, WASHINGTON & WOODFORD 
BOURBON (Southern two-thirds, including Townships of Austerlity, 
Centerville, Clintonville, Elizabeth, Hutchison, Littlerock, 
North Middletown & Paris); 
CARROLL (Western two-thirds, including Townships of Carrollton, 
Easterday, English, Locust, Louis, Prestonville & Worthville); 
CLARK (Western two-thirds, including Townships of Becknerville, 
Flanagan, Ford, Pine Grove, Winchester & Wyandotte); 
OWEN (Eastern eighth, including Townships of Glenmary, Gratz, 
Monterey, Perry Park & Tacketts Mill); 
SCOTT (Southern third, including Townships of Georgetown, Great 
 Crossing, Newtown, Stampling Ground & Woodlake); 

 Rates   Fringes 

IRONWORKER.......................$ 29.68            22.75 
---------------------------------------------------------------- 
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* 
IRON0769-007 06/01/2019

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWIS, MONTGOMERY & ROWAN  
CLARK (Eastern third, including townships of Bloomingdale, 
Hunt, Indian Fields, Kiddville, Loglick, Rightangele & Thomson); 
FLEMING (Townships of Beechburg, Colfax, Elizaville, 
Flemingsburg, Flemingsburg Junction, Foxport, Grange City, 
Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton, 
Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains, 
Ringos Mills, Tilton & Wallingford); 
MASON (Eastern third, including Townships of Helena, Marshall, 
Orangeburg, Plumville & Springdale); 
NICHOLAS (Eastern eighth, including the Township of Moorefield 
Sprout) 

 Rates   Fringes 

IRONWORKER  
 ZONE 1......................$ 32.00      25.95 
 ZONE 2......................$ 32.40      25.95 
 ZONE 3......................$ 34.00      25.95 

  ZONE 1 - (no base rate increase) Up to 10 mile radius of 
  Union Hall, 1643 Greenup Ave, Ashland, KY. 

  ZONE 2 - (add $0.40 per hour to base rate) 10 to 50 mile 
  radius of Union Hall, 1643 Greenup Ave, Ashland, KY. 

  ZONE 3 - (add $2.00 per hour to base rate) 50 mile radius & 
  over of Union Hall, 1643 Greenup Ave, Ashland, KY. 

---------------------------------------------------------------- 
 LABO0189-003 07/01/2018 

BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOTT, 
FAYETTE, FLEMING, FRANKLIN, GALLATIN, GRANT, GREENUP, HARRISON, 
JESSAMINE, LEWIS, MADISON, MASON, MERCER, MONTGOMERY, NICHOLAS, 
OWEN, ROBERTSON, ROWAN, SCOTT, & WOOLFORD COUNTIES 
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            Rates   Fringes 

Laborers:  
 GROUP 1.....................$ 23.07      14.21 
 GROUP 2.....................$ 23.32      14.21 
 GROUP 3.....................$ 23.37      14.21 
 GROUP 4.....................$ 23.97      14.21 

LABORERS CLASSIFICATIONS 

 GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
 Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 

  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
 Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
- Level C; Forklift Operator for Masonary; Form Setter;

  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
 Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 

  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand Blaster; Concrete Chipper; Surface Grinder; 
 Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; 
  Gunnite Operator & Mixer; Grout Pump Operator; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
 Air); Water Blaster 
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GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
 Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
 & Tunnel Mucker (Free Air); Directional & Horizontal 

  Boring; Air Track Drillers (All Types); Powdermen & 
 Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 LABO0189-008 07/01/2018 

ANDERSON, BULLITT, CARROLL, HARDIN, HENRY, JEFFERSON, LARUE, 
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE & 
WASHINGTON COUNTIES 

 Rates   Fringes 

Laborers:  
 GROUP 1.....................$ 23.07      14.21 
 GROUP 2.....................$ 23.32      14.21 
 GROUP 3.....................$ 23.37      14.21 
 GROUP 4.....................$ 23.97      14.21 

LABORERS CLASSIFICATIONS 

 GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
 Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 

  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
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Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
- Level C; Forklift Operator for Masonary; Form Setter;

  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
 Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 

  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand Blaster; Concrete Chipper; Surface Grinder; 
 Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; 
  Gunnite Operator & Mixer; Grout Pump Operator; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
 Air); Water Blaster 

 GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
 Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
 & Tunnel Mucker (Free Air); Directional & Horizontal 

  Boring; Air Track Drillers (All Types); Powdermen & 
 Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 LABO0189-009 07/01/2018 

BRECKINRIDGE & GRAYSON COUNTIES 

 Rates   Fringes 

Laborers:  
 GROUP 1.....................$ 23.07      14.21 
 GROUP 2.....................$ 23.32      14.21 
 GROUP 3.....................$ 23.37      14.21 
 GROUP 4.....................$ 23.97      14.21 

LABORERS CLASSIFICATIONS 

 GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
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Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 

  Grade Checker; Hand Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
 Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 

  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
 Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
- Level C; Forklift Operator for Masonary; Form Setter;

  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
 Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 

  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand Blaster; Concrete Chipper; Surface Grinder; 
 Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; 
  Gunnite Operator & Mixer; Grout Pump Operator; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
 Air); Water Blaster 

 GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
 Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
 & Tunnel Mucker (Free Air); Directional & Horizontal 

  Boring; Air Track Drillers (All Types); Powdermen & 
 Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 PAIN0012-005 06/11/2005 

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEMING, FRANKLIN, 
HARRISON, JESSAMINE, MADISON, MERCER,  MONTGOMERY, NICHOLAS, 
ROBERTSON, SCOTT & WOODFORD COUNTIES: 
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 Rates   Fringes 

PAINTER  
  Bridge/Equipment Tender  
 and/or Containment Builder..$ 18.90    5.90 
 Brush & Roller..............$ 21.30    5.90 
 Elevated Tanks;  
 Steeplejack Work; Bridge &  
 Lead Abatement..............$ 22.30    5.90 
  Sandblasting &  
 Waterblasting...............$ 22.05             5.90 

   Spray.......................$ 21.80             5.90 
---------------------------------------------------------------- 
 PAIN0012-017 05/01/2015 

BRACKEN, GALLATIN, GRANT, MASON & OWEN COUNTIES: 

 Rates   Fringes 

PAINTER (Heavy & Highway   
Bridges - Guardrails -  
Lightpoles - Striping)   

 Bridge Equipment Tender 
 and Containment Builder.....$ 20.73    9.06 
 Brush & Roller..............$ 23.39    9.06 
 Elevated Tanks;  
 Steeplejack Work; Bridge &  
 Lead Abatement..............$ 24.39    9.06 
  Sandblasting & Water 
 Blasting....................$ 24.14             9.06 

   Spray.......................$ 23.89             9.06 
---------------------------------------------------------------- 
 PAIN0118-004 06/01/2018 

ANDERSON, BRECKINRIDGE, BULLITT, CARROLL, GRAYSON, HARDIN, 
HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY, 
SPENCER, TRIMBLE & WASHINGTON COUNTIES: 

 Rates   Fringes 
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PAINTER  
 Brush & Roller..............$ 22.00      12.52 
 Spray, Sandblast, Power  
 Tools, Waterblast & Steam 

   Cleaning....................$ 23.00            12.52 
---------------------------------------------------------------- 
 PAIN1072-003 12/01/2018 

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS and ROWAN COUNTIES 

 Rates   Fringes 

Painters:  
 Bridges; Locks; Dams;  
  Tension Towers & Energized 
 Substations.................$ 33.33            18.50 

   Power Generating Facilities.$ 30.09            18.50 
---------------------------------------------------------------- 
 PLUM0248-003 06/01/2018 

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS & ROWAN COUNTIES: 

 Rates   Fringes 

Plumber and Steamfitter..........$ 36.00            20.23 
---------------------------------------------------------------- 
 PLUM0392-007 06/01/2018 

BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OWEN & 
ROBERTSON COUNTIES: 

 Rates   Fringes 

Plumbers and Pipefitters.........$ 32.01            19.67 
---------------------------------------------------------------- 
* PLUM0502-003 08/01/2019

BRECKINRIDGE, BULLITT, CARROLL (Western Half), FRANKLIN 
(Western three-fourths), GRAYSON, HARDIN, HENRY, JEFFERSON, 
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LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE & 
 WASHINGTON COUNTIES 

 Rates   Fringes 

PLUMBER..........................$ 35.77            20.78 
---------------------------------------------------------------- 
 SUKY2010-160 10/08/2001 

 Rates   Fringes 

Truck drivers:  
 GROUP 1.....................$ 16.57    7.34 
 GROUP 2.....................$ 16.68    7.34 
 GROUP 3.....................$ 16.86    7.34 
 GROUP 4.....................$ 16.96    7.34 

TRUCK DRIVER CLASSIFICATIONS 

 GROUP 1 - Mobile Batch Truck Tender 

 GROUP 2 - Greaser; Tire Changer; & Mechanic Tender 

  GROUP 3 - Single Axle Dump; Flatbed; Semi-trailer or Pole 
  Trailer when used to pull building materials and equipment; 
  Tandem Axle Dump; Distributor; Mixer; & Truck Mechanic 

  GROUP 4 - Euclid & Other Heavy Earthmoving Equipment & 
 Lowboy; Articulator Cat; 5-Axle Vehicle; Winch & A-Frame 

  when used in transporting materials; Ross Carrier; Forklift 
  when used to transport building materials; & Pavement 
  Breaker 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 
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Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
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prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
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08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

 WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
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            200 Constitution Avenue, N.W. 
 Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

  END OF GENERAL DECISION" 
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 

TO:   EMPLOYERS/EMPLOYEES 

PREVAILING WAGE SCHEDULE: 

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 

OVERTIME: 

Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 

Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows: 

GOALS FOR MINORITY GOALS FOR FEMALE 
PARTICIPATION PARTICIPATION IN 
IN EACH TRADE EACH TRADE 

2.9% 6.9% 

 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 

 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be
performed.  The notification shall be mailed to: 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Greenup County.
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PART IV  

INSURANCE 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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PART V  

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 10/2/19
Page 1 of 5

191062

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00003 CRUSHED STONE BASE 4,527.00 TON $
0020 00100 ASPHALT SEAL AGGREGATE 34.00 TON $
0030 00103 ASPHALT SEAL COAT 4.00 TON $
0040 00190 LEVELING & WEDGING PG64-22 74.00 TON $
0050 00212 CL2 ASPH BASE 1.00D PG64-22 3,868.00 TON $
0060 00214 CL3 ASPH BASE 1.00D PG64-22 207.00 TON $
0070 00216 CL3 ASPH BASE 1.00D PG76-22 103.00 TON $
0080 00301 CL2 ASPH SURF 0.38D PG64-22 594.00 TON $
0090 00356 ASPHALT MATERIAL FOR TACK 13.00 TON $
0100 00387 CL3 ASPH SURF 0.38B PG76-22 262.00 TON $
0110 02101 CEM CONC ENT PAVEMENT-8 IN 117.00 SQYD $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0120 00078 CRUSHED AGGREGATE SIZE NO 2 8,003.00 TON $
0130 01001 PERFORATED PIPE-6 IN 1,219.00 LF $
0140 01011 NON-PERFORATED PIPE-6 IN 152.00 LF $
0150 01029 PERF PIPE HEADWALL TY 3-6 IN 3.00 EACH $
0160 01314 PLUG PIPE 1.00 EACH $
0170 01585 REMOVE DROP BOX INLET 1.00 EACH $
0180 01691 FLUME INLET TYPE 2 3.00 EACH $
0190 01786 FILL AND CAP MANHOLE 1.00 EACH $
0200 01811 STANDARD CURB AND GUTTER MOD 210.00 LF $
0210 01875 STANDARD HEADER CURB 126.00 LF $
0220 01891 ISLAND HEADER CURB TYPE 2 46.00 LF $
0230 01904 REMOVE CURB 390.00 LF $

0240 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 13.00 EACH $

0250 01990 DELINEATOR FOR BARRIER WALL-B/W 32.00 EACH $
0260 02014 BARRICADE-TYPE III 8.00 EACH $
0270 02058 REMOVE PCC PAVEMENT 615.00 SQYD $
0280 02159 TEMP DITCH 2,116.00 LF $
0290 02160 CLEAN TEMP DITCH 1,058.00 LF $
0300 02200 ROADWAY EXCAVATION 225,576.00 CUYD $
0310 02242 WATER 682.00 MGAL $
0320 02274 FENCE-6 FT CHAIN LINK 139.00 LF $
0330 02351 GUARDRAIL-STEEL W BEAM-S FACE 750.00 LF $
0340 02360 GUARDRAIL TERMINAL SECTION NO 1 3.00 EACH $

0350 02363
GUARDRAIL CONNECTOR TO BRIDGE END
TY A 5.00 EACH $

0360 02367 GUARDRAIL END TREATMENT TYPE 1 4.00 EACH $
0370 02381 REMOVE GUARDRAIL 357.00 LF $
0380 02391 GUARDRAIL END TREATMENT TYPE 4A 2.00 EACH $
0390 02429 RIGHT-OF-WAY MONUMENT TYPE 1 22.00 EACH $
0400 02432 WITNESS POST 22.00 EACH $
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PROPOSAL BID ITEMS
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0410 02488 CHANNEL LINING CLASS IV 23,518.00 CUYD $

0420 02545
CLEARING AND GRUBBING
17.32 ACRES 1.00 LS $

0430 02562 TEMPORARY SIGNS 750.00 SQFT $
0440 02585 EDGE KEY 166.00 LF $
0450 02596 FABRIC-GEOTEXTILE TYPE I 36,648.00 SQYD $
0460 02598 FABRIC-GEOTEXTILE TYPE III 5,386.00 SQYD $
0470 02599 FABRIC-GEOTEXTILE TYPE IV 41,425.00 SQYD $
0480 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0490 02671 PORTABLE CHANGEABLE MESSAGE SIGN 8.00 EACH $
0500 02690 SAFELOADING 210.00 CUYD $
0510 02701 TEMP SILT FENCE 2,116.00 LF $
0520 02703 SILT TRAP TYPE A 17.00 EACH $
0530 02704 SILT TRAP TYPE B 17.00 EACH $
0540 02705 SILT TRAP TYPE C 17.00 EACH $
0550 02706 CLEAN SILT TRAP TYPE A 17.00 EACH $
0560 02707 CLEAN SILT TRAP TYPE B 17.00 EACH $
0570 02708 CLEAN SILT TRAP TYPE C 17.00 EACH $
0580 02720 SIDEWALK-4 IN CONCRETE 96.00 SQYD $
0590 02726 STAKING 1.00 LS $
0600 02731 REMOVE STRUCTURE 1.00 LS $
0610 03171 CONCRETE BARRIER WALL TYPE 9T 120.00 LF $
0620 05950 EROSION CONTROL BLANKET 491.00 SQYD $
0630 05952 TEMP MULCH 54,854.00 SQYD $
0640 05953 TEMP SEEDING AND PROTECTION 41,140.00 SQYD $
0650 05963 INITIAL FERTILIZER 3.00 TON $
0660 05964 MAINTENANCE FERTILIZER 4.00 TON $
0670 05985 SEEDING AND PROTECTION 62,632.00 SQYD $
0680 05990 SODDING 803.00 SQYD $
0690 05998 SPREADING STOCKPILED TOPSOIL 501.00 CUYD $
0700 06514 PAVE STRIPING-PERM PAINT-4 IN 12,127.00 LF $
0710 06542 PAVE STRIPING-THERMO-6 IN W 1,199.00 LF $
0720 06543 PAVE STRIPING-THERMO-6 IN Y 887.00 LF $
0730 06568 PAVE MARKING-THERMO STOP BAR-24IN 114.00 LF $
0740 06572 PAVE MARKING-DOTTED LANE EXTEN 83.00 LF $
0750 06573 PAVE MARKING-THERMO STR ARROW 9.00 EACH $
0760 06574 PAVE MARKING-THERMO CURV ARROW 18.00 EACH $
0770 06575 PAVE MARKING-THERMO COMB ARROW 1.00 EACH $
0780 08901 CRASH CUSHION TY VI CLASS BT TL2 2.00 EACH $
0790 10020NS FUEL ADJUSTMENT 57,487.00 DOLL $1.00 $ $57,487.00
0800 10030NS ASPHALT ADJUSTMENT 19,970.00 DOLL $1.00 $ $19,970.00
0810 20191ED OBJECT MARKER TY 3 4.00 EACH $
0820 20432ES112 REMOVE CRASH CUSHION 2.00 EACH $
0830 20550ND SAWCUT PAVEMENT 760.00 LF $
0840 21289ED LONGITUDINAL EDGE KEY 996.00 LF $

0850 23055N
REMOVE
BUILDING 1.00 LS $

0860 23274EN11F TURF REINFORCEMENT MAT 1 3,092.00 SQYD $
0870 23875NC REMOVE THERMOPLASTIC ARROWS 6.00 EACH $
0880 24489EC INLAID PAVEMENT MARKER 14.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0890 24544EC
REMOVE
STOP BAR 38.00 LF $

0900 24640ED OBJECT MARKER TYPE 1 2.00 EACH $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0910 00441 ENTRANCE PIPE-18 IN 38.00 LF $
0920 00445 ENTRANCE PIPE-30 IN 72.00 LF $
0930 00464 CULVERT PIPE-24 IN 83.00 LF $
0940 00468 CULVERT PIPE-36 IN 127.00 LF $
0950 00469 CULVERT PIPE-42 IN 180.00 LF $
0960 00522 STORM SEWER PIPE-18 IN 26.00 LF $
0970 00524 STORM SEWER PIPE-24 IN 420.00 LF $
0980 00530 STORM SEWER PIPE-48 IN 45.00 LF $
0990 01204 PIPE CULVERT HEADWALL-18 IN 1.00 EACH $
1000 01208 PIPE CULVERT HEADWALL-24 IN 5.00 EACH $
1010 01212 PIPE CULVERT HEADWALL-36 IN 2.00 EACH $
1020 01214 PIPE CULVERT HEADWALL-42 IN 2.00 EACH $
1030 01216 PIPE CULVERT HEADWALL-48 IN 2.00 EACH $
1040 01450 S & F BOX INLET-OUTLET-18 IN 1.00 EACH $
1050 01452 S & F BOX INLET-OUTLET-30 IN 4.00 EACH $
1060 01453 S & F BOX INLET-OUTLET-36 IN 2.00 EACH $
1070 01480 CURB BOX INLET TYPE B 1.00 EACH $
1080 01496 DROP BOX INLET TYPE 3 1.00 EACH $
1090 01497 DROP BOX INLET TYPE 3 MOD 3.00 EACH $
1100 01539 DROP BOX INLET TYPE 7 MOD 1.00 EACH $
1110 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 3,089.00 SQYD $2.00 $ $6,178.00
1120 08100 CONCRETE-CLASS A 3.75 CUYD $
1130 22581EN ENTRANCE PIPE-36 IN 36.00 LF $
1140 23124EN BORE AND JACK PIPE-48 IN 293.00 LF $
1150 24814EC PIPELINE INSPECTION 881.00 LF $

Section:  0004 - BRIDGE -NO. 27626
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1160 02273 FENCE-4 FT CHAIN LINK 744.00 LF $
1170 02274 FENCE-6 FT CHAIN LINK 790.00 LF $
1180 02998 MASONRY COATING 3,762.00 SQYD $
1190 03299 ARMORED EDGE FOR CONCRETE 68.00 LF $
1200 08002 STRUCTURE EXCAV-SOLID ROCK 580.00 CUYD $
1210 08003 FOUNDATION PREPARATION 1.00 LS $
1220 08017 REINF CONC SLOPE WALL-8 IN 183.00 SQYD $
1230 08033 TEST PILES 780.00 LF $
1240 08039 PRE-DRILLING FOR PILES 170.00 LF $
1250 08051 PILES-STEEL HP14X89 6,930.00 LF $
1260 08095 PILE POINTS-14 IN 179.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1270 08100 CONCRETE-CLASS A 1,823.00 CUYD $
1280 08104 CONCRETE-CLASS AA 1,669.00 CUYD $

1290 08140
MECHANICAL REINF COUPLER #5 EPOXY
COATED 576.00 EACH $

1300 08150 STEEL REINFORCEMENT 358,440.00 LB $
1310 08151 STEEL REINFORCEMENT-EPOXY COATED 572,860.00 LB $

1320 08160
STRUCTURAL STEEL
2,204,000 LB 1.00 LS $

1330 08170
SHEAR CONNECTORS
15,430 LB 1.00 LS $

1340 08472 EXPANSION DAM-4 IN NEOPRENE 80.00 LF $
1350 08474 EXPANSION DAM-5 IN NEOPRENE 40.00 LF $
1360 20209EP69 GRANULAR PILE CORE 75.00 CUYD $
1370 21532ED RAIL SYSTEM TYPE III 2,266.00 LF $
1380 23026ED ARCHITECTURAL TREATMENT 1,200.00 SQYD $
1390 23813EC DECK DRAIN 22.00 EACH $

1400 24404EC
MECHANICAL REINF COUPLER-#7 EPOXY
COATED 48.00 EACH $

1410 24596EN GRANULAR BACKFILL 420.00 CUYD $
1420 24614EC DISC EXPANSION BEARING 50.00 EACH $

Section:  0005 - MISCELLANEOUS-UTILITY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1430 01875 STANDARD HEADER CURB 488.00 LF $
1440 02720 SIDEWALK-4 IN CONCRETE 187.00 SQYD $
1450 05953 TEMP SEEDING AND PROTECTION 1,638.00 SQYD $
1460 21741NC MAINTAIN & CONTROL TRAFFIC 1.00 EACH $

Section:  0006 - SEWER
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1470 15000 S BYPASS PUMPING 1.00 EACH $
1480 15051 S FORCE MAIN PE/PLASTIC 04 INCH 386.00 LF $
1490 15073 S FORCE MAIN TIE-IN 04 INCH 1.00 EACH $
1500 15086 S LATERAL CLEANOUT 1.00 EACH $
1510 15089 S LATERAL SHORT SIDE 04 INCH 4.00 EACH $
1520 15090 S LATERAL SHORT SIDE 06 INCH 1.00 EACH $
1530 15092 S MANHOLE 11.00 EACH $
1540 15093 S MANHOLE ABANDON/REMOVE 6.00 EACH $
1550 15095 S MANHOLE CASTING STANDARD 7.00 EACH $
1560 15096 S MANHOLE CASTING WATERTIGHT 4.00 EACH $
1570 15099 S MANHOLE TAP EXISTING 1.00 EACH $
1580 15114 S PIPE PVC 12 INCH 1,963.00 LF $
1590 15119 S PUMP STATION 1.00 EACH $
1600 15122 S STRUCTURE REMOVAL 4.00 EACH $
1610 15136 S LATERAL LOCATE 11.00 EACH $
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Section:  0007 - SIGNING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1620 06406 SBM ALUM SHEET SIGNS .080 IN 507.00 SQFT $
1630 06410 STEEL POST TYPE 1 1,170.00 LF $
1640 21373ND REMOVE SIGN 25.00 EACH $
1650 24631EC BARCODE SIGN INVENTORY 126.00 EACH $
1660 24955ED REMOVE SIGNAL EQUIPMENT 1.00 EACH $

Section:  0008 - WATERLINE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1670 14009 W ENCASEMENT STEEL BORED RANGE 4 65.00 LF $
1680 14019 W FIRE HYDRANT ASSEMBLY 2.00 EACH $
1690 14021 W FIRE HYDRANT REMOVE 3.00 EACH $
1700 14030 W METER RELOCATE 1.00 EACH $
1710 14035 W PIPE DUCTILE IRON 04 INCH 10.00 LF $
1720 14039 W PIPE DUCTILE IRON 12 INCH 2,094.00 LF $
1730 14085 W SERV PE/PLST SHORT SIDE 3/4 IN 9.00 EACH $
1740 14090 W TAPPING SLEEVE AND VALVE SIZE 2 2.00 EACH $
1750 14093 W TIE-IN 04 INCH 1.00 EACH $
1760 14120 W VALVE CUT-IN 12 INCH 2.00 EACH $
1770 14144 W LINE MARKER 2.00 EACH $
1780 14156 W METER REMOVE 5.00 EACH $

1790 24569ED
PRESSURE REDUCING VALVE
3/4 IN 9.00 EACH $

Section:  0009 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1800 02568 MOBILIZATION 1.00 LS $
1810 02569 DEMOBILIZATION 1.00 LS $
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