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ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 191037

COUNTY - JEFFERSON

PCN - DE05610011937
STP BRZ 8760(004)

GRADE LANE(CR-1001) ADDRESS DEFICIENCIES OF BRIDGE OVER NORTHERN DITCH OF GRADE LANE
(CR-1001G) 0.34 SOUTH OF KY-1747, A DISTANCE OF 0.04 MILES.BRIDGE REPLACEMENT SYP NO. 05-01077.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:09:09.00 LONGITUDE 85:44:04.00

STP BRZ 8760(004)

COMPLETION DATE(S):
COMPLETED BY 07/31/2020 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018
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FEDERAL CONTRACT NOTES  
 
 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award: 
 

102.02 Current Capacity Rating 102.10 Delivery of Proposals 
102.8 Irregular Proposals 102.14 Disqualification of Bidders 
102.9 Proposal Guaranty 

 
 
 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin. 

 
 
 
 

NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 

 
 
 
 
 

SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary. 

 
 
 
 
 

DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract. 

 

 
 
 
 
 
 
 

OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted. 

 
 
 
 
 

DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to 
submission and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 

 

The DBE Participation Plan shall include the following: 
 
1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 
proposed project; 
2 Description of the work each is to perform including the work item , unit, quantity, unit 
price and total amount of the work to be performed by the individual DBE. The Project Code 
Number (PCN), Category Number, and the Project Line Number can be found in the “material 
listing” on the Construction Procurement website under the specific letting; 
3 The dollar value of each proposed DBE subcontract and the percentage of total 
project contract value this represents. DBE participation may be counted as follows; a) If DBE 
suppliers and manufactures assume actual and contractual responsibility, the dollar value of 
materials to be furnished will be counted toward the goal as follows: 

 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided 

the supplier is a regular dealer in the product involved. A regular dealer must be 
engaged in, as its principal business and in its own name, the sale of products to 
the public, maintain an inventory and own and operate distribution equipment; 
and 

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, 
materials, supplies, delivery of materials and supplies or for furnishing bonds, or 
insurance, providing such fees or commissions are determined to be reasonable 
and customary. 
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b) The dollar value of services provided by DBEs such as quality control testing, 
equipment repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4 Written and signed documentation of the bidder’s commitment to use a DBE contractor 
whose participation is being utilized to meet the DBE goal; and 
5 Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 

 
 
 
 
 

UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the 
DBE to the Division of Construction Procurement. The affidavit can be found on the 
Construction Procurement website. If the DBE is a supplier of materials for the project, a signed 
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the 
Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor. 

 

 
 
 
 
 

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set and nine (9) copies of this information must be received in the 
office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day 
after receipt of notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 
inform DBEs of subcontracting opportunities; 
2 Whether the bidder provided solicitations through all reasonable and available means; 
3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the 
time of the letting who are prequalified in the areas of work that the bidder will be 
subcontracting; 
4 Whether the bidder followed up initial solicitations of interest by contacting DBEs to 
determine with certainly whether they were interested. If a reasonable amount of DBEs within 
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to 
give notification of the bidder’s inability to get DBE quotes; 
5 Whether the bidder selected portions of the work to be performed by DBEs in order to 
increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking 
out contract work items into economically feasible units to facilitate DBE participation, even 
when the prime contractor might otherwise perform these work items with its own forces; 
6 Whether the bidder provided interested DBEs with adequate and timely information 
about the plans, specifications, and requirements of the contract; 
7 Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 
8 Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The fact 
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself 
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the 
bidder has the ability and/or desire to perform the contract work with its own forces will not be 
considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 
9 Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 
10 Whether the bidder made any efforts and/or offered assistance to interested DBEs in 
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the 
work requirements of the bid proposal; and 
11 Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request 
reconsideration of the Committee’s decision. The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort. The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement. 

 
 
 
 
SANCTIONS  FOR  FAILURE  TO  MEET  DBE  REQUIREMENTS  OF  THE 
PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following: 
• Disallow credit toward the DBE goal; 
• Withholding progress payments; 
• Withholding payment to the prime in an amount equal to the unmet portion of the contract 
goal; and/or 
• Termination of the contract. 

 

 
 
 

PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and 
notarized affidavit (TC 18-7) and copies of checks for any monies paid to each DBE 
subcontractor or supplier utilized to meet a DBE goal.   These d o c u m e n t s  must be 
submitted within 10 days of being paid by the Cabinet.   
 
Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date. Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 
 
The Prime Contractor should supply the payment information at the time the DBE is 
compensated for their work. Form to use is located at:  
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx 

 
 

The prime contractor should notify the KYTC Office of Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact is Melvin Bynes and the telephone number is (502) 564-3601. 

 
 

Photocopied payments and completed, signed and notarized affidavit must be submitted by the 
Prime Contractor to: Office of Civil Rights and Small Business Development 
 6th Floor West 200 Mero Street 
 Frankfort, KY 40622 
 
 

DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 1/27/2017 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO 
PREFERENCE ACT (CPA). 
(REV 12-17-15) (1-16) 

 
SECTION 7 is expanded by the following new Article: 

 
102.10 Cargo Preference Act – Use of United States-flag vessels. 

Pursuant to Title 46CFR Part 381, the Contractor agrees 
• To utilize privately owned United States-flag commercial vessels to ship at 

least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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SPECIAL NOTE FOR SEALING BRIDGE DECKS 

These Notes or designated portions thereof, apply where so indicated on the plans, 
proposals or bidding instruction. 

I. DESCRIPTION. Perform all work in accordance with the Department's 2019 Standard 
Specifications, and applicable Supplemental Specifications, the attached sketches, and 
these Notes.  Section references are to the Standard Specifications.
This work consists of:  (1) Furnish all labor, materials, tools, and equipment; (2) Clean 
the bridge deck; (3) Seal the bridge deck; (4) Maintain & control traffic; and, (5) Any 
other work specified as part of this contract.

II. MATERIALS.
A. Sealer.  Use one of the following:

Product Supplier 

Protectosil BHN Evonik Industries 

Protectosil 300 Evonik Industries 

TK-590-40 Tri-Silane 40% TK Products 

Certivex Penseal 244 O/W 80 Vexcon 

Master Protect H 440 VT      
(formerly Hydrozo Clear 40 VOC) 

BASF 

SW-244-100 DOT Chemical Products Industries, Inc. 

TK-590-1 MS    Tri-Silane TK Products 

III. CONSTRUCTION.
A. Cleaning the Deck. Dry clean the deck to remove all loose debris. Remove all visible

hydrocarbons from the surface with detergent approved by the manufacturer of the deck
sealant. Pressure wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure
gauges at each wand to verify pressure. Use 30° fan tip or as recommended by the
manufacturer of the deck sealant. Hold pressure washing wand a minimum of 45° from
the deck with a maximum stand-off distance of 12 inches.

B. Sealing the Deck.  Allow new concrete to cure a minimum 28 days prior to application
of sealer. Monitor weather conditions prior to sealer application. Refer to manufacturer’s
recommendations for proper ambient conditions. Do not apply sealer if precipitation is
anticipated within the time stated by the manufacturer. Allow the deck to dry 24 hours
(after washing or rain event) before sealer application. The deck can be reopened to traffic
while drying. Sealer must be applied within 48 hours of washing or the deck must be
rewashed. Divide the deck into predefined areas of specific square footage to aid in
determining usage. Comply with manufacturer’s usage recommendation. Using a low
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pressure pump, apply sealer and spread evenly with broom or squeegee; do not allow 
pooling to remain. When each predefined area is complete, measure the amount of sealer 
used to verify proper usage. After sealing, follow manufacturer’s recommended cure time 
before opening to traffic. 

C. Inspection: Monitor all aspects of the project to assure compliance to this specification. 
Observe and document general conditions during the entirety of the project. Verify that 
each phase of work has been satisfactorily completed prior to beginning the next phase. 
Phases are described as follows: 

1. Dry cleaning to remove loose debris, verify and document: 
a. All debris has been removed and disposed of properly. 

2. Removal of hydrocarbons, verify and document: 
a. The manufacturer’s recommended detergent is used for removal. 
b. Hydrocarbons have been satisfactorily removed. 

3. Pressure washing, verify and document: 
a. Washing pressure at the wand. 
b. Tip size used. 
c. Wash angle and stand-off distance. 
d. The deck is satisfactorily cleaned.  

4. Sealer application, verify and document: 
a. Proper cure time for new concrete. 
b. Deck surface is dry. 

1. Document time since washed. 
2. Was deck opened to traffic after washing? 

c. Ambient conditions. 
1. Document ambient temperature, surface temperature, relative humidity, and 

dew point. 
d. Application and distribution method. 
e. Coverage to be complete and even. 
f. Material is not allowed to remain pooled. 
g. Monitor material usage. 
h. No traffic until proper cure time is allowed.  

 
IV. MEASUREMENT 

A.   Concrete Sealing.  The Department will measure the quantity per square feet of 
each area sealed. 

 
V. PAYMENT 

A. Concrete Sealing.  Payment at the contract unit price per square feet is full 
compensation for the following: (1) Furnish all labor, materials, tools, and 
equipment; (2) Clean the bridge deck; (3) Seal the bridge deck; (4) Maintain & 
control traffic; and, (5) Any other work specified as part of this contract.  
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SPECIAL NOTE FOR CONTRACT COMPLETION DATE 

AND LIQUIDATED DAMAGES FOR  
GRADE LANE OVER NORTHERN DITCH BRIDGE REPLACEMENT 

 
 

I. COMPLETION DATE 
 

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once selected, 
notify the Department in writing of the date selected at least two (2) weeks prior to beginning work and 
provide a proposed project schedule. All work is to be completed by the specified contract completion date. 
The Contractor is allotted 90 calendar days once the bridge is closed to safely reopen the structure to traffic 
and remove the detour. After reopening the structure, minor final work may be completed during daylight 
working hours by maintaining at least one (1) lane of traffic in each direction with flag persons and 
approved traffic control devices. At a minimum, prior to reopening the bridge to traffic, all strength 
requirements and curing for materials used shall be completed per Division 600 of the Standard 
Specifications. Guardrail shall be installed to the satisfaction of the Engineer prior to reopening the bridge to 
traffic. 

 
The Engineer will begin charging calendar days for a structure on the day the Contractor closes the structure 
to traffic, regardless of holidays or seasonal weather limitations. 

 
This project has a Fixed Completion Date of July 31, 2020. 

 
II. LIQUIDATED DAMAGES 

 
Liquidated damages as shown in Section 108.09 of the current Standard Specifications for Road and Bridge 
Construction will be assessed for each day work remains uncompleted beyond the Specified Completion 
Date. This project has a Fixed Completion Date of July 31, 2020. 

 
In addition to the Liquidated Damages specified above, Liquidated Damages in the following amount will 
be charged if the structure and Grade Lane (CR 1001G) is not reopened to thru traffic and the detour 
removed if the allotted 90 calendar days of closure has been exceeded. 

  
Detour :   $ 10,000 per day 

 
Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor during the 
months of December, January, February and March when the contract time has expired. Contract time will 
be charged during these months. All construction must be completed in accordance with the weather 
limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be 
granted due to inclement weather or temperature limitations that occur due to starting work on the Contract 
or structure late in the construction season. 

 
Any approval of cold weather plans or allowance of construction operations to occur outside Section 606 
and/or Section 601 does not alleviate the 90 day maximum bridge closure. In the event the closure lasts 
longer than 90 calendar days as specified, liquidated damages will apply to all excess days regardless of 
weather conditions.   

 
All liquidated damages will be applied cumulatively. 

 
All other portions of Section 108 apply. 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 days prior to commencement of any bridge demolition or renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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UTILITIES AND RAIL CERTIFICATION NOTE 

Jefferson County BRZ 8760004 
FD52 056 92561 01C 

CR 1001G Grade Lane 
ITEM NUMBER: 05-1077 

 

Page 1 of 4 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

Please Note: The information presented in this Utility Note is informational in nature and the 
information contained herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject project to 
coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, 
avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict 
with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are 
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and 
Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions 
of this contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) have 
been determined using data garnered by varied means and with varying degrees of accuracy: from the 
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities 
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless 
specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations 
before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 
367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 
with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 
the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 
than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate 
Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request 
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom 
are to be contacted through their individual Protection Notification Center.  It may be necessary for the 
contractor to contact the County Court Clerk to determine what utility companies have facilities in the 
area.  Non-compliance with these directives can result in the enforcement of penalties. 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Jefferson County BRZ 8760004 
FD52 056 92561 01C 

CR 1001G Grade Lane 
ITEM NUMBER: 05-1077 

 

Page 2 of 4 

Form Revised 6/24/16 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

LG&E (gas) - has an 8" gas main which is located along the west side of Grade Lane just outside of the 
paved roadway north of the existing structure then turning to the west before reaching the structure 
and crossing on the downstream side approximately 3' from and parallel to the existing structure. Once 
past the structure the 8" gas main turns to back to the east and continues along the west side of Grade 
Lane just outside of the paved roadway. This gas main appears to be placed under the existing flowline 
of Northern Ditch. The gas main is shown on the plan sheets at its approximate horizontal location and is 
shown on the cross section sheets. THESE FACILITIES ARE NOT TO BE DISTURBED. 

LG&E (electric) – has overhead transmission facilities are located along the east right of way of Grade 
Lane throughout the limits of the project and crossing Northern Ditch with several overhead service 
poles located along the west right of way of Grade Lane in the project area. The Company has an 
underground electric duct line which crosses Grade Lane located 50' south of the existing structure 
within the limits of bridge approach construction. THESE FACILITIES ARE NOT TO BE DISTURBED. 

Louisville Water Company - has a 24" water main crossing on the downstream side approximately 20' 
from and parallel to the existing structure with a 12" water main west of and parallel to the 24" line and 
a 6" water main crossing on the upstream side approximately 4' from and parallel to the existing 
structure. These water mains parallel to the existing structure appear to be placed under the existing 
flowline of Northern Ditch. The water mains are shown on the plan sheets at its approximate horizontal 
location and is shown on the cross section sheets. THESE FACILITIES ARE NOT TO BE DISTURBED 
 
AT&T - A fiber optic lines runs approximately 20' west and parallel to the existing west edge of 
pavement of Grade Lane in a northerly direction to a riser on a pole which is located 34.6' LT of 
centerline Station 48+81.7 and at this point goes overhead. The overhead fiber optic facility then spans 
Northern Ditch and remains overhead through the limits of the project to a riser on a pole which is 
located 35.1' LT of centerline Station 51+69.0 at which point the fiber optic line continues underground. 
The fiber optic line is shown on the plan sheets at its approximate horizontal location. The Company also 
has communication lines attached to LG&E owned poles on the east side of the project. THESE 
FACILITIES ARE NOT TO BE DISTURBED. 
 
Spectrum - has communication lines attached to LG&E owned poles on the east side of the project. 
THESE FACILITIES ARE NOT TO BE DISTURBED. 

 
*The Contractor is fully responsible for protection of all utilities listed above* 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Jefferson County BRZ 8760004 
FD52 056 92561 01C 

CR 1001G Grade Lane 
ITEM NUMBER: 05-1077 

 

Page 3 of 4 

Form Revised 6/24/16 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

None 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

None 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

 
None 

 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☒  Rail Involved    ☐  Rail Adjacent     

 

Utility Companies with Project Limits 
 
 

1. LG&E KU (Electric)      Caroline Justice 
820 West Broadway      work: (502) 627-3708  

 Louisville, KY  40202      caroline.justice@LGE-KU.com  
LG&E Emergency Number (502) 589-1444   
LG&E and KU Emergency Number 1-800-331-7370 
 

 2. LG&E (Gas)       Caroline Justice 
820 West Broadway      work: (502) 627-3708 
Louisville, KY  40202      caroline.justice@LGE-KU.com 
Gas Emergency Number (502) 589-5511 
LG&E and KU Emergency Number 1-800-331-7370 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Jefferson County BRZ 8760004 
FD52 056 92561 01C 

CR 1001G Grade Lane 
ITEM NUMBER: 05-1077 

 

Page 4 of 4 

Form Revised 6/24/16 

 3. Louisville Water Company     Daniel Tegene, PE 
550 South Third Street      (502) 569-3649 
Louisville, KY   40202       DTegene@LWCky.com 

 
4  AT&T KY       Scott Roche 
            1340 E. John Rowan Blvd     sr8832@att.com 
 Bardstown, KY 40004      Office - (502) 348-4528 
         Cell – (502) 827-4703 
               
5. Metropolitan Sewer District      Brandon Flaherty    

700 West Liberty Street     Brandon.Flaherty@LouisvilleMSD.org 
         Louisville, KY   40203-1911      Office: (502) 540-6632 

Cell: (502) 381-0804 
         Greg Powell    
         Greg.Powell@LouisvilleMSD.org 
   
6. Charter Communications     Deno Barbour 

10168 Linn Station Road            (502) 664-7395 – Cell 
Suite 120                                                                      (502) 357-4376 – Office 
Louisville, KY 40223                                                Dwight.Barbour@charter.com 
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SPECIAL NOTES FOR 
PROTECTION OF RAILROAD INTEREST 

 
CSX TRANSPORTATION, INC. 

 

I. AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER: 

A. The authorized representative of the Railroad Company, hereinafter referred to 
as Railroad Engineer, shall have final authority in all matters affecting the safe 
maintenance of Railroad operations and property. 

B. The authorized representative of the State, hereinafter referred to as the 
Engineer, shall have authority over all other matters as prescribed herein and in 
the Project Specifications. 

II. NOTICE OF STARTING WORK: 

A. The Contractor shall not commence any work on Railroad rights of way until he 
has complied with the following conditions: 

1. Given the Railroad written notice, with copy to the Engineer who has been 
designated to be in charge of the work, at least ten (10) days in advance 
of the date he proposes to begin work on Railroad rights of way. The 
notice must refer to Railroad Agreement with the State by the date of the 
Agreement.  If flagging service is required, such notice shall be 
submitted at least thirty (30) days in advance of the date scheduled to 
commence work.  The Railroad’s Contact information is on the Summary 
Sheet. 

2. Obtain written authorization from the Railroad to begin work on Railroad 
rights of way, such authorization to include an outline of specific 
conditions with which he must comply. 

3. Obtain written approval from the Railroad of Railroad Protective 
Insurance Liability coverage as required by paragraph 14 herein. 

4. Furnish a schedule for all work within the Railroad rights of way as 
required by paragraph 7, B, 1.	

B. The Railroad's written authorization to proceed with the work shall include the 
names, addresses, and telephone numbers of the Railroad's representatives who 
are to be notified as hereinafter required.  Where more than one representative is 
designated, the area of responsibility of each representative shall be specified. 
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III. INTERFERENCE WITH RAILROAD OPERATIONS: 

A. The Contractor shall so arrange and conduct his work that there will be no 
interference with Railroad operations, including train, signal, telephone and 
telegraphic services, or damage to the property of the Railroad Company or to 
poles, wires, and other facilities of tenants on the rights of way of the Railroad 
Company. The Contractor shall store materials so as to prevent trespassers from 
causing damage to trains or Railroad property and shall not use Railroad 
property without written permission from the Railroad.  Whenever work is to 
affect the operations or safety of trains, the method of doing such work shall first 
be submitted to the Railroad Engineer for approval, but such approval shall not 
relieve the Contractor from liability.  Any work to be performed by the Contractor 
which requires flagging service or inspection service (watchman) shall be 
deferred by the Contractor until the flagging protection required by the Railroad 
is available at the job site. 

B. Should conditions arising from, or in connection with the work, require that 
immediate and unusual provisions be made to protect train operations and 
property of the Railroad, the Contractor shall make such provisions.  If in the 
judgment of the Railroad Engineer, or his representative, such provisions are 
insufficient, the Railroad Engineer may require or provide such provisions, as he 
deems necessary at Contractor’s cost and expense.  In any event, such unusual 
provisions shall be at the Contractor's expense and without cost and/or time to 
the Railroad or the State. 

IV. TRACK CLEARANCES 

A. The minimum track clearances to be maintained by the Contractor during 
construction are shown on the Project Plans.  However, before undertaking any 
work within Railroad rights of way, or before placing any obstruction over any 
track, the Contractor shall: 

1. Notify the Railroad's representative at least 72 hours in advance of the 
work. 

2. Receive assurance from the Railroad's representative that arrangements 
have been made for flagging service as necessary. 

3. Receive permission from the Railroad's representative to proceed with the 
work. 

4. Ascertain that the State Engineer has received copies of notice to the 
Railroad and of the Railroad's response thereto, and has approved the 
contractor’s methods. 
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V. CONSTRUCTION PROCEDURES 

A. General: 

1. Construction work on Railroad property shall be: 

a) Subject to the inspection and approval of the Railroad. 

b) In accord with the Railroad's written outline of specific conditions. 

c) In accord with the Railroad’s general rules, regulations and 
requirements including those relating to safety, fall protection and 
personal protective equipment, which the Contractor shall obtain 
from the Railroad. 

d) In accord with all Special Notes, Summaries, and Addendums. 

2. The Railroad requires a submission of construction procedure that meets 
the requirements of these Special Notes and attachments. The Railroad’s 
submittal review period is thirty (30) days.  Resubmissions will be 
reviewed within (30) days. 

3. All	requirements	of	the	Construction	Submission	Criteria	shall	be	
met.		Requirements	in	addition	to	those	in	the	Construction	
Submission	Criteria	are	listed	below	in	this	document:	

B. Excavation: 

1. The sub grade of an operated track shall be maintained with edge of 
berm at least 15’0” from centerline of track and not more than 24 
inches below top of rail.  Contractor will not be required to make existing 
section meet this specification if substandard, in which case the existing 
section will be maintained. 

2. Additionally, the Railroad Engineer may require installation of orange 
construction fencing for protection of the work area located on Railroad 
right of way. 

C. Excavation of Structures: 

1. The Contractor will be required to take special precaution and care in 
connection with excavating and shoring pits, and in driving piles, or 
sheeting for footings adjacent to tracks to provide adequate lateral support 
for the tracks and the loads which they carry, without disturbance of track 
alignment and surface, and to avoid obstructing track clearances with 
working equipment, tools or other material.  The procedure for doing such 
work, including need of and plans for shoring, shall first be submitted, 
with the stamp of an Engineer in the State of Kentucky, and approved by 
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the Engineer and the Railroad Engineer, but such approval shall not 
relieve the Contractor from liability. 

2. Additionally, a walkway with handrail protection may be required as 
noted in Section XI herein. 

D. Demolition, Erection, Hoisting 

1. Railroad tracks and other railroad property must be protected from 
damage during the procedure.  No crane or equipment may be set on 
the rails or track structure and no material may be dropped on 
Railroad property. 

2. Loads shall not be supported while any trains are passing if that piece of 
equipment has the capacity to foul a 50’ envelope. 

3. The Railroad may require the Contractor to install filter fabric over 
the track and ballast to prevent any concrete dust or other 
construction debris from fouling the ballast.  This will be determined 
during actual construction activities by the Railroad or its 
representatives.  Fabric should extend at least 25 feet beyond the 
outside edges of the bridge.  Fabric will remain in place until all 
construction activities are complete. 

4. Temporary construction clearance: Ensure all falsework, bracing, or 
forms have a minimum vertical clearance of 23 feet above the top of 
the highest rail and a minimum horizontal clearance of 12 feet 
measured perpendicular to the centerline of the nearest track. 

E. Blasting: 

1. The Contractor shall obtain advance written approval of the Railroad 
Engineer and the Engineer for use of explosive on or adjacent to Railroad 
property.  The request for permission to use explosives shall include a 
detailed blasting plan. If permission for use of explosives is granted, the 
Contractor will be required to comply with the following: 

a) No blasting shall be done without the presence of an authorized 
representative of the Railroad.  At least 10 days advance notice to 
the person designated in the Railroad's notice of authorization to 
proceed (see Section II.B above) will be required to arrange for the 
presence of an authorized Railroad representative and such 
flagging as the Railroad may require. 
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2. The Railroad representative will: 

a) Determine the approximate location of trains and advise the 
Contractor the approximate amount of time available for the 
blasting operation and clean-up.  

b) Have the authority to order discontinuance of blasting if, in his 
opinion, blasting is too hazardous or is not in accord with these 
Special Notes. 

F. Maintenance of Railroad Facilities: 

1. The Contractor will be required to maintain all ditches and drainage 
structures free of silt or other obstructions which may result from his 
operations and provide and maintain any erosion control measures as 
required.  The Contractor shall provide erosion control measures during 
construction and use methods that accord with applicable state standard 
specifications for road and bridge construction, including either (1) silt 
fence; (2) berm or temporary ditches; (3) sediment basin; (4) aggregate 
checks; and (5) channel lining.  The Contractor will promptly repair 
eroded areas with Railroad rights of way and to repair any other damage to 
the property of the Railroad or its tenants at the Contractor’s expense. 

2. All maintenance and repair of damages due to the Contractor's operations 
shall be done at the Contractor's expense. 

G. Storage of Materials and Equipment: 

1. Materials and equipment shall not be stored where they will interfere with 
Railroad operations, nor on the rights of way of the Railroad Company 
without first having obtained permission from the Railroad Engineer, and 
such permission will be with the understanding that the Railroad Company 
will not be liable for damage to such material and equipment from any 
cause and that the Railroad Engineer may move or require the Contractor 
to move, at the Contractor's expense, such material and equipment. 

2. All grading or construction machinery that is left parked near the track 
unattended by a watchman shall be effectively immobilized so that it 
cannot be moved by unauthorized persons.  The Contractor shall protect, 
defend, indemnify and save Railroad, and any associated, controlled or 
affiliated corporation, harmless from and against all losses, costs, 
expenses, claim or liability for loss or damage to property or the loss of 
life or personal injury, arising out of or incident to the Contractor's failure 
to immobilize grading or construction machinery. 
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H. Cleanup: 

1. Upon completion of the work, the Contractor shall remove from within the 
limits of the Railroad rights of way, all machinery, equipment, surplus 
materials, falsework, rubbish or temporary buildings of the Contractor, 
and leave said rights of way in a neat condition satisfactory to the Railroad 
Engineer or his authorized representative. 

VI. DAMAGES: 

A. The Contractor shall assume all liability for any and all damages to his/her work, 
employees, equipment and materials caused by Railroad traffic. 

B. Any cost incurred by the Railroad for repairing damages to its property or to 
property of its tenants, caused by or resulting from the operations of the 
Contractor, shall be paid directly to the Railroad by the Contractor. 

VII. FLAGGING SERVICES: 

A. When Required: 

1. Flagging services will not be provided until the contractor’s insurance has 
been reviewed & approved by the Railroad. 

2. Under the terms of the agreement between the Department and the 
Railroad, the Railroad has sole authority to determine the need for 
flagging required to protect its operations.  In general, the requirements of 
such services will be whenever the Contractor's personnel or equipment 
are likely to be, working on the Railroad's rights of way, or across, over, 
adjacent to, or under a track, or when such work has disturbed or is likely 
to disturb a railroad structure or the railroad roadbed or surface and 
alignment of any track to such extent that the movement of trains must be 
controlled by flagging.  If any element (workers, equipment, tools, 
scaffolding, etc.) may exist or fall within  50 -feet of the edge of track, a 
flagman is necessary. 

3. Normally, the Railroad will assign one flagman to a project; but in some 
cases, more than one may be necessary, such as yard limits where three- 
(3) flagmen may be required.  However, if the Contractor works within 
distances that violate instructions given by the Railroad's authorized 
representative or performs work that has not been scheduled with the 
Railroad's authorized representative, a flagman or flagmen may be 
required until the project has been completed. 
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B. Scheduling and Notification: 

1. Not later than the time that approval is initially requested to begin work on 
Railroad rights of way, Contractor shall furnish to the Railroad and the 
Department a schedule for all work required to complete the portion of the 
project within Railroad rights of way and arrange for a job site meeting 
between the Contractor, the Department, and the Railroad's authorized 
representative.  Flagman or Flagmen may not be provided until the job site 
meeting has been conducted and the Contractor's work scheduled. 

2. The Contractor will be required to give the Railroad representative at least 
10 working days of advance written notice of intent to begin work 
within Railroad rights of way. If it is necessary for the Railroad to 
advertise a flagging job for bid, it may take up to 30-days to obtain 
service.  Once begun, when work is suspended at any time for any reason, 
the Contractor will be required to give the Railroad representative at least 
72 hours in advance before resuming work on Railroad rights of way.  
Such notice shall include sufficient details of the proposed work to enable 
the Railroad representative to determine if flagging will be required.  If 
such notice is in writing, the Contractor shall furnish the Engineer a copy; 
if notice is given verbally it shall be confirmed in writing with copy to the 
Engineer.  If flagging is required, no work shall be undertaken until the 
flagman, or flagmen is present at the job site.  It may take up to 30 days 
to obtain flagging initially from the Railroad. When flagging begins the 
flagman is usually assigned by the Railroad to work at the project site on a 
continual basis until no longer needed and may be unable to be called for 
on a spot basis.  If flagging becomes unnecessary and is suspended, it may 
take up to 30 days to again obtain flagging services from the Railroad.  
Due to labor agreements, it is necessary to give 5 working days notice 
before flagging service may be discontinued and responsibility for 
payment stopped. 

3. If, after the flagman is assigned to the project site, emergencies arise 
which require the flagman's presence elsewhere, and then the Contractor 
shall delay work on Railroad rights of way until such time as the flagman 
is again available.  Any additional costs resulting from such delay shall be 
borne by the Contractor and not the Department or Railroad. 

4. When demobilizing, the Contractor shall contact the flagman to avoid 
unnecessary flagging charges.  This communication shall be documented. 
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C. Payment: 

1. The Cabinet will be responsible for paying the Railroad directly for 
any and all costs of flagging, which may be required to accomplish the 
construction.  The Contractor shall adhere to the Special Note for 
Railroad Flagging, if applicable, and may be charged for flagging in 
excess of the allowable days, per said Special Note. 

2. The estimated cost of flagging is listed on the Summary Sheet.  The 
charge to the Cabinet by the Railroad will be the actual cost based on the 
rate of pay for the Railroad's employees who are available for flagging 
service at the time the service is required. 

3. Work by a flagman (M/W) in excess of 8 hours per day or 40 hours per 
week or on rest days, but not more than 16 hours a day will result in 
overtime pay at 1 ½ times the appropriate rate.  Work by a flagman (M/W) 
in excess of 16 hours per day will result in overtime pay at 2 times the 
appropriate rate. Flagman (M/W) working in excess of 16 hours must 
receive a minimum of 5 hours of rest between shifts or their next shift of 
work is paid at the overtime rate of 2 times the appropriate rate.   If work 
is performed on a holiday, the flagging rate is 2 ½ times the normal rate. 

Work by a flagman (T&E) in excess of 8 hours per day or 40 hours per 
week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  After a 12 hour work day the flagman (T&E) 
must be provided with 12 hours of rest.  Flagman (T&E) who work six 
days consecutive days must receive two days off. 

 
Flagman’s work day begins and ends at his reporting location. 

4. Railroad work involved in preparing and handling bills will also be 
charged to the Contractor.  Charges to the Department by the Railroad 
shall be in accordance with applicable provisions of Subchapter B, Part 
140, Subpart I and Subchapter G, Part 646, Subpart B of the Federal-Aid 
Policy Guide issued by the Federal Highway Administration on December 
9, 1991, including all current amendments. Flagging costs are subject to 
change.  The above estimates of flagging cost are provided for information 
only and are not binding in any way. 
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D. Verification: 

1. The Contractor and Project Engineer will review and sign the Railroad 
flagman's time sheet, attesting that the flagman was present during the 
time recorded.  Flagman may be removed by Railroad if form is not 
signed.  If flagman is removed, the Contractor will not be allowed to re-
enter the Railroad rights of way until the issue is resolved. Any complaints 
concerning flagman or flagmen must be resolved in a timely manner.  If 
need for flagman or flagmen is questioned, please contact the Railroad's 
Representative listed on the Project Summary Sheet.  All verbal 
complaints must be confirmed in writing by the Contractor within 5 
working days with copy to the Highway Engineer.  All written 
correspondence should be addressed to the Railroad’s Representative 
listed on the Project Summary Sheet. 

2. The Railroad flagman assigned to the project will be responsible for 
notifying the Project Engineer upon arrival at the job site on the first day 
(or as soon thereafter as possible) that flagging services begin and on the 
last day that he performs such services for each separate period that 
services are provided.  The Project Engineer will document such 
notification in the project records.  When requested, the Project Engineer 
will also sign the flagman's diary showing daily time spent and activity at 
the project site. 

VIII. HAUL ACROSS RAILROAD: 

A. Where the plans show or imply that materials of any nature must be hauled across 
a Railroad, unless the plans clearly show that the State has included 
arrangements for such haul in its agreement with the Railroad, the Contractor 
will be required to make all necessary arrangements with the Railroad regarding 
means of transporting such materials across the Railroad.  The Contractor will be 
required to bear all costs incidental, including flagging, to such crossings 
whether services are performed by his own forces or by Railroad personnel. 

B. No crossing may be established for use of the Contractor for transporting 
materials or equipment across the tracks of the Railroad Company unless a 
license agreement or right of entry is granted and executed for its installation, 
maintenance, necessary watching and flagging thereof and removal, all at the 
expense of the Contractor.  The approval process for an agreement normally 
takes 90-days. 
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IX. WORK FOR THE BENEFIT OF THE CONTRACTOR: 

A. All temporary or permanent changes in wire lines on the Railroad or other 
facilities which are considered necessary to the project are shown on the plans; 
included in the force account agreement between the State and the Railroad or 
will be covered by appropriate revisions to same which will be initiated and 
approved by the State and/or the Railroad. 

B. Should the Contractor desire any changes in addition to the above, then he shall 
make separate arrangements with the Railroad for same to be accomplished at 
the Contractor's expense. 

X. COOPERATION AND DELAYS: 

A. It shall be the Contractor's responsibility to arrange a schedule with the Railroad 
for accomplishing stage construction involving work by the Railroad or tenants of 
the Railroad.  In arranging his schedule he shall ascertain, from the Railroad, the 
lead time required for assembling crews and materials and shall make due 
allowance therefore.  

B. Train schedules cannot be provided to the Contractor.  It is the Contractor’s 
responsibility to contact the Railroad in order to arrange “Track Time.”  This 
“Track Time” will be an agreed upon prearranged time period (duration) that the 
Railroad will, without undue burden, schedule no train traffic to facilitate the 
Contractor’s work on or near Railroad right-of-way.  This track time must be 
arranged during the submission review process.  

C. No charge or claims of the Contractor against either the Department or the 
Railroad will be allowed for hindrance or delay on account of railroad traffic; 
any work done by the Railroad or other delay incident to or necessary for safe 
maintenance of Railroad traffic or for any delays due to compliance with these 
Special Notes. 

D. The Contractor shall cooperate with others participating in the construction of 
the Project to the end that all work may be carried on to the best advantage. 

E. The Railroad does not assume any responsibility for work performed by others in 
connection with the Project.  No claims of the Contractor against the Railroad for 
any inconvenience, delay, or additional cost incurred by the Contractor on 
account of operations by others shall be filed. 
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XI. TRAINMAN'S WALKWAYS: 

A. Along the outer side of each exterior track of multiple operated track, and on 
each side of single operated track, an unobstructed continuous space suitable for 
trainman's use in walking along trains, extending to a line not less than 12 10 feet 
from centerline of track, shall be maintained.  Any temporary impediments to 
walkways and track drainage encroachments or obstructions allowed during 
work hours while Railroad's protective service is provided shall be removed 
before the close of each day.  If there is any excavation near the walkway, a 
handrail, with 12’-0”  minimum clearance from centerline of track, shall be 
placed. 

XII. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHTS OF WAY: 

A. All persons shall wear hard hats and reflective vest.  Appropriate eye and hearing 
protection must be used.  Working in shorts is prohibited.  Shirts must cover 
shoulders, back and abdomen.  Working in tennis or jogging shoes, sandals, boots 
with high heels, cowboy and other slip on type boots is prohibited.  High top (6-
inch or more) safety-toe shoes with laces, oil-resistant soles, and a distinct 
separation between heel and sole are required.   

B. No one is allowed within 25' of the centerline of the track without specific 
authorization from the flagman.    

C. All persons working near track when train is passing are to look out for dragging 
bands, chains and protruding or shifting cargo. 

D. No one is allowed to cross tracks without specific authorization from the flagman. 

E. All work within 25' of track must stop when train is passing. 

F. No steel tape or chain will be allowed to cross or touch rails without permission. 

XIII. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHTS OF WAY: 

A. No crane or boom equipment will be allowed to set up to work or park within 
boom distance plus 15' of centerline of track without specific permission from 
Railroad Engineer.  

B. No crane or boom equipment will be allowed to foul track or lift a load over the 
track without flag protection and track time. 

C. All employees will stay with their machines when crane or boom equipment is 
pointed toward track. 

D. All cranes and boom equipment under load will stop work while a train is passing 
(including pile driving). 
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E. Swinging loads must be secured to prevent movement while train is passing. 

F. No loads will be suspended above a moving train. 

G. No equipment will be allowed within 50' of centerline of track without specific 
authorization of the flagman. 

H. Trucks, tractors or any equipment will not touch ballast line without specific 
permission from railroad official and flagman. 

I. No equipment or load movement within 50' or above a standing train or other 
equipment without specific authorization of the flagman. 

J. All operating equipment within 50' of track must halt operations when a train is 
passing.  All other operating equipment may be halted by the flagman if the 
flagman views the operation to be dangerous to the passing train. 

K. All equipment, loads and cables are prohibited from touching rails. 

L. While clearing and grubbing, no vegetation will be removed from railroad 
embankment with heavy equipment without specific permission from the Railroad 
Engineer and flagman. 

M. No equipment or materials will be parked or stored on Railroad’s property unless 
specific permission is granted from the Railroad Engineer. 

N. All unattended equipment that is left parked on Railroad property shall be 
effectively immobilized so that it cannot be moved by unauthorized persons. 

O. All cranes and boom equipment will be turned away from track after each work 
day or whenever unattended by an operator. 

XIV. INSURANCE: 

A. In addition to any other forms of insurance or bonds required under the terms of 
the contract and specifications, the Contractor will be required to carry insurance 
of the following kinds: 

1. Commercial General Liability coverage at their sole cost and expense with 
limits of not less than $5,000,000 in combined single limits for bodily 
injury and/or property damage per occurrence, and such policies shall 
name the Railroad as an additional insured. 

2. Statutory Worker’s Compensation and Employers Liability Insurance with 
limits of not less than $1,000,000, which insurance must contain a waiver 
of subrogation against the Railroad and its affiliates.  
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3. Commercial automobile liability insurance with limits of not less than 
$1,000,000 combined single limit for bodily injury and/or property 
damage per occurrence, and such policies shall name the Railroad as an 
additional insured. 

4. Railroad Protective Liability (RPL) insurance with limits of not less than 
$5,000,000 combined single limit for bodily injury and/or property 
damage per occurrence and an aggregate annual limit of $10,000,000, 
which insurance shall satisfy the following additional requirements: 

 
a. The Railroad Protective Insurance Policy must be on the ISO/RIMA 

Form of Railroad Protective Insurance – Insurance Services Office 
(ISO) Form CG 00 35. 

 
b. The Railroad must be the named insured on the Railroad Protective 

Insurance Policy 
 

c. Name and Address of the Contractor must be shown on the 
Declarations page. 

 
d. Description of operations must appear on the Declarations page and 

must match the Project description, including project or contract 
identification numbers. 

 
e. Terrorism Risk Insurance Act (TRIA) coverage must be included. 

 
f. Authorized endorsements must include: 

 
(i). Pollution Exclusion Amendment – CG 28 31, unless using 

form CG 00 35 version 96 and later.  
 

g. Authorized endorsements may include: 
 

(i). Broad form Nuclear Exclusion – IL 00 21 
(ii). 30-day Advance Notices of Non-renewal or cancellation 
(iii). Required State Cancellation Endorsement 
(iv). Quick Reference or Index – CL/IL 240 

 
h. Authorized endorsements may not include: 

 
(i).  A Pollution Exclusion Endorsement except CG 28 31 
(ii).  An Endorsement that excludes TRIA coverage 
(iii). An Endorsement that limits or excludes Professional 

Liability coverage 
(iv).  A Non-Cumulation of Liability or Pyramiding of Limits 

Endorsement 
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(v). A Known Injury Endorsement 
(vi). A Sole Agent Endorsement 
(vii). A Punitive or Exemplary Damages Exclusion 
(viii). A ‘Commong Policy Conditions’ Endorsement 
(ix). Policies that contain any type of deductible 
(x). Any endorsement that is not named in Section 4 (f) or (g) 

above that the Railroad deems unacceptable 
 

5.  All insurance companies must be A. M. Best rated A- and Class VII or 
better. 

6. Such additional or different insurance as the Railroad may require. 

B. Additional Terms: 

1. Contractor must submit the original Railroad Protective Liability policy, 
Certificates of Insurance, and all notices and correspondence regarding the 
insurance policy to the contact listed on the Project Summary Sheet. 

2. The Contractor may not begin work on the Project until it has received the 
Railroad’s written approval or the required insurance. 

C.  Insurance policies shall follow the requirements of Subchapter G, Part 646, 
Subpart A of the Federal-Aid Policy Guide issued by the Federal Highway 
Administration on December 9, 1991, including all current amendments. 

D. If any part of the work is sublet, similar insurance and evidence thereof in the 
same amounts as required of the Prime Contractor shall be provided by or in 
behalf of the subcontractor to cover his operations.  Endorsements to the Prime 
Contractor's policies specifically naming subcontractors and describing their 
operations will be acceptable for this purpose. 

E. All insurance herein before specified shall be carried until all work required to be 
performed under the terms of the contract has been satisfactorily completed 
within the limits of the rights of way of the Railroad as evidenced by the formal 
acceptance by the Department.  Insuring Companies may cancel insurance by 
permission of the Department and Railroad or on thirty (30) days written notice 
to the Department and Railroad Insurance Contacts as listed on the Project 
Summary Sheet.  
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XV. FAILURE TO COMPLY: 

A. These Special Notes are supplemental and amendatory to the current version of 
the Kentucky Department of Highways' Standard Specifications for Road and 
Bridge Construction and amendments thereof, and where in conflict therewith, 
these Special Notes shall govern. 

B. In the event the Contractor violates or fails to comply with any of the 
requirements of these Special Notes: 

1. The Railroad Engineer may require that the Contractor vacate Railroad 
property. 

2. The Engineer may withhold any and all monies due the Contractor on pay 
estimates. 

3. Any such orders shall remain in effect until the Contractor has remedied 
the situation to the satisfaction of the Railroad Engineer and the Engineer. 

XVI. PAYMENT FOR COST OF COMPLIANCE: 

A. No separate payment will be made for any extra cost incurred on account of 
compliance with these Special Notes.  All such cost shall be included in prices bid 
for other items of the work as specified in the payment items. 

JEFFERSON COUNTY
STP BRZ 8760(004)

Contract ID:  191037
Page 44 of 126



 
 

Kentucky Transportation Cabinet 
Division of Right of Way & Utilities 

 
SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD 

TC 69-008 
08/2010 

Page 1 of 2 
 

 

Date: 6/13/2019 (enter using mm/dd/yyyy format) 
 
This project actively involves the below listed railroad company.  This Project Summary provides an abbreviated listing of project 
specific railroad data.  The detailed needs of the specified railroad company are included in the Special Notes for Protection of 
Railroad Interest in the proposal package.  By submitting a bid, the contractor attests that they have dutifully considered and accepted 
the provisions as defined in both documents. 

                
GENERAL ROAD PROJECT INFORMATION   (This section must be provided by KYTC) 

County:   Jefferson 
Federal Number: BRZ 8760 (004) 
State Number:  FD52 056 92561 01C 
Route:   CR 1001 G 
Project Description: ADDRESS DEFICIENCIES OF BRIDGE OVER NORTHERN DITCH ON 

GRADE LANE (CR 1001G) 0.34 MI S OF KY 1747 (FERN VALLEY ROAD) (056C00064N) 
Item Number:  5 - 1077.00   Highway Milepost:  2.480-2.500 

                

GENERAL RAIL INFORMATION   (The below sections must be provided by Railroad Company) 
Rail Company Name:  CSX Transportation, Inc. 
DOT# (if applicable):  343 932U    Railroad Milepost: 0GE-0.620   
Freight: Train Count (6am to 6pm): 3  Train Count (6pm to 6am): 3  Train Count (24 hr total): 6 Max Speed: 10mph 
Passenger: Train Cnt. (6am to 6pm): 0  Train Cnt. (6pm to 6am): 0  Train Cnt. (24 hr total): 0 Max Speed: 0mph 

 (This information is necessary to acquire the necessary insurances when working with Railroad Right of Way) 
                
INSURANCE REQUIREMENTS 

The named insured, description of the work and designation of the job site to be shown on the Policy are as follows: 
(a) Named Insured:  CSX Transportation, Inc. 
(b) The project description should be as indicated in the General Road Project Information section. 
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above. 

                

FLAGGING INFORMATION 
Flagging Estimate: Flagging will be paid to the RR by KYTC.  Contractor shall adhere to the Special 
Note for Railroad Flagging, if applicable. 

 
Hourly Rate: 
 $1,324.00 per day based on a 12 hour day effective as of the date of this document. 
 

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate.  If 
work is performed on a holiday, the flagging rate is 2 ½ times the normal rate. 

 

Forecasted Rate Increases: 
Rates will increase to  $ per  based on a  hour day effective  (enter using M/d/yyyy format). 
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RAILROAD CONTACTS 
(to be provided by Railroad Company) 

General Railroad Contact: 
Troy Creasy, Project Manager - Public 
Projects 
4900 Old Osborne Tnpke Suite 200 
Richmond, VA 23231 
(Phone)  (804) 226 7718 
(Email)    Troy_Creasy@CSX.com 

 

Regional Representative (Roadmaster): 
Chuck Deaton 
CSX - Roadmaster 
1200 Don Huston Boulevard 
Louisville, KY 40219 
(Phone)  502-773-8917 
(Email)    Charles_Deaton@CSX.com 

 

Insurance contact: 
CSX Corporation 
Insurance Department 
 
 (Phone)   
(Email)    InsuranceDocuments@CSX.com 

Railroad Designer Contact: 
Contractor    

Larry Shaw, Project Manager - Rail Division 
Alfred Benesch & Company 201 N. Illinois 
St., 16th Floor South Tower Indianapolis, IN 
46204 
(Phone)  (317) 610 3241 
(Email)    LShaw@benesch.com 

  
 
Railroad Construction Contact: 
Contractor   

Wayne Bolen, Project Manager, Rails 
Division 
Alfred Benesch & Company 201 E Fifth 
Street, Suite 1900 Cincinnati, OH 45202 
(Phone)  (859) 250 5483 

 (Email)    WBolen@benesch.com 
 
 
 
 
 
 
 
 
 
 
 

KENTUCKY TRANSPORTATION 
CABINET CONTACTS (to be provided by 
KYTC) 
 
KYTC Railroad Coordinator: 

Allen Rust, PE 
Div. of Right of Way & Utilities 
Kentucky Transportation Cabinet 
200 Mero Street, 5th Floor East 
Frankfort, Kentucky 40622 
(Phone) 502-782-4950 
(Email) allen.rust@ky.gov 
 

KYTC Construction Procurement Director: 
Rachel Mills, Director 
Div. of Construction Procurement 
Kentucky Transportation Cabinet 
200 Mero Street, 3rd Floor West 
Frankfort, Kentucky 40622 
(Phone) 502-782-5152 
(Email) Rachel.Mills@ky.gov 
 

KYTC Construction Director: 
Ryan Griffith, Director 
Div. of Construction Procurement 
Kentucky Transportation Cabinet 
200 Mero Street, 3rd Floor West 
Frankfort, Kentucky 40622 
(Phone) 502-782-5127 
(Email) ryan.griffith@ky.gov 

 
 
 
 
 
 
 
 
 
 
 
 
 

The project specific information provided herein is 
valid as of the date indicated.  However, the specific 

information may be subject to change due to the 
normal business operations of all parties.  The terms 
and conditions defined here, and in the bid proposal 

in its entirety, are inclusive and constant. 
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APPENDIX

CSX Transportation

CONSTRUCTION 
SUBMISSION CRITERIA

Public Projects Group
Jacksonville, FL

Date Issued: April 14, 2015
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INTRODUCTION
The intent of this document is to guide outside agencies and their Contractors when performing work on, over, or with 
potential to impact CSXT property (ROW). Work plans shall be submitted for review to the designated CSXT Engineering 
Representative for all work which presents the potential to affect CSXT property or operations; this document shall serve 
as a guide in preparing these work plans. All work shall be performed in a manner that does not adversely impact CSXT 
operations or safety; as such, the requirements of this document shall be strictly adhered to, in addition to all other applicable 
standards associated with the construction. Applicable standards include, but are not limited to, CSXT Standards and Special 
Provisions, CSXT Insurance Requirements, CSXT Pipeline Occupancy Criteria, as well as the governing local, county, state 
and federal requirements. It shall be noted that this document and all other CSXT standards are subject to change without 
notice, and future revisions will be made available at the CSXT website: www.csx.com.

I. DEFINITIONS
1. Agency – The project sponsor (i.e., State DOT, Local Agencies, Private Developer, etc.)

2. AREMA – American Railway Engineering and Maintenance-of-Way Association – the North American railroad industry 
standards	group.	The	use	of	this	term	shall	be	in	specific	reference	to	the	AREMA	Manual	for	Railway	Engineering.

3. Construction Submission – The Agency or its representative shall submit six (6) sets of plans, supporting calculations, 
and	detailed	means	and	methods	procedures	for	the	specific	proposed	activity.	All	plans,	specifications,	and	supporting	
calculations	shall	be	signed/sealed	by	a	Professional	Engineer	as	defined	below.

4. Controlled Demolition – Removal of an existing structure or subcomponents in a manner that positively prevents any 
debris or material from falling, impacting, or otherwise affecting CSXT employees, equipment or property. Provisions shall 
be made to ensure that there is no impairment of railroad operations or CSXT’s ability to access its property at all times.

5. Contractor – The Agency’s representative retained to perform the project work.

6. Engineer – CSXT Engineering Representative or a GEC authorized to act on the behalf of CSXT.

7. Flagman	–	A	qualified	CSXT	employee	with	the	sole	responsibility	to	direct	or	restrict	movement	of	trains,	at	or	through	a	
specific	location,	to	provide	protection	for	workers.	

8. GEC – General Engineering Consultant who has been authorized to act on the behalf of CSXT.

9. Horizontal Clearance – Distance measured perpendicularly from centerline of any track to the nearest obstruction at any 
elevation between TOR and the maximum vertical clearance of the track.

10. Professional Engineer – An engineer who is licensed in State or Commonwealth in which the project is to occur. All plans, 
specifications,	and	supporting	calculations	shall	be	prepared	by	the	Licensed	Professional	Engineer	and	shall	bear	his/her	
seal and signature.

11. Potential to Foul	–	Work	having	the	possibility	of	impacting	CSXT	property	or	operations;	defined	as	one	or	more	of	the	
following: 

 a. Any activity where access onto CSXT property is required.
 b. Any activity where work is being performed on CSXT ROW.
	 c.	 Any	excavation	work	adjacent	to	CSXT	tracks	or	facilities,	within	the	Theoretical	Railroad	Live	Load	Influence	Zone,	or		 	

 where the active earth pressure zone extends within the CSXT property limits. 
	 d.	 The	use	of	any	equipment	where,	if	tipped	and	laid	flat	in	any	direction	(360	degrees)	about	its	center	pin,	can			 	

	 encroach	within	twenty	five	feet	(25’-0”)	of	the	nearest	track	centerline.	This	is	based	upon	the	proposed	location	of		 	
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 the equipment during use, and may be a function of the equipment boom length. Note that hoisting equipment with   
 the potential to foul must satisfy the 150% factor of safety requirement for lifting capacities.

	 e.	 Any	work	where	the	scatter	of	debris,	or	other	materials	has	the	potential	to	encroach	within	twenty	five	feet	(25’-0”)	of		
 the nearest track centerline.

	 f.	 Any	work	where	significant	vibration	forces	may	be	induced	upon	the	track	structure	or	existing	structures	located		 	
 under, over, or adjacent to the track structure.

 g. Any other work which poses the potential to disrupt rail operations, threaten the safety of railroad employees, or   
 otherwise negatively impact railroad property, as determined by CSXT.

12. ROW – Right of Way; Refers to CSXT Right-of-Way as well as all CSXT property and facilities. This includes all aerial 
space within the property limits, and any underground facilities.

13. Submission Review Period - a minimum of thirty (30) days in advance of start of work. Up to thirty (30) days will be 
required for the initial review response. Up to an additional thirty (30) days may be required to review any/all subsequent 
submissions or resubmission.

14. Theoretical Railroad Live Load Influence Zone – A 1 horizontal to 1 vertical theoretical slope line starting at bottom corner 
of tie.

15. TOR – Top of Rail. This is the base point for clearance measurements. It refers to the crown (top) of the steel rail; the point 
where train wheels bear on the steel rails.

16. Track Structure – All load bearing elements which support the train. This includes, but is not limited to, the rail, ties, 
appurtenances, ballast, sub-ballast, embankment, retaining walls, and bridge structures.

17. Vertical Clearance	–	Distance	measured	from	TOR	to	the	lowest	obstruction	within	six	feet	(6’-0”)	of	the	track	centerline,	
in either direction.

 
II. GENERAL SUBMISSION REQUIREMENTS

 A. A construction work plan is required to be submitted by the Agency or its Contractor, for review and acceptance,   
 prior to accessing or performing any work with Potential to Foul.

	 B.	The	Agency	or	its	representative	shall	submit	six	(6)	sets	of	plans,	specifications,	supporting	calculations,	and		 	
	 detailed	means	and	methods	procedures	for	the	specific	proposed	work	activity.	

 C. Construction submissions shall include all information relevant to the work activity, and shall clearly and concisely
        explain the nature of the work, how it is being performed, and what measures are being taken to ensure that railroad   
 property and operations are continuously maintained.

 D. All construction plans shall include a map of the work site, depicting the CSXT tracks, the CSXT right of way,   
 proposed means of access, proposed locations for equipment and material staging (dimensioned from nearest track   
 centerline), as well as all other relevant project information. An elevation drawing may also be necessary in order to   
 depict clearances or other components of the work.

 E. Please note that CSXT will not provide pricing to individual contractors involved in bidding projects. Bidding   
 contractors shall request information from the agency and not CSXT.

 F. The Contractor shall install a geotextile fabric ballast protection system to prevent construction or demolition debris  
	 and	fines	from	fouling	ballast.	The	geotextile	ballast	protection	system	shall	be	installed	and	maintained	by	the		 	
 Contractor to the satisfaction of the Engineer.

 G. The Engineer shall be kept aware of the construction schedule. The Contractor shall provide timely
 communication to the Engineer when scheduling the work such that the Engineer may be present during the work.
	 The	Contractor’s	schedule	shall	not	dictate	the	work	plan	review	schedule,	and	flagging	shall	not	be	scheduled	prior		 	
 to receipt of an accepted work plan.
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 H. At any time during construction activities, the Engineer may require revisions to the previously approved
 procedures to address weather, site conditions or other circumstances that may create a potential hazard to rail
 operations or CSXT facilities. Such revisions may require immediate interruption or termination of ongoing activities
 until such time the issue is resolved to the Engineer’s satisfaction. CSXT and its GEC shall not be responsible for any
 additional costs or time claims associated with such revisions.

 I. Blasting will not be permitted to demolish a structure over or within CSXT’s right-of-way. When blasting off of CSXT
 property but with Potential to Foul, vibration monitoring, track settlement surveying, and/or other protective measures
 may be required as determined by the Engineer. 

 J. Blasting is not permitted adjacent to CSXT right-of-way without written approval from the Chief Engineer, CSXT.

 K. Mechanical and chemical means of rock removal must be explored before blasting is considered. If written
 permission for the use of explosives is granted, the Agency or Contractor must submit a work plan satisfying the
 following requirements:

	 	 1.	Blasting	shall	be	done	with	light	charges	under	the	direct	supervision	of	a	responsible	officer	or	employee
  of the Agency or Contractor.

    2. Electronic detonating fuses shall not be used because of the possibility of premature explosions resulting
    from operation of two-way train radios.

    3. No blasting shall be done without the presence of an authorized representative of CSXT. Advance notice
	 	 	 	 to	the	Engineer	is	required	to	arrange	for	the	presence	of	an	authorized	CSXT	representative	and	any	flagging
    that CSXT may require.

    4. Agency or Contractor must have at the project site adequate equipment, labor and materials, and allow
	 	 	 	 sufficient	time,	to	clean	up	debris	resulting	from	the	blasting	and	correct	any	misalignment	of	tracks	or	other
    damage to CSXT property resulting from the blasting. Any corrective measures required must be performed
    as directed by the Engineer at the Agency’s or Contractor’s expense without any delay to trains. If Agency’s  

   or Contractor’s actions result in the delay of any trains including passenger trains, the Agency or Contractor  
   shall bear the entire cost thereof.

    5. The Agency or Contractor may not store explosives on CSXT property.

    6. At any time during blasting activities, the Engineer may require revisions to the previously approved
    procedures to address weather, site conditions or other circumstances that may create a potential hazard
    to rail operations or CSXT facilities. Such revisions may require immediate interruption or termination of
    ongoing activities until such time the issue is resolved to the Engineer’s satisfaction. CSXT and its GEC shall
    not be responsible for any additional costs or time claims associated with such revisions.

III. HOISTING OPERATIONS

A. All proposed hoisting operations with Potential to Foul shall be submitted in accordance with the following:
 
 1. A plan view drawing shall depict the work site, the CSXT track(s), the proposed location(s) of the lifting equipment,   

 as well as the proposed locations for picking, any intermediate staging, and setting the load(s). All locations shall be   
 dimensioned from centerline of the nearest track. Crane locations shall also be dimensioned from a stationary point at   
	 the	work	site	for	field	confirmation.

	 2.	 Computations	showing	the	anticipated	weight	of	all	picks.	Computations	shall	be	made	based	upon	the	field-verified		 	
 plans of the existing structure. Pick weights shall account for the weight of concrete rubble or other materials attached  
 to the component being removed; this includes the weight of subsequent rigging devices/components. Rigging   
 components shall be sized for the subsequent pick weight.

 3. All lifting equipment, rigging devices, and other load bearing elements shall have a rated (safe lifting) capacity that is   
 greater than or equal to 150% of the load it is carrying, as a factor of safety. Supporting calculations shall be furnished   
 to verify the minimum capacity requirement is maintained for the duration of the hoisting operation.
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 4. Dynamic hoisting operations are prohibited when carrying a load with the Potential to Foul. Cranes or other lifting   
 equipment shall remain stationary during lifting. (i.e., no moving picks).

 5. For lifting equipment, the manufacturer’s capacity charts, including crane, counterweight, maximum boom angle, and   
 boom nomenclature is to be submitted.

 6. A schematic rigging diagram must be provided to clearly call out each rigging component from crane hook to the   
 material being hoisted. Copies of catalog or information sheets shall be provided to verify rigging weights and    
 capacities.

 7. For built-up rigging devices, the contractor shall submit the following:

i.  Details of the device, calling out material types, sizes, connections and other properties.
ii.		 Load	test	certification	documents	and/or	design	computations	bearing	the	seal	and	signature	of	a	Professional		 	
		 Engineer.	Load	test	shall	be	performed	in	the	configuration	of	its	intended	use	as	part	of	the	subject	demolition		 	
  procedure.
iii.  Copies of the latest inspection reports of the rigging device. The device shall be inspected within one (1) calendar   
  year of the proposed date for use.

8. A detail shall be provided showing the crane outrigger setup, including dimensions from adjacent slopes or 
facilities. The detail shall indicate requirements for bearing surface preparation, including material requirements and 
compaction efforts. As a minimum, outriggers and/or tracks shall bear on mats, positioned on level material with 
adequate bearing capacity.

9. A complete written narrative that describes the sequence of events, indicating the order of lifts and any repositioning or 
re-hitching of the crane(s).

IV. DEMOLITION PROCEDURE

A. The Agency or its Contractor shall submit a detailed procedure for a controlled demolition of any structure on, over, or 
adjacent to the ROW. The controlled demolition procedure must be approved by the Engineer prior to beginning work on 
the project.

B. Existing Condition of structure being demolished:

 1. The Contractor shall submit as-built plans for the structure(s) being demolished. 
 2. If as-built plans are unavailable, the Contractor shall perform an investigation of the structure, including any    

	 foundations,	substructures,	etc.	The	field	measurements	are	to	be	made	under	the	supervision	of	the	Professional		 	
 Engineer submitting the demolition procedure. Findings shall be submitted as part of the demolition means and   
 methods submittal for review by the Engineer. 

 3. Any proposed method for temporary stabilization of the structure during the demolition shall be based on the existing   
	 plans	or	investigative	findings,	and	submitted	as	part	of	the	demolition	means	and	methods	for	review	by	the	Engineer.

C. Demolition work plans shall include a schematic plan depicting the proposed locations of the following, at various stages 
of the demolition: 

 1. All cranes and equipment, calling out the operating radii. 
 2. All proposed access and staging locations with all dimensions referenced from the center line of the nearest track. 
 3. Proposed locations for stockpiling material or locations for truck loading. 
 4. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent structures, or buried   

 utilities that could be affected, showing that the proposed lifts are clear of these obstructions. 
 5. Note that no crane or equipment may be set on the CSXT rails or track structure and no material may be dropped on   

 CSXT property.

D.  Demolition submittal shall also include the following information:

 1. All hoisting details, as dictated by Section III of this document. 
 2. A time schedule for each of the various stages must be shown as well as a schedule for the entire lifting procedure.   
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 The proposed time frames for all critical subtasks (i.e., torch/saw cutting various portions of the superstructure or   
 substructure, dismantling splices, installing temporary bracing, etc.) shall be furnished so that the potential impact(s) to  
 CSXT operations may be assessed and eliminated or minimized.

 3. The names and experience of the key Contractor personnel involved in the operation shall be included in the    
 Contractor’s means and methods submission.

 4. Design and supporting calculations shall be prepared, signed, and sealed by the Professional Engineer for items   
 including the temporary support of components or intermediate stages shall be submitted for review. A guardrail will   
 be required to be installed in a track in the proximity of temporary bents or shoring towers, when located within twelve   
	 feet	(12’-0”)	from	the	centerline	of	the	track.	The	guardrail	will	be	installed	by	CSXT	forces,	at	the	expense	of	the		 	
 Agency or its contractor.

E. Girders or girder systems shall be stable at all times during demolition. Temporary bracing shall be provided at the piers, 
abutments, or other locations to resist overturning and/or buckling of the member(s). The agency shall submit a design 
and details of the proposed temporary bracing system, for review by the Engineer. Lateral wind forces for the temporary 
conditions shall be considered in accordance with AREMA, Chapter 8, Section 28.6.2. The minimum lateral wind 
pressure	shall	be	fifteen	pounds	per	square	foot	(15	psf).

F.	 Existing,	obsolete,	bridge	piers	shall	be	removed	to	a	minimum	of	three	feet	(3’-0”)	below	the	finished	grade,	final	ditch	
line invert, or as directed by the Engineer.

G.	 A	minimum	quantity	of	twenty	five	(25)	tons	of	CSXT	approved	granite	track	ballast	may	be	required	to	be	furnished	and	
stockpiled on site by the Contractor, or as directed by the Engineer.

H. The use of acetylene gas is prohibited for use on or over CSXT property. Torch cutting shall be performed utilizing other 
materials such as propane.

I. CSXT’s tracks, signals, structures, and other facilities shall be protected from damage during demolition of existing 
structure or replacement of deck slab.

J. Demolition Debris Shield

 1. On-track or ground-level debris shields (such as crane mats) are prohibited for use by CSXT.

 2. Demolition Debris Shield shall be installed prior to the demolition of the bridge deck or other relevant portions of the   
 structure. The demolition debris shield shall be erected from the underside of the bridge over the track area to catch   
 all falling debris. The debris shield shall not be the primary means of debris containment.

i. The demolition debris shield design and supporting calculations, all signed/sealed by a Professional Engineer,   
  shall be submitted for review and acceptance.
ii. The demolition debris shield shall have a minimum design load of 50 pounds per square foot (50 psf) plus the   
  weight of the equipment, debris, personnel, and all other loads.
iii. The Contractor shall verify the maximum particle size and quantity of the demolition debris generated during   
  the procedure does not exceed the shield design loads. Shield design shall account for loads induced by particle   
  impact; however the demolition procedure shall be such that impact forces are minimized. The debris shield shall   
  not be the primary means of debris containment.
iv. The Contractor shall include installation/removal means and methods for the demolition debris shield as part of   
  the proposed Controlled Demolition procedure submission.
v.	 The	demolition	debris	shield	shall	provide	twenty	three	feet	(23’-0”)	minimum	vertical	clearance,	or	maintain	the		 	
		 existing	vertical	clearance	if	the	existing	clearance	is	less	than	twenty	three	feet	(23’-0”).	
vi. Horizontal clearance to the centerline of the track should not be reduced unless approved by the Engineer.
vii. The Contractor shall clean the demolition debris shield daily or more frequently as dictated either by the approved  
  design parameters or as directed by the Engineer.

K. Vertical Demolition Debris Shield 

 1. This type of shield may be required for substructure removals in close proximity to CSXT track and other facilities, as   
 determined by the Engineer.

 2. The Agency or its Contractor shall submit detailed plans with detailed calculations, prepared, signed, and sealed by a   
 Professional Engineer, of the protection shield.
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V. ERECTION PROCEDURE

A. The Agency or its Contractor shall submit a detailed procedure for erection of a structure with Potential to Foul. The 
erection procedure must be approved by the Engineer prior to beginning work on the project.

B. Erection work plans shall include a schematic plan depicting the following, at all stages of the construction:
 1. All proposed locations of all cranes and equipment, calling out the operating radii. 
 2. All proposed access and staging locations with all dimensions referenced from the center line of the nearest track.
 3. All proposed locations for stockpiling material or locations for truck loading. 
 4. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent structures, or buried   

 utilities that could be affected, showing that the proposed lifts are clear of these obstructions.

C. No crane or equipment may be set on the CSXT rails or track structure and no material may be dropped on CSXT 
property.

D. For erection of a structure over the tracks, the following information shall be submitted for review and acceptance by the 
Engineer, at least thirty (30) days prior to erection:

	 1.	 As-built	beam	seat	elevations	–	field	surveyed	upon	completion	of	pier/abutment	construction.
	 2.	 Current	Top	of	Rail	(TOR)	elevations	–	field	measured	at	the	time	of	as-built	elevation	collection.
	 3.	 Computations	verifying	the	anticipated	minimum	vertical	clearance	in	the	final	condition	which	accounts	for	all			 	

	 deflection	and	camber,	based	upon	the	current	TOR	and	as-built	beam	seat	elevations.	The	anticipated	minimum		 	
 vertical clearance shall be greater than or equal to that which is indicated by the approved plans. Vertical clearance   
	 (see	definitions)	is	measured	from	TOR	to	the	lowest	point	on	the	overhead	structure	at	any	point	within	six	feet	(6’-0”)			
 from centerline of the track. Calculations shall be signed and sealed by a Professional Engineer.

E. Girders or girder systems shall be stable at all times during erection. No crane may unhook prior to stabilizing the beam or 
girder.

 1. Lateral wind forces for the temporary conditions shall be considered in accordance with AREMA, Chapter 8, Section   
	 28.6.2.	The	minimum	lateral	wind	pressure	shall	be	fifteen	pounds	per	square	foot	(15	psf).

 2. Temporary bracing shall be provided at the piers, abutments, or other locations to resist overturning and/or buckling of  
 the member(s). The agency shall submit a design and details of the proposed temporary bracing system, for review   
 by the Engineer.

	 3.	 Temporary	bracing	shall	not	be	removed	until	sufficient	lateral	bracing	or	diaphragm	members	have	been	installed	to		 	
	 establish	a	stable	condition.	Supporting	calculations,	furnished	by	the	Professional	Engineer,	shall	confirm	the	stable		 	
 condition.

F. Erection procedure submissions shall also include the following information:
 1. All hoisting details, as dictated by Section III of this document.
 2. A time schedule for each of the various stages must be shown as well as a schedule for the entire lifting procedure.   

 The proposed time frames for all critical subtasks (i.e., performing aerial splices, installing temporary bracing,    
 installation of diaphragm members, etc.) shall be furnished so that the potential impact(s) to CSXT operations may be   
 assessed and eliminated or minimized.

 3. The names and experience of the key Contractor personnel involved in the operation shall be included in the    
 Contractor’s means and methods submission.

 4. A guardrail will be required to be installed in a track in the proximity of temporary bents or shoring towers, when   
	 located	within	twelve	feet	(12’-0”)	from	the	centerline	of	the	track.	The	guardrail	will	be	installed	by	CSXT	forces,	at	the		 
 expense of the Agency or its Contractor.

 5. Design and supporting calculations prepared by the Professional Engineer for items including the temporary support of  
 components or intermediate stages shall be submitted for review. 

VI. TEMPORARY EXCAVATION AND SHORING

A. The Agency or its Contractor shall submit a detailed design and procedure for the installation of a sheeting/shoring 
system adjacent to the tracks. Shoring protection shall be provided when excavating with Potential to Foul, or as 
otherwise determined by CSXT. Shoring shall be provided in accordance with the AREMA, except as noted below.

B.	 Shoring	may	not	be	required	if	all	of	the	following	conditions	are	satisfied:
	 1.	 The	excavation	does	not	encroach	within	the	Theoretical	Live	Load	Influence	Zone.	Please	refer	to	Figure	1.	
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 2. The track structure is situated on level ground, or in a cut section, and on stable soil.
 3. The excavation does not adversely impact the stability of a CSXT facility (i.e., signal bungalow, drainage facility, 

 undergrade bridge, building, etc), or the stability of any structure on, over, or adjacent to CSXT property with potential  
 to foul. 

 4. Shoring is not required by any governing federal, state, local or other construction code.

C. Shoring is required when excavating the toe of an embankment. Excavation of any embankment which supports an 
active CSXT track structure without shoring will not be permitted.

D. Trench boxes are not an acceptable means of shoring. Trench boxes are prohibited for use on CSXT property or within 
the	Theoretical	Railroad	Live	Load	Influence	Zone.

E.	 Shoring	shall	be	a	cofferdam-type,	which	completely	encloses	the	excavation.	However,	where	justified	by	site	or	work	
conditions, partial cofferdams with open sides away from the track may be permissible, as determined by the Engineer.

F. Cofferdams shall be constructed using interlocking steel sheet piles, or when approved by the Engineer, steel soldier piles 
with timber lagging. Wales and struts shall be included when dictated by the design. 

G. The use of tiebacks can be permissible for temporary shoring systems, when conditions warrant. Tiebacks shall have 
a	minimum	clear	cover	of	6’-0”,	measured	from	the	bottom	of	the	rail.	Upon	completion	of	the	work,	tiebacks	shall	be	
grouted, cut off, and remain in place. 

H. All shoring systems on, or adjacent to CSXT right-of-way, shall be equipped with railings or other fall protection, compliant 
with the governing federal, state or local requirements. Area around pits shall be graded to eliminate all potential tripping 
hazards.

I. Interlocking steel sheet piles shall be used for shoring systems qualifying one or more of the following conditions: 
	 1.	 Within	18’-0”	of	the	nearest	track	centerline
	 2.	 Within	the	live	load	influence	zone
 3. Within slopes supporting the track structure
 4. As otherwise deemed necessary by the Engineer.

J. Sheet piles qualifying for one or more of the requirements listed in Section VI.I (above) of this document shall not be 
removed.	Sheet	piles	shall	be	left	in	place	and	cut	off	a	minimum	of	3’-0”	below	the	finished	grade,	the	ditch	line	invert,	or	
as	otherwise	directed	by	the	Engineer.	The	ground	shall	be	backfilled	and	compacted	immediately	after	sheet	pile	is	cut	
off.

K. The following design considerations shall be considered when preparing the shoring design package:
 1. Shoring shall be designed to resist a vertical live load surcharge of 1,880 lbs. per square foot, in addition to active   

	 earth	pressure.	The	surcharge	shall	be	assumed	to	act	on	a	continuous	strip,	eight	feet	six	inches	(8’-6”)	wide.		 	
 Lateral pressures due to surcharge shall be computed using the strip load formula shown in AREMA Manual    
 for Railway Engineering, Chapter 8, Part 20.

 2. Allowable stresses in materials shall be in accordance with AREMA Chapter 7, 8, and 15.3.
	 3.	 A	minimum	horizontal	clearance	of	ten	feet	(10’-0”)	from	centerline	of	the	track	to	face	of	nearest	point	of	shoring	shall			

	 be	maintained,	provided	a	twelve	feet	(12’-0”)	roadbed	is	maintained	with	a	temporary	walkway	and	handrail	system.
	 4.	 For	temporary	shoring	systems	with	Potential	to	Foul,	piles	shall	be	plumb	under	full	dead	load.	Maximum	deflection		 	

 at the top of wall, under full live load, shall be as follows:
i.	 One-half	(1/2)	inch	for	walls	within	twelve	feet	(12’-0”)	of	track	centerline	(Measured	from	centerline	of	the	nearest
  track to the nearest point of the supporting structure).
ii.	 One	(1)	inch	for	walls	located	greater	than	twelve	feet	(12’-0”)	from	track	centerline

L. Shoring work plans shall be submitted in accordance with Section II of this document, as well as the following 
 additional requirements:

 1. The work plan shall include detailed drawings of the shoring systems calling out the sizes of all structural members,   
 details of all connections. Both plan and elevation drawings shall be provided, calling out dimensions from the face   
 of shoring relative to the nearest track centerline. The elevation drawing shall also show the height of shoring, and   
 track elevation in relation to bottom of excavation.

 2. Full design calculations for the shoring system shall be furnished.
	 3.	 A	procedure	for	cutting	off	the	sheet	pile,	backfilling	and	restoring	the	embankment.
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VII. TRACK MONITORING

A. When work being performed has the potential to disrupt the track structure, a work plan must be submitted detailing 
a track monitoring program which will serve to monitor and detect both horizontal and vertical movement of the CSXT 
track and roadbed.

B. The program shall specify the survey locations, the distance between the location points, and frequency of monitoring 
before, during, and after construction. CSXT reserves to the right to modify the survey locations and monitoring 
frequency as necessary during the project.

C. The survey data shall be collected in accordance with the approved frequency and immediately furnished to the Engineer 
for analysis.

D.	 If	any	movement	has	occurred	as	determined	by	the	Engineer,	CSXT	will	be	immediately	notified.	CSXT,	at	its	sole	
discretion, shall have the right to immediately require all contractor operations to be ceased, have the excavated area 
immediately	backfilled	and/or	determine	what	corrective	action	is	required.	Any	corrective	action	required	by	CSXT	or	
performed by CSXT including the monitoring of corrective action of the contractor will be at project expense.
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FIGURE	1:	Theoretical	Live	Load	Influence	Zone
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Louisville, Jefferson County, KY 
KYTC Project No. FD52 056 92561 01C 
CSXT Milepost: 0GE-0.620 
CSXT OP No.: KY0430 

 
 
 
 

EXHIBIT D 
 

CONTRACTOR’S ACCEPTANCE 
 
 

 To and for the benefit of the Company, (“Company”) and to induce the Company to 

permit Contractor on or about Company’s property for the purposes of performing work in 

accordance with the Agreement dated ______________, 20__, between the Commonwealth of 

Kentucky Transportation Cabinet, Department of Highways and the Company, Contractor 

hereby agrees to abide by and perform all applicable terms of the Agreement, including, 

particularly Exhibits B and C as included herein. 

 

 

Contractor:       

By:       

Name:        

Title:       

Date:       
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SPECIAL NOTE FOR RAILROAD FLAGGING 
 
 
Unless otherwise noted, Section references herein are to the Department’s Standard Specifications 
for Road and Bridge Construction.  All applicable portions of the Department’s Standard 
Specifications apply unless specifically modified herein. 
 
1. DESCRIPTION.  It is estimated this project will require 15 days of railroad flagging. 
Guidelines for determining when flagging protection will be needed are included in the Special 
Provisions for Protection of Railroad Interest.  The Daily Rate for this project will be $1,000.00 
 
2. DEFINITION OF FLAGGING.  The particular Railroad(s) involved in this project will 
define when flagging is required (see Summary for KYTC Projects That Involve a Railroad and 
Special Provisions for Protection of Railroad Interest) and the number of flaggers needed.  At least 
2 weeks notice is required before flagging will be provided, but it could take up to 30 days.  It will 
remain the Contractor’s responsibility to schedule work including any down time (such as winter) 
so as to minimize the use of flagging services.  The Department retains no responsibility for 
coordinating flagging services between the Railroad and the Contractor. 
 
3. REDUCTION AND EXTENSION OF RAILROAD FLAGGING TIME.  Based 
upon the Kentucky Standard Specifications, any changes in contract time for this project will be 
by change order.  If the nature of the work in the change order necessitates additional use of 
railroad flagging services, then that shall be identified in that change order and the number of 
calendar days for railroad flagging services shall be increased.  By signing the change order, the 
contractor waives all rights to any future request to change the number of days of railroad 
flagging associated with the work in that change order.  Since the number of days involves the 
cost to the Department and not the Contractor, the number of days of railroad flagging shall not 
be reduced. 
 
4. MEASUREMENT.  The Department will keep track of calendar days that railroad 
flagging is performed. This will include any day that any railroad flagger charges a minimum of 
5 hours of onsite flagging.  Except that from April 1st thru November 30th this will not include 
days where the Contractor cannot perform at least 5 hours of the work that necessitates railroad 
flagging due to weather, seasonal, or temperature limitations of the Specifications, or other 
conditions beyond the control of the Contractor as judged by the Engineer.  From Dec 1st thru 
March 30th any day that any railroad flagger charges a minimum of 5 hours of onsite flagging 
then a calendar day of railroad flagging will be counted; without regard to weather, seasonal or 
temperature limitations of the Specifications.  The Engineer will furnish the Contractor bi-
weekly statements showing the number of railroad flagging days charged for the period.  The 
Contractor acknowledges acceptance of, and agreement with, all bi-weekly statements unless the 
Contractor submits a written protest containing supporting evidence for a change within 14 
calendar days of receiving the bi-weekly statement.   
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If the number of calendar days of railroad flagging has exceeded 15 days, then the Contractor 
will be charged for each day that additional flagging is needed multiplied by the Daily Rate.  
This will be in addition to any liquidated damages or other reimbursements that the contract or 
the Kentucky Standard Specifications may require.  This charge will continue, based upon actual 
flagging use, until Formal Acceptance. 
 
If upon Formal Acceptance the total number of calendar days that railroad flagging is performed 
is less than 15 days no additional monies will be given to the Contractor. 
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N  O  T  I  C  E 
 
 

DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS 

NATIONWIDE 14 PERMIT AUTHORIZATION  
KENTUCKY DIVISION OF WATER 401 WQC 

 
 
 

PROJECT:      Jefferson County, Item No. 5-1077 
Grade Lane Bridge over Northern Ditch 

 
 

The Section 404 & 401 activities for this project have been previously permitted under the 
authority of the Department of the Army Nationwide Permit No. 14 “Linear Transportation 
Projects” & Division of Water General Water Quality Certification.  In order for these 
authorizations to be valid, the attached conditions must be followed.  The contractor shall post a 
copy of this Nationwide Permit & General WQC in a conspicuous location at the project site for 
the duration of construction and comply with the general conditions as required. 
 

-85.734284  38.152451 Make repairs to the Grade Lane Bridge over Norther Ditch.  The perennial stream 
will have impacts below the normal high water mark due to Pier construction and 
rehabilitation.  The estimated area of impact is 25 linear feet and 0.005 acres.   
 

  
 
This project involves work near and/or within Jurisdictional Waters of the United States as 
defined by the United States Army Corps of Engineers and therefore requires a Nationwide 14 
General 404 Permit.  The Division of Water certified this General Permit with several conditions 
(See attached).  One that should be brought to your attention is regarding the use of heavy 
equipment in the stream channel.  If there is need to cross the stream channel with heavy 
equipment or conduct work from within the stream channel a working platform or temporary 
crossing is authorized.  This should be constructed with clean rock and sufficient pipe to allow 
stream flow to continue unimpeded (see attached typical drawing).   
 
In order for this authorization to be valid, the attached conditions must be followed.  The 
contractor shall post a copy of this Nationwide Approval in a conspicuous location at the project 
site for the duration of construction and comply with the general conditions as required. 
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To more readily expedite construction, the contractor may elect to alter the design or perform the 
work in a manner different from what was originally proposed and specified.  Prior to 
commencing such alternative work, the contractor shall obtain written permission from the 
Division of Construction and the Division of Environmental Analysis.  If such changes 
necessitate further permitting then the contractor will be responsible for applying to the Army 
Corps of Engineers and the Kentucky Division of Water (KDOW).  A copy of any request to the 
Corps of Engineers or the KDOW to alter this proposal and subsequent responses shall be 
forwarded to the Division of Environmental Analysis, DA Permit Coordinator, for office records 
and for informational purposes. 
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Highway District 5 (1) 
 

And 
 

__________________(2), Construction 
 
 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 
 

Groundwater protection plan 
 

For Highway Construction Activities 
 

For 
 

Grade Lane over Northern Ditch 
Bridge Replacement 
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Project information   
        Note – (1) = Design    (2) = Construction  (3) = Contractor 
 

1. Owner – Kentucky Transportation Cabinet, District 5 (1) 

2. Resident Engineer: (2) 
   

3. Contractor name: (2) 
  Address: (2) 
    

Phone number: (2) 
  Contact: (2) 
  Contractors agent responsible for compliance with the KPDES 
permit requirements (3): 

4. Project Control Number (2) 

5. Route (Address) CR 1001G (6701 Grade Lane) (1) 

6. Latitude/Longitude (project mid-point) 38/09/09 N, 85/44/04 W (1) 

7. County (project mid-point) Jefferson (1) 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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A. Site description: 

1. Nature of Construction Activity (from letting project description)     
Address Deficiencies of Bridge – Rehabilitate Structure and replace 
approaches. (1) 

2. Order of major soil disturbing activities (2) and (3) 

3. Projected volume of material to be moved. 400 Cubic Yards (1) 

4. Estimate of total project area (acres). 0.50 Acres (1) 

5. Estimate of area to be disturbed (acres). 0.30 Acres (1) 

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information. (1) 

7. Data describing existing soil condition. Urban land-Udorthents 
complex, 0 to 12 percent slopes, rarely flooded (1) & (2) 

8. Data describing existing discharge water quality (if any). Visually normal 
(1) & (2) 

9. Receiving water name. Northern Ditch is a man-made blue-line stream 
which flows to Southern Ditch, Pond Creek and Salt River which is a 
tributary of the Ohio River. (1) 

 

10.  TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA) 

11. Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed 
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.  
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12.  Potential sources of pollutants: 
 

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 

B.  Sediment and Erosion Control Measures: 
 

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer. 

 
Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans. 

 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs 
for each of the DDAs that will be disturbed at the outset of the project.  
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s 
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

 

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate: 

 
 Construction Access – This is the first land-disturbing activity. As 

soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation. 
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 At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.  

 Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.  

 Leaving areas undisturbed when possible. 
 Silt basins to provide silt volume for large areas. 
 Silt Traps Type A for small areas. 
 Silt Traps Type C in front of existing   and drop inlets which 

are to be saved 
 Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed. 
 Brush and/or other barriers to slow and/or divert runoff. 
 Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered. 
 Temporary Mulch for areas which are not feasible for the 

fore mentioned types of protections. 
 Non-standard or innovative methods. 

 Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:  

 Silt Traps Type B in ditches and/or drainways as they are 
completed 

 Silt Traps Type C in front of pipes after they are placed 
 Channel Lining 
 Erosion Control Blanket 
 Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more. 
 Non-standard or innovative methods  

 Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include: 

 Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

 Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place. 

 Additional Channel Lining and/or Erosion Control Blanket.  
 Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
 Special BMP’s such as Karst Policy 
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 Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. 
Probably changes include: 

 Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 

 Permanent Seeding and Protection 
 Placing Sod 
 Planting trees and/or shrubs where they are included in the 

project 
 BMP’s including Storm Water Management Devices such as 

velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed 
are  : N/A (1)               

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

2. Waste Materials 
 

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 

3. Hazardous Waste 
 

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Section Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 
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4. Spill Prevention 
 
The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
 
 Good Housekeeping: 

 
The following good housekeeping practices will be followed onsite during the 
construction project. 
 

 An effort will be made to store only enough product required to do the 
job 

 All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure 

 Products will be kept in their original containers with the original 
manufacturer’s label 

 Substances will not be mixed with one another unless recommended 
by the manufacturer 

 Whenever possible, all of the product will be used up before disposing 
of the container 

 Manufacturers’ recommendations for proper use and disposal will be 
followed 

 The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

 
 Hazardous Products: 

 
These practices will be used to reduce the risks associated with any and all 
hazardous materials. 
 

 Products will be kept in original containers unless they are not 
resealable 

 Original labels and material safety data sheets (MSDS) will be 
reviewed and retained 

 Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials 

 If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed 

 
The following product-specific practices will be followed onsite: 
 

 Petroleum Products: 
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Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
 
The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
 
This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  
 

 Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

 Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 
 

 Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 
 

 Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
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 Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 

 Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.  

 All spills will be cleaned up immediately after discovery. 
 The spill area will be kept well ventilated and personnel will wear 

appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

 Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

 The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup.  

 Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. (1) 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition.  

 Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

 Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
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the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. (1) 

 
 
 

F. Inspections 
 
Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 
 

 All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more. 

 Inspections will be conducted by individuals that have successfully 
completed the KEPSC-RI course as required by Section 213.02.02 of 
the Standard Specifications for Road and Bridge Construction, current 
edition. 

 Inspection reports will be written, signed, dated, and kept on file. 
 Areas at final grade will be seeded and mulched within 14 days. 
 Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area. 

 All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 
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G.  Non – Storm Water discharges 
 
It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
 

 Water from water line flushings. 
 Water form cleaning concrete trucks and equipment. 
 Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
 Uncontaminated groundwater and rain water (from dewatering during 

excavation). 
 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 
 

H. Groundwater Protection Plan (3) 
 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.  
 
 Contractors statement: (3) 

 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 
  
_____ 2.  (e) land treatment or land disposal of a pollutant; 
 
_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 
 
_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 
 
_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 
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_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
 
_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition); 
  
Or, check the following only if there are no qualifying activities 
 
_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
 
The contractor is responsible for the preparation of a plan that addresses the  
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)  
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Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
Signed __________________title______________,   _____________________ 

    Typed or printed name2                                           signature 
 

 
(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 
 
The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  
 
 Name: 
 Address: 
 Address: 
 
 Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 
 
 
Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                   signature 
 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES 
number when one has been issued. 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2016. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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 1

SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 

5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 

Code Pay Item Pay Unit 
02671 Portable Changeable Message Sign Each 

Effective June 15, 2012 
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FHWA-1273 --  Revised May 1, 2012 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Compliance with Governmentwide Suspension and

Debarment Requirements
XI. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 

JEFFERSON COUNTY
STP BRZ 8760(004)

Contract ID:  191037
Page 95 of 126



5 

 

will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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General Decision Number: KY190038 02/15/2019  KY38 

Superseded General Decision Number: KY20180100 

State: Kentucky 

Construction Type: Highway 

Counties: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken,  
Breckinridge, Bullitt, Carroll, Carter, Clark, Elliott,  
Fayette, Fleming, Franklin, Gallatin, Grant, Grayson, Greenup,  
Hardin, Harrison, Henry, Jefferson, Jessamine, Larue, Lewis,  
Madison, Marion, Mason, Meade, Mercer, Montgomery, Nelson,  
Nicholas, Oldham, Owen, Robertson, Rowan, Scott, Shelby,  
Spencer, Trimble, Washington and Woodford Counties in Kentucky. 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.60 for calendar year 2019 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.60 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2019.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/04/2019 
          1              02/15/2019 

 BRIN0004-003 06/01/2017 

BRECKENRIDGE COUNTY 

                                  Rates          Fringes 

https://www.wdol.gov/wdol/scafiles/davisbacon/KY38.dvb?v=1 2/15/2019 Page 1 of 13
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BRICKLAYER.......................$ 26.80            12.38 
---------------------------------------------------------------- 
 BRKY0001-005 06/01/2017 

BULLITT, CARROLL, GRAYSON, HARDIN, HENRY, JEFFERSON, LARUE, 
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, & TRIMBLE 
COUNTIES: 

                                  Rates          Fringes 

BRICKLAYER.......................$ 26.80            12.38 
---------------------------------------------------------------- 
 BRKY0002-006 06/01/2017 

BRACKEN, GALLATIN, GRANT, MASON & ROBERTSON COUNTIES: 

                                  Rates          Fringes 

BRICKLAYER.......................$ 27.81            13.01 
---------------------------------------------------------------- 
 BRKY0007-004 06/01/2017 

BOYD, CARTER, ELLIOT, FLEMING, GREENUP, LEWIS & ROWAN COUNTIES: 

                                  Rates          Fringes 

BRICKLAYER.......................$ 32.98            19.02 
---------------------------------------------------------------- 
 BRKY0017-004 06/01/2017 

ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLIN, 
HARRISON, JESSAMINE, MADISON, MERCER, MONTGOMERY, NICHOLAS, 
OWEN, SCOTT, WASHINGTON & WOODFORD COUNTIES: 

                                  Rates          Fringes 

BRICKLAYER.......................$ 26.47            12.76 
---------------------------------------------------------------- 
 CARP0064-001 05/01/2015 

                                  Rates          Fringes 

CARPENTER........................$ 27.50            16.06 
Diver............................$ 41.63            16.06 
PILEDRIVERMAN....................$ 27.75            16.06 
---------------------------------------------------------------- 
 ELEC0212-008 06/04/2018 

BRACKEN, GALLATIN and GRANT COUNTIES 

                                  Rates          Fringes 

ELECTRICIAN......................$ 28.39            18.98 
---------------------------------------------------------------- 
* ELEC0212-014 11/26/2018 

BRACKEN, GALLATIN & GRANT COUNTIES: 

https://www.wdol.gov/wdol/scafiles/davisbacon/KY38.dvb?v=1 2/15/2019 Page 2 of 13
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                                  Rates          Fringes 

Sound & Communication    
Technician.......................$ 24.35            10.99 
---------------------------------------------------------------- 
 ELEC0317-012 06/01/2018 

BOYD, CARTER, ELLIOT & ROWAN COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN (Wiremen)   
     Cable Splicer...............$ 32.68            18.13 
     Electrician.................$ 33.75            20.03 
---------------------------------------------------------------- 
 ELEC0369-007 05/30/2018 

ANDERSON, BATH, BOURBON, BOYLE, BRECKINRIDGE, BULLITT, CARROLL, 
CLARK, FAYETTE, FRAONKLIN, GRAYSON, HARDIN, HARRISON, HENRY, 
JEFFERSON, JESSAMINE, LARUE, MADISON, MARION, MEADE, MERCER, 
MONTGOMERY, NELSON, NICHOLAS, OLDHAM, OWEN, ROBERTSON, SCOTT, 
SHELBY, SPENCER, TRIMBLE, WASHINGTON, & WOODFORD COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 31.66            17.01 
---------------------------------------------------------------- 
* ELEC0575-002 12/31/2018 

FLEMING, GREENUP, LEWIS & MASON COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 32.75            16.69 
---------------------------------------------------------------- 
 ENGI0181-018 07/01/2017 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 31.95            15.15 
     GROUP 2.....................$ 29.09            15.15 
     GROUP 3.....................$ 29.54            15.15 
     GROUP 4.....................$ 28.77            15.15 

OPERATING ENGINEER CLASSIFICATIONS 

  GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller; 
  Batcher Plant; Bituminous Paver; Bituminous Transfer 
  Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All 
  Scoop; Carry Deck Crane; Central Compressor Plant; Cherry 
  Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over); 
  Concrete Paver; Truck-Mounted Concrete Pump; Core Drill; 
  Crane; Crusher Plant; Derrick; Derrick Boat; Ditching & 
  Trenching Machine; Dragline; Dredge Operator; Dredge 
  Engineer; Elevating Grader & Loaders; Grade-All; Gurries; 
  Heavy Equipment Robotics Operator/Mechanic; High Lift; 
  Hoe-Type Machine; Hoist (Two or More Drums); Hoisting 
  Engine (Two or More Drums); Horizontal Directional Drill 

https://www.wdol.gov/wdol/scafiles/davisbacon/KY38.dvb?v=1 2/15/2019 Page 3 of 13
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  Operator; Hydrocrane;  Hyster; KeCal Loader; LeTourneau; 
  Locomotive; Mechanic; Mechanically Operated Laser Screed; 
  Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel 
  Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete; 
  Push Dozer; Rock Spreader, attached to equipment; Rotary 
  Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier; 
  Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom; 
  Telescoping Type Forklift; Tow or Push Boat; Tower Crane 
  (French, German & other types); Tractor Shovel; Truck 
  Crane; Tunnel Mining Machines, including Moles, Shields or 
  similar types of Tunnel Mining Equipment 

  GROUP 2 - Air Compressor (Over 900 cu. ft. per min.); 
  Bituminous Mixer; Boom Type Tamping Machine; Bull Float; 
  Concrete Mixer (Under 21 cu. ft.); Dredge Engineer; 
  Electric Vibrator; Compactor/Self-Propelled Compactor; 
  Elevator (One Drum or Buck Hoist); Elevator (When used to 
  Hoist Building Material); Finish Machine; Firemen & Hoist 
  (One Drum); Flexplane; Forklift (Regardless of Lift 
  Height); Form Grader; Joint Sealing Machine; Outboard Motor 
  Boat; Power Sweeper (Riding Type); Roller (Rock); Ross 
  Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid 
  Steer Machine with all Attachments; Switchman or Brakeman; 
  Throttle Valve Person; Tractair & Road Widening Trencher; 
  Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger; 
  Welding Machine; Well Points; & Whirley Oiler 

  GROUP 3 - All Off Road Material Handling Equipment, 
  including Articulating Dump Trucks; Greaser on Grease 
  Facilities servicing Heavy Equipment 

  GROUP 4 - Bituminous Distributor; Burlap & Curing Machine; 
  Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout 
  Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler; 
  Paving Joint Machine; Power Form Handling Equipment; Pump; 
  Roller (Earth); Steerman; Tamping Machine; Tractor (Under 
  50 H.P.); & Vibrator 

  CRANES - with booms 150 ft. & Over (Including JIB), and where 
  the length of the boom in  combination with the length of 
  the piling leads equals or exceeds 150 ft. -  $1.00 over 
  Group 1 rate 

  EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID 
  10% 
 ABOVE BASIC WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT WORK. 

---------------------------------------------------------------- 
 IRON0044-009 06/01/2018 

BRACKEN, GALLATIN, GRANT, HARRISON, ROBERTSON,  
BOURBON (Northern third, including Townships of Jackson, 
Millersburg, Ruddel Mills & Shawhan); 
CARROLL (Eastern third, including the Township of Ghent); 
FLEMING (Western part, excluding Townships of Beechburg, Colfax, 
Elizaville, Flemingsburg, Flemingsburg Junction, Foxport, 
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills, 
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar 
Plains, Ringos Mills, Tilton & Wallingford); 
MASON (Western two-thirds, including Townships of Dover, 
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Lewisburg, Mays Lick, Maysville, Minerva, Moranburg, 
Murphysville, Ripley, Sardis, Shannon, South Ripley & 
Washington); 
NICHOLAS (Townships of Barefoot, Barterville, Carlisle, 
Ellisville, Headquarters, Henryville, Morningglory, Myers & 
Oakland Mills); 
OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook, 
Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New 
Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita & 
Wheatley); 
SCOTT (Northern two-thirds, including Townships of Biddle, 
Davis, Delaplain, Elmville, Longlick, Muddy Ford, Oxford, 
Rogers Gap, Sadieville, Skinnersburg & Stonewall) 

                                  Rates          Fringes 

IRONWORKER   
     Fence Erector...............$ 26.76            21.20 
     Structural..................$ 28.17            21.20 
---------------------------------------------------------------- 
 IRON0070-006 06/01/2018 

ANDERSON, BOYLE, BRECKINRIDGE, BULLITT, FAYETTE, FRANKLIN, 
GRAYSON, HARDIN, HENRY, JEFFERSON, JESSAMINE, LARUE, MADISON, 
MARION, MEADE, MERCER, NELSON, OLDHAM, SHELBY, SPENCER, 
TRIMBLE, WASHINGTON & WOODFORD 
BOURBON (Southern two-thirds, including Townships of Austerlity, 
Centerville, Clintonville, Elizabeth, Hutchison, Littlerock, 
North Middletown & Paris); 
CARROLL (Western two-thirds, including Townships of Carrollton, 
Easterday, English, Locust, Louis, Prestonville & Worthville); 
CLARK (Western two-thirds, including Townships of Becknerville, 
Flanagan, Ford, Pine Grove, Winchester & Wyandotte); 
OWEN (Eastern eighth, including Townships of Glenmary, Gratz, 
Monterey, Perry Park & Tacketts Mill); 
SCOTT (Southern third, including Townships of Georgetown, Great 
 Crossing, Newtown, Stampling Ground & Woodlake); 

                                  Rates          Fringes 

IRONWORKER.......................$ 28.79            22.50 
---------------------------------------------------------------- 
 IRON0769-007 06/01/2018 

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWIS, MONTGOMERY & ROWAN  
CLARK (Eastern third, including townships of Bloomingdale, 
Hunt, Indian Fields, Kiddville, Loglick, Rightangele & Thomson); 
FLEMING (Townships of Beechburg, Colfax, Elizaville, 
Flemingsburg, Flemingsburg Junction, Foxport, Grange City, 
Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton, 
Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains, 
Ringos Mills, Tilton & Wallingford); 
MASON (Eastern third, including Townships of Helena, Marshall, 
Orangeburg, Plumville & Springdale); 
NICHOLAS (Eastern eighth, including the Township of Moorefield 
Sprout) 
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                                  Rates          Fringes 

IRONWORKER   
     ZONE 1......................$ 31.67            25.27 
     ZONE 2......................$ 31.67            25.27 
     ZONE 3......................$ 31.67            25.27 

  ZONE 1 - (no base rate increase) Up to 10 mile radius of 
  Union Hall, 1643 Greenup Ave, Ashland, KY. 

  ZONE 2 - (add $0.40 per hour to base rate) 10 to 50 mile 
  radius of Union Hall, 1643 Greenup Ave, Ashland, KY. 

  ZONE 3 - (add $2.00 per hour to base rate) 50 mile radius & 
  over of Union Hall, 1643 Greenup Ave, Ashland, KY. 

---------------------------------------------------------------- 
 LABO0189-003 07/01/2018 

BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOTT, 
FAYETTE, FLEMING, FRANKLIN, GALLATIN, GRANT, GREENUP, HARRISON, 
JESSAMINE, LEWIS, MADISON, MASON, MERCER, MONTGOMERY, NICHOLAS, 
OWEN, ROBERTSON, ROWAN, SCOTT, & WOOLFORD COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 23.07            14.21 
     GROUP 2.....................$ 23.32            14.21 
     GROUP 3.....................$ 23.37            14.21 
     GROUP 4.....................$ 23.97            14.21 

LABORERS CLASSIFICATIONS 

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand Blaster; Concrete Chipper; Surface Grinder; 
  Vibrator Operator; Wagon Driller 
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  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; 
  Gunnite Operator & Mixer; Grout Pump Operator; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 LABO0189-008 07/01/2018 

ANDERSON, BULLITT, CARROLL, HARDIN, HENRY, JEFFERSON, LARUE, 
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE & 
WASHINGTON COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 23.07            14.21 
     GROUP 2.....................$ 23.32            14.21 
     GROUP 3.....................$ 23.37            14.21 
     GROUP 4.....................$ 23.97            14.21 

LABORERS CLASSIFICATIONS 

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand Blaster; Concrete Chipper; Surface Grinder; 
  Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; 
  Gunnite Operator & Mixer; Grout Pump Operator; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
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  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 LABO0189-009 07/01/2018 

BRECKINRIDGE & GRAYSON COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 23.07            14.21 
     GROUP 2.....................$ 23.32            14.21 
     GROUP 3.....................$ 23.37            14.21 
     GROUP 4.....................$ 23.97            14.21 

LABORERS CLASSIFICATIONS 

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand Blaster; Concrete Chipper; Surface Grinder; 
  Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; 
  Gunnite Operator & Mixer; Grout Pump Operator; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
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  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 PAIN0012-005 06/11/2005 

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEMING, FRANKLIN, 
HARRISON, JESSAMINE, MADISON, MERCER,  MONTGOMERY, NICHOLAS, 
ROBERTSON, SCOTT & WOODFORD COUNTIES: 

                                  Rates          Fringes 

PAINTER   
     Bridge/Equipment Tender  
     and/or Containment Builder..$ 18.90             5.90 
     Brush & Roller..............$ 21.30             5.90 
     Elevated Tanks;  
     Steeplejack Work; Bridge &  
     Lead Abatement..............$ 22.30             5.90 
     Sandblasting &  
     Waterblasting...............$ 22.05             5.90 
     Spray.......................$ 21.80             5.90 
---------------------------------------------------------------- 
 PAIN0012-017 05/01/2015 

BRACKEN, GALLATIN, GRANT, MASON & OWEN COUNTIES: 

                                  Rates          Fringes 

PAINTER (Heavy & Highway    
Bridges - Guardrails -    
Lightpoles - Striping)   
     Bridge Equipment Tender  
     and Containment Builder.....$ 20.73             9.06 
     Brush & Roller..............$ 23.39             9.06 
     Elevated Tanks;  
     Steeplejack Work; Bridge &  
     Lead Abatement..............$ 24.39             9.06 
     Sandblasting & Water  
     Blasting....................$ 24.14             9.06 
     Spray.......................$ 23.89             9.06 
---------------------------------------------------------------- 
 PAIN0118-004 06/01/2018 

ANDERSON, BRECKINRIDGE, BULLITT, CARROLL, GRAYSON, HARDIN, 
HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY, 
SPENCER, TRIMBLE & WASHINGTON COUNTIES: 

                                  Rates          Fringes 

PAINTER   
     Brush & Roller..............$ 22.00            12.52 
     Spray, Sandblast, Power  
     Tools, Waterblast & Steam  
     Cleaning....................$ 23.00            12.52 
---------------------------------------------------------------- 
 PAIN1072-003 12/01/2018 

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS and ROWAN COUNTIES 
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                                  Rates          Fringes 

Painters:   
     Bridges; Locks; Dams;  
     Tension Towers & Energized  
     Substations.................$ 33.33            18.50 
     Power Generating Facilities.$ 30.09            18.50 
---------------------------------------------------------------- 
 PLUM0248-003 06/01/2018 

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS & ROWAN COUNTIES: 

                                  Rates          Fringes 

Plumber and Steamfitter..........$ 36.00            20.23 
---------------------------------------------------------------- 
 PLUM0392-007 06/01/2018 

BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OWEN & 
ROBERTSON COUNTIES: 

                                  Rates          Fringes 

Plumbers and Pipefitters.........$ 32.01            19.67 
---------------------------------------------------------------- 
 PLUM0502-003 08/01/2018 

BRECKINRIDGE, BULLITT, CARROLL (Western Half), FRANKLIN 
(Western three-fourths), GRAYSON, HARDIN, HENRY, JEFFERSON, 
LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE & 
 WASHINGTON COUNTIES 

                                  Rates          Fringes 

PLUMBER..........................$ 34.62            20.78 
---------------------------------------------------------------- 
  SUKY2010-160 10/08/2001 

                                  Rates          Fringes 

Truck drivers:   
     GROUP 1.....................$ 16.57             7.34 
     GROUP 2.....................$ 16.68             7.34 
     GROUP 3.....................$ 16.86             7.34 
     GROUP 4.....................$ 16.96             7.34 

TRUCK DRIVER CLASSIFICATIONS 

 GROUP 1 - Mobile Batch Truck Tender 

 GROUP 2 - Greaser; Tire Changer; & Mechanic Tender 

  GROUP 3 - Single Axle Dump; Flatbed; Semi-trailer or Pole 
  Trailer when used to pull building materials and equipment; 
  Tandem Axle Dump; Distributor; Mixer; & Truck Mechanic 

  GROUP 4 - Euclid & Other Heavy Earthmoving Equipment & 
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  Lowboy; Articulator Cat; 5-Axle Vehicle; Winch & A-Frame 
  when used in transporting materials; Ross Carrier; Forklift 
  when used to transport building materials; & Pavement 
  Breaker 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
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the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling
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On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 

https://www.wdol.gov/wdol/scafiles/davisbacon/KY38.dvb?v=1 2/15/2019 Page 13 of 13

JEFFERSON COUNTY
STP BRZ 8760(004)

Contract ID:  191037
Page 120 of 126



Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 11.2% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Jefferson County. 
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 7/22/19
Page 1 of 2

191037

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00003 CRUSHED STONE BASE 470.00 TON $

0020 00005
GEOGRID REINFORCEMENT FOR
SUBGRADE 500.00 SQYD $

0030 00100 ASPHALT SEAL AGGREGATE 3.00 TON $
0040 00103 ASPHALT SEAL COAT .30 TON $
0050 00214 CL3 ASPH BASE 1.00D PG64-22 256.00 TON $
0060 00356 ASPHALT MATERIAL FOR TACK .03 TON $
0070 00388 CL3 ASPH SURF 0.38B PG64-22 54.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0080 01891 ISLAND HEADER CURB TYPE 2 58.00 LF $

0090 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 4.00 EACH $

0100 02014 BARRICADE-TYPE III 10.00 EACH $
0110 02159 TEMP DITCH 100.00 LF $
0120 02160 CLEAN TEMP DITCH 50.00 LF $
0130 02200 ROADWAY EXCAVATION 312.00 CUYD $
0140 02351 GUARDRAIL-STEEL W BEAM-S FACE 125.00 LF $
0150 02360 GUARDRAIL TERMINAL SECTION NO 1 5.00 EACH $

0160 02363
GUARDRAIL CONNECTOR TO BRIDGE END
TY A 4.00 EACH $

0170 02381 REMOVE GUARDRAIL 87.50 LF $
0180 02483 CHANNEL LINING CLASS II 16.70 TON $
0190 02562 TEMPORARY SIGNS 626.00 SQFT $
0200 02585 EDGE KEY 53.00 LF $
0210 02596 FABRIC-GEOTEXTILE TYPE I 500.00 SQYD $
0220 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0230 02671 PORTABLE CHANGEABLE MESSAGE SIGN 3.00 EACH $
0240 02701 TEMP SILT FENCE 100.00 LF $
0250 02703 SILT TRAP TYPE A 1.00 EACH $
0260 02704 SILT TRAP TYPE B 1.00 EACH $
0270 02705 SILT TRAP TYPE C 1.00 EACH $
0280 02706 CLEAN SILT TRAP TYPE A 1.00 EACH $
0290 02707 CLEAN SILT TRAP TYPE B 1.00 EACH $
0300 02708 CLEAN SILT TRAP TYPE C 1.00 EACH $
0310 02726 STAKING 1.00 LS $
0320 03260 CLEAN ROADWAY DRAINS 2.00 EACH $
0330 05950 EROSION CONTROL BLANKET 207.00 SQYD $
0340 05952 TEMP MULCH 253.00 SQYD $
0350 05953 TEMP SEEDING AND PROTECTION 190.00 SQYD $
0360 05963 INITIAL FERTILIZER .01 TON $
0370 05964 MAINTENANCE FERTILIZER .02 TON $
0380 05985 SEEDING AND PROTECTION 379.00 SQYD $
0390 05989 SPECIAL SEEDING CROWN VETCH 207.00 SQYD $
0400 05992 AGRICULTURAL LIMESTONE .23 TON $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0410 06514 PAVE STRIPING-PERM PAINT-4 IN 972.00 LF $
0420 06562 PAVE MARKING-THERMO R 6 FT 4.00 EACH $
0430 06563 PAVE MARKING-R/R XBUCKS 16 IN 80.00 LF $
0440 06568 PAVE MARKING-THERMO STOP BAR-24IN 72.00 LF $
0450 20191ED OBJECT MARKER TY 3 4.00 EACH $
0460 20550ND SAWCUT PAVEMENT 53.00 LF $
0470 21373ND REMOVE SIGN 4.00 EACH $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0480 00470 CULVERT PIPE-48 IN 4.00 LF $
0490 01312 REMOVE AND RELAY PIPE 4.00 LF $

Section:  0004 - BRIDGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0500 02998 MASONRY COATING 423.00 SQYD $
0510 03299 ARMORED EDGE FOR CONCRETE 63.60 LF $
0520 08001 STRUCTURE EXCAVATION-COMMON 113.00 CUYD $
0530 08002 STRUCTURE EXCAV-SOLID ROCK 27.00 CUYD $
0540 08100 CONCRETE-CLASS A 117.20 CUYD $
0550 08104 CONCRETE-CLASS AA 59.10 CUYD $
0560 08150 STEEL REINFORCEMENT 13,507.00 LB $
0570 08151 STEEL REINFORCEMENT-EPOXY COATED 19,560.00 LB $
0580 08301 REMOVE SUPERSTRUCTURE 1.00 LS $
0590 08667 PRECAST PC BOX BEAM SB12 232.30 LF $
0600 21532ED RAIL SYSTEM TYPE III 119.00 LF $
0610 22146EN CONCRETE PATCHING REPAIR 5.30 SQFT $
0620 23378EC CONCRETE SEALING 3,522.00 SQFT $

0625 23813EC
DECK DRAIN
(ADDED: 7-22-19) 6.00 EACH $

Section:  0005 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0630 02569 DEMOBILIZATION 1.00 LS $
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