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Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 

If you have any questions, please contact us at 502-564-3500. 
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Diana Castle Radcliffe 

Director 

Division of Construction Procurement 
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GENERAL PROJECT NOTE ON UTILITY PROTECTION 
 
Utility  coordination  efforts  determined  that  there  are  utilities  that  will  require  relocation  to 
accommodate  this  construction.  The  information  provided  below  in  these  Special  Notes  for  Utility 
Clearance, Impact on Construction may not be exact or complete.   The  information provided  is for the 
contractor's use in planning the execution of the work.  It shall be the road contractor’s responsibility to 
verify the completeness and/or accuracy of all such information being furnished. 
 
Maintenance of Utility Services 
All existing utility facilities are to be maintained throughout road construction.  Temporary utility 
services to maintain service are to be provided and paid for by the road contractor as incidental to road 
construction.  No additional compensation will be paid the contractor for temporary work and materials 
to maintain existing utility services. No unauthorized discharge of sewage due to the road contractor’s 
work will be allowed. 
 
 
Damage to Utilities 
Any intentional or accidental disruption of service due to damage to water or sanitary mains caused by 
any of the contractor’s operations without three days advance notice to the utility owner shall be cause 
for  the  Cabinet  to  charge  liquidated  damages  in  the  amount  of  five  thousand  dollars  per  day 
($5,000/day) per occurrence against the contractor until such time as the utility main is restored. 
 

Any intentional or accidental disruption of any individual water or sanitary service caused by any of the 
contractor’s operations without  three days advance notice  to  the utility owner  shall be cause  for  the 
Cabinet  to  charge  liquidated damages  in  the amount of  five hundred dollars per day  ($500/day) per 
occurrence against the contractor until such time as service is restored.  
 
In the case of a main disruption, liquidated damages shall be charged at the main disruption rate only.  
Liquidated damages shall not be charged  in addition for service disruptions when a main disruption  is 
involved. 
 
Utility Inspection 
The Utility Owners will provide  inspection when utility work  is being performed by  the contractor on 
their  respective  utility  owner’s  facilities.    It will  be  the  road  contractor’s  responsibility  to  notify  the 
appropriate utility owner for inspection. 
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NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

 

Do not disturb  any underground utilities marked on  the  road  construction plan  set.    There  is existing 
water and sanitary sewer facilities within the project limits.  Additionally, utilities with ongoing relocation 
efforts underway at the start of road construction are not to be disturbed, as noted below. 
 

                   *The Contractor is fully responsible for protection of all utilities listed above* 

 
THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT 

LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION  

N/A 
 

 
THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD  

CONTRACTOR AS INCLUDED IN THIS CONTRACT 
 

Sanitation District No. 1 (SD1) has manholes that need to be adjusted and have one watertight frame 

and  lid  that will  require  installation.    The  necessary  bid  items  have  been  included  on  the  Roadway 

Summary  Sheet  in  the  roadway plans.   The  road  contractor  is  to  coordinate and  cooperate with  the 

utility owners until utility relocations are complete.  It is expected that all utilities should be complete by 

May 1, 2015. 

 

 

 

 

 

 
THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR 

THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 
 
 

Duke Energy Electric , Cincinnati Bell and Time Warner Cable will begin their relocation work in advance 

of the road construction.  It is their intention to complete their so as not to interfere with the road 

contractor beginning construction.  The utility companies listed will be working concurrently on their 

relocations and anticipate a clearance date of May1, 2015.  
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The Department will consider submission of a bid as the Contractor’s agreement to not make any claims 

for additional compensation due to delays or other conditions created by the operations of Duke Energy 

Kentucky, Cincinnati Bell  Telephone,  and  Time Warner Cable.   Working days will not be  charged  for 

those days on which work on   Duke Energy Kentucky, Cincinnati Bell Telephone, and Time Warner Cable 

facilities delay road work as provided  in the current edition of the KY Standard Specifications for Road 

and Bridge Construction.  Should  a difference of opinion  arise  as  to  the  rights of  the Contractor  and 

others working within the limits of, or adjacent to the project, the KYTC Section Engineer will decide as 

to  the  respective  rights  of  the  various  parties  involved  in  order  to  assure  the  completion  of  the 

Department’s work in general harmony and in a satisfactory manner, and his/her decision shall be final 

and binding upon the Contractor.  
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AREA UTILITIES CONTACT LIST 

 

Utility Company/Agency                Contact Name    Contact Information 

 

 

 

information for all utility owners will be provided at the preconstruction 

conference. 
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SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES 
 

The contractor will be responsible for contacting all utility facility owners on the subject project 
to coordinate his activities.  The contractor will coordinate his activities to minimize and, where 
possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is 
unlikely to conflict with the existing utilities beyond minor facility adjustments.  Where 
conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary 
relocation work with the facility owner and Resident Engineer.  The Kentucky Transportation 
Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs. 
 

The utility facilities as noted in the previous section(s) have been determined using data 
garnered by varied means and with varying degrees of accuracy: from the facility owners, a 
result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may 
not be inclusive of all utilities in the project scope and are not Level A quality, unless specified 
as such.  It is the contractor’s responsibility to verify all utilities and their respective locations 
before excavating. 
   

BEFORE YOU DIG 
 

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for 
information on the location of existing underground utilities.  The call is to be placed a 
minimum of two (2) and no more than ten (10) business days prior to excavation.  The 
contractor should be aware that owners of underground facilities are not required to be members 
of the KY 811 one-call Before-U-Dig (BUD) service.  The contractor must coordinate 
excavation with the utility owners, including those whom do not subscribe to KY 811.  It may be 
necessary for the contractor to contact the County Court Clerk to determine what utility 
companies have facilities in the area.    
 

Please  Note:  The  information  presented  in  this  Utility  Note  is  informational  in  nature  and  the 
information contained herein is not guaranteed. 
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