
December 5, 2016 

 

 

CALL NO. 102 

CONTRACT ID NO. 161061 

ADDENDUM # 2 

 

 

 

Subject:  Ohio County, NHPP 0031 (011) 

  Letting December 9, 2016 

 

(1)Revised  – Front Sheet 

(2)Revised  – Completion Date – Page 4 of 407 

(3)Revised  – Typical Section – Page 22 of 407 

(4)Revised  – Pavement Summary – Page 24 of 407 

(5)Revised  – Pavement Areas – Page 25 of 407 

(6)Revised  – Guardrail Summary – Pages 67-68 of 407 

(7)Revised  – Base Failure Repair Details – Page 128 of 407 

(8)Revised  – Traffic Control Plan – Page 132 of 407 

(9)Revised  - Special Note for Fixed Completion Date – Page 164 of 407 

(10)Revised – Special Note – Pages 200-201 of 407 

(11)Revised – Drawing Replace Seal – Pages 225 & 232 of 407 

(12)Revised - Bid Items – Pages 402-407 of 407 

 

Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 

 

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 

 
Rachel Mills, P.E. 

Director 

Division of Construction Procurement 

 

RM:ks 

Enclosures  

  

http://transportation.ky.gov/Construction-Procurement/
http://transportation.ky.gov/Construction-Procurement/


eProposal Jan-2009

CALL NO.  102

CONTRACT ID.  161061

OHIO COUNTY

FED/STATE PROJECT NUMBER  NHPP 0031 (011)

DESCRIPTION  WILLIAM NATCHER PARKWAY(PW-9007)

WORK TYPE  JPC PAVEMENT REPAIRS - DIAMOND GRINDING

PRIMARY COMPLETION DATE  11/1/2017

LETTING DATE:  December  09,2016
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN STANDARD TIME  December  09,2016.  Bids will be publicly 
announced at 10:00 AM EASTERN STANDARD TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

DBE CERTIFICATION REQUIRED - 10.50%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.

REVISED ADDENDUM #2: 12-5-16



ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 161061

COUNTY - OHIO

PCN - DE09290071661
NHPP 0031 (011)

WILLIAM NATCHER PARKWAY(PW-9007) REPAIR AND DIAMOND GRIND PAVEMENT ON WILLIAM NATCHER
PARKWAY(PW-9007) FROM THE BUTLER COUNTY LINE MP 37.143 TO JUST SOUTHEAST OF KY-69(EXIT 50) MP
49.795.JPC PAVEMENT REPAIRS - DIAMOND GRINDING SYP NO. 02-02089.00. 
GEOGRAPHIC COORDINATES LATITUDE 37:23:04.00 LONGITUDE 86:48:33.00

NHPP 0031 (011)

COMPLETION DATE(S):
COMPLETED BY 11/01/2017 APPLIES TO ENTIRE CONTRACT

OHIO COUNTY
NHPP 0031 (011)

Contract ID:  161061
Page 4 of 407

REVISED ADDENDUM #2: 12-5-16
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FULL DEPTH PCC PAVEMENT REPAIRS
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Ex. 2" Asphalt Shoulder
 

 

Ex. 2" Asphalt Shoulder

Ex. DGA

2
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(Do Not Disturb)

Ex. Perforated Pipe Underdrain

2" CL3 ASPHALT SURFACE 0.50D PG64-22

2" CL3 Asphalt Surface 0.50D PG64-22

Remove Existing Paved Shldr Then Place2" CL3 Asphalt Surface 0.50D PG64-22

Remove Existing Paved Shldr Then Place

2" CL3 Asphalt Surface 0.50D PG64-22

Remove Existing Paved Shldr Then Place

details of the new wedge curb.

See the Concrete Wedge Curb Detail for construction

See the Curb Summary for locations of new wedge curb.

ShldrLane

Shldr

PAVEMENT REHABILITATION
3

3

PERMANENT MEDIAN CROSSOVERS

SURFACE ---
REMOVE EXISTING PAVEMENT

permanent median crossovers:

Approximate location of the 5 existing
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4" DGA

Will Be Incidental To The Project.

Regrading Of Existing Crossover Material

Sta 3413+92

Sta 3257+22
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Sta 3042+11

Sta 2980+05

0.50D PG64-22
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1.00D PG64-22
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See The Base Failure Repairs Detail Sheet For Details On Repair Of Base Failures.

Match Existing (4% min.) Slopes In Transitions and Superelevated Sections, Except

Install Shoulders To 4% Slope In Tangent Sections,

Shoulder Pavement Replacement

Patch And Diamond Grind PCC Pavement Prior To

(Size NO. 8 OR 9M).

20 Lbs/SY Item 100 Asphalt Seal Aggregate

2.40 Lbs/SY Item 103 Asphalt Seal Coat

Of The Paved Shoulder.  Two (2) Applications At The Rate Of

2’ Of Asphalt Seal Coat Required From The Edge

1

1

OHIO COUNTY 
NHPP 0031 (011) 
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WILLIAM NATCHER PARKWAY (WN 9007) PAVEMENT REHABILITATION
OHIO COUNTY ITEM NO. 2-2089.00

21802EN 2352 2363 2365 2367 2369 2381 2387 2397 2929 1982 1983

2

BEGIN END Note

(ROADWAY) LF EACH LF

NB OUTSIDE

2768+05.0 2770+05.0 200.0 1 200.0 4 Tie into Existing

2772+57.2 2792+09.3 1900.0 1 1 1952.1 39

2794+03.2 2801+06.2 650.0 1 1 703.0 14

2815+66.7 2824+26.9 812.5 1 1 860.2 17

2832+80.3 2850+25.0 1700.0 1 1 1744.7 35

2870+35.6 2873+13.5 225.0 1 1 277.9 6

2877+62.4 2883+78.0 562.5 1 1 615.6 12

2894+52.2 2905+79.7 1075.0 1 1 1127.6 23

2921+95.2 2934+99.2 1250.0 1 1 1304.0 26

2951+55.8 2954+11.0 200.0 1 1 255.2 5

2960+46.1 2966+29.7 537.5 1 1 583.6 12

2997+23.6 3004+77.3 700.0 1 1 753.8 15

3007+73.8 3012+76.9 450.0 1 1 503.1 10

3026+53.1 3036+09.3 900.0 1 1 956.2 19

3047+87.1 3055+03.3 662.5 1 1 716.3 14

3062+69.5 3082+20.3 1900.0 1 1 1950.8 39 Ends on Ramp E

3093+07.2 3096+60.1 300.0 1 1 352.8 7 Starts on Ramp A

3101+19.0 3104+47.8 275.0 1 1 328.8 7

3114+35.6 3129+44.7 1462.5 1 1 1509.1 30

3133+66.0 3139+69.2 550.0 1 1 603.3 12

3141+96.9 3148+12.9 562.5 1 1 616.0 12

3159+94.3 3179+72.6 1925.0 1 1 1978.3 40

3192+93.9 3200+72.0 725.0 1 1 778.1 16

3216+50.0 3228+15.7 1112.5 1 1 1165.7 23

3230+65.4 3242+81.4 1212.5 1 1216.0 1 24

3244+25.8 3248+04.4 375.0 1 378.6 1 8

3265+95.2 3268+35.5 187.5 1 1 240.3 5

3270+76.0 3277+23.9 650.0 1 647.8 1 13

3288+70.8 3297+73.9 850.0 1 1 903.1 18

3300+98.0 3326+86.0 2537.5 1 1 2588.1 52

3332+48.9 3342+02.1 900.0 1 1 953.2 19

3391+17.4 3393+98.2 225.0 1 1 280.8 6

3439+21.1 3442+99.2 375.0 1 378.1 8 Tie into existing

NB INSIDE

2871+79.8 2872+38.2 58.4 1 1 @ KY 505

2872+78.5 2873+38.1 59.6 1 1 @ KY 505

2952+75.1 2953+34.2 59.1 1 1 @ Cromwell Rd

2953+75.0 2954+34.5 59.5 1 1 @ Cromwell Rd

3075+66.4 3078+29.6 212.5 1 1 263.2 4

3094+59.1 3095+18.3 59.2 1 1 @ WKP

3096+40.4 3096+99.5 59.1 1 1 @ WKP

3112+57.2 3115+09.3 200.0 1 1 252.2 4

3225+35.5 3228+19.3 100.0 137.5 1 1 283.7 5

3230+64.4 3232+64.4 1 1 200 4     4

3230+64.4 3231+01.9 37.5 1 37.5 1 1

3239+97.1 3242+78.7 100.0 137.5 1 1 281.5 5

3244+20.6 3246+20.6 1 1 200 4     4

3244+20.6 3244+58.1 37.5 1 37.5 1 1

3265+79.2 3268+60.4 100.0 137.5 1 1 281.2 5

3270+96.1 3272+96.1 1 1 200 4     4

3318+63.7 3319+22.8 59.1 1 1 @ Maples Rd

3319+63.9 3320+23.3 59.4 1 1 @ Maples Rd

SB INSIDE

3077+56.9 3080+46.6 237.5 1 1 289.6 5

3114+47.3 3117+00.8 200.0 1 1 253.5 4

3226+28.4 3228+28.4 1 1 200 4     4

3230+73.5 3233+57.1 100.0 137.5 1 1 283.6 5

3240+86.6 3242+86.6 1 1 200 4     4

3244+26.0 3247+09.8 100.0 137.5 1 1 283.7 5

3266+99.2 3268+99.2 1 1 200 4     4

3271+33.6 3273+29.9 100.0 137.5 1 1 196.3 5
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WILLIAM NATCHER PARKWAY (WN 9007) PAVEMENT REHABILITATION
OHIO COUNTY ITEM NO. 2-2089.00

21802EN 2352 2363 2365 2367 2369 2381 2387 2397 2929 1982 1983

2

BEGIN END Note

(ROADWAY) LF EACH LF

GUARDRAIL SUMMARY

EACH

C
R

A
S

H
 C

U
S

H
IO

N
  

  
T

Y
P

E
 I

X
-A

G
U

A
R

D
R

A
IL

 E
N

D
  

T
R

E
A

T
M

E
N

T
 T

Y
P

E
 1

G
U

A
R

D
R

A
IL

 E
N

D
 

T
R

E
A

T
M

E
N

T
 T

Y
P

E
 2

A

R
E

M
O

V
E

G
U

A
R

D
R

A
IL

C
R

A
S

H
 C

U
S

H
IO

N
  

  
 

T
Y

P
E

 I
X

D
E

L
IN

E
A

T
O

R
 F

O
R

 
G

U
A

R
D

R
A

IL
-Y

E
L

L
O

W

LOCATION

ITEM

G
U

A
R

D
R

A
IL

S
T

E
E

L
 W

 B
E

A
M

S
 F

A
C

E
 (

7
 F

T
 P

O
S

T
)

G
U

A
R

D
R

A
IL

 S
T

E
E

L
  

  
  

W
 B

E
A

M
-D

 F
A

C
E

G
U

A
R

D
R

A
IL

 
C

O
N

N
E

C
T

O
R

 T
O

 
B

R
ID

G
E

 E
N

D
 T

Y
P

E
 A

G
U

A
R

D
R

A
IL

 
C

O
N

N
E

C
T

O
R

 T
O

 
B

R
ID

G
E

 E
N

D
 T

Y
P

E
 A

-1

D
E

L
IN

E
A

T
O

R
 F

O
R

 
G

U
A

R
D

R
A

IL
-W

H
IT

E

(STA) LF

T
E

M
P

 G
U

A
R

D
R

A
IL

EACH

1 33

SB OUTSIDE

2776+01.2 2791+54.4 1500.0 1 1 1553.2 31

2796+00.8 2800+28.8 375.0 1 1 428.0 9

2815+99.5 2822+30.7 575.0 1 1 631.2 13

2838+48.3 2849+43.6 1050.0 1 1 1095.3 22

2870+49.4 2874+89.7 387.5 1 1 440.3 9

2880+77.0 2887+04.9 575.0 1 1 627.9 13

2896+68.9 2907+23.0 1000.0 1 1 1054.1 21

2921+50.1 2941+26.3 1925.0 1 1 1976.2 40

2947+21.9 2949+98.7 225.0 1 1 276.8 6

2952+89.3 2956+75.2 337.5 1 1 385.9 8

2959+55.2 2969+52.5 950.0 1 1 997.3 20

3000+98.7 3006+02.0 450.0 1 1 503.3 10

3010+24.9 3014+03.6 325.0 1 1 378.7 8

3027+21.3 3038+72.3 1100.0 1 1 1151.0 23

3049+69.8 3057+24.4 700.0 1 1 754.6 15

3064+21.4 3076+43.5 1175.0 1 1 1222.0 25

3095+00.0 3098+52.5 300.0 1 1 352.5 7 Starts on Ramp C

3114+41.5 3123+48.4 862.5 1 1 906.9 18

3126+94.3 3130+59.9 312.5 1 1 365.6 7

3135+23.8 3141+51.4 575.0 1 1 627.6 13

3144+18.8 3146+96.2 225.0 1 1 277.4 6

3167+79.2 3183+07.5 1475.0 1 1 1528.3 31

3191+47.6 3196+76.4 475.0 1 1 528.8 11

3199+33.5 3204+36.9 450.0 1 1 503.4 10

3220+74.4 3228+27.0 750.0 1 752.6 1 15

3230+77.1 3242+81.3 1200.0 1 1204.2 1 24

3244+25.9 3247+29.3 250.0 1 1 303.4 6

3267+18.1 3269+22.0 200.0 1 203.9 1 4

3271+62.3 3284+60.4 1250.0 1 1 1298.1 26

3290+71.3 3313+23.8 2200.0 1 1 2252.5 45

3319+22.7 3348+99.3 2925.0 1 1 2976.6 60

3392+09.7 3400+32.4 775.0 1 1 822.7 17

3439+99.8 3443+07.5 262.5 1 307.7 5 Tie into Existing

TOTALS 56612.5 825 18 6 67 66 61327 8 1200 8 1192 57

NOTES:
1. Contrary to the standard drawing, guardrail posts shall be 7 feet in length.

2. Salvage existing material as per Section 719.03.07, except that the Contractor shall deliver existing salvaged guardrail system 
materials to the Guardrail and Sign Center at 1224 Wilkinson Blvd. in Frankfort, Kentucky.  Contact the Lot Supervisor at (502) 564-
8187 to schedule delivery of the material.  Deliver the material between the hours of 8:00 AM and 3:30 PM, eastern time, Monday 
through Friday.  The "Guardrail Delivery Verification Sheet" shown on the following page of this proposal must be completed at the job 
site and provided to the Guardrail and Sign Center representative when the slavaged material is delivered.

4. For MOT at bridge end locations without existing guardrail.  Removal of temporary guardrail and their end treatments will be 
incidental to the 'Maintain & Control Traffic' bid item.

3. Estimated at 50' spacing.
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EXIST DGA

SAW CUT EXIST PAVE (TYP)

NOTES:

6’ MIN OR AS DIRECTED BY THE ENGINEER

PAY LIMITS

PAY LIMITS

PROFILE

CROSS SECTION

TRAVEL LANE(S)TRAVEL LANE(S)OR ADJACENT LANE

MEDIAN SHOULDER

EDGE OF

1

1

1

WRAP AGGREGATE WITH GEOTEXTILE FABRIC TYPE IV

12" CRUSHED AGGREGATE SIZE NO 2

12" CRUSHED AGGREGATE SIZE NO 2

4" PERF PIPE

3

3

2 2

2

4

4

4

4

OR ADJACENT LANE

OUTSIDE SHOULDER

EDGE OF

NEW 9" JPC PAVEMENT

NEW 9" JPC PAVEMENT

EXISTING & PROPOSED GRADE

EXISTING & PROPOSED GRADE

2

4

See the Paving Summary for estimated quantities.

Perforated Pipe Headwall TY3-4 Inch (Each)

PVC Pipe - 4 Inch (LF)

Perforated Pipe - 4 Inch (LF)

Fabric - Geotextile Type IV (SY)

Crushed Aggregate Size No. 2 (Ton)

when base failure repairs are required:

In addition to the two bid items mentioned above, additional payment at the unit bid price will be paid for the following items

All base failure repairs are to be completed before the asphalt shoulders are resurfaced.

area to be repaired no closer than four feet to an existing joint.  The Engineer will determine the actual location of the saw cut.

otherwise.  Before removal of the existing material, saw cuts shall be made in sound concrete pavement to each side of the

PCC Pavement and Item No. 2073 JPC Pavement-9 IN.  These areas will have a wet subgrade unless the Engineer specifies

for any additional base failure repair areas not shown in this summary at the same unit price bid for Item No. 2058 Remove

It is expected these areas are already included in the "Concrete Pavement Repair Summary".  The Contractor will be paid

The locations of the Base Failure areas to be repaired as shown on this page will be determined by the Engineer in the field.

prior to ordering and installation.

but the actual type required is to be field verified and approved by the Engineer

outlet behind guardrail.  Only Perforated Pipe Headwall TY3-4 Inch is being bid,

Perforated Pipe Headwalls will only be installed where the PVC pipe does not

of the travelled lanes at each location.

The Engineer will determine if the base failure repair is needed in only one, or both,

bid for these two items.

additional replacement areas required for base failure repairs at the same unit price

in the "Concrete Pavement Repair Summary" but the Contractor will be paid for any

It is expected all base failure repairs will be in PCC replacement areas already included

Installation of the JPC pavement will be paid for by Item No. 2073 JPC Pavement-9 IN.

Removal of the exisitng PCC pavement will be paid by Item No. 2058 Remove PCC Pavement.

See the PVC Pipe Outlet Detail sheet included on the next page in this proposal.

EXIST 9" PCC

BASE FAILURE REPAIR DETAILS

BASE FAILURE REPAIR DETAILS - NTS
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TRAFFIC CONTROL PLAN 

OHIO COUNTY 

NATCHER PARKWAY (WN 9007) 

ITEM NO. 2-2089.00 

THIS PROJECT IS A FULLY 
CONTROLLED ACCESS 

HIGHWAY 

TRAFFIC CONTROL GENERAL 

Except as provided herein, maintain and control traffic in accordance with the 2012 Standard 
Specifications and the Standard Drawings, current editions.  Except for the roadway and traffic control 
bid items listed, all items of work necessary to maintain and control traffic will be paid at the lump sum 
bid price to "Maintain and Control Traffic".  All lane closures used on the Project will be in compliance 
with the appropriate Standard Drawings or current MUTCD standards. 

Contrary to Section 106.01, traffic control devices used on this project may be new, or used in like new 
condition at the beginning of the work and maintained in like new condition until completion of the 
work. Traffic Control Devices will conform to the current MUTCD. 

Reduce the speed limit in work areas to 60 miles per hour and establish double fines for work zone 
speeding violations.  The extent of these areas within the project limits will be restricted to the proximity 
of actual work areas as determined by the Engineer.  Notify the Engineer a minimum of 12 hours prior 
to using the double fine signs.  At the beginning of the work zone, the “WARNING FINE DOUBLED 
IN WORK ZONE” signs will be dual mounted. At the end of the work zone, the “END DOUBLE 
FINE” signs will be dual mounted as well.  Remove or cover the signs when the highway work zone 
does not have workers present for more than a two-hour period of time.  Payment for the signs will be at 
the unit bid price for Temporary Signs. Any relocation or covering of the signs will be incidental to 
Maintain and Control Traffic. 

If night work is required on this project, obtain approval from the Engineer for the method of lighting 
prior to its use. 

PROJECT PHASING & CONSTRUCTION PROCEDURES 

This project has a fixed completion date of November 1, 2017.  See the special note for Fixed 
Completion Date and Liquidated Damages. 

Liquidated damages will be assessed when the minimum number of lanes is not maintained at the 
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Special Note for Fixed Completion Date 
And Liquidated Damages 

Natcher Parkway 
Ohio County 

Item No. 2-2089.00 

Contrary to Section 108.09, Liquidated Damages of $15,000 per calendar day will be assessed 
for each day or fraction thereof work remains uncompleted beyond the Specified 
Completion Date.  This project has a Fixed Completion Date of November 1, 2017. 

The KY 505 bridge over the Natcher Parkway (B1) and the Cromwell Road bridge over the 
Natcher Parkway (B2) are to have bridge work performed on them as shown in the Proposal. 
The Contractor will be allowed to reduce traffic across these bridges to one lane using temporary 
traffic signals to complete all proposed work for thirty (30) calendar days for each bridge.  If 
either bridge is not open to normal two way traffic by the time specified, Liquidated Damages of 
$5,000 per day will be assessed until the bridge is opened to two way traffic. 

The Davis Road bridge over the Natcher Parkway (B3) is to have bridge work performed on it as 
shown in the Proposal.  The Contractor will be allowed to reduce traffic across this bridge to one 
lane using temporary traffic signals to complete all proposed work for fourteen (14) calendar 
days.  If the bridge is not open to normal two way traffic by the time specified, Liquidated 
Damages of $5,000 per day will be assessed until the bridge is opened to two way traffic. 

The disincentives shown above will still be in effect after the Fixed Completion Date and will be 
charged in addition to the $15,000 per calender day if warranted.  The contractor is expected to 
make every effort to complete the work in order to open the overpass bridges to two lane traffic 
within the specified timeframe and complete the project by the Fixed Completion Date specifed 
above.   

Contrary to Section 108.09 of the Standard Specifications, the disincentive fees will be charged 
during those periods when seasonal limitations of the Contract prohibit the Contractor 
from working on a controlling item or operation.  This includes the months from December 
through March. 

All liquidated damages will be applied cumulatively. 

All other applicable portions of Section 108 apply.
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SPECIAL NOTE FOR REPLACING COMPRESSION SEAL IN EXISTING         
EXPANSION JOINT  

1. DESCRIPTION.   Perform all work  in accordance with the Kentucky Transportation Cabinet,
Department of Highway’s 2012  Standard  Specifications  for Road and Bridge Construction
and  applicable  Supplemental  Specifications,  the  Standard  Drawings,  this  Note,  and  the
attached detail drawings.  Section references are to the Standard Specifications.

This work consists of the following: (1) Furnish all labor, materials, tools, and equipment; (2)
Remove  existing  compression  seal;  (3)  Install  new  pre‐compressed  horizontal  expansion
joint system; (4) Maintain and control traffic; and (5) Any other work specified as part of this
contract.

2. MATERIALS.

2.1. Pre‐Compressed Horizontal Expansion Joint System.  It shall have a cellular, or micro‐
cell,  polyurethane  foam  impregnated  with  a  hydrophobic  acrylic  emulsion,  or  a 
hydrophobic polymer.   The polyurethane  foam external  facing shall be  factory coated 
and cured with highway‐grade,  fuel  resistant  silicone or a highway‐grade elastomeric 
coating at a width greater than the maximum joint expansion.   

3. CONSTRUCTION.

3.1. Remove Existing Materials.   Remove  the existing  compression  seal as  shown on  the
attached  sketches.  Remove  debris  and/or  expansion  joint  filler  as  directed  by  the 
Engineer.  Dispose of all removed material entirely away from the job site. This work is 
incidental to the contract unit price for "Expansion Joint Seal Replacement". 

3.2. Blast Clean Armored Edges. Blast clean all areas of existing armored edges until free of 
all  laitance  and  deleterious  substances  immediately  prior  to  the  placement  of  the 
Compression Seal. 

3.3. Pre‐Compressed Horizontal Expansion Joint System.   System shall be supplied  in pre‐
compressed  sticks  for easy  installation.   System  shall be  installed  in accordance with 
manufacturer’s  recommendations  concerning  approved  adhesives,  welds  between 
sticks and appurtenances, and adhesion to concrete deck or armored edges.  Joint seal 
is  to  be  installed  ½”  recessed  from  the  surface.    The  joint  system  used  shall  be 
equivalent to the joint system manufactured by EMSEAL Joint Systems, Ltd.   

3.4. Shop  Plans.    Shop  plans  will  not  be  required.    The  Contractor  is  responsible  for    
obtaining  field measurements and supplying properly sized materials to complete the 
work. 

4. MEASUREMENT
4.1. Expansion  Joint  Seal  Replacement  ‐    The  Department will measure  the  quantity  in

linear feet from gutterline to gutterline along the centerline of the joint. 
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5. PAYMENT. 

5.1. Expansion  Joint  Seal  Replacement  ‐    The  Department  will  make  payment  at  the 
contract  unit  price  per  linear  feet  under  the  bid  item  #23386EC  “JOINT  SEAL 
REPLACEMENT”  for  full  compensation  for  removing  specified  existing  materials, 
furnishing and installing the pre‐compressed horizontal expansion joint system, and all 
incidental  items  necessary  to  complete  the work within  the  specified  pay  limits  as 
specified by this note and as shown on the attached detail drawings.  
 
The Department will consider payment as  full compensation  for all work  required by 
these notes and the attached detail drawings.   
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PCI-BEAM

PCI-BEAM

 

EXISTING SECTION

PROPOSED SECTION

JOINT

1†"

JOINT

1†"

B4
REPLACE SEAL @ BRIDGE END

JOINT SEAL

REMOVE EXISTING COMPRESSION

JOINT SYSTEM

HORIZONTAL EXPANSION 

INSTALL PRE-COMPRESSED

CONTRACTOR TO VERIFY SIZE.
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PCI-BEAM

PCI-BEAM

EXISTING SECTION

PROPOSED SECTION

J0INT

1†"

J0INT

1†"

REPLACE SEAL @ BRIDGE END
B5

JOINT SYSTEM

HORIZONTAL EXPANSION 

INSTALL PRE-COMPRESSED

CONTRACTOR TO VERIFY SIZE.

JOINT SEAL

REMOVE EXISTING COMPRESSION
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PROPOSAL BID ITEMS

Report Date 12/5/16
Page 1 of 6

161061

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 7,190.00 TON $
0020 00078 CRUSHED AGGREGATE SIZE NO 2 980.00 TON $
0030 00100 ASPHALT SEAL AGGREGATE 1,227.20 TON $
0040 00103 ASPHALT SEAL COAT 147.30 TON $
0050 00214 CL3 ASPH BASE 1.00D PG64-22 2,458.00 TON $
0060 00312 CL3 ASPH SURF 0.50D PG64-22 22,714.00 TON $
0070 01000 PERFORATED PIPE-4 IN 720.00 LF $
0080 01028 PERF PIPE HEADWALL TY 3-4 IN 30.00 EACH $
0090 02058 REMOVE PCC PAVEMENT 55,921.00 SQYD $
0100 02060 PCC PAVEMENT DIAMOND GRINDING 367,649.00 SQYD $
0110 02073 JPC PAVEMENT-9 IN 55,921.00 SQYD $
0120 02091 REMOVE PAVEMENT 209,101.00 SQYD $
0130 02115 SAW-CLEAN-RESEAL TVERSE JOINT 65,065.00 LF $
0140 02116 SAW-CLEAN-RESEAL LONGIT JOINT 135,552.00 LF $
0150 03383 PVC PIPE-4 IN 750.00 LF $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0400 01982

DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE
(REVISED: 12-5-16) 1,192.00 EACH $

0410 01983
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL YELLOW 57.00 EACH $

0420 01984 DELINEATOR FOR BARRIER - WHITE 23.00 EACH $
0430 01985 DELINEATOR FOR BARRIER - YELLOW 23.00 EACH $
0440 02014 BARRICADE-TYPE III 20.00 EACH $
0450 02352 GUARDRAIL-STEEL W BEAM-D FACE 825.00 LF $

0460 02363

GUARDRAIL CONNECTOR TO BRIDGE END
TY A
(REVISED: 12-5-16) 18.00 EACH $

0470 02365 CRASH CUSHION TYPE IX-A 6.00 EACH $

0480 02367
GUARDRAIL END TREATMENT TYPE 1
(REVISED: 12-5-16) 67.00 EACH $

0490 02369 GUARDRAIL END TREATMENT TYPE 2A 66.00 EACH $
0500 02381 REMOVE GUARDRAIL 61,327.00 LF $

0510 02387
GUARDRAIL CONNECTOR TO BRIDGE END
TY A-1 8.00 EACH $

0515 02397
TEMP GUARDRAIL
(ADDED: 12-5-16) 1,200.00 LF $

0520 02562 TEMPORARY SIGNS 2,000.00 SQFT $
0530 02575 DITCHING AND SHOULDERING 67,776.00 LF $
0540 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0550 02671 PORTABLE CHANGEABLE MESSAGE SIGN 6.00 EACH $
0560 02696 SHOULDER RUMBLE STRIPS-SAWED 266,576.00 LF $
0570 02726 STAKING 1.00 LS $
0580 02775 ARROW PANEL 4.00 EACH $
0590 02929 CRASH CUSHION TYPE IX 8.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0600 03225 TUBULAR MARKERS 847.00 EACH $
0610 04933 TEMP SIGNAL 2 PHASE 6.00 EACH $
0620 05950 EROSION CONTROL BLANKET 85,000.00 SQYD $
0630 05985 SEEDING AND PROTECTION 40,000.00 SQYD $
0640 06401 FLEXIBLE DELINEATOR POST-M/W 417.00 EACH $
0650 06511 PAVE STRIPING-TEMP PAINT-6 IN 448,800.00 LF $
0660 06515 PAVE STRIPING-PERM PAINT-6 IN 304,992.00 LF $
0670 06517 PAVE STRIPING-PERM PAINT-12 IN 2,420.00 LF $
0680 06549 PAVE STRIPING-TEMP REM TAPE-B 10,000.00 LF $
0690 06550 PAVE STRIPING-TEMP REM TAPE-W 10,000.00 LF $
0700 06551 PAVE STRIPING-TEMP REM TAPE-Y 10,000.00 LF $
0710 06600 REMOVE PAVEMENT MARKER TYPE V 1,936.00 EACH $
0720 10020NS FUEL ADJUSTMENT 25,829.00 DOLL $1.00 $ $25,829.00
0730 10030NS ASPHALT ADJUSTMENT 45,311.00 DOLL $1.00 $ $45,311.00
0740 20099ES842 PAVE MARK TEMP PAINT STOP BAR 72.00 LF $

0750 20409ED
SLIP RAMP
NO.1 1.00 LS $

0760 20409ED
SLIP RAMP
NO.2 1.00 LS $

0770 20409ED
SLIP RAMP
NO.3 1.00 LS $

0780 20409ED
SLIP RAMP
NO.4 1.00 LS $

0790 20467NS112 RELOCATE TUBULAR MARKER 847.00 EACH $
0800 20545ND TEMP MEDIAN CROSSOVER 8.00 EACH $
0810 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 56,612.50 LF $
0820 22664EN WATER BLASTING EXISTING STRIPE 316,325.00 LF $
0830 22883EN CONCRETE WEDGE CURB 17,454.00 LF $

0840 23143ED
KPDES PERMIT AND TEMP EROSION
CONTROL 1.00 LS $

0850 24489EC INLAID PAVEMENT MARKER 1,936.00 EACH $
0860 24640ED OBJECT MARKER TYPE 1 2.00 EACH $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0870 00461 CULVERT PIPE-15 IN 112.00 LF $
0880 00462 CULVERT PIPE-18 IN 72.00 LF $
0890 00464 CULVERT PIPE-24 IN 40.00 LF $
0900 00466 CULVERT PIPE-30 IN 8.00 LF $
0910 01202 PIPE CULVERT HEADWALL-15 IN 15.00 EACH $
0920 01204 PIPE CULVERT HEADWALL-18 IN 8.00 EACH $
0930 01208 PIPE CULVERT HEADWALL-24 IN 7.00 EACH $
0940 01210 PIPE CULVERT HEADWALL-30 IN 1.00 EACH $
0950 01432 SLOPED BOX OUTLET TYPE 1-15 IN 2.00 EACH $
0960 01433 SLOPED BOX OUTLET TYPE 1-18 IN 6.00 EACH $
0970 01434 SLOPED BOX OUTLET TYPE 1-24 IN 1.00 EACH $
0980 01690 FLUME INLET TYPE 1 2.00 EACH $
0990 01691 FLUME INLET TYPE 2 33.00 EACH $
1000 01708 RECONSTRUCT CATCH BASIN 3.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1010 01718
REMOVE INLET
FLUME INLET 32.00 EACH $

1020 01719 ADJUST INLET 10.00 EACH $
1030 01845 ISLAND INTEGRAL CURB 138.90 LF $
1040 02165 REMOVE PAVED DITCH 18,854.00 SQYD $
1050 02483 CHANNEL LINING CLASS II 10,794.00 TON $
1060 02484 CHANNEL LINING CLASS III 1,209.00 TON $
1070 02599 FABRIC-GEOTEXTILE TYPE IV 22,861.00 SQYD $
1080 03260 CLEAN ROADWAY DRAINS 10.00 EACH $

Section:  0004 - BRIDGE-#1 092B0069N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1090 03300
ELIMINATE TRANSVERSE JOINT
092B00069N 54.30 LF $

1100 03304
BRIDGE OVERLAY APPROACH PAVEMENT
092B00069N 289.00 SQYD $

1110 08504
EPOXY SAND SLURRY
092B00069N 211.00 SQYD $

1120 08526
CONC CLASS M FULL DEPTH PATCH
092B00069N 5.00 CUYD $

1130 08534
CONCRETE OVERLAY-LATEX
092B00069N 23.80 CUYD $

1140 08549
BLAST CLEANING
092B00069N 842.00 SQYD $

1150 08551
MACHINE PREP OF SLAB
092B00069N 684.00 SQYD $

1160 24094EC
PARTIAL DEPTH PATCHING
092B00069N 7.10 CUYD $

Section:  0005 - BRIDGE-#2 092B0070N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1170 03300
ELIMINATE TRANSVERSE JOINT
092B00070N 61.10 LF $

1180 03304
BRIDGE OVERLAY APPROACH PAVEMENT
092B00070N 289.00 SQYD $

1190 08504
EPOXY SAND SLURRY
092B00070N 239.00 SQYD $

1200 08526
CONC CLASS M FULL DEPTH PATCH
092B00070N 5.00 CUYD $

1210 08534
CONCRETE OVERLAY-LATEX
092B00070N 26.90 CUYD $

1220 08549
BLAST CLEANING
092B00070N 954.00 SQYD $

1230 08551
MACHINE PREP OF SLAB
092B00070N 775.00 SQYD $

1240 24094EC
PARTIAL DEPTH PATCHING
092B00070N 8.10 CUYD $

Section:  0006 - BRIDGE-#3 092B0074N
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Section:  0006 - BRIDGE-#3 092B0074N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1250 03300
ELIMINATE TRANSVERSE JOINT
092B00074N 57.40 LF $

Section:  0007 - BRIDGE-#4 092B0075L
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1260 02998
MASONRY COATING
092B00075L 235.00 SQYD $

1270 08504
EPOXY SAND SLURRY
092B00075L 103.00 SQYD $

1280 23032EN
BRIDGE BARRIER RETROFIT
092B00075L 545.00 LF $

1290 23386EC
JOINT SEAL REPLACEMENT
092B00075L 62.50 LF $

Section:  0008 - BRIDGE-#5 092B0075R
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1300 02998
MASONRY COATING
092B00075R 235.00 SQYD $

1310 08504
EPOXY SAND SLURRY
092B00075R 103.00 SQYD $

1320 23032EN
BRIDGE BARRIER RETROFIT
092B00075R 545.00 LF $

1330 23386EC
JOINT SEAL REPLACEMENT
092B00075R 62.50 LF $

Section:  0009 - BRIDGE-#6 092B0076L
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1340 02998
MASONRY COATING
092B00076L 136.00 SQYD $

1350 03300
ELIMINATE TRANSVERSE JOINT
092B00076L 78.00 LF $

1360 08504
EPOXY SAND SLURRY
092B00076L 59.00 SQYD $

1370 23032EN
BRIDGE BARRIER RETROFIT
092B00076L 313.00 LF $

Section:  0010 - BRIDGE-#7 092B0076R
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0160 02998
MASONRY COATING
092B00076R 136.00 SQYD $

0170 03300
ELIMINATE TRANSVERSE JOINT
092B00076R 78.00 LF $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0180 08504
EPOXY SAND SLURRY
092B00076R 59.00 SQYD $

0190 23032EN
BRIDGE BARRIER RETROFIT
092B00076R 313.00 LF $

Section:  0011 - BRIDGE-#8 092B0060L
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0200 02998
MASONRY COATING
092B00060L 216.00 SQYD $

0210 03300
ELIMINATE TRANSVERSE JOINT
092B00060L 83.40 LF $

0220 08504
EPOXY SAND SLURRY
092B00060L 98.00 SQYD $

0230 08510
REM EPOXY BIT FOREIGN OVERLAY
092B00060L 782.00 SQYD $

0240 08526
CONC CLASS M FULL DEPTH PATCH
092B00060L 5.00 CUYD $

0250 08534
CONCRETE OVERLAY-LATEX
092B00060L 43.50 CUYD $

0260 08549
BLAST CLEANING
092B00060L 933.00 SQYD $

0270 23032EN
BRIDGE BARRIER RETROFIT
092B00060L 504.10 LF $

0280 24094EC
PARTIAL DEPTH PATCHING
092B00060L 13.20 CUYD $

Section:  0012 - BRIDGE-#9 092B0060R
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0290 02998
MASONRY COATING
092B00060R 216.00 SQYD $

0300 03300
ELIMINATE TRANSVERSE JOINT
092B00060R 83.40 LF $

0310 08504
EPOXY SAND SLURRY
092B00060R 98.00 SQYD $

0320 08510
REM EPOXY BIT FOREIGN OVERLAY
092B00060R 782.00 SQYD $

0330 08526
CONC CLASS M FULL DEPTH PATCH
092B00060R 5.00 CUYD $

0340 08534
CONCRETE OVERLAY-LATEX
092B00060R 43.50 CUYD $

0350 08549
BLAST CLEANING
092B00060R 933.00 SQYD $

0360 23032EN
BRIDGE BARRIER RETROFIT
092B00060R 504.10 LF $

0370 24094EC
PARTIAL DEPTH PATCHING
092B00060R 13.20 CUYD $

Section:  0013 - DEMOBILIZATION &/OR MOBILIZATION
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0380 02568 MOBILIZATION 1.00 LS $
0390 02569 DEMOBILIZATION 1.00 LS $
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