



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

November 6, 2013

CALL NO. 104
CONTRACT ID NO. 131076
ADDENDUM # 1

Subject: Powell County, STP BRO 5260(035)
Letting November 22, 2013

- (1) Revised - Front Sheet
- (2) Revised - Completion Date - Page 4 of 128

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Acting Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 104

CONTRACT ID. 131076

POWELL COUNTY

FED/STATE PROJECT NUMBER STP BRO 5260(035)

DESCRIPTION STANTON-SLADE ROAD(KY 11)

WORK TYPE BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE 85 WORKING DAYS

LETTING DATE: November 22,2013

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 EASTERN DAYLIGHT TIME November 22,2013. Bids will be publicly announced at 10:00 EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 3%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 10

CONTRACT ID - 131076

STP BRO 5260(035)

COUNTY - POWELL

PCN - DE09900111376

STP BRO 5260(035)

STANTON-SLADE ROAD(KY 11) REPLACE BRIDGE AND APPROACHES ON KY-11 OVER MIDDLE FORK OF RED RIVER SE OF BERT T. COMBS PARKWAY UNDERPASS.BRIDGE REPLACEMENT SYP NO. 10-01085.00.
GEOGRAPHIC COORDINATES LATITUDE 37:48:13.00 LONGITUDE 83:42:33.00

COMPLETION DATE(S):

85 WORKING DAYS

APPLIES TO ENTIRE CONTRACT