



**TRANSPORTATION CABINET**

Frankfort, Kentucky 40622  
www.transportation.ky.gov/

**Steven L. Beshear**  
Governor

**Michael W. Hancock, P.E.**  
Secretary

September 19, 2014

CALL NO. 112  
CONTRACT ID NO. 141209  
ADDENDUM # 1

Subject: Owsley County, STP BRO 0302 (018)  
Letting September 26, 2014

(1) Revised - Special Note - Page 32 of 255

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Diana Castle Radcliffe".

Diana Castle Radcliffe  
Director  
Division of Construction Procurement

DR:ks  
Enclosures



An Equal Opportunity Employer M/F/D

Owsley County  
10-1084.0

SPECIAL NOTE FOR AWARD OF CONTRACT

Due to pending Right of Way Certification, contrary to section 103.02 of the Standard Specifications for Road and Bridge Construction, the Department may hold and not award the contract for a period not to exceed sixty (60) calendar days from the date of the letting.