

Steven L. Beshear Governor Frankfort, Kentucky 40622 www.transportation.ky.gov/

Michael W. Hancock, P.E. Secretary

September 16, 2014

CALL NO. 113

CONTRACT ID NO. 141262

ADDENDUM # 1

Subject: Breathitt County, STP BRO 5263 (020)

Letting September 26, 2014

(1) Revised - Special Note - Page 26 of 261

Proposal revisions are available at http://transportation.ky.gov/Construction-procurement/.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Diana Castle Radcliffe

Director

Division of Construction Procurement

liana Castle biddiffe

DR:ks

Enclosures



Breathitt County 10-1096.00

SPECIAL NOTE FOR AWARD OF CONTRACT

Due to pending Right of Way Certification, contrary to section 103.02 of the Standard Specifications for Road and Bridge Construction, the Department may hold and not award the contract for a period not to exceed sixty (60) calendar days from the date of the letting.