COMMONWEALTH OF KENTUCKY TRANSPORTATION CABINET

Greg Thomas
Frankfort, Kentucky 40622
Secretary
www.transportation.ky.gow/

```
July 12, 2016
```

CALL NO. 200
CONTRACT ID NO. 161242
ADDENDUM \# 1

Subject: Carter-Boyd Counties, 121GR16D022-HSIP
Letting July 29, 2016
(1) Revised - Front Sheet
(2) Revised - Completion Date - Page 4 of 213
(3) Added - Note - Page $16(a)$ of 213
(4) Revised - Traffic Control Plan - Page 39 of 213

Proposal revisions are available at http://transportation.ky.gov/ConstructionProcurement/.

If you have any questions, please contact us at 502-564-3500.
Sincerely,


Rachel Mills, P.E.
Director
Division of Construction Procurement

RM: ks
Enclosures

An Equal Opportunity Employer M/F/D

CALL NO. 200
CONTRACT ID. $\underline{161242}$
CARTER - BOYD COUNTIES
FED/STATE PROJECT NUMBER 121GR16D022-HSIP
DESCRIPTION I-64 (CARTER \& BOYD COUNTIES)
WORK TYPE GUARDRAIL
PRIMARY COMPLETION DATE $\underline{12 / 15 / 2016}$

LETTING DATE: July 29,2016
Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME July 29,2016. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.
DBE CERTIFICATION REQUIRED - 3\%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5\% of the total bid.
CONTRACT ID - 161242
121GR16D022-HSIP
COUNTY - BOYD
PCN - DE0100641642
HSIP 0647 (051)
I-64 (BOYD COUNTY) (MP 180.812) INSTALLATION OF A CABLE MEDIAN BARRIER ON I-64 FROM THE TYGART'SCREEK BRIDGE IN CARTER COUNTY TO US 60 OVERPASS IN BOYD COUNTY (MP 181.300), A DISTANCE OF0.49 MILES.GUARDRAIL SYP NO. 09-09001.00.
GEOGRAPHIC COORDINATES LATITUDE 38:21:56.00 LONGITUDE 82:45:49.00
COUNTY - CARTER
PCN - DE02200641641
HSIP 0647 (051)
I-64 (CARTER COUNTY) (MP 161.000) INSTALLATION OF A CABLE MEDIAN BARRIER ON I-64 FROM THE TYGARTS CREEK BRIDGE IN CARTER COUNTY TO US 60 OVERPASS IN BOYD COUNTY (MP 180.812), A DISTANCE OF 019.81 MILES.GUARDRAIL SYP NO. 09-09001.00.
GEOGRAPHIC COORDINATES LATITUDE 38:22:00.00 LONGITUDE 82:50:50.00
COMPLETION DATE(S):
COMPLETED BY 12/15/2016 APPLIES TO ENTIRE CONTRACT

## EXPEDITE PROJECT WORK ORDER

The Contractor may request that the Department expedite the work order for this project to allow for maximization of time to complete the work. In order for the Department to accomplish this task, the Contractor may be required to "hand carry" all required project documentation to facilitate the process. Immediately UPON NOTIFICATION OF AWARD OF THE CONTRACT, deliver required project documentation to:

Division of Construction Procurement 200 Mero St.
Frankfort, KY 40602

## TRAFFIC CONTROL PLAN

Page 3 of 5
The interior lane and shoulder may be closed at any time throughout the project (except on "No Closure" dates listed below).

No lane or shoulder closures will be allowed on the following days:

| Independence Day | July 4, 2016 |
| :---: | :---: |
| Labor Day | September 5, 2016 |
| Presidential Election Day | November 8, 2016 |
| Veteran's Day | November 11, 2016 |
| khanksgiving koliday | Nowember 24-25,20 |
| Winter Shutdown | Dec. 15, 2016-March |

During lane closures, the clear lane width shall be 12 feet; however, make provisions for passage of vehicles up to 16 feet in width.


THE CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE IN THE MEDIAN AT ALL TIMES ON THE PROJECT.

## LANE CLOSURES

Do not leave lane closures in place during prohibited periods. Leaving lane closures up during these times will cost the Contractor $\$ 1,000$ per lane per hour or fraction of an hour. Multiple lane closures may occur along the length of the project, but should not occur within 3 miles of each other and shall be limited to no more than 2 miles each in length. No long term lane closures will be allowed; therefore, contrary to Section 112, lane closures will not be measured for payment. For information on Lane Closure set up, please refer to Standard Drawing TTC-115 "Lane Closure Multi-Lane Highway Case I".

## LIQUIDATED DAMAGES

This project has a fixed completion date of December 15th, 2016. Contrary to Section 108.09 of the Department of Highways, Stapidard Specifications for Road and Bridge Construction (current edition), a $\$ 10,000.00$ per day penalty will be charged for days exceeding this amount.

