
November 17, 2015 

 

 

CALL NO. 207 

CONTRACT ID NO. 151269 

ADDENDUM # 2 

 

 

 

Subject:  Trigg County, 121GR15D069-NHPP 

  Letting November 20, 2015 

 

(1)Revised – Plan Sheets – R2F, R2G, & R2H 

(2)Revised – Material Summary – Pages 712-722 of 804 

(3)Revised – Bid Items – Pages 797-804 of 804 

 

Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 

 

Plan revisions are available at http://www.lynnimaging.com/kytransportation/. 

 

 

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 

 
Rachel Mills, P.E. 

Director 

Division of Construction Procurement 
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE      81,864.00 TON
0010 00008 CEMENT STABILIZED ROADBED     166,678.00 SQYD
0015 00100 ASPHALT SEAL AGGREGATE         377.00 TON
0020 00103 ASPHALT SEAL COAT          46.00 TON
0025 00190 LEVELING & WEDGING PG64-22 - (REVISED: 11-9-15)         171.00 TON
0030 00212 CL2 ASPH BASE 1.00D PG64-22      16,531.00 TON
0035 00214 CL3 ASPH BASE 1.00D PG64-22      43,160.00 TON
0040 00309 CL2 ASPH SURF 0.50D PG64-22       6,566.00 TON
0045 00324 CL3 ASPH SURF 0.50B PG64-22       7,007.00 TON
0050 00358 ASPHALT CURING SEAL         334.00 TON
0055 02542 CEMENT       3,180.00 TON
0060 02676 MOBILIZATION FOR MILL & TEXT - (1-180.11)           1.00 LS
0065 02677 ASPHALT PAVE MILLING & TEXTURING         341.00 TON
0070 02702 SAND FOR BLOTTER         834.00 TON
0075 02014 BARRICADE-TYPE III          14.00 EACH
0080 02091 REMOVE PAVEMENT       4,909.00 SQYD
0085 02159 TEMP DITCH       6,727.00 LF
0090 02160 CLEAN TEMP DITCH       6,727.00 LF
0095 02200 ROADWAY EXCAVATION     387,047.00 CUYD
0100 02203 STRUCTURE EXCAV-UNCLASSIFIED         338.00 CUYD
0105 02220 FLOWABLE FILL           8.00 CUYD
0110 02223 GRANULAR EMBANKMENT         800.00 CUYD
0115 02242 WATER - (FOR DUST CONTROL)       2,550.00 MGAL
0120 02262 FENCE-WOVEN WIRE TYPE 1      24,452.00 LF
0125 02351 GUARDRAIL-STEEL W BEAM-S FACE         800.00 LF
0130 02360 GUARDRAIL TERMINAL SECTION NO 1          13.00 EACH
0135 02391 GUARDRAIL END TREATMENT TYPE 4A           1.00 EACH
0140 02429 RIGHT-OF-WAY MONUMENT TYPE 1         147.00 EACH
0145 02432 WITNESS POST          16.00 EACH
0150 02483 CHANNEL LINING CLASS II       6,365.00 TON

0155 02545
CLEARING AND GRUBBING - (1-180.11 -
APPROXIMATELY 103.7 ACRES)           1.00 LS

0160 02555 CONCRETE-CLASS B         138.00 CUYD
0165 02562 TEMPORARY SIGNS       1,260.00 SQFT
0170 02585 EDGE KEY         436.00 LF
0175 02598 FABRIC-GEOTEXTILE TYPE III       2,485.00 SQYD
0180 02600 FABRIC GEOTEXTILE TY IV FOR PIPE      26,849.00 SQYD
0185 02650 MAINTAIN & CONTROL TRAFFIC - (1-180.11)           1.00 LS

0190 02651
DIVERSIONS (BY-PASS DETOURS) - (1-180.11 -
DIVERSION 1: STA. 11+00 TO STA. 23+50)           1.00 LS

0195 02651
DIVERSIONS (BY-PASS DETOURS) - (1-180.11 -
DIVERSION 2: STA. 37+00 TO STA. 47+00)           1.00 LS

0200 02671 PORTABLE CHANGEABLE MESSAGE SIGN           3.00 EACH
0205 02701 TEMP SILT FENCE       6,727.00 LF

121GR15D069-NHPPCONTRACT ID: 151269 DE11100681569

CADIZ TO AURORA ROAD (US 68 / KY 80) CADIZ-AURORA; FROM AVERITT LUMBER ROAD TO CADIZ BYPASS
GRADE, DRAIN & SURFACE WITH BRIDGE, A DISTANCE OF 3.11 MILES.

TRIGG COUNTY
121GR15D069-NHPP

Contract ID:  151269
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MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0210 02703 SILT TRAP TYPE A         118.00 EACH
0215 02704 SILT TRAP TYPE B         118.00 EACH
0220 02705 SILT TRAP TYPE C         118.00 EACH
0225 02706 CLEAN SILT TRAP TYPE A         354.00 EACH
0230 02707 CLEAN SILT TRAP TYPE B         354.00 EACH
0235 02708 CLEAN SILT TRAP TYPE C         354.00 EACH
0240 02726 STAKING - (1-180.11)           1.00 LS

0245 02731
REMOVE STRUCTURE - (1-180.11 - STA. 4154+00 4' X4'
RCBC)           1.00 LS

0250 02731
REMOVE STRUCTURE - (1-180.11 - STA. 48+00 3' X 2'
RCBC)           1.00 LS

0255 02998 MASONRY COATING         120.00 SQYD
0260 05950 EROSION CONTROL BLANKET      71,606.00 SQYD
0265 05952 TEMP MULCH     572,233.00 SQYD
0270 05953 TEMP SEEDING AND PROTECTION     572,223.00 SQYD
0275 05963 INITIAL FERTILIZER          18.00 TON
0280 05964 20-10-10 FERTILIZER          30.00 TON
0285 05985 SEEDING AND PROTECTION     572,233.00 SQYD
0290 05992 AGRICULTURAL LIMESTONE         355.00 TON
0295 06401 FLEXIBLE DELINEATOR POST-M/W         365.00 EACH
0300 06404 FLEXIBLE DELINEATOR POST-M/Y          18.00 EACH
0305 06510 PAVE STRIPING-TEMP PAINT-4 IN      90,088.00 LF
0310 06513 PAVE STRIPING-TEMP PAINT-12 IN         121.00 LF
0315 06514 PAVE STRIPING-PERM PAINT-4 IN      73,912.00 LF
0320 06515 PAVE STRIPING-PERM PAINT-6 IN       3,950.00 LF
0325 06546 PAVE STRIPING-THERMO-12 IN W         480.00 LF
0330 06550 PAVE STRIPING-TEMP REM TAPE-W         500.00 LF
0335 06551 PAVE STRIPING-TEMP REM TAPE-Y         500.00 LF
0340 06574 PAVE MARKING-THERMO CURV ARROW          63.00 EACH
0345 10020NS FUEL ADJUSTMENT     226,837.00 DOLL
0350 10030NS ASPHALT ADJUSTMENT     287,101.00 DOLL
0355 20100ES842 PAVE MARK TEMP PAINT LINE ARROW           3.00 EACH
0360 20782NS714 PAVE MARKING THERMO-BIKE           2.00 EACH
0365 21341ND BOLLARDS          13.00 EACH
0370 24489EC INLAID PAVEMENT MARKER         325.00 EACH
0375 24814EC PIPELINE INSPECTION       5,243.00 LF
0380 00440 ENTRANCE PIPE-15 IN         196.00 LF
0385 00441 ENTRANCE PIPE-18 IN         133.00 LF
0390 00443 ENTRANCE PIPE-24 IN         126.00 LF
0395 00462 CULVERT PIPE-18 IN       1,191.00 LF
0400 00464 CULVERT PIPE-24 IN         300.00 LF
0405 00466 CULVERT PIPE-30 IN         441.00 LF
0410 00468 CULVERT PIPE-36 IN         260.00 LF
0415 00469 CULVERT PIPE-42 IN         936.00 LF
0420 00470 CULVERT PIPE-48 IN         312.00 LF
0425 00494 CULVERT PIPE-30 IN EQUIV         553.00 LF
0430 00521 STORM SEWER PIPE-15 IN         475.00 LF
0435 00522 STORM SEWER PIPE-18 IN       1,003.00 LF
0440 00524 STORM SEWER PIPE-24 IN         618.00 LF
0445 00528 STORM SEWER PIPE-36 IN         101.00 LF
0450 01204 PIPE CULVERT HEADWALL-18 IN           9.00 EACH

TRIGG COUNTY
121GR15D069-NHPP

Contract ID:  151269
Page 713 of 804
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MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0455 01208 PIPE CULVERT HEADWALL-24 IN           3.00 EACH
0460 01210 PIPE CULVERT HEADWALL-30 IN           4.00 EACH
0465 01211 PIPE CULVERT HEADWALL-30 IN EQUIV           4.00 EACH
0470 01212 PIPE CULVERT HEADWALL-36 IN           4.00 EACH
0475 01214 PIPE CULVERT HEADWALL-42 IN           6.00 EACH
0480 01216 PIPE CULVERT HEADWALL-48 IN           2.00 EACH
0485 01391 METAL END SECTION TY 3-18 IN           3.00 EACH
0490 01393 METAL END SECTION TY 3-24 IN           2.00 EACH
0495 01394 METAL END SECTION TY 3-30 IN           2.00 EACH
0500 01396 METAL END SECTION TY 3-42 IN           6.00 EACH
0505 01397 METAL END SECTION TY 3-48 IN           2.00 EACH
0510 01433 SLOPED BOX OUTLET TYPE 1-18 IN           2.00 EACH
0515 01450 S & F BOX INLET-OUTLET-18 IN           4.00 EACH
0520 01451 S & F BOX INLET-OUTLET-24 IN           7.00 EACH
0525 01453 S & F BOX INLET-OUTLET-36 IN           3.00 EACH
0530 01490 DROP BOX INLET TYPE 1           3.00 EACH
0535 01496 DROP BOX INLET TYPE 3           3.00 EACH
0540 01505 DROP BOX INLET TYPE 5B          17.00 EACH
0545 01517 DROP BOX INLET TYPE 5F           1.00 EACH
0550 01538 DROP BOX INLET TYPE 7           1.00 EACH
0555 01643 JUNCTION BOX-24 IN           2.00 EACH
0560 01644 JUNCTION BOX-30 IN           1.00 EACH
0565 21588NN METAL END SECTION TY 3-30 IN (EQUIV)           2.00 EACH
0570 06405 SBM ALUMINUM PANEL SIGNS         455.00 SQFT
0575 06410 STEEL POST TYPE 1         780.00 LF
0580 21341ND BOLLARDS          13.00 EACH
0585 24631EC BARCODE SIGN INVENTORY         154.00 EACH
0590 02690 SAFELOADING          28.40 CUYD
0595 14002 W AIR RELEASE VALVE SPECIAL           4.00 EACH
0600 14003 W CAP EXISTING MAIN          12.00 EACH
0605 14004 W DIRECTIONAL BORE          20.00 LF
0610 14007 W ENCASEMENT STEEL BORED RANGE 2         480.00 LF
0615 14008 W ENCASEMENT STEEL BORED RANGE 3          65.00 LF
0620 14009 W ENCASEMENT STEEL BORED RANGE 4         100.00 LF
0625 14011 W ENCASEMENT STEEL BORED RANGE 6         798.00 LF
0630 14019 W FIRE HYDRANT ASSEMBLY           5.00 EACH
0635 14022 W FLUSH HYDRANT ASSEMBLY           2.00 EACH
0640 14040 W PIPE DUCTILE IRON 16 INCH       1,265.00 LF
0645 14046 W PIPE DCTL IRON RSTRND JOINT 04 IN         505.00 LF
0650 14047 W PIPE DCTL IRON RSTRND JOINT 06 IN          65.00 LF
0655 14048 W PIPE DCTL IRON RSTRND JOINT 08 IN         100.00 LF
0660 14051 W PIPE DCTL IRON RSTRND JOINT 16 IN       2,960.00 LF
0665 14056 W PIPE PVC 02 INCH         120.00 LF
0670 14058 W PIPE PVC 04 INCH         345.00 LF
0675 14059 W PIPE PVC 06 INCH         380.00 LF
0680 14060 W PIPE PVC 08 INCH         270.00 LF
0685 14079 W SERV PE/PLST LONG SIDE 2 IN           2.00 EACH
0690 14089 W TAPPING SLEEVE AND VALVE SIZE 1           8.00 EACH
0695 14090 W TAPPING SLEEVE AND VALVE SIZE 2           3.00 EACH
0700 14105 W VALVE 06 INCH           1.00 EACH

TRIGG COUNTY
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MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0705 14106 W VALVE 08 INCH           1.00 EACH
0710 14109 W VALVE 16 INCH           6.00 EACH
0715 02568 MOBILIZATION           1.00 LS
0720 02569 DEMOBILIZATION           1.00 LS

0725 02742
TRAINEE PAYMENT REIMBURSEMENT - 1 GROUP 1
OPERATOR       1,600.00 HOUR

0730 14076 W REMOVE TRANSITE (AC) PIPE - (ADDED: 11-17-15)       1,440.00 LF

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE     101,556.40 TON
0010 00008 CEMENT STABILIZED ROADBED     175,868.00 SQYD
0015 00100 ASPHALT SEAL AGGREGATE       4,866.30 TON
0020 00103 ASPHALT SEAL COAT         583.90 TON
0025 00212 CL2 ASPH BASE 1.00D PG64-22       3,549.60 TON
0030 00214 CL3 ASPH BASE 1.00D PG64-22      71,899.30 TON
0035 00301 CL2 ASPH SURF 0.38D PG64-22       3,736.80 TON
0040 00324 CL3 ASPH SURF 0.50B PG64-22      14,006.80 TON
0045 00358 ASPHALT CURING SEAL         175.80 TON
0050 02084 JPC PAVEMENT-8 IN         200.00 SQYD
0055 02542 CEMENT       3,429.50 TON
0060 02696 SHOULDER RUMBLE STRIPS-SAWED      63,282.10 LF
0065 02702 SAND FOR BLOTTER         439.70 TON
0070 01845 ISLAND INTEGRAL CURB         100.00 LF
0075 02014 BARRICADE-TYPE III          24.00 EACH
0080 02091 REMOVE PAVEMENT         780.80 SQYD
0085 02159 TEMP DITCH      20,747.90 LF
0090 02160 CLEAN TEMP DITCH      20,747.90 LF
0095 02200 ROADWAY EXCAVATION   1,063,785.00 CUYD
0100 02223 GRANULAR EMBANKMENT       2,297.50 CUYD
0105 02242 WATER - (FOR DUST CONTROL)       1,030.00 MGAL
0110 02262 FENCE-WOVEN WIRE TYPE 1      33,172.10 LF
0115 02351 GUARDRAIL-STEEL W BEAM-S FACE       2,250.00 LF
0120 02352 GUARDRAIL-STEEL W BEAM-D FACE       5,000.00 LF
0125 02359 GUARDRAIL CONNECTOR TO CONC MED BARR           2.00 EACH
0130 02360 GUARDRAIL TERMINAL SECTION NO 1           8.00 EACH
0135 02363 GUARDRAIL CONNECTOR TO BRIDGE END TY A           3.00 EACH
0140 02365 CRASH CUSHION TYPE IX-A           5.00 EACH
0145 02367 GUARDRAIL END TREATMENT TYPE 1           2.00 EACH
0150 02369 GUARDRAIL END TREATMENT TYPE 2A          10.00 EACH
0155 02381 REMOVE GUARDRAIL       1,387.00 LF
0160 02391 GUARDRAIL END TREATMENT TYPE 4A           1.00 EACH
0165 02404 SEPTIC TANK TREATMENT           2.00 EACH

121GR15D069-NHPPCONTRACT ID: 151269 DE11100681570

CADIZ TO AURORA ROAD (US 68 / KY) CADIZ-AURORA: FROM 200 METERS WEST OF KY 1489 TO AVERITT
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0170 02429 RIGHT-OF-WAY MONUMENT TYPE 1          94.00 EACH
0175 02432 WITNESS POST          52.00 EACH
0180 02469 CLEAN SINKHOLE           3.00 EACH
0185 02483 CHANNEL LINING CLASS II       3,984.80 TON
0190 02484 CHANNEL LINING CLASS III       2,227.30 TON

0195 02545
CLEARING AND GRUBBING - (1-180.10 -
APPROXIMATELY 162.90 ACRES)           1.00 LS

0200 02562 TEMPORARY SIGNS         588.50 SQFT
0205 02565 OBJECT MARKER TYPE 2           4.00 EACH
0210 02596 FABRIC-GEOTEXTILE TYPE I       7,718.70 SQYD
0215 02598 FABRIC-GEOTEXTILE TYPE III       6,440.40 SQYD
0220 02599 FABRIC-GEOTEXTILE TYPE IV          86.00 SQYD
0225 02650 MAINTAIN & CONTROL TRAFFIC - (1-180.10)           1.00 LS

0230 02651
DIVERSIONS (BY-PASS DETOURS) - (1-180.10 - NO. 1
STA. 5045+00 - 5050+50)           1.00 LS

0235 02651
DIVERSIONS (BY-PASS DETOURS) - (1-180.10 - NO. 2
STA. 5094+00 - 5100+00)           1.00 LS

0240 02690 SAFELOADING          20.00 CUYD
0245 02701 TEMP SILT FENCE      40,691.70 LF
0250 02703 SILT TRAP TYPE A         229.00 EACH
0255 02704 SILT TRAP TYPE B         229.00 EACH
0260 02705 SILT TRAP TYPE C         229.00 EACH
0265 02706 CLEAN SILT TRAP TYPE A         687.00 EACH
0270 02707 CLEAN SILT TRAP TYPE B         687.00 EACH
0275 02708 CLEAN SILT TRAP TYPE C         687.00 EACH
0280 02726 STAKING - (1-180.10)           1.00 LS
0285 02731 REMOVE STRUCTURE - (1-180.10 - NO.1 PCIB 3 SPAN)           1.00 LS
0290 03171 CONCRETE BARRIER WALL TYPE 9T         220.00 LF
0295 05950 EROSION CONTROL BLANKET      40,154.60 SQYD
0300 05952 TEMP MULCH     792,450.00 SQYD
0305 05953 TEMP SEEDING AND PROTECTION     792,450.00 SQYD
0310 05963 INITIAL FERTILIZER          13.80 TON
0315 05964 20-10-10 FERTILIZER          22.50 TON
0320 05985 SEEDING AND PROTECTION     355,948.00 SQYD
0325 05989 SPECIAL SEEDING CROWN VETCH      91,398.00 SQYD
0330 05992 AGRICULTURAL LIMESTONE         272.80 TON
0335 06401 FLEXIBLE DELINEATOR POST-M/W          64.00 EACH
0340 06510 PAVE STRIPING-TEMP PAINT-4 IN      30,946.00 LF
0345 06514 PAVE STRIPING-PERM PAINT-4 IN      94,614.30 LF
0350 06515 PAVE STRIPING-PERM PAINT-6 IN         325.00 LF
0355 06530 PAVE STRIPING REMOVAL-4 IN       3,171.50 LF
0360 06567 PAVE MARKING-THERMO STOP BAR-12IN          85.00 LF
0365 06568 PAVE MARKING-THERMO STOP BAR-24IN         351.30 LF
0370 06570 PAVE MARKING-PAINT CROSS-HATCH       2,613.00 SQFT
0375 06574 PAVE MARKING-THERMO CURV ARROW          41.00 EACH
0380 06588 PAVEMENT MARKER TY IVA-BY TEMP         731.00 EACH
0385 06589 PAVEMENT MARKER TYPE V-MW         135.00 EACH
0390 06592 PAVEMENT MARKER TYPE V-B W/R         462.00 EACH
0395 06600 REMOVE PAVEMENT MARKER TYPE V          40.00 EACH
0400 06601NC PAVE MARKING-PAINT WORDS          38.00 EACH
0405 06602NC PAVE MARKING-PAINT SYMBOL          28.00 EACH
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MATERIAL SUMMARY
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0410 10020NS FUEL ADJUSTMENT     382,607.00 DOLL
0415 10030NS ASPHALT ADJUSTMENT     364,345.00 DOLL
0420 24489EC INLAID PAVEMENT MARKER          40.00 EACH
0425 00440 ENTRANCE PIPE-15 IN         511.60 LF
0430 00441 ENTRANCE PIPE-18 IN         325.00 LF
0435 00443 ENTRANCE PIPE-24 IN         160.40 LF
0440 00462 CULVERT PIPE-18 IN       3,482.10 LF
0445 00464 CULVERT PIPE-24 IN         506.80 LF
0450 00466 CULVERT PIPE-30 IN         465.40 LF
0455 00468 CULVERT PIPE-36 IN         949.70 LF
0460 00469 CULVERT PIPE-42 IN         347.40 LF
0465 00470 CULVERT PIPE-48 IN         726.00 LF
0470 00471 CULVERT PIPE-54 IN         516.40 LF
0475 00521 STORM SEWER PIPE-15 IN         194.00 LF
0480 00522 STORM SEWER PIPE-18 IN         200.00 LF
0485 00524 STORM SEWER PIPE-24 IN         272.00 LF
0490 01204 PIPE CULVERT HEADWALL-18 IN           3.00 EACH
0495 01208 PIPE CULVERT HEADWALL-24 IN           1.00 EACH
0500 01212 PIPE CULVERT HEADWALL-36 IN           4.00 EACH
0505 01216 PIPE CULVERT HEADWALL-48 IN           6.00 EACH
0510 01314 PLUG PIPE           5.00 EACH
0515 01450 S & F BOX INLET-OUTLET-18 IN          13.00 EACH
0520 01451 S & F BOX INLET-OUTLET-24 IN           9.00 EACH
0525 01452 S & F BOX INLET-OUTLET-30 IN           8.00 EACH
0530 01453 S & F BOX INLET-OUTLET-36 IN           2.00 EACH
0535 01490 DROP BOX INLET TYPE 1           4.00 EACH
0540 01496 DROP BOX INLET TYPE 3           4.00 EACH
0545 01505 DROP BOX INLET TYPE 5B           9.00 EACH
0550 01517 DROP BOX INLET TYPE 5F          16.00 EACH
0555 01650 JUNCTION BOX           1.00 EACH
0560 02600 FABRIC GEOTEXTILE TY IV FOR PIPE      27,369.80 SQYD
0565 08100 CONCRETE-CLASS A         178.60 CUYD
0570 08150 STEEL REINFORCEMENT         789.00 LB
0575 24026EC PIPE CULVERT HEADWALL-54 IN           6.00 EACH
0580 24814EC PIPELINE INSPECTION       3,826.40 LF
0585 02231 STRUCTURE GRANULAR BACKFILL         810.90 CUYD
0590 02998 MASONRY COATING         741.40 SQYD
0595 03299 ARMORED EDGE FOR CONCRETE         259.80 LF
0600 08019 CYCLOPEAN STONE RIP RAP       2,825.00 TON
0605 08033 TEST PILES         273.00 LF
0610 08046 PILES-STEEL HP12X53       2,597.00 LF
0615 08094 PILE POINTS-12 IN          44.00 EACH
0620 08100 CONCRETE-CLASS A         137.70 CUYD
0625 08104 CONCRETE-CLASS AA         609.20 CUYD
0630 08151 STEEL REINFORCEMENT-EPOXY COATED     122,181.00 LB
0635 21532ED RAIL SYSTEM TYPE III         537.60 LF
0640 23813EC DECK DRAIN - (CAST IRON)          16.00 EACH
0645 23813EC DECK DRAIN - (GALVANIZED STEEL)           4.00 EACH
0650 23849EC BICYCLE RAIL         268.80 LF
0655 24539EC PPC I-BEAM HN60-49       1,584.00 LF
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0660 02403 REMOVE CONCRETE MASONRY          14.20 CUYD
0665 08003 FOUNDATION PREPARATION - (1-180.10 - DWG. 24792)           1.00 LS
0670 08100 CONCRETE-CLASS A         273.80 CUYD
0675 08150 STEEL REINFORCEMENT      44,220.00 LB
0680 08003 FOUNDATION PREPARATION - (1-180.10 - DWG. 24793)           1.00 LS
0685 08100 CONCRETE-CLASS A         197.20 CUYD
0690 08150 STEEL REINFORCEMENT      23,056.00 LB
0695 08003 FOUNDATION PREPARATION - (1-180.10 - DWG. 24794)           1.00 LS
0700 08100 CONCRETE-CLASS A         484.90 CUYD
0705 08150 STEEL REINFORCEMENT      85,482.00 LB
0710 06405 SBM ALUMINUM PANEL SIGNS       1,428.00 SQFT
0715 06410 STEEL POST TYPE 1       3,375.00 LF
0720 21341ND BOLLARDS          22.00 EACH
0725 24631EC BARCODE SIGN INVENTORY         253.00 EACH
0730 02690 SAFELOADING         204.50 CUYD
0735 14002 W AIR RELEASE VALVE SPECIAL           4.00 EACH
0740 14003 W CAP EXISTING MAIN           3.00 EACH
0745 14004 W DIRECTIONAL BORE         494.00 LF
0750 14005 W ENCASEMENT CONCRETE          40.00 LF
0755 14010 W ENCASEMENT STEEL BORED RANGE 5         398.00 LF
0760 14011 W ENCASEMENT STEEL BORED RANGE 6         328.00 LF
0765 14019 W FIRE HYDRANT ASSEMBLY           4.00 EACH
0770 14022 W FLUSH HYDRANT ASSEMBLY           1.00 EACH
0775 14031 W METER VAULT           1.00 EACH
0780 14036 W PIPE DUCTILE IRON 06 INCH       2,662.00 LF
0785 14039 W PIPE DUCTILE IRON 12 INCH       3,150.00 LF
0790 14046 W PIPE DCTL IRON RSTRND JOINT 04 IN          77.00 LF
0795 14047 W PIPE DCTL IRON RSTRND JOINT 06 IN         198.00 LF
0800 14050 W PIPE DCTL IRON RSTRND JOINT 12 IN       2,058.00 LF
0805 14051 W PIPE DCTL IRON RSTRND JOINT 16 IN         490.00 LF
0810 14058 W PIPE PVC 04 INCH         199.00 LF
0815 14059 W PIPE PVC 06 INCH         212.00 LF
0820 14066 W PIPE PVC SPECIAL         438.00 LF
0825 14080 W SERV PE/PLST LONG SIDE 3/4 IN           1.00 EACH
0830 14085 W SERV PE/PLST SHORT SIDE 3/4 IN          21.00 EACH
0835 14089 W TAPPING SLEEVE AND VALVE SIZE 1           3.00 EACH
0840 14090 W TAPPING SLEEVE AND VALVE SIZE 2           5.00 EACH
0845 14108 W VALVE 12 INCH           2.00 EACH
0850 14125 W VAULT SPECIAL           1.00 EACH
0855 14130 W METER WITH PRV 3/4 INCH          17.00 EACH
0860 14133 W PRESSURE REDUCING VALVE 03 INCH           1.00 EACH
0865 02568 MOBILIZATION           1.00 LS
0870 02569 DEMOBILIZATION           1.00 LS

0875 02742
TRAINEE PAYMENT REIMBURSEMENT - 1 GROUP 2, 3
OR 4 OPERATOR       1,400.00 HOUR

0880 02742
TRAINEE PAYMENT REIMBURSEMENT - 1-GROUP 2, 3
OR 4 OPERATOR       1,400.00 HOUR

0885 14076 W REMOVE TRANSITE (AC) PIPE - (ADDED: 11-17-15)       3,838.00 LF

121GR15D069-NHPPCONTRACT ID: 151269 DE11100681571

TRIGG COUNTY
121GR15D069-NHPP

Contract ID:  151269
Page 718 of 804

REVISED ADDENDUM #2: 11-17-15



MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE      40,705.20 TON
0010 00008 CEMENT STABILIZED ROADBED      71,662.70 SQYD
0015 00100 ASPHALT SEAL AGGREGATE         215.50 TON
0020 00103 ASPHALT SEAL COAT          25.90 TON
0025 00212 CL2 ASPH BASE 1.00D PG64-22       1,801.10 TON
0030 00214 CL3 ASPH BASE 1.00D PG64-22      27,633.40 TON
0035 00301 CL2 ASPH SURF 0.38D PG64-22       1,796.30 TON
0040 00324 CL3 ASPH SURF 0.50B PG64-22       5,713.50 TON
0045 00358 ASPHALT CURING SEAL          71.70 TON
0050 02101 CEM CONC ENT PAVEMENT-8 IN         124.00 SQYD
0055 02542 CEMENT       1,863.20 TON
0060 02696 SHOULDER RUMBLE STRIPS-SAWED      21,732.00 LF
0065 02702 SAND FOR BLOTTER         179.20 TON
0070 00078 CRUSHED AGGREGATE SIZE NO 2       3,523.00 TON
0075 01310 REMOVE PIPE          22.00 LF
0080 01718 REMOVE INLET           2.00 EACH
0085 02014 BARRICADE-TYPE III          11.00 EACH
0090 02091 REMOVE PAVEMENT       1,238.40 SQYD
0095 02159 TEMP DITCH       9,563.70 LF
0100 02200 ROADWAY EXCAVATION     408,355.00 CUYD
0105 02242 WATER - (FOR DUST CONTROL)       1,000.00 MGAL
0110 02262 FENCE-WOVEN WIRE TYPE 1       9,334.00 LF
0115 02273 FENCE-4 FT CHAIN LINK       4,987.60 LF
0120 02351 GUARDRAIL-STEEL W BEAM-S FACE         525.00 LF
0125 02360 GUARDRAIL TERMINAL SECTION NO 1           8.00 EACH
0130 02381 REMOVE GUARDRAIL       2,125.00 LF
0135 02403 REMOVE CONCRETE MASONRY           6.40 CUYD
0140 02404 SEPTIC TANK TREATMENT           2.00 EACH
0145 02429 RIGHT-OF-WAY MONUMENT TYPE 1          67.00 EACH
0150 02432 WITNESS POST          37.00 EACH
0155 02475 PLUG WATER WELL           1.00 EACH
0160 02483 CHANNEL LINING CLASS II       1,273.90 TON
0165 02484 CHANNEL LINING CLASS III         598.30 TON

0170 02545
CLEARING AND GRUBBING - (180.51 - APPROXIMATELY
65 ACRES)           1.00 LS

0175 02562 TEMPORARY SIGNS         788.00 SQFT
0180 02596 FABRIC-GEOTEXTILE TYPE I       3,264.50 SQYD
0185 02599 FABRIC-GEOTEXTILE TYPE IV       7,800.00 SQYD
0190 02650 MAINTAIN & CONTROL TRAFFIC - (1-180.51)           1.00 LS
0195 02690 SAFELOADING          13.30 CUYD
0200 02701 TEMP SILT FENCE      19,127.50 LF
0205 02703 SILT TRAP TYPE A         129.00 EACH
0210 02704 SILT TRAP TYPE B         129.00 EACH
0215 02705 SILT TRAP TYPE C         129.00 EACH
0220 02706 CLEAN SILT TRAP TYPE A         387.00 EACH

121GR15D069-NHPPCONTRACT ID: 151269 DE11100681571

CADIZ TO AURORA ROAD (US 68 / KY 80) CADIZ-AURORA: FROM EAST END OF LAKE BARKLEY BRIDGE TO
200 METERS WEST OF KY 1489 GRADE, DRAIN & SURFACE WITH BRIDGE, A DISTANCE OF 3.1 MILES.
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0225 02707 CLEAN SILT TRAP TYPE B         387.00 EACH
0230 02708 CLEAN SILT TRAP TYPE C         387.00 EACH
0235 02726 STAKING - (1-180.51)           1.00 LS
0240 05950 EROSION CONTROL BLANKET      15,105.50 SQYD
0245 05952 TEMP MULCH     431,865.50 SQYD
0250 05953 TEMP SEEDING AND PROTECTION     431,865.50 SQYD
0255 05963 INITIAL FERTILIZER           8.50 TON
0260 05964 20-10-10 FERTILIZER          14.20 TON
0265 05985 SEEDING AND PROTECTION     245,004.00 SQYD
0270 05989 SPECIAL SEEDING CROWN VETCH      29,372.00 SQYD
0275 05992 AGRICULTURAL LIMESTONE         170.00 TON
0280 06510 PAVE STRIPING-TEMP PAINT-4 IN      24,307.00 LF
0285 06514 PAVE STRIPING-PERM PAINT-4 IN      66,740.20 LF
0290 06567 PAVE MARKING-THERMO STOP BAR-12IN          20.00 LF
0295 06568 PAVE MARKING-THERMO STOP BAR-24IN         163.10 LF
0300 06570 PAVE MARKING-PAINT CROSS-HATCH      24,846.00 SQFT
0305 06574 PAVE MARKING-THERMO CURV ARROW           9.00 EACH
0310 06589 PAVEMENT MARKER TYPE V-MW          69.00 EACH
0315 06591 PAVEMENT MARKER TYPE V-BY         193.00 EACH
0320 06592 PAVEMENT MARKER TYPE V-B W/R          86.00 EACH
0325 06601NC PAVE MARKING-PAINT WORDS          12.00 EACH
0330 06602NC PAVE MARKING-PAINT SYMBOL           4.00 EACH
0335 08019 CYCLOPEAN STONE RIP RAP         511.20 TON
0340 10020NS FUEL ADJUSTMENT     159,944.00 DOLL
0345 10030NS ASPHALT ADJUSTMENT     170,131.00 DOLL
0350 24830EC ENVIRONMENTAL REIMBURSEMENT   3,736,000.00 DOLL
0355 00440 ENTRANCE PIPE-15 IN         707.10 LF
0360 00441 ENTRANCE PIPE-18 IN          63.40 LF
0365 00461 CULVERT PIPE-15 IN         160.40 LF
0370 00462 CULVERT PIPE-18 IN         833.70 LF
0375 00466 CULVERT PIPE-30 IN         704.30 LF
0380 00468 CULVERT PIPE-36 IN         587.50 LF
0385 00469 CULVERT PIPE-42 IN          49.10 LF
0390 00470 CULVERT PIPE-48 IN         306.00 LF
0395 00471 CULVERT PIPE-54 IN          80.00 LF
0400 01000 PERFORATED PIPE-4 IN         350.00 LF
0405 01010 NON-PERFORATED PIPE-4 IN         195.00 LF
0410 01024 PERF PIPE HEADWALL TY 2-4 IN           1.00 EACH
0415 01028 PERF PIPE HEADWALL TY 3-4 IN           3.00 EACH
0420 01210 PIPE CULVERT HEADWALL-30 IN           4.00 EACH
0425 01212 PIPE CULVERT HEADWALL-36 IN           4.00 EACH
0430 01214 PIPE CULVERT HEADWALL-42 IN           2.00 EACH
0435 01216 PIPE CULVERT HEADWALL-48 IN           6.00 EACH
0440 01450 S & F BOX INLET-OUTLET-18 IN           6.00 EACH
0445 01452 S & F BOX INLET-OUTLET-30 IN           4.00 EACH
0450 01453 S & F BOX INLET-OUTLET-36 IN           6.00 EACH
0455 01490 DROP BOX INLET TYPE 1           1.00 EACH
0460 01505 DROP BOX INLET TYPE 5B           6.00 EACH
0465 01580 DROP BOX INLET TYPE 15           1.00 EACH
0470 02600 FABRIC GEOTEXTILE TY IV FOR PIPE       9,607.80 SQYD
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0475 08100 CONCRETE-CLASS A          60.84 CUYD
0480 08150 STEEL REINFORCEMENT          72.00 LB
0485 24814EC PIPELINE INSPECTION       1,360.60 LF
0490 08003 FOUNDATION PREPARATION - (1-180.51 - DWG. 24789)           1.00 LS
0495 08100 CONCRETE-CLASS A         122.60 CUYD
0500 08150 STEEL REINFORCEMENT      12,386.00 LB
0505 08003 FOUNDATION PREPARATION - (1-180.51 - DWG. 24790)           1.00 LS
0510 08100 CONCRETE-CLASS A          48.50 CUYD
0515 08150 STEEL REINFORCEMENT       3,716.00 LB
0520 04939 REMOVE POLE           5.00 EACH
0525 23509EC INSTALL POLE           5.00 EACH
0530 15012 S ENCASEMENT CONCRETE         100.00 LF
0535 15059 S FORCE MAIN PVC 04 INCH         416.00 LF
0540 15073 S FORCE MAIN TIE-IN 04 INCH           2.00 EACH
0545 15092 S MANHOLE           3.00 EACH
0550 15095 S MANHOLE CASTING STANDARD           2.00 EACH
0555 15096 S MANHOLE CASTING WATERTIGHT           2.00 EACH
0560 15101 S MANHOLE WITH DROP           1.00 EACH
0565 15121 S STRUCTURE ABANDON           3.00 EACH
0570 15587 S PIPE PVC 08 INCH INST         533.00 LF
0575 06405 SBM ALUMINUM PANEL SIGNS         846.00 SQFT
0580 06410 STEEL POST TYPE 1       1,860.00 LF
0585 21341ND BOLLARDS           8.00 EACH
0590 24631EC BARCODE SIGN INVENTORY         140.00 EACH
0595 02690 SAFELOADING          49.30 CUYD
0600 14002 W AIR RELEASE VALVE SPECIAL           6.00 EACH
0605 14003 W CAP EXISTING MAIN           6.00 EACH
0610 14004 W DIRECTIONAL BORE         337.00 LF
0615 14007 W ENCASEMENT STEEL BORED RANGE 2          35.00 LF
0620 14009 W ENCASEMENT STEEL BORED RANGE 4         474.00 LF
0625 14019 W FIRE HYDRANT ASSEMBLY           4.00 EACH
0630 14022 W FLUSH HYDRANT ASSEMBLY           1.00 EACH
0635 14030 W METER RELOCATE           9.00 EACH
0640 14046 W PIPE DCTL IRON RSTRND JOINT 04 IN          35.00 LF
0645 14048 W PIPE DCTL IRON RSTRND JOINT 08 IN         474.00 LF
0650 14058 W PIPE PVC 04 INCH         130.00 LF
0655 14060 W PIPE PVC 08 INCH       7,353.00 LF
0660 14080 W SERV PE/PLST LONG SIDE 3/4 IN           2.00 EACH
0665 14085 W SERV PE/PLST SHORT SIDE 3/4 IN          10.00 EACH
0670 14089 W TAPPING SLEEVE AND VALVE SIZE 1           4.00 EACH
0675 14090 W TAPPING SLEEVE AND VALVE SIZE 2           1.00 EACH
0680 14095 W TIE-IN 08 INCH           2.00 EACH
0685 14106 W VALVE 08 INCH           8.00 EACH
0690 14124 W VALVE SPECIAL           2.00 EACH
0695 02690 SAFELOADING          10.00 CUYD
0700 14003 W CAP EXISTING MAIN           3.00 EACH
0705 14005 W ENCASEMENT CONCRETE          50.00 LF
0710 14019 W FIRE HYDRANT ASSEMBLY           1.00 EACH
0715 14056 W PIPE PVC 02 INCH         274.00 LF
0720 14058 W PIPE PVC 04 INCH         740.00 LF

TRIGG COUNTY
121GR15D069-NHPP

Contract ID:  151269
Page 721 of 804

REVISED ADDENDUM #2: 11-17-15



MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0725 14059 W PIPE PVC 06 INCH       2,116.00 LF
0730 14085 W SERV PE/PLST SHORT SIDE 3/4 IN           1.00 EACH
0735 14575 W TIE-IN 02 INCH INST           1.00 EACH
0740 14577 W TIE-IN 04 INCH INST           2.00 EACH
0745 14578 W TIE-IN 06 INCH INST           1.00 EACH
0750 02568 MOBILIZATION           1.00 LS
0755 02569 DEMOBILIZATION           1.00 LS
0760 00190 LEVELING & WEDGING PG64-22 - (REVISED: 11-9-15)         857.00 TON
0765 00339 CL3 ASPH SURF 0.38D PG64-22 - (ADDED: 11-9-15)       5,715.00 TON
0770 14076 W REMOVE TRANSITE (AC) PIPE - (ADDED: 11-17-15)       4,870.00 LF
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PROPOSAL BID ITEMS

Report Date 11/17/15
Page 1 of 8

151269

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 224,125.60 TON $
0020 00008 CEMENT STABILIZED ROADBED 414,208.70 SQYD $
0030 00100 ASPHALT SEAL AGGREGATE 5,458.80 TON $
0040 00103 ASPHALT SEAL COAT 655.80 TON $

0050 00190
LEVELING & WEDGING PG64-22
(REVISED: 11-9-15) 1,028.00 TON $

0060 00212 CL2 ASPH BASE 1.00D PG64-22 21,881.70 TON $
0070 00214 CL3 ASPH BASE 1.00D PG64-22 142,692.70 TON $
0080 00301 CL2 ASPH SURF 0.38D PG64-22 5,533.10 TON $
0090 00309 CL2 ASPH SURF 0.50D PG64-22 6,566.00 TON $
0100 00324 CL3 ASPH SURF 0.50B PG64-22 26,727.30 TON $

0102 00339
CL3 ASPH SURF 0.38D PG64-22
(ADDED: 11-9-15) 5,715.00 TON $

0110 00358 ASPHALT CURING SEAL 581.50 TON $
0120 02084 JPC PAVEMENT-8 IN 200.00 SQYD $
0130 02101 CEM CONC ENT PAVEMENT-8 IN 124.00 SQYD $
0140 02542 CEMENT 8,472.70 TON $

0150 02676
MOBILIZATION FOR MILL & TEXT
(1-180.11) 1.00 LS $

0160 02677 ASPHALT PAVE MILLING & TEXTURING 341.00 TON $
0170 02696 SHOULDER RUMBLE STRIPS-SAWED 85,014.10 LF $
0180 02702 SAND FOR BLOTTER 1,452.90 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0830 00078 CRUSHED AGGREGATE SIZE NO 2 3,523.00 TON $
0840 01310 REMOVE PIPE 22.00 LF $
0850 01718 REMOVE INLET 2.00 EACH $
0860 01845 ISLAND INTEGRAL CURB 100.00 LF $
0870 02014 BARRICADE-TYPE III 49.00 EACH $
0880 02091 REMOVE PAVEMENT 6,928.20 SQYD $
0890 02159 TEMP DITCH 37,038.60 LF $
0900 02160 CLEAN TEMP DITCH 27,474.90 LF $
0910 02200 ROADWAY EXCAVATION 1,859,187.00 CUYD $
0920 02203 STRUCTURE EXCAV-UNCLASSIFIED 338.00 CUYD $
0930 02220 FLOWABLE FILL 8.00 CUYD $
0940 02223 GRANULAR EMBANKMENT 3,097.50 CUYD $

0950 02242
WATER
(FOR DUST CONTROL) 4,580.00 MGAL $

0960 02262 FENCE-WOVEN WIRE TYPE 1 66,958.10 LF $
0970 02273 FENCE-4 FT CHAIN LINK 4,987.60 LF $
0980 02351 GUARDRAIL-STEEL W BEAM-S FACE 3,575.00 LF $
0990 02352 GUARDRAIL-STEEL W BEAM-D FACE 5,000.00 LF $

1000 02359
GUARDRAIL CONNECTOR TO CONC MED
BARR 2.00 EACH $

1010 02360 GUARDRAIL TERMINAL SECTION NO 1 29.00 EACH $
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1020 02363
GUARDRAIL CONNECTOR TO BRIDGE END
TY A 3.00 EACH $

1030 02365 CRASH CUSHION TYPE IX-A 5.00 EACH $
1040 02367 GUARDRAIL END TREATMENT TYPE 1 2.00 EACH $
1050 02369 GUARDRAIL END TREATMENT TYPE 2A 10.00 EACH $
1060 02381 REMOVE GUARDRAIL 3,512.00 LF $
1070 02391 GUARDRAIL END TREATMENT TYPE 4A 2.00 EACH $
1080 02403 REMOVE CONCRETE MASONRY 6.40 CUYD $
1090 02404 SEPTIC TANK TREATMENT 4.00 EACH $
1100 02429 RIGHT-OF-WAY MONUMENT TYPE 1 308.00 EACH $
1110 02432 WITNESS POST 105.00 EACH $
1120 02469 CLEAN SINKHOLE 3.00 EACH $
1130 02475 PLUG WATER WELL 1.00 EACH $
1140 02483 CHANNEL LINING CLASS II 11,623.70 TON $
1150 02484 CHANNEL LINING CLASS III 2,825.60 TON $

1160 02545
CLEARING AND GRUBBING
(1-180.11 - APPROXIMATELY 103.7 ACRES) 1.00 LS $

1170 02545
CLEARING AND GRUBBING
(180.51 - APPROXIMATELY 65 ACRES) 1.00 LS $

1180 02545
CLEARING AND GRUBBING
(1-180.10 - APPROXIMATELY 162.90 ACRES) 1.00 LS $

1190 02555 CONCRETE-CLASS B 138.00 CUYD $
1200 02562 TEMPORARY SIGNS 2,636.50 SQFT $
1210 02565 OBJECT MARKER TYPE 2 4.00 EACH $
1220 02585 EDGE KEY 436.00 LF $
1230 02596 FABRIC-GEOTEXTILE TYPE I 10,983.20 SQYD $
1240 02598 FABRIC-GEOTEXTILE TYPE III 8,925.40 SQYD $
1250 02599 FABRIC-GEOTEXTILE TYPE IV 7,886.00 SQYD $
1260 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 26,849.00 SQYD $2.00 $ $53,698.00

1270 02650
MAINTAIN & CONTROL TRAFFIC
(1-180.11) 1.00 LS $

1280 02650
MAINTAIN & CONTROL TRAFFIC
(1-180.51) 1.00 LS $

1290 02650
MAINTAIN & CONTROL TRAFFIC
(1-180.10) 1.00 LS $

1300 02651

DIVERSIONS (BY-PASS DETOURS)
(1-180.11 - DIVERSION 1: STA. 11+00 TO STA.
23+50) 1.00 LS $

1310 02651

DIVERSIONS (BY-PASS DETOURS)
(1-180.11 - DIVERSION 2: STA. 37+00 TO STA.
47+00) 1.00 LS $

1320 02651
DIVERSIONS (BY-PASS DETOURS)
(1-180.10 - NO. 1 STA. 5045+00 - 5050+50) 1.00 LS $

1330 02651
DIVERSIONS (BY-PASS DETOURS)
(1-180.10 - NO. 2 STA. 5094+00 - 5100+00) 1.00 LS $

1340 02671 PORTABLE CHANGEABLE MESSAGE SIGN 3.00 EACH $
1350 02690 SAFELOADING 33.30 CUYD $
1360 02701 TEMP SILT FENCE 66,546.20 LF $
1370 02703 SILT TRAP TYPE A 476.00 EACH $
1380 02704 SILT TRAP TYPE B 476.00 EACH $
1390 02705 SILT TRAP TYPE C 476.00 EACH $
1400 02706 CLEAN SILT TRAP TYPE A 1,428.00 EACH $
1410 02707 CLEAN SILT TRAP TYPE B 1,428.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1420 02708 CLEAN SILT TRAP TYPE C 1,428.00 EACH $

1430 02726
STAKING
(1-180.51) 1.00 LS $

1440 02726
STAKING
(1-180.11) 1.00 LS $

1450 02726
STAKING
(1-180.10) 1.00 LS $

1460 02731
REMOVE STRUCTURE
(1-180.11 - STA. 4154+00 4' X4' RCBC) 1.00 LS $

1470 02731
REMOVE STRUCTURE
(1-180.11 - STA. 48+00 3' X 2' RCBC) 1.00 LS $

1480 02731
REMOVE STRUCTURE
(1-180.10 - NO.1 PCIB 3 SPAN) 1.00 LS $

1490 02998 MASONRY COATING 120.00 SQYD $
1500 03171 CONCRETE BARRIER WALL TYPE 9T 220.00 LF $
1510 05950 EROSION CONTROL BLANKET 126,866.10 SQYD $
1520 05952 TEMP MULCH 1,796,548.50 SQYD $
1530 05953 TEMP SEEDING AND PROTECTION 1,796,538.50 SQYD $
1540 05963 INITIAL FERTILIZER 40.30 TON $
1550 05964 20-10-10 FERTILIZER 66.70 TON $
1560 05985 SEEDING AND PROTECTION 1,173,185.00 SQYD $
1570 05989 SPECIAL SEEDING CROWN VETCH 120,770.00 SQYD $
1580 05992 AGRICULTURAL LIMESTONE 797.80 TON $
1590 06401 FLEXIBLE DELINEATOR POST-M/W 429.00 EACH $
1600 06404 FLEXIBLE DELINEATOR POST-M/Y 18.00 EACH $
1610 06510 PAVE STRIPING-TEMP PAINT-4 IN 145,341.00 LF $
1620 06513 PAVE STRIPING-TEMP PAINT-12 IN 121.00 LF $
1630 06514 PAVE STRIPING-PERM PAINT-4 IN 235,266.50 LF $
1640 06515 PAVE STRIPING-PERM PAINT-6 IN 4,275.00 LF $
1650 06530 PAVE STRIPING REMOVAL-4 IN 3,171.50 LF $
1660 06546 PAVE STRIPING-THERMO-12 IN W 480.00 LF $
1670 06550 PAVE STRIPING-TEMP REM TAPE-W 500.00 LF $
1680 06551 PAVE STRIPING-TEMP REM TAPE-Y 500.00 LF $
1690 06567 PAVE MARKING-THERMO STOP BAR-12IN 105.00 LF $
1700 06568 PAVE MARKING-THERMO STOP BAR-24IN 514.40 LF $
1710 06570 PAVE MARKING-PAINT CROSS-HATCH 27,459.00 SQFT $
1720 06574 PAVE MARKING-THERMO CURV ARROW 113.00 EACH $
1730 06588 PAVEMENT MARKER TY IVA-BY TEMP 731.00 EACH $
1740 06589 PAVEMENT MARKER TYPE V-MW 204.00 EACH $
1750 06591 PAVEMENT MARKER TYPE V-BY 193.00 EACH $
1760 06592 PAVEMENT MARKER TYPE V-B W/R 548.00 EACH $
1770 06600 REMOVE PAVEMENT MARKER TYPE V 40.00 EACH $
1780 06601NC PAVE MARKING-PAINT WORDS 50.00 EACH $
1790 06602NC PAVE MARKING-PAINT SYMBOL 32.00 EACH $
1800 08019 CYCLOPEAN STONE RIP RAP 511.20 TON $
1810 10020NS FUEL ADJUSTMENT 769,388.00 DOLL $1.00 $ $769,388.00
1820 10030NS ASPHALT ADJUSTMENT 821,577.00 DOLL $1.00 $ $821,577.00

1821 14076
W REMOVE TRANSITE (AC) PIPE
(ADDED: 11-17-15) 10,148.00 LF $

1830 20100ES842 PAVE MARK TEMP PAINT LINE ARROW 3.00 EACH $
1840 20782NS714 PAVE MARKING THERMO-BIKE 2.00 EACH $
1850 21341ND BOLLARDS 13.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1860 24489EC INLAID PAVEMENT MARKER 365.00 EACH $
1870 24814EC PIPELINE INSPECTION 5,243.00 LF $
1880 24830EC ENVIRONMENTAL REIMBURSEMENT 3,736,000.00 DOLL $1.00 $ $3,736,000.00

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1890 00440 ENTRANCE PIPE-15 IN 1,414.70 LF $
1900 00441 ENTRANCE PIPE-18 IN 521.40 LF $
1910 00443 ENTRANCE PIPE-24 IN 286.40 LF $
1920 00461 CULVERT PIPE-15 IN 160.40 LF $
1930 00462 CULVERT PIPE-18 IN 5,506.80 LF $
1940 00464 CULVERT PIPE-24 IN 806.80 LF $
1950 00466 CULVERT PIPE-30 IN 1,610.70 LF $
1960 00468 CULVERT PIPE-36 IN 1,797.20 LF $
1970 00469 CULVERT PIPE-42 IN 1,332.50 LF $
1980 00470 CULVERT PIPE-48 IN 1,344.00 LF $
1990 00471 CULVERT PIPE-54 IN 596.40 LF $
2000 00494 CULVERT PIPE-30 IN EQUIV 553.00 LF $
2010 00521 STORM SEWER PIPE-15 IN 669.00 LF $
2020 00522 STORM SEWER PIPE-18 IN 1,203.00 LF $
2030 00524 STORM SEWER PIPE-24 IN 890.00 LF $
2040 00528 STORM SEWER PIPE-36 IN 101.00 LF $
2050 01000 PERFORATED PIPE-4 IN 350.00 LF $
2060 01010 NON-PERFORATED PIPE-4 IN 195.00 LF $
2070 01024 PERF PIPE HEADWALL TY 2-4 IN 1.00 EACH $
2080 01028 PERF PIPE HEADWALL TY 3-4 IN 3.00 EACH $
2090 01204 PIPE CULVERT HEADWALL-18 IN 9.00 EACH $
2100 01204 PIPE CULVERT HEADWALL-18 IN 3.00 EACH $
2110 01208 PIPE CULVERT HEADWALL-24 IN 3.00 EACH $
2120 01208 PIPE CULVERT HEADWALL-24 IN 1.00 EACH $
2130 01210 PIPE CULVERT HEADWALL-30 IN 4.00 EACH $
2140 01210 PIPE CULVERT HEADWALL-30 IN 4.00 EACH $
2150 01211 PIPE CULVERT HEADWALL-30 IN EQUIV 4.00 EACH $
2160 01212 PIPE CULVERT HEADWALL-36 IN 4.00 EACH $
2170 01212 PIPE CULVERT HEADWALL-36 IN 4.00 EACH $
2180 01212 PIPE CULVERT HEADWALL-36 IN 4.00 EACH $
2190 01214 PIPE CULVERT HEADWALL-42 IN 2.00 EACH $
2200 01214 PIPE CULVERT HEADWALL-42 IN 6.00 EACH $
2210 01216 PIPE CULVERT HEADWALL-48 IN 6.00 EACH $
2220 01216 PIPE CULVERT HEADWALL-48 IN 2.00 EACH $
2230 01216 PIPE CULVERT HEADWALL-48 IN 6.00 EACH $
2240 01314 PLUG PIPE 5.00 EACH $
2250 01391 METAL END SECTION TY 3-18 IN 3.00 EACH $
2260 01393 METAL END SECTION TY 3-24 IN 2.00 EACH $
2270 01394 METAL END SECTION TY 3-30 IN 2.00 EACH $
2280 01396 METAL END SECTION TY 3-42 IN 6.00 EACH $
2290 01397 METAL END SECTION TY 3-48 IN 2.00 EACH $
2300 01433 SLOPED BOX OUTLET TYPE 1-18 IN 2.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2310 01450 S & F BOX INLET-OUTLET-18 IN 23.00 EACH $
2320 01451 S & F BOX INLET-OUTLET-24 IN 16.00 EACH $
2330 01452 S & F BOX INLET-OUTLET-30 IN 12.00 EACH $
2340 01453 S & F BOX INLET-OUTLET-36 IN 11.00 EACH $
2350 01490 DROP BOX INLET TYPE 1 8.00 EACH $
2360 01496 DROP BOX INLET TYPE 3 7.00 EACH $
2370 01505 DROP BOX INLET TYPE 5B 32.00 EACH $
2380 01517 DROP BOX INLET TYPE 5F 17.00 EACH $
2390 01538 DROP BOX INLET TYPE 7 1.00 EACH $
2400 01580 DROP BOX INLET TYPE 15 1.00 EACH $
2410 01643 JUNCTION BOX-24 IN 2.00 EACH $
2420 01644 JUNCTION BOX-30 IN 1.00 EACH $
2430 01650 JUNCTION BOX 1.00 EACH $
2440 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 36,977.60 SQYD $2.00 $ $73,955.20
2450 08100 CONCRETE-CLASS A 239.44 CUYD $
2460 08150 STEEL REINFORCEMENT 861.00 LB $
2470 21588NN METAL END SECTION TY 3-30 IN (EQUIV) 2.00 EACH $
2480 24026EC PIPE CULVERT HEADWALL-54 IN 6.00 EACH $
2490 24814EC PIPELINE INSPECTION 5,187.00 LF $

Section:  0004 - BRIDGE - HOPSON CREEK - DWG. 24791
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2500 02231 STRUCTURE GRANULAR BACKFILL 810.90 CUYD $
2510 02998 MASONRY COATING 741.40 SQYD $
2520 03299 ARMORED EDGE FOR CONCRETE 259.80 LF $
2530 08019 CYCLOPEAN STONE RIP RAP 2,825.00 TON $
2540 08033 TEST PILES 273.00 LF $
2550 08046 PILES-STEEL HP12X53 2,597.00 LF $
2560 08094 PILE POINTS-12 IN 44.00 EACH $
2570 08100 CONCRETE-CLASS A 137.70 CUYD $
2580 08104 CONCRETE-CLASS AA 609.20 CUYD $
2590 08151 STEEL REINFORCEMENT-EPOXY COATED 122,181.00 LB $
2600 21532ED RAIL SYSTEM TYPE III 537.60 LF $

2610 23813EC
DECK DRAIN
(CAST IRON) 16.00 EACH $

2620 23813EC
DECK DRAIN
(GALVANIZED STEEL) 4.00 EACH $

2630 23849EC BICYCLE RAIL 268.80 LF $
2640 24539EC PPC I-BEAM HN60-49 1,584.00 LF $

Section:  0005 - BRIDGE - CULVERT- 5.0 X 4.0 - DWG. # 24789
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

2650 08003
FOUNDATION PREPARATION
(1-180.51 - DWG. 24789) 1.00 LS $

2660 08100 CONCRETE-CLASS A 122.60 CUYD $
2670 08150 STEEL REINFORCEMENT 12,386.00 LB $
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Section:  0006 - BRIDGE - CULVERT #1 - STA. 5009+11.17 -DWG. 24792
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2680 02403 REMOVE CONCRETE MASONRY 14.20 CUYD $

2690 08003
FOUNDATION PREPARATION
(1-180.10 - DWG. 24792) 1.00 LS $

2700 08100 CONCRETE-CLASS A 273.80 CUYD $
2710 08150 STEEL REINFORCEMENT 44,220.00 LB $

Section:  0007 - BRIDGE - BIKE PATH - DWG. # 24790
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

2720 08003
FOUNDATION PREPARATION
(1-180.51 - DWG. 24790) 1.00 LS $

2730 08100 CONCRETE-CLASS A 48.50 CUYD $
2740 08150 STEEL REINFORCEMENT 3,716.00 LB $

Section:  0008 - BRIDGE - CULVERT #2 - STA. 5043+01.00 - DWG. 24793
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

2750 08003
FOUNDATION PREPARATION
(1-180.10 - DWG. 24793) 1.00 LS $

2760 08100 CONCRETE-CLASS A 197.20 CUYD $
2770 08150 STEEL REINFORCEMENT 23,056.00 LB $

Section:  0009 - BRIDGE - CULVERT #3 - STA. 5088+14.00 - DWG. 24794
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

2780 08003
FOUNDATION PREPARATION
(1-180.10 - DWG. 24794) 1.00 LS $

2790 08100 CONCRETE-CLASS A 484.90 CUYD $
2800 08150 STEEL REINFORCEMENT 85,482.00 LB $

Section:  0010 - UTILITY - LBSRP
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0190 04939 REMOVE POLE 5.00 EACH $
0200 23509EC INSTALL POLE 5.00 EACH $

Section:  0011 - SEWER - LBSRP
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0210 15012 S ENCASEMENT CONCRETE 100.00 LF $
0220 15059 S FORCE MAIN PVC 04 INCH 416.00 LF $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0230 15073 S FORCE MAIN TIE-IN 04 INCH 2.00 EACH $
0240 15092 S MANHOLE 3.00 EACH $
0250 15095 S MANHOLE CASTING STANDARD 2.00 EACH $
0260 15096 S MANHOLE CASTING WATERTIGHT 2.00 EACH $
0270 15101 S MANHOLE WITH DROP 1.00 EACH $
0280 15121 S STRUCTURE ABANDON 3.00 EACH $
0290 15587 S PIPE PVC 08 INCH INST 533.00 LF $

Section:  0012 - SIGNING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0300 06405 SBM ALUMINUM PANEL SIGNS 2,729.00 SQFT $
0310 06410 STEEL POST TYPE 1 6,015.00 LF $
0320 21341ND BOLLARDS 43.00 EACH $
0330 24631EC BARCODE SIGN INVENTORY 547.00 EACH $

Section:  0013 - WATERLINE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0340 02690 SAFELOADING 292.20 CUYD $
0350 14002 W AIR RELEASE VALVE SPECIAL 14.00 EACH $
0360 14003 W CAP EXISTING MAIN 24.00 EACH $
0370 14004 W DIRECTIONAL BORE 851.00 LF $
0380 14005 W ENCASEMENT CONCRETE 90.00 LF $
0390 14007 W ENCASEMENT STEEL BORED RANGE 2 515.00 LF $
0400 14008 W ENCASEMENT STEEL BORED RANGE 3 65.00 LF $
0410 14009 W ENCASEMENT STEEL BORED RANGE 4 574.00 LF $
0420 14010 W ENCASEMENT STEEL BORED RANGE 5 398.00 LF $
0430 14011 W ENCASEMENT STEEL BORED RANGE 6 1,126.00 LF $
0440 14019 W FIRE HYDRANT ASSEMBLY 14.00 EACH $
0450 14022 W FLUSH HYDRANT ASSEMBLY 4.00 EACH $
0460 14030 W METER RELOCATE 9.00 EACH $
0470 14031 W METER VAULT 1.00 EACH $
0480 14036 W PIPE DUCTILE IRON 06 INCH 2,662.00 LF $
0490 14039 W PIPE DUCTILE IRON 12 INCH 3,150.00 LF $
0500 14040 W PIPE DUCTILE IRON 16 INCH 1,265.00 LF $
0510 14046 W PIPE DCTL IRON RSTRND JOINT 04 IN 617.00 LF $
0520 14047 W PIPE DCTL IRON RSTRND JOINT 06 IN 263.00 LF $
0530 14048 W PIPE DCTL IRON RSTRND JOINT 08 IN 574.00 LF $
0540 14050 W PIPE DCTL IRON RSTRND JOINT 12 IN 2,058.00 LF $
0550 14051 W PIPE DCTL IRON RSTRND JOINT 16 IN 3,450.00 LF $
0560 14056 W PIPE PVC 02 INCH 394.00 LF $
0570 14058 W PIPE PVC 04 INCH 1,414.00 LF $
0580 14059 W PIPE PVC 06 INCH 2,708.00 LF $
0590 14060 W PIPE PVC 08 INCH 7,623.00 LF $
0600 14066 W PIPE PVC SPECIAL 438.00 LF $
0610 14079 W SERV PE/PLST LONG SIDE 2 IN 2.00 EACH $
0620 14080 W SERV PE/PLST LONG SIDE 3/4 IN 3.00 EACH $
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0630 14085 W SERV PE/PLST SHORT SIDE 3/4 IN 32.00 EACH $
0640 14089 W TAPPING SLEEVE AND VALVE SIZE 1 15.00 EACH $
0650 14090 W TAPPING SLEEVE AND VALVE SIZE 2 9.00 EACH $
0660 14095 W TIE-IN 08 INCH 2.00 EACH $
0670 14105 W VALVE 06 INCH 1.00 EACH $
0680 14106 W VALVE 08 INCH 9.00 EACH $
0690 14108 W VALVE 12 INCH 2.00 EACH $
0700 14109 W VALVE 16 INCH 6.00 EACH $
0710 14124 W VALVE SPECIAL 2.00 EACH $
0720 14125 W VAULT SPECIAL 1.00 EACH $
0730 14130 W METER WITH PRV 3/4 INCH 17.00 EACH $
0740 14133 W PRESSURE REDUCING VALVE 03 INCH 1.00 EACH $
0750 14575 W TIE-IN 02 INCH INST 1.00 EACH $
0760 14577 W TIE-IN 04 INCH INST 2.00 EACH $
0770 14578 W TIE-IN 06 INCH INST 1.00 EACH $

Section:  0014 - TRAINEES
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0780 02742
TRAINEE PAYMENT REIMBURSEMENT
1 GROUP 1 OPERATOR 1,600.00 HOUR $

0790 02742
TRAINEE PAYMENT REIMBURSEMENT
1 GROUP 2, 3 OR 4 OPERATOR 1,400.00 HOUR $

0800 02742
TRAINEE PAYMENT REIMBURSEMENT
1-GROUP 2, 3 OR 4 OPERATOR 1,400.00 HOUR $

Section:  0015 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0810 02568 MOBILIZATION 1.00 LS $
0820 02569 DEMOBILIZATION 1.00 LS $
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