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OTHERWISE.
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EDGE KEY

THIS WORK INCLUDES CUTTING OUT THE EXISTING ASPHALT SURFACE TO A MINIMUM DEPTH AND WIDTH AS 

DETAILED ELSEWHERE IN THE PLANS SO THAT THE NEW SURFACE MAY HEEL INTO THE EXISTING SURFACE.  THE 

CONTRACT UNIT PRICE BID LINEAR FOOT (PER METER) FOR "EDGE KEY" INCLUDES ALL NECESSARY MATERIALS, 

LABOR AND EQUIPMENT NECESSARY TO PERFORM THE WORK AND DISPOSE OF THE REMOVED ASPHALT MATERIAL.

650 STANDARD DRAWINGS

STANDARD DRAWINGS ARE NOT ATTACHED TO THESE PLANS.  A STANDARD DRAWING BOOK AND THE HEADWALL 

SUPPLEMENTAL BOOK MAY BE OBTAINED FROM THE POLICY SUPPORT BRANCH OF THE DEPARTMENT OF 

ADMINISTRATIVE SERVICES IN FRANKFORT, KY. AT (502) 564-4610.

DISTURBANCE OF CANOPY BRACING

LOCATIONS EXIST WHERE CANOPY SUPPORT POLES ARE LOCATED WITHIN THE SIDEWALKS.  THE CONTRACTOR SHALL 

TAKE THE NECESSARY PRECAUTIONS SO AS NOT TO DISTURB THE FOOTING SUPPORTING THESE POLES OR THE SOIL 

UPON WHICH THEY BEAR.  IF DISTURBANCE IS UNAVOIDABLE, IT SHALL BE THE RESPONSIBILITY OF THE 

CONTRACTOR TO PROVIDE A TEMPORARY SUPPORT SYSTEM FOR THE CANOPY.  THE CONTRACTOR SHALL BE LIABLE 

FOR ANY DAMAGE TO THE CANOPY, SUPPORT POLES, FOUNDATIONS AND NECESSARY REPAIRS RESULTING FROM 

HIS/HER WORK.  THE COST ASSOCIATED WITH THIS WORK SHALL BE INCIDENTAL TO SIDEWALK-4 IN CONCRETE.

GUARDRAIL END TREATMENT TYPE 1

TRINITY INDUSTRIES WILL NOT BE PERMITTED AS AN OPTION FOR BID ITEM "GUARDRAIL END TREATMENT TYPE 1".

CONTRARY TO KYTC STANDARD DRAWING RBR-020-05 THE GUARDRAIL END TREATMENT ET-PLUS MANUFACTURED BY 

COMPACTION OF ASPHALT MIXTURES448

455

165

THE CONTRACTOR IS INSTRUCTED TO CALL 1-800-752-6007 TO REACH KY 811, THE ONE-CALL SYSTEM FOR 

INFORMATION ON THE LOCATION OF EXISTING UNDERGROUND UTILITIES.  THE CALL IS TO BE PLACED A MINIMUM 

OF TWO (2) AND NO MORE THAN TEN (10) BUSINESS DAYS PRIOR TO EXCAVATION.  THE CONTRACTOR SHOULD BE 

AWARE THAT OWNERS OF UNDERGROUND FACILITIES ARE NOT REQUIRED TO BE MEMBERS OF THE KY 811 ONE-CALL 

BEFORE-U-DIG (BUD) SERVICE.  THE CONTRACTOR MUST COORDINATE EXCAVATION WITH THE UTILITY OWNERS, 

INCLUDING THOSE WHOM DO NOT SUBSCRIBE TO KY 811.  IT MAY BE NECESSARY FOR THE CONTRACTOR TO CONTACT 

THE COUNTY COURT CLERK TO DETERMINE WHAT UTILITY COMPANIES HAVE FACILITIES IN THE AREA.   

BEFORE YOU DIG

190 DEPARTMENT OF THE ARMY PERMIT AND WATER QUALITY CERTIFICATION APPROVALS

A DEPARTMENT OF THE ARMY (DA) PERMIT, WHICH MAY REQUIRE APPROVAL OF A STATE WATER QUALITY 

CERTIFICATION FROM THE KENTUCKY DIVISION OF WATER, REGULATES THIS PROJECT AT ONE OR MORE LOCATIONS. 

PERFORM ALL APPLICABLE WORK IN COMPLIANCE WITH THE CONDITIONS STATED IN THE DA PERMIT AND THE 

APPROVED WATER QUALITY CERTIFICATION.  POST A COPY OF THE DA PERMIT AND THE WATER QUALITY 

CERTIFICATION IN A CONSPICUOUS PLACE AT THE PROJECT SITE.  IF A DA PERMIT OR WATER QUALITY 

CERTIFICATION APPROVAL IS PENDING, DO NOT WORK IN OR DISTURB THE DESIGNATED AREA(S) UNTIL OBTAINING 

THE APPROPRIATE APPROVAL(S).  REFER TO NOTICE(S) CONTAINED IN THE CONTRACT BID PROPOSAL FOR 

DESIGNATED AREA(S) WHERE WORK IS PROHIBITED BY THE ABSENCE OF APPROVAL.

SUBSECTIONS 402.03.02 AND 403.03.10 OF THE STANDARD SPECIFICATIONS

WILL ACCEPT THE COMPACTION OF ASPHALT MIXTURES FURNISHED ON THIS PROJECT BY OPTION B ACCORDING TO 

SPECIAL PROVISIONS

SPECIAL NOTE 11F FOR TURF REINFORCING MAT 

ADJACENT TO THE ROADWAY AND SIDEWALK

SPECIAL NOTE FOR BACKFILL OF DRAINAGE STRUCTURES

CONTRACT.

REQUIREMENT WILL BE CONSIDERED INCIDENTAL TO THE DRAINAGE STRUCTURES INSTALLED ON THE 

FOR THE CRUSHED AGGREGATE NO. 57 AND THE GEOTEXTILE FABRIC FOR THIS BACKFILL

BACKFILLED WITH CRUSHED AGGREGATE NO. 57 WRAPPED WITH GEOTEXTILE FABRIC.  PAYMENT

THAT ARE TO BE CONSTRUCTED ADJACENT TO THE ROADWAY, CURB OR SIDEWALK SHALL BE

CONTRARY TO SECTION 603 OF THE STANDARD SPECIFICATIONS, ALL DRAINAGE STRUCTURES
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ORDINATE OF THE INSTALLED LOCATION.

AMERICAN DATUM OF 1983 (NAD83) OR THE STATE PLANE COORDINATES USING AN X AND Y

REFLECTIVE SURFACE, INSTALLATION DATE, LATITUDE AND LONGITUDE USING THE NORTH

SHEETING MANUFACTURER, SHEETING TYPE, MANUFACTURE DATE, COLOR OF PRIMARY

DATA FOR EACH SIGN SHALL INCLUDE THE BARCODE NUMBER, MUTCD REFERENCE NUMBER,

PLACEMENT OF THE BARCODE LABEL.

SHALL BE USED TO CLEAN THE AREA.  THE AREA MUST BE ALLOWED TO DRY PRIOR TO

MUST BE CLEAN AND FREE OF DUST, OIL, ETC.  IF THE SIGN IS NOT CLEAN, AN ALCOHOL SWAB

50°F OR HIGHER. PRIOR TO APPLICATION OF THE BARCODE LABEL, THE BACK OF THE SIGN

BARCODES SHALL BE APPLIED IN AN INDOOR SETTING WITH A MINIMUM AIR TEMPERATURE OF

ASSEMBLIES ON THE PROJECT.

THE TC 71-229 AND TC 71-230 ELECTRONIC FORMS ARE COMPLETED FOR ALL SIGNS AND SIGN

THE SIGNS.  THE DEPARTMENT WILL NOT ISSUE FORMAL ACCEPTANCE FOR THE PROJECT UNTIL

COMPLETED FORMS MUST BE SUBMITTED TO THE DEPARTMENT PRIOR TO FINAL INSPECTION OF

FORM IS USED.  THE DEPARTMENT WILL NOT ACCEPT PDF OR HANDWRITTEN FORMS.  THESE

THE FORMS MUST BE SUBMITTED IN THE ELECTRONIC FORMAT REGARDLESS OF WHICH TYPE OF

DEPARTMENT IS EQUIVALENT TO THE INFORMATION REQUIRED ON THE DEPARTMENT TC FORMS.

THE DATA IN A DIFFERENT FORMAT PROVIDED THAT THE INFORMATION SUBMITTED TO THE 

TC 71-230 SIGN ASSEMBLY INFORMATION FORMS.  THE CONTRACTOR MAY CHOOSE TO PRESENT

DATA SHOULD BE PROVIDED ELECTRONICALLY ON THE TC 71-229 SIGN DETAIL INFORMATION AND

SPECIAL NOTE FOR BARCODE LABEL FOR PERMANENT SIGNS

CONSTRUCTION.

HEREIN ARE TO DEPARTMENTS 2012 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE

INSTALL BARCODE LABEL ON SIGN AS SPECIFIED IN THE CONTRACT.  SECTION REFERENCES

1.0 DESCRIPTION

BARCODE LABELS.

MANAGEMENT BRANCH IN THE DIVISION OF MAINTENANCE AT (502) 564-4556 TO OBTAIN THE

BARCODE LABEL.  THE CONTRACTOR SHALL CONTACT THE OPERATIONS AND PAVEMENT

LABEL FOR EACH PERMANENT SIGN.  A UNIQUE NUMBER WILL BE ASSIGNED TO EACH

THE DEPARTMENT WILL PROVIDE THE CONTRACTOR WITH A 2 INCH X 1 INCH FOIL BARCODE

2.0 MATERIALS

BARCODE LABEL.

THE SIGN.  THE BARCODE MUST BE PLACED SO THAT THE SIGN POST DOES NOT COVER THE

BE PLACED NO LESS THAN ONE-INCH AND NO MORE THAN THREE INCHES FROM ANY EDGE OF

SHALL SERVE AS THE LOCATION TO PLACE THE BARCODE LABEL.  THE BARCODE LABEL SHALL

THE BOTTOM EDGE IS NOT PARALLEL TO THE GROUND, THE LOWEST CORNER OF THE SIGN

APPLY FOIL BARCODE LABEL IN LOWER RIGHT QUADRANT OF THE SIGN BACK.  SIGNS WHERE

3.0 CONSTRUCTION

IN ACCORDANCE TO SECTION 715 OF THE KYTC SPEC BOOK.

DATA (TC 71-229 AND TC 71-230).  THE INSTALLATION OF THE PERMANENT SIGN WILL BE MEASURED

LABEL AND ALL WORK ASSOCIATED WITH COMPLETION AND SUBMISSION OF THE SIGN INVENTORY

THE DEPARTMENT WILL MEASURE ALL WORK REQUIRED FOR THE INSTALLATION OF THE BARCODE

4.0 MEASUREMENT

COMPENSATION FOR ALL WORK REQUIRED.

WITH SECTION 715 OF THE KYTC SPEC BOOK.  THE DEPARTMENT WILL CONSIDER PAYMENT AS FULL

DEPARTMENT WILL MAKE PAYMENT FOR INSTALLATION OF THE PERMANENT SIGN IN ACCORDANCE

AND SIGN INVENTORY IS COMPLETE ON EVERY PERMANENT SIGN INSTALLED ON THE PROJECT.  THE

THE DEPARTMENT WILL NOT MAKE PAYMENT FOR THE ITEM UNTIL ALL BARCODES ARE INSTALLED

THE FOLLOWING:

THE DEPARTMENT WILL MAKE PAYMENT FOR THE COMPLETED AND ACCEPTED QUANTITIES UNER

5.0 PAYMENT

      EACHBARCODE SIGN INVENTORY24631EC

PAY UNITPAY ITEM  CODE 



EDGE KEY

THIS WORK INCLUDES CUTTING OUT THE EXISTING ASPHALT SURFACE TO A MINIMUM DEPTH AND WIDTH AS 

DETAILED ELSEWHERE IN THE PLANS SO THAT THE NEW SURFACE MAY HEEL INTO THE EXISTING SURFACE.  THE 

CONTRACT UNIT PRICE BID LINEAR FOOT (PER METER) FOR "EDGE KEY" INCLUDES ALL NECESSARY MATERIALS, 

LABOR AND EQUIPMENT NECESSARY TO PERFORM THE WORK AND DISPOSE OF THE REMOVED ASPHALT MATERIAL.

650 STANDARD DRAWINGS

STANDARD DRAWINGS ARE NOT ATTACHED TO THESE PLANS.  A STANDARD DRAWING BOOK AND THE HEADWALL 

SUPPLEMENTAL BOOK MAY BE OBTAINED FROM THE POLICY SUPPORT BRANCH OF THE DEPARTMENT OF 

ADMINISTRATIVE SERVICES IN FRANKFORT, KY. AT (502) 564-4610.

DISTURBANCE OF CANOPY BRACING

LOCATIONS EXIST WHERE CANOPY SUPPORT POLES ARE LOCATED WITHIN THE SIDEWALKS.  THE CONTRACTOR SHALL 

TAKE THE NECESSARY PRECAUTIONS SO AS NOT TO DISTURB THE FOOTING SUPPORTING THESE POLES OR THE SOIL 

UPON WHICH THEY BEAR.  IF DISTURBANCE IS UNAVOIDABLE, IT SHALL BE THE RESPONSIBILITY OF THE 

CONTRACTOR TO PROVIDE A TEMPORARY SUPPORT SYSTEM FOR THE CANOPY.  THE CONTRACTOR SHALL BE LIABLE 

FOR ANY DAMAGE TO THE CANOPY, SUPPORT POLES, FOUNDATIONS AND NECESSARY REPAIRS RESULTING FROM 

HIS/HER WORK.  THE COST ASSOCIATED WITH THIS WORK SHALL BE INCIDENTAL TO SIDEWALK-4 IN CONCRETE.

GUARDRAIL END TREATMENT TYPE 1

TRINITY INDUSTRIES WILL NOT BE PERMITTED AS AN OPTION FOR BID ITEM "GUARDRAIL END TREATMENT TYPE 1".

CONTRARY TO KYTC STANDARD DRAWING RBR-020-05 THE GUARDRAIL END TREATMENT ET-PLUS MANUFACTURED BY 

COMPACTION OF ASPHALT MIXTURES448

455

165

THE CONTRACTOR IS INSTRUCTED TO CALL 1-800-752-6007 TO REACH KY 811, THE ONE-CALL SYSTEM FOR 

INFORMATION ON THE LOCATION OF EXISTING UNDERGROUND UTILITIES.  THE CALL IS TO BE PLACED A MINIMUM 

OF TWO (2) AND NO MORE THAN TEN (10) BUSINESS DAYS PRIOR TO EXCAVATION.  THE CONTRACTOR SHOULD BE 

AWARE THAT OWNERS OF UNDERGROUND FACILITIES ARE NOT REQUIRED TO BE MEMBERS OF THE KY 811 ONE-CALL 

BEFORE-U-DIG (BUD) SERVICE.  THE CONTRACTOR MUST COORDINATE EXCAVATION WITH THE UTILITY OWNERS, 

INCLUDING THOSE WHOM DO NOT SUBSCRIBE TO KY 811.  IT MAY BE NECESSARY FOR THE CONTRACTOR TO CONTACT 

THE COUNTY COURT CLERK TO DETERMINE WHAT UTILITY COMPANIES HAVE FACILITIES IN THE AREA.   

BEFORE YOU DIG

190 DEPARTMENT OF THE ARMY PERMIT AND WATER QUALITY CERTIFICATION APPROVALS

A DEPARTMENT OF THE ARMY (DA) PERMIT, WHICH MAY REQUIRE APPROVAL OF A STATE WATER QUALITY 

CERTIFICATION FROM THE KENTUCKY DIVISION OF WATER, REGULATES THIS PROJECT AT ONE OR MORE LOCATIONS. 

PERFORM ALL APPLICABLE WORK IN COMPLIANCE WITH THE CONDITIONS STATED IN THE DA PERMIT AND THE 

APPROVED WATER QUALITY CERTIFICATION.  POST A COPY OF THE DA PERMIT AND THE WATER QUALITY 

CERTIFICATION IN A CONSPICUOUS PLACE AT THE PROJECT SITE.  IF A DA PERMIT OR WATER QUALITY 

CERTIFICATION APPROVAL IS PENDING, DO NOT WORK IN OR DISTURB THE DESIGNATED AREA(S) UNTIL OBTAINING 

THE APPROPRIATE APPROVAL(S).  REFER TO NOTICE(S) CONTAINED IN THE CONTRACT BID PROPOSAL FOR 

DESIGNATED AREA(S) WHERE WORK IS PROHIBITED BY THE ABSENCE OF APPROVAL.

SUBSECTIONS 402.03.02 AND 403.03.10 OF THE STANDARD SPECIFICATIONS

WILL ACCEPT THE COMPACTION OF ASPHALT MIXTURES FURNISHED ON THIS PROJECT BY OPTION B ACCORDING TO 

SPECIAL PROVISIONS

SPECIAL NOTE 11F FOR TURF REINFORCING MAT 

ADJACENT TO THE ROADWAY AND SIDEWALK

SPECIAL NOTE FOR BACKFILL OF DRAINAGE STRUCTURES

CONTRACT.

REQUIREMENT WILL BE CONSIDERED INCIDENTAL TO THE DRAINAGE STRUCTURES INSTALLED ON THE 

FOR THE CRUSHED AGGREGATE NO. 57 AND THE GEOTEXTILE FABRIC FOR THIS BACKFILL

BACKFILLED WITH CRUSHED AGGREGATE NO. 57 WRAPPED WITH GEOTEXTILE FABRIC.  PAYMENT

THAT ARE TO BE CONSTRUCTED ADJACENT TO THE ROADWAY, CURB OR SIDEWALK SHALL BE

CONTRARY TO SECTION 603 OF THE STANDARD SPECIFICATIONS, ALL DRAINAGE STRUCTURES
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ORDINATE OF THE INSTALLED LOCATION.

AMERICAN DATUM OF 1983 (NAD83) OR THE STATE PLANE COORDINATES USING AN X AND Y

REFLECTIVE SURFACE, INSTALLATION DATE, LATITUDE AND LONGITUDE USING THE NORTH

SHEETING MANUFACTURER, SHEETING TYPE, MANUFACTURE DATE, COLOR OF PRIMARY

DATA FOR EACH SIGN SHALL INCLUDE THE BARCODE NUMBER, MUTCD REFERENCE NUMBER,

PLACEMENT OF THE BARCODE LABEL.

SHALL BE USED TO CLEAN THE AREA.  THE AREA MUST BE ALLOWED TO DRY PRIOR TO

MUST BE CLEAN AND FREE OF DUST, OIL, ETC.  IF THE SIGN IS NOT CLEAN, AN ALCOHOL SWAB

50°F OR HIGHER. PRIOR TO APPLICATION OF THE BARCODE LABEL, THE BACK OF THE SIGN

BARCODES SHALL BE APPLIED IN AN INDOOR SETTING WITH A MINIMUM AIR TEMPERATURE OF

ASSEMBLIES ON THE PROJECT.

THE TC 71-229 AND TC 71-230 ELECTRONIC FORMS ARE COMPLETED FOR ALL SIGNS AND SIGN

THE SIGNS.  THE DEPARTMENT WILL NOT ISSUE FORMAL ACCEPTANCE FOR THE PROJECT UNTIL

COMPLETED FORMS MUST BE SUBMITTED TO THE DEPARTMENT PRIOR TO FINAL INSPECTION OF

FORM IS USED.  THE DEPARTMENT WILL NOT ACCEPT PDF OR HANDWRITTEN FORMS.  THESE

THE FORMS MUST BE SUBMITTED IN THE ELECTRONIC FORMAT REGARDLESS OF WHICH TYPE OF

DEPARTMENT IS EQUIVALENT TO THE INFORMATION REQUIRED ON THE DEPARTMENT TC FORMS.

THE DATA IN A DIFFERENT FORMAT PROVIDED THAT THE INFORMATION SUBMITTED TO THE 

TC 71-230 SIGN ASSEMBLY INFORMATION FORMS.  THE CONTRACTOR MAY CHOOSE TO PRESENT

DATA SHOULD BE PROVIDED ELECTRONICALLY ON THE TC 71-229 SIGN DETAIL INFORMATION AND

SPECIAL NOTE FOR BARCODE LABEL FOR PERMANENT SIGNS

CONSTRUCTION.

HEREIN ARE TO DEPARTMENTS 2012 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE

INSTALL BARCODE LABEL ON SIGN AS SPECIFIED IN THE CONTRACT.  SECTION REFERENCES

1.0 DESCRIPTION

BARCODE LABELS.

MANAGEMENT BRANCH IN THE DIVISION OF MAINTENANCE AT (502) 564-4556 TO OBTAIN THE

BARCODE LABEL.  THE CONTRACTOR SHALL CONTACT THE OPERATIONS AND PAVEMENT

LABEL FOR EACH PERMANENT SIGN.  A UNIQUE NUMBER WILL BE ASSIGNED TO EACH

THE DEPARTMENT WILL PROVIDE THE CONTRACTOR WITH A 2 INCH X 1 INCH FOIL BARCODE

2.0 MATERIALS

BARCODE LABEL.

THE SIGN.  THE BARCODE MUST BE PLACED SO THAT THE SIGN POST DOES NOT COVER THE

BE PLACED NO LESS THAN ONE-INCH AND NO MORE THAN THREE INCHES FROM ANY EDGE OF

SHALL SERVE AS THE LOCATION TO PLACE THE BARCODE LABEL.  THE BARCODE LABEL SHALL

THE BOTTOM EDGE IS NOT PARALLEL TO THE GROUND, THE LOWEST CORNER OF THE SIGN

APPLY FOIL BARCODE LABEL IN LOWER RIGHT QUADRANT OF THE SIGN BACK.  SIGNS WHERE

3.0 CONSTRUCTION

IN ACCORDANCE TO SECTION 715 OF THE KYTC SPEC BOOK.

DATA (TC 71-229 AND TC 71-230).  THE INSTALLATION OF THE PERMANENT SIGN WILL BE MEASURED

LABEL AND ALL WORK ASSOCIATED WITH COMPLETION AND SUBMISSION OF THE SIGN INVENTORY

THE DEPARTMENT WILL MEASURE ALL WORK REQUIRED FOR THE INSTALLATION OF THE BARCODE

4.0 MEASUREMENT

COMPENSATION FOR ALL WORK REQUIRED.

WITH SECTION 715 OF THE KYTC SPEC BOOK.  THE DEPARTMENT WILL CONSIDER PAYMENT AS FULL

DEPARTMENT WILL MAKE PAYMENT FOR INSTALLATION OF THE PERMANENT SIGN IN ACCORDANCE

AND SIGN INVENTORY IS COMPLETE ON EVERY PERMANENT SIGN INSTALLED ON THE PROJECT.  THE

THE DEPARTMENT WILL NOT MAKE PAYMENT FOR THE ITEM UNTIL ALL BARCODES ARE INSTALLED

THE FOLLOWING:

THE DEPARTMENT WILL MAKE PAYMENT FOR THE COMPLETED AND ACCEPTED QUANTITIES UNER

5.0 PAYMENT

      EACHBARCODE SIGN INVENTORY24631EC

PAY UNITPAY ITEM  CODE 
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BEFORE YOU DIG

utility companies have facilities in the area.   
may be necessary for the contractor to contact the County Court Clerk to determine what 
excavation with the utility owners, including those whom do not subscribe to KY 811.  It 
members of the KY 811 one-call Before-U-Dig (BUD) service.  The contractor must coordinate 
contractor should be aware that owners of underground facilities are not required to be 
a minimum of two (2) and no more than ten (10) business days prior to excavation.  The 
for information on the location of existing underground utilities.  The call is to be placed 
The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system 

WHAT UTILITY COMPANIES HAVE FACILITIES IN THE PROJECT AREA.

NECESSARY FOR THE CONTRACTOR TO CONTACT THE COUNTY COURT CLERK TO DETERMINE

ARE NOT REQUIRED TO BE MEMBERS OF THE B.U.D. ONE-CALL SYSTEM.  IT MAY BE

THE CONTRACTOR SHOULD BE AWARE THAT THE OWNERS OF THE UNDERGROUND FACILITIES

THE CONTRACTOR IS ADVISED TO CONTACT THE B.U.D. ONE-CALL SYSTEM; HOWEVER,

 

ROAD CONTRACTORS OPERATIONS SHALL BE BORNE BY THE ROAD CONTRACTOR.

AND ANY OTHER ASSOCIATED COSTS FOR ANY DAMAGE TO UTILITIES CAUSED BY THE

UTILITIES BEFORE HE EXCAVATES IN THE AREA OF A UTILITY.  THE COST FOR REPAIR

EXACT LOCATION AND ELEVATION OF UTILITIES BY HAND DIGGING TO EXPOSE

THE CABINET AND/OR UTILITY OWNER.  THE ROAD CONTRACTOR SHALL DETERMINE THE

UTILITY OWNERS AND BY EXAMINING ANY SUPPLEMENTAL INFORMATION PROVIDED BY

RESPONSIBILITY TO LOCATE UTILITIES BEFORE EXCAVATING BY CALLING THE VARIOUS

INFORMATION MAY NOT BE EXACT NOR COMPLETE.  IT WILL BE THE ROAD CONTRACTORS

FURNISHED BY THE FACILITY OWNERS AND/OR BY REVIEWING RECORD DRAWINGS.  THE

THE LOCATION OF UTILITIES PROVIDED IN THE CONTRACT DOCUMENTS HAS BEEN

UTILITIES

Phone: (270) 483-6990

Contact: Kyle Kenner

Guthrie, KY 42234

248 Tower St.

Regional Water Commission

Logan-Todd 

Phone: (270) 265-5703

Contact: Terry Frogue

Elkton, KY 42220

P.O. Box 578

304 Weathers Ave.

Elkton Utilities

Phone: (270) 265-5703

Contact: Terry Frogue

Elkton, KY 42220

P.O. Box 578

304 Weathers Ave.

Elkton Wastewater Treatment Plant

Phone: (270) 772-2816

Contact: Phillip Neel

Bowling Green, KY 42101

2850 Russellville Rd.

Atmos Energy Corporation

Phone: (270) 846-7015

Contact: Joshua Savage

Bowling Green, KY 42101

6045 Russellville Rd.

Tennessee Valley Authority

or 1-800-297-4708 

Phone: (270) 265-2545

Contact: Terry Joiner

Elkton, KY 42220

204 S. Main St.

Elkton District Office

Pennyrile RECC

Phone: (270) 889-9782

Contact: Michael Forrest

Hopkinsville, KY 42240

801 Richard St.

Hopkinsville District Office

Bell South Telecommunications/AT&T

Phone: (270) 365-3830

Contact: Phillip Tosh

Princeton, KY 42445

325 N. Plum St.

Mediacom Southeast LLC
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BEGIN CONST.

STA. 10+26

UTILITIES (HAZARD OR FLAMMABLE MATERIALS)

HAZARDOUS MATERIALS

PRESENCE OF A GAS LINE OR OTHER LINES CARRYING 

HIS OPERATIONS IN AREAS WHERE PLANS INDICATE THE 

THE CONTRACTOR IS ADVISED TO EXERCISE CAUTION IN 

STATION - STATION L.F.

CONST. PVC PIPE

LT 11+06.57 - 11+82.92 76

LT 11+07.32 9

SIZE

12"

6"

RT 11+25.35 - 11+71.15 12" 46

7

8

RT 11+26.10 6"

RT 11+28.99 6"

RT 11+66.89 6" 8

RT 11+81.19 - 12+02.92 12" 22

(See Detail Sheet R30)

Const. Building Access

Sta. 12+09.97 to Sta. 12+56.42, Rt

(See Detail Sheet R30)

Const. Building Access

Sta. 12+61.42 to Sta. 12+88.26, Rt

(See Detail Sheet R30)

Const. Building Access

Sta. 12+41.18 to Sta. 12+98.92, Lt

of Edge Key

Const. 64 L.F. 

(See Detail Sheet R29)

Const. Building Access

Sta. 11+23.03 to Sta. 11+68.03, Rt

Saw Cut 294 L.F. of Existing Pavement

Sta. 10+25 to Sta. 13+19, 18’ Rt

Saw Cut 281 L.F. of Existing Pavement

Sta. 10+25 to Sta. 13+06, 18’ Lt

STATION - STATION S.Y.

CONST. 4-IN SIDEWALK

RT 10+27.33 - 11+70.31 156

RT 11+90.56 - 13+19.09 140

DEDUCTIONS MADE FOR CBI & ENTR

10

OE 620.62

IE 620.70

GL 623.99

10’ DBI Type 12A

Sta. 11+76.19 Rt.

USGS disk stamped E70 in sidewalk at the southeast corner of the Elkton Post Office

for this project.  The location of the Benchmark is as follows:

The Elevation used for this mark is 625.740 and is the basis of elevation

Elevations were derived from NGS/USGS Vertical Control Mark USC&GS E70.

BASIS OF ELEVATIONS

10

STATION - STATION L.F.

CONST. STANDARD C&G

RT 10+27.33 - 11+70.31 163

RT 11+90.56 - 13+19.09 118

DEDUCTIONS MADE FOR CBI & ENTR

Sign Post, Replace Sign

Remove and Reset Ornamental

Sta. 10+47, 22’ Lt.

Tie to CBI Ty A

Const. 76 LF 12-in PVC Pipe

Sta. 11+06 to Sta. 11+82 Lt.

to Downspout

Tie 6-IN PVC Pipe

Sta. 11+07.32 Lt.

to Downspout

Tie 6-IN PVC Pipe

Sta. 11+26.10 Rt.

to Downspout

Tie 6-IN PVC Pipe

Sta. 11+28.99 Rt.

to Downspout

Tie 6-IN PVC Pipe

Sta. 11+66.89 Rt.

TYPESTATION

CONSTRUCT ENTRANCE

-

(L.F.)

WIDTH
S.Y.

TYPE

SURFACE

- - - -

LT 11+55.80 COMMERCIAL 9 CONC 56

RT 11+76.19 COMMERCIAL 12 CONC 37

12 ASPH 1

LT 12+02.95 COMMERCIAL 12 CONC 40

COMMERCIALRT 11+76.19

STATION - STATION S.Y.

121

-

LT 10+26.04 - 11+35.09

LT 11+76.51 - 11+80.71 28

LT 12+25.19 - 13+06.73

CONST. 4-IN SIDEWALK

-

90

DEDUCTIONS MADE FOR CBI & ENTR

STATION - STATION L.F.

CONST. STANDARD C&G

129

- -

LT 10+26.04 - 11+35.09

- -

LT 12+25.19 - 13+06.73 83

DEDUCTIONS MADE FOR CBI & ENTR
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GRADE LINE
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JOINT POWER & TELEPHONE POLE
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ANCHOR, POWER OR TELEPHONE
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TELEPHONE DUCT

ELECTRIC DUCT
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STONE FENCE
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SWAMP OR MARSH
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QUARRY SITE
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E-02-01-48
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BEFORE YOU DIG

utility companies have facilities in the area.   
may be necessary for the contractor to contact the County Court Clerk to determine what 
excavation with the utility owners, including those whom do not subscribe to KY 811.  It 
members of the KY 811 one-call Before-U-Dig (BUD) service.  The contractor must coordinate 
contractor should be aware that owners of underground facilities are not required to be 
a minimum of two (2) and no more than ten (10) business days prior to excavation.  The 
for information on the location of existing underground utilities.  The call is to be placed 
The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system 

WHAT UTILITY COMPANIES HAVE FACILITIES IN THE PROJECT AREA.

NECESSARY FOR THE CONTRACTOR TO CONTACT THE COUNTY COURT CLERK TO DETERMINE

ARE NOT REQUIRED TO BE MEMBERS OF THE B.U.D. ONE-CALL SYSTEM.  IT MAY BE

THE CONTRACTOR SHOULD BE AWARE THAT THE OWNERS OF THE UNDERGROUND FACILITIES

THE CONTRACTOR IS ADVISED TO CONTACT THE B.U.D. ONE-CALL SYSTEM; HOWEVER,

 

ROAD CONTRACTORS OPERATIONS SHALL BE BORNE BY THE ROAD CONTRACTOR.

AND ANY OTHER ASSOCIATED COSTS FOR ANY DAMAGE TO UTILITIES CAUSED BY THE

UTILITIES BEFORE HE EXCAVATES IN THE AREA OF A UTILITY.  THE COST FOR REPAIR

EXACT LOCATION AND ELEVATION OF UTILITIES BY HAND DIGGING TO EXPOSE

THE CABINET AND/OR UTILITY OWNER.  THE ROAD CONTRACTOR SHALL DETERMINE THE

UTILITY OWNERS AND BY EXAMINING ANY SUPPLEMENTAL INFORMATION PROVIDED BY

RESPONSIBILITY TO LOCATE UTILITIES BEFORE EXCAVATING BY CALLING THE VARIOUS

INFORMATION MAY NOT BE EXACT NOR COMPLETE.  IT WILL BE THE ROAD CONTRACTORS

FURNISHED BY THE FACILITY OWNERS AND/OR BY REVIEWING RECORD DRAWINGS.  THE

THE LOCATION OF UTILITIES PROVIDED IN THE CONTRACT DOCUMENTS HAS BEEN

UTILITIES

Phone: (270) 483-6990

Contact: Kyle Kenner

Guthrie, KY 42234

248 Tower St.

Regional Water Commission

Logan-Todd 

Phone: (270) 265-5703

Contact: Terry Frogue

Elkton, KY 42220

P.O. Box 578

304 Weathers Ave.

Elkton Utilities

Phone: (270) 265-5703

Contact: Terry Frogue

Elkton, KY 42220

P.O. Box 578

304 Weathers Ave.

Elkton Wastewater Treatment Plant

Phone: (270) 772-2816

Contact: Phillip Neel

Bowling Green, KY 42101

2850 Russellville Rd.

Atmos Energy Corporation

Phone: (270) 846-7015

Contact: Joshua Savage

Bowling Green, KY 42101

6045 Russellville Rd.

Tennessee Valley Authority

or 1-800-297-4708 

Phone: (270) 265-2545

Contact: Terry Joiner

Elkton, KY 42220

204 S. Main St.

Elkton District Office

Pennyrile RECC

Phone: (270) 889-9782

Contact: Michael Forrest

Hopkinsville, KY 42240

801 Richard St.

Hopkinsville District Office

Bell South Telecommunications/AT&T

Phone: (270) 365-3830

Contact: Phillip Tosh

Princeton, KY 42445

325 N. Plum St.

Mediacom Southeast LLC
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OE 618.46

IE 618.54

GL 622.89

CBI Type A

Sta. 12+02.92 Rt.
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CBI Type A

Sta. 11+82.92 Lt.

11A 12A
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Type 2

Sidewalk Ramp

OE 614.46

IE 614.54

GL 619.01

CBI Type A

Sta. 12+91.08 Rt.

OE 614.76

GL 619.04

CBI Type A

Sta. 12+96.05 Lt.
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BEGIN CONST.

STA. 10+26

UTILITIES (HAZARD OR FLAMMABLE MATERIALS)

HAZARDOUS MATERIALS

PRESENCE OF A GAS LINE OR OTHER LINES CARRYING 

HIS OPERATIONS IN AREAS WHERE PLANS INDICATE THE 

THE CONTRACTOR IS ADVISED TO EXERCISE CAUTION IN 

STATION - STATION L.F.

CONST. PVC PIPE

LT 11+06.57 - 11+82.92 76

LT 11+07.32 9

SIZE

12"

6"

RT 11+25.35 - 11+71.15 12" 46

7

8

RT 11+26.10 6"

RT 11+28.99 6"

RT 11+66.89 6" 8

RT 11+81.19 - 12+02.92 12" 22

(See Detail Sheet R30)

Const. Building Access

Sta. 12+09.97 to Sta. 12+56.42, Rt

(See Detail Sheet R30)

Const. Building Access

Sta. 12+61.42 to Sta. 12+88.26, Rt

(See Detail Sheet R30)

Const. Building Access

Sta. 12+41.18 to Sta. 12+98.92, Lt

of Edge Key

Const. 64 L.F. 

(See Detail Sheet R29)

Const. Building Access

Sta. 11+23.03 to Sta. 11+68.03, Rt

Saw Cut 294 L.F. of Existing Pavement

Sta. 10+25 to Sta. 13+19, 18’ Rt

Saw Cut 281 L.F. of Existing Pavement

Sta. 10+25 to Sta. 13+06, 18’ Lt

STATION - STATION S.Y.

CONST. 4-IN SIDEWALK

RT 10+27.33 - 11+70.31 156

RT 11+90.56 - 13+19.09 140

DEDUCTIONS MADE FOR CBI & ENTR

10

OE 620.62

IE 620.70

GL 623.99

10’ DBI Type 12A

Sta. 11+76.19 Rt.

USGS disk stamped E70 in sidewalk at the southeast corner of the Elkton Post Office

for this project.  The location of the Benchmark is as follows:

The Elevation used for this mark is 625.740 and is the basis of elevation

Elevations were derived from NGS/USGS Vertical Control Mark USC&GS E70.

BASIS OF ELEVATIONS

10

STATION - STATION L.F.

CONST. STANDARD C&G

RT 10+27.33 - 11+70.31 163

RT 11+90.56 - 13+19.09 118

DEDUCTIONS MADE FOR CBI & ENTR

Sign Post, Replace Sign

Remove and Reset Ornamental

Sta. 10+47, 22’ Lt.

Tie to CBI Ty A

Const. 76 LF 12-in PVC Pipe

Sta. 11+06 to Sta. 11+82 Lt.

to Downspout

Tie 6-IN PVC Pipe

Sta. 11+07.32 Lt.

to Downspout

Tie 6-IN PVC Pipe

Sta. 11+26.10 Rt.

to Downspout

Tie 6-IN PVC Pipe

Sta. 11+28.99 Rt.

to Downspout

Tie 6-IN PVC Pipe

Sta. 11+66.89 Rt.

TYPESTATION

CONSTRUCT ENTRANCE

-

(L.F.)

WIDTH
S.Y.

TYPE

SURFACE

- - - -

LT 11+55.80 COMMERCIAL 9 CONC 56

RT 11+76.19 COMMERCIAL 12 CONC 37

12 ASPH 1

LT 12+02.95 COMMERCIAL 12 CONC 40

COMMERCIALRT 11+76.19

STATION - STATION S.Y.

121

-

LT 10+26.04 - 11+35.09

LT 11+76.51 - 11+80.71 28

LT 12+25.19 - 13+06.73

CONST. 4-IN SIDEWALK

-

90

DEDUCTIONS MADE FOR CBI & ENTR

STATION - STATION L.F.

CONST. STANDARD C&G

129

- -

LT 10+26.04 - 11+35.09

- -

LT 12+25.19 - 13+06.73 83

DEDUCTIONS MADE FOR CBI & ENTR

CONVENTIONAL SIGNS

SURVEY LINE

GRADE LINE

GROUND LINE

COUNTY LINE

CORPORATE LIMITS

PROPOSED RIGHT OF WAY

BENCH MARK

RAILROAD

FENCE (CONTROLLED ACCESS)

FENCE (EXCEPT STONE AND HEDGE)

TREES

PIPE CULVERT

CULVERT

BRIDGE

BUILDINGS

LIGHTING POLE

POWER POLE

JOINT POWER & TELEPHONE POLE

TELEPHONE & TELEGRAPH POLE

ANCHOR, POWER OR TELEPHONE

STUB POWER

STUB TELEPHONE

WATER MAIN

GAS MAIN

TELEPHONE DUCT

ELECTRIC DUCT

DIRECT BURIAL ELECTRIC CABLE

DIRECT BURIAL TELEPHONE CABLE

STONE FENCE

HEDGE FENCE

SWAMP OR MARSH

SPRINGS

QUARRY SITE

LAKES OR PONDS

NORTH POINT

GUARDRAIL

SINKHOLE

400’ V.C.

B.M. NO.4

1-S

FRAME

1-S

BRICK SHED

2-S

BRICK

TERMINAL
SECTION

GUARDRAILEND TREATMENT

EXISTING PROPOSED

E E

T T

EXISTING ROAD

TRAFFIC LIGHTS

T
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SAN

STORM

DIRECT BURIAL TV CABLE TV

E

T

SANITARY SEWER (WITH MANHOLE)

STORM SEWER (WITH MANHOLE)
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EXIST. RIGHT OF WAY & PROPERTY LINE

RIGHT OF WAY MONUMENT

RIGHT OF WAY MONUMENT

6"
WM

6"
GM

UTILITY TEST HOLE

EXIST. PROPERTY LINE PL

OVERHEAD WIRE

ELECTRIC MANHOLE EMH EMH

BLUE LINE STREAM

INTERMITTENT STREAM

OR DITCH

REGULATED FLOODWAY

EXISTING R/W MARKER
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W. Jefferson St.

STA 13+15.57

Elk St.

STA 17+38.38

Down
Step

Pad Along Back of Proposed Sidewalk

Saw Cut 27 L.F. of Existing Concrete

Sta. 13+30.25 to Sta. 13+57.21, 30.00’ Lt

LT 16+57.01 COMMERCIAL 26 CONC 77

LT 17+33.67 10 CONC 30

10 ASPH 5

RESIDENTIAL

LT 18+36.34 10 CONC 23

10 ASPH 8

LT 18+56.57 10 CONC 23

10 ASPH 8

RESIDENTIAL

RESIDENTIAL

RESIDENTIAL

RESIDENTIAL

RESIDENTIAL

TYPESTATION

CONSTRUCT ENTRANCE

(L.F.)

WIDTH
S.Y.

TYPE

SURFACE

LT 17+33.67

LT 18+36.34

LT 18+56.57

TYPESTATION

CONSTRUCT ENTRANCE

COMMERCIAL

(L.F.)

WIDTH
S.Y.

TYPE

SURFACE

RT 14+02.58 18 CONC 68

COMMERCIAL 18 ASPH 10

LT 14+90.31 12 CONC 42
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RT 15+14.34 COMMERCIAL 24 CONC 37

RESIDENTIAL
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E. Jefferson St.

Const. 25 L.F. Edge Key

Sta. 13+23.57, 30.4’ Rt.

W. Jefferson St.

Const. 19 L.F. Edge Key

Sta. 13+15.57, 31.4’ Lt.

(See Detail Sheet R31)

Const. Building Access

Sta. 13+41.36 to Sta. 13+54.38, Lt

Elk St.

Const. 22 L.F. Edge Key

Sta. 17+38.38, 27.6’ Rt.

STATION - STATION S.Y.

CONST. 4-IN SIDEWALK

11

LT 13+25.69 - 14+72.31

LT 15+08.31 - 15+27.91

LT 15+99.91 - 16+27.99 76

LT 16+86.26 - 17+16.67 17

LT 17+50.67 - 18+19.34 38

LT 18+73.57 - 19+00.00 11

91

DEDUCTIONS MADE FOR CBI & ENTR

STATION - STATION S.Y.

10

LT 13+59.41 - 14+75.81

LT 15+04.81 - 15+35.41

LT 15+92.41 - 16+35.49 14

SODDING

34

LT 13+58.30 - 14+84.31 45

LT 15+83.91 - 16+06.87 23

LT 16+78.52 - 17+20.17 13
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LT 14+96.31 - 15+43.91 21

BUFFER

BEHIND SW

BEHIND SW

BUFFER

LT 17+08.91 - 17+28.67 7
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BEHIND SW

LT 17+47.17- 17+60.00 1

LT 17+38.67 - 18+31.34 77

LT 18+41.34 - 18+51.57 8

LT 18+61.57 - 19+00.00 32

SODDING

STATION - STATION S.Y. LOCATION

BEHIND SW

BUFFER

BEHIND SW

BEHIND SW

STATION - STATION S.Y.

RT 17+12.56 - 17+27.79

RT 17+49.72 - 18+01.28

RT 18+05.62 - 18+78.49 92

RT 18+82.23 - 19+00.00
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STATION - STATION S.Y.
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RT 13+43.36 - 13+77.79

RT 14+27.38 - 15+02.37

RT 15+42.37 - 15+46.37 2

RT 16+14.20 - 17+27.79

58

RT 17+49.81 - 19+00.00

112

59

83

RT 18+01.28 - 18+05.62 5

RT 18+78.49 - 18+82.23 5

DEDUCTIONS MADE FOR CBI & ENTR

* 

* 

NOTE: FOR RESIDENT ACCESS* 

(See Detail Sheet R32)

Const. Building Access

Sta. 15+85.08 to Sta. 16+34.07, Lt

Resident Access

Sidewalk for

Resident Access

Sidewalk for

STATION - STATION L.F.

CONST. STANDARD C&G

20

137

28

20

67

15

LT 13+25.69 - 14+72.31

LT 15+08.31 - 15+27.91

LT 15+99.91 - 16+27.99

LT 16+86.26 - 17+16.67

LT 17+50.67 - 18+19.34

LT 18+73.57 - 19+00.00

DEDUCTIONS MADE FOR CBI & ENTR

STATION - STATION L.F.

CONST. STANDARD C&G

4

40

102

118

147

RT 13+43.36 - 13+77.79

RT 14+27.38 - 15+02.37

RT 15+42.37 - 15+46.37

RT 16+14.20 - 17+27.79

RT 17+49.81 - 19+00.00

DEDUCTIONS MADE FOR CBI & ENTR

Concrete Concrete

Concrete

**

**

**NOTE: INCLUDES BUFFER AREA
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10 ASPH 5

RESIDENTIAL

LT 18+36.34 10 CONC 23

10 ASPH 8

LT 18+56.57 10 CONC 23

10 ASPH 8

RESIDENTIAL

RESIDENTIAL

RESIDENTIAL

RESIDENTIAL

RESIDENTIAL

TYPESTATION

CONSTRUCT ENTRANCE

(L.F.)

WIDTH
S.Y.

TYPE

SURFACE

LT 17+33.67

LT 18+36.34

LT 18+56.57

TYPESTATION

CONSTRUCT ENTRANCE

COMMERCIAL

(L.F.)

WIDTH
S.Y.

TYPE

SURFACE

RT 14+02.58 18 CONC 68

COMMERCIAL 18 ASPH 10

LT 14+90.31 12 CONC 42

12 ASPH 5

RT 15+14.34 COMMERCIAL 24 CONC 37

RESIDENTIAL

RESIDENTIAL

LT 15+63.91 COMMERCIAL 40 CONC 84

COMMERCIAL 40 ASPH 27

RT 15+80.28 COMMERCIAL 36 CONC 45

RT 14+02.58

LT 14+90.31

LT 15+63.91

E. Jefferson St.

Const. 25 L.F. Edge Key

Sta. 13+23.57, 30.4’ Rt.

W. Jefferson St.

Const. 19 L.F. Edge Key

Sta. 13+15.57, 31.4’ Lt.

(See Detail Sheet R31)

Const. Building Access

Sta. 13+41.36 to Sta. 13+54.38, Lt

Elk St.

Const. 22 L.F. Edge Key

Sta. 17+38.38, 27.6’ Rt.

STATION - STATION S.Y.

CONST. 4-IN SIDEWALK

11

LT 13+25.69 - 14+72.31

LT 15+08.31 - 15+27.91

LT 15+99.91 - 16+27.99 76

LT 16+86.26 - 17+16.67 17

LT 17+50.67 - 18+19.34 38

LT 18+73.57 - 19+00.00 11

91

DEDUCTIONS MADE FOR CBI & ENTR

STATION - STATION S.Y.

10

LT 13+59.41 - 14+75.81

LT 15+04.81 - 15+35.41

LT 15+92.41 - 16+35.49 14

SODDING

34

LT 13+58.30 - 14+84.31 45

LT 15+83.91 - 16+06.87 23

LT 16+78.52 - 17+20.17 13

LOCATION

BEHIND SW

BUFFER

LT 14+96.31 - 15+43.91 21

BUFFER

BEHIND SW

BEHIND SW

BUFFER

LT 17+08.91 - 17+28.67 7

BUFFER

BEHIND SW

LT 17+47.17- 17+60.00 1

LT 17+38.67 - 18+31.34 77

LT 18+41.34 - 18+51.57 8

LT 18+61.57 - 19+00.00 32

SODDING

STATION - STATION S.Y. LOCATION

BEHIND SW

BUFFER

BEHIND SW

BEHIND SW

STATION - STATION S.Y.

RT 17+12.56 - 17+27.79

RT 17+49.72 - 18+01.28

RT 18+05.62 - 18+78.49 92

RT 18+82.23 - 19+00.00

18

58

23

SODDING

LOCATION

BEHIND SW

BEHIND SW

BEHIND SW

BEHIND SW

STATION - STATION S.Y.

CONST. 4-IN SIDEWALK

RT 13+43.36 - 13+77.79

RT 14+27.38 - 15+02.37

RT 15+42.37 - 15+46.37 2

RT 16+14.20 - 17+27.79

58

RT 17+49.81 - 19+00.00

112

59

83

RT 18+01.28 - 18+05.62 5

RT 18+78.49 - 18+82.23 5

DEDUCTIONS MADE FOR CBI & ENTR

* 

* 

NOTE: FOR RESIDENT ACCESS* 

(See Detail Sheet R32)

Const. Building Access

Sta. 15+85.08 to Sta. 16+34.07, Lt

Resident Access

Sidewalk for

Resident Access

Sidewalk for

STATION - STATION L.F.

CONST. STANDARD C&G

20

137

28

20

67

15

LT 13+25.69 - 14+72.31

LT 15+08.31 - 15+27.91

LT 15+99.91 - 16+27.99

LT 16+86.26 - 17+16.67

LT 17+50.67 - 18+19.34

LT 18+73.57 - 19+00.00

DEDUCTIONS MADE FOR CBI & ENTR

STATION - STATION L.F.

CONST. STANDARD C&G

4

40

102

118

147

RT 13+43.36 - 13+77.79

RT 14+27.38 - 15+02.37

RT 15+42.37 - 15+46.37

RT 16+14.20 - 17+27.79

RT 17+49.81 - 19+00.00

DEDUCTIONS MADE FOR CBI & ENTR

Concrete Concrete

Concrete

**

**

**NOTE: INCLUDES BUFFER AREA
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POST

WM
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SANMH

POST

GM

SIGN

BM

ELEV.= 608.30

GM

30"

POST
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EM
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EM
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6
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4
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401 N. Main St.

Beth Shemwell

Danny Shemwell

E-02-06-02B

311 N. Main St.

Susan Carroll

Donnie Carroll

E-02-06-03

309 N. Main St.

Deborah R. Osborne

Michael Ray Osborne

E-02-06-04307 N. Main St.

Cheryl Young

Dana Lynn Young

E-02-06-05

408 N. Main St.

Linda Withers

E-03-01-02

402 N. Main St.

Beth Shemwell

Danny Shemwell

E-03-01-04

308 N. Main St.

Wayne Alder

Glendolene Alder

E-03-02-14

306 N. Main St.

Tamatha Mae Adkins

E-03-02-13

N. Main St.

Emily Dickinson

Richard Dickinson
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Dewayne Alder
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EX R/W

EX R/W

EX R/W

EX R/W

E
X
 

R
/
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E
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R
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22

P

404 N. Main St.

Benny Lopez

Sheila Miller

Jerry Weaver

Mary Weaver

E-03-01-03

36

P

406 N. Main St.

Sheila Miller

E-03-01-03

18"

24"

18"

24"

18"

30"

30"30"24"

2
4
"

PROP. R/W

PROP. R/W

PERM ESMT.

TEMP. ESMT.

PERM. UTILITY ESMT.
PERM. UTILITY ESMT.

TEMP. E
SMT.

ESMT.

P
E

R
M
. U

T
IL
.

Sta. 21+76.75

! Brg. Abut. #1

STA. 21+75.02

Begin Bridge

Sta. 22+50.25

! Brg. Abut. #2

STA. 22+51.98

End BridgeOverhead Guy

Type 1
Sidewalk Ramp

Type 1
Sidewalk Ramp

Type 1
Sidewalk Ramp

Type 1
Sidewalk Ramp

M
A

T
C

H
 
S

T
A
.
 
19

+
0
0

16

16 17

17

18

19

OE 597.41

IE 597.49

GL 607.25

CBI Type A

Sta. 20+10.31 Rt.

18

OE 596.73

IE 596.81

GL 607.78

CBI Type A

Sta. 20+97.49 Rt.

19

24

25

23

23

24
25

MH-2

MH-2

OF-1

OF-2

OF-1

OF-2

OE 600.59

24" S&F HDWL

Sta. 21+87.84 Lt.

OE 601.94

IE 602.02

GL 607.23

CBI Type A

Sta. 20+01.50 Lt.

OE 600.68

IE 600.68

TR 604.86

MH Type A

Sta. 21+78.11 Lt.

OE 596.30

30" S&F I-O

Sta. 21+54.01 Rt.

50’-0"

R

35
’-0

"

R

25
’-
0
"

R

25’-0"

R

10
’-

0
"

R

10
’-
0
"

R

Industrial Dr. 1

STA 21+23.08 

Water St.

STA 20+60.92 

9
6
° 5

9
’1
4
"

8
7
°
2
2
’2

2
"

OE 602.35

IE 602.43

GL 607.27

CBI Type A, Sag

Sta. 19+35.03 Lt.

OE 601.96

IE 602.04

GL 607.26

CBI Type A

Sta. 19+37.93 Rt.

OE 599.81

IE 599.89

GL 607.20

CBI Type A, Sag

Sta. 19+73.91 Rt.
END CONST.

STA. 24+40

Const. 38 L.F. 18" Entr. Pipe

Sta. 23+39.44, Rt

Turf Reinforcement Mat 1

Const. Special "V" Ditch with 175 S.Y. 

Sta. 22+04.00 to Sta. 23+21.00, Rt

Const. Special "V" Ditch 

Sta. 23+59.00 to Sta. 24+20.00, Rt

with 2 C.Y. Concrete

Safeload Existing 18" Storm Pipe

Sta. 20+52.96 to Sta. 20+72.81 Rt.

Remove 150 L.F. of 15" Pipe

Sta. 19+02.90 to Sta. 20+52.96 Rt.

Remove 82 L.F. of 18" Pipe

Sta. 20+72.81 to Sta. 21+54.84 Rt.

TYPESTATION

CONSTRUCT ENTRANCE

(L.F.)

WIDTH
S.Y.

TYPE

SURFACE

LT 19+71.57 30 CONC 53

RT 23+39.44 15 ASPH 66RESIDENTIAL

RESIDENTIAL

RT 19+53.62 9 ASPH 20RESIDENTIAL

RT 19+53.62 9 CONC 28RESIDENTIAL

STATION - STATION S.Y.

RT 19+00.00 - 19+20.47

RT 19+24.45 - 19+49.12

RT 19+72.79 - 20+23.88 23

9

11

REMOVE EXISTING SIDEWALK

RT 20+28.71 - 20+53.48 11

RT 19+58.12 - 19+68.68 5

DISTURB
DO NOT

OE 600.96

IE 601.04

GL 608.45

CBI Type A

Sta. 21+75.43 Lt.

(By Others)

Water St.

Const. 16 L.F. Edge Key

Sta. 20+60.92, 36.1’ Rt

Industrial Dr.

Const. 24 L.F. Edge Key

Sta. 21+03.08, 82.6’ Lt

of Edge Key

Const. 21 L.F.  

STATION - STATION S.Y.

CONST. 4-IN SIDEWALK

RT 19+70.12 - 20+53.32

RT 20+74.73 - 21+68.60

RT 22+38.56 - 22+83.00 22

45

39

RT 19+20.47 - 19+24.45 5

RT 19+68.77 - 19+72.79 5

RT 20+23.88 - 20+28.71 7

RT 19+00.00 - 19+37.12 17

DEDUCTIONS MADE FOR CBI & ENTR

* NOTE: FOR RESIDENT ACCESS* 

* 

* 

* 

STATION - STATION S.Y.

RT 19+00.00 - 19+20.46

RT 19+24.43 - 19+49.12

RT 19+72.75 - 20+23.88 69

RT 20+28.71 - 20+54.75

26

33

35

SODDING

LOCATION

BEHIND SW

BEHIND SW

BEHIND SW

BEHIND SW

BEHIND SW14RT 19+58.12 - 19+68.68

STATION - STATION S.Y.

LT 19+00.00 - 19+56.39

SODDING

25

LT 19+86.78 - 21+12.19 80

LOCATION

BEHIND SW

BEHIND SW

(Island Header Curb is Not Required)

(1) Bridge End Connector Type A 

(1) End Treatment Type 4A and 

Const. 62.5 L.F. Steel "W" Beam Guardrail,

Sta. 21+43.24 to Sta. 21+88.59, Lt

(Island Header Curb is Not Required)

(1) Bridge End Connector Type A

(1) End Treatment Type 4A and

Const. 112.5 L.F. Steel "W" Beam Guardrail,

Sta. 20+72.88 to Sta. 21+65.76, Rt

(Island Header Curb is Not Required)

(1) Terminal Section No. 1

(1) Bridge End Connector Type A and

Const. 100 L.F. Steel "W" Beam Guardrail,

Sta. 22+37.50 to Sta. 23+31.89, Rt

(Island Header Curb is Not Required)

to existing Guardrail

(1) Bridge End Connector Type A, tie 

Const. 187.5 L.F. Steel "W" Beam Guardrail,

Sta. 22+61.48 to Sta. 24+48.98, Lt

Access

Resident

Sidewalk for

Access

Resident

Sidewalk for

Access

Resident

Sidewalk for

STATION - STATION L.F.

CONST. STANDARD C&G

RT 20+74.73 - 21+68.60

RT 22+38.56 - 22+83.00 41

90

RT19+70.12 - 20+53.32

RT 19+00.00 - 19+37.12 29

58

DEDUCTIONS MADE FOR CBI & ENTR

STATION - STATION L.F.

CONST. STANDARD C&G

20

24

30

86

LT 19+00.00 - 19+40.39

LT 20+02.74 - 21+05.29

LT 21+54.44 - 21+88.07

LT 22+58.87 - 22+83.00

DEDUCTIONS MADE FOR CBI & ENTR

STATION - STATION S.Y.

CONST. 4-IN SIDEWALK

LT 19+00.00 - 19+40.39

LT 20+02.74 - 21+05.29

LT 21+54.44 - 21+88.07 13

LT 22+58.87 - 22+83.00 11

19

56

DEDUCTIONS MADE FOR CBI & ENTR

RT 21+20 COMMERCIAL VARIES ASPH 58

Asph. Surf.

KY 181
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Richard Dickinson
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404 N. Main St.

Benny Lopez

Sheila Miller

Jerry Weaver

Mary Weaver

E-03-01-03

36

P

406 N. Main St.

Sheila Miller

E-03-01-03

18"

24"

18"

24"

18"

30"

30"30"24"

2
4
"

PROP. R/W

PROP. R/W

PERM ESMT.

TEMP. ESMT.

PERM. UTILITY ESMT.
PERM. UTILITY ESMT.

TEMP. E
SMT.

ESMT.

P
E

R
M
. U

T
IL
.

Sta. 21+76.75

! Brg. Abut. #1

STA. 21+75.02

Begin Bridge

Sta. 22+50.25

! Brg. Abut. #2

STA. 22+51.98

End BridgeOverhead Guy

Type 1
Sidewalk Ramp

Type 1
Sidewalk Ramp

Type 1
Sidewalk Ramp

Type 1
Sidewalk Ramp

M
A

T
C

H
 
S

T
A
.
 
19

+
0
0

16

16 17

17

18

19

OE 597.41

IE 597.49

GL 607.25

CBI Type A

Sta. 20+10.31 Rt.

18

OE 596.73

IE 596.81

GL 607.78

CBI Type A

Sta. 20+97.49 Rt.

19

24

25

23

23

24
25

MH-2

MH-2

OF-1

OF-2

OF-1

OF-2

OE 600.59

24" S&F HDWL

Sta. 21+87.84 Lt.

OE 601.94

IE 602.02

GL 607.23

CBI Type A

Sta. 20+01.50 Lt.

OE 600.68

IE 600.68

TR 604.86

MH Type A

Sta. 21+78.11 Lt.

OE 596.30

30" S&F I-O

Sta. 21+54.01 Rt.

50’-0"

R

35
’-0

"

R

25
’-
0
"

R

25’-0"

R

10
’-

0
"

R

10
’-
0
"

R

Industrial Dr. 1

STA 21+23.08 

Water St.

STA 20+60.92 

9
6
° 5

9
’1
4
"

8
7
°
2
2
’2

2
"

OE 602.35

IE 602.43

GL 607.27

CBI Type A, Sag

Sta. 19+35.03 Lt.

OE 601.96

IE 602.04

GL 607.26

CBI Type A

Sta. 19+37.93 Rt.

OE 599.81

IE 599.89

GL 607.20

CBI Type A, Sag

Sta. 19+73.91 Rt.
END CONST.

STA. 24+40

Const. 38 L.F. 18" Entr. Pipe

Sta. 23+39.44, Rt

Turf Reinforcement Mat 1

Const. Special "V" Ditch with 175 S.Y. 

Sta. 22+04.00 to Sta. 23+21.00, Rt

Const. Special "V" Ditch 

Sta. 23+59.00 to Sta. 24+20.00, Rt

with 2 C.Y. Concrete

Safeload Existing 18" Storm Pipe

Sta. 20+52.96 to Sta. 20+72.81 Rt.

Remove 150 L.F. of 15" Pipe

Sta. 19+02.90 to Sta. 20+52.96 Rt.

Remove 82 L.F. of 18" Pipe

Sta. 20+72.81 to Sta. 21+54.84 Rt.

TYPESTATION

CONSTRUCT ENTRANCE

(L.F.)

WIDTH
S.Y.

TYPE

SURFACE

LT 19+71.57 30 CONC 53

RT 23+39.44 15 ASPH 66RESIDENTIAL

RESIDENTIAL

RT 19+53.62 9 ASPH 20RESIDENTIAL

RT 19+53.62 9 CONC 28RESIDENTIAL

STATION - STATION S.Y.

RT 19+00.00 - 19+20.47

RT 19+24.45 - 19+49.12

RT 19+72.79 - 20+23.88 23

9

11

REMOVE EXISTING SIDEWALK

RT 20+28.71 - 20+53.48 11

RT 19+58.12 - 19+68.68 5

DISTURB
DO NOT

OE 600.96

IE 601.04

GL 608.45

CBI Type A

Sta. 21+75.43 Lt.

(By Others)

Water St.

Const. 16 L.F. Edge Key

Sta. 20+60.92, 36.1’ Rt

Industrial Dr.

Const. 24 L.F. Edge Key

Sta. 21+03.08, 82.6’ Lt

of Edge Key

Const. 21 L.F.  

STATION - STATION S.Y.

CONST. 4-IN SIDEWALK

RT 19+70.12 - 20+53.32

RT 20+74.73 - 21+68.60

RT 22+38.56 - 22+83.00 22

45

39

RT 19+20.47 - 19+24.45 5

RT 19+68.77 - 19+72.79 5

RT 20+23.88 - 20+28.71 7

RT 19+00.00 - 19+37.12 17

DEDUCTIONS MADE FOR CBI & ENTR

* NOTE: FOR RESIDENT ACCESS* 

* 

* 

* 

STATION - STATION S.Y.

RT 19+00.00 - 19+20.46

RT 19+24.43 - 19+49.12

RT 19+72.75 - 20+23.88 69

RT 20+28.71 - 20+54.75

26

33

35

SODDING

LOCATION

BEHIND SW

BEHIND SW

BEHIND SW

BEHIND SW

BEHIND SW14RT 19+58.12 - 19+68.68

STATION - STATION S.Y.

LT 19+00.00 - 19+56.39

SODDING

25

LT 19+86.78 - 21+12.19 80

LOCATION

BEHIND SW

BEHIND SW

(Island Header Curb is Not Required)

(1) Bridge End Connector Type A 

(1) End Treatment Type 4A and 

Const. 62.5 L.F. Steel "W" Beam Guardrail,

Sta. 21+43.24 to Sta. 21+88.59, Lt

(Island Header Curb is Not Required)

(1) Bridge End Connector Type A

(1) End Treatment Type 4A and

Const. 112.5 L.F. Steel "W" Beam Guardrail,

Sta. 20+72.88 to Sta. 21+65.76, Rt

(Island Header Curb is Not Required)

(1) Terminal Section No. 1

(1) Bridge End Connector Type A and

Const. 100 L.F. Steel "W" Beam Guardrail,

Sta. 22+37.50 to Sta. 23+31.89, Rt

(Island Header Curb is Not Required)

to existing Guardrail

(1) Bridge End Connector Type A, tie 

Const. 187.5 L.F. Steel "W" Beam Guardrail,

Sta. 22+61.48 to Sta. 24+48.98, Lt

Access

Resident

Sidewalk for

Access

Resident

Sidewalk for

Access

Resident

Sidewalk for

STATION - STATION L.F.

CONST. STANDARD C&G

RT 20+74.73 - 21+68.60

RT 22+38.56 - 22+83.00 41

90

RT19+70.12 - 20+53.32

RT 19+00.00 - 19+37.12 29

58

DEDUCTIONS MADE FOR CBI & ENTR

STATION - STATION L.F.

CONST. STANDARD C&G

20

24

30

86

LT 19+00.00 - 19+40.39

LT 20+02.74 - 21+05.29

LT 21+54.44 - 21+88.07

LT 22+58.87 - 22+83.00

DEDUCTIONS MADE FOR CBI & ENTR

STATION - STATION S.Y.

CONST. 4-IN SIDEWALK

LT 19+00.00 - 19+40.39

LT 20+02.74 - 21+05.29

LT 21+54.44 - 21+88.07 13

LT 22+58.87 - 22+83.00 11

19

56

DEDUCTIONS MADE FOR CBI & ENTR

RT 21+20 COMMERCIAL VARIES ASPH 58

Asph. Surf.
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TODD 3-8401.00 R9
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    TODD     3-8401.00  R33
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~88 LF Each

Highway Contractor

Installed by KYTC

under sidewalk to Building

(2) 4" Sch. 40 PVC UG Conduits

~108 LF Each

Highway Contractor

Installed by KYTC

from Pole to Building

(4) 4" Sch. 40 PVC UG Conduits
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COUNTY OF ITEM NO. SHEET NO.

    TODD     3-8401.00  R33

STA. 11+22 TO STA. 13+04

ELECTRIC CONDUIT DETAIL20’SCALE: 1"=
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~88 LF Each

Highway Contractor

Installed by KYTC

under sidewalk to Building

(2) 4" Sch. 40 PVC UG Conduits

~108 LF Each

Highway Contractor

Installed by KYTC

from Pole to Building

(4) 4" Sch. 40 PVC UG Conduits
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1000 FT

WORK

ROAD

DETOUR DETOUR

1500 FT

WORK

ROAD

500 FT

WORK

ROAD

48" X 48"

W20-1

48" X 48"

W20-1

48" X 48"

W20-1

DETOUR SOUTH NORTH

Approved by:

District Design EngineerDate

Date

Date

District Traffic Engineer

District Construction Engineer

WHERE APPLICABLE.

ON "ROAD WORK" SIGN POST

"SIDE ROAD" SHALL BE MOUNTED

ROAD
SIDE

THRU TRAFFIC
TO

ROAD CLOSED

500 FT

CLOSED

ROAD

500 FT

AHEAD

DETOUR

48" X 48"

W20-3

48" X 48"

W20-2

CLOSED
SIDEWALK

60" X 30"

R11-4

24" X 12"

R9-9

181

30" X 24"

M4-9L

30" X 24"

M4-9R
30" X 24"

M1-5
21" X 15"

M6-3

24" X 12"

M4-8

24" X 12"

M3-3

24" X 12"

M3-1

INCORPORATE A "SIDE ROAD" SIGN.

CONSTRUCTION ACTIVITY AREA.  US 68X SIGNS SHALL 

LOCATIONS TO WARN THE PUBLIC AHEAD OF THE 

KY 181 CONSTRUCTION, AT APPROPRIATE THE DURATION OF

"ROAD WORK" SIGNS TO BE PLACED ALONG US 68X THROUGHOUT 

"ROAD CLOSED" ON KY 181 UNTIL REOPENED THEN "ROAD WORK"

LEGEND

48" X 48"

W20-3

1/2 MILE

CLOSED

ROAD

PAVEMENT DROP-OFF

A PAVEMENT EDGE THAT TRAFFIC IS NOT EXPECTED TO

CROSS, EXCEPT ACCIDENTALLY, SHOULD BE TREATED AS

FOLLOWS:

LESSER TREATMENTS THAN THOSE DESCRIBED ABOVE MAY BE CONSIDERED

FOR LOW-VOLUME LOCAL STREETS.

PAYMENT WILL BE ALLOWED FOR CSB MATERIAL USED FOR WEDGING.

LESS THAN TWO INCHES - NO PROTECTION REQUIRED. WARNING SIGNS SHOULD BE 

PLACED IN ADVANCE AND THROUGHOUT THE DROP-OFF AREA.

TWO TO FOUR INCHES - PLASTIC DRUMS, VERTICAL PANELS OR BARRICADES 

EVERY 100 FEET ON TANGENT SECTIONS FOR SPEEDS OF 50 MPH OR GREATER.  

CONES MAY BE USED IN PLACE OF PLASTIC DRUMS, PANELS AND BARRICADES 

DURING DAYLIGHT HOURS.  FOR TANGENT SECTIONS WITH SPEEDS LESS THAN 50 

MPH AND FOR CURVES, DEVICES SHOULD BE PLACED EVERY 50 FEET. SPACING OF 

DEVICES ON TAPERED SECTIONS SHOULD BE IN ACCORDANCE WITH THE MANUAL ON 

UNIFORM TRAFFIC CONTROL DEVICES, CURRENT EDITION. 

GREATER THAN FOUR INCHES - POSITIVE SEPARATION OR WEDGE WITH 3:1 OR 

FLATTER SLOPE NEEDED.  IF THERE IS FIVE FEET OR MORE DISTANCE BETWEEN 

THE EDGE OF THE PAVEMENT AND THE DROP-OFF, THEN DRUMS, PANEL, OR 

POSITIVE SEPARATION IS STRONGLY ENCOURAGED.  IF CONCRETE BARRIERS ARE 

USED, SPECIAL REFLECTIVE DEVICES OR STEADY BURN LIGHTS SHOULD BE USED 

FOR OVERNIGHT INSTALLATIONS.

FOR TEMPORARY CONDITIONS, DROP-OFFS GREATER THAN FOUR INCHES MAY BE 

PROTECTED WITH PLASTIC DRUMS, VERTICAL PANELS OR BARRICADES FOR SHORT 

DISTANCES DURING DAYLIGHT HOURS WHILE WORK IS BEING DONE IN THE 

DROP-OFF AREA.

*

*

*

BARRICADES MAY BE USED.  IF THE DROP-OFF IS GREATER THAN 12 INCHES, 

GENERAL NOTES

   SQUARE FOOT.  THIS QUANTITY SHALL INCLUDE SIGN MOUNTING HARDWARE AND POSTS.

   STANDARD DRAWINGS AND THE MUTCD.  SIGNS OUTSIDE THE PROJECT LIMITS SHALL BE PAID FOR BY THE

10. ALL SIGNS NECESSARY FOR A MARKED DETOUR WILL BE PROVIDED BY THE CONTRACTOR AS REQUIRED BY

   PASSAGE OF THAT VEHICLE AS QUICKLY AS POSSIBLE.

   OFFICIAL EMERGENCY RUN ARRIVES AT THE SCENE, THE CONTRACTOR SHALL MAKE THE PROVISIONS FOR THE

9.  IF TRAFFIC SHOULD BE STOPPED DUE TO CONSTRUCTION OPERATIONS AND AN EMERGENCY VEHICLE ON AN

   APPLICABLE.

   DIVISIONS OF TRAFFIC, DESIGN AND CONSTRUCTION, AND THE FEDERAL HIGHWAY ADMINISTRATION, WHERE

   WRITING TO THE ENGINEER.  THIS ALTERNATE PLAN CAN BE USED ONLY AFTER REVIEW AND APPROVAL OF THE

   OUTLINED IN THESE PLANS AND THIS PROPOSAL, HE SHALL PREPARE AN ALTERNATE PLAN AND PRESENT IT IN

8.  IF THE CONTRACTOR DESIRES TO DEVIATE FROM THE TRAFFIC CONTROL SCHEME AND CONSTRUCTION SCHEDULE

   APPROVED BY THE ENGINEER BEFORE WORK CAN BE STARTED BY THE CONTRACTOR.

   BEFORE TRAFFIC IS ALLOWED TO USE ANY LANE CLOSURES, CROSSOVERS OR DETOURS.  ALL SIGNING SHALL BE

7.  THE ENGINEER AND THE CONTRACTOR, OR THEIR AUTHORIZED REPRESENTATIVES, SHALL REVIEW THE SIGNING

   TRAFFIC.

   OF THE FLOW OF TRAFFIC AND REMOVED STARTING AND PROCEEDING IN THE DIRECTION OPPOSITE THE FLOW OF

6.  IN GENERAL, ALL TRAFFIC CONTROL DEVICES SHALL BE PLACED STARTING AND PROCEEDING IN THE DIRECTION

   SIGNS ARE APPLICABLE OR ARE REMOVED.

   DO NOT PROPERLY APPLY TO THE CURRENT TRAFFIC PHASING, AND SHALL MAINTAIN THE COVERING UNTIL THE

5.  THE CONTRACTOR SHALL COMPLETELY COVER ANY SIGNS, EITHER EXISTING, PERMANENT OR TEMPORARY, WHICH

   PROVIDED ADEQUATE SIGNING AND A FLAGPERSON ARE AT THE LOCATION.

   HOWEVER, DURING WORKING HOURS, ONE-WAY TRAFFIC MAY BE ALLOWED AT THE DISCRETION OF THE ENGINEER,

4.  THE CONTRACTOR SHALL MAINTAIN A TWO-LANE TRAVELED WAY WITH A MINIMUM LANE WIDTH OF 10 FEET.

   OF THE CONTRACTOR WHEN NO LONGER NEEDED.

3.  ANY TEMPORARY TRAFFIC CONTROL ITEMS, DEVICES, MATERIALS AND INCIDENTALS SHALL REMAIN THE PROPERTY

       IN THESE NOTES, THE PLANS, THE MUTCD OR THE ENGINEER.

       NECESSARY FOR THE CONTROL AND PROTECTION OF VEHICULAR AND PEDESTRIAN TRAFFIC AS SPECIFIED

       BARRICADES AND VERTICAL PANELS, PLASTIC DRUMS (STEEL DRUMS WILL NOT BE PERMITTED) AND CONES

     C. ALL FLAGPERSONS AND TRAFFIC CONTROL DEVICES SUCH AS, BUT NOT LIMITED TO, FLASHERS, SIGNS

       DEVICES AND MARKINGS.

     B. ALL LABOR AND MATERIALS NECESSARY FOR CONSTRUCTION AND MAINTENANCE OF TRAFFIC CONTROL

       "DETOUR CONSTRUCTION".

       FOR DETOUR CONSTRUCTION IS INCLUDED, GRADING AND DRAINAGE WILL BE PAID FOR IN THE BID ITEM

       FOR THE TEMPORARY ROADWAY AND REMOVAL THEREOF, WHEN IT IS NO LONGER NEEDED.  IF A BID ITEM

     A. ALL GRADING AND NECESSARY DRAINAGE (UNLESS A BID ITEM FOR DETOUR CONSTRUCTION IS INCLUDED)

   SHALL ALSO INCLUDE, BUT IS NOT LIMITED TO, THE FOLLOWING ITEMS AND OPERATIONS:

   UNLESS OTHERWISE PROVIDED FOR IN THESE NOTES.  THE LUMP SUM BID TO "MAINTAIN AND CONTROL TRAFFIC"

   TRAFFIC" AS SET FORTH IN THE CURRENT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION

   MAINTAIN AND CONTROL TRAFFIC WILL BE PAID AT THE LUMP SUM BID PRICE TO "MAINTAIN AND CONTROL

2.  EXCEPT FOR THE ROADWAY AND TRAFFIC CONTROL BID ITEMS LISTED, ALL ITEMS OF WORK NECESSARY TO

   CURRENT EDITIONS.

   THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE STANDARD DRAWINGS,

1.  TRAFFIC SHALL BE MAINTAINED IN ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES,

and 5:30 P.M. 

stoppage will not be permitted between the hours of 6:30 A.M. and 8:30 A.M. or 3:00 P.M.

to allow execution of the "shot" and allow for removal of rock fragments and debris.  Traffic

During blasting operations, traffic may be halted for a maximum of twenty minutes per hour

BLASTING OPERATIONS

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES

PHASING NOTES

CLOSURE OF WATER STREET WILL BE ALLOWED TO PERFORM UTILITY RELOCATION.

USE SIDEWALK CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES.  FULL

DRAINAGE RT. STA. 13+31 TO RT. STA. 21+70.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.

UTILITY RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK AND STORM

(TWO-WAY) TO LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  PERFORM

AS REQUIRED.  MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36. SHIFT TRAFFIC

PAVEMENT AT LT. STA. 19+70 TO STA. 20+40 UTILIZING TEMPORARY LANE OR SHOULDER CLOSURE

INSTALL ROAD WORK SIGNAGE AT BEGINNING AND END OF PROJECT.  CONSTRUCT TEMPORARY

PHASE I (JEFFERSON TO INDUSTRIAL - RIGHT SIDE)

INDUSTRIAL DRIVE WILL NOT BE PERMITTED.  

CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES. FULL CLOSURE OF

LT. STA. 13+06 TO LT. STA. 20+97.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.  USE SIDEWALK

RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK, AND STORM DRAINAGE

MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36.  COMPLETE REMAINING UTILITY

TWO-LANE/TWO-WAY TRAVEL AT THE END OF EACH WORK DAY, AS DIRECTED BY ENGINEER.

TRAVEL WITH FLAGGERS NO MORE THAN ONE BLOCK AT A TIME.  ROADWAY MUST BE OPENED

CLOSE LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  MAINTAIN ONE-LANE

PHASE II (JEFFERSON TO INDUSTRIAL - LEFT SIDE)

APPROPRIATE DURING CONSTRUCTION ACTIVITIES.

CONSTRUCT PAVEMENT TO THE TOP BASE COURSE.  USE SIDEWALK CLOSED SIGNS WHERE

TRAVEL MUST BE MAINTAINED WHEN CONSTRUCTION ACTIVITIES ARE NOT OCCURING. 

UTILIZING TEMPORARY LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.  TWO-LANE/TWO-WAY

SIDEWALK, LIGHTING BASES AND CONDUITS, AND STORM DRAINAGE STA. 10+26 TO STA. 13+19

LT. STA. 11+60, RT. STA. 12+05, AND RT. STA. 13+00) CAN BE REMOVED.   CONSTRUCT PAVEMENT,

THE INSTALLED CONDUIT BEFORE THE FIVE POWER POLES (LT. STA. 11+05, RT. STA. 11+30,

(PRECC) WILL BE REQUIRED.  PRECC MUST BE NOTIFIED TO COMPLETE RELOCATION USING

CONDUIT WITHIN THIS BLOCK.  COORDINATION WITH PENNYRILE RURAL ELECTRIC COOPERATIVE

A TEMPORARY ROAD CLOSURE WILL BE ALLOWED TO INSTALL THE ELECTRICAL BURIED

SIDEWALK ON BOTH SIDES OF KY 181 FROM COURTHOUSE SQUARE TO JEFFERSON STREET.

RE-OPEN KY 181 FROM JEFFERSON STREET TO THE END OF THE PROJECT.  CLOSE THE

PHASE III (COURTHOUSE SQUARE TO JEFFERSON)

LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.    

EXISTING PAVEMENT ON KY 181 FROM STA. 10+26 TO STA. 13+74 UTILIZING TEMPORARY

RE-OPEN THE SIDEWALKS FROM THE COURTHOUSE SQUARE TO JEFFERSON STREET.  MILL

PHASE IV (COURTHOUSE SQUARE TO JEFFERSON)

FROM STA. 10+26 TO STA. 24+40 UTILIZING TEMPORARY LANE CLOSURES WITH FLAGGERS.  

CONSTRUCT FULL WIDTH FINAL SURFACE AND INSTALL SIGNAGE AND PAVEMENT STRIPING

PHASE V (ENTIRE PROJECT)
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COUNTY OF ITEM NO. SHEET NO.

    TODD     3-8401.00 R34

TRAFFIC CONTROL NOTES

                                  SCALE: 1"=N/A
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1000 FT

WORK

ROAD

DETOUR DETOUR

1500 FT

WORK

ROAD

500 FT

WORK

ROAD

48" X 48"

W20-1

48" X 48"

W20-1

48" X 48"

W20-1

DETOUR SOUTH NORTH

Approved by:

District Design EngineerDate

Date

Date

District Traffic Engineer

District Construction Engineer

WHERE APPLICABLE.

ON "ROAD WORK" SIGN POST

"SIDE ROAD" SHALL BE MOUNTED

ROAD
SIDE

THRU TRAFFIC
TO

ROAD CLOSED

500 FT

CLOSED

ROAD

500 FT

AHEAD

DETOUR

48" X 48"

W20-3

48" X 48"

W20-2

CLOSED
SIDEWALK

60" X 30"

R11-4

24" X 12"

R9-9

181

30" X 24"

M4-9L

30" X 24"

M4-9R
30" X 24"

M1-5
21" X 15"

M6-3

24" X 12"

M4-8

24" X 12"

M3-3

24" X 12"

M3-1

INCORPORATE A "SIDE ROAD" SIGN.

CONSTRUCTION ACTIVITY AREA.  US 68X SIGNS SHALL 

LOCATIONS TO WARN THE PUBLIC AHEAD OF THE 

KY 181 CONSTRUCTION, AT APPROPRIATE THE DURATION OF

"ROAD WORK" SIGNS TO BE PLACED ALONG US 68X THROUGHOUT 

"ROAD CLOSED" ON KY 181 UNTIL REOPENED THEN "ROAD WORK"

LEGEND

48" X 48"

W20-3

1/2 MILE

CLOSED

ROAD

PAVEMENT DROP-OFF

A PAVEMENT EDGE THAT TRAFFIC IS NOT EXPECTED TO

CROSS, EXCEPT ACCIDENTALLY, SHOULD BE TREATED AS

FOLLOWS:

LESSER TREATMENTS THAN THOSE DESCRIBED ABOVE MAY BE CONSIDERED

FOR LOW-VOLUME LOCAL STREETS.

PAYMENT WILL BE ALLOWED FOR CSB MATERIAL USED FOR WEDGING.

LESS THAN TWO INCHES - NO PROTECTION REQUIRED. WARNING SIGNS SHOULD BE 

PLACED IN ADVANCE AND THROUGHOUT THE DROP-OFF AREA.

TWO TO FOUR INCHES - PLASTIC DRUMS, VERTICAL PANELS OR BARRICADES 

EVERY 100 FEET ON TANGENT SECTIONS FOR SPEEDS OF 50 MPH OR GREATER.  

CONES MAY BE USED IN PLACE OF PLASTIC DRUMS, PANELS AND BARRICADES 

DURING DAYLIGHT HOURS.  FOR TANGENT SECTIONS WITH SPEEDS LESS THAN 50 

MPH AND FOR CURVES, DEVICES SHOULD BE PLACED EVERY 50 FEET. SPACING OF 

DEVICES ON TAPERED SECTIONS SHOULD BE IN ACCORDANCE WITH THE MANUAL ON 

UNIFORM TRAFFIC CONTROL DEVICES, CURRENT EDITION. 

GREATER THAN FOUR INCHES - POSITIVE SEPARATION OR WEDGE WITH 3:1 OR 

FLATTER SLOPE NEEDED.  IF THERE IS FIVE FEET OR MORE DISTANCE BETWEEN 

THE EDGE OF THE PAVEMENT AND THE DROP-OFF, THEN DRUMS, PANEL, OR 

POSITIVE SEPARATION IS STRONGLY ENCOURAGED.  IF CONCRETE BARRIERS ARE 

USED, SPECIAL REFLECTIVE DEVICES OR STEADY BURN LIGHTS SHOULD BE USED 

FOR OVERNIGHT INSTALLATIONS.

FOR TEMPORARY CONDITIONS, DROP-OFFS GREATER THAN FOUR INCHES MAY BE 

PROTECTED WITH PLASTIC DRUMS, VERTICAL PANELS OR BARRICADES FOR SHORT 

DISTANCES DURING DAYLIGHT HOURS WHILE WORK IS BEING DONE IN THE 

DROP-OFF AREA.

*

*

*

BARRICADES MAY BE USED.  IF THE DROP-OFF IS GREATER THAN 12 INCHES, 

GENERAL NOTES

   SQUARE FOOT.  THIS QUANTITY SHALL INCLUDE SIGN MOUNTING HARDWARE AND POSTS.

   STANDARD DRAWINGS AND THE MUTCD.  SIGNS OUTSIDE THE PROJECT LIMITS SHALL BE PAID FOR BY THE

10. ALL SIGNS NECESSARY FOR A MARKED DETOUR WILL BE PROVIDED BY THE CONTRACTOR AS REQUIRED BY

   PASSAGE OF THAT VEHICLE AS QUICKLY AS POSSIBLE.

   OFFICIAL EMERGENCY RUN ARRIVES AT THE SCENE, THE CONTRACTOR SHALL MAKE THE PROVISIONS FOR THE

9.  IF TRAFFIC SHOULD BE STOPPED DUE TO CONSTRUCTION OPERATIONS AND AN EMERGENCY VEHICLE ON AN

   APPLICABLE.

   DIVISIONS OF TRAFFIC, DESIGN AND CONSTRUCTION, AND THE FEDERAL HIGHWAY ADMINISTRATION, WHERE

   WRITING TO THE ENGINEER.  THIS ALTERNATE PLAN CAN BE USED ONLY AFTER REVIEW AND APPROVAL OF THE

   OUTLINED IN THESE PLANS AND THIS PROPOSAL, HE SHALL PREPARE AN ALTERNATE PLAN AND PRESENT IT IN

8.  IF THE CONTRACTOR DESIRES TO DEVIATE FROM THE TRAFFIC CONTROL SCHEME AND CONSTRUCTION SCHEDULE

   APPROVED BY THE ENGINEER BEFORE WORK CAN BE STARTED BY THE CONTRACTOR.

   BEFORE TRAFFIC IS ALLOWED TO USE ANY LANE CLOSURES, CROSSOVERS OR DETOURS.  ALL SIGNING SHALL BE

7.  THE ENGINEER AND THE CONTRACTOR, OR THEIR AUTHORIZED REPRESENTATIVES, SHALL REVIEW THE SIGNING

   TRAFFIC.

   OF THE FLOW OF TRAFFIC AND REMOVED STARTING AND PROCEEDING IN THE DIRECTION OPPOSITE THE FLOW OF

6.  IN GENERAL, ALL TRAFFIC CONTROL DEVICES SHALL BE PLACED STARTING AND PROCEEDING IN THE DIRECTION

   SIGNS ARE APPLICABLE OR ARE REMOVED.

   DO NOT PROPERLY APPLY TO THE CURRENT TRAFFIC PHASING, AND SHALL MAINTAIN THE COVERING UNTIL THE

5.  THE CONTRACTOR SHALL COMPLETELY COVER ANY SIGNS, EITHER EXISTING, PERMANENT OR TEMPORARY, WHICH

   PROVIDED ADEQUATE SIGNING AND A FLAGPERSON ARE AT THE LOCATION.

   HOWEVER, DURING WORKING HOURS, ONE-WAY TRAFFIC MAY BE ALLOWED AT THE DISCRETION OF THE ENGINEER,

4.  THE CONTRACTOR SHALL MAINTAIN A TWO-LANE TRAVELED WAY WITH A MINIMUM LANE WIDTH OF 10 FEET.

   OF THE CONTRACTOR WHEN NO LONGER NEEDED.

3.  ANY TEMPORARY TRAFFIC CONTROL ITEMS, DEVICES, MATERIALS AND INCIDENTALS SHALL REMAIN THE PROPERTY

       IN THESE NOTES, THE PLANS, THE MUTCD OR THE ENGINEER.

       NECESSARY FOR THE CONTROL AND PROTECTION OF VEHICULAR AND PEDESTRIAN TRAFFIC AS SPECIFIED

       BARRICADES AND VERTICAL PANELS, PLASTIC DRUMS (STEEL DRUMS WILL NOT BE PERMITTED) AND CONES

     C. ALL FLAGPERSONS AND TRAFFIC CONTROL DEVICES SUCH AS, BUT NOT LIMITED TO, FLASHERS, SIGNS

       DEVICES AND MARKINGS.

     B. ALL LABOR AND MATERIALS NECESSARY FOR CONSTRUCTION AND MAINTENANCE OF TRAFFIC CONTROL

       "DETOUR CONSTRUCTION".

       FOR DETOUR CONSTRUCTION IS INCLUDED, GRADING AND DRAINAGE WILL BE PAID FOR IN THE BID ITEM

       FOR THE TEMPORARY ROADWAY AND REMOVAL THEREOF, WHEN IT IS NO LONGER NEEDED.  IF A BID ITEM

     A. ALL GRADING AND NECESSARY DRAINAGE (UNLESS A BID ITEM FOR DETOUR CONSTRUCTION IS INCLUDED)

   SHALL ALSO INCLUDE, BUT IS NOT LIMITED TO, THE FOLLOWING ITEMS AND OPERATIONS:

   UNLESS OTHERWISE PROVIDED FOR IN THESE NOTES.  THE LUMP SUM BID TO "MAINTAIN AND CONTROL TRAFFIC"

   TRAFFIC" AS SET FORTH IN THE CURRENT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION

   MAINTAIN AND CONTROL TRAFFIC WILL BE PAID AT THE LUMP SUM BID PRICE TO "MAINTAIN AND CONTROL

2.  EXCEPT FOR THE ROADWAY AND TRAFFIC CONTROL BID ITEMS LISTED, ALL ITEMS OF WORK NECESSARY TO

   CURRENT EDITIONS.

   THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE STANDARD DRAWINGS,

1.  TRAFFIC SHALL BE MAINTAINED IN ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES,

and 5:30 P.M. 

stoppage will not be permitted between the hours of 6:30 A.M. and 8:30 A.M. or 3:00 P.M.

to allow execution of the "shot" and allow for removal of rock fragments and debris.  Traffic

During blasting operations, traffic may be halted for a maximum of twenty minutes per hour

BLASTING OPERATIONS

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES

PHASING NOTES

CLOSURE OF WATER STREET WILL BE ALLOWED TO PERFORM UTILITY RELOCATION.

USE SIDEWALK CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES.  FULL

DRAINAGE RT. STA. 13+31 TO RT. STA. 21+70.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.

UTILITY RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK AND STORM

(TWO-WAY) TO LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  PERFORM

AS REQUIRED.  MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36. SHIFT TRAFFIC

PAVEMENT AT LT. STA. 19+70 TO STA. 20+40 UTILIZING TEMPORARY LANE OR SHOULDER CLOSURE

INSTALL ROAD WORK SIGNAGE AT BEGINNING AND END OF PROJECT.  CONSTRUCT TEMPORARY

PHASE I (JEFFERSON TO INDUSTRIAL - RIGHT SIDE)

INDUSTRIAL DRIVE WILL NOT BE PERMITTED.  

CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES. FULL CLOSURE OF

LT. STA. 13+06 TO LT. STA. 20+97.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.  USE SIDEWALK

RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK, AND STORM DRAINAGE

MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36.  COMPLETE REMAINING UTILITY

TWO-LANE/TWO-WAY TRAVEL AT THE END OF EACH WORK DAY, AS DIRECTED BY ENGINEER.

TRAVEL WITH FLAGGERS NO MORE THAN ONE BLOCK AT A TIME.  ROADWAY MUST BE OPENED

CLOSE LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  MAINTAIN ONE-LANE

PHASE II (JEFFERSON TO INDUSTRIAL - LEFT SIDE)

APPROPRIATE DURING CONSTRUCTION ACTIVITIES.

CONSTRUCT PAVEMENT TO THE TOP BASE COURSE.  USE SIDEWALK CLOSED SIGNS WHERE

TRAVEL MUST BE MAINTAINED WHEN CONSTRUCTION ACTIVITIES ARE NOT OCCURING. 

UTILIZING TEMPORARY LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.  TWO-LANE/TWO-WAY

SIDEWALK, LIGHTING BASES AND CONDUITS, AND STORM DRAINAGE STA. 10+26 TO STA. 13+19

LT. STA. 11+60, RT. STA. 12+05, AND RT. STA. 13+00) CAN BE REMOVED.   CONSTRUCT PAVEMENT,

THE INSTALLED CONDUIT BEFORE THE FIVE POWER POLES (LT. STA. 11+05, RT. STA. 11+30,

(PRECC) WILL BE REQUIRED.  PRECC MUST BE NOTIFIED TO COMPLETE RELOCATION USING

CONDUIT WITHIN THIS BLOCK.  COORDINATION WITH PENNYRILE RURAL ELECTRIC COOPERATIVE

A TEMPORARY ROAD CLOSURE WILL BE ALLOWED TO INSTALL THE ELECTRICAL BURIED

SIDEWALK ON BOTH SIDES OF KY 181 FROM COURTHOUSE SQUARE TO JEFFERSON STREET.

RE-OPEN KY 181 FROM JEFFERSON STREET TO THE END OF THE PROJECT.  CLOSE THE

PHASE III (COURTHOUSE SQUARE TO JEFFERSON)

LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.    

EXISTING PAVEMENT ON KY 181 FROM STA. 10+26 TO STA. 13+74 UTILIZING TEMPORARY

RE-OPEN THE SIDEWALKS FROM THE COURTHOUSE SQUARE TO JEFFERSON STREET.  MILL

PHASE IV (COURTHOUSE SQUARE TO JEFFERSON)

FROM STA. 10+26 TO STA. 24+40 UTILIZING TEMPORARY LANE CLOSURES WITH FLAGGERS.  

CONSTRUCT FULL WIDTH FINAL SURFACE AND INSTALL SIGNAGE AND PAVEMENT STRIPING

PHASE V (ENTIRE PROJECT)
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COUNTY OF ITEM NO. SHEET NO.

    TODD     3-8401.00 R35

TRAFFIC CONTROL SHEET

          DETOUR SIGNING          SCALE: 1"=500’
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COUNTY OF ITEM NO. SHEET NO.

    TODD     3-8401.00 R35

TRAFFIC CONTROL SHEET

          DETOUR SIGNING          SCALE: 1"=500’
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NORTH KENNEDY ST.

WEATHERS LANE

68X
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KY 181
KY 181
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NORTH ALLEN ST.

NORTH ALLEN ST.

DETOUR DETOUR

500 FT

CLOSED

ROAD

LEGEND

30" X 24"

M4-9L

30" X 24"

M4-9R
24" X 12"

R9-9

60" X 30"

R11-4

SIGN (R11-4).

"ROAD CLOSED TO THRU TRAFFIC"

2 - TYPE III BARRICADES WITH ONE

1000 FT

CLOSED

ROAD

48" X 48"

W20-3

48" X 48"

W20-3

SHALL REUSE SIGNS FOR EACH BLOCK CLOSURE.

CLOSED SIGN (R11-4) AT EACH END OF THE CLOSURE.  CONTRACTOR

EACH INTERSECTION, AND 2 - TYPE III BARRICADES WITH ROAD

INCLUDES DETOUR WITH ARROW SIGNS (M4-9L OR M4-9R) AT

TO BLOCK BY BLOCK ROAD CLOSURES.  APPROPRIATE SIGNAGE

APPROPRIATE DETOUR SIGNING SHALL BE INSTALLED PRIOR

ROAD CLOSURES

PHASING NOTES

28 L.F. TEMPORARY BARRIER WALL 9T

40 L.F. TEMPORARY BARRIER WALL 9T

THRU TRAFFIC
TO

ROAD CLOSED

CLOSED
SIDEWALK

OPEN TO TRAFFIC

SIGNS (W20-1) WHEN ROADWAY IS

BE REPLACED WITH "ROAD WORK"

"ROAD CLOSED" SIGNS (W20-3) MAY

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES

PHASING NOTES

CLOSURE OF WATER STREET WILL BE ALLOWED TO PERFORM UTILITY RELOCATION.

USE SIDEWALK CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES.  FULL

DRAINAGE RT. STA. 13+31 TO RT. STA. 21+70.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.

UTILITY RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK AND STORM

(TWO-WAY) TO LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  PERFORM

AS REQUIRED.  MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36. SHIFT TRAFFIC

PAVEMENT AT LT. STA. 19+70 TO STA. 20+40 UTILIZING TEMPORARY LANE OR SHOULDER CLOSURE

INSTALL ROAD WORK SIGNAGE AT BEGINNING AND END OF PROJECT.  CONSTRUCT TEMPORARY

PHASE I (JEFFERSON TO INDUSTRIAL - RIGHT SIDE)

INDUSTRIAL DRIVE WILL NOT BE PERMITTED.  

CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES. FULL CLOSURE OF

LT. STA. 13+06 TO LT. STA. 20+97.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.  USE SIDEWALK

RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK, AND STORM DRAINAGE

MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36.  COMPLETE REMAINING UTILITY

TWO-LANE/TWO-WAY TRAVEL AT THE END OF EACH WORK DAY, AS DIRECTED BY ENGINEER.

TRAVEL WITH FLAGGERS NO MORE THAN ONE BLOCK AT A TIME.  ROADWAY MUST BE OPENED

CLOSE LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  MAINTAIN ONE-LANE

PHASE II (JEFFERSON TO INDUSTRIAL - LEFT SIDE)

APPROPRIATE DURING CONSTRUCTION ACTIVITIES.

CONSTRUCT PAVEMENT TO THE TOP BASE COURSE.  USE SIDEWALK CLOSED SIGNS WHERE

TRAVEL MUST BE MAINTAINED WHEN CONSTRUCTION ACTIVITIES ARE NOT OCCURING. 

UTILIZING TEMPORARY LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.  TWO-LANE/TWO-WAY

SIDEWALK, LIGHTING BASES AND CONDUITS, AND STORM DRAINAGE STA. 10+26 TO STA. 13+19

LT. STA. 11+60, RT. STA. 12+05, AND RT. STA. 13+00) CAN BE REMOVED.   CONSTRUCT PAVEMENT,

THE INSTALLED CONDUIT BEFORE THE FIVE POWER POLES (LT. STA. 11+05, RT. STA. 11+30,

(PRECC) WILL BE REQUIRED.  PRECC MUST BE NOTIFIED TO COMPLETE RELOCATION USING

CONDUIT WITHIN THIS BLOCK.  COORDINATION WITH PENNYRILE RURAL ELECTRIC COOPERATIVE

A TEMPORARY ROAD CLOSURE WILL BE ALLOWED TO INSTALL THE ELECTRICAL BURIED

SIDEWALK ON BOTH SIDES OF KY 181 FROM COURTHOUSE SQUARE TO JEFFERSON STREET.

RE-OPEN KY 181 FROM JEFFERSON STREET TO THE END OF THE PROJECT.  CLOSE THE

PHASE III (COURTHOUSE SQUARE TO JEFFERSON)

LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.    

EXISTING PAVEMENT ON KY 181 FROM STA. 10+26 TO STA. 13+74 UTILIZING TEMPORARY

RE-OPEN THE SIDEWALKS FROM THE COURTHOUSE SQUARE TO JEFFERSON STREET.  MILL

PHASE IV (COURTHOUSE SQUARE TO JEFFERSON)

FROM STA. 10+26 TO STA. 24+40 UTILIZING TEMPORARY LANE CLOSURES WITH FLAGGERS.  

CONSTRUCT FULL WIDTH FINAL SURFACE AND INSTALL SIGNAGE AND PAVEMENT STRIPING

PHASE V (ENTIRE PROJECT)
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COUNTY OF ITEM NO. SHEET NO.

    TODD     3-8401.00 R36

TRAFFIC CONTROL SHEET

                                  SCALE: 1"=100’
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KY 181
KY 181
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NORTH ALLEN ST.

NORTH ALLEN ST.

DETOUR DETOUR

500 FT

CLOSED

ROAD

LEGEND

30" X 24"

M4-9L

30" X 24"

M4-9R
24" X 12"

R9-9

60" X 30"

R11-4

SIGN (R11-4).

"ROAD CLOSED TO THRU TRAFFIC"

2 - TYPE III BARRICADES WITH ONE

1000 FT

CLOSED

ROAD

48" X 48"

W20-3

48" X 48"

W20-3

SHALL REUSE SIGNS FOR EACH BLOCK CLOSURE.

CLOSED SIGN (R11-4) AT EACH END OF THE CLOSURE.  CONTRACTOR

EACH INTERSECTION, AND 2 - TYPE III BARRICADES WITH ROAD

INCLUDES DETOUR WITH ARROW SIGNS (M4-9L OR M4-9R) AT

TO BLOCK BY BLOCK ROAD CLOSURES.  APPROPRIATE SIGNAGE

APPROPRIATE DETOUR SIGNING SHALL BE INSTALLED PRIOR

ROAD CLOSURES

PHASING NOTES

28 L.F. TEMPORARY BARRIER WALL 9T

40 L.F. TEMPORARY BARRIER WALL 9T

THRU TRAFFIC
TO

ROAD CLOSED

CLOSED
SIDEWALK

OPEN TO TRAFFIC

SIGNS (W20-1) WHEN ROADWAY IS

BE REPLACED WITH "ROAD WORK"

"ROAD CLOSED" SIGNS (W20-3) MAY

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES

PHASING NOTES

CLOSURE OF WATER STREET WILL BE ALLOWED TO PERFORM UTILITY RELOCATION.

USE SIDEWALK CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES.  FULL

DRAINAGE RT. STA. 13+31 TO RT. STA. 21+70.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.

UTILITY RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK AND STORM

(TWO-WAY) TO LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  PERFORM

AS REQUIRED.  MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36. SHIFT TRAFFIC

PAVEMENT AT LT. STA. 19+70 TO STA. 20+40 UTILIZING TEMPORARY LANE OR SHOULDER CLOSURE

INSTALL ROAD WORK SIGNAGE AT BEGINNING AND END OF PROJECT.  CONSTRUCT TEMPORARY

PHASE I (JEFFERSON TO INDUSTRIAL - RIGHT SIDE)

INDUSTRIAL DRIVE WILL NOT BE PERMITTED.  

CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES. FULL CLOSURE OF

LT. STA. 13+06 TO LT. STA. 20+97.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.  USE SIDEWALK

RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK, AND STORM DRAINAGE

MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36.  COMPLETE REMAINING UTILITY

TWO-LANE/TWO-WAY TRAVEL AT THE END OF EACH WORK DAY, AS DIRECTED BY ENGINEER.

TRAVEL WITH FLAGGERS NO MORE THAN ONE BLOCK AT A TIME.  ROADWAY MUST BE OPENED

CLOSE LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  MAINTAIN ONE-LANE

PHASE II (JEFFERSON TO INDUSTRIAL - LEFT SIDE)

APPROPRIATE DURING CONSTRUCTION ACTIVITIES.

CONSTRUCT PAVEMENT TO THE TOP BASE COURSE.  USE SIDEWALK CLOSED SIGNS WHERE

TRAVEL MUST BE MAINTAINED WHEN CONSTRUCTION ACTIVITIES ARE NOT OCCURING. 

UTILIZING TEMPORARY LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.  TWO-LANE/TWO-WAY

SIDEWALK, LIGHTING BASES AND CONDUITS, AND STORM DRAINAGE STA. 10+26 TO STA. 13+19

LT. STA. 11+60, RT. STA. 12+05, AND RT. STA. 13+00) CAN BE REMOVED.   CONSTRUCT PAVEMENT,

THE INSTALLED CONDUIT BEFORE THE FIVE POWER POLES (LT. STA. 11+05, RT. STA. 11+30,

(PRECC) WILL BE REQUIRED.  PRECC MUST BE NOTIFIED TO COMPLETE RELOCATION USING

CONDUIT WITHIN THIS BLOCK.  COORDINATION WITH PENNYRILE RURAL ELECTRIC COOPERATIVE

A TEMPORARY ROAD CLOSURE WILL BE ALLOWED TO INSTALL THE ELECTRICAL BURIED

SIDEWALK ON BOTH SIDES OF KY 181 FROM COURTHOUSE SQUARE TO JEFFERSON STREET.

RE-OPEN KY 181 FROM JEFFERSON STREET TO THE END OF THE PROJECT.  CLOSE THE

PHASE III (COURTHOUSE SQUARE TO JEFFERSON)

LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.    

EXISTING PAVEMENT ON KY 181 FROM STA. 10+26 TO STA. 13+74 UTILIZING TEMPORARY

RE-OPEN THE SIDEWALKS FROM THE COURTHOUSE SQUARE TO JEFFERSON STREET.  MILL

PHASE IV (COURTHOUSE SQUARE TO JEFFERSON)

FROM STA. 10+26 TO STA. 24+40 UTILIZING TEMPORARY LANE CLOSURES WITH FLAGGERS.  

CONSTRUCT FULL WIDTH FINAL SURFACE AND INSTALL SIGNAGE AND PAVEMENT STRIPING

PHASE V (ENTIRE PROJECT)
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CRAWL SPACE

1-STY FR.

ON SLAB

1-STY FR.

1-STY FR.

1-STY FR.
1 1/2-STY FR.

SHED

WOOD

SHED

WOOD

SHED

WOOD

SHED

METAL

SHED

METAL

1-STY BR.

BARN

METAL

DETOUR DETOUR

THRU TRAFFIC
TO

ROAD CLOSED

CLOSED
SIDEWALK

30" X 24"

M4-9L

30" X 24"

M4-9R
24" X 12"

R9-9

60" X 30"

R11-4

500 FT

CLOSED

ROAD

PHASING NOTES

CLOSED SIGN (R11-4) AT EACH END OF THE CLOSURE.  

EACH INTERSECTION, AND 2 - TYPE III BARRICADES WITH ROAD

INCLUDES DETOUR WITH ARROW SIGNS (M4-9L OR M4-9R) AT

TO ROAD CLOSURES.  APPROPRIATE SIGNAGE

APPROPRIATE DETOUR SIGNING SHALL BE INSTALLED PRIOR

ROAD CLOSURES

48" X 48"

W20-3

1000 FT

CLOSED

ROAD

48" X 48"

W20-3

SIGN (R11-4).

"ROAD CLOSED TO THRU TRAFFIC"

2 - TYPE III BARRICADES WITH ONE

68X

68X

LEGEND

TEMP. BARRIER WALL 9T
TEMP. BARRIER WALL 9T

N. MAIN ST.

W
E
S

T
 
J
E
F
F

E
R

S
O

N
 

S
T
.

WEATHERS LANE

KY 181

NORTH KENNEDY ST.

NORTH KENNEDY ST.

E
A

S
T
 
J

E
F
F

E
R

S
O

N
 

S
T
.

E
L

K
 
S

T
.

W
A

T
E

R
 

S
T
.

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES
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TODD 3-8401.00 R36a

TRAFFIC CONTROL SHEET

BRIDGE PHASESCALE: 1"=50’
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CRAWL SPACE

1-STY FR.

ON SLAB

1-STY FR.

1-STY FR.

1-STY FR.
1 1/2-STY FR.

SHED

WOOD

SHED

WOOD

SHED

WOOD

SHED

METAL

SHED

METAL

1-STY BR.

BARN

METAL

DETOUR DETOUR

THRU TRAFFIC
TO

ROAD CLOSED

CLOSED
SIDEWALK

30" X 24"

M4-9L

30" X 24"

M4-9R
24" X 12"

R9-9

60" X 30"

R11-4

500 FT

CLOSED

ROAD

PHASING NOTES

CLOSED SIGN (R11-4) AT EACH END OF THE CLOSURE.  

EACH INTERSECTION, AND 2 - TYPE III BARRICADES WITH ROAD

INCLUDES DETOUR WITH ARROW SIGNS (M4-9L OR M4-9R) AT

TO ROAD CLOSURES.  APPROPRIATE SIGNAGE

APPROPRIATE DETOUR SIGNING SHALL BE INSTALLED PRIOR

ROAD CLOSURES

48" X 48"

W20-3

1000 FT

CLOSED

ROAD

48" X 48"

W20-3

SIGN (R11-4).

"ROAD CLOSED TO THRU TRAFFIC"

2 - TYPE III BARRICADES WITH ONE

68X

68X

LEGEND

TEMP. BARRIER WALL 9T
TEMP. BARRIER WALL 9T

N. MAIN ST.

W
E
S

T
 
J
E
F
F

E
R

S
O

N
 

S
T
.

WEATHERS LANE

KY 181

NORTH KENNEDY ST.

NORTH KENNEDY ST.

E
A

S
T
 
J

E
F
F

E
R

S
O

N
 

S
T
.

E
L

K
 
S

T
.

W
A

T
E

R
 

S
T
.

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES
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TODD 3-8401.00 R36a

TRAFFIC CONTROL SHEET

BRIDGE PHASESCALE: 1"=50’
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CRAWL SPACE

1-STY FR.

ON SLAB

1-STY FR.

1-STY FR.

1-STY FR.
1 1/2-STY FR.

SHED

WOOD

SHED

WOOD

SHED

WOOD

SHED

METAL

SHED

METAL

1-STY BR.

BARN

METAL

DETOUR DETOUR

CLOSED
SIDEWALK

30" X 24"

M4-9L

30" X 24"

M4-9R
24" X 12"

R9-9

PHASING NOTES

CLOSED SIGN (R11-4) AT EACH END OF THE CLOSURE.  

EACH INTERSECTION, AND 2 - TYPE III BARRICADES WITH ROAD

INCLUDES DETOUR WITH ARROW SIGNS (M4-9L OR M4-9R) AT

TO ROAD CLOSURES.  APPROPRIATE SIGNAGE

APPROPRIATE DETOUR SIGNING SHALL BE INSTALLED PRIOR

ROAD CLOSURES

68X

68X

LEGEND

19
’-

5
"

19
’-

5
"

2
0
’-

0
"

2
0
’-

0
"

N. MAIN ST.

TEMPORARY PAVEMENT

W
E
S

T
 
J
E
F
F

E
R

S
O

N
 

S
T
.

WEATHERS LANE

KY 181

NORTH KENNEDY ST.

NORTH KENNEDY ST.

E
A

S
T
 
J

E
F
F

E
R

S
O

N
 

S
T
.

E
L

K
 
S

T
.

W
A

T
E

R
 

S
T
.

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

48" X 48"

W1-4L

48" X 48"

W1-4R

NOT IN EFFECT.

FOR BRIDGE CONSTRUCTION

USED WHEN ROAD CLOSURE

"LANE SHIFT" SIGN TO BE

CLOSURE OF WATER STREET WILL BE ALLOWED TO PERFORM UTILITY RELOCATION.

USE SIDEWALK CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES.  FULL

DRAINAGE RT. STA. 13+31 TO RT. STA. 21+70.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.

UTILITY RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK AND STORM

(TWO-WAY) TO LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  PERFORM

AS REQUIRED.  MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36. SHIFT TRAFFIC

PAVEMENT AT LT. STA. 19+70 TO STA. 20+40 UTILIZING TEMPORARY LANE OR SHOULDER CLOSURE

INSTALL ROAD WORK SIGNAGE AT BEGINNING AND END OF PROJECT.  CONSTRUCT TEMPORARY

PHASE I (JEFFERSON TO INDUSTRIAL - RIGHT SIDE)

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES
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COUNTY OF ITEM NO. SHEET NO.

TODD 3-8401.00 R37

TRAFFIC CONTROL SHEET

PHASE ISCALE: 1"=50’
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CRAWL SPACE

1-STY FR.

ON SLAB
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1 1/2-STY FR.

SHED

WOOD

SHED

WOOD

SHED

WOOD

SHED

METAL

SHED

METAL

1-STY BR.

BARN

METAL

DETOUR DETOUR

CLOSED
SIDEWALK

30" X 24"

M4-9L

30" X 24"

M4-9R
24" X 12"

R9-9

PHASING NOTES

CLOSED SIGN (R11-4) AT EACH END OF THE CLOSURE.  

EACH INTERSECTION, AND 2 - TYPE III BARRICADES WITH ROAD

INCLUDES DETOUR WITH ARROW SIGNS (M4-9L OR M4-9R) AT

TO ROAD CLOSURES.  APPROPRIATE SIGNAGE

APPROPRIATE DETOUR SIGNING SHALL BE INSTALLED PRIOR

ROAD CLOSURES

68X

68X

LEGEND

19
’-

5
"
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TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

48" X 48"

W1-4L

48" X 48"

W1-4R

NOT IN EFFECT.

FOR BRIDGE CONSTRUCTION

USED WHEN ROAD CLOSURE

"LANE SHIFT" SIGN TO BE

CLOSURE OF WATER STREET WILL BE ALLOWED TO PERFORM UTILITY RELOCATION.

USE SIDEWALK CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES.  FULL

DRAINAGE RT. STA. 13+31 TO RT. STA. 21+70.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.

UTILITY RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK AND STORM

(TWO-WAY) TO LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  PERFORM

AS REQUIRED.  MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36. SHIFT TRAFFIC

PAVEMENT AT LT. STA. 19+70 TO STA. 20+40 UTILIZING TEMPORARY LANE OR SHOULDER CLOSURE

INSTALL ROAD WORK SIGNAGE AT BEGINNING AND END OF PROJECT.  CONSTRUCT TEMPORARY

PHASE I (JEFFERSON TO INDUSTRIAL - RIGHT SIDE)

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES
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COUNTY OF ITEM NO. SHEET NO.

TODD 3-8401.00 R37

TRAFFIC CONTROL SHEET

PHASE ISCALE: 1"=50’
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SHED

METAL

1-STY BR.

BARN

METAL
48" X 48"

W1-4R

48" X 48"

W1-4L

68X

68X

PHASING NOTES

LEGEND

2
0
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5
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2
5
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3
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2
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1"

DETOUR DETOUR

30" X 24"

M4-9L

30" X 24"

M4-9R
24" X 12"

R9-9

CLOSED SIGN (R11-4) AT EACH END OF THE CLOSURE.  

EACH INTERSECTION, AND 2 - TYPE III BARRICADES WITH ROAD

INCLUDES DETOUR WITH ARROW SIGNS (M4-9L OR M4-9R) AT

TO ROAD CLOSURES.  APPROPRIATE SIGNAGE

APPROPRIATE DETOUR SIGNING SHALL BE INSTALLED PRIOR

ROAD CLOSURES

N. MAIN ST.

WEATHERS LANE

W
E
S

T
 
J
E
F
F

E
R

S
O

N
 

S
T
.

KY 181

NORTH KENNEDY ST.

E
A

S
T
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F
F
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O

N
 

S
T
.

NORTH KENNEDY ST.

E
L

K
 
S

T
.

W
A

T
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R
 

S
T
.

KY 181

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

NOT IN EFFECT.

FOR BRIDGE CONSTRUCTION

USED WHEN ROAD CLOSURE

"LANE SHIFT" SIGN TO BE

INDUSTRIAL DRIVE WILL NOT BE PERMITTED.  

CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES. FULL CLOSURE OF

LT. STA. 13+06 TO LT. STA. 20+97.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.  USE SIDEWALK

RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK, AND STORM DRAINAGE

MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36.  COMPLETE REMAINING UTILITY

TWO-LANE/TWO-WAY TRAVEL AT THE END OF EACH WORK DAY, AS DIRECTED BY ENGINEER.

TRAVEL WITH FLAGGERS NO MORE THAN ONE BLOCK AT A TIME.  ROADWAY MUST BE OPENED

CLOSE LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  MAINTAIN ONE-LANE

PHASE II (JEFFERSON TO INDUSTRIAL - LEFT SIDE)

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES
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COUNTY OF ITEM NO. SHEET NO.

TODD 3-8401.00 R38

TRAFFIC CONTROL SHEET

PHASE IISCALE: 1"=50’
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SHED

WOOD

SHED

WOOD
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SHED

METAL

SHED

METAL

1-STY BR.

BARN

METAL
48" X 48"

W1-4R

48" X 48"

W1-4L

68X

68X

PHASING NOTES
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DETOUR DETOUR

30" X 24"

M4-9L

30" X 24"

M4-9R
24" X 12"

R9-9

CLOSED SIGN (R11-4) AT EACH END OF THE CLOSURE.  

EACH INTERSECTION, AND 2 - TYPE III BARRICADES WITH ROAD

INCLUDES DETOUR WITH ARROW SIGNS (M4-9L OR M4-9R) AT

TO ROAD CLOSURES.  APPROPRIATE SIGNAGE

APPROPRIATE DETOUR SIGNING SHALL BE INSTALLED PRIOR

ROAD CLOSURES

N. MAIN ST.

WEATHERS LANE

W
E
S
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F

E
R
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O

N
 

S
T
.

KY 181

NORTH KENNEDY ST.
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.

NORTH KENNEDY ST.
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L
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KY 181

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

NOT IN EFFECT.

FOR BRIDGE CONSTRUCTION

USED WHEN ROAD CLOSURE

"LANE SHIFT" SIGN TO BE

INDUSTRIAL DRIVE WILL NOT BE PERMITTED.  

CLOSED SIGNS WHERE APPROPRIATE DURING CONSTRUCTION ACTIVITIES. FULL CLOSURE OF

LT. STA. 13+06 TO LT. STA. 20+97.  CONSTRUCT PAVEMENT TO TOP BASE COURSE.  USE SIDEWALK

RELOCATION (WATER AND SEWER) AND CONSTRUCT PAVEMENT, SIDEWALK, AND STORM DRAINAGE

MAINTAIN CATCH BASINS AT LT. STA. 19+25 AND LT. STA. 20+36.  COMPLETE REMAINING UTILITY

TWO-LANE/TWO-WAY TRAVEL AT THE END OF EACH WORK DAY, AS DIRECTED BY ENGINEER.

TRAVEL WITH FLAGGERS NO MORE THAN ONE BLOCK AT A TIME.  ROADWAY MUST BE OPENED

CLOSE LEFT SIDE OF KY 181 FROM JEFFERSON STREET TO INDUSTRIAL DRIVE.  MAINTAIN ONE-LANE

PHASE II (JEFFERSON TO INDUSTRIAL - LEFT SIDE)

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES
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COUNTY OF ITEM NO. SHEET NO.

TODD 3-8401.00 R38

TRAFFIC CONTROL SHEET
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BARN

METAL

LEGEND
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WORK

ROAD

48" X 48"

W20-1
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W20-1

1000 FT

WORK

ROAD

68X

68X

PHASING NOTES
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KY 181

NORTH KENNEDY ST.
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KY 181

THE ROAD IS OPEN TO TRAFFIC

SIGNS AS INDICATED ON SHEET R35 WHEN

IN A LOCATION SIMILAR TO "ROAD CLOSED"

"ROAD WORK" SIGNS ARE TO BE PLACED

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

APPROPRIATE DURING CONSTRUCTION ACTIVITIES.

CONSTRUCT PAVEMENT TO THE TOP BASE COURSE.  USE SIDEWALK CLOSED SIGNS WHERE

TRAVEL MUST BE MAINTAINED WHEN CONSTRUCTION ACTIVITIES ARE NOT OCCURING. 

UTILIZING TEMPORARY LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.  TWO-LANE/TWO-WAY

SIDEWALK, LIGHTING BASES AND CONDUITS, AND STORM DRAINAGE STA. 10+26 TO STA. 13+19

LT. STA. 11+60, RT. STA. 12+05, AND RT. STA. 13+00) CAN BE REMOVED.   CONSTRUCT PAVEMENT,

THE INSTALLED CONDUIT BEFORE THE FIVE POWER POLES (LT. STA. 11+05, RT. STA. 11+30,

(PRECC) WILL BE REQUIRED.  PRECC MUST BE NOTIFIED TO COMPLETE RELOCATION USING

CONDUIT WITHIN THIS BLOCK.  COORDINATION WITH PENNYRILE RURAL ELECTRIC COOPERATIVE

A TEMPORARY ROAD CLOSURE WILL BE ALLOWED TO INSTALL THE ELECTRICAL BURIED

SIDEWALK ON BOTH SIDES OF KY 181 FROM COURTHOUSE SQUARE TO JEFFERSON STREET.

RE-OPEN KY 181 FROM JEFFERSON STREET TO THE END OF THE PROJECT.  CLOSE THE

PHASE III (COURTHOUSE SQUARE TO JEFFERSON)

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES
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COUNTY OF ITEM NO. SHEET NO.

TODD 3-8401.00 R39

TRAFFIC CONTROL SHEET
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500 FT

WORK
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WORK
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KY 181

THE ROAD IS OPEN TO TRAFFIC

SIGNS AS INDICATED ON SHEET R35 WHEN

IN A LOCATION SIMILAR TO "ROAD CLOSED"

"ROAD WORK" SIGNS ARE TO BE PLACED

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

APPROPRIATE DURING CONSTRUCTION ACTIVITIES.

CONSTRUCT PAVEMENT TO THE TOP BASE COURSE.  USE SIDEWALK CLOSED SIGNS WHERE

TRAVEL MUST BE MAINTAINED WHEN CONSTRUCTION ACTIVITIES ARE NOT OCCURING. 

UTILIZING TEMPORARY LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.  TWO-LANE/TWO-WAY

SIDEWALK, LIGHTING BASES AND CONDUITS, AND STORM DRAINAGE STA. 10+26 TO STA. 13+19

LT. STA. 11+60, RT. STA. 12+05, AND RT. STA. 13+00) CAN BE REMOVED.   CONSTRUCT PAVEMENT,

THE INSTALLED CONDUIT BEFORE THE FIVE POWER POLES (LT. STA. 11+05, RT. STA. 11+30,

(PRECC) WILL BE REQUIRED.  PRECC MUST BE NOTIFIED TO COMPLETE RELOCATION USING

CONDUIT WITHIN THIS BLOCK.  COORDINATION WITH PENNYRILE RURAL ELECTRIC COOPERATIVE

A TEMPORARY ROAD CLOSURE WILL BE ALLOWED TO INSTALL THE ELECTRICAL BURIED

SIDEWALK ON BOTH SIDES OF KY 181 FROM COURTHOUSE SQUARE TO JEFFERSON STREET.

RE-OPEN KY 181 FROM JEFFERSON STREET TO THE END OF THE PROJECT.  CLOSE THE

PHASE III (COURTHOUSE SQUARE TO JEFFERSON)

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES
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COUNTY OF ITEM NO. SHEET NO.

TODD 3-8401.00 R39

TRAFFIC CONTROL SHEET
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CRAWL SPACE

1-STY FR.

ON SLAB

1-STY FR.

1-STY FR.

1-STY FR.
1 1/2-STY FR.

SHED
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SHED

WOOD

SHED

WOOD

SHED

METAL

SHED

METAL

1-STY BR.

BARN

METAL

DETOUR DETOUR

CLOSED
SIDEWALK

30" X 24"

M4-9L

30" X 24"

M4-9R
24" X 12"

R9-9

PHASING NOTES

LEGEND

68X

68X

CLOSED SIGN (R11-4) AT EACH END OF THE CLOSURE.  

EACH INTERSECTION, AND 2 - TYPE III BARRICADES WITH ROAD

INCLUDES DETOUR WITH ARROW SIGNS (M4-9L OR M4-9R) AT

TO ROAD CLOSURES.  APPROPRIATE SIGNAGE

APPROPRIATE DETOUR SIGNING SHALL BE INSTALLED PRIOR

ROAD CLOSURES

N. MAIN ST.
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E
S
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WEATHERS LANE

KY 181

NORTH KENNEDY ST.

NORTH KENNEDY ST.
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KY 181

500 FT

WORK

ROAD

48" X 48"

W20-1

48" X 48"

W20-1

1000 FT

WORK

ROAD

THE ROAD IS OPEN TO TRAFFIC

SIGNS AS INDICATED ON SHEET R35 WHEN

IN A LOCATION SIMILAR TO "ROAD CLOSED"

"ROAD WORK" SIGNS ARE TO BE PLACED

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.    

EXISTING PAVEMENT ON KY 181 FROM STA. 10+26 TO STA. 13+74 UTILIZING TEMPORARY

RE-OPEN THE SIDEWALKS FROM THE COURTHOUSE SQUARE TO JEFFERSON STREET.  MILL

PHASE IV (COURTHOUSE SQUARE TO JEFFERSON)

FROM STA. 10+26 TO STA. 24+40 UTILIZING TEMPORARY LANE CLOSURES WITH FLAGGERS.  

CONSTRUCT FULL WIDTH FINAL SURFACE AND INSTALL SIGNAGE AND PAVEMENT STRIPING

PHASE V (ENTIRE PROJECT)

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES
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68X
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CLOSED SIGN (R11-4) AT EACH END OF THE CLOSURE.  

EACH INTERSECTION, AND 2 - TYPE III BARRICADES WITH ROAD

INCLUDES DETOUR WITH ARROW SIGNS (M4-9L OR M4-9R) AT

TO ROAD CLOSURES.  APPROPRIATE SIGNAGE

APPROPRIATE DETOUR SIGNING SHALL BE INSTALLED PRIOR

ROAD CLOSURES
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KY 181

500 FT

WORK

ROAD

48" X 48"

W20-1

48" X 48"

W20-1

1000 FT

WORK

ROAD

THE ROAD IS OPEN TO TRAFFIC

SIGNS AS INDICATED ON SHEET R35 WHEN

IN A LOCATION SIMILAR TO "ROAD CLOSED"

"ROAD WORK" SIGNS ARE TO BE PLACED

TEMPORARY BARRIER WALL

LUMINAIRE

TYPE III BARRICADE

(NOT FOR STRIPING)

TRAFFIC MOVEMENT INDICATOR

CHANNELIZING DEVICE

SIGN

PHASE IV CONSTRUCTION

PHASE III CONSTRUCTION

PHASE II CONSTRUCTION

PHASE I  CONSTRUCTION

BRIDGE PHASE

LANE CLOSURES AS APPROPRIATE WITH FLAGGERS.    

EXISTING PAVEMENT ON KY 181 FROM STA. 10+26 TO STA. 13+74 UTILIZING TEMPORARY

RE-OPEN THE SIDEWALKS FROM THE COURTHOUSE SQUARE TO JEFFERSON STREET.  MILL

PHASE IV (COURTHOUSE SQUARE TO JEFFERSON)

FROM STA. 10+26 TO STA. 24+40 UTILIZING TEMPORARY LANE CLOSURES WITH FLAGGERS.  

CONSTRUCT FULL WIDTH FINAL SURFACE AND INSTALL SIGNAGE AND PAVEMENT STRIPING

PHASE V (ENTIRE PROJECT)

DAYS, THE CONTRACTOR WILL BE CHARGED LIQUIDATED DAMAGES PER THE CONTRACT AMOUNT.

CONSTRUCTION OF THE BRIDGE.  ANY DAY THE ROAD IS CLOSED BEYOND SIXTY (60) CALENDAR

THE CONTRACTOR WILL BE ALLOWED 60 CALENDAR DAYS OF ROAD CLOSURE TO COMPLETE

CLOSED.  REOPEN KY 181 ONCE BRIDGE CONSTRUCTION IS COMPLETE.

OTHER LANE OR ROADWAY CLOSURES WILL NOT BE PERMITTED WHILE THE BRIDGE IS

PROJECT.  REMOVE EXISTING BRIDGE.  CONSTRUCT BRIDGE AS INDICATED IN THE PLANS.

INSTALL DETOUR SIGNAGE AND CLOSE KY 181 FROM INDUSTRIAL DRIVE TO THE END OF THE

BRIDGE PHASE

BY THE ENGINEER PRIOR TO ROAD CLOSURE.

FOR ROAD CLOSURE AND DETOUR ROUTE WILL BE REQUIRED AND SHALL BE APPROVED

ORDER TO CONSTRUCT UTILITY AND CROSS DRAIN CONNECTIONS.  APPROPRIATE SIGNAGE

TEMPORARY ROAD CLOSURES WILL BE PERMITTED ON A BLOCK BY BLOCK BASIS IN

TO LANE AND SIDEWALK CLOSURES TO DISCUSS APPROPRIATE ACCESS REQUIREMENTS.

TIMES.  CONTRACTOR SHALL COORDINATE WITH BUSINESS/PROPERTY OWNERS PRIOR

WITHIN THE PROJECT LIMITS. ACCESS TO FIRE HYDRANTS SHALL BE MAINTAINED AT ALL

REASONABLE  MEANS OF INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL PROPERTIES
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COUNTY OF ITEM NO. SHEET NO.

TODD 3-8401.00 R40

TRAFFIC CONTROL SHEET

PHASE IV & VSCALE: 1"=50’
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PROPOSAL BID ITEMS

Report Date 10/19/15
Page 1 of 5

151264

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0010 00003
CRUSHED STONE BASE
(REVISED: 10-19-15) 1,899.00 TON $

0020 00214 CL3 ASPH BASE 1.00D PG64-22 3,389.00 TON $
0030 00339 CL3 ASPH SURF 0.38D PG64-22 413.00 TON $
0040 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0050 02677 ASPHALT PAVE MILLING & TEXTURING 74.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0060 00080 CRUSHED AGGREGATE SIZE NO 23 613.00 TON $
0070 01005 PERFORATED PIPE EDGE DRAIN-4 IN 2,582.00 LF $

0071 01015
INSPECT & CERTIFY EDGE DRAIN SYSTEM
(ADDED: 10-19-15) 1.00 LS $

0080 01310 REMOVE PIPE 232.00 LF $
0090 01740 CORED HOLE DRAINAGE BOX CON-4 IN 27.00 EACH $

0100 01810
STANDARD CURB AND GUTTER
(REVISED: 10-19-15) 1,569.00 LF $

0110 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 8.00 EACH $

0120 02014 BARRICADE-TYPE III 8.00 EACH $

0130 02101
CEM CONC ENT PAVEMENT-8 IN
(REVISED: 10-19-15) 643.00 SQYD $

0140 02159 TEMP DITCH 707.00 LF $
0150 02160 CLEAN TEMP DITCH 354.00 LF $
0160 02200 ROADWAY EXCAVATION 3,514.00 CUYD $

0170 02242
WATER
(FOR DUST CONTROL) 30.00 MGAL $

0180 02351 GUARDRAIL-STEEL W BEAM-S FACE 462.50 LF $
0190 02360 GUARDRAIL TERMINAL SECTION NO 1 1.00 EACH $

0200 02363
GUARDRAIL CONNECTOR TO BRIDGE END
TY A 4.00 EACH $

0201 02381
REMOVE GUARDRAIL
(ADDED: 10-19-15) 600.00 LF $

0210 02391 GUARDRAIL END TREATMENT TYPE 4A 2.00 EACH $
0220 02429 RIGHT-OF-WAY MONUMENT TYPE 1 6.00 EACH $
0230 02430 RIGHT-OF-WAY MONUMENT TYPE 1A 4.00 EACH $
0240 02432 WITNESS POST 3.00 EACH $
0250 02484 CHANNEL LINING CLASS III 56.00 TON $

0260 02545
CLEARING AND GRUBBING
(APPROXIMATELY 0.576 ACRES) 1.00 LS $

0270 02551 CONCRETE-CLASS A FOR STEPS 8.00 CUYD $
0280 02562 TEMPORARY SIGNS 395.00 SQFT $

0281 02565
OBJECT MARKER TYPE 2
(ADDED: 10-19-15) 4.00 EACH $

0290 02585 EDGE KEY 191.00 LF $
0300 02599 FABRIC-GEOTEXTILE TYPE IV 4,556.00 SQYD $
0310 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 4,100.00 SQYD $2.00 $ $8,200.00
0320 02611 HANDRAIL-TYPE A-1 250.00 LF $

TODD COUNTY
FD04 SPP 110 0181 012-013
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PROPOSAL BID ITEMS

Report Date 10/19/15
Page 2 of 5

151264

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0330 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0340 02671 PORTABLE CHANGEABLE MESSAGE SIGN 3.00 EACH $
0350 02690 SAFELOADING 2.00 CUYD $
0360 02701 TEMP SILT FENCE 708.00 LF $
0370 02704 SILT TRAP TYPE B 1.00 EACH $
0380 02705 SILT TRAP TYPE C 33.00 EACH $
0390 02707 CLEAN SILT TRAP TYPE B 1.00 EACH $
0400 02708 CLEAN SILT TRAP TYPE C 33.00 EACH $
0410 02720 SIDEWALK-4 IN CONCRETE 1,429.00 SQYD $
0420 02721 REMOVE CONCRETE SIDEWALK 120.00 SQYD $
0430 02726 STAKING 1.00 LS $
0440 02731 REMOVE STRUCTURE 1.00 LS $
0450 03171 CONCRETE BARRIER WALL TYPE 9T 68.00 LF $

0460 04799
CONDUIT-4 IN
(REVISED: 10-19-15) 608.00 LF $

0470 05950 EROSION CONTROL BLANKET 900.00 SQYD $
0480 05985 SEEDING AND PROTECTION 2,481.00 SQYD $
0490 05990 SODDING 758.00 SQYD $
0500 06510 PAVE STRIPING-TEMP PAINT-4 IN 3,228.00 LF $
0510 06514 PAVE STRIPING-PERM PAINT-4 IN 3,228.00 LF $
0520 06565 PAVE MARKING-THERMO X-WALK-6 IN 57.00 LF $
0530 06566 PAVE MARKING-THERMO X-WALK-12 IN 54.00 LF $
0540 06568 PAVE MARKING-THERMO STOP BAR-24IN 75.00 LF $
0550 06570 PAVE MARKING-PAINT CROSS-HATCH 200.00 SQFT $
0560 06571 PAVE MARKING-PAINT PARKING LOT 745.00 LF $
0570 06574 PAVE MARKING-THERMO CURV ARROW 2.00 EACH $
0580 08100 CONCRETE-CLASS A 19.00 CUYD $
0590 10020NS FUEL ADJUSTMENT 5,918.00 DOLL $1.00 $ $5,918.00
0600 10030NS ASPHALT ADJUSTMENT 14,864.00 DOLL $1.00 $ $14,864.00
0610 20206EC PAVE MARK HANDICAP SYMBOL 1.00 EACH $
0620 20430ED SAW CUT 602.00 LF $
0630 23158ES505 DETECTABLE WARNINGS 172.00 SQFT $
0640 23274EN11F TURF REINFORCEMENT MAT 1 175.00 SQYD $
0650 24663ED WITNESS R/W MONUMENT TYPE 4 1.00 EACH $

0651 24631EC
BARCODE SIGN INVENTORY
(ADDED: 10-19-15) 9.00 EACH $

0660 24751ED
REMOVE STORE & REINSTALL
(ORNAMENTAL SIGN POST) 1.00 EACH $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0670 00441 ENTRANCE PIPE-18 IN 38.00 LF $
0680 00521 STORM SEWER PIPE-15 IN 326.00 LF $
0690 00522 STORM SEWER PIPE-18 IN 699.00 LF $
0700 00524 STORM SEWER PIPE-24 IN 698.00 LF $
0710 00526 STORM SEWER PIPE-30 IN 180.00 LF $
0720 01000 PERFORATED PIPE-4 IN 2,265.00 LF $
0730 01208 PIPE CULVERT HEADWALL-24 IN 1.00 EACH $
0740 01434 SLOPED BOX OUTLET TYPE 1-24 IN 1.00 EACH $
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PROPOSAL BID ITEMS

Report Date 10/19/15
Page 3 of 5

151264

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0750 01452 S & F BOX INLET-OUTLET-30 IN 1.00 EACH $
0760 01456 CURB BOX INLET TYPE A 15.00 EACH $
0770 01480 CURB BOX INLET TYPE B 2.00 EACH $
0780 01550 DROP BOX INLET TYPE 12A 10.00 LF $
0790 01577 DROP BOX INLET TYPE 14 13.00 EACH $
0800 01650 JUNCTION BOX 10.00 EACH $
0810 01756 MANHOLE TYPE A 2.00 EACH $
0820 03385 PVC PIPE-6 IN 32.00 LF $
0830 03391 PVC PIPE-12 IN 144.00 LF $
0840 24814EC PIPELINE INSPECTION 1,903.00 LF $

Section:  0004 - BRIDGE - ELK CREEK - DWG. 27355
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0850 02231 STRUCTURE GRANULAR BACKFILL 720.00 CUYD $
0860 02555 CONCRETE-CLASS B 8.30 CUYD $
0870 02998 MASONRY COATING 323.00 SQYD $
0880 03299 ARMORED EDGE FOR CONCRETE 64.70 LF $
0890 08001 STRUCTURE EXCAVATION-COMMON 1,120.00 CUYD $
0900 08002 STRUCTURE EXCAV-SOLID ROCK 118.00 CUYD $
0910 08019 CYCLOPEAN STONE RIP RAP 280.00 TON $
0920 08100 CONCRETE-CLASS A 345.00 CUYD $
0930 08104 CONCRETE-CLASS AA 97.60 CUYD $
0940 08150 STEEL REINFORCEMENT 40,072.00 LB $
0950 08151 STEEL REINFORCEMENT-EPOXY COATED 14,886.00 LB $
0960 08256 HANDRAIL-METAL 151.90 LF $
0970 08670 PRECAST PC BOX BEAM SB27 450.00 LF $
0980 24684EN RAIL SYSTEM TYPE 4 153.90 LF $

Section:  0005 - UTILITY - STREETSCAPE & LIGHTING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0990 17001
EC COMMUNICATIONS PULL BOX
(MEDIACOM 17-IN X 30-IN) 1.00 EACH $

1000 17006
EC DUCT - 03 BANK CONCRETE ENCASED
(SINGLE, WITHOUT WIRE, 1-1/4=IN, Ø) 300.00 LF $

1010 17026
EC DUCT - SINGLE CONCRETE ENCASED
(WITH WIRE) 500.00 LF $

1020 17501
EC COMMUNICATIONS PULL BOX INST
(BOX PROVIDED BY PRECC) 1.00 EACH $

1030 17519
EC ELECTRIC STRUCTURE SPECIAL INST
(LIGHT POLES AND FIXTURES PROVIDED) 5.00 EACH $

Section:  0006 - SEWER
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1040 15021
S ENCASEMENT STEEL OPEN CUT RANGE 2
(FOR LATERAL LINES) 180.00 LF $
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PROPOSAL BID ITEMS

Report Date 10/19/15
Page 4 of 5

151264

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1050 15086
S LATERAL CLEANOUT
(AS NEEDED FOR MISCELLANEOUS BENDS) 10.00 EACH $

1060 15087 S LATERAL LONG SIDE 04 INCH 18.00 EACH $
1070 15088 S LATERAL LONG SIDE 06 INCH 1.00 EACH $
1080 15089 S LATERAL SHORT SIDE 04 INCH 7.00 EACH $
1090 15092 S MANHOLE 6.00 EACH $
1100 15093 S MANHOLE ABANDON/REMOVE 5.00 EACH $
1110 15095 S MANHOLE CASTING STANDARD 7.00 EACH $

1120 15098
S MANHOLE SPECIAL
(CUT INTO EXISTING SEWER LINE) 1.00 EACH $

1130 15112
S PIPE PVC 08 INCH
(SDR 26, DEEP) 787.00 LF $

1140 15113
S PIPE PVC 10 INCH
(SDR 26, SHALLOW) 441.00 LF $

1150 15118
S PIPE SPECIAL
(RECONNECT NEW S PIPE TO OLD S PIPE) 1.00 LF $

1160 15120

S SPECIAL ITEM
(LATERAL RECONNECTION BY LICENSED
PLUMBER) 26.00 EACH $

Section:  0007 - SIGNING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1170 06406 SBM ALUM SHEET SIGNS .080 IN 60.00 SQFT $
1180 06410 STEEL POST TYPE 1 106.00 LF $
1190 24631EC BARCODE SIGN INVENTORY 9.00 EACH $

Section:  0008 - WATERLINE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1200 14003
W CAP EXISTING MAIN
(6-IN) 2.00 EACH $

1210 14014
W ENCASEMENT STEEL OPEN CUT RANGE 3
(12-IN) 60.00 LF $

1220 14020
W FIRE HYDRANT RELOCATE
(W/ NEW 6-IN VALVE) 3.00 EACH $

1230 14023
W FLUSHING ASSEMBLY
(BURIED) 1.00 EACH $

1240 14024
W MAIN POINT RELOCATE
(6-IN) 3.00 EACH $

1250 14030
W METER RELOCATE
(ALL NEW ACCESSORIES) 12.00 EACH $

1260 14034 W PIPE DUCTILE IRON 03 INCH 58.00 LF $
1270 14036 W PIPE DUCTILE IRON 06 INCH 454.00 LF $
1280 14047 W PIPE DCTL IRON RSTRND JOINT 06 IN 200.00 LF $
1290 14056 W PIPE PVC 02 INCH 364.00 LF $

1300 14080
W SERV PE/PLST LONG SIDE 3/4 IN
(COPPER) 1.00 EACH $

1310 14085
W SERV PE/PLST SHORT SIDE 3/4 IN
(COPPER) 16.00 EACH $

TODD COUNTY
FD04 SPP 110 0181 012-013

Contract ID:  151264
Page 227 of 228

REVISED ADDENDUM #1: 10-19-15



PROPOSAL BID ITEMS

Report Date 10/19/15
Page 5 of 5

151264

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1320 14089
W TAPPING SLEEVE AND VALVE SIZE 1
(6-IN X 6-IN) 1.00 EACH $

1330 14091 W TIE-IN 02 INCH 1.00 EACH $
1340 14094 W TIE-IN 06 INCH 3.00 EACH $
1350 14102 W VALVE 02 INCH 1.00 EACH $
1360 14103 W VALVE 03 INCH 1.00 EACH $
1370 14105 W VALVE 06 INCH 2.00 EACH $
1380 14113 W VALVE BOX ADJUST 6.00 EACH $

1390 14124
W VALVE SPECIAL
(INSERTION METHOD, 6-IN) 3.00 EACH $

Section:  0009 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1400 02568 MOBILIZATION 1.00 LS $
1410 02569 DEMOBILIZATION 1.00 LS $
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