
May 15, 2014 

 

 

CALL NO. 308 

CONTRACT ID NO. 142174 

ADDENDUM # 1 

 

 

 

Subject:  Campbell County, FD05 019 0009 000-008 

  Letting May 30, 2014 

 

(1)Revised – Bid Items – Page 75 of 75 

 

Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 

 

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 
Diana Castle Radcliffe 

Director 

Division of Construction Procurement 

 

DR:ks 

Enclosures  

http://transportation.ky.gov/Construction-Procurement/
http://transportation.ky.gov/Construction-Procurement/


PROPOSAL BID ITEMS

Report Date 5/15/14
Page 1 of 1

142174

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0010 00100 ASPHALT SEAL AGGREGATE 281.00 TON $
0020 00291 EMULSIFIED ASPHALT RS-2 34.00 TON $
0030 00301 CL2 ASPH SURF 0.38D PG64-22 6,410.00 TON $
0040 00388 CL3 ASPH SURF 0.38B PG64-22 18,180.00 TON $
0050 01812 REMOVE CURB AND GUTTER 200.00 LF $
0060 01825 ISLAND CURB AND GUTTER 200.00 LF $
0070 02562 TEMPORARY SIGNS 370.00 SQFT $
0080 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0090 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0100 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0110 02677 ASPHALT PAVE MILLING & TEXTURING 24,590.00 TON $
0120 02775 ARROW PANEL 2.00 EACH $

0130 06511
PAVE STRIPING-TEMP PAINT-6 IN 
REVISED: 5-15-14 188,798.00 LF $

0140 06515
PAVE STRIPING-PERM PAINT-6 IN
REVISED: 5-15-14 188,798.00 LF $

0150 06568 PAVE MARKING-THERMO STOP BAR-24IN 205.00 LF $
0160 06574 PAVE MARKING-THERMO CURV ARROW 38.00 EACH $
0170 06576 PAVE MARKING-THERMO ONLY 3.00 EACH $
0180 10020NS FUEL ADJUSTMENT 38,276.00 DOLL $1.00 $ $38,276.00
0190 10030NS ASPHALT ADJUSTMENT 96,137.00 DOLL $1.00 $ $96,137.00
0200 20314ED MILLED RUMBLE STRIPS 83,910.00 LF $
0210 20458ES403 CENTERLINE RUMBLE STRIPS 3,696.00 LF $

Section:  0002 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0220 02569 DEMOBILIZATION 1.00 LS $
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