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ADMINISTRATIVE DISTRICT - 12
CONTRACT ID - 152022

COUNTY - VARIOUS

PCN - MP12100001512
FE01 121 DW15 0120000

WATERBORNE STRIPING  IN DISTRICT 12 WATERBORNE STRIPING IN DISTRICT 12WATERBOURNE PAINT
STRIPING
GEOGRAPHIC COORDINATES LATITUDE 37:38:39.00 LONGITUDE 82:34:42.00

FE01 121 DW150120000

COMPLETION DATE(S):

COMPLETED BY 09/01/2015
SPECIFIED COMPLETION DATE -
ALL ITEMS IN CONTRACT

COMPLETED BY 06/01/2015
SPECIFIED COMPLETION DATE -
PRIORITY ROUTES

5 CALENDAR DAYS
REMOVE STRIPING ERRORS AND
SPILLS

15 CALENDAR DAYS
RESTRIPING FAILE
RETROREFLECTIVITY SECTIONS
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/construction-procurement)  
 
The Bidder must download the bid file located on the Bid Express website 
(www.bidx.com) to prepare a bid packet for submission to the Department.  The bidder 
must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be 
prequalified in one of the work types in the Qualifications for Bidders for the project.  
The bidders must get a vendor ID for the joint venture from the Division of Construction 
Procurement and register the joint venture as a bidder on the project.  Also, the joint 
venture must obtain a digital ID from Bid Express to submit a bid.  A joint bid bond of 
5% may be submitted for both companies or each company may submit a separate bond 
of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
 
 
SPECIAL NOTE FOR PIPE INSPECTION 
Contrary to Section 701.03.08 of the 2012 Standard Specifications for Road and Bridge 
Construction and Kentucky Method 64-114, certification by the Kentucky Transportation 
Center for prequalified Contractors to perform laser/video inspection is not required on 
this contract. It will continue to be a requirement for the Contractor performing any 
laser/video pipe inspection to be prequalified for this specialized item with the Kentucky 
Transportation Cabinet-Division of Construction Procurement. 
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SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS 
Contrary to the Standard Drawings (2012 edition) the Cabinet will allow 6” composite 
offset blocks in lieu of wooden offset blocks, except as specified on proprietary end 
treatments and crash cushions. The composite blocks shall be selected from the Cabinet’s 
List of Approved Materials. 
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN 
ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of 
the Commonwealth of Kentucky shall not award a state contract to a person that is a 
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact 
business in the Commonwealth (“certificate”) from the Secretary of State under KRS 
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid 
or proposal opening.  If the foreign entity is not required to obtain a certificate as 
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception. 
Foreign entity is defined within KRS 14A.1-070.  

 
For all foreign entities required to obtain a certificate of authority to transact 
business in the Commonwealth, if a copy of the certificate is not received by the 
contracting agency within the time frame identified above, the foreign entity’s 
solicitation response shall be deemed non-responsive or the awarded contract shall 
be cancelled.   

 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 

 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  

 

Questions about projects during the advertisement should be submitted in writing to the 
Division of Construction Procurement.  This may be done by fax (502) 564-7299 or 
email to kytc.projectquestions@ky.gov.  The Department will attempt to answer all 
submitted questions.  The Department reserves the right not to answer if the question is 
not pertinent or does not aid in clarifying the project intent.   

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day 
preceding the Letting.  Questions may be submitted until this deadline with the 
understanding that the later a question is submitted, the less likely an answer will be able 
to be provided. 

The questions and answers will be posted for each Letting under the heading “Questions 
& Answers” on the Construction Procurement website 
(www.transportation.ky.gov/contract).  The answers provided shall be considered part of 
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this Special Note and, in case of a discrepancy, will govern over all other bidding 
documents. 

HARDWOOD REMOVAL RESTRICTIONS 
 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. 
Hardwood cut in conjunction with the project may not be removed from the state. 
Chipping or burning on site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state 
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek 
protection under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the 
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any 
books, documents, papers, records, or other evidence, which are directly pertinent to this 
contract for the purpose of financial audit or program review. Records and other 
prequalification information confidentially disclosed as part of the bid process shall not 
be deemed as directly pertinent to the contract and shall be exempt from disclosure as 
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents, 
papers, records, or other evidence, received during a financial audit or program review 
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 

In the event of a dispute between the contractor and the contracting agency, Attorney 
General, or the Auditor of Public Accounts over documents that are eligible for 
production and review, the Finance and Administration Cabinet shall review the dispute 
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment) 

 
 
10/29/12  
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Steven L. Beshear 
Governor 

Commonwealth of Kentucky
Finance and Administration Cabinet 

OFFICE OF THE SECRETARY 
Room 383,  Capitol Annex 

702 Capital Avenue 
Frankfort, KY 40601-3462 

(502) 564-4240 
Fax (502) 564-6785 

 
Lori H. Flanery 

Secretary 

 

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D 

 
 

SECRETARY’S ORDER 11-004 
 

FINANCE AND ADMINISTRATION CABINET 
 

Vendor Document Disclosure 
 

 WHEREAS, in order to promote accountability and transparency in governmental operations, the 
Finance and Administration Cabinet believes that a mechanism should be created which would provide 
for review and assistance to an Executive Branch agency if said agency cannot obtain access to 
documents that it deems necessary to conduct a review of the records of a private vendor that holds a 
contract to provide goods and/or services to the Commonwealth; and 
 
 WHEREAS, in order to promote accountability and transparency in governmental operations, the 
Finance and Administration Cabinet believes that a mechanism should be created which would provide 
for review and assistance to an Executive Branch agency if said agency cannot obtain access to 
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an 
Executive Branch agency that involves the review of documents; and  
 
 WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and 
Administration Cabinet to establish the internal organization and assignment of functions which are not 
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050 
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and 
control all supplies and services that are procured by the Commonwealth and to intervene in controversies 
among vendors and state agencies; and  
 

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS 
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do 
hereby order and direct the following: 
 

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet 
(“FAC”) shall formally review any dispute arising where the agency has requested 
documents from a private vendor that holds a state contract and the vendor has refused 
access to said documents under a claim that said documents are not directly pertinent or 
relevant to the agency’s inquiry upon which the document request was predicated.  
 

II. Upon the request of an Executive Branch agency, the FAC shall formally review any 
situation where the agency has requested documents that the agency deems necessary to 
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to 
what documents are necessary to conclude the inquiry.  

 
III. Upon receipt of a request by a state agency pursuant to Sections I & II, the FAC shall 

consider the request from the Executive Branch agency and the position of the vendor or 
party opposing the disclosure of the documents, applying any and all relevant law to the 
facts and circumstances of the matter in controversy. After FAC’s review is complete, 
FAC shall issue a Determination which sets out FAC’s position as to what documents 
and/or records, if any, should be disclosed to the requesting agency. The Determination 
shall be issued within 30 days of receipt of the request from the agency. This time period 
may be extended for good cause.  

 
IV. If the Determination concludes that documents are being wrongfully withheld by the 

private vendor or other party opposing the disclosure from the state agency, the private 
vendor shall immediately comply with the FAC’s Determination. Should the private 
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in 
concert with the requesting agency, shall effectuate any and all options that it possesses to 
obtain the documents in question, including, but not limited to, jointly initiating an action 
in the appropriate court for relief. 

 
V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be 

deemed null and void.  
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE 
 

Reciprocal preference to be given by public agencies to resident bidders 

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance 
regarding the bidders residency.  Bidders who want to claim resident bidder status 
should complete the Affidavit for Claiming Resident Bidder Status along with their 
bid in the Expedite Bidding Program.  Submittal of the Affidavit should be done 
along with the bid in Bid Express. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

03/01/2011 
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NATIONAL HIGHWAY

Be advised that some routes in this project are on the NATIONAL HIGHWAY SYSTEM.
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SPECIAL NOTES FOR WATERBORNE PAINT STRIPING  
AND DURABLE WATERBORNE PAINT STRIPING  

DISTRICT WIDE CONTRACTS 
 

 
 
DESCRIPTION 
 
Perform all work according to the Commonwealth of Kentucky, Transportation Cabinet, 
Department of Highways' 2012 Standard Specifications for Road and Bridge Construction; 
Supplemental Specifications; applicable Standard and Sepia Drawings; applicable Special 
Provisions; Kentucky Methods; current editions, and the notes and specifications included in this 
proposal. 
 
SCOPE OF WORK 
 
The work performed under this contract shall consist of furnishing and applying waterborne 
striping paint for 4 inch lines and durable waterborne striping paint for 6 inch lines reflectorized 
with glass beads, to the sections of roadway provided in this contract with an updated listing 
provided at the pre-construction meeting. This contract is for the installation of centerlines, lane 
lines, edgelines, ramp lines, dotted lines and gore markings only.  Gore marking materials shall 
be the same as the mainline of the roadway.  Special markings such as stop bars, crosswalks, 
cross-hatching, railroad markings, etc. are not to be installed under this contract.  
 
Intersection approach markings such as the edgelines of large painted islands or edgelines on 
mountable medians may be included at the discretion of the Engineer provided they can be 
painted by the striping truck.  Markings that would require application by equipment other than 
the striping truck are not to be installed under this contract. 
 
The vast majority of the work performed under this contract will consist of retracing existing 
lines.  The Department will be responsible for pre-marking any section of roadway where there 
are no existing markings, old markings are no longer visible, or where the existing markings are 
to be changed.  Do not place edge lines on any section of roadway where edgelines do not 
currently exist without written authorization from the Chief District Engineer.   
 
MATERIALS FOR WATERBORNE AND DURABLE WATERBORNE PAINT 
STRIPING 
 

PAINT: Select Materials for this project to meet the performance requirements detailed in 
Sections 842 and 846 of the Standard Specifications.  Initial samples for each 
formulation must be submitted for approval prior to initiation of the striping operation.  
The initial sample may be sent directly to the Department from the manufacturer of the 
paint.   
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Waterborne & Durable waterborne Paint Striping  
Page 2 of 12 
 

The Department will obtain subsequent samples of paint in accordance with the Materials 
Field Sampling Manual when striping operations are in progress.  A minimum of one 
sample will be obtained per color, per truck, per week and shall represent the quantity of 
striping applied per week.  Deductions for application of non-specification paint shall be 
assessed to the quantity of striping represented by the sample.   
 
BEADS: Use beads that will ensure the pavement marking material will meet 
retroreflectivity requirements.  The Department will evaluate beads as part of the installed 
pavement marking in accordance with Kentucky Method 202 or 203 as applicable. Testing 
of the coatings, gradation and quality of the product applied shall be the responsibility of 
the contractor. 

 
 
MATERIALS SAMPLING AND ACCEPTANCE 
 
If two or more random samples obtained during striping operations fail to meet minimum 
compositional requirements, striping operations shall be discontinued at the discretion of the 
Engineer.  In the event striping operations are discontinued, the Department will randomly 
sample and test each batch of paint the contractor has in stock at the storage location.   
 
For batches of paint that fail to meet the minimum compositional criteria, the stock material will 
be rejected. The contractor will be required to remove all failing paint from his central storage 
location.  Batches that are tested and found to be in compliance with the compositional 
requirements may be used.  After the Department has sampled all of the material at the central 
storage area, sampling and testing will resume according to the Materials Field Sampling Manual 
as soon as striping operations resume. 
 
A deduction in payment will be made for any paint that fails to meet the material requirements of 
Sections 842 and 846 of the Standard Specifications. 
 
 
EQUIPMENT 
 
Each striper shall be equipped with electrical foot counters.  The counters shall individually 
tabulate the amount of footage applied by each striping gun on the carriage, whether solid or 
dashed.  The counters shall be capable of measuring up to six digits and shall have a reset 
feature. The counters shall be calibrated in the presence of the Engineer to insure an accurate 
measurement of the paint applied.   
 
Each striper shall be equipped with an accurate dashing mechanism, capable of being adjusted to 
retrace existing lane line, dotted lines or centerline markings as directed by the Engineer. The 
striper shall also be equipped with a detection device that will automatically cutoff the paint guns 
when a raised pavement marker is detected in the pavement. The Contractor, at his own expense, 
shall replace or adequately clean any pavement marker lens that is painted. 
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Waterborne & Durable waterborne Paint Striping  
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The Contractor’s striper shall be equipped with a Data Logger System.  The Data Logger shall 
monitor and report the quantities of paint and beads consumed in line.  The data logger shall 
calculate, in real time, the gallons of paint per mile, average wet film thickness, and pounds of 
beads per gallon of paint for each line application.  The Data Logger shall monitor and report the 
ambient temperature, pavement temperature, and paint temperature. The data shall be recorded at 
the beginning of each line application and at a minimum of 1 mile increments during application.  
The Data Logger shall be capable of storing and supplying the necessary scaling and calibration 
parameters to the flow meters, and shall provide a means of adjusting the scaling factor as 
necessary.  The Data Logger shall include a remote cab mounted display, which shall indicate in 
real time, pavement temperature, application rate of paint in gallons per mile, paint film 
thickness in mils, and application rate of beads in pounds per gallon. In addition the Contractor’s 
striper shall also be equipped with a calibrated measuring device for monitoring quantities of 
paint and beads consumed in line. A data logger report, as an Excel spreadsheet, shall be 
submitted to the engineer with each Daily Striping Report (DSR) containing the following 
information; route, line type, line width, line color, direction of application, weight of paint 
applied in pounds or number of strokes counted, appropriate scaling factors, paint film thickness 
in mils, paint application rate in gallons per mile, bead application rate in pounds per gallon, 
paint temperature obtained immediately after the heat exchanger, ambient temperature, pavement 
temperature, and vehicle speed in miles per hour.  Application and temperature data shall be 
reported in one-mile increments for each line applied.  The Department reserves the right to 
obtain any and all raw data recorded by the Data Logger at any time during this contract. 
 
Prior to starting striping operations, all stripers shall be made available at a central location 
within Kentucky for inspection by the Department for compliance to Kentucky Method 64-267.  
Striping trucks that can fulfill the requirements of this method and these notes will be approved 
for use on this contract.  Striping trucks that have not been approved for use by Department 
personnel will not be allowed to stripe as part of this contract.  The Department reserves the right 
to perform random field verifications of striping equipment during this contract.  
 
The Contractor shall provide a separate sweeping unit powerful enough to remove normal 
highway dirt and debris.  This unit shall not be a part of the striper.   
 
The Engineer may require the Contractor to provide detailed operating instructions from the 
manufacturer of the striping equipment if quality issues arise at any time during the contract.  
The Contractor shall then be required to operate the striping equipment within the suggested 
operating guidelines of the manufacturer, with particular emphasis on the speed of the striping 
operation, or make other adjustments until the quality of the striping is satisfactory to the 
Engineer. 
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Waterborne & Durable waterborne Paint Striping  
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CONSTRUCTION 
 
SURFACE PREPARATION  
 
Prepare the pavement surface for the striping operation in accordance with Section 713.03.02 of 
the Standard Specifications.  All pavement surfaces shall be swept prior to striping and the 
cleaning operation shall be far enough in advance of the striping operation to prevent any dust 
from the cleaning operation from mixing with the paint.  The sweeper must maintain contact 
with the roadway.  When the Engineer determines abnormal amounts of debris or other material 
have accumulated beyond the capability of the required sweeping unit which will require 
shoveling or other means to remove, the Engineer will make arrangements, prior to painting, to 
have the material removed by the Department or that section of roadway will be deleted from the 
contract.  
 
QUALITY CONTROL/QUALITY ASSURANCE 
 
The Contractor shall designate a Quality Control Coordinator (QC) for the project who will be 
the contact person for any questions or concerns regarding the quality of the work performed 
under this contract.  The Quality Control Coordinator shall: 
  
• Hold current qualification from the Department as a Pavement Marking Inspection 

Technician; 
• Plan and oversee the Contractor’s evaluation of the lines applied on the project; 
• Complete and submit Daily Striping Reports and Data Logger spreadsheets (electronic 

copies) to the Engineer within 24 hours of completion of that days striping; 
• Coordinate and review or Perform KM-202, for each section of striping and provide 

completed test reports (electronic copy) along with printouts from the handheld 
retroreflectometer to the Engineer within one (1) working day of completion; 

• Document all adjustments made to the application process to consistently produce the quality 
of line desired; 

• Notify the Engineer of any changes in the striping work plan that are determined necessary 
• Inform and mobilize crews to complete restriping or corrective work (after notification by the 

Department); 
• Supply the appropriate certifications for paint to the Engineer assigned to the particular 

project at the time of sampling; 
• Track the quantities of materials supplied by the vendors and applied by the painting crew; 
• Meet with the Engineer to discuss and/or conduct field reviews on the project throughout the 

execution of the contract. 
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Waterborne & Durable waterborne Paint Striping  
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Quality control testing in accordance with KM-202 will be performed for each section of striping 
on zones selected by the Department based on KM-64-113.  At the Pre-construction Conference, 
the Contractor shall furnish the Department a Quality Control Plan (QCP) that covers in detail 
the following items: 
 
• The name, address, phone and fax numbers for the Quality Control Coordinator; 
• The names of individuals other than the Quality Control Coordinator taking readings in 

accordance with KM-202 (these people shall hold qualification from the Department as 
Pavement Marking Inspection Technicians); 

• An overall work plan which states the estimated starting and completion dates for the entire 
project, the number of crews to be used on the project and a general description of how the 
project will be completed; 

• A description of the striping equipment to be used on the project, including make and model 
of each striper, minimum and maximum operating speeds, and type of instruments to be used 
to calibrate the flow of paint and beads; 

• The frequency and method to be used to monitor application rates and quality of the line 
(specifically with regard to retroreflectivity, width, thickness, bead distribution, tracing 
accuracy, etc.); 

• A list of paint(s) and bead(s) to be used in this contract along with a statement from the paint 
manufacturer that indicates the recommended minimum and maximum application 
temperatures for ambient temperature, pavement temperature, paint temperature, and 
guidelines for any other environmental factors that would adversely affect the successful 
performance of the paint; 

• The contact person, phone, e-mail and fax numbers for reporting claims for paint on vehicles 
• Submit the description and product literature of the reflectometer to be used to the Engineer 

assigned to the project for approval; 
• Submit a manufacturer’s sampling procedure for sampling from the tote. 
 
Acceptance of the Contractor’s quality control plan is required prior to the start of work. The 
Department reserves the right to require the Contractor to make changes in the quality control 
plan and operations to obtain the quality specified in the contract. 
 
After acceptance by the Department, the Contractor shall notify the Engineer in writing of any 
proposed change.  Proposed changes are subject to acceptance by the Department.  
 
The Department will provide the locations of randomly selected zones for QC testing for each 
section of striping within two weeks of receipt of the Daily Striping Report. 
 
The Department will perform Quality Assurance (QA) testing on (at least) one segment of each 
section of striping completed by the Contractor.  QA testing is intended to verify the Contractor’s 
QC test data.  Upon receipt of the Contractor’s test report for each section, the QA Inspector will 
randomly select (at least) one segment for evaluation and test in accordance with KM-202 with 
the exception that QA testing will be conducted within 2 weeks of receipt of the QC report.   
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Waterborne & Durable waterborne Paint Striping  
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The Department will base payment for each section evaluated in accordance with KM-202 on the 
Contractor’s QC test results if the QC and QA mean values for each segment selected for QA 
testing differ by less than 10% of the QA mean value. 
 
If a dispute should arise regarding the acceptability of the Contractor’s QC test results the 
dispute resolution shall be conducted as follows:  
 
1. If the retroreflectivity values obtained during the QA testing within a segment indicate a 

change in pay quantities (i.e. QC readings are passing and QA readings are failing) and the 
mean values differ by more than 10% of the QA mean value; additional testing will be 
required.  Discard the original QC and QA test results for the section in question.  The QA 
will randomly establish three new zones, in accordance with KM-113, in each segment 
within the section in question.  The QC and QA will jointly evaluate each new zone within 
the section in accordance with KM-202 (with the exception of the evaluation period if greater 
than 60 days). The QC test results for each segment will be used for evaluation of the section 
if the QC and QA mean values for each segment differ by less than 10% of the QA mean 
value.   

 
2. If the variance between QC and QA testing does not indicate a change in the pay quantities 

for the section (i.e. QC and QA readings are both passing) however, the QC mean values 
differ by more than 10% of the QA mean value, additional readings will not be required.  
Accept the QC test results for evaluation of the section.  However, additional testing within 
the section in question should be conducted as soon as possible to determine the cause of the 
discrepancy.  The Contractor and the Engineer shall document the resolution to the 
discrepancy. 

 
3. If resolution to a dispute or variance of QC and QA test results cannot be achieved by the QC 

and QA, additional testing will be required.  Discard the QC and QA test results for the 
section in question.  Additional testing will be conducted by the QC, QA, and representatives 
of Central Office Division of Materials.  Additional testing will be conducted within two 
weeks of receipt of a written request from the Engineer to the Division of Materials for each 
section in question.  Three new zones, randomly selected in accordance with KM-113, will 
be established by the QA for each segment of the section in question.  Each instrument to be 
used for testing will be calibrated in the presence of Central Office representatives prior to 
initiation of testing.   The QC, QA and Central Office representatives will obtain readings for 
each new zone in accordance with KM-202 (with the exception of the evaluation period if 
greater than 60 days).  The QC test results for each segment will be used for evaluation of the 
section if the QC mean values for each segment differ by less than 10% to the mean value 
obtained by Central Office.  The QA test results for each segment will be used for evaluation 
of the section if the QC mean values differ by more than 10% to the mean value obtained by 
Central Office and the QA mean value differs by less than 10% to the Central Office mean 
value.  If neither the QC nor QA mean values meet these requirements, the Central Office 
mean value for each segment will be used to evaluate the section in question.  These results 
will be final and the basis of payment for the section in question.  
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Waterborne & Durable waterborne Paint Striping  
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The Contractor will incur all costs associated with additional testing performed by Department 
personnel for dispute resolution that does not result in the use of QC test data as the basis of 
payment.  These costs will include the cost to maintain and control traffic. 
 
The Department reserves the right to take over the QC portion of testing.  In the event that the 
Department exercises this option, the Contractor will incur the cost of testing performed by the 
Department. 
 
The Department reserves the right to evaluate designated routes, in whole or in part, in 
accordance with KM-203.  The Department will identify routes or portions of routes to be 
evaluated in accordance with KM-203 at the Pre-construction Conference.  Any section of 
striping which includes a designated route, in whole or in part, will be evaluated in accordance 
with KM-203.  The evaluation of a section in accordance with KM-203 will be conducted at the 
Departments expense. 
 
The Department will require the approved vendor performing retroflectivity evaluation in 
accordance with KM-203 to successfully demonstrate compliance to his/her quality control 
procedures prior to collection of data for this contract.  The Department will select an appropriate 
test site for demonstration purposes and conduct joint evaluations of both yellow and white 
longitudinal markings within the test site using approved 30M geometry handheld instruments.  
The demonstration will be deemed successful if the mean average obtained by the approved 
vendor differs by less than 10% to the mean average obtained by the Department for each 
marking evaluated within the test site. 
 
The Department will base payment for each section evaluated in accordance with KM-203 solely 
on the test results obtained by the Department’s approved vendor.  Completed test results 
submitted by the Department’s approved vendor will be considered final and are not subject to 
dispute. 
 
The Department will furnish the Contractor with a blank electronic copy of the Contractors Daily 
Striping Report (DSR).  The Contractor shall complete and furnish this standard DSR to the 
Engineer’s office daily for each crew for each color and width of line applied. The information 
on the DSR shall reflect the milepoints and quantities for striping completed for that day and for 
that crew. The Contractor shall also include with the DSR the certification for the paint used on 
that day’s striping. (Sample attached) 
 
 
APPLICATION OF STRIPING 
 
Roadways shall be marked with 4", 6", 8" and 12" lines as indicated in the summaries and/or as 
directed by the Engineer. The four-inch line shall be not less than four inches nor more than five 
inches in width. The six-inch line shall be not less than six inches nor more than seven inches in 
width.  The centerline of all newly applied lines shall be within one inch of the centerline of the 
existing stripe.  Mark all Interstate and Parkway System Routes and the KY 9 portion of the AA 
Highway with six-inch lines using Durable Waterborne Paint meeting the requirements of 
Section 846 of the Standard Specifications.  Mark all other routes with four-inch lines using 
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Waterborne Paint meeting the requirements of Section 842 of the Standard Specifications.  
Apply Gore area markings at twice the width of the normal line width on that portion of 
roadway.  All lines shall have distinct, clean edges with proper bead distribution across the entire 
width and length of the line. 
 
Passing zones and lane lines shall be installed as a 10’ segment of paint with a 30’ gap.  The 
length of the 10’ segment shall not be less than 10’ nor longer than 10 feet 6 inches.  The stripe-
gap cycle shall be not less than 39 feet 6 inches and no longer than 40 feet 6 inches.  
 
Apply paint, in a single pass, at an application rate in accordance with the application rate 
in Section 713.03.03 of the Standard Specification.  Bead application rate is at the 
discretion of the contractor and must meet retroreflectivity requirements.  
 
The Contractor shall be responsible for protecting the painted line from traffic until dry in order 
to eliminate tracking.  Retroreflectivity readings will be taken on zones with substantial amounts 
of tracking and the readings will be used in the calculation of payment.  If the contractor elects to 
use additional traffic control devices beyond what is specified in the TRAFFIC CONTROL 
PLAN, the additional cost shall be incidental to the bid item “Maintain and Control Traffic. “ 
 
If the Engineer determines that the quality of the striping applied by the Contractor is 
unsatisfactory with regard to retroreflectivity, bead distribution, paint thickness, overspray, 
accuracy of retracing, line width, consistency, tracking, etc., the Engineer may stop the striping 
operation immediately until the Contractor can demonstrate that the problem has been corrected.  
If it is determined by the Engineer that the striping is not applied at the specified 
application rate, restriping will be required. Striping errors shall be handled as below. 
 
 
CLEANING OF APPLIED STRIPING 
 
The contractor has the option to clean accumulated debris from affected route prior to 
performing QC testing.  Cleaning is defined as a single pass using the broom truck to remove 
accumulated debris from the affected striping.  Notify the Engineer 48 hours prior to performing 
the cleaning operations.   
   
 
MARKING REMOVAL  
 
The Contractor shall be responsible for all necessary cleanup of any paint or other material that is 
spilled onto the pavement or elsewhere as a result of his operations and for correcting any 
striping error (including tracking) that requires removal of a line applied by the Contractor.  
Contrary to Section 713.03.04 of the Standard Specifications; remove all striping errors or paint 
spills by water blasting only (see attached note) at no additional cost to the Department.  This 
removal process shall be performed in a manner that shall not be detrimental to the pavement.  
Upon notification of a striping error or paint spill by the Engineer, the Contractor shall be 
required to begin the process of correcting the striping error or paint spill within five (5) working 
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days and shall work continuously to complete the corrective work prior to striping any other 
section of roadway included in this contract. 
     
The Engineer will notify the Contractor if existing striping errors need to be removed.  Contrary 
to Section 713.03.04 of the Standard Specifications, remove all existing striping errors by water 
blasting only (see attached note).  The Department will measure and pay for water blasting 
removal of existing stripes directed by the Engineer in linear feet.   
 
 
PAINT ON VEHICLES 
 
The Contractor shall be responsible for addressing disputes with the public regarding paint on 
vehicles that occur as a result of his operations.  All complaints from the public shall be 
addressed in a timely manner and the Contractor must demonstrate a “good faith” attempt to 
resolve disputes to the satisfaction of the citizen.  However, the Contractor shall have the right to 
dispute fault and refuse settlement in cases where the Contractor feels that paint on the vehicle 
was a result of negligence on the part of the citizen. Unresolved disputes involving paint on 
vehicles shall be handled through the legal system. The Department shall not be held responsible 
for paint on vehicles under any circumstances. 
 
 
RETROREFLECTIVITY REQUIREMENTS 
 
The minimum retroreflectivity requirements shall be in accordance with Section 713.03.05A of 
the Standard Specifications. 
 
Restriping will be required for striping that fails to meet the minimum retroreflectivity 
requirements. The provisions for restriping are described in the section of this contract entitled 
MEASUREMENT AND PAYMENT. Complete the restriping within 15 calendar days after 
notification by the Engineer except that no striping will be performed after October 15, 2015. 
All aspects of this specification shall apply to lines that are repainted due to failure to meet the 
requirements of this specification including the retroreflectivity requirements.  
 
 
SCHEDULING  
 
At the Pre-construction conference, the Engineer will provide the contractor with a list of 
Priority Routes (not to exceed 10 percent of the total project estimate) which are to be striped 
prior to June 1, 2015.  The painting of all scheduled routes shall be completed by 
September 1, 2015.   
 
The Contractor shall coordinate the daily striping schedule, one week in advance, with the 
Engineer. The Contractor shall ensure that once striping begins on a section that ALL 
striping on that section must be completed within two weeks. Failure to comply with this 
requirement will result in withholding of pay estimates. 
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The Engineer may eliminate any route from the schedule if it is determined that the route 
does not require retracing.  Also, the Engineer may add additional routes to be striped. The 
Contractor shall be notified of these routes prior to July 1, 2015.  Contrary to Section 
104.02.02 of the Standard Specification, the overrun and underrun formula shall not apply 
to this contract. 
 
 
CONTRACT COMPLETION AND LIQUIDATED DAMAGES  
 
All priority routes shall be striped by June 1, 2015.  Contrary to the Standard Specifications, no 
time extension will be granted for failure to complete striping of these priority routes by the June 
1, 2015 milestone completion date.  Liquidated damages in the amount specified in Section 
108.09 of the Standard Specifications will be assessed for each day that any priority route 
remains unstriped after June 1, 2015. 
 
Sections that are required to be re-striped due to failure to meet retroreflectivity requirements 
must be completed within 15 calendar days after notification by the Engineer.  The Department 
will assess Liquidated Damages in the amount specified in Section 108.09 of the Standard 
Specifications for each day beyond the 15 calendar days that the restriping is not completed and 
shall accrue until October 15, 2015.  All re-striping must be complete by October 15, 2015.  
Failure to complete all necessary corrective work by the October 15, 2015 deadline will result in 
no additional payment for the stripe beyond the 70% that was initially paid for the installation of 
the stripe and payment will be based upon the Payment Schedule. 
 
All routes that are required to be striped under this contract shall be completed by 
September 1, 2015.  Contrary to the Standard Specifications, no time extension will be granted.  
Liquidated damages will apply in accordance with Section 108.09 of the Standard 
Specifications for failure to complete the striping by September 1, 2015.  Liquidated damages 
will accrue until October 15, 2015; no striping shall be performed after this date.   
 
Remove all striping errors and spills within five (5) working days after notification by the 
Engineer.  Liquidated damages, in the amount specified in Section 108.09 of the Standard 
Specifications, shall apply for each day beyond the five (5) working days that the Contractor has 
not begun to correct the striping error/spill or continuously work to complete the corrective 
work. 
 
The Department will apply all Liquidated Damages accumulatively.  
 
 
RE-TESTING OF FAILURES 
 
The Department’s costs associated with re-testing of striping failures for Kentucky Method 203 
shall be reimbursed to the Department by the contractor.  The reimbursement shall include 
mobilization of the mobile testing machine as well as the current per mile rate for the mobile 
striping contractor in accordance with the Cabinet’s Master Agreement.  
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MEASUREMENT AND PAYMENT 
 
STRIPING: The Department will measure the paint striping quantity of each type in linear miles 
of paint stripe.  The Department will measure the quantity at twice the rate for a 4-inch line when 
an 8-inch line is applied or twice the rate for a 6-inch line when a 12-inch line is applied. 
 
Full payment to the Contractor for each bid item PAVE STRIPING-WB PAINT-4 INCH 
(COLOR) and DURABLE WATERBORNE MARKING-6 INCH (COLOR) will be based upon 
successful compliance with the retroreflectivity requirements outlined in this contract.   The 
Contractor will be paid 70% of the Contract Unit Bid price for the bid item after application of 
striping to a particular section of roadway. The remaining payment will be made based upon the 
following procedure and the Payment Schedule: 
 

1. Each section of striping will be evaluated in accordance with KM-202 or KM-203, as 
applicable, for the purpose of evaluating retroreflectivity. 

 
2. If a Section is accepted in accordance with the appropriate Kentucky Methods, the 

Department will make final payment according to the following Payment Schedule. 
 

3. If a section is not accepted in accordance with the appropriate Kentucky Methods, 
restripe the entire section within fifteen (15) calendar days after notification by the 
Engineer subject to the same requirements as the original striping at no additional cost to 
the Department.  If the restriped Section is accepted in accordance with the appropriate 
Kentucky Methods, the Department will make final payment according to the following 
Payment Schedule.  If the section is not restriped by October 15, 2015, the Department 
will not make final payment.  Accept the deduction in payment for the section that has 
been determined to be unacceptable. 
 

Payment Schedule 
 

 Initial Payment Final Payment Total Payment 
Section is 
Accepted 70% 30% 100% 

Section is Not 
Accepted 70% 0% 70% 

 
 
QUALITY CONTROL: The Department will measure the quantity by the lump sum. The 
Department will not measure the QCP, any actions and personnel required to carry out the QCP, 
any testing, any testing equipment, or any other work necessary to perform the specified QC/QA 
procedures for payment and will consider them incidental to this item of work. 
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MAINTAIN AND CONTROL TRAFFIC:  See Traffic Control Plan. 
 
LAW ENFORCEMENT OFFICER:  See Traffic Control Plan. 
 
WATER BLASTING EXISTING STRIPE:  See Special Note for Water Blasting Existing 
Stripe. 
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SPECIAL NOTE FOR WATER BLASTING EXISTING STRIPE 

This Special Note will apply where indicated on the plans or in the proposal.  Section 
references herein are to the Departmentôs 2012 Standard Specifications for Road and 
Bridge Construction. 

1.0 DESCRIPTION.  Remove pavement striping, temporary or permanent, from asphalt 
or concrete pavement using ultra-high pressure water. 
 
2.0 MATERIALS AND EQUIPMENT. 
 

2.1 Truck Mounted Ultra-high Pressure Pump and Water Tank.  Use a truck 
having a separate hydrostatic transmission capable of speed increments of Ñ1 foot per 
minute at operatorôs discretion.  Use a pump capable of delivering a minimum of 30,000 
psi to a bumper mounted deck containing an operator controlled rotating manifold that is 
speed variable up to at least 3,000 rpm and accepts interchangeable waterjet nozzles.  
Provide all necessary waterjet nozzle setups and patterns to ensure clean sufficient 
removal. Ensure the deckôs discharge directs the water and removal material in a manner 
that is not hazardous to vehicles or pedestrians. 
 

2.2 Water.  Conform to Section 803. 
 
3.0 CONSTRUCTION.  Before starting work, provide the Engineer with a contractor 
work history of 2 projects where striping removal was completed acceptably for a similar 
type of pavement.  If no history is available, complete 1,000 linear feet of striping removal 
and obtain the Engineerôs approval before continuing. 

Conduct striping removal under lane closures meeting the conditions of the MUTCD 
and Kentucky Standard Drawings and Specifications. Waterblast to remove temporary or 
permanent striping completely as the Engineer directs.  Do not damage the pavement in 
any way and protect all joint seals. If damage is observed, stop the removal process until 
the operator can make changes and demonstrate acceptable striping removal.  Repair any 
damage to the pavement. Vacuum all marking material and removal debris concurrently 
with the blasting operation. 
 
4.0 MEASUREMENT. The Department will measure the quantity in linear feet. When 
the removal areaôs width exceeds 8 inches and a second pass is required, the Department 
will measure the length of the additional pass for Payment.  The Department will not 
measure for payment additional passes for widths of 8 inches or less or passes to further 
eradicate markings. The Department will not measure repair of damaged pavement for 
payment and will consider it incidental to this item of work. 
 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 

Code Pay Item    Pay Unit
22664EN       Water Blasting Existing Stripe            Linear Foot 
 

The Department will consider payment as full compensation for all work required under 
this note. 

October 30, 2012 
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TRAFFIC CONTROL PLAN
DURABLE WATERBORNE AND WATERBORNE PAINT STRIPING

1.  Maintain and Control Traffic in accordance with the Standard Specifications for 
Road and Bridge Construction, Supplemental Specification, Standard and Sepia 
Drawings, and the MUTCD, current editions.

2.  Contrary to Section 112, include all items necessary to maintain and control 
traffic in the bid item “Maintain and Control Traffic”. The Department will 
measure and pay only the bid items listed; consider all other work and necessary 
items to be incidental to the listed bid items.  The Department will measure and 
pay “Maintain and Control Traffic” as a single bid item unit Each, once per year.

3. Maintain possession of all temporary traffic control items, devices, materials, and 
incidentals, unless otherwise specified in the proposal, when no longer needed.

4.  Obtain the Engineer’s approval of all signing before beginning work.

5. If the Contractor desires to deviate from the traffic control scheme outlined in the 
Standard Drawings, prepare an alternate plan and present it in writing to the 
Engineer. Do not use the alternate plan until reviewed and approved by the 
District Engineer and the Divisions of Construction, Maintenance, and Traffic.

6. Provide for the Contractor’s vehicles to always move with and not across or 
against the flow of traffic. Do not allow vehicles to make U-turns at any location.  
Do not allow the striper to stop and back down the road or ramps to stripe gore 
lines and turn lanes.  Require vehicles to enter or leave work areas in a manner 
that will not be hazardous to, or interfere with, normal traffic flow.  Do not allow 
vehicles to park or stop within the right-of-way except within work areas
designated by the Engineer. Do not allow personal vehicles to park within the 
right-of-way except in specific areas designated by the Engineer.

7.  Do not allow the paint supply truck to operate as one of the traffic control 
vehicles shown on the standard drawings.  If one of the required traffic control 
vehicles experiences mechanical problems or for some other reason is not 
available to remain in position as shown in the traffic control scheme, cease the 
striping operation until all required vehicles are in place.

8. Do not perform striping operations on any roadway during the peak times of the 
day, holiday periods, or special events as determined by the Engineer. 

9. On two-lane, two-way highways, make provisions to the satisfaction of the 
Engineer to periodically allow traffic to safely pass the train of vehicles in the 
striping operation.  
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Traffic Control Plan
Durable Waterborne & Waterborne Paint Striping
Page 2 of  2

10. In low speed, urban situations, the Engineer may permit the Contractor to delete 
the intermediate trail vehicle between the striper and the final trail vehicle shown 
on the Standard Drawings.

11. If requested by the Contractor, the Engineer may approve Law Enforcement 
Officer Police Support on Interstate highways when striping operations are taking 
place. If the Contractor requests Law Enforcement Officer Police Support on 
other than Interstate Highways, provide written justification for the Engineer’s 
approval.  If approved, provide two (2) police support units for each lane closure, 
each unit consisting of an off-duty law enforcement officer from any police 
agency having lawful jurisdiction and a police car equipped with externally 
mounted flashing blue lights.  Place the police support unit at locations 
determined by the Engineer. The Department will measure and pay for each
approved individual police support unit on a per hour basis for the officer with the
police vehicle.
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CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES

All Priority Routes shall be striped by June 1, 2015.  Contrary to the Standard Specifications, no 
time extension will be granted for failure to complete striping of these priority routes by the 
June 1, 2015 milestone completion date.  Liquidated damages in the amount specified in Section 
108.09 of the Standard Specifications will be assessed for each day that any Priority Route 
remains unstriped after June 1, 2015.

Sections that are required to be re-striped due to failure to meet retroreflectivity requirements 
must be completed within 15 calendar days after notification by the Engineer.  The Department 
will assess Liquidated Damages in the amount specified in Section 108.09 of the Standard 
Specifications for each day beyond the 15 calendar days that the restriping is not completed and 
shall accrue until October 15, 2015.  All re-striping must be complete by October 15, 2015.  
Failure to complete all necessary corrective work by the October 15, 2015 deadline will result in 
no additional payment for the stripe beyond the 70% that was initially paid for the installation of 
the stripe and payment will be based upon the Payment Schedule.

All routes that are required to be striped under this contract shall be completed by 
September 1, 2015.  Contrary to the Standard Specifications, no time extension will be granted.  
Liquidated damages will apply in accordance with Section 108.09 of the Standard 
Specifications for failure to complete the striping by September 1, 2015.  Liquidated damages 
will accrue until October 15, 2015; no striping shall be performed after this date.  

Remove all striping errors and spills within five (5) working days after notification by the 
Engineer.  Liquidated damages, in the amount specified in Section 108.09 of the Standard 
Specifications, shall apply for each day beyond the five (5) working days that the Contractor has 
not begun to correct the striping error/spill or continuously work to complete the corrective
work.

The Department will apply all Liquidated Damages accumulatively.
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MILEPOINTS ROADWAY EDGE
COUNTY BEGIN END MILES YELLOW WHITE LINES COMMENTS
FLOYD US 23 0.000 21.986 21.986 SKIP 57.164 Yes 4-Lane
FLOYD KY 3 0.000 2.672 2.672 5.344 5.344 Yes
FLOYD KY 3 2.672 4.585 1.913 SKIP 4.974 Yes 4-Lane
FLOYD KY 7 0.000 12.787 12.787 25.574 SKIP Yes
FLOYD KY 80 0.000 14.435 14.435 SKIP 37.531 Yes 4-Lane
FLOYD KY 80-S 0.000 0.222 0.222 SKIP 0.444 Yes
FLOYD KY 114 0.000 9.000 9.000 SKIP 18.000 Yes 2-Lane
FLOYD KY 114 9.000 12.517 3.517 SKIP 9.144 Yes 4-Lane
FLOYD KY 122 8.520 12.779 4.259 8.518 SKIP Yes
FLOYD KY 122 12.779 16.931 4.152 SKIP SKIP Yes PAVE 2015 (Asphalt)
FLOYD KY 122 16.931 34.191 17.260 34.520 SKIP Yes
FLOYD KY 302 0.000 12.575 12.575 SKIP 25.150 Yes
FLOYD KY 321 0.000 4.182 4.182 SKIP 8.364 Yes
FLOYD KY 321 4.182 5.076 0.894 SKIP 1.788 Yes
FLOYD KY 404 0.000 8.160 8.160 16.320 16.320 Yes
FLOYD KY 550 0.000 4.575 4.575 SKIP 9.150 Yes
FLOYD KY 680 0.000 5.016 5.016 SKIP 10.032 Yes
FLOYD KY 680 5.016 10.457 5.441 10.882 N/A No
FLOYD KY 680 10.457 14.378 3.921 7.842 7.842 Yes
FLOYD KY 777 8.065 8.995 0.930 SKIP 1.86 Yes
FLOYD KY 979 0.000 18.369 18.369 36.738 36.738 Yes
FLOYD KY 1427 4.580 9.082 4.502 N/A 9.004 Yes
FLOYD KY 1428 0.000 6.216 6.216 SKIP 12.432 Yes
FLOYD KY 1428 6.216 15.153 8.937 17.874 17.874 Yes
FLOYD KY 1428 15.153 16.695 1.542 SKIP 3.470 Yes 3-Lane
FLOYD KY 1428 16.695 17.257 0.562 1.124 1.124 Yes
FLOYD KY 2555 0.000 2.344 2.344 SKIP 4.688 Yes
FLOYD KY 3024 0.000 2.975 2.975 SKIP 5.950 Yes
FLOYD KY 3051 2.201 2.652 0.451 0.902 0.902 Yes
FLOYD KY 3188 0.000 1.265 1.265 SKIP N/A No

185.060 165.638 305.288

JOHNSON US 23 0.000 1.300 1.300 SKIP 3.380 Yes 4-Lane
JOHNSON US 23 1.300 2.507 1.207 SKIP SKIP Yes PAVE 2015 (Asphalt)
JOHNSON US 23 2.507 16.864 14.357 SKIP 37.328 Yes 4-Lane
JOHNSON US 460 0.000 7.809 7.809 SKIP 17.570 Yes 3-lane & 4-lane
JOHNSON KY 3 0.000 4.642 4.642 SKIP 12.069 Yes 4-Lane
JOHNSON KY 40 0.000 8.529 8.529 17.058 17.058 Yes
JOHNSON KY 40 8.529 9.073 0.544 1.088 1.414 Yes 4-Lane
JOHNSON KY 40 9.073 10.566 1.493 2.986 2.986 Yes
JOHNSON KY 40 10.566 11.513 0.947 1.894 N/A No
JOHNSON KY 40 11.513 11.872 0.359 0.718 0.718 Yes
JOHNSON KY 40 11.872 12.974 1.102 2.204 2.480 Yes 3-lane
JOHNSON KY 40 12.974 23.269 10.295 SKIP 20.590 Yes
JOHNSON KY 172 0.000 12.370 12.370 24.740 SKIP Yes
JOHNSON KY 201 0.000 3.330 3.330 SKIP SKIP Yes PAVE 2015 (Asphalt)
JOHNSON KY 201 3.330 10.320 6.990 SKIP 13.980
JOHNSON KY 302 0.000 6.486 6.486 SKIP 12.972 Yes
JOHNSON KY 321 0.000 9.562 9.562 SKIP 19.124 Yes
JOHNSON KY 321-X 0.000 0.333 0.333 0.666 N/A No
JOHNSON KY 581 0.000 4.554 4.554 9.108 9.108 Yes
JOHNSON KY 581 4.554 6.767 2.213 SKIP N/A No PAVE 2015 (Asphalt)
JOHNSON KY 581 6.767 6.776 0.009 SKIP SKIP Yes PAVE 2015 (Asphalt)
JOHNSON KY 825 0.000 5.079 5.079 N/A 10.158 Yes
JOHNSON KY 825 5.079 14.105 9.026 18.052 N/A No
JOHNSON KY 1100 0.000 0.334 0.334 SKIP N/A No
JOHNSON KY 1107 0.000 3.329 3.329 6.658 N/A No
JOHNSON KY 1107 3.329 4.988 1.659 3.318 3.318 Yes
JOHNSON KY 1107 4.988 6.483 1.495 2.990 N/A No
JOHNSON KY 1145 0.000 0.450 0.450 0.900 0.900 Yes
JOHNSON KY 1145 0.450 1.239 0.789 N/A 1.578 Yes
JOHNSON KY 1409 0.000 2.750 2.750 SKIP N/A No
JOHNSON KY 1428 0.000 2.897 2.897 5.794 5.794 Yes
JOHNSON KY 1428 2.897 3.290 0.393 0.786 N/A No
JOHNSON KY 1614 0.000 1.197 1.197 SKIP N/A No
JOHNSON KY 1624 0.000 3.020 3.020 6.040 N/A No
JOHNSON KY 2275 0.000 1.403 1.403 2.806 2.806 Yes
JOHNSON KY 2318 0.000 0.150 0.150 N/A 0.300 Yes
JOHNSON KY 2333 0.000 0.647 0.647 1.294 N/A No
JOHNSON KY 2378 0.000 0.125 0.125 0.250 N/A No
JOHNSON KY 2381 0.000 2.191 2.191 4.382 SKIP Yes
JOHNSON KY 2560 0.000 0.423 0.423 0.846 N/A No
JOHNSON KY 3214 0.000 3.243 3.243 SKIP N/A No
JOHNSON KY 3224 0.000 4.523 4.523 SKIP N/A No PAVE 2015 (Asphalt)
JOHNSON KY 3507 0.000 0.141 0.141 0.282 0.282 Yes
JOHNSON KY 3508 0.000 0.025 0.025 0.050 0.050 Yes
JOHNSON KY 3516 0.000 0.013 0.013 0.026 0.026 Yes

143.733 114.936 195.990

WATERBORNE PAINT STRIPING - DISTRICT 12 - 2015
(MP SYSTEM)

4"  LINE*ROUTE

JOHNSON MP TOTAL

FLOYD MP TOTAL
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MILEPOINTS ROADWAY EDGE
COUNTY BEGIN END MILES YELLOW WHITE LINES COMMENTS

WATERBORNE PAINT STRIPING - DISTRICT 12 - 2015
(MP SYSTEM)

4"  LINE*ROUTE

KNOTT KY 7 0.000 16.095 16.095 32.190 SKIP Yes
KNOTT KY 15 0.000 9.329 9.329 SKIP 18.658 Yes
KNOTT KY 80 0.000 5.129 5.129 SKIP SKIP Yes PAVE 2015 (Diamond Grind)
KNOTT KY 80 5.129 13.300 8.171 21.245 Yes 4-Lane
KNOTT KY 80 13.300 16.126 2.826 SKIP SKIP Yes PAVE 2015 (Asphalt)
KNOTT KY 80 16.126 20.093 3.967 SKIP 10.314 Yes
KNOTT KY 160 0.000 12.468 12.468 24.936 24.936 Yes
KNOTT KY 550 0.000 4.121 4.121 SKIP 8.242 Yes
KNOTT KY 550 4.121 9.550 5.429 SKIP SKIP PAVE 2015 (Asphalt)
KNOTT KY 550 9.550 26.577 17.027 34.054 Yes
KNOTT KY 582 0.000 12.729 12.729 SKIP 25.458 Yes
KNOTT KY 899 0.000 3.775 3.775 SKIP 7.550 Yes
KNOTT KY 899 3.775 5.285 1.510 SKIP SKIP Yes PAVE 2015 (Asphalt)
KNOTT KY 899 5.285 14.160 8.875 SKIP 17.750 Yes

111.451 57.126 168.207

LAWRENCE US 23 0.000 29.069 29.069 SKIP 75.579 Yes 4-Lane    
LAWRENCE KY 1 0.000 14.140 14.140 SKIP N/A No
LAWRENCE KY 3 0.000 5.040 5.040 SKIP SKIP Yes PAVE 2015 (Asphalt)
LAWRENCE KY 3 5.040 34.479 29.439 SKIP 58.878 Yes
LAWRENCE KY 3-S 0.000 0.135 0.135 SKIP 0.270 Yes
LAWRENCE KY 32 0.000 23.525 23.525 47.050 SKIP Yes
LAWRENCE KY 32 27.917 29.162 1.245 2.490 SKIP Yes
LAWRENCE KY 32-C 0.000 0.123 0.123 0.246 SKIP Yes
LAWRENCE KY 201 0.000 18.069 18.069 SKIP 36.138 Yes
LAWRENCE KY 644 0.000 1.460 1.460 SKIP SKIP No PAVE 2015 (Asphalt)
LAWRENCE KY 644 1.460 2.821 1.361 2.722 N/A No
LAWRENCE KY 645 0.000 5.205 5.205 SKIP 13.533 Yes 4-Lane
LAWRENCE KY 1185 0.000 2.232 2.232 4.464 4.464 Yes
LAWRENCE KY 2562 0.000 0.610 0.610 1.220 1.220 Yes
LAWRENCE KY 2563 0.000 0.348 0.348 0.696 N/A No
LAWRENCE KY 2565 0.000 3.826 3.826 7.652 7.652 Yes
LAWRENCE KY 2566 0.000 1.110 1.110 2.220 N/A No
LAWRENCE KY 3215 0.000 2.614 2.614 5.228 5.228 Yes

139.551 73.988 202.962

LETCHER US 23 0.000 7.319 7.319 SKIP 19.029 Yes 4-Lane
LETCHER US 119 0.000 1.100 1.100 SKIP SKIP Yes PAVE 2015 (Diamond Grind)
LETCHER US 119 1.100 9.990 8.890 23.114
LETCHER US 119 9.990 14.401 4.411 SKIP SKIP Yes PAVE 2015 (Asphalt)
LETCHER US 119 14.401 20.000 5.599 SKIP 12.878 Yes Part 3-Lane
LETCHER US 119 20.000 27.917 7.917 SKIP 20.584 Yes 4-Lane
LETCHER KY 7 0.000 27.564 27.564 55.128 SKIP Yes
LETCHER KY 15 0.000 10.675 10.675 SKIP 24.553 Yes Part 3-Lane
LETCHER KY 15-C 0.000 0.240 0.240 0.480 0.480 Yes
LETCHER KY 15-X 0.000 2.838 2.838 5.676 5.676 Yes Two Lane Section
LETCHER KY 15-X 1.805 1.955 0.150 0.300 0.300 Yes One Lane Section
LETCHER KY 113 2.505 4.449 1.944 3.888 N/A No
LETCHER KY 160 0.000 21.843 21.843 43.686 N/A No
LETCHER KY 317 0.000 8.936 8.936 SKIP 17.872 Yes
LETCHER KY 343 0.000 3.125 3.125 6.250 N/A No
LETCHER KY 463 0.000 3.307 3.307 SKIP 6.614 Yes
LETCHER KY 588 0.000 2.710 2.710 N/A 5.420 Yes
LETCHER KY 588 5.009 11.197 6.188 12.376 N/A No
LETCHER KY 805 0.000 13.677 13.677 27.354 SKIP Yes  
LETCHER KY 931 0.000 10.239 10.239 20.478 No
LETCHER KY 931 10.239 18.388 8.149 SKIP 16.298 Yes
LETCHER KY 1862 1.310 5.072 3.762 7.524 N/A No
LETCHER KY 2545 0.000 0.600 0.600 N/A 1.200 Yes
LETCHER KY 2550 0.000 0.950 0.950 1.900 N/A No
LETCHER KY 3073 0.000 1.420 1.420 2.840 N/A No
LETCHER KY 3086 0.000 1.283 1.283 2.566 2.566 Yes  
LETCHER KY 3401 0.000 1.283 0.938 1.876 N/A No  

165.774 192.322 156.584

MARTIN KY 3 0.000 10.019 10.019 SKIP 26.049 Yes 4-Lane
MARTIN KY 3 10.019 13.735 3.716 SKIP 9.662 Yes
MARTIN KY 3 13.735 21.235 7.500 SKIP SKIP Yes PAVE 2015 (Asphalt)
MARTIN KY 40 0.000 10.180 10.180 20.360 20.360 Yes
MARTIN KY 40 10.180 20.266 10.086 20.172 20.172 Yes
MARTIN KY 292 0.000 13.160 13.160 SKIP 26.320 Yes
MARTIN KY 645 0.000 7.695 7.695 SKIP 20.007 Yes 4-Lane
MARTIN KY 908 5.469 5.711 0.242 0.484 0.484 Yes
MARTIN KY 908 5.711 11.028 5.317 10.634 N/A No
MARTIN KY 1714 5.150 7.162 2.012 SKIP SKIP Yes PAVE 2015 (Asphalt)
MARTIN KY 1714 7.162 10.762 3.600 11.224 SKIP Yes
MARTIN KY 2032 0.000 4.525 4.525 SKIP SKIP Yes PAVE 2015 (Asphalt)

78.052 62.874 123.054

KNOTT MP TOTAL

MARTIN MP TOTAL

LETCHER MP TOTAL

LAWRENCE MP TOTAL

VARIOUS COUNTIES
FE01 121 DW150120000

Contract ID:  152022
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MILEPOINTS ROADWAY EDGE
COUNTY BEGIN END MILES YELLOW WHITE LINES COMMENTS

WATERBORNE PAINT STRIPING - DISTRICT 12 - 2015
(MP SYSTEM)

4"  LINE*ROUTE

PIKE US 23 0.000 4.698 4.698 SKIP 12.215 Yes 4-Lane
PIKE US 23 4.336 26.284 21.948 SKIP 57.065 Yes 4-Lane
PIKE US 23 26.284 29.850 3.566 SKIP 9.272 Yes 6-Lane
PIKE US 23 29.850 32.828 2.978 SKIP 7.743 Yes 4-Lane
PIKE US 119 0.000 4.698 4.698 9.396 SKIP Yes 4-Lane
PIKE US 119 4.698 4.942 0.244 0.488 0.634 Yes 4-Lane 1441 Bridge
PIKE US 119 4.942 6.160 1.218 SKIP 3.167 Yes 4-Lane
PIKE US 119 6.160 6.364 0.204 0.408 0.530 Yes 4-Lane Win Br Brg
PIKE US 119 6.364 7.873 1.509 SKIP 3.923 Yes 4-Lane
PIKE US 119 7.873 8.138 0.265 0.530 0.689 Yes 4-Lane 194 Bridge
PIKE US 119 8.138 9.463 1.325 SKIP SKIP Yes PAVE 2015 (Micro-Surface)
PIKE US 119 9.463 9.578 0.115 0.230 0.299 Yes 4-Lane 1426 Bridge
PIKE US 119 9.578 10.500 0.922 SKIP SKIP Yes PAVE 2015 (Micro-Surface)
PIKE US 119 10.500 13.507 3.007 6.014 SKIP Yes 4-Lane
PIKE US 119 13.507 16.929 3.422 6.844 SKIP Yes 4-Lane
PIKE US 119 16.929 18.720 1.791 3.582 SKIP Yes 4-Lane
PIKE US 119 18.720 25.721 7.001 SKIP 18.203 Yes 4-Lane
PIKE US 119-S 0.000 0.056 0.056 0.112 0.112 Yes
PIKE US 119 3.361 3.361 0.000 SKIP SKIP Yes ZEBULON RAMP
PIKE US 119 8.287 8.287 0.000 2.600 2.600 Yes JOHN'S CREEK RAMP
PIKE US 119 9.460 9.460 0.000 SKIP SKIP Yes EAST META RAMP
PIKE US 119 14.100 14.100 0.000 0.800 0.800 Yes BEVINS RAMP 
PIKE US 460 0.000 25.345 25.345 50.690 57.026 Yes Part 3-Lane
PIKE KY 80 0.000 2.765 2.765 5.530 5.530 Yes
PIKE KY 80 2.765 3.135 0.370 SKIP SKIP Yes PAVE 2015 (Diamond Grind)
PIKE KY 80 3.135 6.941 3.806 7.612 7.612 Yes
PIKE KY 122 0.000 15.942 15.942 31.884 SKIP Yes
PIKE KY 194 6.112 16.853 10.741 21.482 SKIP Yes
PIKE KY 194 16.853 26.670 9.817 19.634 19.634 Yes
PIKE KY 194 26.670 39.603 12.933 25.866 SKIP Yes
PIKE KY 194 39.603 55.242 15.639 31.278 SKIP Yes
PIKE KY 194 55.242 60.471 5.229 10.458 10.458 Yes
PIKE KY 194 60.471 67.286 6.815 13.630 SKIP Yes
PIKE KY 194 67.286 72.819 5.533 SKIP SKIP Yes PAVE 2015 (Asphalt)
PIKE KY 194-S 0.000 0.066 0.066 0.132 0.132 Yes
PIKE KY 195 5.340 11.560 6.220 12.440 SKIP Yes
PIKE KY 197 0.000 16.620 16.620 33.240 SKIP Yes
PIKE KY 199 8.226 11.444 3.218 6.436 SKIP Yes
PIKE KY 292 5.058 12.866 7.808 SKIP SKIP Yes PAVE 2015 (Asphalt)
PIKE KY 319 0.000 6.940 6.940 13.880 SKIP Yes
PIKE KY 468 0.000 7.336 7.336 14.672 SKIP Yes
PIKE KY 610 0.000 8.944 8.944 17.888 SKIP Yes
PIKE KY 632 0.000 14.019 14.019 28.038 28.038 Yes
PIKE KY 805 0.000 6.860 6.860 13.720 SKIP Yes
PIKE KY 1056 4.651 11.586 6.935 SKIP 13.870 Yes
PIKE KY 1384 0.000 0.200 0.200 0.400 0.400 Yes
PIKE KY 1384 0.200 2.574 2.374 4.748 N/A No
PIKE KY 1384 2.574 2.604 0.030 N/A N/A No
PIKE KY 1384 2.604 3.141 0.537 1.074 N/A No
PIKE KY 1384 3.141 3.175 0.034 N/A N/A No
PIKE KY 1384 3.175 3.269 0.094 0.188 N/A No
PIKE KY 1384 3.269 3.353 0.084 N/A N/A No
PIKE KY 1384 3.353 3.618 0.265 0.530 N/A No
PIKE KY 1384 3.618 3.656 0.038 N/A N/A No
PIKE KY 1384 3.656 3.791 0.135 0.270 N/A No
PIKE KY 1384 3.791 3.822 0.031 N/A N/A No
PIKE KY 1384 3.822 4.067 0.245 0.490 N/A No
PIKE KY 1384 4.067 4.091 0.024 N/A N/A No
PIKE KY 1384 4.091 4.200 0.109 0.218 N/A No
PIKE KY 1384 4.200 4.271 0.071 N/A N/A No
PIKE KY 1384 4.271 4.995 0.724 1.448 N/A No
PIKE KY 1384 4.995 6.787 1.792 3.584 3.584 Yes
PIKE KY 1384 6.787 7.539 0.752 1.504 1.955 Yes 4-Lane
PIKE KY 1426 4.889 9.638 4.749 9.498 9.498 Yes
PIKE KY 1426 9.638 18.688 9.050 18.100 18.100 Yes
PIKE KY 1441 6.531 9.161 2.630 5.260 N/A No
PIKE KY 1441 9.161 11.816 2.655 5.310 SKIP Yes
PIKE KY 1460 0.000 7.112 7.112 14.224 14.224 Yes
PIKE KY 1469 4.500 5.251 0.751 1.502 SKIP Yes
PIKE KY 1469 5.251 11.303 6.052 12.104 SKIP Yes
PIKE KY 1469 11.303 14.102 2.799 5.598 SKIP Yes
PIKE KY 1499 0.000 6.100 6.100 12.200 SKIP Yes
PIKE KY 1506 0.000 0.108 0.108 0.216 0.216 Yes
PIKE KY 2167 0.000 0.252 0.252 0.504 0.504 Yes
PIKE KY 3218 0.000 3.247 3.247 6.494 SKIP Yes
PIKE KY 3220 0.000 4.081 4.081 SKIP 8.162 Yes
PIKE KY 3495 0.000 0.816 0.816 1.632 SKIP Yes
PIKE KY 3501 0.000 0.629 0.629 SKIP 1.258 Yes

317.438 496.610 317.453

1,141.059 1,163.494 1,469.538

NOTES: 1.  SKIP = LINE COLOR PRESENT.  DO NOT RETRACE
N/A = LINE COLOR NOT PRESENT

2. 4"  LINES - SECTION 842
3. ESTIMATED QUANTITIES ONLY.  RETRACE AS DIRECTED BY THE ENGINEER.

THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL 
QUANTITIES RETRACED.

DISTRICT 12 MP GRAND TOTAL 

PIKE MP TOTAL

VARIOUS COUNTIES
FE01 121 DW150120000

Contract ID:  152022
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MILEPOINTS ROADWAY EDGE
BEGIN END MILES YELLOW WHITE LINES

FLOYD KY 122 0.220 8.520 8.300 N/A SKIP Yes
FLOYD KY 194 0.000 5.417 5.417 10.834 N/A No
FLOYD KY 194 5.417 12.155 6.738 SKIP N/A No
FLOYD KY 306 0.401 2.088 1.687 3.374 N/A No
FLOYD KY 466 0.000 3.000 3.000 N/A SKIP Yes
FLOYD KY 466 3.000 4.062 1.062 SKIP N/A No
FLOYD KY 777 0.289 8.065 7.776 SKIP N/A No
FLOYD KY 850 0.000 7.543 7.543 15.086 SKIP Yes
FLOYD KY 1086 0.000 4.593 4.593 SKIP N/A No
FLOYD KY 1091 0.000 1.204 1.204 SKIP N/A No
FLOYD KY 1100 0.000 3.701 3.701 N/A SKIP Yes
FLOYD KY 1100 3.701 5.325 1.624 SKIP SKIP Yes
FLOYD KY 1101 0.000 0.986 0.986 N/A SKIP Yes
FLOYD KY 1210 0.000 2.957 2.957 SKIP N/A No
FLOYD KY 1210 2.957 3.877 0.920 N/A N/A No
FLOYD KY 1210 3.877 7.761 3.884 SKIP N/A No
FLOYD KY 1426 0.000 14.258 14.258 28.516 SKIP Yes
FLOYD KY 1427 0.000 4.580 4.580 N/A 9.160 Yes
FLOYD KY 1427 4.580 8.800 4.220 N/A 8.440 Yes
FLOYD KY 1427 8.800 9.082 0.282 SKIP 0.564 Yes
FLOYD KY 1498 0.000 4.599 4.599 SKIP N/A No
FLOYD KY 1750 0.000 3.455 3.455 SKIP N/A No
FLOYD KY 1929 0.000 5.058 5.058 N/A 10.116 Yes
FLOYD KY 2029 0.000 1.514 1.514 SKIP N/A No
FLOYD KY 2030 0.000 7.801 7.801 15.602 N/A No
FLOYD KY 2554 0.000 0.760 0.760 SKIP 1.520 Yes
FLOYD KY 2554 0.760 1.760 1.000 N/A 2.000 Yes
FLOYD KY 2555 0.000 2.344 2.344 SKIP N/A No
FLOYD KY 3051 1.104 1.572 0.468 SKIP N/A No
FLOYD KY 3051 1.572 2.201 0.629 SKIP 1.258 Yes
FLOYD KY 3379 0.000 5.580 5.580 SKIP 11.160 Yes
FLOYD KY 3379 5.580 6.986 1.406 2.812 2.812 Yes
FLOYD KY 3380 0.000 1.400 1.400 N/A SKIP Yes
FLOYD KY 3381 0.000 0.575 0.575 N/A 1.150 Yes
FLOYD KY 3381 0.575 2.944 2.369 SKIP N/A No
FLOYD KY 3382 0.000 0.625 0.625 N/A 1.250 Yes
FLOYD KY 3383 0.000 0.888 0.888 N/A 1.776 Yes
FLOYD KY 3384 0.000 2.047 2.047 N/A 4.094 Yes
FLOYD KY 3385 0.000 4.282 4.282 N/A 8.564 Yes
FLOYD KY 3386 0.000 3.350 3.350 N/A 6.700 Yes

134.882 76.224 70.564

WATERBORNE PAINT STRIPING - 2015
(RS SYSTEM)

4"  LINE*
DISTRICT TWELVE

ROUTECOUNTY COMMENTS

FLOYD RS TOTAL

VARIOUS COUNTIES
FE01 121 DW150120000

Contract ID:  152022
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MILEPOINTS ROADWAY EDGE
BEGIN END MILES YELLOW WHITE LINES

WATERBORNE PAINT STRIPING - 2015
(RS SYSTEM)

4"  LINE*
DISTRICT TWELVE

ROUTECOUNTY COMMENTS

JOHNSON KY 469 0.000 6.230 6.230 SKIP N/A No
JOHNSON KY 580 0.000 1.765 1.765 N/A SKIP Yes
JOHNSON KY 580 1.765 12.089 10.324 20.648 SKIP Yes
JOHNSON KY 581 6.776 11.209 4.433 N/A 8.866 Yes
JOHNSON KY 689 0.000 6.607 6.607 N/A SKIP Yes
JOHNSON KY 689 6.607 11.212 4.605 SKIP N/A No
JOHNSON KY 993 0.000 1.260 1.260 N/A SKIP Yes
JOHNSON KY 993 1.260 2.750 1.490 SKIP N/A No
JOHNSON KY 1092 0.000 6.000 6.000 SKIP N/A No
JOHNSON KY 1092 6.000 9.150 3.150 6.300 N/A No
JOHNSON KY 1559 0.000 1.933 1.933 N/A SKIP Yes
JOHNSON KY 1559 1.933 6.012 4.079 SKIP N/A No
JOHNSON KY 1596 0.000 3.784 3.784 SKIP N/A No
JOHNSON KY 1750 0.000 3.980 3.980 7.960 N/A No
JOHNSON KY 2039 0.000 3.031 3.031 6.062 N/A No
JOHNSON KY 2040 0.000 0.167 0.167 0.334 0.334 Yes
JOHNSON KY 2040 0.167 3.013 2.846 N/A 5.692 Yes
JOHNSON KY 2040 3.013 3.229 0.216 0.432 0.432 Yes
JOHNSON KY 3387 0.000 5.591 5.591 N/A 11.182 Yes
JOHNSON KY 3388 0.000 2.030 2.030 SKIP N/A No
JOHNSON KY 3389 0.000 0.822 0.822 N/A 1.644 Yes

74.343 41.736 28.150

KNOTT KY 160 12.468 12.968 0.500 1.00 N/A No
KNOTT KY 160 12.968 15.682 2.714 N/A 5.428 Yes
KNOTT KY 721 0.000 6.600 6.600 N/A SKIP Yes
KNOTT KY 1087 0.000 13.811 13.811 27.622 SKIP Yes
KNOTT KY 1087 13.811 20.469 6.658 SKIP N/A No
KNOTT KY 1088 0.000 8.927 8.927 17.854 N/A No
KNOTT KY 1091 0.000 2.178 2.178 SKIP N/A No
KNOTT KY 1098 0.000 11.904 11.904 SKIP N/A No
KNOTT KY 1098 11.904 16.114 4.210 8.420 N/A No
KNOTT KY 1102 0.000 1.824 1.824 N/A 3.648 Yes
KNOTT KY 1102 1.824 2.686 0.862 N/A 1.724 Yes
KNOTT KY 1231 0.000 8.040 8.040 16.080 N/A No
KNOTT KY 1393 0.000 2.757 2.757 SKIP N/A No
KNOTT KY 1410 0.000 4.710 4.710 SKIP N/A No
KNOTT KY 1498 0.000 1.494 1.494 SKIP N/A No
KNOTT KY 1516 0.000 0.629 0.629 N/A 1.258 Yes
KNOTT KY 1697 0.000 3.990 3.990 N/A 7.980 Yes
KNOTT KY 2029 0.000 1.840 1.840 N/A 3.680 Yes
KNOTT KY 2029 1.840 5.557 3.717 N/A 7.434 Yes
KNOTT KY 2102 0.000 1.069 1.069 N/A 2.138 Yes
KNOTT KY 2102 1.069 1.830 0.761 N/A 1.522 Yes
KNOTT KY 2759 0.000 1.210 1.210 2.420 N/A No
KNOTT KY 3391 0.000 6.273 6.273 12.546 SKIP Yes
KNOTT KY 3392 0.000 1.724 1.724 N/A 3.448 Yes
KNOTT KY 3392 1.724 2.796 1.072 N/A 2.144 Yes
KNOTT KY 3392 2.796 2.896 0.100 0.200 0.200 Yes
TOTAL 99.574 86.142 40.604

JOHNSON RS TOTAL

VARIOUS COUNTIES
FE01 121 DW150120000

Contract ID:  152022
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MILEPOINTS ROADWAY EDGE
BEGIN END MILES YELLOW WHITE LINES

WATERBORNE PAINT STRIPING - 2015
(RS SYSTEM)

4"  LINE*
DISTRICT TWELVE

ROUTECOUNTY COMMENTS

LAWRENCE KY 469 0.000 2.000 2.000 4.000 SKIP Yes
LAWRENCE KY 581 0.000 9.684 9.684 N/A 19.368 Yes
LAWRENCE KY 707 0.000 9.757 9.757 N/A SKIP Yes
LAWRENCE KY 773 0.000 0.360 0.360 N/A 0.720 Yes
LAWRENCE KY 828 3.000 8.747 5.747 SKIP N/A No
LAWRENCE KY 1395 0.000 1.710 1.710 N/A 3.420 Yes
LAWRENCE KY 1496 0.000 5.520 5.520 N/A 11.040 Yes
LAWRENCE KY 1690 0.000 15.530 15.530 31.060 N/A No
LAWRENCE KY 1715 0.000 5.600 5.600 SKIP N/A No
LAWRENCE KY 1760 0.000 5.400 5.400 SKIP N/A No
LAWRENCE KY 1760 7.430 9.630 2.200 4.400 N/A No
LAWRENCE KY 1937 0.000 2.060 2.060 N/A 4.120 Yes
LAWRENCE KY 2033 1.570 3.330 1.760 SKIP N/A No
LAWRENCE KY 2037 0.000 3.623 3.623 N/A SKIP Yes
LAWRENCE KY 2038 0.000 1.900 1.900 N/A 3.800 Yes
LAWRENCE KY 3387 0.000 0.572 0.572 N/A 1.144 Yes
LAWRENCE KY 3394 0.000 5.083 5.083 N/A SKIP Yes
LAWRENCE KY 3395 0.000 1.244 1.244 N/A SKIP Yes
LAWRENCE KY 3396 0.000 2.424 2.424 N/A SKIP Yes
LAWRENCE KY 3397 0.000 1.573 1.573 N/A SKIP Yes
LAWRENCE KY 3398 0.000 2.289 2.289 4.578 SKIP Yes
LAWRENCE KY 3399 0.000 3.615 3.615 N/A SKIP Yes

89.651 44.038 43.612

LETCHER KY 113 0.000 2.505 2.505 5.010 N/A No
LETCHER KY 343 3.125 3.717 0.592 1.184 N/A No
LETCHER KY 343 3.717 4.225 0.508 N/A 1.02 Yes
LETCHER KY 510 0.000 7.855 7.855 SKIP N/A No
LETCHER KY 806 0.000 3.082 3.082 6.164 N/A No
LETCHER KY 932 0.000 5.148 5.148 10.296 N/A No
LETCHER KY 1103 0.000 14.241 14.241 SKIP N/A No
LETCHER KY 1148 0.000 4.094 4.094 8.188 SKIP Yes
LETCHER KY 1410 0.000 1.557 1.557 3.114 N/A No
LETCHER KY 1862 0.000 1.285 1.285 N/A 2.570 Yes
LETCHER KY 2034 0.000 0.840 0.840 1.680 SKIP Yes
LETCHER KY 2034 1.800 4.867 3.067 N/A SKIP Yes
LETCHER KY 2035 0.000 3.317 3.317 N/A SKIP Yes
LETCHER KY 2036 0.000 4.094 4.094 N/A 8.188 Yes
LETCHER KY 2545 0.600 2.101 1.501 3.002 N/A No
LETCHER KY 3400 0.000 1.318 1.318 N/A 2.636 Yes
LETCHER KY 3402 0.000 2.057 2.057 N/A SKIP Yes
LETCHER KY 3403 0.000 0.934 0.934 N/A 1.868 Yes
LETCHER KY 3404 0.000 0.150 0.150 N/A 0.300 Yes
LETCHER KY 3404 0.150 0.799 0.649 1.298 N/A No
LETCHER KY 3405 0.000 1.431 1.431 N/A SKIP Yes
LETCHER KY 3406 0.000 1.815 1.815 N/A SKIP Yes
LETCHER KY 3408 0.000 1.399 1.399 N/A SKIP Yes
LETCHER KY 3409 0.000 3.898 3.898 N/A SKIP Yes
LETCHER KY 3410 0.000 0.800 0.800 N/A SKIP Yes

68.137 39.936 16.578

MARTIN KY 292 13.160 15.727 2.567 SKIP 5.134 Yes
MARTIN KY 292 15.727 26.080 10.353 SKIP N/A No
MARTIN KY 292 26.080 28.900 2.820 SKIP 5.640 Yes
MARTIN KY 908 0.141 1.070 0.929 N/A SKIP No
MARTIN KY 908 1.070 5.469 4.399 SKIP N/A No
MARTIN KY 1224 0.000 0.820 0.820 N/A 1.640 Yes
MARTIN KY 1224 0.820 5.160 4.340 8.680 N/A No
MARTIN KY 1439 0.000 0.800 0.800 N/A SKIP Yes
MARTIN KY 1439 0.800 4.812 4.012 8.024 N/A No
MARTIN KY 1439 4.812 10.733 5.921 11.842 SKIP Yes
MARTIN KY 1714 0.000 1.200 1.200 SKIP 2.400 Yes
MARTIN KY 1714 1.200 4.000 2.800 SKIP N/A No
MARTIN KY 1714 4.000 5.150 1.150 SKIP 2.300 Yes
MARTIN KY 1884 0.000 5.160 5.160 SKIP N/A No
MARTIN KY 2031 0.000 1.251 1.251 N/A 2.502 Yes
MARTIN KY 2031 4.184 5.140 0.956 N/A 1.912 Yes
MARTIN KY 2033 0.000 1.090 1.090 N/A SKIP Yes
MARTIN KY 3407 0.000 1.360 1.360 N/A SKIP Yes
MARTIN KY 3411 0.000 0.490 0.490 N/A 0.980 Yes
MARTIN KY 3412 0.000 1.440 1.440 N/A SKIP Yes
MARTIN KY 3412 1.440 1.620 0.180 SKIP N/A No
MARTIN KY 3413 0.000 1.600 1.600 N/A 3.200 Yes

55.638 28.546 25.708

LAWRENCE RS TOTAL

LETCHER RS TOTAL

MARTIN RS TOTAL

VARIOUS COUNTIES
FE01 121 DW150120000

Contract ID:  152022
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MILEPOINTS ROADWAY EDGE
BEGIN END MILES YELLOW WHITE LINES

WATERBORNE PAINT STRIPING - 2015
(RS SYSTEM)

4"  LINE*
DISTRICT TWELVE

ROUTECOUNTY COMMENTS

PIKE KY 194 0.000 6.141 6.141 12.282 SKIP Yes
PIKE KY 195 0.000 5.340 5.340 10.680 SKIP Yes
PIKE KY 199 5.676 6.881 1.205 N/A 2.410 Yes
PIKE KY 199 6.881 8.226 1.345 2.690 SKIP Yes
PIKE KY 292 0.000 5.058 5.058 10.116 SKIP Yes
PIKE KY 366 0.000 0.350 0.350 0.700 N/A No
PIKE KY 366 0.000 4.365 4.365 8.730 N/A No
PIKE KY 468 7.336 13.560 6.224 12.448 SKIP Yes
PIKE KY 611 0.000 4.251 4.251 N/A 8.502 Yes
PIKE KY 611 4.251 5.993 1.742 N/A 3.484 Yes
PIKE KY 881 0.000 1.344 1.344 2.688 SKIP Yes
PIKE KY 881 1.344 4.500 3.156 6.312 SKIP Yes
PIKE KY 881 4.500 10.780 6.280 N/A 12.560 Yes
PIKE KY 1056 0.000 4.521 4.521 9.042 N/A No
PIKE KY 1373 0.000 6.706 6.706 N/A 13.412 Yes
PIKE KY 1426 0.000 2.000 2.000 N/A 4.000 Yes
PIKE KY 1426 2.000 4.889 2.889 5.778 SKIP Yes
PIKE KY 1441 0.000 1.741 1.741 3.482 SKIP Yes
PIKE KY 1441 1.741 6.531 4.790 N/A SKIP Yes
PIKE KY 1469 0.000 4.500 4.500 N/A SKIP Yes
PIKE KY 1758 0.000 3.672 3.672 7.344 N/A No
PIKE KY 1758 3.672 7.552 3.880 N/A 7.760 Yes
PIKE KY 1789 0.000 1.845 1.845 3.690 SKIP Yes
PIKE KY 2059 0.000 7.800 7.800 N/A SKIP Yes
PIKE KY 2061 0.000 7.140 7.140 SKIP N/A No
PIKE KY 2062 0.000 3.132 3.132 6.264 N/A No
PIKE KY 2169 0.000 0.756 0.756 1.512 SKIP Yes
PIKE KY 3154 0.000 2.669 2.669 N/A 5.338 Yes
PIKE KY 3227 0.000 1.660 1.660 3.320 SKIP Yes
PIKE KY 3227 1.660 7.890 6.230 N/A SKIP Yes
PIKE KY 3414 0.000 3.406 3.406 N/A 6.812 Yes
PIKE KY 3417 0.000 1.104 1.104 2.208 SKIP Yes
PIKE KY 3418 0.000 10.100 10.100 N/A SKIP Yes
PIKE KY 3419 0.000 11.854 11.854 N/A SKIP Yes
PIKE KY 3527 0.000 0.604 0.604 1.208 1.208 Yes

139.800 110.494 65.486

662.025 427.116 290.702

NOTES: 1. SKIP = LINE COLOR PRESENT.  DO NOT RETRACE
N/A = LINE COLOR NOT PRESENT

2. 4"  LINES - SECTION 842
3. ESTIMATED QUANTITIES ONLY.  RETRACE AS DIRECTED BY THE 

ENGINEER. THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL 
QUANTITIES RETRACED.

PIKE RS TOTAL

RS GRAND TOTAL
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SPECIAL NOTE FOR CENTERLINE & EDGELINE RUMBLE STRIPES 
 
 
 

Be advised there may be some centerline and edgeline rumble stripes to be retraced.  Place 
centerline rumble stripes according to Standard Drawings TPM-155-01 and TPM-160-01, and  
Sepia Drawing 10.  Place edgeline rumble stripes according  to the detail drawings for centerline 
and edgeline rumble strips.  Notify the Engineer if questions arise regarding the striping patterns.  
If necessary, the Engineer will obtain guidance from the District Traffic Engineer and/or the 
Division of Traffic.  
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2012 with the 2012 Revision. 
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SSupplemental Specifications to the
Standard Specifications for  Road and Br idge Construction, 2012 Edition

Effective with the August 22, 2014 Letting

1

Subsection: 102.15 Process Agent.
Revision: Replace the 1st paragraph with the following:                                                                                    

Every corporation doing business with the Department shall submit evidence of compliance with 
KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and 271B.16-
220, and file with the Department the name and address of the process agent upon whom process 
may be served.                                                                                                                                     

Subsection: 105.13 Claims Resolution Process.
Revision: Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no longer 

available through the forms library and are forms generated within the AASHTO SiteManager 
software.

Subsection: 108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:                                                                                               

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:                    
Crushed Aggregate                                                                                          
     Used for Stabilization of Unsuitable Materials
     Used for Embankment Stabilization
Delete the following item from the table.                                                                                           
Crushed Sandstone Base (Cement Treated)

Subsection: 110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:                    

Perform all work and operations necessary to accomplish final clean-up as specified in the first 
paragraph of Subsection 105.12;

Subsection: 112.03.12 Project Traffic Coordinator (PTC).
Revision: Replace the last paragraph of this subsection with the following:                                                   

Ensure the designated PTC has sufficient skill and experience to properly perform the task 
assigned and has successfully completed the qualification courses.

Subsection: 112.04.18 Diversions (By-Pass Detours).
Revision: Insert the following sentence after the 2nd sentence of this subsection.                                            

The Department will not measure temporary drainage structures for payment when the contract 
documents provide the required drainage opening that must be maintained with the diversion. 
The temporary drainage structures shall be incidental to the construction of the diversion. If the 
contract documents fail to provide the required drainage opening needed for the diversion, the 
cost of the temporary drainage structure will be handled as extra work in accordance with section 
109.04.

Subsection: 201.03.01 Contractor Staking.
Revision: Replace the first paragraph with the following:  Perform all necessary surveying under the 

general supervision of a Professional Engineer or Land Surveyor licensed  in the Commonwealth 
of Kentucky.

Revision:
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Subsection: 201.04.01 Contractor Staking.
Revision: Replace the last sentence of the paragraph with the following:  Complete the general layout of 

the project under the supervision of a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 206.04.01 Embankment-in-Place.
Revision: Replace the fourth paragraph with the following:  The Department will not measure suitable 

excavation included in the original plans that is disposed of for payment and will consider it 
incidental to Embankment-in-Place.

Subsection: 208.02.01 Cement.
Revision: Replace paragraph with the following:                                                                                               

Select Type I or Type II cement conforming to Section 801. Use the same type cement 
throughout the work.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace the fourth paragraph with the following:                                                                         

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has cured 
for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A curing day 
consists of a continuous 24-hour period in which the ambient air temperature does not fall below 
40 degrees Fahrenheit. Curing days will not be calculated consecutively, but must total seven (7) 
, 24-hour days with the ambient air temperature remaining at or above 40 degrees Fahrenheit 
before traffic or equipment will be allowed to traverse the stabilized subgrade.  The Department 
may allow a shortened curing period when the Contractor requests. The Contractor shall give the 
Department at least 3 day notice of the request for a shortened curing period. The Department 
will require a minimum of 3 curing days after final compaction.  The Contractor shall furnish 
cores to the treated depth of the roadbed at 500 feet intervals for each lane when a shortened 
curing time is requested. The Department will test cores using an unconfined compression test.  
Roadbed cores must achieve a minimum strength requirement of 80 psi.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace paragraph eight with the following:                                                                                      

At no expense to the Department, repair any damage to the subgrade caused by freezing. 
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Revision: Revise Seed Mix Type I to the mixture shown below:                                                               

50% Kentucky 31 Tall Fescue (Festuca arundinacea)                                                                         
35% Hard Fescue (Festuca (Festuca longifolia)                                                                                  
10% Ryegrass, Perennial (Lolium perenne)                                                                                        
5% White Dutch Clover (Trifolium repens)

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 2)
Revision: Replace the paragraph with the following:                                                                             

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7.  Apply seed 
mix Type II at a minimum application rate of 100 pounds per acre.  If adjacent to a golf course 
replace the crown vetch with Kentucky 31 Tall Fescue.
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Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 3)
Revision: Replace the paragraph with the following:                                                                            

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 12.  
Apply seed mix Type III at a minimum application rate of 100 pounds per acre.  If adjacent to 
crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Delete the first sentence of the section.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Replace the second and third sentence of the section with the following:                                          

Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of 
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural 
limestone to the seedbed when the Engineer determines it is needed. When required, place 
agricultural limestone at a rate of 3 tons per acre.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Top Dressing.
Revision: Change the title of part to D) Fertilizer.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Replace the first paragraph with the following:                                                                                  

Apply fertilizer at the beginning of the seeding operation and after vegetation is established. Use 
fertilizer delivered to the project in bags or bulk.  Apply initial fertilizer to all areas prior to the 
seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-10 
fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000 
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application.  Reapply 
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional 
cost to the Department.  Re-establish any vegetation severely damaged or destroyed because of 
an excessive application of fertilizer at no cost to the Department.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Delete the second paragraph.
Subsection: 212.04.04 Agricultural Limestone.
Revision: Replace the entire section with the following:                                                                                    

The Department will measure the quantity of agricultural limestone in tons.
Subsection: 212.04.05 Fertilizer.
Revision: Replace the entire section with the following:                                                                                    

The Department will measure fertilizer used in the seeding or sodding operations for payment. 
The Department will measure the quantity by tons.                                                                            
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Subsection: 212.05 PAYMENT.
Revision: Delete the following item code:                                                                                                          

Code Pay Item Pay Unit                                                                          
05966         Topdressing Fertilizer                Ton

Subsection: 212.05 PAYMENT.
Revision: Add the following pay items:                                                                                                              

Code Pay Item Pay Unit                                                                                 
05963       Initial Fertilizer                      Ton                                                                                      
05964       20-10-10 Fertilizer                Ton                                                                                       
05992       Agricultural Limestone          Ton

Subsection: 213.03.02 Progress Requirements.
Revision: Replace the last sentence of the third paragraph with the following:                                              

Additionally, the Department will apply a penalty equal to the liquidated damages when all 
aspects of the work are not coordinated in an acceptable manner within 7 calendar days after 
written notification.

Subsection: 213.03.05 Temporary Control Measures.
Part: E) Temporary Seeding and Protection.
Revision: Delete the second sentence of the first paragraph.
Subsection: 304.02.01 Physical Properties.
Table: Required Geogrid Properties
Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: B) Sampling.
Revision: Replace the second sentence with the following:                                                                          

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet.  The Department will 
randomly determine when to obtain the verification samples required in Subsections 402.03.03 
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 3) VMA.
Revision: Add the following paragraph below Number 3) VMA:                                                                

Retain the AV/VMA specimens and one additional corresponding Gmm sample for 5 working 
days for mixture verification testing by the Department.  For Specialty Mixtures, retain a mixture 
sample for 5 working days for mixture verification testing by the Department.  When the 
Department's test results do not verify that the Contractor's quality control test results are within 
the acceptable tolerances according to Subsection 402.03.03, retain the samples and specimens 
from the affected sublot(s) for the duration of the project.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities. 
Number: 4) Density.
Revision: Replace the second sentence of the Option A paragraph with the following:                                 

Perform coring by the end of the following work day.
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Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 5) Gradation.
Revision: Delete the second paragraph.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: H) Unsatisfactory Work.
Number: 1) Based on Lab Data.
Revision: Replace the second paragraph with the following:                                                                       

When the Engineer determines that safety concerns or other considerations prohibit an immediate 
shutdown, continue work and the Department will make an evaluation of acceptability according 
to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Revision: Replace the first paragraph with the following:                                                                       

402.03.03 Mixture Verification.  For volumetric properties, the Department will perform a 
minimum of one verification test for AC, AV, and VMA according to the corresponding 
procedures as given in Subsection 402.03.02.  The Department will randomly determine when to 
obtain the verification sample using the Asphalt Mixture Sample Random Tonnage Generator.  
For specialty mixtures, the Department will perform one AC and one gradation determination per 
lot according to the corresponding procedures as given in Subsection 402.03.02.  However, 
Department personnel will not perform AC determinations according to KM 64-405.  The 
Contractor will obtain a quality control sample at the same time the Department obtains the 
mixture verification sample and perform testing according to the procedures given in Subsection 
402.03.02.  If the Contractor's quality control sample is verified by the Department's test results 
within the tolerances provided below, the Contractor's sample will serve as the quality control 
sample for the affected sublot.  The Department may perform the mixture verification test on the 
Contractor's equipment or on the Department's equipment.

Subsection: 402.03.03 Verification.
Part: A) Evaluation of Sublot(s) Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the paired t -test indicates that the Contractor's data and Department's data are possibly not 
from the same population, the Department will investigate the cause for the difference according 
to Subsection 402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the first paragraph with the following:                                             

When differences between test results are not within the tolerances listed below, the Department 
will resolve the discrepancy according to Subsection 402.03.05.
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Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the F -test or t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.

Subsection: 402.03.03 Verification.
Part: C) Test Data Patterns.
Revision: Replace the second sentence with the following:                                                                         

When patterns indicate substantial differences between the verified and non-verified sublots, the 
Department will perform further comparative testing according to subsection 402.03.05.

Subsection: 402.03 CONSTRUCTION.
Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.  

For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the 
Department will obtain an additional verification sample at random using the Asphalt Mixture 
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and 
Department’s laboratory testing equipment and technicians.  The Department will obtain a 
mixture sample of at least 150 lb at the asphalt mixing plant according to KM 64-425 and split it 
according to AASHTO R 47.  The Department will retain one split portion of the sample and 
provide the other portion to the Contractor.  At a later time convenient to both parties, the 
Department and Contractor will simultaneously reheat the sample to the specified compaction 
temperature and test the mixture for AV and VMA using separate laboratory equipment 
according to the corresponding procedures given in Subsection 402.03.02.  The Department will 
evaluate the differences in test results between the two laboratories.  When the difference 
between the results for AV or VMA is not within ± 2.0 percent, the Department will investigate 
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.04 Dispute Resolution.
Revision: Change the subsection number to 402.03.05.
Subsection: 402.05 PAYMENT.
Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures
Table: AC
Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to ±0.6.
Subsection: 403.02.10 Material Transfer Vehicle (MTV).
Revision: Replace the first sentence with the following:                                                                                    

In addition to the equipment specified above, provide a MTV with the following minimum 
characteristics:

Subsection: 412.02.09 Material Transfer Vehicle (MTV).
Revision: Replace the paragraph with the following:                                                                                          

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.           
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Subsection: 412.03.07 Placement and Compaction.
Revision: Replace the first paragraph with the following:                                                                            

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on ramps 
and/or shoulders unless specified in the contract. When the Engineer determines the use of the 
MTV is not practical for a portion of the project, the Engineer may waive its requirement for that 
portion of pavement by a letter documenting the waiver.

Subsection: 412.04 MEASUREMENT.
Revision: Add the following subsection:                                                                                                             

412.04.03. Material Transfer Vehicle (MTV).  The Department will not measure the MTV for 
payment and will consider its use incidental to the asphalt mixture.

Subsection: 501.03.19 Surface Tolerances and Testing Surface.
Part: B) Ride Quality.
Revision: Add the following to the end of the first paragraph:                                                                           

The Department will specify if the ride quality requirements are Category A or Category B when 
ride quality is specified in the Contract. Category B ride quality requirements shall apply when 
the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: 603.03.06 Cofferdams.
Revision: Replace the seventh sentence of paragraph one with the following:                                                   

Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Subsection: 605.03.04 Tack Welding.
Revision: Insert the subsection and the following:                                                                                       

605.03.04 Tack Welding. The Department does not allow tack welding.
Subsection: 606.03.17 Special Requirements for Latex Concrete Overlays.
Part: A) Existing Bridges and New Structures.
Number: 1) Prewetting and Grout-Bond Coat.
Revision: Add the following sentence to the last paragraph:  Do not apply a grout-bond coat on bridge 

decks prepared by hydrodemolition.
Subsection: 609.03 Construction.
Revision: Replace Subsection 609.03.01 with the following:                                                                             

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast 
concrete release the temporary erection supports under the bridge and swing the span free on its 
supports.                                                                                                                                              
609.03.01 B) Lift Loops.  Cut all lift loops flush with the top of the precast beam once the beam 
is placed in the final location and prior to placing steel reinforcement.  At locations where lift 
loops are cut, paint the top of the beam with galvanized or epoxy paint.

Subsection: 611.03.02 Precast Unit Construction.
Revision: Replace the first sentence of the subsection with the following:                                                        

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for 
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) with 
KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the following 
exceptions and additions:
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Subsection: 613.03.01 Design.
Number: 2)
Revision: Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD 

Bridge Design Specifications"
Subsection: 615.06.02
Revision: Add the following sentence to the end of the subsection.                                                             

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled 
¾ inch.

Subsection: 615.06.03 Placement of Reinforcement in Precast 3-Sided Units.
Revision: Replace the reference of 6.6 in the section to 615.06.06.
Subsection: 615.06.04 Placement of Reinforcement for Precast Endwalls.
Revision: Replace the reference of 6.7 in the section to 615.06.07.
Subsection: 615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.
Revision: Replace the subsection with the following:                                                                                  

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be 
tack welded together for assembly purposes.  For smooth welded wire fabric, the overlap shall 
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 
2012 Bridge Design Guide Section 5.11.6.3.  For deformed welded wire fabric, the overlap shall 
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 
2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric shall be measured 
between the outer most longitudinal wires of each fabric sheet.  For deformed billet-steel bars, 
the overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 
5.11.2.1. For splices other than tension splices, the overlap shall be a minimum of 12" for welded 
wire fabric or deformed billet-steel bars. The spacing center to center of the circumferential wires 
in a wire fabric sheet shall be no less than 2 inches and no more than 4 inches. The spacing 
center to center of the longitudinal wires shall not be more than 8 inches.  The spacing center to 
center of the longitudinal distribution steel for either line of reinforcing in the top slab shall be 
not more than 16 inches.

Subsection: 615.06.07 Laps, Welds, and Spacing for Precast Endwalls.
Revision: Replace the subsection with the following:                                                                                  

Splices in the reinforcement shall be made by lapping.  Laps may not be tack welded together for 
assembly purposes.  For smooth welded wire fabric, the overlap shall meet the requirements of 
AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design 
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the 
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 
Bridge Design Guide Section 5.11.6.2.  For deformed billet-steel bars, the overlap shall meet the 
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-to-
center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.
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Subsection: 615.08.01 Type of Test Specimen.
Revision: Replace the subsection with the following:                                                                                 

Start-up slump, air content, unit weight, and temperature tests will be performed each day on the 
first batch of concrete.  Acceptable start-up results are required for production of the first unit.  
After the first unit has been established, random acceptance testing is performed daily for each 
50 yd3 (or fraction thereof).  In addition to the slump, air content, unit weight, and temperature 
tests, a minimum of one set of cylinders shall be required each time plastic property testing is 
performed.

Subsection: 615.08.02 Compression Testing.
Revision: Delete the second sentence.
Subsection: 615.08.04 Acceptability of Core Tests.
Revision: Delete the entire subsection.
Subsection: 615.12 Inspection.
Revision: Add the following sentences to the end of the subsection:    Units will arrive at jobsite with the 

"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the 
production facility. Units shall be inspected upon arrival for any evidence of damage resulting 
from transport to the jobsite.

Subsection: 716.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 716.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 716.03.02 Lighting Standard Installation.
Revision: Replace the second sentence with the following:                                                                                

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum 
of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Revision: Replace the third sentence with the following: Orient the transformer base so the door is 

positioned on the side away from on-coming traffic.
Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Number: 1) Breakaway Installation and Requirements.
Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12 of 

the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires, 
and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Revision: Replace the first sentence with the following: Install each high mast pole as noted on plans.
Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Number: 2) Concrete Base Installation
Revision: Modification of Chart and succeeding paragraphs within this section:
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(1): Shaft length is 22' for cohesive soil only.  For cohesionless soil, contact geotechnical branch for design.
(2): Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the 
Division of Traffic.
     If rock is encountered during drilling operations and confirmed by the engineer to be of sound 
quality, the shaft is only required to be further advanced into the rock by the length of rock 
socket shown in the table.  The total length of the shaft need not be longer than that of soil alone.  
Both longitudinal rebar length and number of ties or spiral length shall be adjusted accordingly.  
     If a shorter depth is desired for the drilled shaft, the contractor shall provide, for the state's 
review and approval, a detailed column design with individual site specific soil and rock analysis 
performed and approved by a Professional Engineer licensed in the Commonwealth of Kentucky.
     Spiral reinforcement may be substituted for ties.  If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit.  Subsurface conditions 
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker 
than those assumed.  Engineer shall consult with the geotechnical branch if such conditions are 
encountered.
     The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or 
compressible materials are present at the time of the concrete placement.  If the drilled hole 
contains standing water, the concrete shall be placed using a tremie to displace water.  
Continuous concrete flow will be required to insure full displacement of any water.
     The reinforcement and anchor bolts shall be adequately supported in the proper positions so 
no movement occurs during concrete placement.  Welding of anchor bolts to the reinforcing cage 
is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to 
create a smooth finished surface.  All forming shall be removed upon completion of foundation 
construction. 

Subsection: 716.03.03 Trenching.
Part: A) Trenching of Conduit for Highmast Ducted Cables.
Revision: Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain 

the Engineer's approval and maintain the required conduit depths coming into the junction boxes. 
No payment for additional junction boxes for greater depths will be allowed.
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Subsection: 716.03.03 Trenching.
Part: B) Trenching of Conduit for Non-Highmast Cables.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary for 

either situation listed previously, obtain the Engineer's approval and maintain the required 
conduit depths coming into the junction boxes.  No payment for additional junction boxes for 
greater depths will be allowed.

Subsection: 716.03.10 Junction Boxes.
Revision: Replace subsection title with the following: Electrical Junction Box.
Subsection: 716.04.07 Pole with Secondary Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure mounting the cabinet to the pole, backfilling, restoration, any 
necessary hardware to anchor pole, or electrical inspection fees, and will consider them 
incidental to this item of work.  The Department will also not measure furnishing and installing 
electrical service conductors, specified conduits, meter base, transformer, service panel, fused 
cutout, fuses, lighting arrestors, photoelectrical control, circuit breaker, contactor, manual switch, 
ground rods, and ground wires and will consider them incidental to this item of work.

Subsection: 716.04.08 Lighting Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure constructing the concrete base, excavation, backfilling, restoration, 
any necessary anchors, or electrical inspection fees, and will consider them incidental to this item 
of work.  The Department will also not measure furnishing and installing electrical service 
conductors, specified conduits, meter base, transformer, service panel, fused cutout, fuses, 
lighting arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground 
rods, and ground wires and will consider them incidental to this item of work.

Subsection: 716.04.09 Luminaire.
Revision: Replace the first sentence with the following:                                                                                  

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: 716.04.10 Fused Connector Kits.
Revision: Replace the first sentence with the following:                                                                                  

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: 716.04.13 Junction Box.
Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: 716.04.13 Junction Box.
Part: A) Junction Electrical.
Revision: Rename A) Junction Electrical to the following:  A) Electrical Junction Box.
Subsection: 716.04.14 Trenching and Backfilling.
Revision: Replace the second sentence with the following:                                                                         

The Department will not measure excavation, backfilling, underground utility warning tape (if 
required), the restoration of disturbed areas to original condition, and will consider them 
incidental to this item of work.
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Subsection: 716.04.18 Remove Lighting.
Revision: Replace the paragraph with the following:                                                                                   

The Department will measure the quantity as a lump sum for the removal of lighting equipment.  
The Department will not measure the disposal of all equipment and materials off the project by 
the contractor.  The Department also will not measure the transportation of the materials and will 
consider them incidental to this item of work.

Subsection: 716.04.20 Bore and Jack Conduit.
Revision: Replace the paragraph with the following: The Department will measure the quantity in linear 

feet.  This item shall include all work necessary for boring and installing conduit under an 
existing roadway. Construction methods shall be in accordance with Sections 706.03.02, 
paragraphs 1, 2, and 4.

Subsection: 716.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay 

Unit with the following:

Code Pay Item Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each

Subsection: 723.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 723.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 723.03.02 Poles and Bases Installation.
Revision: Replace the first sentence with the following:                                                                         

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum 
of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: 723.03.02 Poles and Bases Installation.
Part: A) Steel Strain and Mastarm Poles Installation
Revision: Replace the second paragraph with the following: For concrete base installation, see Section 

716.03.02, B), 2), Paragraphs 2-7.  Drilled shaft depth shall be based on the soil conditions 
encountered during drilling and slope condition at the site.  Refer to the design chart below:

Subsection: 723.03.02 Poles and Bases Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the fourth sentence of the paragraph with the following:  For breakaway supports, 

conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for 
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: 723.03.03 Trenching.
Part: A) Under Roadway.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary, 

obtain the Engineer's approval and maintain ether required conduit depths coming into the 
junction boxes.  No payment for additional junction boxes for greater depths will be allowed.

Subsection: 723.03.11 Wiring Installation.
Revision: Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of 

loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.
Subsection: 723.03.12 Loop Installation.
Revision: Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet of 

loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.
Subsection: 723.04.02 Junction Box.
Revision: Replace subsection title with the following: Electrical Junction Box Type Various.
Subsection: 723.04.03 Trenching and Backfilling.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, underground utility warning tape (if required), the restoration of disturbed areas to 
original condition, and will consider them incidental to this item of work.

Subsection: 723.04.10 Signal Pedestal.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, specified conduits, fittings, ground rod, ground wire, backfilling, 
restoring disturbed areas, or other necessary hardware and will consider them incidental to this 
item of work.

Subsection: 723.04.15 Loop Saw Slot and Fill.
Revision: Replace the second sentence with the following: The Department will not measure sawing, 

cleaning and filling induction loop saw slot, loop sealant, backer rod, and grout and will consider 
them incidental to this item of work.

Subsection: 723.04.16 Pedestrian Detector.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit furnished, installed and connected to pole/pedestal.  The Department will not 
measure installing R10-3e (with arrow) sign, furnishing and installing mounting hardware for 
sign and will consider them incidental to this item of work.

Subsection: 723.04.18 Signal Controller- Type 170.
Revision: Replace the second sentence with the following: The Department will not measure constructing 

the concrete base or mounting the cabinet to the pole, connecting the signal and detectors, 
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, or 
electrical inspection fees and will consider them incidental to this item of work.  The Department 
will also not measure furnishing and connecting the induction of loop amplifiers, pedestrian 
isolators, load switches, model 400 modem card; furnishing and installing electrical service 
conductors, specified conduits, anchors, meter base, fused cutout, fuses, ground rods, ground 
wires and will consider them incidental to this item of work.
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Subsection: 723.04.20 Install Signal Controller - Type 170.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit installed.  The Department will not measure constructing the concrete base or 
mounting the cabinet to the pole, connecting the signal and detectors, and excavation, 
backfilling, restoration, any necessary pole mounting hardware, electric service, or electrical 
inspection fees and will consider them incidental to this item of work.  The Department will also 
not measure connecting the induction loop amplifiers, pedestrian, isolators, load switches, model 
400 modem card; furnishing and installing electrical service conductors, specified conduits, 
anchors, meter base, fused cutout, fuses, ground rods, ground wires and will consider them 
incidental to this item of work.

Subsection: 723.04.22 Remove Signal Equipment.
Revision: Replace the paragraph with the following: The Department will measure the quantity as a lump 

sum removal of signal equipment.  The Department will not measure the return of control 
equipment and signal heads to the Department of Highways as directed by the District Traffic 
Engineer.  The Department also will not measure the transportation of materials of the disposal 
of all other equipment and materials off the project by the contractor and will consider them 
incidental to this item of work.

Subsection: 723.04.28 Install Pedestrian Detector Audible.
Revision: Replace the second sentence with the following: The Department will not measure installing sign 

R10-3e (with arrow) and will consider it incidental to this item of work.
Subsection: 723.04.29 Audible Pedestrian Detector.
Revision: Replace the second sentence with the following: The Department will not measure furnishing 

and installing the sign R10-3e (with arrow) and will consider it incidental to this item of work.
Subsection: 723.04.30 Bore and Jack Conduit.
Revision: Replace the paragraph with the following:  The Department will measure the quantity in linear 

feet. This item shall include all work necessary for boring and installing conduit under an 
existing roadway. Construction methods shall be in accordance with Sections 706.03.02, 
paragraphs 1, 2, and 4.

Subsection: 723.04.31 Install Pedestrian Detector.
Revision: Replace the paragraph with the following:  The Department will measure the quantity as each 

individual unit installed and connected to pole/pedestal.  The Department will not measure 
installing sign R 10-3e (with arrow) and will consider it incidental to this item of work.

Subsection: 723.04.32 Install Mast Arm Pole.
Revision: Replace the second sentence with the following: The Department will not measure arms, signal 

mounting brackets, anchor bolts, or any other necessary hardware and will consider them 
incidental to this item of work.

Subsection: 723.04.33 Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, anchor bolts, conduit, fittings, ground rod, ground wire, backfilling, 
restoration, or any other necessary hardware and will consider them incidental to this item of 
work.
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Subsection: 723.04.36 Traffic Signal Pole Base.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

reinforcing steel, anchor bolts, specified conduits, ground rods, ground wires, backfilling, or 
restoration and will consider them incidental to this item of work.

Subsection: 723.04.37 Install Signal Pedestal.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire, 
backfilling, restoration, or any other necessary hardware and will consider them incidental to this 
item of work.

Subsection: 723.04.38 Install Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire, 
backfilling, restoration, or any other necessary hardware and will consider them incidental to this 
item of work.

Subsection: 723.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay 

Unit with the following:

Code Pay Item Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each

Subsection: 804.01.02 Crushed Sand.
Revision: Delete last sentence of the section.
Subsection: 804.01.06 Slag.
Revision: Add subsection and following sentence.                                                                                       

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand only 
in asphalt surface applications.

Subsection: 804.04 Asphalt Mixtures.
Revision: Replace the subsection with the following:                                                                                         

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as 
necessary, to meet gradation requirements.  The Department will allow any combination of 
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved using 
cold feeds at the plant.  The Engineer may allow other fine aggregates.                                            

Subsection: 806.03.01 General Requirements.
Revision: Replace the second sentence of the paragraph with the following:                                                     

Additionally, the material must have a minimum solubility of 99.0 percent when tested according 
to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent, with a JNR 

(nonrecoverable creep compliance) between 0.1 and 0.5, when tested according to AASHTO TP 
70.
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Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Revision: Replace the Elastic Recovery, % (3) (AASHTO T301) and all corresponding values in the table 

with the following:                                                                                                                              
Test Specification 100% Pay 90% Pay 80% Pay 70% Pay 50%Pay(1)                  

MSCR recovery, % (3)         60 Min.                      58                            56                        55                  54 <53                
(AASHTO TP 70)

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Superscript: (3)
Revision: Replace (3)  with the following:                                                                                                            

Perform testing at 64°C.
Subsection: 813.04 Gray Iron Castings.
Revision: Replace the reference to "AASHTO M105" with "ASTM A48".
Subsection: 813.09.02 High Strength Steel Bolts, Nuts, and Washers.
Number: A) Bolts.
Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:                          

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as 
applicable.

Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Replace the first sentence of the fourth paragraph with the following:                                              

Use any of the species of wood for round or square posts covered under AWPA U1.
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Delete the second sentence of the fourth paragraph.
Subsection: 814.05.02 Composite Plastic.
Revision: 1) Add the following to the beginning of the first paragraph:  Select composite offset blocks 

conforming to this section and assure blocks are from a manufacturer included on the 
Department's List of Approved Materials.                                                                                          
2) Delete the last paragraph of the subsection.

Subsection: 816.07.02 Wood Posts and Braces.
Revision: First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 816.07.02 Wood Posts and Braces.
Revision: Delete the second sentence of the first paragraph.
Subsection: 818.07 Preservative Treatment.
Revision: First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".
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Subsection: 834.14 Lighting Poles.
Revision: Replace the first sentence with the following: Lighting pole design shall be in accordance with 

loading and allowable stress requirements of the AASHTO Standard Specifications for Structural 
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims, with the exception of the following:  The Cabinet will waive the requirement stated in 
the first sentence of Section 5.14.6.2 – Reinforced Holes and Cutouts for high mast poles (only).  
The minimum diameter at the base of the pole shall be 22 inches for high mast poles (only).

Subsection 834.14.03 High Mast Poles.
Revision: Remove the second and fourth sentence from the first paragraph.
Subsection 834.14.03 High Mast Poles.
Revision: Replace the third paragraph with the following:  Provide calculations and drawings that are 

stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.
Subsection: 834.14.03 High Mast Poles.
Revision: Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 595 

grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield 
strength of 55 KSI.  Use tubes that are round or 16 sided with a four inch corner radius, have a 
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.  Circumferential 
welded tube butt splices and laminated tubes are not permitted.  Provide pole sections that are 
telescopically slip fit assembled in the field to facilitate inspection of interior surface welds and 
the protective coating.  The minimum length of the telescopic slip splices shall be 1.5 times the 
inside diameter of the exposed end of the female section.  Use longitudinal seam welds as 
commended in Section 5.15 of the AASHTO 2013 Specifications.  The thickness of the 
transverse base shall not be less than 2 inches. Plates shall be integrally welded to the tubes with 
a telescopic welded joint or a full penetration groove weld with backup bar. 
The handhole cover shall be removable from the handhole frame.  One the frame side opposite 
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s standard 
padlock as specified in Section 834.25. The handhole frame shall have two stainless studs 
installed opposite the hinge to secure the handhole cover to the frame which includes providing 
stainless steel wing nuts and washers.  The handhole cover shall be manufactured from 0.25 inch 
thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is permanently 
secured to the handhole frame to insure weather-tight protection.  The hinge shall be 
manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit for 
the cover.  The minimum clear distance between the transverse plate and the bottom opening of 
the handhole shall not be less than the diameter of the bottom tube of the pole but needs to be at 
least 15 inches. Provide products that are hot-dip galvanized to the requirements of either ASTM 
A123 (fabricated products) or ASTM A 153 (hardware items). 

Subsection: 834.16 ANCHOR BOLTS.
Revision: Insert the following sentence at the beginning of the paragraph:  The anchor bolt design shall 

follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
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Subsection: 834.17.01 Conventional.
Revision: Add the following sentence after the second sentence: Provide a waterproof sticker mounted on 

the bottom of the housing that is legible from the ground and indicates the wattage of the fixture 
by providing the first two numbers of the wattage.

Subsection: 834.21.01 Waterproof Enclosures.
Revision: Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean 
metal filter.  Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin 
traffic control key.  Provide a light fixture with switch and bulb.  Use a 120-volt fixture and 
utilize a L.E.D. bulb (equivalent to 60 watts minimum).  Fixture shall be situated at or near the 
top of the cabinet and illuminate the contents of the cabinet.  Provide a 120 VAC GFI duplex 
receptacle in the enclosure with a separate 20 amp breaker.

Subsection: 835.07 Traffic Poles.
Revision: Replace the first sentence of the first paragraph with the following:  Pole diameter and wall 

thickness shall be calculated in accordance with the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims.      

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates 

have a thickness  2 inches.                                                                                                                
*Add the following sentence to the end of the fourth paragraph:  The bottom pole diameter shall 
not be less than 16.25 inches.

Subsection: 835.07 Traffic Poles.
Revision: Replace the third sentence of the fifth paragraph with the following:  For anchor bolt design, pole 

forces shall be positioned in such a manner to maximize the force on any individual anchor bolt 
regardless of the actual anchor bolt orientation with the pole.

Subsection: 835.07 Traffic Poles.
Revision: Replace the first and second sentence of the sixth paragraph with the following:                              

The pole handhole shall be 25 inches by 6.5 inches.  The handhole cover shall be removable 
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the 
handhole cover/frame to place the Department's standard padlock as specified in Section 834.25.  
The handhole frame shall have two stainless studs installed opposite the hinge to secure the 
handhole cover to the frame which includes providing stainless steel wing nuts and washers.  The 
handhole cover shall be manufactured from 0.25 inch thick galvanized steel (ASTM 153) and 
have a neoprene rubber gasket that is permanently secured to the handhole frame to insure 
weather-tight protection.  The hinge shall be manufactured from 7 gauge stainless steel to 
provide adjustability to insure a weather-tight fit for the cover.  The minimum clear distance 
between the transverse plate and the bottom opening of the handhole shall not be less than the 
diameter of the bottom tube but needs to be at least 12 inches.
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SSupplemental Specifications to the
Standard Specifications for  Road and Br idge Construction, 2012 Edition

Effective with the August 22, 2014 Letting
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Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the last paragraph with the following:  Provide calculations and 

drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.                                                                                                                                            
*Replace the third sentence of the last paragraph with the following:  All tables referenced in 
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway 
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace the second sentence of the second paragraph with the following:                                       

The detailed analysis shall be certified by a Professional Engineer licensed in the Commonwealth 
of Kentucky.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace number 7. after the second paragraph with the following:  7. Fatigue calculations should 

be shown for all fatigue related connections.  Provide the corresponding detail, stress category 
and example from table 11.9.3.1-1.

Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace the second sentence of the fourth paragraph with the following:  The detailed analysis 

shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace number 7) after the fourth paragraph with the following:  7) Fatigue calculations should 

be shown for all fatigue related connections.  Provide the corresponding detail, stress category 
and example from table 11.9.3.1-1.

Subsection: 835.07.03 Anchor Bolts.
Revision: Add the following to the end of the paragraph:  There shall be two steel templates (one can be 

used for the headed part of the anchor bolt when designed in this manner) provided per pole. 
Templates shall be contained within a 26.5 inch diameter.  All templates shall be fully galvanized 
(ASTM A 153).

Subsection: 835.16.05 Optical Units.
Revision: Replace the 3rd paragraph with the following:                                                                                   

The list of certified products can be found on the following website:  http://www.intertek.com.
Subsection: 835.19.01 Pedestrian Detector Body.
Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum 

rectangular housing that is compatible with the pedestrian detector.
Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE I FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING 
Revision: Add the following to the chart:                                                                                                    

Property Minimum Value(1) Test Method       
CBR Puncture (lbs)                 494                                                                  ASTM D6241    
Permittivity (1/s)                      0.7                                                                   ASTM D4491            
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Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE II FABRIC GEOTEXTILES FOR UNDERDRAINS
Revision: Add the following to the chart:                                                                                                    

Property Minimum Value(1) Test Method       
CBR Puncture (lbs)                 210                                                                  ASTM D6241    
Permittivity (1/s)                      0.5                                                                   ASTM D4491            

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE III FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT 

STABILIZATION
Revision: Add the following to the chart:                                                                                                    

Property Minimum Value(1) Test Method       
CBR Puncture (lbs)                370                                                                   ASTM D6241    
Permittivity (1/s)                    0.05                                                                   ASTM D4491            

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND 

PAVEMENT EDGE DRAINS
Revision: Add the following to the chart:                                                                                                    

Property Minimum Value(1) Test Method       
CBR Puncture (lbs)                309                                                                   ASTM D6241    
Permittivity (1/s)                     0.5                                                                    ASTM D4491            

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE V HIGH STRENGTH GEOTEXTILE FABRIC
Revision: Make the following changes to the chart:                                                                                           

Property Minimum Value(1) Test Method        
CBR Puncture (lbs)               618                                                                   ASTM D6241         
Grab Strength (lbs)                700                                                                  ASTM D4632        
Apparent Opening Size          U.S. #40(3)                                                      ASTM D4751               
(3) Maximum average roll value.             
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2012 STANDARD DRAWINGS THAT APPLY

APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT............................................................................ RPM-110-06
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS........................................................ TPM-100-02
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS........................................................ TPM-105-02
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS........................................................ TPM-110-02
PAVEMENT MARKER ARRANGEMENTS TWO-LANE TWO-WAY ROADWAYS ...................................... TPM-115-02
PAVEMENT MARKER ARRANGEMENT TWO-LANE TO FOUR-LANE TRANSITIONS............................. TPM-120-02
PAVEMENT MARKER ARRANGEMENT EXIT-GORE AND OFF-RAMP....................................................... TPM-125-02
PAVEMENT MARKER ARRANGEMENTS ON-RAMP WITH TAPERED ACCELERATION LANE............. TPM-130-02
PAVEMENT MARKER ARRANGEMENT ON-RAMP WITH PARALLEL ACCELERATION LANE............. TPM-135-02
PAVEMENT MARKER ARRANGEMENTS TWO-WAY LEFT TURN LANE .................................................. TPM-140-02
PAVEMENT MARKER ARRANGEMENT CHANNELIZED INTERSECTION................................................. TPM-145-02
CENTERLINE RUMBLE STRIP 4 INCH STRIPING ........................................................................................... TPM-155-01
CENTERLINE RUMBLE STRIP 6 INCH STRIPING ........................................................................................... TPM-160-01
MOBILE OPERATION FOR PAINT STRIPING CASE I .......................................................................................TTS-100-01
MOBILE OPERATION FOR PAINT STRIPING CASE II ......................................................................................TTS-105-01
MOBILE OPERATION FOR PAINT STRIPING CASE III.....................................................................................TTS-110-01
MOBILE OPERATION FOR PAINT STRIPING CASE IV.....................................................................................TTS-115-01
MOBILE OPERATION FOR DURABLE STRIPING CASE I.................................................................................TTS-120-01
MOBILE OPERATION FOR DURABLE STRIPING CASE II ...............................................................................TTS-125-01
MOBILE OPERATION FOR DURABLE STRIPING CASE III ..............................................................................TTS-130-01
MOBILE OPERATION FOR DURABLE STRIPING CASE IV..............................................................................TTS-135-01
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I. Application
II. Nondiscrimination of Employees (KRS  344)
III. Payment of Predetermined Minimum Wages
IV. Statements and Payrolls

I. APPLICATION

1.  These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract.  The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2.  The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3.  A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

II. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1.  The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy).  The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2.  The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3.  If the contractor is in control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4.  The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

III. PAYMENT OF PREDETERMINED MINIMUM
WAGES

1.  These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates.  The contractor
shall pay not less than those rates.

2.  The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places where it can be easily seen by the workers.

IV. STATEMENTS AND PAYROLLS

1.  All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages.  Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2.  The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3.  The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations.  The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may request an informal hearing.  The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation.  The contractor may submit
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records and information which will aid in determining the true
facts relating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as a result of an informal
hearing by the Division of Contract Procurement may request
a formal hearing.

4.  The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employee in
the local community for the full amount, without discount or
collection charges of any kind.  Where checks are used for
payments, the contractor shall make all necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5.  No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6.  No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidable loss or damage thereto.

7.  Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8.  Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9.  No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10.  No individual shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates.  The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11.  No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for all hours worked in excess of eight hours in any
calendar day or in excess of forty hours in such work-week.  A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate.  This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12.  Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or

mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13.  Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised   2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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Kentucky Determination No. CR-14-II-HWY dated July 14, 2014

Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except 
those classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor 
unless otherwise specified in this schedule of wage rates.

These rates are listed pursuant to the Kentucky Determination No. CR-14-II-HWY dated July 14, 2014.
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be furnished 
upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training agency 
approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the absence of such a 
State agency, the contractor shall submit evidence of approval and registration by the U. S. Bureau of 
Apprenticeship and Training.

The contract or shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the occupations 
indicated.  When an employee works in more than one classification, the employer must record the 
numbers of hours worked in each classification at the prescribed hourly base rate.
OVERTIME:
Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a week, 
whichever gives the employee the greater wage.  At least time and one-half the base rate is required 
for all overtime.  A laborer, workman or mechanic and an employer may enter into a written 
agreement or a collective bargaining agreement to work more than eight (8) hours a calendar day but
not more than ten (10) hours a calendar day for the straight time hourly rate. Wage violations or
questions should be directed to the designated Engineer or to the undersigned.

Diana Castle Radcliffe, P.E.
Director, Division of Construction Procurement
Frankfort, Kentucky 40622
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PART IV  
 

INSURANCE
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PART V  
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 1/6/15
Page 1 of 1

152022

Section:  0001 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 02572 QUALITY CONTROL 1.00 LS $

0020 06520
PAVE STRIPING-WB PAINT-4 IN W
MP ROUTES 1,469.54 MILE $

0030 06520
PAVE STRIPING-WB PAINT-4 IN W
RS ROUTES 290.70 MILE $

0040 06521
PAVE STRIPING-WB PAINT-4 IN Y
MP ROUTES 1,163.49 MILE $

0050 06521
PAVE STRIPING-WB PAINT-4 IN Y
RS ROUTES 427.12 MILE $

0060 20411ED LAW ENFORCEMENT OFFICER 25.00 HOUR $
0070 21741NC MAINTAIN & CONTROL TRAFFIC 1.00 EACH $
0080 22664EN WATER BLASTING EXISTING STRIPE 1,000.00 LF $

Section:  0002 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0090 02569 DEMOBILIZATION 1.00 LS $
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