
June 21, 2016 

 

 

CALL NO. 321 

CONTRACT ID NO. 162113 

ADDENDUM # 1 

 

 

 

Subject:  Oldham County, FD05 093 0053 003-008  

  Letting June 24, 2016 

 

(1)Added   - Special Note – Page 9(a)-9(b) of 96 

(2)Revised/Added – Note – Pages 14-14(b) of 96 

(3)Revised – Summary Sheets – Pages 27, 29 & 30 of 96 

(4)Added   - Summary Sheets – Pages 29(a) & 29(b) of 96 

(5)Added   - Note – Pages 1-10 of 10 

(6)Revised – Bid Items - Pages 96-96(a) of 96 

 

Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 

 

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 

 
Rachel Mills, P.E. 

Director 

Division of Construction Procurement 

 

RM:ks 

Enclosures  

  

http://transportation.ky.gov/Construction-Procurement/
http://transportation.ky.gov/Construction-Procurement/


SPECIAL NOTE FOR 
PAVEMENT MARKING MODIFICATIONS 

 
 
Included in this Proposal are drawings depicting anticipated pavement marking modifications 

along the route to be resurfaced. However, per Section 713.03.01 of the Standard Specifications, 

the Contractor shall still be required to submit a record of existing pavement markings prior to 

beginning resurfacing activities. The Department requests these records be submitted at least two 

weeks prior to milling or paving in order to coordinate all desired changes between the District 

Traffic Engineer and the Contractor. All changes will be returned to the Contractor to ensure the 

desired modifications can be performed during final surfacing. As the Contractor is responsible 

for implementing any pavement marking changes, it is highly recommended any questions are 

addressed to the Project Engineer prior to striping. Any incorrect markings will be removed and 

replaced with the proper markings at the Contractor’s expense and in a manner approved by the 

Engineer.  

 
 

 
 

SPECIAL NOTE FOR RAILROAD CROSSINGS 
 
 
The Contractor shall anticipate performing resurfacing activities adjacent to the railroad crossing 

at mile point 6.985. In order to resurface up to the tracks, the Contractor shall provide written 

notification to the Engineer at least 60 days prior to beginning resurfacing activities so the 

necessary coordination may be made between the Department and the railroad owner.  
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COORDINATION OF WORK WITH OTHER CONTRACTS 
 
 
Be advised, there may be an active project(s) adjacent to or within this project.  The Engineer 
will coordinate the work of the Contractors.  See Section 105.06. 
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SPECIAL NOTE FOR CONSTRUCTION OF SIDEWALK RAMPS 
 
 
GENERAL 
 
Unless otherwise stated in the contract, or as directed by or with prior approval from the Engineer, 
construct sidewalk ramps and adjacent roadway features in accordance with Section 505 of the Standard 
Specifications; Supplemental Specifications; Standard Drawings RPM-100-09, RPM-150-07, RPM-152-
07, RPM-170-08, RPM-172-06, RGX-040-02; and Sepia Drawing 028 and 029; current editions as 
applicable. In lieu of the Detectable warnings shown on Sepia Drawing 028, the Department will also 
allow the use of any Detectable Warnings listed in Phase XI on the Kentucky Product Evaluation List 
(http://www.ktc.uky.edu/kytc/kypel/allevaluations.php). Install Detectable Warnings included on the 
KYPEL according to the manufacturer’s recommendation and/or as approved by the Engineer.  
 
Saw cut existing sidewalks, curb and gutter, and pavement, if present, and reconstruct sidewalk ramps 
with detectable warnings as directed or approved by the Engineer.  Unless specified otherwise in the 
Contract, construct concrete sidewalk with 4” nominal minimum required thickness; however, if the 
existing sidewalk thickness is found to be greater or less than the thickness specified, transition the 
thickness as directed by the Engineer. 
 
During the work to bring the existing sidewalk ramps into current ADA standards, the elevation of the 
new ramp may be above the grade of the existing roadway. Following completion of the new sidewalk 
ramp, if a grade difference of 1/2" or greater exists between any portion of the new ramp and roadway, 
and more than 14 days will pass prior to beginning resurfacing, the Contractor will be required to install 
asphalt wedges to ensure the sidewalk facilities remain accessible until resurfacing activities begin. 
Failure to maintain access to the new sidewalk ramps could result in Liquidated Damages being applied at 
a rate of $200/day after 14 days. All liquidated damages will be applied cumulatively.  
 
Except as required by the work or directed by the Engineer, do not disturb drainage pipes, catch basins 
and other roadway features on public or private property.  Restore and/or re-install any damaged and/or 
disturbed features and private property in like kind materials and design at no additional cost to the 
Department.  Dispose of all waste off the right of way at sites obtained by the Contractor at no additional 
cost to the Department (see Special Note for Waste and Borrow). Following completion of the concrete 
work, backfill and regrade all disturbed areas to ensure they are flush with the sidewalk and back slopes 
match or are flatter than the pre-construction conditions. Seed and protect all disturbed earthen areas 
using Seed Mix Type I. Remove all construction debris, rocks and other undesirable material from the 
disturbed areas prior to seeding.  
 
If the sidewalk ramp work is located at a signalized intersection, the sidewalk Contractor is to coordinate 
with the electrical Contractor and Engineer to ensure the necessary electrical components are located and 
installed prior to installing the new sidewalk ramp, such as but not limited to conduit and junction boxes. 
Following construction of new sidewalk, the Department will not be responsible for additional work 
required to complete the installation of the required electrical components due to improper planning or 
coordination. Any damage resulting to traffic signal or other electrical facilities shall be repaired at no 
cost to the Department (see SPECIAL NOTE FOR TRAFFIC SIGNAL LOOP DETECTORS for more 
information).  
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The Contractor shall be responsible to ensure that all sidewalk ramp landings meet flush with the final 
asphalt surface and maintain positive drainage following the completion of the concrete work and 
resurfacing, regardless of the existing conditions. This work should be coordinated between the sidewalk 
and paving Contractors to ensure the final product does not cause standing water or negatively affects the 
ride quality of the roadway.  
 
Although the bid item for curb & gutter and header curb are considered modified, the installed item shall 
conform as closely to the standard drawing as field conditions permit or as directed by the Engineer. For 
example, header curb shall have a thickness of 7 inches and minimum depth of 12 inches below the 
pavement surface with the top modified to match surrounding conditions. Also, curb and gutter shall have 
a gutter depth of at least 8 inches with the thickness and curb varying to match existing conditions. Unless 
otherwise directed by the Engineer or if field conditions prohibit, ensure 1-inch/1-foot (8.33%) transitions 
on all curb drawdowns, both adjacent to the roadway and parallel with the sidewalk and sidewalk ramp.  
 
In the event that a location requires sidewalk thicker than 4 inches, the additional thickness, as requested 
by the Department, will be measured and included for payment as mass concrete on a future change order. 
Also, if the curb alignment is modified, creating a void between the new curb/gutter and existing 
pavement, the void will be filled with Class A concrete and shall be included for payment as mass 
concrete.  
 
 
 
MEASUREMENT & PAYMENT (see attached payment example for additional detail) 
 
SIDEWALK-4 IN CONCRETE – The Department will measure the new sidewalk and sidewalk ramps 
in accordance with Section 505.04 of the current Standard Specifications. The Department will not 
measure Roadway Excavation or Embankment in Place, but shall consider this work to be incidental to 
the bid item SIDEWALK-4 IN CONCRETE.  Accept payment at the Contract unit price per square yard 
as full compensation for all labor, materials, equipment, and incidentals required for removal and disposal 
of existing sidewalk, excavation and embankment, construction of the sidewalk and ramps, and 
restoration of disturbed features in accordance with these notes or as directed by the Engineer. The bid 
item for SIDEWALK-4 IN CONCRETE will NOT include any curb and/or gutter along the edge of 
pavement, even if the curb and/or gutter is poured monolithic with the sidewalk. However, any curb not 
continually adjacent to the edge of pavement will be included in the measured square area of sidewalk 
and no additional compensation will be made regardless of depth or height (ie. back curb, curb returns, 
etc.). In the event that a small utility or curb box hood requires adjusting as part of this work, no 
additional compensation shall be made and will be considered incidental to the bid item for SIDEWALK-
4 IN CONCRETE. 
 
DETECTABLE WARNINGS – The Department will measure and make payment for Detectable 
Warnings in accordance with Section 505 of the Standard Specifications, Standard Drawing RGX-040-02 
and Sepia 028, current editions.  
 
 
 
 
 
STANDARD CURB AND GUTTER MOD – The Department will measure and make payment for curb 
and gutter in accordance with Section 506 of the current Standard Specifications. Curb and gutter will be 
measured for the full length installed, including the area between the sidewalk ramp and roadway 
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pavement. Accept payment at the Contract unit price per linear foot as full compensation for all labor, 
materials, equipment and incidentals required for removal and disposal of the existing curb and gutter, 
grade adjustments, transitions, restoration of adjacent pavement and disturbed areas, and all other work 
necessary to install the new curb and gutter to meet current ADA standards, Standard Drawing RPM-100-
09 and the satisfaction of the Engineer. In the event that a small utility or curb box hood requires 
adjusting as part of this work, no additional compensation shall be made and will be considered incidental 
to the bid item for STANDARD CURB AND GUTTER MOD. 
 
STANDARD HEADER CURB MOD – The Department will measure and make payment for header 
curb in accordance with Section 506 of the current Standard Specifications. Header curb will be measured 
for the full length installed, including the area between the sidewalk ramp and roadway pavement. Accept 
payment at the Contract unit price per linear foot as full compensation for all labor, materials, equipment 
and incidentals required for removal and disposal of the existing curb, grade adjustments, transitions, 
restoration of adjacent pavement and disturbed areas, and all other work necessary to install the new 
header curb to meet current ADA standards, Standard Drawing RPM-100-09 and the satisfaction of the 
Engineer. In the event that a small utility or curb box hood requires adjusting as part of this work, no 
additional compensation shall be made and will be considered incidental to the bid item for STANDARD 
HEADER CURB MOD.  
 
MASS CONCRETE – The Department will measure and make payment for mass concrete in accordance 
with Section 601.04 of the current Standard Specifications. The change order bid item for Mass Concrete 
shall include all work necessary to excavate, grade, form and pour the extra thick sidewalk or fill the void 
between new curb/gutter and existing pavement. The change order unit price shall be two times the 
invoice price of the concrete with no markups applied. 
 
 
 
SIDEWALK RAMP PAYMENT EXAMPLE  
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MILE POINT LENGTH (ft) WIDTH (ft)
APPROXIMATE 

AREA SQYD

3.104 60 6 40

3.146 175 6 117

3.235 105 6 70

3.360 80 6 54

3.565 50 6 34

3.690 50 6 34

3.865 100 6 67

4.035 30 6 20

4.055 100 6 67

4.280 50 6 34

4.665 150 6 100

4.775 50 6 34

4.885 50 6 34

5.015 100 6 67

5.090 100 6 67

5.165 50 6 34

5.214 50 6 34

5.320 150 6 100

5.762 145 10 162

6.730 300 6 200

6.776 50 12 67

6.960 50 6 34

TOTAL 1470

Base Failure Repair Summary
Oldham County

FD05 093 0053 003-008
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KY 53 – South of Cherry Creek Rd

Install double yellow to 
eliminate existing 
Passing Zone
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KY 53 – Between Cherry Creek Rd and Tractor Supply

Adjust existing turn bays and 
tapers to ensure minimum 75’ 
of storage and 100’ tapers. 

Maintain dotted lane 
line SB (4” white with 3’ 
skips and 9’ gaps)
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KY 53 – Between Tractor Supply and Zale Smith Rd

Adjust existing turn bays and 
tapers to ensure minimum 75’ 
of storage and 100’ tapers. 

Maintain dotted lane 
line SB (4” white with 3’ 
skips and 9’ gaps)
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KY 53 – Between Pine Ridge Rd and Market Street (Krogers)

Adjust existing turn bays and 
tapers to ensure minimum 75’ 
of storage and 100’ tapers. 

Install a right turn lane SB at Pine 
Ridge Rd. Approximately 200’ of 
storage with a 100’ taper. 

Adjust curve arrow spacing to 
begin 35’ from stop bar and 
maximum 80’ spacing. 
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KY 53 – Between Market Street (Krogers) and Cherrywood Drive

Adjust curve arrow spacing to 
begin 35’ from stop bar and 
maximum 80’ spacing. 

Install approximately 200 LF of 8” 
white dotted lane line (3’ skips, 9’ 
gaps) and 220 LF of 8” white solid SB. 

Adjust existing turn bays and 
tapers to ensure minimum 75’ 
of storage and 100’ tapers. 

Do not re‐install left curve 
arrows to Cherrywood

OLDHAM COUNTY 
FD05 093 0053 003-008 

ADDED ADDENDUM #1: 6-21-16 
Contract ID: 162113 

Page 5 of 10



KY 53 – Between Grandview Ct and New Moody Lane

Adjust existing turn bays and 
gaps to ensure minimum 75’ of 
storage and 100’ gaps. 

Adjust curve arrow spacing to 
begin 35’ from stop bar and 
maximum 80’ spacing. 
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KY 53 – Between New Moody Lane and I‐71 NB

Adjust curve arrow spacing to 
begin 35’ from stop bar and 
maximum 80’ spacing. 

Adjust existing turn bays and 
tapers to ensure minimum 75’ 
of storage and 100’ tapers. 

Possible striping revisions SB 
between I‐71 NB and New 
Moody Lane at the time of 
resurfacing. 

Install 36” yield bar (24” wide, 
36” long, approximate 6” 
spacing) on the entrance ramp 
to I‐71 NB. 
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KY 53 – At I‐71

Adjust curve arrow spacing to 
begin 35’ from stop bar and 
maximum 80’ spacing. 

Adjust double yellow to allow 
for approximately 400’ of 
storage in back‐to‐back left turn 
lanes. Install 100’ taper 
between turn lanes. 

Move thru stop bars back 
approximately 10’ and stager 
the left turn stop bar 
approximately 15’. 
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KY 53 – At I‐71 SB entrance ramp

Install 36” yield bar (24” wide, 
36” long, approximate 6” 
spacing) on the entrance ramp 
to I‐71 SB. 
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KY 53 – Between Main Street and KY 146

Install approximately 150 LF of 8” 
white dotted lane line (3’ skips, 9’ 
gaps) and 125 LF of 8” white solid NB. 

Adjust curve arrow spacing to 
begin 35’ from stop bar and 
maximum 80’ spacing. 
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PROPOSAL BID ITEMS

Report Date 6/21/16
Page 1 of 2

162113

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00190 LEVELING & WEDGING PG64-22 1,065.00 TON $

0011 01810
STANDARD CURB AND GUTTER
(ADDED: 6-21-16) 804.00 LF $

0012 01875
STANDARD HEADER CURB
(ADDED: 6-21-16) 345.00 LF $

0020 02562 TEMPORARY SIGNS 890.00 SQFT $
0030 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0040 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0050 02677 ASPHALT PAVE MILLING & TEXTURING 4,005.00 TON $

0060 02720
SIDEWALK-4 IN CONCRETE
(REVISED: 6-21-16) 739.00 SQYD $

0070 02775
ARROW PANEL
(REVISED: 6-21-16) 4.00 EACH $

0080 03240
BASE FAILURE REPAIR
(REVISED: 6-21-16) 1,470.00 SQYD $

0090 04793 CONDUIT-1 1/4 IN 650.00 LF $
0100 04820 TRENCHING AND BACKFILLING 650.00 LF $
0110 04830 LOOP WIRE 11,642.00 LF $
0120 04895 LOOP SAW SLOT AND FILL 4,331.00 LF $
0130 06510 PAVE STRIPING-TEMP PAINT-4 IN 176,276.00 LF $
0140 06514 PAVE STRIPING-PERM PAINT-4 IN 88,138.00 LF $

0141 06515
PAVE STRIPING-PERM PAINT-6 IN
(ADDED: 6-21-16) 1,500.00 LF $

0142 06516
PAVE STRIPING-PERM PAINT-8 IN
(ADDED: 6-21-16) 1,200.00 LF $

0150 06562 PAVE MARKING-THERMO R 6 FT 8.00 EACH $
0160 06563 PAVE MARKING-R/R XBUCKS 16 IN 168.00 LF $

0170 06565
PAVE MARKING-THERMO X-WALK-6 IN
(REVISED: 6-21-16) 2,918.00 LF $

0180 06568
PAVE MARKING-THERMO STOP BAR-24IN
(REVISED: 6-21-16) 1,082.00 LF $

0190 06574
PAVE MARKING-THERMO CURV ARROW
(REVISED: 6-21-16) 42.00 EACH $

0191 06575
PAVE MARKING-THERMO COMB ARROW
(ADDED: 6-21-16) 4.00 EACH $

0200 06576
PAVE MARKING-THERMO ONLY
(REVISED: 6-21-16) 3.00 EACH $

0210 10020NS FUEL ADJUSTMENT 10,122.00 DOLL $1.00 $ $10,122.00
0220 10030NS ASPHALT ADJUSTMENT 25,424.00 DOLL $1.00 $ $25,424.00

0221 22520EN
PAVE MARKING-THERMO YIELD BAR-36 IN
(ADDED: 6-21-16) 44.00 LF $

0230 22906ES403 CL3 ASPH SURF 0.38A PG64-22 5,438.00 TON $

0240 23158ES505

DETECTABLE WARNINGS
(NEW)
(REVISED: 6-21-16) 672.00 SQFT $

0241 23158ES505

DETECTABLE WARNINGS
(RETROFIT)
(ADDED: 6-21-16) 46.00 SQFT $

0250 23261EC
PAVE MARK-THERMO-X-WALK-24 IN
(REVISED: 6-21-16) 930.00 LF $

0251 23625EC
PAVE MARK THERMO-6 IN W CAT TRAXX
(ADDED: 6-21-16) 30.00 LF $
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PROPOSAL BID ITEMS

Report Date 6/21/16
Page 2 of 2

162113

Section:  0002 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0260 02569 DEMOBILIZATION 1.00 LS $
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