



Andy Beshear  
GOVERNOR

## TRANSPORTATION CABINET

200 Mero Street  
Frankfort, Kentucky 40601

Jim Gray  
SECRETARY

May 12, 2023

CALL NO. 404  
CONTRACT ID NO. 232317  
ADDENDUM # 1

Subject: Knott County, 060GR23P039-FD51  
Letting May 25, 2023

- (1) Revised - Summary Sheet - Page 49 of 80
- (2) Revised - Typical Section - Page 57 of 80

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:mr  
Enclosures

# SITE SUMMARY - KY 721

Site	Begin Mile Point	End Mile Point	Length	Cribbing Depth (Ft)	Excavation Width (Ft)	Depth to Rock (Ft)	Number of Rows	Rail Spacing (FT)	Cribbing Amount (SQ FT)	Drilled RR Rail (FT)	Excav. & Backfill (CY)	Class 1 Geotextile Fabric (SY)	DGA (Tons)
1	4.892	4.840											
2	3.334	3.346	64	10	4	26	1	3	768	871	95	171	13
3	6.063	6.075	64	7	4	26	1	3	576	871	66	42	19
4	6.161	6.173	64	7	4	26	1	3	576	871	66	128	12
5	3.271	3.295	127									84	38
<b>SITE #1 NOT PART OF THIS CONTRACT</b>													
<b>SITE #3 - REPAIR WITH CHANNEL LINING</b>													
<b>SITE #5 - REPAIR WITH CHANNEL LINING</b>													
<b>TOTALS</b>									<b>1,344</b>	<b>1,742</b>	<b>161</b>	<b>425</b>	<b>82</b>

**TYPICAL SECTION**  
**KY 721**  
**SITES 3 & 5**

