
July 20, 2016 

 

 

CALL NO. 410 

CONTRACT ID NO. 162164 

ADDENDUM # 1 

 

 

 

Subject:  Pike County, 098GR16P057-FD05  

  Letting July 29, 2016 

 

(1)Revised – Project Description – Page 4 of 93 

(2)Revised – Note – Page 13 of 93 

(3)Revised - Material Summary – Pages 31-31(a) of 93 

(4)Revised – Bid Items – Page 93 of 93 

 

Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 

 

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 

 
Rachel Mills, P.E. 

Director 

Division of Construction Procurement 

 

RM:ks 

Enclosures  

  

http://transportation.ky.gov/Construction-Procurement/
http://transportation.ky.gov/Construction-Procurement/


ADMINISTRATIVE DISTRICT - 12
CONTRACT ID - 162164

COUNTY - PIKE

PCN - MP09801191601
FD05 098 0119 016-019

CANADA TO SOUTH WILLIAMSON ROAD (US 119) (MP 16.853) BEGIN AT THE END OF THE NEW PAVEMENT AT
KY 3220 INTERSECTION EXTENDING NORTH TO 75 FEET NORTH OF THE FOREST TRACE ENTRANCE (MP
18.918), A DISTANCE OF 02.06 MILES.ASPHALT RESURFACING
GEOGRAPHIC COORDINATES LATITUDE 37:35:42.00 LONGITUDE 82:16:54.00

PCN - MP09832201601
FD05 098 3220 000-005

SIDNEY TO CANADA ROAD (KY 3220) (MP 0.200) BEGIN AT THE BOTTOM OFF US 119 RAMP EXTENDING
NORTH TO THE NEW US 119 (MP 4.028), A DISTANCE OF 03.82 MILES.ASPHALT RESURFACING
GEOGRAPHIC COORDINATES LATITUDE 37:25:53.00 LONGITUDE 82:17:33.00

098GR16P057-FD05

COMPLETION DATE(S):
COMPLETED BY 06/30/2017 APPLIES TO ENTIRE CONTRACT

PIKE COUNTY 
098GR16P057-FD05

REVISED ADDENDUM #1: 7-20-16 
Contract ID: 162164 

Page 4 of 93



SPECIAL NOTE FOR 
ASPHALT MILLING AND TEXTURING 

 
 
Begin paving operations within 48 hours of commencement of the milling operation.  Continue 
paving operations continuously until completed.  If paving operations are not begun within this 
time period, the Department will assess liquidated damages at the rate prescribed by Section 
108.09 until such time as paving operations are begun. 
 
Contrary to Section 408, the Department will retain possession of 4000 Tons of cuttings obtained 
from the milling operations.  Deliver 2000 tons of this material to the State Maintenance facility 
in Shelbiana, Pike County and 2000 Tons to the State Maintenance facility in Canada, Pike 
County. Accept payment at the contract unit price per ton as full compensation for all labor, 
equipment, materials, and incidentals required to perform the milling and deliver the cuttings to 
the Departments Pike County maintenance facilities. 
 

NOTICE TO CONTRACTOR:  The Department considers transfer of 
millings to the state maintenance facility to be a part of the construction 
project, therefore truck operators are subject to receiving prevailing wages. 

 
Take possession of the remainder of the cuttings and recycle the cuttings or dispose of the 
cuttings off the Right-of-Way at sites obtained by the Contractor at no additional cost to the 
Department.  Accept payment at the contract unit price per ton as full compensation for all labor, 
equipment, materials, and incidentals required to perform the milling and recycle or dispose of 
the cuttings. 
 
 

PIKE COUNTY 
098GR16P057-FD05 

REVISED ADDENDUM #1: 7-20-16 
Contract ID: 162164 

Page 13 of 93



MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00190 LEVELING & WEDGING PG64-22         400.00 TON
0010 00301 CL2 ASPH SURF 0.38D PG64-22         670.00 TON
0015 00388 CL3 ASPH SURF 0.38B PG64-22       7,175.00 TON
0020 02562 TEMPORARY SIGNS         500.00 SQFT
0025 02650 MAINTAIN & CONTROL TRAFFIC - (US 119)           1.00 LS
0030 02671 PORTABLE CHANGEABLE MESSAGE SIGN           2.00 EACH
0035 02676 MOBILIZATION FOR MILL & TEXT - (US 119)           1.00 LS

0040 02677

ASPHALT PAVE MILLING & TEXTURING -
(CONTRACTOR TAKE POSSESSION)
(REVISED: 7-20-16)       3,845.00 TON

0045 02696 SHOULDER RUMBLE STRIPS-SAWED      42,000.00 LF
0050 02775 ARROW PANEL - (REVISED: 7-20-16)           2.00 EACH
0055 06510 PAVE STRIPING-TEMP PAINT-4 IN      78,000.00 LF
0060 06514 PAVE STRIPING-PERM PAINT-4 IN      78,000.00 LF
0065 06569 PAVE MARKING-THERMO CROSS-HATCH       3,500.00 SQFT
0070 06582 PAVEMENT MARKER TYPE IV-BY         900.00 EACH
0075 06600 REMOVE PAVEMENT MARKER TYPE V         850.00 EACH
0080 10020NS FUEL ADJUSTMENT      11,791.00 DOLL
0085 10030NS ASPHALT ADJUSTMENT      29,615.00 DOLL
0090 02569 DEMOBILIZATION           1.00 LS

0095 02677

ASPHALT PAVE MILLING & TEXTURING - (DELIVER TO
CANADA FACILITY)
(ADDED: 7-20-16)       2,000.00 TON

0100 02677

ASPHALT PAVE MILLING & TEXTURING - (DELIVER TO
SHELBIANA FACILITY)
(ADDED: 7-20-16)       2,000.00 TON

098GR16P057-FD05CONTRACT ID: 162164 MP09801191601

CANADA TO SOUTH WILLIAMSON ROAD (US 119) BEGIN AT THE END OF THE NEW PAVEMENT AT KY 3220
INTERSECTION EXTENDING NORTH TO 75 FEET NORTH OF THE FOREST TRACE ENTRANCE ASPHALT
RESURFACING, A DISTANCE OF 2.06 MILES.

PIKE COUNTY 
098GR16P057-FD05 

REVISED ADDENDUM #1: 7-20-16 
Contract ID: 162164 
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00190 LEVELING & WEDGING PG64-22         150.00 TON
0010 00301 CL2 ASPH SURF 0.38D PG64-22       4,315.00 TON
0015 02562 TEMPORARY SIGNS         210.00 SQFT
0020 02650 MAINTAIN & CONTROL TRAFFIC - (KY 3220)           1.00 LS
0025 02676 MOBILIZATION FOR MILL & TEXT - (KY 3220)           1.00 LS

0030 02677

ASPHALT PAVE MILLING & TEXTURING -
(CONTRACTOR TAKE POSSESSION)
(REVISED: 7-20-16)         260.00 TON

0035 06510 PAVE STRIPING-TEMP PAINT-4 IN      20,000.00 LF
0040 06514 PAVE STRIPING-PERM PAINT-4 IN      85,000.00 LF
0045 06600 REMOVE PAVEMENT MARKER TYPE V         505.00 EACH
0050 10020NS FUEL ADJUSTMENT       6,950.00 DOLL
0055 10030NS ASPHALT ADJUSTMENT      17,456.00 DOLL
0060 02569 DEMOBILIZATION           1.00 LS

098GR16P057-FD05CONTRACT ID: 162164 MP09832201601

SIDNEY TO CANADA ROAD (KY 3220) BEGIN AT THE BOTTOM OFF US 119 RAMP EXTENDING NORTH TO THE
NEW US 119 ASPHALT RESURFACING, A DISTANCE OF 3.82 MILES.

PIKE COUNTY 
098GR16P057-FD05 

ADDED ADDENDUM #1: 7-20-16 
Contract ID: 162164 
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PROPOSAL BID ITEMS

Report Date 7/20/16
Page 1 of 1

162164

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00190 LEVELING & WEDGING PG64-22 550.00 TON $
0020 00301 CL2 ASPH SURF 0.38D PG64-22 4,985.00 TON $
0030 00388 CL3 ASPH SURF 0.38B PG64-22 7,175.00 TON $
0040 02562 TEMPORARY SIGNS 710.00 SQFT $

0050 02650
MAINTAIN & CONTROL TRAFFIC
(KY 3220) 1.00 LS $

0060 02650
MAINTAIN & CONTROL TRAFFIC
(US 119) 1.00 LS $

0070 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $

0080 02676
MOBILIZATION FOR MILL & TEXT
(KY 3220) 1.00 LS $

0090 02676
MOBILIZATION FOR MILL & TEXT
(US 119) 1.00 LS $

0100 02677

ASPHALT PAVE MILLING & TEXTURING
(CONTRACTOR TAKE POSSESSION)
(REVISED: 7-20-16) 4,105.00 TON $

0101 02677

ASPHALT PAVE MILLING & TEXTURING
(DELIVER TO SHELBIANA FACILITY)
(ADDED: 7-20-16) 2,000.00 TON $

0102 02677

ASPHALT PAVE MILLING & TEXTURING
(DELIVER TO CANADA FACILITY)
(ADDED: 7-20-16) 2,000.00 TON $

0110 02696 SHOULDER RUMBLE STRIPS-SAWED 42,000.00 LF $

0120 02775
ARROW PANEL
(REVISED: 7-20-16) 2.00 EACH $

0130 06510 PAVE STRIPING-TEMP PAINT-4 IN 98,000.00 LF $
0140 06514 PAVE STRIPING-PERM PAINT-4 IN 163,000.00 LF $
0150 06569 PAVE MARKING-THERMO CROSS-HATCH 3,500.00 SQFT $
0160 06582 PAVEMENT MARKER TYPE IV-BY 900.00 EACH $
0170 06600 REMOVE PAVEMENT MARKER TYPE V 1,355.00 EACH $
0180 10020NS FUEL ADJUSTMENT 18,741.00 DOLL $1.00 $ $18,741.00
0190 10030NS ASPHALT ADJUSTMENT 47,071.00 DOLL $1.00 $ $47,071.00

Section:  0002 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0200 02569 DEMOBILIZATION 1.00 LS $

PIKE COUNTY 
098GR16P057-FD05

REVISED ADDENDUM #1: 7-20-16 
Contract ID: 162164 
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