



**COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET**
Frankfort, Kentucky 40622
www.transportation.ky.gov/

Matthew G. Bevin
Governor

Greg Thomas
Secretary

August 16, 2016

CALL NO. 420
CONTRACT ID NO. 163221
ADDENDUM # 1

Subject: Henderson County, 051GR16R060-CB06
Letting August 26, 2016

(1)Added - Summary Sheets - Pages 1-4 of 4

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:ks
Enclosures



An Equal Opportunity Employer M/F/D

KY 268

	length	width		
Start KY 136		100	35	10.69
1.7 mm		100	19	5.81

Total Milling = 16.50 tons

KY 416

Milepoint		length	width	Tons
0	Start US41A	50	21	3.21

	bridge #	across bridge	each end		Tons
1.693	bridge	40	50		11.79
1.797	bridge	20	50		9.11
2.025	bridge		100		12.83
2.72	bridge	20	50		9.11
2.95	bridge	20	30		6.54
3.116	bridge	30	50		10.45
3.707	bridge	15	25		5.23
4.422	bridge	25	50		9.78
4.73	bridge	20	50		9.11
4.8	intersection KY 283	50	42		6.42
5.22	bridge	20	50		9.11
5.525	Railroad crossing	50	21		6.42
5.672	bridge		100		12.83
5.789	Patch start	50	21		3.21
5.9	Patch end	50	21		3.21
6.055	bridge	20	50		9.11
6.55	bridge	30	50		10.45
6.98	Patch start	50	21		3.21

Total Milling = 151.10 tons

Henderson County
THERMOPLASTIC INTERSECTION PAVEMENT MARKINGS SUMMARY
CB06-051-0416-000-008

MPT.	INTERSECTION	X-WALKS 6 INCH		STP BARS 12 INCH		CURVE		ARROWS		"ONLY"		CATRAXX 6 INCH		"R" 6 FOOT		RAILROAD CROSS BUCK 16"		NOTES
		LF	EA	LF	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	
5.528	Railroad crossing			60											4		160	
TOTAL				60										4		160		

Guardrail Summary - KY 812

Remove rail
KY 812 Bridge feet

Install new rail
Guardrail -Bridge Case II
KY 812 Bridge feet

Install new rail
Radius Rail
KY 812 Bridge feet

End Treatments

Terminal No.1
Farm Entrances each

Type 7
East end each

The contractor must deliver existing rail to Bailey Bridge Yard in Frankfort, KY.
KYTC retains possession the existing rail.