KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTI NG
Call: 100 Contract ID: 07-2349 Sheet 2
Date Run :Cctober 19, 2007 01:21 pmr

County: VARI QUS District: 04 Date Let : 10-19-07 Call: 100 Contid: 07-2349
Proposal Description: NH 3000 (702) Lengt h: 0 Tinme: 07/31/08

PAVEMENT MARKERS & REFLECTORS VARI QUS ROUTES I N DI STRICTS 1-6

Nunber of Bidders 5

1 TRAFFI C SPECI ALI STS | NC 258, 025. 00 2 M A S MARKERS | NCORPORATED $ 277,944.32

3 A & A SAFETY INC 278, 775.00 4 HI GHWAY  MARKI NGS | NC $ 291,102.00

5 CENTRAL SEAL COWPANY 292, 320. 00

ENG NEERS ESTI MATE 431, 375. 00 LOW BI DDER i s -40. 18 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption
0010 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 25000. 0000 51744. 3200 23000. 0000 25000. 0000 8000. 0000
0020 PAVEMENT MARKER TYPE V- MW 1,600. 000 EACH 13. 0300 12. 6800 14. 3300 14. 9600 16. 0000
0030 PAVEMENT MARKER TYPE V- BY 14, 000. 000 EACH 13. 0300 12. 6800 14. 3300 14. 9600 16. 0000
0040 PAVEMENT MARKER TYPE V-B WR 1,150.000 EACH 13. 0300 12. 6800 14. 3300 14. 9600 16. 0000
0050 PAVEMENT MARKER TYPE V-B Y/R 750.000 EACH 13. 0300 12. 6800 14. 3300 14. 9600 16. 0000
0060 DEMOBI LI ZATI ON 1.000 LS 5000. 0000 4300. 0000 5000. 0000 4302. 0000 4320. 0000

TOTAL BI DS 258025. 00 277944. 32 278775. 00 291102. 00 292320. 00



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 101 Contract ID: 07-2350 Sheet 1
Date Run :Cctober 19, 2007 01:21 pmr

County: VARI QUS District: 12 Date Let : 10-19-07 Call: 101 Contid: 07-2350
Proposal Description: NH 3000 (703) Lengt h: 0 Tinme: 07/31/08

PAVEMENT MARKERS & REFLECTORS VARI QUS ROUTES | N DI STRICTS 7-12

Nunber of Bidders 6

1 TRAFFI C SPECI ALI STS | NC 299, 306. 00 2 A & A SAFETY I NC $ 318, 215.00
3 CENTRAL SEAL COWPANY 324, 620. 00 4 REYNOLDS SEALI NG AND STRI PI NG | NC $ 326,199.68
5 H GHWAY MARKI NGS | NC 333, 965. 45 6 M A S MARKERS | NCORPORATED $ 374,144.00
ENG NEERS ESTI MATE 493, 899. 00 LOW BI DDER i s -39.39 % FROM ENG NEER' S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption
0010 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 30000. 0000 27000. 0000 27500. 0000 23375. 0000 22500. 0000 70340. 0000
0020 PAVEMENT MARKER TYPE V- MW 2,650.000 EACH 13. 0200 14. 0500 14. 4000 14. 6800 15. 1000 14. 6800
0030 PAVEMENT MARKER TYPE V- BY 16, 650. 000 EACH 13. 0200 14. 0500 14. 4000 14. 6800 15. 1000 14. 6800
0040 PAVEMENT MARKER TYPE V-B WR 850. 000 EACH 13. 0200 14. 0500 14. 4000 14. 6800 15. 1000 14. 6800
0050 PAVEMENT MARKER TYPE V-B Y/R 150. 000 EACH 13. 0200 14. 0500 14. 4000 14. 6800 15. 1000 14. 6800
0060 DEMOBI LI ZATI ON 1.000 LS 5000. 0000 6000. 0000 4800. 0000 4820. 6800 4935. 4500 5800. 0000
TOTAL BI DS 299306. 00 318215. 00 324620. 00 326199. 68 333965. 45 374144. 00



Item
# Descri ption
MAI NTAI N & CONTROL TRAFFI C
PAVEMENT MARKER TYPE V- MW
PAVEMENT MARKER TYPE V- BY
PAVEMENT MARKER TYPE V-B WR
PAVEMENT MARKER TYPE V-B Y/ R
DEMOBI LI ZATI ON

Quantity

1

2, 650.
16, 650
850.
150.

1

000
000
000
000
000
000

Uni t

UNIT BID TAB SHEET FOR LETTING 10-19-07

KYTC DEPARTMENT OF HI G-HVWAYS

Call: 101

Dat e Run

Bi dder

7

Contract ID: 07-2350 Sheet 2
: Cctober 19, 2007 01:21 pm

Bi dder 8

Bi dder 9

Bi dder 10

Bi dder

11

Bi dder

12



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 102 Contract ID: 07-1164 Sheet 1
Date Run :Cctober 19, 2007 01:21 pmr

County: WARREN District: 03 Date Let : 10-19-07 Call: 102 Contid: 07-1164
Proposal Description: | MNH 65-1 (90) Lengt h: 0 Tinme: 07/01/09

GRADE, DRAIN & SURFACE W TH BRI DGE | -65 W DENI NG | N WARREN COUNTY

Nunber of Bidders 2

1 SCOTTY' S CONTRACTI NG AND STONE LLC 28, 090, 063. 85 2 HALL CONTRACTI NG OF KENTUCKY | NC $30, 000, 000. 00
ENG NEERS ESTI MATE 29, 024, 825. 43 LOW BI DDER i s -3.22 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption

0010 DGA BASE 107,278.000 TON 17. 0000 19. 0000
0020 CEMENT STABI LI ZED ROADBED 106, 261. 000  SQYD 2. 2500 2. 2500
0030 DRAI NAGE BLANKET- TYPE | | - ASPH 67,770.000 TON 36. 9800 40. 0000
0040 CRUSHED AGGREGATE SI ZE NO 2 22,164.000 TON 17. 0000 16. 0000
0050 ASPHALT SEAL AGGREGATE 390.000 TON 61. 0000 60. 0000
0060 LEVELI NG & VEDG NG PG54- 22 3,270.000 TON 52. 7500 51. 5000
0070 ASPHALT SCRATCH COURSE PG64- 22 2,180.000 TON 56. 7500 54. 0000
0080 CL3 ASPH BASE 1.50D PG64- 22 45,016. 000 TON 43. 4500 50. 0000
0090 CL4 ASPH BASE 1.50D PG64- 22 87,958.000 TON 44.9000 50. 0000
0100 CL3 ASPH BASE 0. 75D PG64- 22 24,798.000 TON 47. 6000 52. 0000
0110 CL4 ASPH BASE 0. 75D PGr6- 22 36,999.000 TON 52. 3700 57. 0000
0120 EMULSI FI ED ASPHALT RS- 2 48.000 TON 555. 0000 550. 0000
0130 ASPHALT PLACEMENT W TH MTV 136, 618.000 TON 2.0000 2.2000
0140 CL3 ASPH SURF 0. 38D PG64- 22 829.000 TON 56. 7000 60. 0000
0150 CL4 ASPH SURF 0. 38D PG76- 22 12,262.000 TON 62. 6600 64. 5000
0160 ASPHALT CURI NG SEAL 176.000 TON 420. 0000 450. 0000
0170 CULVERT PI PE-15 | NCH 24.000 LF 50. 0000 60. 0000
0180 CULVERT PI PE-18 | NCH 61.000 LF 60. 0000 65. 0000
0190 CULVERT PI PE-24 | NCH 72.000 LF 75. 0000 70. 0000
0200 STORM SEVER PI PE- 15 | NCH 1,781.000 LF 50. 0000 52. 0000
0210 STORM SEVER PI PE- 18 | NCH 1,568.000 LF 55. 0000 54. 0000
0220 STORM SEVER PI PE- 24 | NCH 98.000 LF 60. 0000 80. 0000
0230 STORM SEVER PI PE- 30 | NCH 64.000 LF 75. 0000 90. 0000
0240 PERFORATED PI PE-4 | NCH 41, 200. 000 LF 4. 2500 4.3000
0250 PERFORATED PI PE-6 | NCH 18,521.000 LF 4. 6000 4.5000
0260 NON- PERFORATED Pl PE-4 | NCH 1,550.000 LF 10. 0000 8. 0000
0270 NON- PERFORATED Pl PE-6 | NCH 82.000 LF 12. 0000 10. 0000
0280 | NSPECT & CERTIFY EDGE DRAIN SYSTEM 1.000 LS 13520. 0000 12000. 0000
0290 PERF PI PE HEADWALL TY 3-4 | NCH 107.000 EACH 415. 0000 350. 0000
0300 PERF PI PE HEADWALL TY 4-4 | NCH 57.000 EACH 415. 0000 350. 0000
0310 PLUG PI PE 10. 000 EACH 500. 0000 300. 0000
0320 S & F BOX | NLET- QUTLET- 18 | NCH 6.000 EACH 2600. 0000 2200. 0000
0330 S & F BOX | NLET- QUTLET- 24 | NCH 6.000 EACH 3200. 0000 2600. 0000
0340 S & F BOX | NLET- QUTLET- 30 | NCH 2.000 EACH 4100. 0000 3200. 0000
0350 CONC MED BARR BOX | NLET TY 14A2 3.000 EACH 8450. 0000 6600. 0000
0360 CONC MED BARR BOX | NLET TY 14B2 34.000 EACH 8450. 0000 6600. 0000
0370 CONC MED BARR BOX | NLET TY 14B1 7.000 EACH 8450. 0000 6600. 0000
0380 JUNCTI ON BOX- 30 | NCH 1.000 EACH 2200. 0000 2200. 0000
0390 CORED HOLE DRAI NAGE BOX CON-6 | NCH 44.000 EACH 125. 0000 200. 0000
0400 | SLAND HEADER CURB TYPE 1 200.000 LF 30. 0000 30. 0000

0410 DELI NEATOR FOR GUARDRAI L- WHI TE 51. 000 EACH 6. 0000 6. 0000



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 102 Contract ID: 07-1164 Sheet 2
Date Run : Cctober 19, 2007 01:21 pmr

Item Quantity Uni t Bi dder 1 Bi dder 2

# Descri ption

DELI NEATOR FOR BARRI ER- VHI TE 446.000 EACH 6. 3000 6. 0000
DELI NEATOR FOR BARRI ER- YELLOW 1,454.000 EACH 2.2600 6. 0000
RELOCATE TEMP CONC MED BARRI ER 44,590.000 LF 2.2600 2.2000
BARRI CADE- TYPE | | | 16. 000 EACH 275. 0000 250. 0000
REMOVE PAVEMENT 118, 906. 000 SQYD 4. 4500 5.9000
TEMPORARY DI TCH 11,848.000 LF 1. 0000 0. 5000
ROADWAY EXCAVATI ON 37,038.000 CUYD 24. 8500 15. 0000
FLOMBLE FI LL 170.000 CUYD 165. 0000 140. 0000
WATER 100. 000 MGAL 0. 2500 0.0100
FENCE- TEMPORARY 2,500.000 LF 3. 0000 1.8000
FENCE- WOVEN W RE TYPE 1 40,988.880 LF 5. 0000 4.7000
REMOVE FENCE 40,988.880 LF 2.0000 1.8500
GUARDRAI L TERM NAL SECTI ON NO 1 4.000 EACH 60. 0000 50. 0000
GUARDRAI L CONNECTOR TO BRI DGE END TY A 8.000 EACH 2300. 0000 2200. 0000
GUARDRAI L END TREATMENT TYPE 7 4.000 EACH 900. 0000 1000. 0000
REMOVE GUARDRAI L 6,713.500 LF 1.2000 1. 5500
REMOVE & RESET GUARDRAI L 2,500.000 LF 7.0000 10. 0000
REMOVE GUARDRAI L END TREATMENT 27.000 EACH 150. 0000 120. 0000
RI GHT- OF- WAY MONUMENT TYPE 1 2.000 EACH 400. 0000 300. 0000
CEMENT 1,980.000 TON 123. 0000 120. 0000
CLEARI NG AND GRUBBI NG 1.000 LS 180000. 0000  200000. 0000
SI GNS 1,462.100 SQFT 7.0000 8. 0000
PRQIECT CPM SCHEDULE 1.000 LS 2000. 0000 5000. 0000
EDGE KEY 75.000 LF 99. 9000 100. 0000
FABRI C- GEOTEXTI LE TYPE |V 32,000.000 SQYD 0. 2500 1. 2500
MAI NTAIN & CONTROL TRAFFI C 1.000 LS 548000. 0000  580000. 0000
LANE CLOSURE 2.000 EACH 1650. 0000 1500. 0000
VAR MESSAGE SI GN- PORT 3 LINE 6.000 EACH 12990. 0000 15000. 0000
SAFELOADI NG 55.350 CUYD 225. 0000 200. 0000
TEMPORARY SI LT FENCE 11,848.000 LF 2.5000 1. 3000
SAND FOR BLOTTER 266.000 TON 20. 0000 35. 0000
SILT TRAP TYPE A 33.000 EACH 25. 0000 100. 0000
SILT TRAP TYPE B 33.000 EACH 25. 0000 300. 0000
CLEAN SILT TRAP TYPE A 99.000 EACH 100. 0000 1. 0000
CLEAN SILT TRAP TYPE B 99.000 EACH 100. 0000 1. 0000
CLEAN TEMPORARY SI LT FENCE 11,848.000 LF 0. 1000 0.0100
STAKI NG 1.000 LS 180000. 0000 170000. 0000
REMOVE STRUCTURE 1.000 LS 80000. 0000 80000. 0000
REMOVE STRUCTURE 1.000 LS 80000. 0000 80000. 0000
FLASHI NG ARROW 2.000 EACH 3450. 0000 3500. 0000
CRASH CUSHI ON TYPE VI-T 4.000 EACH 4700. 0000 8000. 0000
TUBULAR MARKERS 100. 000 EACH 28. 0000 30. 0000
POLE BASE | N MEDI AN WALL 94.000 EACH 1960. 0000 1050. 0000
CONDUI T-3 | NCH 825.000 LF 26. 0000 28. 0000
JUNCTI ON BOX TYPE B 11.000 EACH 420. 0000 500. 0000
ERCSI ON CONTROL BLANKET 18,128.000 SQYD 1. 5000 1. 2000
TEMPORARY MULCH 159, 563.000 SQYD 0. 2000 0. 1500
TEMP SEEDI NG AND PROTECTI ON 159, 563.000 SQYD 0. 2200 0. 2000
TOPDRESSI NG FERTI LI ZER 8.260 TON 500. 0000 400. 0000
SEEDI NG AND PROTECTI ON 159, 563.000 SQYD 0. 3500 0. 2500
SPECI AL SEEDI NG CROWN VETCH 6,291.000 SQYD 0. 3500 0. 2500



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 102 Contract ID: 07-1164 Sheet 3
Date Run : Cctober 19, 2007 01:21 pmr

Item Quantity Uni t Bi dder 1 Bi dder 2

# Descri ption

FLEXI BLE DELI NEATOR POST- W 117.000 EACH 29. 9500 28. 0000
FLEXI BLE DELI NEATOR POST-Y 117.000 EACH 29. 9500 28. 0000
PAVE STRI PI NG TEMP PAINT-6 IN 258,988.000 LF 0. 2100 0. 2200
PAVE STRI Pl NG PERM PAINT-4 IN 3,000.000 LF 0. 1900 0. 2000
PAVE STRI PI NG REMOVAL- 6 | NCH 30,696.000 LF 0. 5400 0. 5500
PAVEMENT MARKER TY | VA- MW TEMP 100. 000 EACH 6. 9500 6. 0000
PAVEMENT MARKER TY | VA- MY TEMP 990. 000 EACH 6. 9500 6. 0000
PAVEMENT MARKER TYPE V-B WR 1,115.000 EACH 19. 9500 22.0000
REMOVE PAVEMENT MARKER TYPE V 557.000 EACH 5.9000 5. 0000
CONCRETE- CLASS A 32.420 CUYD 900. 0000 1200. 0000
STEEL REI NFORCEMENT 16.000 LB 1. 2500 1. 0000
LOT PAY ADJUSTMENT 418, 052. 000 DOLL 1. 0000 1. 0000
FUEL ADJUSTMENT 222,742.000 DOLL 1. 0000 1. 0000
ASPHALT ADJUSTMENT 358,247.000 DOLL 1. 0000 1. 0000
QC FOR CONCRETE ACCEPTANCE 1.000 LS 28000. 0000 20000. 0000
QC FOR EMBANKMVENT AND SUBGRADE 1.000 LS 2000. 0000 30000. 0000
CONC BARR WALL TY 9T- | NSTALL 41, 800. 000 LF 9. 8500 12. 0000
SHOULDER RUMBLE STRI PS- SAVWED 89, 180.000 LF 0. 1900 0. 2200
PVC CONDUI T-3 IN- I N MEDI AN BARRI ER WALL  21,425.000 LF 3. 0000 2.6000
CONC MED BAR TY 14C(50) 21,811.250 LF 58. 5000 58. 0000
CONC MED BAR TY 14C1(50) 416.640 LF 160. 0000 160. 0000
SILT TRAP TYPE C 33.000 EACH 20. 0000 60. 0000
CLEAN SILT TRAP TYPE C 99.000 EACH 20. 0000 1. 0000
TRAFFI C MONI TORI NG 1.000 LS 79000. 0000  525000. 0000
CRASH CUSHI ON REPLACEMENT ELEMENTS 2.000 EACH 1000. 0000 1000. 0000
I NSTALL PROJECT ID SIGN (72 IN X 120 I N) 2.000 EACH 200. 0000 200. 0000
BORE AND JACK 18 I N PI PE 300.000 LF 250. 0000 280. 0000
DELI NEATOR FOR BARRI ER WALL-B WY 498. 000 EACH 7.0000 5. 0000
RUBBEL| ZE PAVEMENT 118,906. 000 SQYD 1. 3500 2.2000
CONC MEDI AN BARRI ER TY 14C2(50) 67.000 LF 220. 0000 200. 0000
FABRI C GEOTEXTI LE TY IV FOR Pl PE 10, 440. 000  SQYD 2.0000 2.0000
POTHOLE PATCHI NG 2,000. 000 SQYD 37. 0000 35. 0000
BORE AND JACK PIPE-24 IN 300.000 LF 325. 0000 320. 0000
BORE AND JACK PIPE-30 IN 100. 000 LF 400. 0000 400. 0000
G R STEEL W BEAM S FACE (7 FT POST) 4,000.000 LF 17.1000 16. 9000
CONC MED BARR BOX | NLET TY14B2 TOP PHASE 9.000 EACH 7000. 0000 6000. 0000
PAVE STRI PE PERM 6 | N HD21- WHI TE 66,985.000 LF 0. 2500 0. 2800
PAVE STRI PE PERM 6 | N HD21- YELLOW 44,590.000 LF 0. 2500 0. 2800
TEMP END TREATMENT TY 1 5.000 EACH 2400. 0000 2600. 0000
TEMP END TREATMENT TY 4A 1.000 EACH 1500. 0000 2200. 0000
FLOMBLE FI LL 223.000 CUYD 165. 0000 150. 0000
REMOVE CONCRETE MASONRY 96.700 CUYD 301. 3000 380. 0000
MASONRY COATI NG 2,802.000 SQYD 12. 0000 9. 0000
ARMORED EDGE FOR CONCRETE 134.500 LF 75. 0000 70. 0000
STRUCTURE EXCAVATI ON- COMWON 828.800 CUYD 40. 0000 40. 0000
FOUNDATI ON PREPARATI ON 1.000 LS 5500. 0000 30000. 0000
FOUNDATI ON PREPARATI ON 1.000 LS 5500. 0000 30000. 0000
FOUNDATI ON PREPARATI ON 1.000 LS 6000. 0000 30000. 0000
CRUSHED AGGREGATE SLOPE PROT 531.000 TON 30. 0000 30. 0000
TEST PILES 394.000 LF 57. 0000 55. 0000
Pl LES- STEEL HP12X53 2,384.000 LF 57. 0000 55. 0000



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 102 Contract ID: 07-1164 Sheet 4
Date Run : Cctober 19, 2007 01:21 pmr

Prop Item Quantity Uni t Bi dder 1 Bi dder 2
Line # Descri ption

1440 PILE PO NTS-12 | NCH 70.000 EACH 100. 0000 100. 0000
1450 CONCRETE- CLASS A 643.100 CUYD 647. 0800 780. 0000
1460 CONCRETE- CLASS AA 629.700 CUYD 704. 0000 720. 0000
1470 STEEL RElI NFORCEMENT 86,492.000 LB 0. 9800 0. 9000
1480 STEEL RElI NFORCEMENT- EPOXY COATED 173,352.000 LB 1. 0000 0. 9500
1490 ELECTRI CAL CONDUI T 1.000 LS 21000. 0000 9000. 0000
1500 ELECTRI CAL CONDUI T 1.000 LS 7800. 0000 9000. 0000
1510 REMOVE SUPERSTRUCTURE 1.000 LS 100000. 0000 80000. 0000
1520 REMOVE SUPERSTRUCTURE 1.000 LS 100000. 0000 80000. 0000
1530 PRECAST PC | BEAM TYPE 4 2,164.600 LF 235. 0000 220. 0000
1540 RAIL SYSTEM TYPE |11 1,101.500 LF 106. 0000 75. 0000
1550 SBM ALUM NUM PANEL SI GNS 273.500  SQFT 16. 5000 18. 0000
1560 STEEL POST M LE MARKERS 10. 000 EACH 200. 0000 145. 0000
1570 REMOVE S| GN SUPPORT BEAM 3.000 EACH 100. 0000 150. 0000
1580 CLASS A CONCRETE FOR SI GNS 4.180 CUYD 450. 0000 600. 0000
1590 STEEL REI NFORCEMENT FOR SI GNS 220.000 LB 0. 1000 2.0000
1600 ROADWAY CROSS SECTI ON 1.000 EACH 200. 0000 300. 0000
1610 GVBS GALV STEEL TYPE C 1,043.200 LB 4.0000 5. 0000
1620 REMOVE SI GN 2.000 EACH 100. 0000 300. 0000
1630 TRAI NEE PAYMENT REI MBURSEMENT 1,000.000 HOUR 1. 0000 1. 0000
1640 MOBI LI ZATI ON 1.000 LS 1318782. 3400 1408431.2900
1650 DEMOBI LI ZATI ON 1.000 LS 395634. 7000  422535. 5000

TOTAL BI DS 28090063.85  30000000. 00



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 103 Contract ID: 07-1059 Sheet 1
Date Run :Cctober 19, 2007 01:21 pmr

County: CHRI STI AN District: 02 Date Let : 10-19-07 Call: 103 Contid: 07-1059
Proposal Description: | M 24-3(47) Lengt h: 0 Tinme: 10/01/08

ASPHALT REHAB W TH BRI DGE (S) PADUCAH TENNESSEE STATE LI NE ROAD (I -24)

Nunber of Bidders 1

1 ROGERS GROUP | NC 11, 274, 431. 52
ENG NEERS ESTI MATE 12, 362, 887. 63 LOW BI DDER i s -8.80 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption

0010 DGA BASE 20,752.000 TON 19. 1000
0020 CRUSHED AGGREGATE SI ZE NO 57 78.000 TON 39. 5000
0030 CRUSHED AGGREGATE SI ZE NO 2 234.000 TON 52. 2700
0040 ASPHALT SEAL AGGREGATE 886.000 TON 58. 9300
0050 LEVELI NG & VEDG NG PG54- 22 1,247.000 TON 65. 6500
0060 CL3 ASPH BASE 1.50D PG64- 22 13,704.000 TON 41. 0300
0070 CL4 ASPH BASE 1.50D PG64- 22 49,169.000 TON 41. 4300
0080 CL3 ASPH BASE 1.00D PG54- 22 11,535.000 TON 48. 9800
0090 CL3 ASPH BASE 1.00D PG54- 22 2,250.000 TON 75.5100
0100 CL4 ASPH BASE 1. 00D PG76- 22 34,551.000 TON 49. 2000
0110 EMULSI FI ED ASPHALT RS- 2 107.000 TON 405. 0500
0120 ASPHALT PLACEMENT W TH MTV 90, 384.000 TON 1.2900
0130 CL3 ASPH SURF 0. 38D PG54- 22 3,807.000 TON 53. 4300
0140 CL4 ASPH SURF 0. 38A PGr6- 22 11, 443.000 TON 61. 7600
0150 PERFORATED PI PE-4 | NCH 92,045.000 LF 4.9400
0160 NON- PERFORATED Pl PE-4 | NCH 7,620.000 LF 13. 3600
0170 | NSPECT & CERTIFY EDGE DRAIN SYSTEM 1.000 LS 27880. 6400
0180 PERF PI PE HEADWALL TY 1-4 | NCH 6.000 EACH 464. 6700
0190 PERF PI PE HEADWALL TY 2-4 | NCH 24.000 EACH 487.9100
0200 PERF PI PE HEADWALL TY 3-4 | NCH 88.000 EACH 511. 1400
0210 PERF PI PE HEADWALL TY 4-4 | NCH 116. 000 EACH 511. 1400
0220 CURB BOX | NLET TYPE B-T 4.000 EACH 2904. 2300
0230 DROP BOX | NLET TYPE 5A 1.000 EACH 3485. 0800
0240 REMOVE MEDI AN BOX | NLET 1.000 EACH 377.5500
0250 CORED HOLE DRAI NAGE BOX CON-4 | NCH 57.000 EACH 174. 2500
0260 | SLAND CURB AND GUTTER 125.000 LF 54. 5900
0270 ASPHALT WEDGE CURB 1,214.000 LF 11.1900
0280 REMOVE CURB 3,094.000 LF 5. 8100
0290 DELI NEATOR FOR BARRI ER- VHI TE 230.000 EACH 11. 6100
0300 DELI NEATOR FOR BARRI ER- YELLOW 230.000 EACH 11. 6100
0310 RELOCATE TEMP CONC MED BARRI ER 3,940.000 LF 5. 8100
0320 ADJUST MEDI AN BOX 60. 000 EACH 871. 2600
0330 BARRI CADE- TYPE ||| 17.000 EACH 319. 4700
0340 REMOVE PAVEMENT 8,360.000 SQYD 9. 2900
0350 ROADWAY EXCAVATI ON 2,179.000 CUYD 15. 6800
0360 EMBANKMENT | N PLACE 120.000 CUYD 15.1000
0370 DI TCHI NG 5,000. 000 LF 2. 3200
0380 GUARDRAI L- STEEL W BEAM D FACE 275.000 LF 34. 8500
0390 GUARDRAI L TERM NAL SECTI ON NO 1 2.000 EACH 58. 0800
0400 GUARDRAI L CONNECTOR TO BRI DGE END TY A 4.000 EACH 2613. 8000

0410 CRASH CUSHI ON TYPE | X-A 2. 000 EACH 5808. 4700

Bi dder

5

Bi dder

6



Item
# Descri ption
GUARDRAI L END TREATMENT TYPE 2A

REMOVE GUARDRAI L

GUARDRAI L CONNECTOR TO BRIDGE END TY A-1
GUARDRAI L END TREATMENT TYPE 4A
CHANNEL LI NI NG CLASS |

SI GNS

EDGE KEY

FABRI C- GEOTEXTI LE TYPE |V

MAI NTAI N & CONTROL TRAFFI C

LANE CLOSURE

VAR MESSAGE SI GN-PORT 3 LINE
SILT TRAP TYPE A

SILT TRAP TYPE B

CLEAN SILT TRAP TYPE A

CLEAN SILT TRAP TYPE B

STAKI NG

FLASHI NG ARROW

CRASH CUSHI ON TYPE VI -T

RELOCATE CRASH CUSHI ON

CRASH CUSHI ON TYPE | X

CONCRETE BARRI ER WALL TYPE 9T
ERCSI ON CONTROL BLANKET
TEMPORARY MULCH

TEMP SEEDI NG AND PROTECTI ON
TOPDRESSI NG FERTI LI ZER

FLEXI BLE DELI NEATOR POST- W

FLEXI BLE DELI NEATOR POST-Y

PAVE STRI PI NG TEMP PAINT-6 I N
PAVE STRI PI NG TEMP REM TAPE- B
PAVE STRI PI NG TEMP REM TAPE- W
PAVE STRI PI NG TEMP REM TAPE-Y
PAVE STRIPING DUR TY 1-6 IN W
PAVE STRIPING DUR TY 1-6 IN Y
PAVEMENT MARKER TYPE | V- BY
PAVEMENT MARKER TYPE V-B WR

LOT PAY ADJUSTMENT

FUEL ADJUSTMENT

ASPHALT ADJUSTMENT

REMOVE FLUME

SHOULDER RUMBLE STRI PS- SAVED
SILT TRAP TYPE C

CLEAN SILT TRAP TYPE C

BLOW UP/ RELI EF JO NT

PAVEMENT REPAI R

I NSTALL PRQJECT ID SIGN (72 IN X 120 IN)
FI LL AND GRADE MEDI AN

G R STEEL W BEAM S FACE (7 FT POST)
REPLACE GRATE

PAVE STRI PE PERM 6 | N HD21- WHI TE
PAVE STRI PE PERM 6 | N HD21- YELLOW
MASONRY COATI NG

Quantity

5.

8, 741.
1

6.
600.
1, 700.
60.

9, 357.
1.

12.

1.

1.
110.
2.
220.

Uni t

UNIT BID TAB SHEET FOR LETTING 10-19-07
Contract ID: 07-1059 Sheet 2
: Cctober 19, 2007 01:21 pm

Cal |

Dat e Run

KYTC DEPARTMENT OF HI G-HVWAYS

103

Bi dder 1

813.
2.
464.
2904.

Bi dder 2

Bi dder 3

Bi dder 4

Bi dder

5

Bi dder

6



Prop Item Quantity
Line # Descri ption

0930 REPLACE EXPANSI ON DAM 2 IN 94. 000
0940 REPLACE EXPANSI ON DAM4 IN 94. 000
0950 REPLACE ARMORED EDGE 172. 000
0960 RETROFI T BARRI ER 969. 000
0970 RETROFI T W NG BARRI ER 112. 000
0980 CONDUI T-1 1/4 | NCH 30. 000
0990 TRENCHI NG AND BACKFI LLI NG 20. 000
1000 Pl EZCELECTRI C SENSOR 2.000
1010 LOOP W RE 1, 260. 000
1020 LOOP SAW SLOT AND FI LL 350. 000
1030 JUNCTI ON BOX TYPE A 1. 000
1040 JUNCTI ON BOX-10 X 8 X 4 1. 000
1050 TRAI NEE PAYMENT REI MBURSEMENT 1, 000. 000
1060 MOBI LI ZATI ON 1. 000
1070 DEMOBI LI ZATI ON 1. 000

TOTAL BI DS

Call:

Dat e Run

Uni t

697.
697.
232.
90.
174.

6.

4.

2323.
0.

18.
755.
464.

29.
153020.
175000.

11274431.

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

103

Bi dder 1

Cont ract
: Cct ober

I D: 07-1059 Sheet 3
19, 2007 01:21 pmr

Bi dder 2 Bi dder 3



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 104 Contract ID: 07-2357 Sheet 1
Date Run :Cctober 19, 2007 01:21 pmr

County: FLOYD District: 12 Date Let : 10-19-07 Call: 104 Contid: 07-2357
Proposal Description: HAD 0231 (145) Lengt h: 0 Tine: 08/31/08

ASPHALT SURFACE W TH GRADE & DRAI N PRESTONSBURG PAI NTSVI LLE ROAD (US 23)

Nunber of Bidders 1

1 MOUNTAI N ENTERPRI SES | NC 1,573, 870. 10
ENG NEERS ESTI MATE 1, 602, 857. 66 LOW BI DDER i s -1.80 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption

0010 DGA BASE 750.000 TON 29. 0000
0020 CL3 ASPH BASE 1.50D PG76- 22 3,525.000 TON 62. 3000
0030 CL4 ASPH BASE 1.50D PGr6- 22 977.000 TON 68. 8000
0040 ASPHALT PLACEMENT W TH MTV 10,198.000 TON 2.5000
0050 CL3 ASPH SURF 0. 38D PG54- 22 95.000 TON 66. 7000
0060 CL4 ASPH SURF 0. 38A PG76- 22 5,696.000 TON 73. 0000
0070 CULVERT PI PE-24 | NCH 60.000 LF 95. 0000
0080 PERFORATED PI PE-4 | NCH 100. 000 LF 14. 0000
0090 NON- PERFORATED PI PE-4 | NCH 200.000 LF 19. 0000
0100 STEEL ENCASEMENT PI PE-12 | NCH 30.000 LF 310. 0000
0110 PLUG PI PE 1.000 EACH 400. 0000
0120 S & F BOX | NLET- QUTLET- 24 | NCH 1.000 EACH 2900. 0000
0130 DROP BOX | NLET TYPE 1 1.000 EACH 4000. 0000
0140 REMOVE CURB 760.000 LF 9. 0000
0150 JPC PAVEMENT- 13 | NCH 622.000 SQYD 93. 7500
0160 ROADWAY EXCAVATI ON 1,150.000 CUYD 18. 2500
0170 EMBANKMENT | N PLACE 3,377.000 CUYD 22.0000
0180 GUARDRAI L END TREATMENT TYPE 2A 1.000 EACH 600. 0000
0190 REMOVE & RESET GUARDRAI L 780.000 LF 14. 0000
0200 CHANNEL LI NING CLASS |11 700.000 TON 32. 0000
0210 SIGNS 700.000  SQFT 8. 5000
0220 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 55023. 0000
0230 VAR MESSAGE SI G\- PORT 3 LINE 2.000 EACH 3415. 0000
0240 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 1250. 0000
0250 ASPH PAVE M LLI NG & TEXTURI NG 6,553.000 TON 26. 0000
0260 SHOULDERI NG 5,110.000 LF 3. 0000
0270 STAKI NG 1.000 LS 10800. 0000
0280 FLASHI NG ARROW 2.000 EACH 2180. 0000
0290 PVC PI PE-8 | NCH 250.000 LF 25. 0000
0300 CONDUI T-2 | NCH 4,187.000 LF 8. 0000
0310 TRENCHI NG AND BACKFI LLI NG 1,653.000 LF 7.5000
0320 LOOP W RE 2,507.000 LF 0. 6000
0330 WRE-NO. 4 3,000.000 LF 1.2000
0340 CABLE-NO. 14/5C 2,020.000 LF 1.2000
0350 CABLE-NO 14/1 PAIR 1,350.000 LF 1.2000
0360 POLE 45 FT WOODEN 2.000 EACH 1750. 0000
0370 SI GNAL PEDESTAL 1.000 EACH 850. 0000
0380 ANCHOR 4.000 EACH 300. 0000
0390 MESSENGER- 10800 LB 100. 000 LF 5. 7500
0400 LOOP SAW SLOT AND FILL 860.000 LF 12. 0000

0410 SI GNAL-12 | NCH 2. 000 EACH 575. 0000

Bi dder

5

Bi dder

6



Item
# Descri ption
PAVE STRI PI NG TEMP PAINT-4 IN
PAVE STRI PI NG PERM PAINT-4 I N
PAVE MARKI NG THERMO STOP BAR- 24I N
PAVEMENT MARKER TYPE V- MW
REMOVE PAVEMENT MARKER TYPE V
LOT PAY ADJUSTMENT
FUEL ADJUSTMENT
ASPHALT ADJUSTMENT

REMOVE FLUME

JUNCTI ON BOX TYPE A

JUNCTI ON BOX TYPE C

I NSTALL PRQJECT | DENTI FI CATI ON SI GNS
REMOVE AND RESET PERF Pl PE HEADWALL
ERCSI ON CONTROL

VEI GH | N MOTI ON SCALE

STATI C SCALE

SI GNAL-2 SECTION-12 IN
DEMOBI LI ZATI ON

TOTAL BI DS

Quantity

RPRREPRRANDOW

Call: 104
Dat e Run

Uni t Bi dder 1

LF 0. 2000
LF 0. 2500
LF 10. 0000
EACH 32. 5000
EACH 5. 3000
DOLL 1. 0000
DOLL 1. 0000
DOLL 1. 0000
EACH 975. 0000
EACH 850. 0000
EACH 1100. 0000
EACH 175. 0000
EACH 550. 0000
LS 4700. 0000
LS 70000. 0000
LS 54750. 0000
EACH 800. 0000
LS 23260. 0000

1573870. 10

UNIT BID TAB SHEET FOR LETTING 10-19-07
Contract ID: 07-2357 Sheet 2
: Cctober 19, 2007 01:21 pm

KYTC DEPARTMENT OF HI G-HVWAYS

Bi dder 2

Bi dder 3

Bi dder 4

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 105 Contract ID: 07-1167 Sheet 1
Date Run :Cctober 19, 2007 01:21 pmr

County: PULASKI District: 08 Date Let 10-19- 07 Call: 105 Contid: 07-1167

Proposal Description: HPP-STP 0133 (005) Lengt h: 0 Tine: 320 WORKI NG

GRADE, DRAIN & SURFACE W TH BRI DGE SOVERSET NORTHERN BYPASS (| - 66)

Nunber of Bidders 5
1 HI NKLE CONTRACTI NG CORPORATI ON 36, 398, 993. 45 2 H -VIEWLLC $37, 148, 435. 64
3 KAY & KAY CONTRACTI NG LLC 38, 531, 235. 00 4 ELMO GREER & SONS LLC $38, 619, 693. 48

5 Bl ZZACK CONSTRUCTI ON LLC 40, 054, 593. 57

ENG NEERS ESTI MATE 42,889, 791. 35 LOW BI DDER i s -15. 13 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption

0010 DGA BASE 201, 303.000 TON 12. 1500 12. 1500 12. 0700 12. 1500 12. 1500
0020 LI ME STABI LI ZED ROADBED 52,540.000 SQYD 2.2000 2.2000 2.2000 2.2000 2. 3000
0030 LI ME 1,004.000 TON 128. 0000 128. 0000 128. 0000 128. 0000 128. 0000
0040 DRAI NAGE BLANKET- TYPE | | - ASPH 54,007.000 TON 28.5000 28.5000 31. 0000 28.5000 28.5000
0050 CRUSHED AGGREGATE SI ZE NO 57 120.000 TON 24. 6000 25. 0000 25. 0000 50. 0000 16. 0900
0060 CRUSHED AGGREGATE SI ZE NO 2 285.000 TON 41. 0000 40. 0000 65. 0000 65. 0000 43. 0000
0070 ASPHALT SEAL AGGREGATE 1,439.000 TON 45. 0000 45. 0000 27.0000 45. 0000 45. 0000
0080 LEVELI NG & WEDG NG PG64- 22 1,689.000 TON 47.5000 47.5000 48. 9000 47.5000 47.5000
0090 CL2 ASPH BASE 1.00D PG54- 22 1,113.000 TON 42.0000 42.0000 51. 0000 42.0000 42.0000
0100 CL3 ASPH BASE 1. 00D PG54- 22 47,805. 000 TON 39. 0000 39. 0000 38. 7500 39. 0000 39. 0000
0110 CL4 ASPH BASE 1. 00D PG54- 22 49, 630. 000 TON 39. 0000 39. 0000 39. 0000 39. 0000 39. 0000
0120 CL4 ASPH BASE 1. 00D PGr6- 22 39,391.000 TON 40. 0000 40. 0000 45. 0000 40. 0000 40. 0000
0130 CL2 ASPH BASE 0. 75D PG64- 22 6,536.000 TON 41. 0000 41. 0000 44.5000 41. 0000 41. 0000
0140 EMULSI FI ED ASPHALT RS- 2 172.000 TON 395. 0000 395. 0000 430. 0000 395. 0000 395. 0000
0150 CL2 ASPH SURF 0. 38D PG54- 22 3,295.000 TON 46. 0000 46. 0000 57. 7500 46. 0000 46. 0000
0160 ASPHALT PLACEMENT W TH MTV 58,447.000 TON 1.1500 1. 1500 1. 5000 1. 1500 1. 1500
0170 CL3 ASPH SURF 0. 38D PG54- 22 6, 764.000 TON 45. 0000 45. 0000 50. 0000 45. 0000 45. 0000
0180 CL4 ASPH SURF 0. 38A PG76- 22 12,728.000 TON 59. 0000 59. 0000 63. 5000 59. 0000 59. 0000
0190 ASPHALT CURI NG SEAL 235.000 TON 395. 0000 395. 0000 405. 0000 395. 0000 395. 0000
0200 ENTRANCE Pl PE-15 | NCH 494.000 LF 30. 0000 30. 0000 30. 0000 31. 0000 25. 7500
0210 ENTRANCE Pl PE-18 | NCH 28.000 LF 34. 0000 31. 0000 31. 0000 35. 0000 30. 8000
0220 ENTRANCE Pl PE-24 | NCH 80.000 LF 35. 0000 32. 0000 32. 0000 43. 0000 34. 0000
0230 ENTRANCE Pl PE-30 | NCH 34.000 LF 45. 0000 35. 0000 35. 0000 51. 0000 43. 0000
0240 CULVERT PI PE-12 | NCH 8.000 LF 40. 0000 65. 0000 65. 0000 33. 0000 36. 3000
0250 CULVERT Pl PE-15 | NCH 2,473.000 LF 34. 0000 40. 0000 40. 0000 41. 0000 45. 3000
0260 CULVERT PI PE-18 | NCH 1,330.000 LF 48. 0000 50. 0000 50. 0000 45. 0000 46. 0000
0270 CULVERT Pl PE-24 | NCH 1,424.000 LF 57. 0000 60. 0000 60. 0000 63. 0000 52. 5000
0280 CULVERT Pl PE-30 | NCH 1,178.000 LF 75. 0000 61. 0000 61. 0000 64. 0000 58. 0000
0290 CULVERT PI PE-36 | NCH 1,160.000 LF 91. 0000 125. 0000 125. 0000 77.0000 76. 0000
0300 CULVERT Pl PE-42 | NCH 982.000 LF 112. 0000 140. 0000 140. 0000 92. 0000 90. 0000
0310 CULVERT PI PE-48 | NCH 154.000 LF 125. 0000 145. 0000 145. 0000 104. 0000 95. 0000
0320 CULVERT Pl PE-54 | NCH 80.000 LF 143. 0000 155. 0000 155. 0000 126. 0000 118. 0000
0330 CULVERT PI PE-72 | NCH 896.000 LF 200. 0000 200. 0000 200. 0000 250. 0000 195. 0000
0340 CULVERT PI PE-24 | NCH EQUI V 60.000 LF 57. 0000 75. 0000 75. 0000 64. 0000 76. 0000
0350 STORM SEVER PI PE- 18 | NCH 82.000 LF 48. 0000 45. 0000 45. 0000 43. 0000 57. 5000
0360 STORM SEVER PI PE- 24 | NCH 46.000 LF 57. 0000 50. 0000 50. 0000 52. 0000 54. 5000
0370 PERFORATED PI PE-4 | NCH 80,333.000 LF 3. 8700 3. 1500 3.9400 3. 2500 4. 4600
0380 PERFORATED PI PE-6 | NCH 800.000 LF 10. 0000 10. 0000 10. 0000 18. 0000 13. 0000
0390 NON- PERFORATED PI PE-4 | NCH 3,178.100 LF 7.6300 9. 7500 10. 6000 9. 0000 8. 1500



Item
# Descri ption
NON- PERFORATED PI PE-6 | NCH
I NSPECT & CERTI FY EDGE DRAI N SYSTEM
PERF Pl PE HEADWALL TY 1-4 | NCH
PERF Pl PE HEADWALL TY 2-4 | NCH
PERF Pl PE HEADWALL TY 3-4 | NCH
PERF Pl PE HEADWALL TY 3-6 | NCH
PERF Pl PE HEADWALL TY 4-4 | NCH
PERF Pl PE HEADWALL TY 4-6 | NCH
REMOVE PI PE
PLUG PI PE
SLOPED BOX OUTLET TYPE 1-15 IN

SLOPED BOX OUTLET TYPE 1-18 IN
SLOPED BOX OUTLET TYPE 1-24 IN
S & F BOX I NLET- QUTLET-18 | NCH
S & F BOX | NLET- QUTLET-24 | NCH
S & F BOX I NLET- QUTLET- 30 | NCH
S & F BOX I NLET- QUTLET- 36 | NCH
CURB BOX | NLET TYPE B

CURB BOX I NLET TYPE B-T

DROP BOX | NLET TYPE 2

DROP BOX | NLET TYPE 3

DROP BOX | NLET TYPE 5A

DROP BOX | NLET TYPE 5B

DROP BOX | NLET TYPE 5D

DROP BOX | NLET TYPE 5E

DROP BOX | NLET TYPE 7

CAP DROP BOX | NLET

REMOVE DROP BOX | NLET

SPRI NG BOX | NLET TYPE B

CORED HOLE DRAI NAGE BOX CON-4 | NCH
I SLAND | NTEGRAL CURB

I SLAND HEADER CURB TYPE 1
MOUNTABLE MEDI AN TYPE 2A

BARRI CADE- TYPE 111

REMOVE PAVEMENT

TEMPORARY DI TCH

ROADWAY EXCAVATI ON

GRANULAR EMBANKMENT

WATER

FENCE- WOVEN W RE TYPE 1

REMOVE FENCE

REMOVE & REPLACE FENCE

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L- STEEL W BEAM D FACE
GUARDRAI L TERM NAL SECTION NO 1
GUARDRAI L CONNECTOR TO BRI DGE END TY A
CRASH CUSHI ON TYPE | X- A
GUARDRAI L END TREATMENT TYPE 2A
GUARDRAI L END TREATMENT TYPE 7
GUARDRAI L END TREATMENT TYPE 3
REMOVE GUARDRAI L

Quantity

Uni t

Call:
Dat e Run

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

105

Bi dder 1

Cont ract
: Cct ober

Bi dder 2

ID: 07-1167 Sheet 2
19, 2007 01:21 pmr

Bi dder 3

1875.

Bi dder 4

Bi dder 5

Bi dder

6



Item
# Descri ption
GUARDRAI L CONNECTOR TO BRI DGE END TY A-1

GUARDRAI L END TREATMENT TYPE 4A
TEMPORARY GUARDRAI L
Rl GHT- OF- WVAY MONUMENT TYPE 1
W TNESS POST
CHANNEL LI NI NG CLASS |
CHANNEL LI NI NG CLASS |
CHANNEL LI NI NG CLASS |V
CLEARI NG AND GRUBBI NG
SI GNS
EDGE KEY
FABRI C- GEOTEXTI LE TYPE |V
FI NAL DRESSI NG CLASS B
MAI NTAI N & CONTROL TRAFFI C
DI VERSI ONS ( BY- PASS DETOURS)
DI VERSI ONS ( BY- PASS DETOURS)
DI VERSI ONS ( BY- PASS DETOURS)
LANE CLOSURE
CROSSOVER
CROSSOVER
CROSSOVER
VAR MESSAGE SI G\- PORT 3 LINE
MOBI LI ZATI ON FOR M LL & TEXT
ASPH PAVE M LLI NG & TEXTURI NG
SAFELOADI NG
SETTLEMENT PLATFORM
TEMPORARY SI LT FENCE
SAND FOR BLOTTER
SILT TRAP TYPE A
SILT TRAP TYPE B
CLEAN SILT TRAP TYPE A
CLEAN SILT TRAP TYPE B
CLEAN TEMPORARY SI LT FENCE
STAKI NG
FLASHI NG ARROW
CRASH CUSHI ON TYPE | X
CONCRETE BARRI ER WALL TYPE 9T
TUBULAR MARKERS
STEEL PIPE-2 1/2 | NCH
STEEL PI PE-4 | NCH
EROSI ON CONTROL BLANKET
TEMPORARY MULCH
TEMP SEEDI NG AND PROTECTI ON
TOPDRESSI NG FERTI LI ZER
SEEDI NG AND PROTECTI ON
SODDI NG
PAVE STRI PI NG TEMP PAINT-4 I N
PAVE STRI PI NG TEMP PAINT-6 I N
INT-4 IN
4
6

PAVE STRI Pl NG PERM PA
PAVE STRI PI NG REMOVAL-
PAVE STRI PI NG REMOVAL-

Quantity

3

23.

1, 850
124.

10, 724.
53.

1, 015, 671
5, 000
3,674.
48, 920
72,977.
4,200
500

000
000

Uni t

KYTC DEPARTMENT OF HI G-HVWAYS

UNIT BID TAB SHEET FOR LETTING 10-19-07

Bi dder 4

350
2500

Call: 105 Contract ID: 07-1167 Sheet 3
Date Run : Cctober 19, 2007 01:21 pmr

Bi dder 1 Bi dder 2 Bi dder 3
300. 0000 300. 0000 350. 0000
1700. 0000 1700. 0000 2456. 5200
7.5000 7.5000 8. 5000
60. 0000 60. 0000 152. 0000
50. 0000 50. 0000 65. 0000
14. 0000 18. 0000 18. 0000
15. 0000 20. 0000 20. 0000
6. 0000 10. 0000 10. 0000
259000. 0000 260000. 0000 300000. 0000
4.7700 6. 0000 6. 5000
65. 0000 65. 0000 65. 0000
2.2000 5. 0000 5. 0000
5. 5000 4. 0000 4. 0000
180000. 0000 185000. 0000 167000. 0000
20000. 0000 45000. 0000 45000. 0000
5000. 0000 15000. 0000 15000. 0000
2500. 0000 15000. 0000 15000. 0000
500. 0000 2500. 0000 2500. 0000
6000. 0000 20000. 0000 20000. 0000
6000. 0000 20000. 0000 20000. 0000
6000. 0000 20000. 0000 20000. 0000
9600. 0000 10000. 0000 14000. 0000
1850. 0000 1850. 0000 1850. 0000
34. 0000 34. 0000 35. 5000
250. 0000 250. 0000 175. 0000
2000. 0000 2500. 0000 2500. 0000
2.0000 3. 0000 3. 0000
22.5000 22.5000 25. 0000
150. 0000 200. 0000 200. 0000
150. 0000 225. 0000 225. 0000
25. 0000 25. 0000 25. 0000
25. 0000 25. 0000 25. 0000
0. 1000 1. 0000 1. 0000
495000. 0000 275000. 0000 325000. 0000
2000. 0000 2500. 0000 5000. 0000
4850. 0000 4850. 0000 5250. 0000
44. 1000 25. 0000 30. 0000
30. 0000 40. 0000 35. 0000
50. 0000 60. 0000 60. 0000
50. 0000 65. 0000 65. 0000
1.1000 1.1000 1. 0500
0. 1000 0. 1000 0. 1600
0. 1500 0. 1500 0. 2500
600. 0000 600. 0000 400. 0000
0. 3200 0. 3200 0. 2800
4. 3000 4. 3000 3. 5000
0. 1800 0. 1800 0. 1800
0. 2300 0. 2300 0. 2000
0. 1800 0. 1800 0.1700
0. 6500 0. 6500 0. 7500
0. 8500 0. 8500 1. 2500

Bi dder 5

350
2456.

OO0 O R,



Item Quantity
# Descri ption
PAVE STRI Pl NG REMOVAL- 12 | NCH 500. 000
PAVE STRI PI NG THERMO- 12 | NCH W 1, 635. 000
PAVE STRIPING DUR TY 1-4 IN W 420. 000
PAVE STRIPINGDUR TY 1-4 INY 420. 000
PAVE MARKI NG- THERMO STOP BAR- 121 N 288. 000
PAVEMENT MARKER TY | VA- MW TEMP 7.000
PAVEMENT MARKER TY | VA- MY TEMP 14. 000
PAVEMENT MARKER TY | VA-BY TEMP 42. 000
PAVEMENT MARKER TYPE V- BY 365. 000
PAVEMENT MARKER TYPE V-B WR 1, 133. 000
PAVEMENT MARKER TYPE V-B Y/ R 568. 000
REMOVE PAVEMENT MARKER TYPE V 130. 000
CONCRETE- CLASS A 454. 520
STEEL REI NFORCEMENT 21, 971. 500
APPROACH SLAB 639. 000
LOT PAY ADJUSTMENT 418, 160. 000
FUEL ADJUSTMENT 596, 183. 000
ASPHALT ADJUSTMENT 376, 345. 000
COHESI VE PI LE CORE 1, 075. 000
SHOULDER RUMBLE STRI PS- SAWED 80, 530. 000
SILT TRAP TYPE C 259. 000
CLEAN SILT TRAP TYPE C 1, 554. 000
I NSTALL PROJECT ID SIGN (72 IN X 120 I N) 2.000
FABRI C GEOTEXTI LE TY IV FOR Pl PE 25, 814. 000
EARTHWORK M TI GATI ON 1. 000
ENTRANCE Pl PE-36 | N 65. 000
PAVE STRI PE PERM 6 | N HD21- WHI TE 76, 821. 000
PAVE STRI PE PERM 6 | N HD21- YELLOW 62, 958. 000
PAVE STRI PE PERM 12 I N HD21- WHI TE 4,042. 000
FLOMBLE FI LL 1, 095. 000
STRUCTURE GRANULAR BACKFI LL 903. 000
MASONRY COATI NG 6, 273. 200
ARMORED EDGE FOR CONCRETE 430. 800
STRUCTURE EXCAVATI ON- COMWON 1, 710. 100
STRUCTURE EXCAV- SOLI D ROCK 448. 000
FOUNDATI ON PREPARATI ON 1. 000
FOUNDATI ON PREPARATI ON 1. 000
FOUNDATI ON PREPARATI ON 1. 000
CRUSHED AGGREGATE SLOPE PROT 1, 882. 100
TEST PILES 630. 700
Pl LES- STEEL HP12X53 2,849. 000
Pl LES- STEEL HP14X73 690. 000
PI LE PO NTS-12 | NCH 96. 000
PI LE PO NTS-14 | NCH 25. 000
CONCRETE- CLASS A 2, 456. 600
CONCRETE- CLASS AA 2, 095. 900
STEEL REI NFORCEMENT 363, 656. 400
STEEL REI NFORCEMENT- EPOXY COATED 519, 569. 900
ELECTRI CAL CONDUI T 1. 000
ELECTRI CAL CONDUI T 1. 000
ELECTRI CAL CONDUI T 1. 000

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

Call: 105 Contract ID: 07-1167 Sheet 4
Date Run : Cctober 19, 2007 01:21 pmr

Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
LF 1. 2500 1. 2500 2.5000 1. 2500
LF 1. 6500 1. 6500 6. 2500 1. 6500
LF 4. 7500 4. 7500 7.0000 4. 7500
LF 4. 7500 4. 7500 7.0000 4. 7500
LF 8. 5000 6. 5000 6. 2500 8. 5000
EACH 8. 2500 8. 2500 8. 5000 8. 2500
EACH 8. 2500 8. 2500 8. 5000 8. 2500
EACH 8. 2500 8. 2500 8. 5000 8. 2500
EACH 22. 7500 22. 7500 19. 7500 22. 7500
EACH 22. 7500 22. 7500 19. 7500 22. 7500
EACH 22. 7500 22. 7500 19. 7500 22. 7500
EACH 5. 0000 5. 0000 10. 0000 5. 0000
CUYD 612. 2000 750. 0000 625. 0000 825. 0000
LB 1.1900 1.2000 1. 2500 1. 0900
SQYD 150. 0000 165. 0000 173. 0000 182. 0000
DOLL 1. 0000 1. 0000 1. 0000 1. 0000
DOLL 1. 0000 1. 0000 1. 0000 1. 0000
DOLL 1. 0000 1. 0000 1. 0000 1. 0000
CUYD 9. 6000 25. 0000 25. 0000 5. 0000
LF 0. 2700 0. 2700 0. 1300 0. 2700
EACH 250. 0000 300. 0000 300. 0000 300. 0000
EACH 25. 0000 25. 0000 25. 0000 25. 0000
EACH 226. 0000 200. 0000 500. 0000 300. 0000
SQYD 2.0000 2. 0000 2. 0000 2. 0000
LS 2094240. 0000 2094240. 0000 2201040.0000 2201040.0000
LF 78. 0000 40. 0000 40. 0000 76. 0000
LF 0. 2500 0. 2500 0. 2200 0. 2500
LF 0. 2500 0. 2500 0. 2200 0. 2500
LF 0. 5500 0. 5500 0. 4500 0. 5500
CUYD 1. 0000 90. 0000 103. 0000 110. 0000
CUYD 45. 0000 32. 0000 30. 0000 35. 0000
SQYD 8. 7500 8. 0000 8. 0000 11. 0000
LF 50. 0000 75. 0000 59. 0000 100. 0000
CUYD 16. 0000 20. 0000 15. 0000 22. 0000
CUYD 30. 0000 50. 0000 35. 0000 65. 0000
LS 12000. 0000 25000. 0000 9000. 0000 35000. 0000
LS 5000. 0000 25000. 0000 7000. 0000 35000. 0000
LS 28000. 0000 30000. 0000 17500. 0000 80000. 0000
TON 20. 0000 23. 5000 21. 0000 25. 0000
LF 200. 0000 125. 0000 52. 0000 70. 0000
LF 45. 0000 73. 0000 44. 0000 79. 0000
LF 75. 0000 125. 0000 55. 0000 180. 0000
EACH 100. 0000 85. 0000 100. 0000 88. 0000
EACH 120. 0000 98. 0000 125. 0000 98. 0000
CUYD 436. 3100 360. 0000 440. 5000 507. 0000
CUYD 500. 0000 450. 0000 440. 5000 569. 0000
LB 0. 9600 0. 8400 0. 8400 0. 8900
LB 0. 9900 0. 9200 1. 0000 0. 9100
LS 10000. 0000 10000. 0000 10000. 0000 10000. 0000
LS 10000. 0000 10000. 0000 9500. 0000 10000. 0000
LS 10000. 0000 10000. 0000 9500. 0000 10000. 0000

Bi dder 5



Item
# Descri ption
PRECAST PC | BEAM TYPE 4
PRECAST PC | BEAM TYPE 7
PRECAST PC | BEAM TYPE 8
RAI L SYSTEM TYPE 11
SBM ALUM NUM PANEL SI GNS
SBM ALUM SHEET SI GNS . 080 | NCH
SBM ALUM SHEET SIGNS . 125 | NCH
STEEL PCST TYPE 1
STEEL PCST TYPE 2
STEEL POST M LE MARKERS
FLEXI BLE DELI NEATOR POST-W
FLEXI BLE DELI NEATOR POST-Y
0SS ALUM NUM 120 FT TRUSS
CLASS A CONCRETE FOR SI GNS
STEEL REI NFORCEMENT FOR SI GNS
ROADWAY CROSS SECTI ON
GMBS GALV STEEL TYPE C
GVBS TYPE D
POLE 110 FT MIG HT HI GH MAST
POLE BASE- H GH MAST
POLE W SECONDARY CONTROL EQUI P
LI GHTI NG CONTROL EQUI PMENT
HPS LUM NAI RE HI GH MAST
CONDUI T-3 1/2 | NCH
MARKER
TRENCHI NG AND BACKFI LLI NG
CABLE- NO. 8/ 3C DUCTED
CABLE- NO. 6/ 3C DUCTED
CABLE- NO. 4/ 3C DUCTED
CABLE- NO. 2/ 3C DUCTED
JUNCTI ON BOX TYPE A
JUNCTI ON BOX TYPE C
DUCTI LE | RON PI PE-4 | NCH
DUCTI LE | RON PI PE-6 | NCH
DUCTI LE | RON PI PE-8 | NCH
PVC PI PE-3 | NCH
PVC PI PE-4 | NCH
PVC PI PE-6 | NCH
PVC PI PE-8 | NCH
RECONNECT SERVI CE
TIE-IN 4 | NCH
TIE-IN 6 | NCH
BLOW OFF ASSEMBLY-3 IN
TAPPI NG SLEEVE AND VALVE-6IN X 6 I N
CUT- CAP- AND BLOCK 6 IN
TAPPI NG SLEEVE & VALVE 8 X 8
CONCRETE PAVI NG REPLACEMENT
ASPHALT PAVI NG REPLACEMENT
ASPHALT PAVI NG REPLACEMENT
SERVICE LINE - 1 IN
CUT AND CAP WATERLI NE

Quantity

1, 042.
2, 366.
1, 863.
1, 974.
1, 580
12.
316.
104.
364.

Uni t

Call:

Dat e Run

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

105

Bi dder 1

Cont ract
: Cct ober

Bi dder 2

ID: 07-1167 Sheet 5
19, 2007 01:21 pmr

Bi dder 3

Bi dder 4

Bi dder 5



Pr op Item
Line # Descri ption
2440 Al R RELEASE VALVE ASSEMBLY
2450 Al R RELEASE VALVE ASSEMBLY
2460 CRUSHED STONE FI LL FOR PI PELI NE TRENCH
2470 TIE-IN-3 IN
2480 GATE VALVE AND BOX-6 I N
2490 STEEL COVER PIPE-14 X 0.281 IN
2500 STEEL COVER PIPE-12 X 0.25 IN
2510 STEEL COVER PIPE-12 X 0.25 IN
2520 STEEL COVER PIPE-2 X 0.188 IN
2530 TAPPI NG SLEEVE & VALVE-3 X 3 IN
2540 GATE VALVE & BOX-8 IN
2550 GATE VALVE & BOX-4 IN
2560 GATE VALVE & BOX-3 IN
2570 FLUSH HYDRANT-6 | N
2580 TAPPI NG SLEEVE & VALVE-6 X 3 IN
2590 TAPPI NG SADDLE- CORP STOP & TAP
2600 NEW SERVI CE METER SETTI NG
2610 CUT- CAP- AND BLOCK-3 I N
2620 TRAI NEE PAYMENT RElI MBURSEMENT
2630 TRAI NEE PAYMENT RElI MBURSEMENT
2640 MOBI LI ZATI ON
2650 DEMOBI LI ZATI ON

TOTAL BI DS

Quantity

Uni t

Call: 105 Contract
Date Run : Cctober

Bi dder 1 Bi dder 2
800. 0000 1000. 0000
800. 0000 1800. 0000
22. 0000 14. 5000
800. 0000 1265. 0000
550. 0000 600. 0000

60. 0000 75. 2500

55. 0000 81. 5000

55. 0000 71. 1000

27. 0000 50. 0000
1100. 0000 1845. 0000
850. 0000 865. 0000
450. 0000 485. 0000
400. 0000 430. 0000
2800. 0000 1805. 0000
1500. 0000 1865. 0000
250. 0000 175. 0000
500. 0000 545. 0000
1000. 0000 1395. 0000
1. 0000 1. 0000

1. 0000 1. 0000
975000. 0000 1000000. 0000
524000. 0000 593327. 0000

36398993. 45 37148435. 64

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

Bi dder 3

850.
2200

1500000.
547260.
38531235.

00

ID: 07-1167 Sheet 6
19, 2007 01:21 pmr

Bi dder 4

850
1250
18
850

772000.
559704,
38619693,

48

Bi dder 5

1000
1800

980000.
577458,
40054593

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 106 Contract ID: 07-1138 Sheet 1
Date Run :Cctober 19, 2007 01:21 pmr

County: ROCKCASTLE District: 08 Date Let : 10-19-07 Call: 106 Contid: 07-1138
Proposal Description: BRO 0803 (158) Lengt h: 0 Tine: 60 WVORKING

BRI DGE W TH GRADE, DRAIN & SURFACE LEVEL GREEN- HANSFORD ROAD ( KY 1152)

Nunber of Bidders 4

1 KAY & KAY CONTRACTI NG LLC 856, 244. 00 2 APEX CONTRACTI NG | NC $ 893,575.48

3 R GF INC 899, 976. 77 4 M & D GENERAL CONTRACTORS | NC $ 1,124,049.72

ENG NEERS ESTI MATE 979, 979. 48 LOW BI DDER i s -12.62 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption
0010 DGA BASE 1,969.000 TON 18. 5000 17. 6500 17. 6500 28.5000
0020 ASPHALT SEAL AGGREGATE 15.000 TON 140. 0000 83. 0000 83. 0000 154. 0000
0030 CL2 ASPH BASE 0. 75D PG64- 22 1,221.000 TON 50. 0000 51. 0000 51. 0000 55. 0000
0040 EMULSI FI ED ASPHALT RS-2 2.000 TON 1000. 0000 530. 0000 530. 0000 1100. 0000
0050 CL2 ASPH SURF 0.38D PG84- 22 225.000 TON 53. 0000 70. 0000 70. 0000 58. 3000
0060 CULVERT Pl PE-24 | NCH 40.000 LF 65. 0000 45. 0000 88. 8000 81. 0000
0070 S & F BOX | NLET- QUTLET- 24 | NCH 2.000 EACH 2900. 0000 3456. 0000 3200. 0000 2700. 0000
0080 | SLAND HEADER CURB TYPE 1 75.000 LF 50. 0000 45. 0000 50. 0000 40. 0000
0090 BARRI CADE- TYPE I |1 2.000 EACH 200. 0000 50. 0000 200. 0000 200. 0000
0100 REMOVE PAVEMENT 1,024.000 SQYD 3. 0000 2.5000 5. 8000 1.7500
0110 TEMPORARY DI TCH 562.000 LF 2.0000 1. 0000 3. 4500 1. 0000
0120 EMBANKMENT | N PLACE 13,559.000 CUYD 9. 9700 11. 5300 10. 6000 17.5000
0130 WATER 1,000. 000 MGAL 0.0100 1. 0000 2.0000 1. 0000
0140 GUARDRAI L- STEEL W BEAM S FACE 1,487.500 LF 16. 3000 17. 0000 16. 8000 18. 4000
0150 GUARDRAI L TERM NAL SECTION NO 1 3.000 EACH 60. 0000 52. 0000 52. 0000 60. 0000
0160 GUARDRAI L CONNECTOR TO BRI DGE END TY A 4.000 EACH 2250. 0000 2200. 0000 2200. 0000 2400. 0000
0170 GUARDRAI L END TREATMENT TYPE 4A 3.000 EACH 1800. 0000 2500. 0000 2500. 0000 2750. 0000
0180 RI GHT- OF- WAY MONUMENT TYPE 1 10. 000 EACH 80. 0000 175. 0000 175. 0000 200. 0000
0190 W TNESS PCST 6.000 EACH 60. 0000 50. 0000 50. 0000 75. 0000
0200 FILL AND CAP SI NKHOLE 1.000 EACH 10000. 0000 1000. 0000 3915. 0000 3500. 0000
0210 CHANNEL LI NING CLASS || 1,072.000 TON 21.5000 21. 0000 22.2000 34. 0000
0220 CHANNEL LI NING CLASS |11 712.000 TON 22.5000 23. 0000 23. 3000 31. 0000
0230 CLEARI NG AND GRUBBI NG 1.000 LS 11500. 0000 25272. 0000 21830. 0000 20000. 0000
0240 SIGNS 50.000  SQFT 20. 0000 9. 0000 50. 0000 12. 0000
0250 EDGE KEY 36.000 LF 75. 0000 50. 0000 30. 0000 89. 0000
0260 FABRI C- GEOTEXTI LE TYPE |V 730.000 SQYD 2.5000 2.0000 2.2000 2. 3500
0270 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 6000. 0000 4500. 0000 9310. 0000 8500. 0000
0280 TEMPORARY SI LT FENCE 562.000 LF 4.0000 1. 0000 3. 0000 5. 0000
0290 SILT TRAP TYPE A 2.000 EACH 500. 0000 280. 0000 480. 0000 400. 0000
0300 SILT TRAP TYPE B 2.000 EACH 300. 0000 150. 0000 360. 0000 325. 0000
0310 CLEAN SILT TRAP TYPE A 6.000 EACH 50. 0000 50. 0000 75. 0000 40. 0000
0320 CLEAN SILT TRAP TYPE B 6.000 EACH 50. 0000 50. 0000 50. 0000 40. 0000
0330 CLEAN TEMPORARY SI LT FENCE 1,686.000 LF 1. 0000 0. 5000 0. 4000 0. 8000
0340 STAKI NG 1.000 LS 7500. 0000 8000. 0000 6500. 0000 45000. 0000
0350 ERCSI ON CONTROL BLANKET 5,180.000 SQYD 1.1500 1. 5000 1. 5000 1. 6500
0360 TEMPORARY MJLCH 10, 648. 000  SQYD 0. 1200 0. 1500 0. 1500 0. 2500
0370 TEMP SEEDI NG AND PROTECTI ON 10, 648. 000  SQYD 0. 1500 0. 2000 0. 2000 0. 2500
0380 TOPDRESSI NG FERTI LI ZER 0.500 TON 1000. 0000 1000. 0000 1000. 0000 1100. 0000
0390 SEEDI NG AND PROTECTI ON 10, 648. 000  SQYD 0. 7000 0. 3500 0. 3500 0. 4000

0400 SPECI AL SEEDI NG CROAN VETCH 4,933. 000 SQYD 0. 3500 0. 2500 0. 2500 0. 4500



Item
# Descri ption
PAVE STRI PI NG TEMP PAl
PAVE STRI PI NG PERM PAl
CONCRETE- CLASS A
STEEL REI NFORCEMENT
REMOVE SUPERSTRUCTURE
LOT PAY ADJUSTMENT
FUEL ADJUSTMENT
GRANULAR ENMBANKMENT
SILT TRAP TYPE C
CLEAN SILT TRAP TYPE C
I NSTALL PROJECT | DENTI FI CATI ON SI GNS
ENTRANCE PI PE-48 IN
FABRI C GEOTEXTILE TY IV FOR PI PE
FABRI C- GEOTEXTI LE TYPE
MASONRY COATI NG
ARMORED EDGE FOR CONCRETE
STRUCTURE EXCAVATI ON- COMVON
STRUCTURE EXCAV- SOLI D ROCK
CYCLOPEAN STONE RI P RAP
CONCRETE- CLASS A
CONCRETE- CLASS AA
STEEL REI NFORCEMENT
STEEL REI NFORCEMENT- EPOXY COATED
PRECAST PC | BEAM TYPE 3
RAIL SYSTEM TYPE 11
DEMOBI LI ZATI ON

INT-4 IN
INT-4 IN

TOTAL BI DS

Quantity

1, 600.
4,452,
6.
496.

1
2,892.
1, 786.
250.

Uni t

Cal |
Dat e Run

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

106

Bi dder 1

328.
165.
12654.
856244.

Cont ract
: Cct ober

Bi dder 2

350.
95
13000
893575

Bi dder 3

343.
77
13300
899976

ID: 07-1138 Sheet 2
19, 2007 01:21 pmr

Bi dder 4

255.

78.
16611.
1124049.

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 107 Contract ID: 07-1165 Sheet 1
Date Run :Cctober 19, 2007 01:21 pmr

County: MARTIN District: 12 Date Let : 10-19-07 Call: 107 Contid: 07-1165
Proposal Description: DPR 0055 (005) Lengt h: 0 Tinme: 208 WORKI NG

BRI DGE W TH GRADE, DRAIN & SURFACE KY 3 AND KY 645 | NTERSECTI ON

Nunber of Bidders 3

1 HAYDON BRI DGE COVPANY | NC 6, 228, 309. 29 2 BUSH & BURCHETT | NC $ 6,437,326.95
3 KAY & KAY CONTRACTI NG LLC 7,046, 302. 00
ENG NEERS ESTI MATE 5, 558, 476. 85 LOW BI DDER i s 12. 05 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption

0010 DGA BASE 6,245.300 TON 31. 3000 31. 3000 31. 3000
0020 DRAI NAGE BLANKET- TYPE | | - ASPH 4,097.100 TON 58. 0000 58. 0000 58. 0000
0030 TRAFFI C BOUND BASE 200.000 TON 30. 0000 24.0000 25. 0000
0040 CRUSHED AGGREGATE SI ZE NO 2 805.000 TON 27.0000 25. 8500 34. 0000
0050 CL3 ASPH BASE 1.50D PG64- 22 3,239.500 TON 75. 0000 75. 0000 75. 0000
0060 CL2 ASPH BASE 1.00D PG54- 22 1,017.700 TON 74.9000 74.9000 74.9000
0070 CL3 ASPH BASE 1. 00D PG76- 22 1,058.600 TON 83. 0000 83. 0000 83. 0000
0080 CL2 ASPH SURF 0.38D PG54- 22 393.900 TON 88. 0000 88. 0000 88. 0000
0090 ENTRANCE Pl PE-18 | NCH 119.000 LF 41. 2000 40. 6000 35. 0000
0100 ENTRANCE Pl PE-24 | NCH 142.000 LF 48. 6000 45. 5000 40. 0000
0110 CULVERT PI PE-15 | NCH 47.000 LF 61. 0000 64. 1000 75. 0000
0120 PERFORATED PI PE-4 | NCH 1,527.000 LF 6. 2000 13. 2500 15. 0000
0130 NON- PERFORATED PI PE-4 | NCH 60.000 LF 15. 0000 20. 5000 15. 0000
0140 PERF PI PE HEADWALL TY 1-4 | NCH 2.000 EACH 350. 0000 475. 0000 600. 0000
0150 PERF PI PE HEADWALL TY 2-4 | NCH 1.000 EACH 350. 0000 475. 0000 600. 0000
0160 PERF PI PE HEADWALL TY 3-4 | NCH 2.000 EACH 350. 0000 500. 0000 650. 0000
0170 REMOVE Pl PE 81.000 LF 10. 0000 5. 2500 30. 0000
0180 MANHOLE TYPE A 1.000 EACH 1600. 0000 2100. 0000 2000. 0000
0190 MOUNTABLE MEDI AN TYPE 6A 69.300 SQYD 47.0000 106. 0000 100. 0000
0200 REMOVE CONCRETE MEDI AN 33.000 LF 5. 0000 100. 0000 30. 0000
0210 TEMPORARY DI TCH 2,422.000 LF 2.5000 1. 5000 2.0000
0220 ROADWAY EXCAVATI ON 62,804.000 CUYD 7.5000 11. 9700 11. 2500
0230 WATER 1.000 MGAL 1. 0000 20. 0000 1. 0000
0240 FENCE- WOVEN W RE TYPE 1 1,058.000 LF 5. 0000 5. 2500 6. 0000
0250 REMOVE FENCE 1,163.000 LF 1. 4000 2.5000 3. 0000
0260 GUARDRAI L- STEEL W BEAM S FACE 3,875.000 LF 16. 4000 17. 0000 17. 0000
0270 GUARDRAI L TERM NAL SECTI ON NO 1 1.000 EACH 60. 0000 60. 0000 50. 0000
0280 GUARDRAI L CONNECTOR TO BRI DGE END TY A 5.000 EACH 2250. 0000 2300. 0000 2200. 0000
0290 GUARDRAI L END TREATMENT TYPE 1 1.000 EACH 2650. 0000 2200. 0000 2400. 0000
0300 GUARDRAI L END TREATMENT TYPE 4A 1.000 EACH 1750. 0000 2200. 0000 2350. 0000
0310 CHANNEL LI NING CLASS || 1,302.000 TON 31. 0000 28. 3500 34. 0000
0320 CHANNEL LI NING CLASS |11 958.000 TON 35. 0000 30. 1000 37. 0000
0330 CLEARI NG AND GRUBBI NG 1.000 LS 12150. 0000 27000. 0000 50000. 0000
0340 SIGNS 827.000  SQFT 10. 0000 9. 0000 12. 0000
0350 DELI NEATOR POSTS 8.000 EACH 25. 0000 15. 0000 15. 0000
0360 FABRI C- GEOTEXTI LE TYPE |V 9,044.000 SQYD 2.0000 1. 4300 2.5000
0370 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 30000. 0000 55000. 0000 162000. 0000
0380 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 1500. 0000 1500. 0000 1500. 0000
0390 ASPH PAVE M LLI NG & TEXTURI NG 530.700 TON 39. 5000 39. 5000 39. 5000

0400 RUMBLE STRIPS TYPE 1 50. 100 LF 200. 0000 10. 0000 20. 0000



Item
# Descri ption
TEMPORARY S| LT FENCE

SILT TRAP TYPE A

SILT TRAP TYPE B

CLEAN SILT TRAP TYPE A
CLEAN SILT TRAP TYPE B
CLEAN TEMPORARY SI LT FENCE
STAKI NG

ERCSI ON CONTROL BLANKET
TEMPORARY MULCH

TEMP SEEDI NG AND PROTECTI ON
TOPDRESSI NG FERTI LI ZER
SEEDI NG AND PROTECTI ON
SPECI AL SEEDI NG CROAN VETCH
DELI NEATORS- VHI TE

PAVE STRI Pl NG TEMP PAI NT- 4
PAVE STRI Pl NG PERM PAI NT- 4
PAVE STRI Pl NG PERM PAI NT- 4
PAVE STRI Pl NG PERM PAI NT- 4
PAVE STRI PI NG REMOVAL-4 | NCH

PAVE MARKI NG THERMO STOP BAR- 241 N
PAVE MARKI NG THERMO CROSS- HATCH
PAVE MARKI NG THERMO CROSS- HATCH
PAVE MARKI NG THERMO CROSS- HATCH
PAVE MARKI NG PRE THERM STR ARROW
PAVE MARKI NG PRE THERM CURV ARROW
PAVEMENT MARKER TYPE V- MW
PAVEMENT MARKER TYPE V- BY
PAVEMENT MARKER TYPE V-B WR
PAVEMENT MARKER TYPE V-B Y/ R
CONCRETE- CLASS A

STEEL RElI NFORCEMENT

LOT PAY ADJUSTNMENT

FUEL ADJUSTMENT

ASPHALT ADJUSTNMENT

SAW CUT

CL3 ASPH SURF 0. 38B PGr6-22

SILT TRAP TYPE C

CLEAN SILT TRAP TYPE C

I'N
I'N
I'N
I'N

I NSTALL PRQJECT | DENTI FI CATI ON SI GNS
PAVE MARK THERMO CONE CAP-SOLI D YELLOW

FABRI C GEOTEXTILE TY IV FOR PI PE
PERFORATED PI PE- 6 | NCH
GRANULAR EMBANKMENT

FABRI C- GEOTEXTI LE TYPE |
FABRI C- GEOTEXTI LE TYPE |V
MASONRY COATI NG

ARMORED EDGE FOR CONCRETE
STRUCTURE EXCAVATI ON- COMMVON
STRUCTURE EXCAV- SCLI D ROCK
CYCLOPEAN STONE RI P RAP
TEST PI LES

Quantity

Uni t

UNIT BID TAB SHEET FOR LETTING 10-19-07
ID: 07-1165 Sheet 2
19, 2007 01:21 pmr

Call:
Dat e Run

KYTC DEPARTMENT OF HI G-HVWAYS

107

Bi dder 1

Cont ract
: Cct ober

Bi dder 2
3.

100.
275.

w

Bi dder 3

=

Bi dder 4

Bi dder

5

Bi dder

6



Item Quantity
# Descri ption
Pl LES- STEEL HP14X73 1, 490. 000
PI LE PO NTS-14 | NCH 44. 000
CONCRETE- CLASS A 600. 300
CONCRETE- CLASS AA 721.100
STEEL REI NFORCEMENT 82, 831. 000
STEEL REI NFORCEMENT- EPOXY COATED 192, 833. 000
STRUCTURAL STEEL 1. 000
SHEAR CONNECTORS 1. 000
ELECTRI CAL CONDUI T 1. 000
EXPANSI ON DAM 1.5 | N NEOPRENE 25. 000
EXPANSI ON DAM 4 | NCH NEOPRENE 50. 000
PRECAST PC | BEAM TYPE 5 626. 900
BRI DGE GUARDRAI L RAI LI NG SYSTEM TY |11 1, 444. 000
POLE 30 FT MIG HT 9. 000
POLE 40 FT MIG HT 5. 000
POLE BASE 9. 000
TRANSFORMER BASE 9. 000
POLE W SECONDARY CONTROL EQUI P 1. 000
HPS LUM NAlI RE OFFSET 14. 000
FUSED CONNECTOR KI T 28. 000
CONDUI T-1 1/4 | NCH 2,444,000
CONDUI T-3 | NCH 50. 000
TRENCHI NG AND BACKFI LLI NG 2,494. 000
W RE-NO. 12 940. 000
W RE-NO. 8 9, 588. 000
JUNCTI ON BOX TYPE A 2.000
MOBI LI ZATI ON 1. 000
DEMOBI LI ZATI ON 1. 000

TOTAL BI DS

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

Call: 107 Contract ID: 07-1165 Sheet 3
Date Run : Cctober 19, 2007 01:21 pmr

Uni t Bi dder 1 Bi dder 2 Bi dder 3
LF 60. 0000 61. 0000 64. 0000
EACH 125. 0000 120. 0000 125. 0000
CUYD 485. 0000 630. 0000 624. 0000
CUYD 595. 0000 678. 0000 624. 0000
LB 0. 9300 1. 0200 0. 9300
LB 1. 0300 1. 0600 1. 0600
LS 2150000. 0000 2150000. 0000 2380000. 0000
LS 50000. 0000 10800. 0000 10000. 0000
LS 50000. 0000 36000. 0000 25000. 0000
LF 125. 0000 187. 0000 100. 0000
LF 165. 0000 225. 0000 125. 0000
LF 285. 0000 270. 0000 310. 0000
LF 120. 0000 94. 0000 150. 0000
EACH 1200. 0000 1200. 0000 1200. 0000
EACH 1400. 0000 1400. 0000 1400. 0000
EACH 800. 0000 800. 0000 800. 0000
EACH 300. 0000 300. 0000 300. 0000
EACH 2900. 0000 2900. 0000 2900. 0000
EACH 850. 0000 850. 0000 850. 0000
EACH 75. 0000 75. 0000 75. 0000
LF 8. 0000 8. 0000 8. 0000
LF 30. 0000 30. 0000 30. 0000
LF 4. 0000 4. 0000 4. 0000
LF 0. 4000 0. 4000 0. 4000
LF 1. 0000 1. 0000 1. 0000
EACH 500. 0000 500. 0000 500. 0000
LS 290000. 0000 126000. 0000 180000. 0000
LS 90000. 0000 95488. 0000 101472. 6800

6228309. 29 6437326. 95 7046302. 00

Bi dder 4

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 200 Contract ID: 07-1163 Sheet 1
Date Run :Cctober 19, 2007 01:21 pmr

County: WHI TLEY, KNOX District: 11 Date Let : 10-19-07 Call: 200 Contid: 07-1163
Proposal Description: 121GR07D005 Lengt h: 0 Tinme: 40 WVORKI NG

BRI DGE W TH GRADE, DRAIN & SURFACE WOODBI NE- BARBOURVI LLE ROAD ( KY 6)

Nunber of Bidders 2

1 APEX CONTRACTI NG | NC 468, 263. 50 2 M & D GENERAL CONTRACTORS | NC $ 579,175.29
ENG NEERS ESTI MATE 516, 251. 34 LOW BI DDER i s -9.29 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder
Line # Descri ption

0010 DGA BASE 951.000 TON 21. 0000 32. 0000
0020 TRAFFI C BOUND BASE 97.000 TON 20. 0000 34. 0000
0030 ASPHALT SEAL AGGREGATE 10. 000 TON 92. 0000 165. 0000
0040 CL2 ASPH BASE 1. 00D PG64- 22 902.000 TON 53. 0000 65. 0000
0050 EMULSI FI ED ASPHALT RS-2 1.200 TON 575. 0000 1500. 0000
0060 CL2 ASPH SURF 0.38D PG54- 22 197.000 TON 72.0000 65. 4500
0070 ENTRANCE Pl PE-15 | NCH 84.000 LF 23. 0000 35. 0000
0080 ENTRANCE Pl PE-18 | NCH 80.000 LF 26. 0000 40. 0000
0090 JPC PAVEMENT-8 | NCH SHLD 44.000 SQYD 125. 0000 110. 0000
0100 TEMPORARY DI TCH 669.000 LF 1. 0000 4.5000
0110 ROADWAY EXCAVATI ON 839.000 CUYD 11. 0000 17. 0000
0120 WATER 36.000  MGAL 1. 0000 1. 0000
0130 GUARDRAI L- STEEL W BEAM S FACE 787.500 LF 18. 0000 18. 5000
0140 GUARDRAI L TERM NAL SECTI ON NO 1 4.000 EACH 70. 0000 70. 0000
0150 GUARDRAI L END TREATMENT TYPE 7 4.000 EACH 950. 0000 1200. 0000
0160 TEMPORARY GUARDRAI L 412.500 LF 8. 0000 11. 0000
0170 RI GHT- OF- WAY MONUMENT TYPE 1 10. 000 EACH 80. 0000 225. 0000
0180 W TNESS POST 10. 000 EACH 60. 0000 75. 0000
0190 CLEARI NG AND GRUBBI NG 1.000 LS 5450. 0000 4500. 0000
0200 CLEARI NG AND GRUBBI NG 1.000 LS 5450. 0000 4500. 0000
0210 SIGNS 137.000  SQFT 9. 0000 9. 5000
0220 EDGE KEY 39.000 LF 50. 0000 38. 0000
0230 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 1000. 0000 2500. 0000
0240 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 1000. 0000 2500. 0000
0250 DI VERSI ONS ( BY- PASS DETOURS) 1.000 LS 17000. 0000 15000. 0000
0260 DI VERSI ONS ( BY- PASS DETOURS) 1.000 LS 17000. 0000 15000. 0000
0270 TEMPORARY SI LT FENCE 669.000 LF 1. 0000 5. 0000
0280 SILT TRAP TYPE A 4.000 EACH 250. 0000 400. 0000
0290 SILT TRAP TYPE B 4.000 EACH 150. 0000 325. 0000
0300 CLEAN SILT TRAP TYPE A 12.000 EACH 25. 0000 40. 0000
0310 CLEAN SILT TRAP TYPE B 12.000 EACH 20. 0000 40. 0000
0320 CLEAN TEMPORARY SI LT FENCE 669.000 LF 0. 2500 0. 8000
0330 STAKI NG 1.000 LS 800. 0000 5000. 0000
0340 STAKI NG 1.000 LS 800. 0000 5000. 0000
0350 REMOVE STRUCTURE 1.000 LS 4000. 0000 5500. 0000
0360 REMOVE STRUCTURE 1.000 LS 4000. 0000 5500. 0000
0370 ERCSI ON CONTROL BLANKET 472.000  SQYD 1. 7500 3. 5000
0380 TEMPORARY MJLCH 2,820.000 SQYD 0. 1200 0. 3000
0390 TEMP SEEDI NG AND PROTECTI ON 282.000 SQYD 0. 1500 1. 5000
0400 TOPDRESSI NG FERTI LI ZER 0.150 TON 1000. 0000 550. 0000

0410 SEEDI NG AND PROTECTI ON 2, 820: 000 SQYD 0. 8500 1. 5000



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 200 Contract ID: 07-1163 Sheet 2
Date Run : Cctober 19, 2007 01:21 pmr

Prop Item Quantity Uni t Bi dder 1 Bi dder 2
Line # Descri ption

0420 SPECI AL SEEDI NG CROMN VETCH 456. 000  SQYD 0. 4500 0. 5000
0430 PAVE STRI PI NG TEMP PAINT-4 I N 1,554.000 LF 0. 6000 0. 5500
0440 PAVE STRI PI NG PERM PAI NT-4 I N 2,007.000 LF 0. 6000 0. 5500
0450 LOT PAY ADJUSTMENT 1,000.000 DOLL 1. 0000 1. 0000
0460 LOT PAY ADJUSTMENT 1,000.000 DOLL 1. 0000 1. 0000
0470 SILT TRAP TYPE C 2.000 EACH 225. 0000 250. 0000
0480 CLEAN SILT TRAP TYPE C 4.000 EACH 25. 0000 60. 0000
0490 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 1. 0000 150. 0000
0500 STRUCTURE GRANULAR BACKFI LL 87.400 CUYD 58. 0000 30. 0000
0510 MASONRY COATI NG 172.800 SQYD 6. 0000 9. 5000
0520 ARMORED EDGE FOR CONCRETE 60.000 LF 65. 0000 70. 0000
0530 CYCLOPEAN STONE RI P RAP 308.400 TON 27.0000 29. 0000
0540 TEST PILES 37.000 LF 110. 0000 170. 0000
0550 PI LES- STEEL HP12X53 151.000 LF 110. 0000 148. 5000
0560 PILE PO NTS-12 | NCH 12.000 EACH 100. 0000 170. 0000
0570 CONCRETE- CLASS A 28.000 CUYD 800. 0000 500. 0000
0580 CONCRETE- CLASS AA 76.800 CUYD 800. 0000 800. 0000
0590 STEEL RElI NFORCEMENT- EPOXY COATED 18,981.000 LB 0. 9500 1. 2000
0600 STRUCTURAL STEEL 1.000 LS 103000. 0000 159375. 0000
0610 SHEAR CONNECTORS 1.000 LS 4700. 0000 3100. 0000
0620 RAIL SYSTEM TYPE |11 128.000 LF 95. 0000 75. 0000
0630 DEMOBI LI ZATI ON 1.000 LS 7100. 0000 8559. 2400

TOTAL BI DS 468263. 50 579175. 29



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 300 Contract ID: 07-1162 Sheet 1
Date Run :Cctober 19, 2007 01:21 pmr

County: CASEY District: 08 Date Let : 10-19-07 Call: 300 Contid: 07-1162
Proposal Description: FDO4 023 0070 012-016 Lengt h: 0 Time: 200 WORKI NG

BRI DGE W TH GRADE, DRAIN & SURFACE CAMPBELLSVILLE- LI BERTY ROAD (KY 70)

Nunber of Bidders 5

$11, 306, 561. 49
$11, 764, 700. 00

1 HAYDON BRI DGE COVPANY | NC 10, 791, 236. 71 2 SALSMAN BROTHERS | NC

3 KAY & KAY CONTRACTI NG LLC 11, 544, 243. 00 4 FAULKNER CONSTRUCTI ON LLC

5 JUDY CONST JV HI NKLE 12, 893, 646. 53

ENG NEERS ESTI MATE 13, 073, 007. 45 LOW BI DDER i s -17. 45 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption
0010 CRUSHED STONE BASE 29,536.000 TON 18. 0000 18. 0000 18. 0000 22. 0000
0020 TRAFFI C BOUND BASE 24,000 TON 50. 0000 30. 0000 25. 0000 30. 0000
0030 ASPHALT SEAL AGGREGATE 112.000 TON 80. 0000 80. 0000 80. 0000 80. 0000
0040 CL2 ASPH BASE 1.00D PG54- 22 12,696.000 TON 51. 0000 51. 0000 51. 0000 51. 0000
0050 CL3 ASPH BASE 1. 00D PG54- 22 2,673.000 TON 51. 0000 51. 0000 51. 0000 51. 0000
0060 CL2 ASPH BASE 0. 75D PG64- 22 3,750.000 TON 56. 0000 56. 0000 56. 0000 56. 0000
0070 EMULSI FI ED ASPHALT RS- 2 13.000 TON 500. 0000 500. 0000 500. 0000 500. 0000
0080 CL2 ASPH SURF 0.38D PG64- 22 2,028.000 TON 59. 0000 59. 0000 59. 0000 59. 0000
0090 CL2 ASPH SURF 0.38B PG54- 22 1,445.000 TON 68. 0000 68. 0000 68. 0000 68. 0000
0100 ASPHALT PLACEMENT W TH MTV 14,480.000 TON 2.7500 2.7500 2.7500 2.7500
0110 ENTRANCE Pl PE-15 | NCH 200.000 LF 32. 0000 29. 0000 26. 0000 30. 0000
0120 ENTRANCE Pl PE-18 | NCH 346.000 LF 36. 0000 31. 0000 27.0000 31. 0000
0130 ENTRANCE Pl PE-24 | NCH 44.000 LF 50. 0000 35. 0000 50. 0000 35. 0000
0140 CULVERT Pl PE-24 | NCH 420.000 LF 60. 0000 60. 0000 68. 0000 63. 0000
0150 CULVERT PI PE-30 | NCH 415.000 LF 77.0000 65. 0000 67. 0000 66. 0000
0160 CULVERT Pl PE-42 | NCH 70.000 LF 120. 0000 200. 0000 186. 0000 325. 0000
0170 CULVERT PI PE-54 | NCH 179.000 LF 148. 0000 176. 0000 136. 0000 200. 0000
0180 STORM SEVER PI PE- 18 | NCH 136.000 LF 52. 0000 38. 0000 40. 0000 40. 0000
0190 REMOVE Pl PE 462.000 LF 3. 0000 10. 0000 15. 0000 5. 0000
0200 METAL END SECTION TY 3-24 | NCH 1.000 EACH 800. 0000 1500. 0000 800. 0000 1700. 0000
0210 METAL END SECTION TY 3-42 | NCH 1.000 EACH 1500. 0000 5500. 0000 3000. 0000 5600. 0000
0220 METAL END SECTION TY 4-30 | NCH 1.000 EACH 2000. 0000 4500. 0000 2500. 0000 4200. 0000
0230 METAL END SECTION TY 4-42 | NCH 1.000 EACH 3000. 0000 6000. 0000 4250. 0000 5500. 0000
0240 SLOPED BOX OUTLET TYPE 1-18 IN 2.000 EACH 2000. 0000 1800. 0000 1700. 0000 1850. 0000
0250 S & F BOX | NLET- QUTLET- 24 | NCH 9.000 EACH 3000. 0000 2600. 0000 3000. 0000 2680. 0000
0260 S & F BOX | NLET- QUTLET- 30 | NCH 3.000 EACH 4200. 0000 3800. 0000 4000. 0000 4000. 0000
0270 CURB BOX | NLET TYPE B 3.000 EACH 3500. 0000 3400. 0000 3500. 0000 4000. 0000
0280 DROP BOX | NLET TYPE 2 1.000 EACH 4500. 0000 5000. 0000 3750. 0000 4950. 0000
0290 | SLAND | NTEGRAL CURB 206.750 LF 30. 0000 22.5000 40. 0000 3. 0000
0300 DELI NEATOR FOR BARRI ER- YELLOW 34.000 EACH 10. 0000 10. 0000 10. 0000 6. 0000
0310 RELOCATE TEMP CONC MED BARRI ER 1,675.000 LF 1. 5000 10. 0000 5. 0000 2. 0000
0320 BARRI CADE- TYPE ||| 12.000 EACH 200. 0000 200. 0000 200. 0000 100. 0000
0330 JPC PAVEMENT-8 | NCH SHLD 212.000 SQYD 75. 0000 60. 0000 150. 0000 70. 0000
0340 REMOVE PAVEMENT 1,210.000 SQYD 5. 0000 3. 0000 4.0000 4.0000
0350 TEMPORARY DI TCH 11,270.000 LF 1. 0000 0. 5000 1. 0000 0. 5000
0360 ROADWAY EXCAVATI ON 96.000 CUYD 20. 0000 50. 0000 25. 0000 45. 0000
0370 EMBANKMENT | N PLACE 373,907.000 CUYD 3.9000 3.7000 4. 4400 4.0000
0380 WATER 320.000  MGAL 1. 0000 10. 0000 0.0100 0.0100
0390 GUARDRAI L CONNECTOR TO BRIDGE END TY A 9.000 EACH 2195. 0000 2195. 0000 2195. 0000 2250. 0000

Bi dder 5



Item
# Descri ption
GUARDRAI L END TREATMENT TYPE 7

GUARDRAI L END TREATMENT TYPE 3
REMOVE GUARDRAI L

GUARDRAI L END TREATMENT TYPE 4A

TEMPORARY GUARDRAI L

R/ W MARKER RURAL TYPE 1

R W MARKER MUNI Cl PAL TYPE 1
CHANNEL LI NI NG CLASS 11
CHANNEL LI NI NG CLASS I11
CLEARI NG AND GRUBBI NG

SI GNS

EDGE KEY

FABRI C- GEOTEXTI LE TYPE I 11

MAI NTAI N & CONTROL TRAFFI C

DI VERSI ONS ( BY- PASS DETOURS)
LANE CLOSURE

VAR MESSAGE SI GN-PORT 3 LINE
SAFELOADI NG

TEMPORARY SI LT FENCE

SILT TRAP TYPE A

SILT TRAP TYPE B

CLEAN SILT TRAP TYPE A

CLEAN SILT TRAP TYPE B

CLEAN TEMPORARY SI LT FENCE
STAKI NG

REMOVE STRUCTURE

FLASHI NG ARROW

CRASH CUSHI ON TYPE VI -T
RELOCATE CRASH CUSHI ON
CONCRETE BARRI ER WALL TYPE 9T
ERCSI ON CONTROL BLANKET
TEMPORARY MULCH
TOPDRESSI NG FERTI LI ZER
SEEDI NG AND PROTECTI ON
PAVE STRI Pl NG TEMP PAI
PAVE STRI Pl NG PERM PAI
PAVE STRI Pl NG PERM PAI NT-
PAVE STRI PI NG TEMP REM TAPE- B
PAVE STRI PI NG TEMP REM TAPE- W
PAVE STRI PI NG TEMP REM TAPE-Y

NT-6 IN
NT-4 IN
4 IN

PAVEMENT MARKER TY | VA-BY TEMP

CONCRETE- CLASS A

STEEL RElI NFORCEMENT
LOT PAY ADJUSTNMENT
FUEL ADJUSTMENT
ASPHALT ADJUSTMENT
COHESI VE PI LE CORE
SILT TRAP TYPE C
CLEAN SILT TRAP TYPE C
SAWCUT PAVEMENT

I NSTALL PRQJECT | DENTI FI CATI ON SI GNS

Call:

Dat e Run

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

300

Bi dder 1

1050.
650.

[or]
(&)

Cont ract
: Cct ober

Bi dder 2

1050.
650.

Bi dder 3

1050.
650.

(o]
or

ID: 07-1162 Sheet 2
19, 2007 01:21 pmr

Bi dder 4

900.
750.

=

1000.

Bi dder 5

900.
750.

1
108

310.

219.

OPPPNORPNNWOOOOC



Item
# Descri ption
SERI CEA LESPEDEZA

FABRI C GEOTEXTILE TY IV FOR PI PE
CL3 ASPH SURF 0. 38B PG54- 22

G R STEEL W BEAM S FACE (7 FT POST)
STRUCTURE GRANULAR BACKFI LL
REMOVE CONCRETE MASONRY
FABRI C- GEOTEXTI LE TYPE

MASONRY COATI NG

ARMORED EDGE FOR CONCRETE
FOUNDATI ON PREPARATI ON
FOUNDATI ON PREPARATI ON
FOUNDATI ON PREPARATI ON
FOUNDATI ON PREPARATI ON

CYCLOPEAN STONE RI P RAP

TEST PI LES

Pl LES- STEEL HP12X53

PI LE PO NTS-12 | NCH

CONCRETE- CLASS A

CONCRETE- CLASS AA

STEEL RElI NFORCEMENT

STEEL RElI NFORCEMENT- EPOXY COATED
EXPANSI ON DAM 4 | NCH NEOPRENE
PRECAST PC | BEAM TYPE 4

PRECAST PC | BEAM TYPE 5

DRI LLED SHAFT-ROCK 48 I N

DRI LLED SHAFT 54 | N-SOLI D ROCK
CSL TESTI NG MOBI LI ZATI ON

DRI LLED SHAFT COVMON-54 I N
POLYMER SLURRY

CSL TUBES

CSL TESTI NG

FORCE MAIN-4 I N

CUT & CAP-4 IN

ASPHALT PAVI NG REPLACEMENT

CONN FORCE MAIN 4 IN TO FORCE MAIN 4 IN
CONNECT TO FORCE MAIN-4 I N
SPECI AL GRANULAR FI LL

SEWAGE COMBI NATI ON ARV

RECONNECT SERVI CE

CUT & CAP-6 IN

WATER MAIN 6 IN

WATER MAIN 10 IN

DUCTI LE 1 RON FI TTI NGS

CUT AND CAP 10 IN

TAPPI NG SLEEVE AND VALVE-10 IN X 10 IN
TAPPI NG SLEEVE AND VALVE-6IN X 6 IN
FI RE HYDRANT ASSEMBLY-6 I N

GATE VALVE AND BOX-6 I N
MOBI LI ZATI ON

DEMOBI LI ZATI ON

TOTAL BI DS

Quantity

38
1,192.
573.
2,237.
380
55

1, 530
3,725
168.
1.

Call: 300 Contract
Date Run : Cctober

Uni t Bi dder 1 Bi dder 2
LB 20. 0000 20. 0000
SQYD 2. 0000 2. 0000
TON 72.0000 72.0000
LF 16. 1500 16. 1500
CUYD 35. 0000 35. 0000
CUYD 350. 0000 550. 0000
SQYD 2.5000 3. 0000
SQYD 10. 0000 9. 0000
LF 75. 0000 75. 0000
LS 10000. 0000 15000. 0000
LS 45000. 0000 45000. 0000
LS 20000. 0000 15000. 0000
LS 15000. 0000 10000. 0000
TON 25. 0000 24. 0000
LF 42.5000 45, 0000
LF 42.5000 45. 0000
EACH 125. 0000 125. 0000
CUYD 365. 0000 400. 0000
CUYD 425. 0000 450. 0000
LB 0. 8900 0. 8800
LB 0. 9700 0. 9300
LF 140. 0000 191. 0000
LF 198. 0000 210. 0000
LF 230. 0000 250. 0000
LF 610. 0000 650. 0000
LF 690. 0000 575. 0000
EACH 1250. 0000 1100. 0000
LF 580. 0000 650. 0000
EACH 1. 0000 300. 0000
EACH 685. 0000 250. 0000
EACH 500. 0000 250. 0000
LF 11. 0000 25. 5000
EACH 500. 0000 685. 0000
LF 35. 0000 30. 0000
EACH 1100. 0000 685. 0000
EACH 1250. 0000 1350. 0000
TON 17. 0000 28. 0000
EACH 1500. 0000 3105. 0000
EACH 625. 0000 550. 0000
EACH 500. 0000 560. 0000
LF 23. 5000 34. 2500
LF 26. 2500 35. 5000
TON 4045. 0000 5000. 0000
EACH 650. 0000 900. 0000
EACH 5500. 0000 3795. 0000
EACH 4400. 0000 1975. 0000
EACH 2875. 0000 2950. 0000
EACH 650. 0000 735. 0000
LS 500000. 0000 525000. 0000
LS 152100. 0000 159333. 4200

10791236. 71 11306561. 49

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

Bi dder 3

11544243,

00

ID: 07-1162 Sheet 3
19, 2007 01:22 pmr

Bi dder 4

11764700,

00

Bi dder 5

395200.
184706.
12893646.

1000
53



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 301 Contract ID: 07-1169 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: MORGAN District: 10 Date Let : 10-19-07 Call: 301 Contid: 07-1169
Proposal Description: FDO4 088 0460 005-007 Lengt h: 0 Tinme: 260 WORKI NG

GRADE, DRAIN & SURFACE W TH BRI DGE EZEL-WEST LI BERTY ROAD (US 460)

Nunber of Bidders 7

$ 5,794, 906. 60
$ 6,098, 434.58
$ 6,607, 164. 99

1 THE WALKER COVPANY OF KENTUCKY I NC 5, 693, 235. 00 2 H - VI EWLLC

3 JUDY CONSTRUCTI ON COVPANY 6, 082, 158. 53 4 FREDERI CK & MAY CONSTRUCTI ON CO

5 H LL & HI LL COWPANY LLC 6, 127,725.54 6 Bl ZZACK CONSTRUCTI ON LLC

7 HI NKLE CONTRACTI NG CORPORATI ON 6, 654, 197. 11

ENG NEERS ESTI MATE 7,178, 885. 46 LOW BI DDER i s -20. 69 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption
0010 DGA BASE 35,245.000 TON 22.9500 22.9500 22.9500 22.9500
0020 TRAFFI C BOUND BASE 310.000 TON 14.5000 25. 0000 22.6200 19. 5000
0030 CRUSHED AGGREGATE SI ZE NO 2 22.000 TON 80. 0000 50. 0000 25.2900 50. 0000
0040 ASPHALT SEAL AGGREGATE 171.000 TON 69. 5000 69. 5000 69. 5000 69. 5000
0050 CL2 ASPH BASE 0. 75D PG64- 22 19,267.000 TON 59. 9500 59. 9500 59. 9500 59. 9500
0060 EMULSI FI ED ASPHALT RS-2 20.000 TON 500. 0000 500. 0000 500. 0000 500. 0000
0070 CL2 ASPH SURF 0. 38D PG54- 22 3,249.000 TON 67.5000 67.5000 67. 5000 67. 5000
0080 ASPHALT PLACEMENT W TH MTV 18,416.000 TON 2.9000 2.9000 2.9000 2.9000
0090 ENTRANCE Pl PE-15 | NCH 184.000 LF 35. 5000 26. 0000 36. 7600 45. 0000
0100 ENTRANCE Pl PE-24 | NCH 55.000 LF 47.0000 32. 0000 51. 3600 52. 0000
0110 ENTRANCE Pl PE-30 | NCH 46.000 LF 57.9000 35. 0000 67.1200 59. 0000
0120 CULVERT PI PE-18 | NCH 163.000 LF 53. 7000 43. 0000 47. 3800 50. 0000
0130 CULVERT PI PE-24 | NCH 568.000 LF 58. 7000 50. 0000 48. 9400 56. 0000
0140 CULVERT PI PE-30 | NCH 201.000 LF 72.5000 62. 0000 72.7200 64. 0000
0150 CULVERT PI PE-36 | NCH 256.000 LF 86. 9000 75. 0000 49. 9200 77.5000
0160 CULVERT Pl PE-42 | NCH 265.000 LF 104. 8500 95. 0000 99. 6400 92. 0000
0170 CULVERT PI PE-48 | NCH 349.000 LF 116. 0000 120. 0000 113. 4500 97. 0000
0180 CULVERT Pl PE-54 | NCH 165.000 LF 137. 5000 130. 0000 135. 4000 120. 0000
0190 STORM SEVER PI PE- 18 | NCH 544.000 LF 40. 5000 35. 0000 43. 1000 46. 0000
0200 PERFORATED PI PE-6 | NCH 2,893.000 LF 11. 5000 12. 0000 9. 3400 8. 0000
0210 NON- PERFORATED Pl PE-6 | NCH 570.000 LF 11. 5000 10. 0000 7.8000 8. 0000
0220 PERF PI PE HEADWALL TY 1-6 | NCH 10. 000 EACH 400. 0000 400. 0000 457. 6000 450. 0000
0230 PERF PI PE HEADWALL TY 3-6 | NCH 12.000 EACH 425. 0000 400. 0000 529. 1000 550. 0000
0240 S & F BOX | NLET- QUTLET- 24 | NCH 4.000 EACH 3300. 0000 2500. 0000 2606. 5600 2300. 0000
0250 S & F BOX | NLET- QUTLET- 36 | NCH 2.000 EACH 6400. 0000 5000. 0000 3265. 6000 4500. 0000
0260 DROP BOX | NLET TYPE 1 4.000 EACH 2300. 0000 3000. 0000 2880. 0000 2700. 0000
0270 DROP BOX | NLET TYPE 2 2.000 EACH 3100. 0000 3100. 0000 3359. 1300 3700. 0000
0280 DELI NEATOR FOR BARRI ER- VHI TE 5.000 EACH 15. 0000 10. 0000 40. 0000 15. 0000
0290 BARRI CADE- TYPE I |1 3.000 EACH 285. 0000 300. 0000 300. 0000 300. 0000
0300 REMOVE PAVEMENT 7,914.000 SQYD 3. 7500 2.0000 1. 5000 5. 0000
0310 TEMPORARY DI TCH 7,731.000 LF 1. 2500 0. 5000 0. 1000 1.8700
0320 ROADWAY EXCAVATI ON 412,190. 000 CUYD 3.7400 3. 5000 4.2900 4.5400
0330 WATER 293.000  MGAL 1. 0000 10. 0000 1. 0000 1. 0000
0340 GUARDRAI L- STEEL W BEAM S FACE 3,137.500 LF 16. 3500 16. 3500 16. 3500 16. 3500
0350 GUARDRAI L TERM NAL SECTI ON NO 1 3.000 EACH 60. 0000 60. 0000 60. 0000 60. 0000
0360 GUARDRAI L END TREATMENT TYPE 3 7.000 EACH 700. 0000 700. 0000 700. 0000 700. 0000
0370 REMOVE GUARDRAI L 87.500 LF 2.0000 2.0000 2.0000 2. 0000
0380 GUARDRAI L END TREATMENT TYPE 4A 2.000 EACH 1700. 0000 1700. 0000 1700. 0000 1700. 0000

Bi dder 5

0000

Bi dder

6



Item
# Descri ption
Rl GHT- OF- WVAY MONUMENT TYPE 1
W TNESS POST
CHANNEL LI NI NG CLASS |
CHANNEL LI NI NG CLASS 11
CLEARI NG AND GRUBBI NG
SI GNS
EDCGE KEY
FABRI C- GEOTEXTI LE TYPE 11
FABRI C- GEOTEXTI LE TYPE |V
MAI NTAI N & CONTROL TRAFFI C
LANE CLOSURE
VAR MESSACE SI GN-PORT 3 LINE
SAFELOADI NG
TEMPORARY S| LT FENCE
SILT TRAP TYPE A
SILT TRAP TYPE B
CLEAN SILT TRAP TYPE A
CLEAN SI LT TRAP TYPE B
CLEAN TEMPORARY SI LT FENCE
STAKI NG
REMOVE STRUCTURE
FLASHI NG ARROW
CRASH CUSHI ON TYPE VI -T
CONCRETE BARRI ER WALL TYPE 9T
EROSI ON CONTROL BLANKET
TEMPORARY MULCH
TEMP SEEDI NG AND PROTECTI ON
TOPDRESSI| NG FERTI LI ZER
SEEDI NG AND PROTECTI ON
SPECI AL SEEDI NG CROWN VETCH
PAVE STRI PI NG TEMP PAINT-4 IN
PAVE STRI PI NG PERM PAINT-4 I N
PAVE STRI PI NG TEMP REM TAPE- B
PAVE STRI PI NG TEMP REM TAPE- W
PAVE STRI PI NG TEMP REM TAPE-Y
PAVEMENT MARKER TYPE V- BY
CONCRETE- CLASS A
STEEL REI NFORCEMENT
LOT PAY ADJUSTMENT
FUEL ADJUSTMENT
ASPHALT ADJUSTMENT
M LLED RUMBLE STRI PS
SILT TRAP TYPE C
CLEAN SILT TRAP TYPE C
I NSTALL PROJECT | DENTI FI CATI ON SI GNS
FABRI C GEOTEXTILE TY IV FOR PI PE
STRUCTURE EXCAV- SOLI D ROCK
FOUNDATI ON PREPARATI ON
CONCRETE- CLASS A
STEEL REI NFORCEMENT
LOW FLOW DI VERSI ON CURB

Quantity

46.

40
3,135
3, 111.
1
752.
120.

Uni t

Cal |
Dat e Run

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

301

Bi dder 1

0
650.

(o]
onN
PRPRPRPRPOWFRFEPNOOOO

Cont ract
: Cct ober

Bi dder 2

0
650.

ISEN)
PRPPPOWMRPRENDOOOC

=
o
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a1 oN O
ONOU1O

35000.
460.

3000.

ID: 07-1169 Sheet 2
19, 2007 01:22 pmr

Bi dder 3

(&) =
N o~Na
GONO OO

37000.
465,

5700.

PRPRPPPNORPPNOOOOC

Bi dder 4

©
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ISENE=E=Es

17000.
430

10000.

Bi dder 5

200.
175.
35000.
460.

3000.

PPRPPPOORPNOOOOC

Bi dder 6

300.
450.
24500.
570

4700.

PRRPRENOORERENOOOOC



Line #

0900 STEEL ENCASEMENT PI PE-12 | NCH

Item
Descri ption

0910 CONCRETE CAP

0920 FABRI C- GEOTEXTI LE TYPE |
0930 PLASTIC PIPE-1 1/2 | NCH

0940 PVC PI PE-6 | NCH
0950 PVC PI PE-8 | NCH
0960 PVC PI PE-8 | NCH
0970 PVC PI PE-12 | NCH

0980 | NSTALL

WATER METER

0990 RECONNECT SERVI CE

1000 TIE-IN
1010 TIE-IN
1020 VALVE-8

6 | NCH
8 | NCH
I NCH

1030 GATE VALVE-6 | NCH

1040 BEND 11.
1050 BEND 22.
1060 TAPPI NG
1070 TAPPI NG
1080 BEND 45
1090 BEND 90

25 DEG 8 | NCH
50 DEG 8 | NCH
SLEEVE & VALVE
SLEEVE & VALVE
DEG 6 | NCH
DEG 6 | NCH
DEG 8 | NCH
DEG 8 | NCH
LINE-3/4 IN

ROADWAY REPLACEMENT
IRON TEE-8 IN X 8 IN X 6 IN
STONE FI LL FOR PI PELI NE TRENCH

BLOCK-6 I N
BLOCK

1180 MOBI LI ZATI ON

1190 DEMOBI LI
TOTAL BI DS

ZATI ON

Quantity

440.
2.

44.
388.
950.
2, 350.
1, 350.
50.

3.

=

N
o K
PPRPOPOWOOUORRPRORPONNOOREE

]

Call: 301
Dat e Run

Uni t Bi dder 1

LF 95. 0000
CUYD 250. 0000
SQYD 2.5000
LF 11. 0000
LF 14. 7500
LF 17. 5000
LF 15. 7500
LF 62. 0000
EACH 625. 0000
EACH 435. 0000
EACH 1100. 0000
EACH 1250. 0000
EACH 985. 0000
EACH 650. 0000
EACH 275. 0000
EACH 275. 0000
EACH 1925. 0000
EACH 2450. 0000
EACH 275. 0000
EACH 275. 0000
EACH 300. 0000
EACH 300. 0000
LF 25. 0000
TON 500. 0000
EACH 325. 0000
TON 17. 0000
EACH 500. 0000
EACH 400. 0000
LS 162000. 0000
LS 81800. 9200

5693235. 00

KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

Cont ract
: Cct ober

Bi dder 2

95.
250.

215257.
82458,
5794906,

60

Bi dder 3

90.
200.

285547.
85664
6082158,

53

ID: 07-1169 Sheet 3
19, 2007 01:22 pmr

Bi dder 4

90.
1000.

40.

230.

230.
111305.
88479.
6098434.

58

Bi dder 5

95.
250.

277000.
86464.
6127725

54

Bi dder 6

95.
250.

188000.
94865.
6607164



Item
# Descri ption
DGA BASE
TRAFFI C BOUND BASE
CRUSHED AGGREGATE SI ZE NO 2
ASPHALT SEAL AGGREGATE
CL2 ASPH BASE 0. 75D PGb64- 22
EMULSI FI ED ASPHALT RS-2
CL2 ASPH SURF 0. 38D PGb64- 22
ASPHALT PLACEMENT W TH MIV
ENTRANCE PI PE-15 | NCH
ENTRANCE PI PE-24 | NCH
ENTRANCE PI PE-30 | NCH
CULVERT PI PE-18 | NCH
CULVERT PI PE-24 | NCH
CULVERT PI PE-30 | NCH
CULVERT PI PE-36 | NCH
CULVERT PI PE-42 | NCH
CULVERT PI PE-48 | NCH
CULVERT PI PE-54 | NCH
STORM SEVEER Pl PE- 18 | NCH
PERFORATED PI PE-6 | NCH
NON- PERFORATED PI PE-6 | NCH
PERF Pl PE HEADWALL TY 1-6 | NCH
PERF Pl PE HEADWALL TY 3-6 | NCH
S & F BOX | NLET- OUTLET- 24 | NCH
S & F BOX | NLET- OUTLET- 36 | NCH
DROP BOX | NLET TYPE 1
DROP BOX | NLET TYPE 2
DELI NEATOR FOR BARRI ER- VHI TE
BARRI CADE- TYPE ||
REMOVE PAVEMENT
TEMPORARY DI TCH
ROADWAY EXCAVATI ON
WATER
GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L TERM NAL SECTI ON NO 1
GUARDRAI L END TREATMENT TYPE 3
REMOVE GUARDRAI L
GUARDRAI L END TREATMENT TYPE 4A
Rl GHT- OF- WVAY MONUMENT TYPE 1
W TNESS POST
CHANNEL LI NI NG CLASS |
CHANNEL LI NI NG CLASS 11
CLEARI NG AND GRUBBI NG
SI GNS
EDCGE KEY
FABRI C- GEOTEXTI LE TYPE 11
FABRI C- GEOTEXTI LE TYPE |V
MAI NTAI N & CONTROL TRAFFI C
LANE CLOSURE
VAR MESSACE SI GN-PORT 3 LINE
SAFELOADI NG

Quantity

35, 245
310.
22.
171.
19, 267.
20.

Uni t

UNIT BID TAB SHEET FOR LETTING 10-19-07
Contract ID: 07-1169 Sheet 4
: Cctober 19, 2007 01:22 pm

Cal |

Dat e Run

KYTC DEPARTMENT OF HI G-HVWAYS

301

Bi dder 7

Bi dder 8

Bi dder 9

Bi dder 10

Bi dder

11

Bi dder

12



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 301 Contract ID: 07-1169 Sheet 5
Date Run : Cctober 19, 2007 01:22 prmr

Item Quantity Uni t Bi dder 7

# Descri ption

TEMPORARY SI LT FENCE 7,731.000 LF 4.1000
SILT TRAP TYPE A 35.000 EACH 1385. 0000
SILT TRAP TYPE B 35.000 EACH 168. 0000
CLEAN SILT TRAP TYPE A 70.000 EACH 143. 0000
CLEAN SILT TRAP TYPE B 70.000 EACH 82. 0000
CLEAN TEMPORARY SI LT FENCE 15, 462.000 LF 0. 9000
STAKI NG 1.000 LS 105300. 0000
REMOVE STRUCTURE 1.000 LS 4577. 0000
FLASHI NG ARROW 2.000 EACH 3070. 0000
CRASH CUSHI ON TYPE VI-T 2.000 EACH 4640. 0000
CONCRETE BARRI ER WALL TYPE 9T 450.000 LF 67. 3000
ERCSI ON CONTROL BLANKET 6,513.000 SQYD 1.1300
TEMPORARY MULCH 140, 628.000 SQYD 0. 1000
TEMP SEEDI NG AND PROTECTI ON 140, 628.000  SQYD 0. 1200
TOPDRESSI NG FERTI LI ZER 6.000 TON 670. 1000
SEEDI NG AND PROTECTI ON 103, 214.000 SQYD 0. 3500
SPECI AL SEEDI NG CROWN VETCH 37,414.000 SQYD 0. 2300
PAVE STRI PI NG TEMP PAINT-4 IN 71,334.000 LF 0. 2500
PAVE STRI Pl NG PERM PAINT-4 IN 35,426.000 LF 0. 2500
PAVE STRI PI NG TEMP REM TAPE- B 3,458.000 LF 2.5000
PAVE STRI PI NG TEMP REM TAPE- W 3,458.000 LF 1. 4000
PAVE STRI Pl NG TEMP REM TAPE-Y 3,458.000 LF 1. 4000
PAVEMENT MARKER TYPE V- BY 193.000 EACH 29.5000
CONCRETE- CLASS A 61.360 CUYD 909. 0000
STEEL REI NFORCEMENT 4,056.000 LB 1. 7000
LOT PAY ADJUSTMENT 45,032. 000 DOLL 1. 0000
FUEL ADJUSTMENT 81, 100.000 DOLL 1. 0000
ASPHALT ADJUSTMENT 40,529. 000 DOLL 1. 0000
M LLED RUMBLE STRI PS 15, 462.000 LF 1. 1500
SILT TRAP TYPE C 35.000 EACH 146. 4000
CLEAN SILT TRAP TYPE C 70.000 EACH 84. 0000
| NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 184. 0000
FABRI C GEOTEXTI LE TY IV FOR Pl PE 11, 656. 000  SQYD 2.0000
STRUCTURE EXCAV- SOLI D ROCK 530.000 CUYD 26. 0000
FOUNDATI ON PREPARATI ON 1.000 LS 16000. 0000
CONCRETE- CLASS A 432.100 CUYD 375. 0000
STEEL REI NFORCEMENT 51,946.000 LB 0. 9000
LOW FLOW DI VERSI ON CURB 1.000 LS 5000. 0000
STEEL ENCASEMENT Pl PE-12 | NCH 440.000 LF 93. 0000
CONCRETE CAP 2.000 CUYD 206. 0000
FABRI C- GEOTEXTI LE TYPE | 44.000 SQYD 2.1000
PLASTIC PI PE-1 1/2 | NCH 388.000 LF 10. 3000
PVC PI PE-6 | NCH 950.000 LF 14. 4000
PVC PI PE-8 | NCH 2,350.000 LF 18. 0000
PVC PI PE-8 | NCH 1,350.000 LF 15. 2000
PVC PI PE-12 | NCH 50.000 LF 56. 7000
| NSTALL WATER METER 3.000 EACH 619. 0000
RECONNECT SERVI CE 1.000 EACH 412. 0000
TIE-IN 6 I NCH 1.000 EACH 979. 0000
TIE-IN 8 I NCH 6.000 EACH 1082. 0000
VALVE- 8 | NCH 6.000 EACH 979. 0000



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 301 Contract ID: 07-1169 Sheet 6
Date Run : Cctober 19, 2007 01:22 prmr

Prop Item Quantity Uni t Bi dder 7
Line # Descri ption

1030 GATE VALVE-6 | NCH 2.000 EACH 644. 0000
1040 BEND 11.25 DEG 8 | NCH 2.000 EACH 258. 0000
1050 BEND 22.50 DEG 8 | NCH 10. 000 EACH 258. 0000
1060 TAPPI NG SLEEVE & VALVE 1.000 EACH 2062. 0000
1070 TAPPI NG SLEEVE & VALVE 6.000 EACH 2603. 0000
1080 BEND 45 DEG 6 | NCH 1.000 EACH 258. 0000
1090 BEND 90 DEG 6 | NCH 1.000 EACH 258. 0000
1100 BEND 45 DEG 8 | NCH 10. 000 EACH 335. 0000
1110 BEND 90 DEG 8 | NCH 5.000 EACH 335. 0000
1120 SERVICE LINE-3/4 IN 100. 000 LF 20. 6000
1130 ASPHALT ROADWAY REPLACEMENT 0.500 TON 1031. 0000
1140 DUCTILE | RON TEE-8 IN X 8 IN X 6 IN 3.000 EACH 361. 0000
1150 CRUSHED STONE FI LL FOR PI PELI NE TRENCH 60.000 TON 20. 6000
1160 CAP AND BLOCK-6 I N 1.000 EACH 412. 0000
1170 CAP AND BLOCK 6.000 EACH 438. 0000
1180 MOBI LI ZATI ON 1.000 LS 192800. 0000
1190 DEMOBI LI ZATI ON 1.000 LS 100000. 0000

TOTAL BI DS



County: BARREN District: 03

Proposal Description: FDO4 005 0068 013-015

Cal |: 302

KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Contract ID: 07-2333 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

JPC PAVEMENT REPAI RS - DI AMOND GRI NDI NG COLUMBI A AVENUE (US 68)

Nurmber of Bidders 2
1 BLUEGRASS CONTRACTI NG CORPORATI ON

ENG NEERS ESTI MATE

Pr op Item
Line # Descri ption
0010 DGA BASE
0020 STANDARD | NTEGRAL CURB
0030 REMOVE PCC PAVEMENT
0040 PCC PAVEMENT DI AMOND GRI NDI NG
0050 PARTI AL DEPTH PATCHI NG
0060 SAW CLEAN- RESEAL TVERSE JO NT
0070 SAW CLEAN- RESEAL LONG T JO NT
0080 Sl GNS
0090 MAI NTAIN & CONTROL TRAFFI C
0100 VAR MESSAGE S| GN- PORT 3 LI NE
0110 FLASH NG ARROW
0120 PAVE STRI PI NG TEMP PAI NT-4 | N
0130 PAVE MARKI NG PRE THERM CURV ARROW
0140 PAVEMENT MARKER TYPE V- MW
0150 PAVEMENT MARKER TYPE V- BY
0160 | NSTALL PRQIECT | DENTI FI CATI ON SI GNS
0170 PAVE STRIPI NG PERM 6 | N HD21A-WH TE
0180 PAVE STRI PI NG PERM 6 | N HD21A- YELLOW
0190 JPC PAVEMENT-9 | NCH 24
0200 DEMOBI LI ZATI ON
TOTAL BI DS

Date Let 10-19- 07 Call: 302 Contid: 07-2333
Lengt h: 0 Tinme: 07/31/08
624, 483. 31 2 THE WL HARPER CO $ 684,775.80
473, 454. 62 LOW BI DDER i s 31.89 % FROM ENG NEER S ESTI MATE
Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
50.000 TON 25. 0000 34. 3500
100. 000 LF 20. 0000 28. 5500
1,284.000 SQYD 30. 0000 94. 5000
30, 064.000 SQYD 7.7500 2.9500
115.000 CUFT 275. 0000 350. 0000
5,000. 000 LF 1. 7500 5.1000
19, 642.000 LF 1. 7500 3. 0000
310.000  SQFT 15. 0000 7.1500
1.000 LS 85000. 0000 90500. 0000
1.000 EACH 6000. 0000 2850. 0000
1.000 EACH 2000. 0000 1235. 0000
21,000.000 LF 0. 4000 0. 9000
14.000 EACH 100. 0000 160. 0000
20.000 EACH 25. 0000 67.5000
222.000 EACH 25. 0000 67.5000
2.000 EACH 200. 0000 125. 0000
7,000.000 LF 0. 2500 0. 6000
9,000. 000 LF 0. 2700 0. 6000
1,284.000 SQYD 115. 0000 148. 5000
1.000 LS 9228. 8100 10700. 0000
624483. 31 684775. 80



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 303 Contract ID: 07-2374 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: FULTON District: 01 Date Let : 10-19-07 Call: 303 Contid: 07-2374
Proposal Description: FDO4 038 9003 000-001 Lengt h: 0 Tine: 08/31/08

GRADE & DRAI'N JULI AN CARROLL PURCHASE PARKWAY (JC 9003)

Nunber of Bidders 2

1 H & G CONSTRUCTI ON COVPANY | NC 139, 634. 05 2 W LKI NS CONSTRUCTI ON COMPANY | NC $ 163,585.00
ENG NEERS ESTI MATE 149, 055. 50 LOW BI DDER i s -6.32 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption

0010 DGA BASE 300.000 TON 26. 5000 41. 0000

0020 CL2 ASPH BASE 1. 00D PG54- 22 130. 000 TON 65. 0000 72.0000

0030 CL3 ASPH SURF 0. 38A PG76- 22 60.000 TON 79. 0000 87. 0000

0040 CULVERT PI PE-18 | NCH 90.000 LF 79. 0000 51. 0000

0050 DROP BOX | NLET TYPE 10 1.000 EACH 3500. 0000 4500. 0000

0060 JPC PAVEMENT-12 | NCH 225.000 SQYD 118. 7800 124. 0000

0070 REMOVE PAVEMENT 350.000 SQYD 8. 9500 19. 5000

0080 CHANNEL LI NI NG CLASS || 10. 000 TON 36. 0000 75. 0000

0090 SIGNS 190. 000  SQFT 4.0000 9. 0000

0100 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 1500. 0000 5000. 0000

0110 PVC PI PE-4 | NCH 60.000 LF 18. 0000 39. 0000

0120 CONDUI T-3 | NCH 50.000 LF 13. 2500 41. 0000

0130 PAVE MARKI NG THERMO STOP BAR- 241N 40.000 LF 10. 0000 12. 0000

0140 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 100. 0000 350. 0000

0150 CL2 ASPH BI ND 0. 38D PG64- 22 90.000 TON 65. 0000 72.0000

0160 PAVE STRIPING PERM 6 | N HD21A- WHI TE 1,200.000 LF 1. 0000 1. 2500

0170 PAVE STRI PI NG PERM 6 | N HD21A- YELLOW 575.000 LF 2.0000 2. 4000

0180 ERCSI ON CONTRCL 1.000 LS 1500. 0000 2500. 0000

0190 O L- WATER SEPARATOR 1.000 EACH 5300. 0000 4500. 0000

0200 STATIC SCALE 1.000 LS 56000. 0000 61000. 0000

0210 DEMOBI LI ZATI ON 1.000 LS 2063. 5500 2500. 0000

TOTAL BI DS 139634. 05 163585, 00



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 304 Contract ID: 07-2375 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: METCALFE District: 03 Date Let : 10-19-07 Call: 304 Contid: 07-2375
Proposal Description: FEO1 085 0090 000-003 Lengt h: 0 Tine: 06/30/08

CULVERT REPLACEMENT GLASGOW BURKESVI LLE ROAD ( KY 90)

Nunber of Bidders 4

1 GARRI SON CONSTRUCTI ON COVPANY | NC 207, 218. 59 2 LARRY GLASS CONSTRUCTI ON COMPANY INC $  222,670.00
3 DO ALL CONSTRUCTI ON | NC 233,510. 90 4 HI NKLE CONTRACTI NG CORPORATI ON $  425,306.57
ENG NEERS ESTI MATE 182, 168. 25 LOW BI DDER i s 13. 75 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder
Line # Descri ption

0010 CL2 ASPH BASE 1.50D PG54- 22 15.000 TON 400. 0000 200. 0000 150. 0000 300. 0000
0020 CL3 ASPH SURF 0. 38D PG54- 22 40.000 TON 280. 0000 150. 0000 135. 0000 200. 0000
0030 ENTRANCE Pl PE-15 | NCH 111.000 LF 92. 0000 75. 0000 45. 0000 150. 0000
0040 CULVERT PI PE-18 | NCH 39.000 LF 106. 0000 98. 0000 80. 0000 275. 0000
0050 CULVERT PI PE-24 | NCH 32.000 LF 127. 0000 114. 0000 100. 0000 280. 0000
0060 METAL END SECTION TY 3-18 | NCH 1.000 EACH 700. 0000 1100. 0000 655. 0000 2500. 0000
0070 METAL END SECTION TY 3-24 | NCH 1.000 EACH 750. 0000 1350. 0000 800. 0000 2500. 0000
0080 METAL END SECTION TY 4-24 | NCH 1.000 EACH 800. 0000 1350. 0000 855. 0000 2250. 0000
0090 DROP BOX | NLET TYPE 3 2.000 EACH 2100. 0000 3410. 0000 2900. 0000 6500. 0000
0100 DROP BOX | NLET TYPE 3 MODI FI ED 1.000 EACH 2150. 0000 3850. 0000 3200. 0000 8500. 0000
0110 STRUCTURE EXCAV- UNCLASSI FI ED 50.000 CUYD 22.0000 38. 5000 100. 0000 250. 0000
0120 EMBANKMENT | N PLACE 685.000 CUYD 21. 0000 32. 0000 30. 0000 25. 0000
0130 DI TCHI NG 675.000 LF 6. 0000 12.5000 20. 0000 40. 0000
0140 REMOVE CONCRETE MASONRY 39.000 CUYD 120. 0000 165. 0000 385. 0000 250. 0000
0150 CHANNEL LI NI NG CLASS || 285.000 TON 40. 0000 40. 0000 28. 0000 50. 0000
0160 SIGNS 200. 000  SQFT 16. 0000 12. 0000 7.5000 9. 0000
0170 REMOVE HEADWALL 8.000 EACH 400. 0000 250. 0000 850. 0000 600. 0000
0180 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 11000. 0000 16112. 0000 8500. 0000 50000. 0000
0190 CLEAN PI PE STRUCTURE 7.000 EACH 1000. 0000 2200. 0000 1500. 0000 1750. 0000
0200 SEEDI NG AND PROTECTI ON 600. 000  SQYD 1. 0000 3. 0000 1. 0000 3. 2500
0210 PAVE STRI PI NG PERM PAI NT-4 I N 800.000 LF 1. 0000 1.1000 4.0000 2. 0000
0220 REMOVE PAVEMENT MARKER TYPE V 5.000 EACH 40. 0000 20. 0000 25. 0000 35. 0000
0230 CONCRETE- CLASS A 84.000 CUYD 1000. 0000 880. 0000 875. 0000 1500. 0000
0240 STEEL RElI NFORCEMENT- EPOXY COATED 9,705.000 LB 1. 2500 1.1000 3. 0000 2. 2500
0250 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 300. 0000 500. 0000 200. 0000 200. 0000
0260 ERCSI ON CONTRCL 1.000 LS 1600. 0000 5000. 0000 3500. 0000 40000. 0000
0270 DEMOBI LI ZATI ON 1.000 LS 3062. 3400 4000. 0000 3450. 9000 6285. 3200

TOTAL BI DS 207218. 59 222670. 00 233510. 90 425306. 57



County: BULLITT District: 05
Proposal Description: FEO1 015 0065 108-109
SLI DE REPAI R | NTERSTATE 65
Nunber of Bidders 5
1 TEAM CONTRACTI NG LLC
3 GARRI SON CONSTRUCTI ON COVPANY | NC
5 HORNE & TRAMEL CONSTRUCTI ON COVPANY

ENG NEERS ESTI MATE

Item

Line # Descri ption

CHANNEL LI NI NG CLASS 111

SI GNS

MAI NTAI N & CONTROL TRAFFI C
VAR MESSACE SI GN-PORT 3 LINE
FLASHI NG ARROW

S| TE PREPARATI ON

I NSTALL PROJECT | DENTI FI CATI ON SI GNS
EROSI ON CONTROL

HORI ZONTAL DRAIN

DEMOBI LI ZATI ON

TOTAL BI DS

KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

Cal | : 305 Contract |D: 07-2377 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr
Date Let 10- 19- 07 Call: 305 Contid: 07-2377
Lengt h: 0 Tinme: 03/31/08
146, 300. 00 2 HI NKLE CONTRACTI NG CORPORATI ON $ 163,902.20
173, 768. 00 4 MAC CONSTRUCTI ON & EXCAVATING INC WOS $ 216, 325. 00
229, 970. 00
83, 332. 00 LOW BI DDER i s 75.56 % FROM ENG NEER S ESTI MATE
Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5
100.000 TON 45. 0000 47.0000 40. 0000 56. 0000 55. 0000
150. 000  SQFT 6. 0000 7.0000 12. 0000 5.5000 9. 0000
1. 000 LS 7600. 0000 30250. 0000 30000. 0000 7850. 0000 4300. 0000
1. 000 EACH 1400. 0000 3000. 0000 12200. 0000 1500. 0000 3400. 0000
1. 000 EACH 700. 0000 1750. 0000 4400. 0000 750. 0000 7400. 0000
1. 000 LS 22000. 0000 43000. 0000 20000. 0000 53000. 0000 100000. 0000
2.000 EACH 200. 0000 150. 0000 400. 0000 150. 0000 60. 0000
1. 000 LS 13000. 0000 21000. 0000 3000. 0000 10200. 0000 9400. 0000
1, 900. 000 LF 49. 0000 29. 7000 50. 0000 70. 0000 50. 0000
1. 000 LS 2700. 0000 2422. 2000 2568. 0000 3300. 0000 3500. 0000
146300. 00 163902. 20 173768. 00 216325. 00 229970. 00



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 306 Contract ID: 07-3183 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: WARREN District: 03 Date Let : 10-19-07 Call: 306 Contid: 07-3183
Proposal Description: CB06 114 0961 003-006 Lengt h: 0 Tine: 06/30/08
ASPHALT RESURFACI NG CLAYPOOL- BOYCE ROAD (KY 961)
Nunber of Bidders 1
1 SCOTTY' S CONTRACTI NG AND STONE LLC 103, 346. 12

ENG NEERS ESTI MATE 113, 828.58 LOW BI DDER i s -9.20 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption
0010 AGGREGATE FOR SHOULDERS 243.000 TON 18. 5500
0020 LEVELI NG & VEDG NG PG64- 22 157.000 TON 58. 1000
0030 ASPHALT M X FOR PAVEMENT WEDGE 185.000 TON 56. 1500
0040 CL2 ASPH SURF 0. 38D PG54- 22 915.000 TON 56. 1500
0050 CULVERT PI PE-18 | NCH 40.000 LF 71.0000
0060 REMOVE Pl PE 40.000 LF 15. 0000
0070 SIGNS 230.000  SQFT 7.0000
0080 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 2100. 0000
0090 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 650. 0000
0100 ASPH PAVE M LLI NG & TEXTURI NG 20.000 TON 110. 0000
0110 BASE FAI LURE REPAIR 100. 000  SQYD 91. 4000
0120 PAVE STRI PI NG TEMP PAINT-4 I N 14,531.000 LF 0. 1800
0130 PAVE STRI PI NG PERM PAI NT-4 I N 11,889.000 LF 0. 1900
0140 LOT PAY ADJUSTMENT 1,260.000 DOLL 1. 0000
0150 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 200. 0000
0160 PILOT TRUCK 1.000 LS 750. 0000
0170 DEMOBI LI ZATI ON 1.000 LS 1527. 2800

TOTAL BI DS 103346. 12

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 307 Contract ID: 07-1063 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: JESSAM NE District: 07 Date Let : 10-19-07 Cal I : 307 Contid: 07-1063
Proposal Description: FDO4 057 0068 004-011 Lengt h: 0 Tinme: 240 WORKI NG

GRADE & DRAIN W TH ASPHALT SURFACE LEXI NGTON- HARRODSBURG ROAD ( US 68)

Nunber of Bidders 1

1 THE ALLEN COVPANY | NC 29, 574, 560. 15
ENG NEERS ESTI MATE 28, 845, 676. 74 LOW BI DDER i s 2.52 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption

0010 DGA BASE 156, 163. 000 TON 18. 8500
0020 CRUSHED STONE BASE 22,963.000 TON 22.0000
0030 LI ME STABI LI ZED ROADBED 255,152. 000 SQYD 2.1200
0040 LI ME 4,899.000 TON 123. 0000
0050 DRAI NAGE BLANKET- TYPE | | - ASPH 48,198.000 TON 38. 0000
0060 TRAFFI C BOUND BASE 65.000 TON 21.5000
0070 CRUSHED AGGREGATE SI ZE NO 2 192. 000 TON 65. 0000
0080 CL3 ASPH BASE 1.00D PG54- 22 97,117.000 TON 51. 5000
0090 CL3 ASPH BASE 1. 00D PGr6- 22 41, 396. 000 TON 60. 0000
0100 CL1 ASPH BASE 0. 75D PG64- 22 11, 028.000 TON 55. 0000
0110 CL2 ASPH SURF 0. 38D PG54- 22 4,081.000 TON 68. 5000
0120 ASPHALT PLACEMENT W TH MTV 152,917.000 TON 1. 9500
0130 ASPHALT CURI NG SEAL 204.000 TON 425. 0000
0140 ENTRANCE Pl PE-15 | NCH 796.000 LF 30. 5000
0150 ENTRANCE Pl PE-18 | NCH 352.000 LF 32. 0000
0160 ENTRANCE Pl PE-24 | NCH 120.000 LF 40. 0000
0170 ENTRANCE PI PE-15 | NCH EQUI V 155.000 LF 30. 0000
0180 ENTRANCE PI PE-18 | NCH EQUI V 123.000 LF 31. 0000
0190 ENTRANCE PI PE-24 | NCH EQUI V 64.000 LF 44.0000
0200 ENTRANCE PI PE-30 | NCH EQUI V 98.000 LF 50. 0000
0210 CULVERT PI PE-18 | NCH 818.000 LF 46. 0000
0220 CULVERT Pl PE-24 | NCH 178.000 LF 55. 0000
0230 CULVERT Pl PE-36 | NCH 49.000 LF 110. 0000
0240 CULVERT Pl PE-42 | NCH 297.000 LF 105. 0000
0250 CULVERT Pl PE-48 | NCH 302.000 LF 125. 0000
0260 CULVERT PI PE-36 | NCH EQUI V 63.000 LF 110. 0000
0270 CULVERT PI PE-48 | NCH EQUI V 81.000 LF 200. 0000
0280 STORM SEVER PI PE- 18 | NCH 5,561.000 LF 42.5000
0290 STORM SEVER PI PE- 24 | NCH 1,337.000 LF 52. 0000
0300 STORM SEVER PI PE- 30 | NCH 966.000 LF 65. 0000
0310 STORM SEVER PI PE- 36 | NCH 200.000 LF 75. 0000
0320 STORM SEVER PI PE-42 | NCH 704.000 LF 85. 0000
0330 STORM SEVER PI PE-48 | NCH 205.000 LF 100. 0000
0340 STORM SEVER PI PE- 60 | NCH 198.000 LF 155. 0000
0350 STORM SEWER PI PE-36 | NCH EQUI V 242.000 LF 95. 0000
0360 STORM SEWER PI PE-42 | NCH EQUI V 141.000 LF 115. 0000
0370 PERFORATED PI PE-4 | NCH 119, 754.000 LF 3. 1500
0380 NON- PERFORATED PI PE-4 | NCH 2,341.000 LF 9. 5000
0390 | NSPECT & CERTI FY EDGE DRAIN SYSTEM 1.000 LS 18000. 0000
0400 PERF PI PE HEADWALL TY 3-4 | NCH 58.000 EACH 435. 0000
0410 PERF PI PE HEADWALL TY 4-4 | NCH 134.000 EACH 435. 0000

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 307 Contract ID: 07-1063 Sheet 2
Date Run : Cctober 19, 2007 01:22 prmr

Item Quantity Uni t Bi dder 1
# Descri ption
METAL END SECTI ON TY 3-48 | NCH 4.000 EACH 4500. 0000
SLOPED BOX | NLET- QUTLET TYPE 1 8.000 EACH 1600. 0000
S & F BOX | NLET- QUTLET-18 | NCH 33.000 EACH 2185. 0000
S & F BOX | NLET- QUTLET-24 | NCH 14.000 EACH 2650. 0000
S & F BOX | NLET- QUTLET-30 | NCH 9.000 EACH 3650. 0000
S & F BOX | NLET- QUTLET-36 | NCH 4.000 EACH 5500. 0000
CURB BOX | NLET TYPE A 6.000 EACH 3300. 0000
DROP BOX | NLET TYPE 2 1.000 EACH 5000. 0000
DROP BOX | NLET TYPE 2 MODI FI ED 1.000 EACH 8000. 0000
DROP BOX | NLET TYPE 3 1.000 EACH 4000. 0000
DROP BOX | NLET TYPE 4 1.000 EACH 4500. 0000
DROP BOX | NLET TYPE 5B 10. 000 EACH 4000. 0000
DROP BOX | NLET TYPE 5D 1.000 EACH 4100. 0000
DROP BOX | NLET TYPE 5F 21.000 EACH 4100. 0000
DROP BOX | NLET TYPE 7 5.000 EACH 4250. 0000
DROP BOX | NLET TYPE 11 1.000 EACH 1875. 0000
JUNCTI ON BOX- 24 | NCH 1.000 EACH 1750. 0000
MANHOLE TYPE B 1.000 EACH 4750. 0000
MANHOLE TYPE C 1.000 EACH 7500. 0000
STANDARD CURB AND GUTTER MOD 176.000 LF 20. 0000
REMOVE CURB AND GUTTER 244.000 LF 5. 0000
| SLAND CURB AND GUTTER 2,500.000 LF 18. 0000
MOUNTABLE MEDI AN TYPE 2 2,600.000 SQYD 35. 0000
BARRI CADE- TYPE | | | 12.000 EACH 225. 0000
REMOVE PAVEMENT 9,578.000 SQYD 4.9500
CEM CONC ENT PAVEMENT-6 | NCH 231.000 SQYD 60. 0000
TEMPORARY DI TCH 17,500.000 LF 0. 3500
ROADWAY EXCAVATI ON 851, 481. 000 CUYD 5.9700
GRANULAR EMBANKMENT 32,196.000 CUYD 20. 0000
WATER 3,000. 000 MGAL 1. 0000
FENCE- TEMPORARY 1,000.000 LF 4. 6300
FENCE- WOVEN W RE TYPE 2 643.000 LF 7.8000
GUARDRAI L- STEEL W BEAM S FACE 708.000 LF 17.5000
GUARDRAI L END TREATMENT TYPE 2A 3.000 EACH 453. 0000
GUARDRAI L END TREATMENT TYPE 4A 1.000 EACH 1970. 0000
TEMPORARY GUARDRAI L 1,000.000 LF 8. 6600
RI GHT- OF- WAY MONUMENT TYPE 1 265.000 EACH 95. 5000
CLEAN SI NKHOLE 4.000 EACH 3000. 0000
CHANNEL LI NI NG CLASS 11 969.000 TON 28. 0000
CHANNEL LI NI NG CLASS |11 4,589.000 TON 28. 0000
CLEARI NG AND GRUBBI NG 1.000 LS 201800. 0000
SI GNS 500. 000  SQFT 11. 0000
PRQIECT CPM SCHEDULE 1.000 LS 1. 0000
QUALI TY CONTROL 1.000 LS 147200. 0000
EDGE KEY 162. 000 LF 30. 0000
FABRI C- GEOTEXTI LE TYPE |V 156, 855. 000  SQYD 1. 5500
MAI NTAIN & CONTROL TRAFFI C 1.000 LS 140100. 0000
VAR MESSAGE SI GN- PORT 3 LINE 2.000 EACH 10000. 0000
MOBI LI ZATI ON FOR M LL & TEXT 1.000 LS 1500. 0000
ASPH PAVE M LLI NG & TEXTURI NG 13.000 TON 100. 0000
TEMPORARY SI LT FENCE 17,500.000 LF 2.5000



KYTC DEPARTMENT OF HI G-HVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

Cal | : 307 Contract |ID: 07-1063 Sheet 3
Date Run : Cctober 19, 2007 01:22 prmr
Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3

# Descri ption

SAND FOR BLOTTER 638.000 TON 30. 0000
SILT TRAP TYPE A 220. 000 EACH 400. 0000
SILT TRAP TYPE B 220. 000 EACH 200. 0000
CLEAN SILT TRAP TYPE A 660. 000 EACH 75. 0000
CLEAN SI LT TRAP TYPE B 660. 000 EACH 50. 0000
CLEAN TEMPORARY SI LT FENCE 17, 500. 000 LF 2.5000
STAKI NG 1. 000 LS 132000. 0000
FLASHI NG ARROW 4.000 EACH 3000. 0000
EROSI ON CONTROL BLANKET 58, 608. 000 SQYD 1. 1000
TEMPORARY MULCH 1, 050, 648 SQYD 1500
TEMP SEEDI NG AND PROTECTI ON 346, 715. 000  SQYD 0.1700
TOPDRESSI| NG FERTI LI ZER 54.360 TON 506. 5000
SEEDI NG AND PROTECTI ON 1, 050, 648 SQYD 0. 2600
SPECI AL SEEDI NG CROWN VETCH 157,597.000  SQYD 0.1600
PAVE STRI PI NG TEMP PAINT-4 IN 6, 000. 000 LF 0.1300
PAVE STRI PI NG PERM PAINT-4 I N 185, 266. 000 LF 0.1300
PAVE STRI PI NG PERM PAI NT-12 IN 669. 000 LF 0. 5000
PAVE STRI PI NG TEMP REM TAPE- W 3, 000. 000 LF 1. 0000
PAVE STRI PI NG TEMP REM TAPE-Y 3, 000. 000 LF 1. 0000
PAVE STRI PI NG TEMP NR TAPE-W 3, 000. 000 LF 2.5000
PAVE MARKI NG THERMO STOP BAR- 24I N 536. 000 LF 6. 0000
PAVE MARKI NG PAI NT CROSS- HATCH 25,225.000 SQFT 0. 5000
PAVE MARKI NG PRE THERM STR ARROW 2.000 EACH 65. 0000
PAVE MARKI NG PRE THERM CURV ARROW 123. 000 EACH 70. 0000
PAVE MARKI NG PRE THERM COMVB ARROW 9. 000 EACH 115. 0000
PAVEMENT MARKER TYPE V- MW 401. 000 EACH 18. 5000
PAVEMENT MARKER TYPE V- BY 140. 000 EACH 18. 5000
PAVEMENT MARKER TYPE V-B WR 728. 000 EACH 18. 5000
FOUNDATI ON PREPARATI ON 1. 000 LS 8500. 0000
CONCRETE- CLASS A 22.320 CUYD 1000. 0000
STEEL REI NFORCEMENT 1, 678. 000 LB 1. 0000
LOT PAY ADJUSTMENT 250, 789. 000 DOLL 1. 0000
FUEL ADJUSTMENT 307, 154. 000 DOLL 1. 0000
ASPHALT ADJUSTMENT 170, 700. 000 DOLL 1. 0000
SHOULDER RUMBLE STRI PS- SAVED 63, 559. 000 LF 0. 2700
CL3 ASPH SURF 0. 38B PGr6-22 17,019.000 TON 73. 0000
SILT TRAP TYPE C 220. 000 EACH 250. 0000
CLEAN SILT TRAP TYPE C 660. 000 EACH 55. 0000
I NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 300. 0000
BOLLARDS 8. 000 EACH 823. 1000
METAL END SECTION TY 3-48 IN (EQUI V) 2.000 EACH 4000. 0000
METAL END SECTION TY 3-42 IN EQUIV 1. 000 EACH 3500. 0000
METAL END SECTION TY 3-36 IN (EQUI V) 4.000 EACH 3000. 0000
METAL END SECTION TY 4-42 IN (EQUI V) 1. 000 EACH 4000. 0000
PRECAST ARCH CULVERT-16 FT X 5 FT 1. 000 LS 354750. 0000
CONDUI T-1 1/4 | NCH 914. 000 LF 6. 2800
CONDUI T-2 | NCH 1,111. 000 LF 8. 3800
JUNCTI ON BOX TYPE B 16. 000 EACH 392. 6600
TRENCHI NG AND BACKFI LLI NG 2, 025. 000 LF 3. 6600
LOOP W RE 5, 808. 000 LF 0. 6800
CABLE- NO. 14/5C 4,181. 000 LF 1. 3100



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 307 Contract ID: 07-1063 Sheet 4
Date Run : Cctober 19, 2007 01:22 prmr

Item Quantity Uni t Bi dder 1
# Descri ption
CABLE-NO. 14/1 PAIR 11,861.000 LF 1.3100
S| GNAL PEDESTAL 5.000 EACH 732.9700
MESSENGER- 10800 LB 1,200.000 LF 2.6200
LOOP SAW SLOT AND FILL 1,221.000 LF 12.5700
PEDESTRI AN DETECTOR 6.000 EACH 242.9300
I NSTALL CONTROLLER TYPE 170 2.000 EACH 2094. 1900
| NSTALL STEEL STRAIN POLE 8.000 EACH 2617. 7400
REMOVE SI GNAL EQUI PMENT 2.000 EACH 628. 2600
| NSTALL PEDESTRI AN HEAD- LED 6.000 EACH 219. 8900
TEMP RELOCATI ON OF SI GNAL HEAD 5.000 EACH 314.1300
| NSTALL LED SI GNAL-3 SECTI ON 21.000 EACH 219. 8900
EASTERN WHI TE Pl NE 25.000 EACH 152. 0000
SUGAR MAPLE 113.000 EACH 152. 0000
KENTUCKY COFFEE TREE 18.000 EACH 152. 0000
EASTERN RED CEDAR 19.000 EACH 152. 0000
EASTERN REDBUD 63.000 EACH 45. 0000
AMERI CAN SYCAMORE 41.000 EACH 152. 0000
BALD CYPRESS 9.000 EACH 152. 0000
SHUMARD QAK 15.000 EACH 152. 0000
BLACKHAW SHRUB 81.000 EACH 30. 0000
CHI NQUAPI N OAK TREE 6.000 EACH 152. 0000
BLACK GUM 14.000 EACH 152. 0000
SHAGBARK HI CKORY 19. 000 EACH 152. 0000
RED MAPLE 141.000 EACH 152. 0000
WH TE ASH 51.000 EACH 152. 0000
SMOOTH SUMAC 65.000 EACH 30. 0000
TULI P POPLAR 14.000 EACH 152. 0000
W NTERBERRY 50. 000 EACH 30. 0000
SPECI AL SEEDI NG 86,677.000 SQYD 0. 3100
SPECI AL SEEDI NG 1,506.000 SQYD 0. 4500
FRAGRANT SUMAC SHRUB 132.000 EACH 30. 0000
BUR QAK 22.000 EACH 152. 0000
SPI CEBUSH 42.000 EACH 30. 0000
SASSAFRAS 15.000 EACH 152. 0000
WH TE QAK 43.000 EACH 152. 0000
S| LKY DOGWOOD 72.000 EACH 30. 0000
ARROWAOCD VI BURNUM 87.000 EACH 30. 0000
RED- OSI ER DOGWOCD 15.000 EACH 30. 0000
NORWAY SPRUCE 25.000 EACH 152. 0000
SVEET GUM 17.000 EACH 152. 0000
DRY STONE MASONRY WALL 153.000 LF 300. 0000
CANADI AN HEMLOCK 31.000 EACH 152. 0000
SWAMP VWHI TE OAK 12.000 EACH 152. 0000
TREE PROTECTI ON FENCI NG 19, 260.000 LF 3. 2000
MULCHI NG 10, 000. 000  SQYD 5. 2000
LANDSCAPE MAI NTENANCE 1.000 LS 185359. 0000
OHI O BUCKEYE 10. 000 EACH 152. 0000
BLUE ASH 20.000 EACH 152. 0000
SHI NGLE QAK 6.000 EACH 152. 0000
BASSWOOD 5.000 EACH 152. 0000
SLI PPERY ELM 10. 000 EACH 152. 0000



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 307 Contract ID: 07-1063 Sheet 5
Date Run : Cctober 19, 2007 01:22 prmr

Prop Item Quantity Uni t Bi dder 1
Line # Descri ption

1950 HORNBEAM 34.000 EACH 152. 0000
1960 HOPHORNBEAM 23.000 EACH 152. 0000
1970 PERSI MVON 7.000 EACH 152. 0000
1980 DOWNY SERVI CEBERRY 38.000 EACH 45. 0000
1990 PAW PAW 5.000 EACH 45. 0000
2000 COCKSPUR HAWTHORN 28.000 EACH 45. 0000
2010 FRI NGE TREE 20.000 EACH 45. 0000
2020 CARCLI NA BUCKTHORN 8.000 EACH 45. 0000
2030 STAGHORN SUMAC 19. 000 EACH 45. 0000
2040 VI RG NI A SWEETSPI RE 89.000 EACH 45. 0000
2050 MOBI LI ZATI ON 1.000 LS 1096815. 0000
2060 DEMOBI LI ZATI ON 1.000 LS 420860. 0000

TOTAL BI DS 29574560. 15



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 308 Contract ID: 07-2950 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: FRANKLIN District: 00 Date Let : 10-19-07 Call: 308 Contid: 07-2950
Proposal Description: FDO4 037 0064 B00052 Lengt h: 0 Tinme: 12/15/07

BRI DGE REPAI RS EXPANSI ON JO NTS LOUI SVI LLE- LEXI NGTON ROAD (| - 64)

Nunber of Bidders 3

1 FAULKNER CONSTRUCTI ON LLC 271, 700. 00 2 MAC CONSTRUCTI ON & EXCAVATING INC WOS $ 346, 650. 00
3 | NTECH CONTRACTI NG LLC 364, 953. 40
ENG NEERS ESTI MATE 401, 351. 30 LOW BI DDER i s -32.30 % FROM ENG NEER' S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption

0010 I NSTALL TEMP CONC MED BARR 1,220.000 LF 1. 0000 38. 0000 8. 0000

0020 RELOCATE TEMP CONC MED BARRI ER 1,220.000 LF 1. 0000 32.5000 8. 0000

0030 SIGNS 1,020.000  SQFT 6. 0000 6. 0000 8. 0000

0040 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 1350. 9500 12000. 0000 35000. 0000

0050 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 2500. 0000 12000. 0000 35000. 0000

0060 LANE CLOSURE 4.000 EACH 2000. 0000 2000. 0000 2000. 0000

0070 TRUCK MOUNTED ATTENUATOR 2.000 EACH 1000. 0000 2000. 0000 2000. 0000

0080 VAR MESSAGE SI G\- PORT 3 LINE 7.000 EACH 1000. 0000 1500. 0000 1500. 0000

0090 FLASHI NG ARROW 2.000 EACH 300. 0000 500. 0000 500. 0000

0100 PAVE STRI PI NG TEMP REM TAPE- B 800.000 LF 5. 0000 3. 0000 3. 0000

0110 PAVE STRI PI NG TEMP REM TAPE- W 4,200.000 LF 5. 0000 2.0000 2.0000

0120 PAVE STRIPING DUR TY 1-6 IN W 400. 000 LF 3. 0000 4.0000 4.0000

0130 PAVE STRIPING DUR TY 1-6 IN Y 20.000 LF 3. 0000 4.0000 4.0000

0140 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 100. 0000 300. 0000 50. 0000

0150 POLI CE OFFI CER W TH VEHI CLE 800. 000  HOUR 35. 0000 30. 0000 25. 0000

0160 RETROFI T ROADWAY EXPANSI ON JO NT 68.600 LF 2670. 5027 2400. 0000 3000. 0000

0170 DEMOBI LI ZATI ON 1.000 LS 4032. 5773 5300. 0000 5393. 4000

TOTAL BI DS 271700. 00 346650. 00 364953. 40



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 309 Contract ID: 07-3184 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: MARSHALL District: 01 Date Let : 10-19-07 Call: 309 Contid: 07-3184
Proposal Description: CB06 079 1522 000-002 Lengt h: 0 Tine: 06/30/08

ASPHALT RESURFACI NG SOLDI ER CREEK ROAD (KY1522)

Nunber of Bidders 1

1 JI'M SM TH CONTRACTI NG COVMPANY LLC 112, 663.51
ENG NEERS ESTI MATE 114, 835. 89 LOW BI DDER i s -1.89 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption
0010 LEVELI NG & VEDG NG PG64- 22 275.000 TON 57. 2500
0020 ASPHALT M X FOR PAVEMENT WEDGE 225.000 TON 57. 2500
0030 CL2 ASPH SURF 0. 38D PG54- 22 1,195.000 TON 57. 2500
0040 SIGNS 210.000  SQFT 7.5300
0050 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 2300. 0000
0060 PAVE STRI PI NG TEMP PAINT-4 I N 5,000. 000 LF 0. 2500
0070 PAVE STRI PI NG PERM PAI NT-4 I N 22,305.000 LF 0. 3000
0080 LOT PAY ADJUSTMENT 1,700.000 DOLL 1. 0000
0090 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 143. 4900
0100 PILOT TRUCK 1.000 LS 150. 0000
0110 DEMOBI LI ZATI ON 1.000 LS 1664. 9800

TOTAL BI DS 112663. 51

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 310 Contract ID: 07-3185 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: GRAVES District: 01 Date Let : 10-19-07 Call: 310 Contid: 07-3185
Proposal Description: CB06 042 0464 002-006 Lengt h: 0 Tine: 06/30/08

ASPHALT RESURFACI NG MAYFI ELD- GOLO ROAD (KY 464)

Nunber of Bidders 1

1 JI'M SM TH CONTRACTI NG COVMPANY LLC 160, 080. 33
ENG NEERS ESTI MATE 148, 438. 40 LOW BI DDER i s 7.84 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption

0010 DGA BASE 325.000 TON 25. 0000

0020 LEVELI NG & VEDG NG PG64- 22 410.000 TON 59. 0000

0030 CL2 ASPH SURF 0. 38D PG54- 22 1,710.000 TON 59. 0000

0040 SIGNS 310.000  SQFT 5. 4300

0050 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 2700. 0000

0060 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 2340. 2500

0070 ASPH PAVE M LLI NG & TEXTURI NG 30.000 TON 208. 7300

0080 PAVE STRI PI NG TEMP PAINT-4 IN 6,500. 000 LF 0. 3400

0090 PAVE STRI PI NG PERM PAI NT-4 I N 18, 000. 000 LF 0. 3800

0100 LOT PAY ADJUSTMENT 2,120.000 DOLL 1. 0000

0110 I NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 102. 0800

0120 PILOT TRUCK 1.000 LS 150. 0000

0130 DEMOBI LI ZATI ON 1.000 LS 2365. 7200

TOTAL BI DS 160080. 33

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 311 Contract ID: 07-3186 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: HOPKI NS District: 02 Date Let : 10-19-07 Call: 311 Contid: 07-3186
Proposal Description: CB06 054 0260 002-006 Lengt h: 0 Tine: 06/30/08
ASPHALT RESURFACI NG HANSON TO BRAZZLE BRI DGE ROAD (KY 260)
Nunber of Bidders 1
1 ROAD BUI LDERS & PARKWAY CONSTRUCTI ON LLC 200, 959. 80

ENG NEERS ESTI MATE 202,434.71 LOW BI DDER i s -0.72 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption
0010 AGGREGATE FOR SHOULDERS 200.000 TON 20. 0000
0020 LEVELI NG & VEDG NG PG64- 22 437.000 TON 58. 4000
0030 CL2 ASPH SURF 0. 38D PG54- 22 2,440.000 TON 58. 4000
0040 SIGNS 290.000  SQFT 7.0000
0050 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 3800. 0000
0060 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 1943. 0000
0070 ASPH PAVE M LLI NG & TEXTURI NG 20.000 TON 194. 2500
0080 PAVE STRI PI NG TEMP PAINT-4 IN 17,800.000 LF 0. 2000
0090 PAVE STRI PI NG PERM PAI NT-4 I N 29,900.000 LF 0. 2500
0100 LOT PAY ADJUSTMENT 2,880.000 DOLL 1. 0000
0110 I NSTALL PROJECT ID SIGN (72 IN X 120 IN) 2.000 EACH 100. 0000
0120 PILOT TRUCK 1.000 LS 200. 0000
0130 DEMOBI LI ZATI ON 1.000 LS 2970. 0000

TOTAL BI DS 200959. 80

Bi dder

5

Bi dder

6



County: BOURBON District: 07
Proposal Description: CB06 009 1939 005-008
ASPHALT RESURFACI NG BETHLEHEM ROAD ( KY 1939)
Nunber of Bidders 1

1 HI NKLE CONTRACTI NG CORPORATI ON

ENG NEERS ESTI MATE

Pr op Item
Line # Descri ption
0010 LEVELI NG & WEDG NG PG64- 22
0020 ASPHALT M X FOR PAVEMENT VEDGE
0030 CL2 ASPH SURF 0. 38B PG54-22
0040 Sl GNS
0050 MAI NTAIN & CONTROL TRAFFI C
0060 MOBI LI ZATION FOR M LL & TEXT
0070 ASPH PAVE M LLI NG & TEXTURI NG
0080 PAVE STRI PI NG TEMP PAI NT-4 | N
0090 PAVE STRI Pl NG PERM PAI NT-4 | N
0100 PAVE MARKI NG THERMO X- WALK- 6 | NCH
0110 PAVE MARKI NG PRE THERM CURV ARROW
0120 LOT PAY ADJUSTMENT
0130 FUEL ADJUSTMENT
0140 ASPHALT ADJUSTMENT
0150 | NSTALL PRQIECT | DENTI FI CATI ON Sl GNS
0160 PI LOT TRUCK
0170 DEMOBI LI ZATI ON

TOTAL BI DS

KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 312 Contract ID: 07-3249 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

Date Let 10-19- 07 Call: 312 Contid: 07-3249
Lengt h: 0 Tine: 06/30/08
233,530.75
217,324.12 LOW BI DDER i s 7.45 % FROM ENG NEER S ESTI MATE
Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
404.000 TON 54. 0000
325.000 TON 59. 7500
2,460.000 TON 59. 7500
310.000  SQFT 7.0000
1.000 LS 1000. 0000
1.000 LS 2000. 0000
80.000 TON 120. 0000
12, 000. 000 LF 0. 1800
24,000.000 LF 0. 2500
62.000 LF 15. 0000
11.000 EACH 150. 0000
6,380.000 DOLL 1. 0000
2,841.000 DOLL 1. 0000
5,740.000 DOLL 1. 0000
2.000 EACH 120. 0000
1.000 LS 1100. 0000
1.000 LS 3500. 0000

233530. 75

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 313 Contract ID: 07-2386 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: CHRI STI AN District: 02 Date Let : 10-19-07 Call: 313 Contid: 07-2386
Proposal Description: FDO5 024 0115 000- 004 Lengt h: 0 Tine: 06/30/08

ASPHALT RESURFACI NG PEMBROKE- OAK GROVE ROAD (KY 115)

Nunber of Bidders 1

1 ROGERS GROUP | NC 425, 547. 62
ENG NEERS ESTI MATE 305, 330. 43 LOW BI DDER i s 39. 37 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption

0010 AGGREGATE FOR MAI LBOX TURNQOUTS 100. 000 TON 28.5000

0020 LEVELI NG & VEDG NG PG64- 22 520.000 TON 67. 3000

0030 CL2 ASPH SURF 0.38B PG54- 22 4,004.000 TON 72. 4000

0040 SIGNS 510.000  SQFT 5. 3300

0050 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 5892. 2200

0060 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 2292. 7900

0070 ASPH PAVE M LLI NG & TEXTURI NG 310.000 TON 64. 4600

0080 BASE FAI LURE REPAIR 90.000 SQYD 247.8900

0090 PAVE STRI PI NG TEMP PAINT-4 IN 17,004.000 LF 0. 2600

0100 PAVE STRI PI NG PERM PAI NT-4 I N 33,701.000 LF 0. 2900

0110 LOT PAY ADJUSTMENT 9,040.000 DOLL 1. 0000

0120 FUEL ADJUSTMENT 4,027.000 DOLL 1. 0000

0130 ASPHALT ADJUSTMENT 8,136.000 DOLL 1. 0000

0140 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 453. 2600

0150 DEMOBI LI ZATI ON 1.000 LS 8312. 1600

TOTAL BI DS 425547. 62

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 314 Contract ID: 07-2385 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: FAYETTE District: 07 Date Let : 10-19-07 Call: 314 Contid: 07-2385
Proposal Description: FDO4 034 0075 117-121 Lengt h: 0 Tine: 06/30/08

ASPHALT RESURFACI NG CI NNCI NNATI - LEXI NGTON ROAD (| - 75)

Nunber of Bidders 1

1 L- M ASPHALT PARTNERS LTD D/ B/ A 2, 356, 483. 00
ENG NEERS ESTI MATE 2,207, 070. 25 LOW BI DDER i s 6.76 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption

0010 ASPHALT SCRATCH COURSE PG76-22 5,775.000 TON 71.1000
0020 ASPHALT PLACEMENT W TH MTV 16,525.000 TON 2.1000
0030 CL3 ASPH SURF 0. 38D PG54- 22 5,250.000 TON 61. 3500
0040 CL4 ASPH SURF 0. 38A PGr6- 22 10, 750. 000 TON 72.0000
0050 SIGNS 190. 000  SQFT 9. 0000
0060 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 78000. 0000
0070 VAR MESSAGE SI G\- PORT 3 LINE 4.000 EACH 15000. 0000
0080 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 3500. 0000
0090 ASPH PAVE M LLI NG & TEXTURI NG 21,500.000 TON 19. 5000
0100 FLASHI NG ARROW 4.000 EACH 1000. 0000
0110 PAVE STRI PI NG TEMP PAINT-6 I N 100, 000. 000 LF 0. 2800
0120 PAVE STRI PI NG TEMP PAINT-12 IN 2,000.000 LF 0. 5500
0130 PAVE STRI PI NG TEMP REM TAPE- B 2,500.000 LF 1.8500
0140 PAVE STRI PI NG TEMP REM TAPE- W 2,500.000 LF 3. 0000
0150 PAVE STRI PI NG TEMP REM TAPE- Y 2,500.000 LF 1.8500
0160 PAVEMENT MARKER TYPE V-B WR 872.000 EACH 28. 0000
0170 REMOVE PAVEMENT MARKER TYPE V 872.000 EACH 5. 0000
0180 LOT PAY ADJUSTMENT 32,800.000 DOLL 1. 0000
0190 FUEL ADJUSTMENT 19, 402. 000  DOLL 1. 0000
0200 ASPHALT ADJUSTMENT 39,195.000 DOLL 1. 0000
0210 SHOULDER RUMBLE STRI PS- SAWED 70,000. 000 LF 0. 2800
0220 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 1000. 0000
0230 PAVE STRIPING PERM 6 | N HD21A- WHI TE 50, 000. 000 LF 0. 3000
0240 PAVE STRI PI NG PERM 6 | N HD21A- YELLOW 33,275.000 LF 0. 3000
0250 PAVE STRIPI NG PERM 12 | N HD21A- WHI TE 2,000.000 LF 0. 6000
0260 DEMOBI LI ZATI ON 1.000 LS 34825. 0000

TOTAL BI DS 2356483. 00

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 315 Contract ID: 07-2384 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: FAYETTE District: 07 Date Let : 10-19-07 Call: 315 Contid: 07-2384
Proposal Description: FDO5 034 0025 000-003 Lengt h: 0 Tine: 06/30/08

ASPHALT RESURFACI NG US 25- RI CHMOND ROAD (US 25)

Nunber of Bidders 1

1 L- M ASPHALT PARTNERS LTD D/ B/ A 497, 005. 96
ENG NEERS ESTI MATE 464, 450. 38 LOW BI DDER i s 7.00 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption

0010 LEVELI NG & VEDG NG PG64- 22 1,182.000 TON 57. 5800
0020 CL2 ASPH BASE 1. 00D PG54- 22 1,080.000 TON 53. 1700
0030 BARRI CADE- TYPE I || 2.000 EACH 300. 0000
0040 SIGNS 310.000  SQFT 8. 5000
0050 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 7000. 0000
0060 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 1500. 0000
0070 ASPH PAVE M LLI NG & TEXTURI NG 87.000 TON 62. 0000
0080 TRENCHI NG 2,008.000 LF 6. 0000
0090 PAVE STRI PI NG TEMP PAINT-4 IN 28,000.000 LF 0.1700
0100 PAVE STRI PI NG PERM PAI NT-4 I N 56, 000. 000 LF 0.1700
0110 REMOVE PAVEMENT MARKER TYPE V 346.000 EACH 5. 0000
0120 LOT PAY ADJUSTMENT 13,180.000 DOLL 1. 0000
0130 FUEL ADJUSTMENT 5,873.000 DOLL 1. 0000
0140 ASPHALT ADJUSTMENT 11,866.000 DOLL 1. 0000
0150 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 150. 0000
0160 CL3 ASPH SURF 0. 38D PG76- 22 4,330.000 TON 66. 4600
0170 DEMOBI LI ZATI ON 1.000 LS 7345. 0000

TOTAL BI DS 497005. 96

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 316 Contract ID: 07-2383 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: LAUREL District: 11 Date Let : 10-19-07 Call: 316 Contid: 07-2383
Proposal Description: FEO6 063 0472 005-006 Lengt h: 0 Tine: 06/30/08

GUARDRAI L LONDON- FOGERTOAN ROAD ( KY 472)

Nunber of Bidders 3

1 GEORGE B STONE COVPANY LLC 11, 443. 00 2 N H STONE I NC $ 11, 592. 84
3 M & D GENERAL CONTRACTORS | NC 11,991. 23
ENG NEERS ESTI MATE 14, 433. 30 LOW BI DDER i s -20.71 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption
0010 GUARDRAI L- STEEL W BEAM S FACE 575.000 LF 18. 0000 18. 8000 19. 1000
0020 GUARDRAI L TERM NAL SECTI ON NO 1 2.000 EACH 60. 0000 75. 0000 65. 0000
0030 SIGNS 150. 000  SQFT 0.0100 0.0100 0.0100
0040 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 800. 0000 460. 0000 700. 0000
0050 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 1. 0000 0.0100 0.0100
0060 DEMOBI LI ZATI ON 1.000 LS 169. 5000 171. 3200 177. 2100

TOTAL BI DS 11443. 00 11592. 84 11991. 23



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 317 Contract ID: 07-2382 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: MAGOFFI N District: 10 Date Let : 10-19-07 Call: 317 Contid: 07-2382
Proposal Description: FDO5 077 0460 000-010 Lengt h: 0 Tine: 06/30/08

ASPHALT RESURFACI NG WEST LI BERTY- SALYERSVI LLE ROAD (US 460)

Nunber of Bidders 1

1 HI NKLE CONTRACTI NG CORPORATI ON 780, 504. 50
ENG NEERS ESTI MATE 732,306. 74 LOW BI DDER i s 6.58 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption
0010 LEVELI NG & VEDG NG PG64- 22 1,662.000 TON 58. 5000
0020 CL3 ASPH SURF 0. 38D PG54- 22 8,445.000 TON 58. 5000
0030 SIGNS 270.000  SQFT 7.0000
0040 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 2200. 0000
0050 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 1800. 0000
0060 ASPH PAVE M LLI NG & TEXTURI NG 625.000 TON 37.0000
0070 PAVE STRI PI NG TEMP PAINT-4 IN 208,984.000 LF 0. 2500
0080 PAVE STRI PI NG PERM PAI NT-4 I N 208,984.000 LF 0. 2500
0090 REMOVE PAVEMENT MARKER TYPE V 1,306.000 EACH 5. 0000
0100 LOT PAY ADJUSTMENT 10, 110. 000  DOLL 1. 0000
0110 FUEL ADJUSTMENT 9,005.000 DOLL 1. 0000
0120 ASPHALT ADJUSTMENT 18,193.000 DOLL 1. 0000
0130 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 150. 0000
0140 DEMOBI LI ZATI ON 1.000 LS 11600. 0000

TOTAL BI DS 780504. 50

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 318 Contract ID: 07-2381 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: MONTGOMERY District: 07 Date Let : 10-19-07 Call: 318 Contid: 07-2381
Proposal Description: FDO5 087 0460 008-010 Lengt h: 0 Tine: 06/30/08
ASPHALT RESURFACI NG MAYSVI LLE STREET | N MOUNT STERLI NG (US 460)
Nunber of Bidders 1
1 THE WALKER COVPANY OF KENTUCKY | NC 142, 736. 00

ENG NEERS ESTI MATE 133, 652.55 LOW BI DDER i s 6.79 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption
0010 SIGNS 450. 000  SQFT 8. 0000
0020 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 5000. 0000
0030 VAR MESSAGE SI G\- PORT 3 LINE 1.000 EACH 2500. 0000
0040 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 700. 0000
0050 ASPH PAVE M LLI NG & TEXTURI NG 930.000 TON 25. 5000
0060 FLASHI NG ARROW 1.000 EACH 1100. 0000
0070 SI DEWALK RAMP TYPE 1 10. 000 EACH 1850. 0000
0080 SI DEWALK RAMP TYPE 3 1.000 EACH 2400. 0000
0090 PAVE STRI PI NG TEMP PAINT-4 IN 7,950.000 LF 0. 2500
0100 PAVE STRI PI NG PERM PAI NT-4 I N 7,950.000 LF 0. 2500
0110 PAVE MARKI NG THERMO X- WALK- 6 | NCH 195.000 LF 5. 0000
0120 PAVE MARKI NG THERMO STOP BAR- 241N 55.000 LF 14.5000
0130 PAVE MARKI NG PRE THERM CURV ARROW 12.000 EACH 150. 0000
0140 REMOVE PAVEMENT MARKER TYPE V 100. 000 EACH 5. 0000
0150 LOT PAY ADJUSTMENT 2,230.000 DOLL 1. 0000
0160 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 190. 0000
0170 CL3 ASPH SURF 0. 38B PG54- 22 1,115.000 TON 64.9000
0180 DEMOBI LI ZATI ON 1.000 LS 2200. 0000

TOTAL BI DS 142736. 00

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 319 Contract ID: 07-2380 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: RUSSELL District: 08 Date Let : 10-19-07 Call: 319 Contid: 07-2380
Proposal Description: FD39 104 9008 062-073 Lengt h: 0 Tinme: 07/31/08

ASPHALT REHAB | NTERSTATE/ PARKWAY LOUI E NUNN PARKWAY (LN 9008)

Nunber of Bidders 1

1 GADDI E- SHAMROCK LLC 6, 719, 898. 33
ENG NEERS ESTI MATE 6,317, 737. 38 LOW BI DDER i s 6.36 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption

0010 DGA BASE 4,000.000 TON 20. 8000
0020 LEVELI NG & VEDG NG PG64- 22 616.000 TON 58. 2500
0030 CL2 ASPH BASE 0. 75D PG64- 22 3,015.000 TON 53. 9600
0040 CL3 ASPH BI ND 0. 50D PG64- 22 34,295.000 TON 56. 3500
0050 CL2 ASPH SURF 0. 38D PG54- 22 10, 780.000 TON 58. 2500
0060 CL3 ASPH SURF 0. 38A PG76- 22 21,435.000 TON 72. 1500
0070 ASPHALT PLACEMENT W TH MTV 55,800. 000 TON 2. 1500
0080 CULVERT Pl PE-18 | NCH 200.000 LF 70. 0000
0090 DROP BOX | NLET TYPE 5F 4.000 EACH 3975. 0000
0100 CAP DROP BOX | NLET 4.000 EACH 2150. 0000
0110 JUNCTI ON BOX- 18 | NCH 4.000 EACH 3200. 0000
0120 GUARDRAI L- STEEL W BEAM S FACE 3,580.000 LF 22. 3500
0130 GUARDRAI L END TREATMENT TYPE 1 42.000 EACH 2350. 0000
0140 GUARDRAI L END TREATMENT TYPE 2A 12.000 EACH 1200. 0000
0150 REMOVE GUARDRAI L 5,637.500 LF 2. 8500
0160 GUARDRAI L END TREATMENT TYPE 4A 2.000 EACH 2250. 0000
0170 SIGNS 350.000  SQFT 8. 5000
0180 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 125000. 0000
0190 VAR MESSAGE SI G\- PORT 3 LINE 2.000 EACH 10000. 0000
0200 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 5000. 0000
0210 ASPH PAVE M LLI NG & TEXTURI NG 25,000.000 TON 21.5000
0220 FLASHI NG ARROW 2.000 EACH 500. 0000
0230 CRASH CUSHI ON TYPE | X 10. 000 EACH 7350. 0000
0240 TRENCHI NG 10, 000. 000 LF 5. 0000
0250 PAVE STRI PI NG TEMP PAINT-6 I N 229,000.000 LF 0. 2400
0260 PAVEMENT MARKER TYPE V-B WR 1,395.000 EACH 24.0000
0270 REMOVE PAVEMENT MARKER TYPE V 1,395.000 EACH 5. 0000
0280 CONCRETE- CLASS A 172.000 CUYD 450. 0000
0290 STEEL RElI NFORCEMENT 2,510.000 LB 2.0000
0300 LOT PAY ADJUSTMENT 141, 060. 000  DOLL 1. 0000
0310 FUEL ADJUSTMENT 62,843.000 DOLL 1. 0000
0320 ASPHALT ADJUSTMENT 126, 956. 000  DOLL 1. 0000
0330 EARTHWORK 1.000 LS 96900. 0000
0340 SHOULDER RUMBLE STRI PS- SAWED 201,548.000 LF 0. 2200
0350 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 2.000 EACH 150. 0000
0360 PAVE STRIPING PERM 6 | N HD21A- WHI TE 127,000.000 LF 0. 3000
0370 PAVE STRI PI NG PERM 6 | N HD21A- YELLOW 100, 800. 000 LF 0. 3000
0380 EROCSI ON CONTRCL 1.000 LS 2500. 0000
0390 MOBI LI ZATI ON 1.000 LS 315487. 0000
0400 DEMOBI LI ZATI ON 1.000 LS 94647. 0000

TOTAL BI DS 6719898. 33

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 400 Contract ID: 07-2379 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: FLOYD District: 12 Date Let : 10-19-07 Call: 400 Contid: 07-2379
Proposal Description: 036GR0O7P91- FD39 Lengt h: 0 Tine: 06/30/08

SLI DE REPAIR CR 1220 AND CR 1231 I N FLOYD COUNTY

Nunber of Bidders 4

1 M & D GENERAL CONTRACTORS | NC 175, 230. 61 2 CROND TRANSPORTERS | NC $ 181, 239.92
3 HI NKLE CONTRACTI NG CORPORATI ON 196, 658. 28 4 HORNE & TRAMEL CONSTRUCTI ON COMPANY $ 264, 056. 80
ENG NEERS ESTI MATE 248, 851. 10 LOW BI DDER i s -29.58 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6

Line # Descri ption

0010 BARRI CADE- TYPE I 11 4.000 EACH 50. 0000 50. 0000 230. 0000 135. 0000

0020 GUARDRAI L- STEEL W BEAM S FACE 262.500 LF 19. 0000 35. 0000 20. 5000 21.5000

0030 GUARDRAI L END TREATMENT TYPE 7 4.000 EACH 800. 0000 840. 0000 825. 0000 860. 0000

0040 SIGNS 300. 000  SQFT 2.0000 3. 5000 9. 0000 9. 0000

0050 FABRI C- GEOTEXTI LE TYPE | 1,038.000 SQYD 2. 2500 3. 0000 3. 0000 2.1000

0060 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 3500. 0000 29500. 0000 1850. 0000 10500. 0000

0070 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 10000. 0000 29500. 0000 4250. 0000 10500. 0000

0080 RAI LROAD RAILS-DRILLED 6,303.000 LF 17. 0000 12. 0000 17. 7500 22.7500

0090 EXCAVATI ON AND BACKFI LL 723.000 CUYD 29. 0000 18. 0000 39. 5000 40. 0000

0100 CRI BBI NG 6,500. 000 SQFT 3. 0000 2.0000 4.8000 8. 0000

0110 I NSTALL PROJECT | DENTI FI CATI ON SI GNS 4.000 EACH 50. 0000 250. 0000 150. 0000 60. 0000

0120 DEMOBI LI ZATI ON 1.000 LS 2589. 6100 2678. 4200 2906. 2800 4000. 0000

TOTAL BI DS 175230. 61 181239. 92 196658. 28 264056. 80



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 401 Contract ID: 07-3180 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: LESLIE District: 11 Date Let : 10-19-07 Call: 401 Contid: 07-3180

Proposal Description: 066GRO7R116 Lengt h: 0 Tine: 06/30/08

ASPHALT RESURFACI NG ASPHALT | NI TI AL TREATMENT ASPHALT | NI TI AL TREATMENT ASPHALT | NI TI AL TREATMENT ASPHALT | NI TI AL TREATMENT VARI OUS ROUTES | N LESLI E COUNTY
Nunber of Bidders 1

1 MOUNTAI N ENTERPRI SES | NC 571,571. 00
ENG NEERS ESTI MATE 520, 551. 31 LOW BI DDER i s 9.80 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption

0010 LEVELI NG & VEDG NG PG64- 22 1,513.000 TON 70. 0000
0020 CL2 ASPH BI ND 0. 50D PG64- 22 869.000 TON 67.5000
0030 CL2 ASPH SURF 0. 38D PG54- 22 4,827.000 TON 70. 0000
0040 SIGNS 1,595.000 SQFT 8. 0000
0050 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 4050. 0000
0060 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 3600. 0000
0070 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 1100. 0000
0080 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 2500. 0000
0090 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 149. 5000
0100 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 300. 0000
0110 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 450. 0000
0120 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 400. 0000
0130 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 400. 0000
0140 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 1800. 0000
0150 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 150. 0000
0160 LOW SHOULDER SI GN 22.000 EACH 140. 0000
0170 LOT PAY ADJUSTMENT 7,220.000 DOLL 1. 0000
0180 FUEL ADJUSTMENT 6,423.000 DOLL 1. 0000
0190 ASPHALT ADJUSTMENT 12,976.000 DOLL 1. 0000
0200 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 22.000 EACH 150. 0000
0210 DEMOBI LI ZATI ON 1.000 LS 8455. 0000

TOTAL BI DS 571571. 00



County: PERRY District: 10
Proposal Description: 097GRO7R117

KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 402 Contract ID: 07-3181 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

ASPHALT | NI TI AL TREATMENT ASPHALT RESURFACI NG ASPHALT RESURFACI NG VARI QUS ROUTES | N PERRY COUNTY

Nurmber of Bidders 1
1 MOUNTAI N ENTERPRI SES | NC

ENG NEERS ESTI MATE

Pr op Item

i Descri ption

0010 LEVELI NG & WEDG NG PG64- 22
0020 CL2 ASPH BI ND 0. 50D PG54-22

0040 CL2 ASPH SURF 0. 38D PG64-22

CONTROL TRAFFI C
CONTROL TRAFFI C
CONTROL TRAFFI C
CONTROL TRAFFI C
TRAFFI C
CONTROL TRAFFI C
CONTROL TRAFFI C
CONTROL TRAFFI C
CONTROL TRAFFI C
0150 LOW SHOULDER SI GN
0160 LOT PAY ADJUSTMENT
0170 FUEL ADJUSTMENT
0180 ASPHALT ADJUSTMENT
0190 | NSTALL PRQJECT | DENTI FI CATI ON SI GNS
0200 DEMOBI LI ZATI ON

TOTAL BI DS

o
P
o
S
s
=
>
Z
R0 R0 Ro Ro R0 Ro Ro Ro Ro

Date Let 10-19- 07 Call: 402 Contid: 07-3181
Lengt h: 0 Tine: 06/30/08
648, 537. 50
541, 216. 02 LOW BI DDER i s 19. 82 % FROM ENG NEER S ESTI MATE
Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
356.000 TON 71.0000
4,695.000 TON 67.5000
23.000 TON 625. 0000
3,155.000 TON 71. 0000
900. 000  SQFT 7.5000
1.000 LS 950. 0000
1.000 LS 1475. 0000
1.000 LS 2765. 0000
1.000 LS 500. 0000
1.000 LS 2500. 0000
1.000 LS 1725. 0000
1.000 LS 775. 0000
1.000 LS 4225. 0000
1.000 LS 1020. 0000
18.000 EACH 140. 0000
8,240.000 DOLL 1. 0000
7,329.000 DOLL 1. 0000
14,811.000 DOLL 1. 0000
18.000 EACH 155. 5000
1.000 LS 9585. 0000
648537. 50

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 403 Contract ID: 07-3182 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: FLOYD District: 12 Date Let : 10-19-07 Call: 403 Contid: 07-3182
Proposal Description: 036GRO7R119 Lengt h: 0 Tine: 06/30/08

ASPHALT RESURFACI NG ASPHALT PAVEMENT PATCHI NG VARI OUS COUNTY ROADS | N FLOYD COUNTY

Nunber of Bidders 1

1 MOUNTAI N ENTERPRI SES | NC 120, 375.25
ENG NEERS ESTI MATE 103, 244. 80 LOW BI DDER i s 16.59 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption
0010 CL2 ASPH SURF 0. 38D PG54- 22 1,479.000 TON 72.7500
0020 SIGNS 600. 000  SQFT 8. 0000
0030 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 1240. 0000
0040 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 700. 0000
0050 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 518. 0000
0060 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 500. 0000
0070 LOW SHOULDER SI GN 4.000 EACH 140. 0000
0080 LOT PAY ADJUSTMENT 1,480.000 DOLL 1. 0000
0090 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 8.000 EACH 150. 0000
0100 DEMOBI LI ZATI ON 1.000 LS 1780. 0000

TOTAL BI DS 120375. 25

Bi dder

5

Bi dder

6



County: PIKE District: 12 Date Let 10-19- 07 Call: 404 Contid: 07-3248
Proposal Description: 098GRO7R118 Lengt h: 0 Tine: 06/30/08
ASPHALT RESURFACI NG VARI OUS ROUTES | N PI KE COUNTY
Nunber of Bidders 1
1 MOUNTAI N ENTERPRI SES | NC 329, 900. 00

ENG NEERS ESTI MATE 291, 308. 82 LOW BI DDER i s 13.24 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption
0010 CL2 ASPH SURF 0. 38D PG54- 22 4,432.000 TON 66. 0000
0020 SIGNS 750.000  SQFT 8. 0000
0030 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1500. 0000
0040 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1500. 0000
0050 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1500. 0000
0060 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1500. 0000
0070 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1500. 0000
0080 LOW SHOULDER SI GN 10. 000 EACH 140. 0000
0090 LOT PAY ADJUSTMENT 4, 430. 000 DOLL 1. 0000
0100 FUEL ADJUSTMENT 3, 950. 000 DOLL 1. 0000
0110 ASPHALT ADJUSTMENT 7,978. 000 DOLL 1. 0000
0120 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 10. 000 EACH 125. 0000
0130 DEMOBI LI ZATI ON 1. 000 LS 4880. 0000

TOTAL BI DS 329900. 00

KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 404 Contract ID: 07-3248 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

Bi dder

5

Bi dder

6



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 405 Contract ID: 07-3187 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: HENRY District: 05 Date Let : 10-19-07 Cal | : 405 Contid: 07-3187

Proposal Description: 052GR07R120 Lengt h: 0 Tine: 06/30/08

ASPHALT RESURFACI NG ASPHALT | NI TI AL TREATMENT ASPHALT | NI TI AL TREATMENT ASPHALT | NI TI AL TREATMENT ASPHALT | NI TI AL TREATMENT ASPHALT | NI TI AL TREATMENT VARI C
Nunber of Bidders 2

1 OHl O VALLEY ASPHALT LLC 305, 617. 44 2 FLYNN BROTHERS CONTRACTI NG | NC $ 364,178.95
ENG NEERS ESTI MATE 354, 050. 80 LOW BI DDER i s -13.67 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption

0010 LEVELI NG & VEDG NG PG64- 22 508.000 TON 46. 8900 49. 2500

0020 CL2 ASPH BASE 0. 75D PG64- 22 1,455.000 TON 43. 0000 51. 6000

0030 PRI MER L 12.000 TON 600. 0000 550. 0000

0040 CL2 ASPH SURF 0. 38D PG54- 22 3,390.000 TON 46. 8900 58. 5000

0050 CL2 ASPH SURF 0. 38D PG76- 22 205.000 TON 62. 0000 69. 0000

0060 SI GNS 1,670.000  SQFT 4.0000 3. 0000

0070 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 650. 0000 2200. 0000

0080 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 650. 0000 500. 0000

0090 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 600. 0000 600. 0000

0100 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 600. 0000 900. 0000

0110 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 600. 0000 600. 0000

0120 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 650. 0000 1500. 0000

0130 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 950. 0000 2200. 0000

0140 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 425. 0000 400. 0000

0150 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 425. 0000 350. 0000

0160 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 425. 0000 250. 0000

0170 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 425. 0000 500. 0000

0180 LOW SHOULDER SI GN 22.000 EACH 100. 0000 85. 0000

0190 LOT PAY ADJUSTMENT 5,571.000 DOLL 1. 0000 1. 0000

0200 FUEL ADJUSTMENT 4,962.000 DOLL 1. 0000 1. 0000

0210 ASPHALT ADJUSTMENT 10, 027.000  DOLL 1. 0000 1. 0000

0220 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 22.000 EACH 0.0100 100. 0000

0230 DEMOBI LI ZATI ON 1.000 LS 4525. 0000 5381. 9500

TOTAL BI DS 305617. 44 364178. 95



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 406 Contract ID: 07-2388 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: JEFFERSON District: 05 Date Let : 10-19-07 Call: 406 Contid: 07-2388
Proposal Description: 056GR07P093- FD39 Lengt h: 0 Tine: 06/30/08

ASPHALT RESURFACI NG GRADE & DRAIN CI TY STREETS, KY 2803 AND KY 1020 I N JEFFERSON COUNTY

Nunber of Bidders 4

1 CERTI FI ED CONSTRUCTI ON COVPANY OF 650, 074. 61 2 MAC CONSTRUCTI ON & EXCAVATING INC WOS $ 716, 985. 45
3 GOHVANN ASPHALT AND CONSTRUCTI ON | NC 780, 000. 00 4 COMMERCI AL PAVERS | NC $ 1, 053,924.90
ENG NEERS ESTI MATE 556, 371. 80 LOW BI DDER i s 16. 84 % FROM ENG NEER S ESTI MATE

Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption

0010 LEVELI NG & VEDG NG PG54- 22 311.000 TON 70. 0000 68. 0000 75. 0000 60. 0000
0020 CL2 ASPH SURF 0. 38D PG54- 22 449.000 TON 70. 0000 68. 0000 65. 0000 60. 0000
0030 STANDARD HEADER CURB 9,108.000 LF 24.0000 38. 5000 28. 0000 48. 0000
0040 REMOVE CURB 8,948.000 LF 15. 0000 7.0000 14. 0000 35. 0000
0050 REMOVE TREES OR STUMPS 3.000 EACH 3000. 0000 2900. 0000 5000. 0000 2500. 0000
0060 SIGNS 1,100.000  SQFT 4.0000 3. 0000 4.0000 4.0000
0070 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 1200. 0000 5000. 0000 13000. 0000 2000. 0000
0080 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 3500. 0000 3000. 0000 9000. 0000 5000. 0000
0090 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 3500. 0000 5000. 0000 16000. 0000 8000. 0000
0100 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 5000. 0000 10000. 0000 9000. 0000 17000. 0000
0110 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 8400. 0000 13000. 0000 38000. 0000 25000. 0000
0120 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 5000. 0000 4000. 0000 19183. 5500 7500. 0000
0130 VAR MESSAGE SI G\- PORT 3 LINE 1.000 EACH 1200. 0000 3000. 0000 3000. 0000 1000. 0000
0140 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 1000. 0000 1500. 0000 1500. 0000 1500. 0000
0150 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 1000. 0000 1500. 0000 1500. 0000 1500. 0000
0160 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 1000. 0000 1500. 0000 1500. 0000 1500. 0000
0170 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 1000. 0000 1500. 0000 1500. 0000 1500. 0000
0180 MOBI LI ZATION FOR M LL & TEXT 1.000 LS 1000. 0000 1500. 0000 1500. 0000 1500. 0000
0190 ASPH PAVE M LLI NG & TEXTURI NG 1,839.000 TON 23. 8500 24.0000 35. 0000 20. 0000
0200 FLASHI NG ARROW 1.000 EACH 500. 0000 1200. 0000 200. 0000 500. 0000
0210 LOOP W RE 3,988.000 LF 0. 4000 0. 4000 0. 4000 0. 5000
0220 LOOP SAW SLOT AND FILL 1,890.000 LF 15. 0000 15. 0000 15. 0000 16. 0000
0230 PAVE STRI PI NG TEMP PAINT-4 I N 3,390.000 LF 0. 8500 0. 8500 0. 8500 0.0100
0240 PAVE STRI PI NG PERM PAI NT-4 I N 11,575.000 LF 0. 2500 0. 2500 0. 2500 0. 1700
0250 PAVE MARKI NG THERMO X- WALK- 6 | NCH 486.000 LF 3. 0000 3. 0000 3. 0000 2.7500
0260 PAVE MARKI NG THERMO STOP BAR- 241N 349.000 LF 8. 0000 8. 0000 8. 0000 8. 7500
0270 PAVE MARKI NG PRE THERM CURV ARROW 5.000 EACH 115. 0000 115. 0000 115. 0000 125. 0000
0280 PAVE MARKI NG PRE THERM COMB ARROW 2.000 EACH 230. 0000 230. 0000 230. 0000 150. 0000
0290 LOT PAY ADJUSTMENT 3,790.000 DOLL 1. 0000 1. 0000 1. 0000 1. 0000
0300 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 12.000 EACH 150. 0000 100. 0000 150. 0000 150. 0000
0310 CL3 ASPH SURF 0. 38B PG54- 22 1,390.000 TON 70. 0000 62. 0000 65. 0000 54. 0000
0320 DEMOBI LI ZATI ON 1.000 LS 9607. 0100 12000. 0000 11600. 0000 15580. 0000

TOTAL BI DS 650074. 61 716985. 45 780000. 00 1053924. 90



County: MEN FEE District: 10
Proposal Description: 083GR07P092- FE06
GUARDRAI L US 460 AND KY 36 I N MENI FEE COUNTY
Nunber of Bidders 3

1 GEORGE B STONE COVPANY LLC

3 M & D GENERAL CONTRACTORS | NC

ENG NEERS ESTI MATE

Item

Line # Descri ption

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L TERM NAL SECTI ON NO 1
GUARDRAI L END TREATMENT TYPE 1
REMOVE GUARDRAI L END TREATMENT
EXTRA LENGTH GUARDRAI L POST

SI GNS

MAI NTAI N & CONTROL TRAFFI C

MAI NTAI N & CONTROL TRAFFI C

I NSTALL PROJECT | DENTI FI CATI ON SI GNS
DEMOBI LI ZATI ON

TOTAL BI DS

KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07

Cal | : 407 Contract |D: 07-2387 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr
Date Let 10- 19- 07 Cal | : 407 Contid: 07-2387
Lengt h: 0 Tine: 06/30/08
46, 289. 00 2 N H STONE I NC $ 49, 505. 14
54, 705. 45
57,472.75 LOW BI DDER i s -19. 45 % FROM ENG NEER S ESTI MATE
Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
2,512.500 LF 15. 0000 16. 4400 17. 6000
1. 000 EACH 60. 0000 50. 0000 50. 0000
2.000 EACH 2400. 0000 2500. 0000 3100. 0000
1. 000 EACH 50. 0000 100. 0000 100. 0000
40. 000 EACH 40. 0000 25. 0000 38. 0000
300. 000  SQFT 0. 0100 0. 0100 0. 0100
1. 000 LS 900. 0000 875. 0000 1200. 0000
1. 000 LS 500. 0000 440. 0000 600. 0000
4.000 EACH 1. 0000 0. 0100 1. 0000
1. 000 LS 684. 5000 731. 6000 808. 4500
46289. 00 49505. 14 54705. 45

Bi dder



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 408 Contract ID: 07-2376 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: MCCRACKEN District: 01 Date Let : 10-19-07 Call: 408 Contid: 07-2376
Proposal Description: 073GR07P090- FEO1 Lengt h: 0 Tinme: 07/31/08

JPC PAVEMENT REPAI RS VARI OUS ROUTES | N MCCRACKEN COUNTY

Nunber of Bidders 6

1 H & G CONSTRUCTI ON COVPANY | NC 566, 221. 30 2 GEORGE JONES EXCAVATI NG LLC $ 628, 260. 48

3 THE WL HARPER CO 756, 331. 05 4 W LKI NS CONSTRUCTI ON COMPANY | NC $ 761,012.00

5 AMERI CAN CONTRACTI NG & SERVI CES | NC 790, 182. 30 6 WESTATE CONSTRUCTI ON | NC $ 889,6225.76

ENG NEERS ESTI MATE 608, 785. 02 LOW BI DDER i s -6.99 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4 Bi dder 5 Bi dder 6
Line # Descri ption
0010 DGA BASE 1,046.000 TON 25. 0000 39. 3000 14. 9500 35. 0000 35. 0000 55. 0000
0020 BARRI CADE- TYPE I || 6.000 EACH 150. 0000 250. 0000 175. 0000 350. 0000 120. 0000 350. 0000
0030 REMOVE PCC PAVEMENT 3,333.000 SQYD 18. 0000 28.2000 56. 0000 28. 0000 40. 0000 73. 0000
0040 ROADWAY EXCAVATI ON 554.000 CUYD 16. 0000 17. 7500 5. 0500 50. 0000 30. 0000 30. 0000
0050 SIGNS 930.000  SQFT 4.0000 7.1000 7.0000 10. 0000 7.0000 8. 0000
0060 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 28000. 0000 12870. 0000 62000. 0000 20000. 0000 42000. 0000 25000. 0000
0070 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 17000. 0000 17775. 0000 47000. 0000 25000. 0000 21000. 0000 25000. 0000
0080 MAI NTAIN & CONTROL TRAFFI C 1.000 LS 5500. 0000 12870. 0000 31000. 0000 25000. 0000 11000. 0000 25000. 0000
0090 VAR MESSAGE SI G\- PORT 3 LINE 3.000 EACH 3300. 0000 7200. 0000 1800. 0000 7500. 0000 2500. 0000 2500. 0000
0100 FLASHI NG ARROW 6.000 EACH 250. 0000 1200. 0000 395. 0000 2800. 0000 1500. 0000 500. 0000
0110 PAVE STRI PI NG PERM PAI NT-4 I N 1,602.000 LF 0. 7500 0. 7500 0. 5000 1. 0000 1. 6500 0. 7500
0120 PAVE MARKI NG THERMO STOP BAR- 241N 68.000 LF 10. 0000 10. 0000 8. 5500 12. 0000 2.2500 10. 0000
0130 PAVE MARKI NG PRE THERM STR ARROW 2.000 EACH 150. 0000 150. 0000 155. 0000 180. 0000 55. 0000 150. 0000
0140 PAVE MARKI NG PRE THERM COVB ARROW 1.000 EACH 250. 0000 250. 0000 210. 0000 280. 0000 55. 0000 250. 0000
0150 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 6.000 EACH 100. 0000 400. 0000 120. 0000 250. 0000 165. 0000 200. 0000
0160 JPC PAVEMENT 10 | N/ 24 3,333.000 SQYD 118. 0000 116. 6500 114. 2500 140. 0000 147. 0000 138. 0000
0170 DEMOBI LI ZATI ON 1.000 LS 8367. 8000 9284. 6300 12500. 0000 11500. 0000 12000. 0000 13141. 2600
TOTAL BI DS 566221. 30 628260. 48 756331. 05 761012. 00 790182. 30 889225. 76



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 408 Contract ID: 07-2376 Sheet 2
Date Run : Cctober 19, 2007 01:22 prmr

Item Quantity Uni t 7 Bi dder 8 Bi dder 9
# Descri ption
DGA BASE 1,046.000 TON
BARRI CADE- TYPE | | | 6.000 EACH
REMOVE PCC PAVEMENT 3,333.000 SQYD
ROADWAY EXCAVATI ON 554. 000 CUYD
SI GNS 930.000  SQFT
MAI NTAIN & CONTROL TRAFFI C 1.000 LS
MAI NTAIN & CONTROL TRAFFI C 1.000 LS
MAI NTAI N & CONTROL TRAFFI C 1.000 LS
VAR MESSAGE SI GN- PORT 3 LINE 3.000 EACH
FLASHI NG ARROW 6.000 EACH
PAVE STRI Pl NG PERM PAINT-4 IN 1,602.000 LF
PAVE MARKI NG- THERMO STOP BAR- 241 N 68.000 LF
PAVE MARKI NG PRE THERM STR ARROW 2.000 EACH
PAVE MARKI NG- PRE THERM COVB ARROW 1.000 EACH
| NSTALL PROJECT | DENTI FI CATI ON SI GNS 6.000 EACH
JPC PAVEMENT 10 | N 24 3,333.000 SQYD
DEMOBI LI ZATI ON 1.000 LS



KYTC DEPARTMENT OF HI GHVWAYS
UNIT BID TAB SHEET FOR LETTING 10-19-07
Call: 409 Contract ID: 07-3188 Sheet 1
Date Run : Cctober 19, 2007 01:22 prmr

County: FAYETTE District: 07 Date Let 10-19- 07 Call: 409 Contid: 07-3188
Proposal Description: 034GRO7R121 Lengt h: 0 Tine: 06/30/08
ASPHALT RESURFACI NG VARI OUS ROUTES | N FAYETTE COUNTY
Nunber of Bidders 1
1 L- M ASPHALT PARTNERS LTD D/ B/ A 1, 228, 637. 15

ENG NEERS ESTI MATE 1, 141, 049. 00 LOW BI DDER i s 7.67 % FROM ENG NEER S ESTI MATE
Prop Item Quantity Uni t Bi dder 1 Bi dder 2 Bi dder 3 Bi dder 4
Line # Descri ption
0010 LEVELI NG & VEDG NG PG64- 22 2,216.000 TON 59. 9500
0020 ASPHALT M X FOR PAVEMENT WEDGE 2,798.000 TON 59. 9500
0030 CL2 ASPH SURF 0. 38D PG54- 22 12,891.000 TON 59. 9500
0040 SIGNS 2,290.000 SQFT 8. 5000
0050 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1950. 0000
0060 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1100. 0000
0070 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1150. 0000
0080 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1450. 0000
0090 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1550. 0000
0100 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 3800. 0000
0110 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 2800. 0000
0120 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1250. 0000
0130 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1000. 0000
0140 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1000. 0000
0150 MAI NTAIN & CONTROL TRAFFI C 1. 000 LS 1550. 0000
0160 MOBI LI ZATION FOR M LL & TEXT 1. 000 LS 2500. 0000
0170 ASPH PAVE M LLI NG & TEXTURI NG 30.000 TON 150. 0000
0180 PAVE STRI PI NG TEMP PAINT-4 I N 37, 650. 000 LF 0. 2000
0190 PAVE STRI PI NG PERM PAI NT-4 I N 71, 632. 000 LF 0. 2000
0200 PAVE MARKI NG R/ R XBUCKS 16 | NCH 18. 000 LF 15. 0000
0210 PAVE MARKI NG THERMO STOP BAR- 241N 12. 000 LF 15. 0000
0220 PAVE MARKI NG PRE THERM CURV ARROW 2.000 EACH 150. 0000
0230 LOT PAY ADJUSTMENT 17, 930. 000 DOLL 1. 0000
0240 FUEL ADJUSTMENT 15, 944. 000 DOLL 1. 0000
0250 ASPHALT ADJUSTMENT 32,229. 000 DOLL 1. 0000
0260 | NSTALL PROJECT | DENTI FI CATI ON SI GNS 22.000 EACH 150. 0000
0270 DEMOBI LI ZATI ON 1. 000 LS 18158. 0000

TOTAL BI DS 1228637. 15

Bi dder

5

Bi dder

6






