

*Professional Services
Procurement Bulletin
2007-10
Hancock County*

<i>COUNTY</i>	<i>Hancock</i>
<i>ROUTE</i>	<i>KY 69</i>
<i>DISTRICT</i>	<i>2-Madisonville</i>
<i>ITEM NO</i>	<i>2-197.00</i>
<i>PROJECT DESCRIPTION</i>	<i>Improve connection between US 60 and Cannelton Bridge.</i>
<i>PROJECT MANAGER</i>	<i>Joe Plunk</i>
<i>USER DIVISION</i>	<i>Highway Design</i>
<i>APPROXIMATE FEE</i>	<i>\$300,000.00 Lump Sum</i>
<i>PROJECT FUNDING</i>	<i>State Funds (SP)</i>
<i>PURPOSE AND NEED</i>	<i>To provide an improved connection between US 60 and the Bob Cummins (Cannelton Bridge) in Hawesville, KY.</i>
<i>PROJECT LENGTH</i>	<i>Approximately 0.6 miles</i>
<i>METHOD OF DESIGN</i>	<i>The selected consultant shall utilize the CADD Standards for Highway Plans (2.0) policy in the development of the Highway Plans. (English Units)</i>
<i>DBE REQUIREMENT</i>	<i>None</i>

SCOPE	<i>The selected consultant will provide engineering services for Phase I and Phase II roadway design, including the preparation of any design studies, surveying, drainage design, right-of-way and utility plans, traffic control, erosion control, Advanced Situation Folders, Corps of Engineers permit drawings, preliminary and final roadway construction plans with construction cost estimates.</i>
SPECIAL INSTRUCTIONS	<i>None</i>
AVAILABLE STUDIES	<i>A Pre-Design Scoping Study Kentucky 69 from US 60 to the Bob Cummins Bridge prepared by QK4 in October 2004 will be available for review. Copies may be obtained from Lynn Copies, 1122 US Highway 127 South, Frankfort, KY 40601, Phone: 502-875-8341. Costs will be set by Lynn Copies.</i>
PHOTO-GRAMMETRIC SERVICES	<i>The Department will furnish manuscript (1"=50') on computer disks in dgn format.</i>
STRUCTURE DESIGN	<i>If necessary the selected consultant shall do the necessary engineering services to determine the preliminary sizes of the bridges and other drainage structures. Prequalification in the area of structure design is not required to be identified in the consultant's Response to Announcement.</i>
GEOTECHNICAL SERVICES	<i>Department</i>
TRAFFIC	<i>Traffic projections and related information will be provided by the Department.</i>
ENVIRONMENTAL	<i>Department</i>
UTILITY DESIGN	<i>N/A</i>
MAP	<i>Static Map—See Page 5</i> <i>Interactive Map—http://kytcgis.ky.gov/syp_active/viewer.htm?ActiveLayer=16&Query=PROJID%3D%222-197.00%22&QueryZoom=Yes</i>

PREQUALIFICATION REQUIREMENTS

ROADWAY DESIGN

- *Rural Roadway Design >\$250,000*
- *Urban Roadway Design >\$250,000*
- *Surveying*

PROJECT SCHEDULE & MILESTONES

<i>RESPONSE DATE</i>	<i>May 9, 2007 4:30 p.m. (Frankfort Time)</i>
<i>SELECTION COMMITTEE DATE MEETING</i>	<i>To Be Determined</i>
<i>PRE-DESIGN CONFERENCE</i>	<i>20 days from date of selection committee meeting</i>
<i>TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL</i>	<i>50 days from date of selection committee meeting</i>
<i>CONTRACT NEGOTIATIONS</i>	<i>60 days from date of consultant fee proposal</i>
<i>NOTICE TO PROCEED</i>	<i>120 days from date of contract negotiations</i>
<i>PRELIMINARY LINE & GRADE INSPECTION</i>	<i>August 20, 2008</i>
<i>JOINT INSPECTION</i>	<i>August 20, 2008</i>
<i>RIGHT-OF-WAY UTILITY PLANS</i>	<i>September 20, 2008</i>
<i>FINAL PLANS</i>	<i>March 20, 2009</i>

The selected consultant is expected to meet the scheduled milestone dates


EVALUATION FACTORS

1. *Relative experience of consultant personnel assigned to project team with highway projects for KYTC and/or for federal, local or other state governmental agencies. (10 points)*
 2. *Capacity to comply with project schedule. (10 points)*
 3. *Past record of performance on projects of similar type and complexity. (10 points)*
 4. *Project approach and proposed procedures to accomplish the services for the project. (10 points)*
 5. *Consultant's Kentucky office where work is to be performed. (2 points)*
- 75% - 100% of work accomplished in Kentucky offices - 2 points*
- 26% - 74% of work accomplished in Kentucky offices - 1 point*
- 0% - 25% of work accomplished in Kentucky offices - 0 points*

SELECTION COMMITTEE MEMBERS

1. *Joe Plunk, P.E., User Division*
2. *Frank Bush, P.E., User Division*
3. *Shari Greenwell, Secretary's Pool*
4. *Ted Merryman, Secretary's Pool*
5. *Edwin Dyer, Governor's Pool*

INDIAN





**PREFERRED BUILD ALTERNATIVE
PURPLE CORRIDOR
Not to Scale**

**HANCOCK COUNTY
HAWESVILLE, KENTUCKY**