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UNBRIDLED SPIRIT L

CALL NO. 101

CONTRACT ID. 111335

MCCRACKEN COUNTY

FED/STATE PROJECT NUMBER BRZ 0103 (297)
DESCRIPTION HOUSER ROAD (KY 1014)

WORK TYPE BRIDGE WITH GRADE, DRAIN & SURFACE
PRIMARY COMPLETION DATE 120 WORKING DAYS

LETTING DATE: October 21, 2011
Sealed Bids will be received electronically through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME October 21, 2011. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

ROAD AND BRIDGE PLANS

DBE CERTIFICATION REQUIRED - 4.20%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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PART I

SCOPE OF WORK
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CONTRACT ID - 111335 ADMINISTRATIVE DISTRICT - 01

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - MCCRACKEN PCN - DE07310141135
BRZ 0103 (297)

HOUSER ROAD (KY 1014) REPLACE BRIDGE AND APPROACHES OVER BLIZZARD BOTTOM DITCH 0.65 MILE
SOUTH OF KY 999, A DISTANCE OF 0.26 MILES. BRIDGE WITH GRADE, DRAIN & SURFACE. SYP NO.
01-01014.00.

GEOGRAPHIC COORDINATES LATITUDE 36758759 LONGITUDE 88738704

COMPLETION DATE(S):
120 WORKING DAYS
APPLIES TO ENTIRE CONTRACT



MCCRACKEN COUNTY

BRZ 0103 (297)

CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/contract)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

Contract ID: 111335
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BRZ 0103 (297)

For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for
production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of
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this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

09/30/2011
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FEDERAL CONTRACT NOTES

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a bidder
to comply with all applicable sections of the current Kentucky Standard Specifications, including, but
not limited to the following, may result in a bid not being considered responsive and thus not eligible
to be considered for award:

102.02 Current Capacity Rating 102.10 Delivery of Proposals
102.08 Irregular Proposals 102.14 Disqualification of Bidders
102.09 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Department of Highways, in accordance with the provisions of Title VI of the Civil
Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of Transportation
(49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that it will affirmatively
insure that the contract entered into pursuant to this advertisement will be awarded to the lowest
responsible bidder without discrimination on the ground of race, color, or national origin.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday through
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the “hotline” to report such activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway construction
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

FHWA 1273
Contrary to Paragraph VI of FHWA 1273, contractors on National Highway System (NHS)
projects of $1 million or more are no longer required to submit Form FHWA-47.

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of
DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a DBE.
All second tier subcontracts shall have the consent of both the Contractor and the Engineer.
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged Business
Enterprises (“DBE”) shall have the opportunity to participate in the performance of highway
construction projects financed in whole or in part by Federal Funds in order to create a level playing
field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet will comply
with the regulations found in 49 CFR Part 26, and the definitions and requirements contained therein
shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include this
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with the
Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet
deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the front
page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged Business
Enterprises participate in a least the percent of the contract as set forth above as goals for this contract.

OBLIGATION OF CONTRACTORS

Each contractor prequalified to perform work on Cabinet projects shall designate and make known to
the Cabinet a liaison officer who is assigned the responsibility of effectively administering and
promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to consider
DBEs for subcontract work as well as for the supply of material and services needed to perform this
work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.
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CERTIFICATION OF CONTRACT GOAL
Contractors shall include the following certification in bids for projects for which a DBE goal has
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by the
Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises (“DBE”)
in the amount of ___ percent of the total value of this contract and that the DBE participation is in
compliance with the requirements of 49 CFR 26 and the policies of the Kentucky Transportation
Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify their

DBE participation on that page. DBEs utilized in achieving the DBE goal must be certified and
prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 63-35
DBE, within 10 days of the letting. This is necessary before the Awards Committee will review
and make a recommendation. The project will not be considered for award prior to
submission and approval of the apparent low bidder’s DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;
2 Description of the work each is to perform including the work item , unit, quantity, unit price

and total amount of the work to be performed by the individual DBE. The Project Code Number
(PCN), Category Number, and the Project Line Number can be found in the “material listing” on
the Construction Procurement website under the specific letting;

3 The dollar value of each proposed DBE subcontract and the percentage of total project
contract value this represents. DBE participation may be counted as follows; a) If DBE suppliers and
manufactures assume actual and contractual responsibility, the dollar value of materials to be
furnished will be counted toward the goal as follows:

. The entire expenditure paid to a DBE manufacturer;

. 60 percent of expenditures to DBE suppliers that are not manufacturers provided the supplier
is a regular dealer in the product involved. A regular dealer must be engaged in, as its principal
business and in its own name, the sale of products to the public, maintain an inventory and own and
operate distribution equipment; and

. the amount of fees or commissions charged by the DBE firms for a bona fide service, such as
professional, technical, consultant, or managerial services and assistance in the procurement of
essential personnel,
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facilities, equipment, materials, supplies, delivery of materials and
supplies or for furnishing bonds, or insurance, providing such fees or
commissions are determined to be reasonable and customary.
b) The dollar value of services provided by DBEs such as quality control testing,
equipment repair and maintenance, engineering, staking, etc.;
c) The dollar value of joint ventures. DBE credit for joint ventures will be
limited to the dollar amount of the work actually performed by the DBE in the
joint venture;

4 Written and signed documentation of the bidder’s commitment to use a DBE contractor whose
participation is being utilized to meet the DBE goal; and
5 Written and signed confirmation from the DBE that it is participating in the contract as

provided in the prime contractor’s commitment.

Upon award and before a work order will be issued, contractors must submit the signed
subcontract between the contractor and the DBE contractor, the DBE’s certificate of insurance,
and an affidavit for bidders, offerors, and contractors from the DBE to the Division of
Construction Procurement. The affidavit can be found on the Construction Procurement website.
If the DBE is a supplier of materials for the project, a signed purchase order and an affidavit for
bidders, offerors, and contractors must be submitted to the Division of Construction Procurement.

Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may consider
extenuating circumstances including, but not limited to, changes in the nature or scope of the project,
the inability or unwillingness of a DBE to perform the work in accordance with the bid, and/or other
circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not meet
or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good Faith
Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to meet the contract
goals prior to submission of the bid. Efforts to increase the goal after bid submission will not be
considered in justifying the good faith effort, unless the contractor can show that the proposed DBE
was solicited prior to the letting date. DBEs utilized in achieving the DBE goal must be certified and
prequalified for the work items at the time the bid is submitted. One complete set and nine (9) copies
of this information must be received in the office of the Division of Contract Procurement no later
than 12:00 noon of the tenth calendar day after receipt of notification that they are the apparent low
bidder.
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Where the information submitted includes repetitious solicitation letters it will be acceptable to submit
a sample representative letter along with a distribution list of the firms solicited. Documentation of
DBE quotations shall be a part of the good faith effort submittal as necessary to demonstrate
compliance with the factors listed below which the Cabinet considers in judging good faith efforts.
This documentation may include written subcontractors’ quotations, telephone log notations of verbal
quotations, or other types of quotation documentation.

The Good Faith Effort Package shall include, but may not be limited to information showing evidence
of the following:

1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to
inform DBEs of subcontracting opportunities;

2 Whether the bidder provided solicitations through all reasonable and available means;
3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time
of the letting who are prequalified in the areas of work that the bidder will be subcontracting;
4 Whether the bidder followed up initial solicitations of interest by contacting DBESs to

determine with certainly whether they were interested. If a reasonable amount of DBEs within the
targeted districts do not provide an intent to quote or no DBEs are prequalified in the subcontracted
areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to give notification of
the bidder’s inability to get DBE quotes;

5 Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate DBE participation, even when the
prime contractor might otherwise perform these work items with its own forces;

6 Whether the bidder provided interested DBEs with adequate and timely information about the
plans, specifications, and requirements of the contract;
7 Whether the bidder negotiated in good faith with interested DBES not rejecting them as

unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached;

8 Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The fact that
the DBE firm’s quotation for the work is not the lowest quotation received will not in itself be
considered as a sound reason for rejecting the quotation as unacceptable. The fact that the bidder has
the ability and/or desire to perform the contract work with its own forces will not be considered a
sound reason for rejecting a DBE quote. Nothing in this provision shall be construed to require the
bidder to accept unreasonable quotes in order to satisfy DBE goals;

9 Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes potential
DBE participation;

10 Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work
requirements of the bid proposal; and

11 Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.
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FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms to
meet the contract goal and upon a determination by the Good Faith Committee based upon the
information submitted that the apparent lowest responsive bidder failed to make sufficient reasonable
efforts to meet the contract goal, the bidder will be offered the opportunity to meet in person for
administrative reconsideration. The bidder will be notified of the Committee’s decision within 24
hours of its decision. The bidder will have 24 hours to request reconsideration of the Committee’s
decision. The reconsideration meeting will be held within two days of the receipt of a request by the
bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will have the
opportunity to present written documentation or argument concerning the issue of whether it met the
goal or made an adequate good faith effort. The bidder will receive a written decision on the
reconsideration explaining the basis for the finding that the bidder did or did not meet the goal or
made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to the
United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid
the contract in the event that the contract is not awarded to the low bidder as the result of a failure to
meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE
PROJECT

Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, the
Cabinet will hold the prime contractor accountable, as would be the case with all other contract
provisions. Therefore, the contractor’s failure to carry our the DBE contract requirements shall
constitute a breach of contract and as such the Cabinet reserves the right to exercise all administrative
remedies at its disposal including, but not limited to the following:

. Disallow credit toward the DBE goal;

. Withholding progress payments;

. Withholding payment to the prime in an amount equal to the unmet portion of the contract
goal; and/or

. Termination of the contract.
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PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he or she
has received payment from the Kentucky Transportation Cabinet for work performed or materials
furnished.

CONTRACTOR REPORTING

All contractors must keep detailed records and provide reports to the Cabinet on their progress in
meeting the DBE requirement on any highway contract. These records may include, but shall not be
limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting agreements,
etc. Prime contractors will be required to submit certified reports on monies paid to each DBE
subcontractor or supplier utilized to meet a DBE goal.

Payment information that needs to be reported includes date the payment is sent to the DBE, check
number, Contract 1D, amount of payment and the check date. Before Final Payment is made on this
contract, the Prime Contractor will certify that all payments were made to the DBE subcontractor
and/or DBE suppliers.

The Prime Contractor should supply the payment information at the time the DBE is
compensated for their work. Form to use is located at:
http://transportation.ky.gov/construction/forms/DBEcheck.xls

Photocopied payments and completed form to be submitted to: Office of Civil Rights and Small
Business Development 6 Floor West 200 Mero Street Frankfort, KY 40622

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and the
overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a substitute
DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after exerting good
faith effort in accordance with the Cabinet’s Good Faith Effort policies and procedures, the prime
contractor is unable to replace the DBE, then the unmet portion of the goal may be waived at the
discretion of the Cabinet.

09/14/11
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KYTC updated 2/28/08
DBE Payments
Prime Contractor Cont-1D
DBE Contractor CHECK #
PAYMENT DATE Amount of Payment

Use the section below to show multiple payments using the same check
Cont-1D Amount Cont-1D Amount

Comments:

attach copy of check here

Mail to:

Office of Civil Rights and Small Business Development
200 Mero Street

6th Floor West TCOB

Frankfort, KY 40622

to be Submitted within 7 days of receipt of payment from KYTC
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OPTION A

Be advisedthat the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or
greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard
Specifications. The Department will require joint cores as described in Section 402.03.02 for surface mixtures only. The Department
will accept compaction of all other asphalt mixtures according to OPTION B.
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SPECIAL PROVISION FOR WASTE AND BORROW SITES

The contractor is advised that it is their responsibility to gain U.S. Army Corp of Engineer’s
approval before utilizing a waste or borrow site that involves “Waters of the United States”.
“Waters of the United States” are defined as perennial or intermittent streams, ponds or wetlands.
Ephemeral streams are also considered jurisdictional waters, and are typically dry except during
rainfall, but have a defined drainage channel. Questions concerning any potential impacts to
“Waters...” should be brought to the attention of the appropriate District Office for the Corps of
Engineers for a determination, prior to disturbance. Any fees associated with obtaining approval
from the U.S. Army Corp of Engineer or other appropriate regulatory agencies for waste and
borrow sites is the responsibility of the contractor.

01/01/2009

Contract ID: 111335
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Right-of-Way Certification Form Revised 2/22/11
Federal Funded Original
I:] State Funded l:' Re-Certification

This form must be completed and submitted to FHWA with the PS&E package for federal-aid funded
Interstate, Appalachia, and Major projects. This form shall also be submitted to FHWA for all federal-aid
projects that fall under Conditions No. 2 or 3 outlined elsewhere In this form. When Condition No. 2 or 3
apply, KYTC shall resubmit this ROW Certification prior to construction contract Award. For all other
federal-aid projects, this form shall be completed and retained In the KYTC project file.

Date: September 12, 2011

Project Name; _Bridge Replacement (KY 1014) Letting Date:  September 23, 2011
Project #: FD52 C073 7349701R County: McCracken

Description of Project: Brigge Replacement Over Blizzard Bottom Ditch (KY 1014).

Projects that require NO new or additional right-of-way acquisitions and/or relocations

D The proposed transportation improvement will be built within the existing rights-of -way and there are no
properties to be acquired, individuals, families, and businesses (‘relocatess”) to be relocated, or
Improvements to be removed as a part of this project.

Projects that require new or additional right-of-way acquisitions and/or relocations

H pera3 CFR 635.309, the KYTC hereby certify that all relocatees have been refocated to decent, safe, and
sanitary housing or that KYTC has made available to relocatees adequate replacement housing in
accordance with the provisions of the current FHWA directive(s) covering the administration of the Highway
Relocation Assistance Program and that at [east ane of the following three conditions has been met. (Check
those that apply.)

H condition 1. Al necessary rights-of-way, including control of access rights when applicable, have
been acquired including legal and physical possession. Trial or appeal of cases may be pending in
court but legal possession has been obtained. There may be some improvements remaining on the
right-of-way, but ali occupants have vacated the lands and improvements, and KYTC has physical
possession and the rights to remove, salvage, or demolish all improvements and enter on all land. Fair
market value has been pald or deposited with the court.

O Condition 2. Although all necessary rights-of-way have not been fully acquired, the right to occupy and
to use all rights-of-way required for the proper execution of the project has been acquired. Trial or
appeal of some parcels may be pending in court and on other parcels full legal possession has not
been obtained, but right of entry has been obtained, the occupants of all lands and improvements have
vacated, and KYTC has physical possession and right to remove, salvage, or demolish all
improvements. Fair market value has been paid or deposited with the count for most parcels. Fair
market value for all pending parcels will be paid or deposited with the court prior to AWARD of
construction contract. (See note 1 below.)

Note 1: The KYTC shall re-submit a right-of-way certification form for this project prior to AWARD
of all Federal-Ald construction contracts. Award must not to be made until after KYTC has obtained
full legal possession and fair market value for all parcels has been paid or deposited with the court
and FHWA has concurred in the re-submitted right-of-way certification.

Page 1
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Right-of-Way Certification Form Revised 2/22/11

o D Condition 3. The acquisition or right of occupancy and use of a few remaining parcels are not

Approved;

Approved:

Approved:

complete and/or some parcels still have occupants. However, all remaining occupants have had
replacement housing made available to them in accordance with 49 CFR 24,204, The KYTC is hereby
reguesting authorization to advertise this project for bids and to proceed with bid letting even though the
necessary rights-of-way will not be fully acquired, and/or some occupants will not be relocated, and/or
the fair market value will not be paid or deposited with the court for some parcels until after bid letting.
KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and
will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction. A fuli explanation and reason for
this request, including identification of each such parcel and dates on which acquisitions, payments,
and relocations wili be completed, Is attached to this certification form for FHWA concurrence. (See
note 2.)

Note 2: The KYTC may request authorization on this basis only in unique and unusual
circumstances. Proceeding to bid letting shall be the exception and never become the rule. In all
cases, the KYTC shall make extraordinary efforts to expedite completion of the acquisition,
payment for all affected parcels, and the relocation of all relocatees prior to AWARD of all Federal-
Aid construction contracts or force account construction.

a/ral 1

@‘veq L MOV 4’41\/ C%;D()M/\a—— Right-of-Way Supervisor
Printed’Name Signétyre
% z gpare
> ldd ‘ ' A ‘\//' KYTC, Director of ROW &Utilties

Printed Name ‘Signature

-/ 2 =
6—962'/1 o/ /// /M HWA/ ROC(I Officer (when applicable)

F
Printed Name ignature

Page 2
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Right-of-Way Certification Form Revised 2/22/11

Date: August 17, 2011

Project Name: Bridge Replacement (KY 1014)

Project #: FD52 C073 7349701R County: McCracken
Item #: 01-1014.00 Federal# BRZ 0103(283)
Letting Date: _September 23, 2011

This project has 11 total number of parcels to be acquired, and 0 total number of individuals or families to
be relocated, as wellas ¢ total number of businesses to be relocated.

11

Parcels where acquired by a signed fee simple deed and fair market value has been paid

Parcels have been acquired by 10J through condemnation and fair market value has been deposited
with the court

Parcels have not been acquired at this time (explain below for each parcel)

Parcels have been acquired or have a “right of entry” but fair market value has not been paid or has not
been deposited with the court (explain below for each parcel)

Relocatees have not been relocated from parcels , , . . , , and
(explain below for each parcel)

: : Proposed date of
i Explanation for delayed acquisition, delayed
Farel & aafSiStetioh relocation, or delayed payment of fair market value par);'l‘;i';tﬁz:'d
There are Y billboards and/or 0 cemeteries involved on this project.
There are 0 water or monitoring wells on parcels . , and . All have been

acquired and are the responsibility of the project contractor to cIose/cap

Form Effective Date: April 1, 2006
Last Revised: February 22, 2011

Page 3




MCCRACKEN COUNTY

BRZ 0103 (297)

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

McCracken County,

MARS 73497
HOUSER ROAD (KY 1014)
ITEM NO. 1-1014

Bridge Replacement

Jackson Purchase Energy Corporation-has an overhead electrical
structures at the following locations

STA 65+83 RT 27’

STA 68+05 LT 25’

STA70+95 LT 46’

STA 73+74 RT 16’

STA 74+04 LT 52

STA76+35LT 59’

with center line crossings locations

STA 65+93

STA 67+00

STA 73+80

These facilities are not to be disturbed in any way by the contractor in its
current location. It is anticipated this facility will be relocated to a location
that will not conflict with the construction of this project by December 15,
2011.

AT&T KY-has aerial telephone cables at the following locations

STA 65+83 RT 27’

STA 68+05 LT 25’

STAT70+95 LT 46’

underground telephone cables located from

STAT70+95 LT 46’ to STA 78+00 LT 16’

These facilities are not to be disturbed in any way by the contractor in its
current locations. It is anticipated these facilities will be relocated to
locations that will not conflict with the construction of this project by
December 15, 2011.

Contract ID: 111335
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MCCRACKEN COUNTY

BRZ 0103 (297)

There are no railroads located on or involved with this project.

PROTECTION OF UTILITIES

The location of utilities provided in the contract documents has been
furnished by the facility owners and/or by reviewing record drawings and
may not be accurate. It will be the road contractor’s responsibility to locate
utilities before excavating by calling the various utility owners and by
examining any supplemental information supplied by the Cabinet. If
necessary, the roadway contractor shall determine the exact location and
elevation of utilities by hand digging to expose utilities before excavating in
the area of a utility. The cost for repair and any other associated costs for
any damage to utilities caused by the roadway contractor’s operations shall
be borne by the roadway contractor.

The Contractor is advised to contact BUD one-call system; however, the
Contractor should be aware that owners of underground facilities are not
required to be members of the BUD one-call system. It may be necessary for
the Contractor to contact the County Court Clerk to determine what utility
companies have facilities in the project area.

Contract ID: 111335
Page 22 of 139
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KyTC BMP Plan for Project PCN ## - ####

KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 1
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

Bridge Replacement, KY 1014, MP 1.33, B00012
McCracken County, Kentucky

Project: PCN ## - ####

KPDES BMP Plan Page 1 of 14



MCCRACKEN COUNTY Contract ID: 111335
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KyTC BMP Plan for Project PCN ## - ####

Project information
Note — (1) = Design  (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District 1

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address) KY 1014

6. Latitude/Longitude (project mid-point) 36°59'28", 88"38'15”
7. County (project mid-point) McCracken

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 2 of 14



MCCRACKEN COUNTY

BRZ 0103 (297)

KyTC BMP Plan for Project PCN ## - ####

A.Site description:

1.

Nature of Construction Activity (from letting project description): This
project is the replacement of the bridge over Blizzard Bottom Ditch
located on KY 1014 at mile point 1.33 in McCracken County.

Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved: 5415 cubic yards

Estimate of total project area (acres): 3.7 acres

Estimate of area to be disturbed (acres): 3.7 acres

Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information.

Data describing existing soil condition: The majority of soil horizons and
slopes on this project are subject to erosion.

Data describing existing discharge water quality (if any): There is no
information for this item.

Receiving water name: Blizzard Ponds Drainage Canal

10. TMDLs and Pollutants of Concern in Receiving Waters: No TMDLs were

involved on this project.

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

KPDES BMP Plan Page 3 of 14

Contract ID: 111335
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BRZ 0103 (297)

KyTC BMP Plan for Project PCN ## - ####

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1. Plans for highway construction projects will include erosion control sheets

that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

. As DDAs are prepared for construction, the following will be addressed

for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

> At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover

KPDES BMP Plan Page 4 of 14
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KyTC BMP Plan for Project PCN ## - ####

or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.
Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which
are to be saved

e Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

e Brush and/or other barriers to slow and/or divert runoff.

e Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.

e Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

e Non-standard or innovative methods.

Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

e Silt Traps Type B in ditches and/or drainways as they are

completed

Silt Traps Type C in front of pipes after they are placed
Channel Lining

Erosion Control Blanket

Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.

e Non-standard or innovative methods

Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

e Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

e Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

e Additional Channel Lining and/or Erosion Control Blanket.

e Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

e Special BMP’s such as Karst Policy

» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will

result from modifications during this phase of construction.
Probably changes include:

KPDES BMP Plan Page 5 of 14
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KyTC BMP Plan for Project PCN ## - ####

Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

Permanent Seeding and Protection

Placing Sod

Planting trees and/or shrubs where they are included in the
project

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

KPDES BMP Plan Page 6 of 14
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KyTC BMP Plan for Project PCN ## - ####

The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

>

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of

leakage.

Petroleum products onsite will be stored in tightly sealed containers,

which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

KPDES BMP Plan Page 7 of 14
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KyTC BMP Plan for Project PCN ## - ####

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

» Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

> Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

» Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

e Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

e Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

e All spills will be cleaned up immediately after discovery.

e The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

KPDES BMP Plan Page 8 of 14
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e Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

e The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials.

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance.

F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

KPDES BMP Plan Page 9 of 14
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All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have received KyTC
Grade Level Il training or other qualification as prescribed by the
cabinet that includes instruction concerning sediment and erosion
control.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non — Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

>
>
>

Water from water line flushings.

Water form cleaning concrete trucks and equipment.

Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

KPDES BMP Plan Page 10 of 14
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» Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (9) .... Handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a
central location;

2. (k) Application or related handling of road oils, dust suppressants or
deicing materials, (does not include use of chloride-based deicing materials
applied to roads or parking lots);

2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes, (this does not include bore holes for the purpose of
explosive demolition);

Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.

KPDES BMP Plan Page 11 of 14
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The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection

plan:

(a) General information about this project is covered in the Project
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are
addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent
pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection
plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

() Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)

KPDES BMP Plan Page 12 of 14
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title ,
Typed or printed name* signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title :
Typed or printed name?! signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.
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Kentucky Pollutant Discharge Elimination System
(KPDES)
Notice of Intent (NOI)
for Storm Water Discharges
Associated with Industrial Activity Under the
KPDES General Permit

Submission of this Notice of Intent constitutes notice that the party identified in Section | of this form intends to be authorized by a
KPDES permit issued for storm water discharges associated with industrial activity. Becoming a permittee obligates such
discharger to comply with the terms and conditions of the permit.

ALL NECESSARY INFORMATION MUST BE PROVIDED ON THIS FORM (See Instructions on back)

I. Facility Operator Information

Name: KYTC District One Phone: (270) 898-2431
Status of

Address: 5501 Kentucky Dam Road Owner/Operator: S

City, State, Zip Code: | Paducah, KY 42003

11. Facility/Site Location Information

Name: SYP Item # 01-187.20

Address: KY 1014

City, State, Zip Code: | Paducah, KY 42001

County: McCracken

Site Latitude: Site Longitude:

(degrees/minutes/seconds) 36"59'28 (degrees/minutes/seconds) 88"38'15

111. Site Activity Information

MS4 Operator Name: n/a
Receiving Water Body: Clarks River

Yes[ ] If Yes, submit with this form.
Avre there existing quantitative data? No X

SIC or Designated Activity Code Primary | 1611

2nd

1622 3rd

4th

If this facility is a member of a Group Application, enter Group Application Number:

If you have other existing KPDES Permits, enter Permit Numbers:

1V. Additional Information Required FOR CONSTRUCTION ACTIVITIES ONLY

Project Start Date: |

Completion Date:

Estimated Area to be disturbed (in acres):

Is the Storm Water Pollution Prevention Plan in Compliance
with State and/or Local Sediment and Erosion Plans?

Yes X]  Nol[]

V. Certification: | certify under penalty of law that this document and all attachments were prepared under my direction or
supervision in accordance with a system designed to assure that qualified personnel properly gather and evaluate the
information submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information, including the possibility of fine
and imprisonment for knowing violations.

Printed or Typed Name: James E. LeFevre, PE

Signature:

Date:

Revised June 1999
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Kentucky Pollutant Discharge Elimination System (KPDES)

Instructions
Notice of Intent (NOI) for Storm Water Discharges Associated with Industrial Activity
To Be Covered Under The KPDES General Permit

WHO MUST FILE A NOTICE OF INTENT (NOI) FORM
Federal law at 40 CFR Part 122 prohibits point source discharges of stormwater associated with industrial activity to a water body of the Commonwealth of Kentucky without a Kentucky
Pollutant Discharge Elimination System (KPDES) permit. The operator of an industrial activity that has such a storm water discharge must submit a NOI to obtain coverage under the
KPDES Storm Water General Permit. If you have questions about whether you need a permit under the KPDES Storm Water program, or if you need information as to whether a
particular program is administered by the state agency, call the Storm Water Contact, Industrial Section, Kentucky Division of Water at (502) 564-3410.
WHERE TO FILE NOI FORM
NOIs must be sent to the following address:

Section Supervisor

Inventory & Data Management Section

KPDES Branch, Division of Water

Frankfort Office Park

14 Reilly Road

Frankfort, KY 40601
COMPLETING THE FORM
Type or print legibly in the appropriate areas only. If you have any questions regarding the completion of this form call the Storm Water Contact, Industrial Section, at (502) 564-3410.

SECTION | - FACILITY OPERATOR INFORMATION

Give the legal name of the person, firm, public organization, or any other entity that operates the facility or site described in this application. The name of the operator may or may not be
the same as the name of the facility. The responsible party is the legal entity that controls the facility's operation, rather than the plant or site manager. Do not use a colloquial name.
Enter the complete address and telephone number of the operator.

Enter the appropriate letter to indicate the legal status of the operator of the facility.
F = Federal M = Public (other than federal or state)
S = State P = Private

SECTION Il - FACILITY/SITE LOCATION INFORMATION
Enter the facility's or site's official or legal name and complete street address, including city, state, and ZIP code.

SECTION lII - SITE ACTIVITY INFORMATION

If the storm water discharges to a municipal separate storm sewer system (MS4), enter the name of the operator of the MS4 (e.g., municipality name, county name) and the receiving
water of the discharge from the MS4. (A MS4 is defined as a conveyance or system of conveyances (including roads with drainage systems, municipal streets, catch basins, curbs,
gutters, ditches, man-made channels, or storm drains) that is owned or operated by a state, city, town, borough, county, parish, district, association, or other public body which is
designed or used for collecting or conveying storm water.)

If the facility discharges storm water directly to receiving water(s), enter the name of the receiving water.

Indicate whether or not the owner or operator of the facility has existing quantitative data that represent the characteristics and concentration of pollutants in storm water discharges.
If data is available submit with this form.

List, in descending order of significance, up to four 4-digit standard industrial classification (SIC) codes that best describe the principal products or services provided at the facility or site
identified in Section 11 of this application.

If the facility listed in Section Il has participated in Part 1 of an approved storm water group application and a group number has been assigned, enter the group application number in the
space provided.

If there are other KPDES permits presently issued for the facility or site listed in Section Il, list the permit numbers.

SECTION IV - ADDITIONAL INFORMATION REQUIRED FOR CONSTRUCTION ACTIVITIES ONLY
Construction activities must complete Section IV in addition of Sections | through lII. Only construction activities need to complete Section IV.

Enter the project start date and the estimated completion date for the entire development plan.
Provide an estimate of the total number of acres of the site on which soil will be disturbed (round to the nearest acre).

Indicate whether the storm water pollution prevention plan for the site is in compliance with approved state and/or local sediment and erosion plans, permits, or storm water management
plans.

SECTION V - CERTIFICATION
Federal statutes provide for severe penalties for submitting false information on this application form. Federal regulations require this application to be signed as follows:

For a corporation: by a responsible corporate officer,which means: (i) president, secretary, treasurer, or vice-president of the corporation in charge of a principal business function, or any
other person who performs similar policy or decision making functions, or (i) the manager of one or more manufacturing, production, or operating facilities employing more than 250
persons or having gross annual sales or expenditures exceeding $25 million (in second-quarter 1980 dollars), if authroity to sign documents has been assigned or delegated to the
manager in accordance with corporate procedures;

For a partnership or sole proprietorship: by a general partner or the proprietor; or

For a municipality, state, Federal, or other public facility: by either a principal executive officer or ranking elected official.

Revised June 1999
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COMMUNICATING ALL PROMISES (CAP)

05 AUG 2011
item No. 1-1014 Project Mgr. M.MCGREGOR
County MCCRACKEN Route KY-1014
CAP # Date of Promise Promise made to: Location of Promise
1 SUSAN OATMAN

ICAP Description
WIDTH OF ENTRANCE TO BE 20'

2 SUSAN OATMAN

CAP Description
DRAINPIPES IN BERM TO BE LEFT UNDISTURBED AND FUNCTIONING TO ALLOW FOR DRAINAGE.

3 SUSAN OATMAN
ICAP Description ¢
EXISTING ENTRANCE PIPE TOiEFT WITH PROPERTY OWNER. OWNER MUST COORDINATE WITH CONTRACTOR.

Page 1



MCCRACKEN COUNTY

BRZ 0103 (297)

NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
(NATIONWIDE PERMIT & GENERAL WQC AUTHORIZATION)

PROJECT: McCracken County, Item No. 1-1014.00
Bridge Replacement

The Section 404 & 401 activities for this project have been previously permitted under the
authority of the Department of the Army Nationwide Permit No. 14 “Linear Transportation
Projects” & Division of Water General Water Quality Certification. In order for these
authorizations to be valid, the attached conditions must be followed. The contractor shall post a
copy of this Nationwide Permit & General WQC in a conspicuous location at the project site for

the duration of construction and comply with the general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the
work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Corps of Engineers. A copy of any request to the Corps of
Engineers to alter this proposal and subsequent responses shall be forwarded to the Division of
Environmental Analysis, DA Permit Coordinator, for office records and for informational

purposes.

Contract ID: 111335

Page 40 of 139
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Steven L. Beshear Frankfort, Kentucky 40622 Michael W. Hancock, P.E.
Governor www.transportation.ky.gov/ Secretary

June 14, 2011

Department of the Army Kentucky Division of Water
Corps of Engineers Mr. Alan Grant

ATTN: Lee Anne Devine (CELRL-OP-FS) 200 Fair Oaks Lane, 4™ floor
Regulatory Branch Frankfort, KY 40601

P.O. Box 59

Louisville, KY 40201-0059

SUBJECT:  Department of the Army Permit; Letter of Notification
McCracken County,
KY 1014 (Bridge Replacement)

Dear Ms. Devine & Mr. Grant:

The Kentucky Transportation Cabinet (KYTC) respectfully notifies the U.S Army Corps
of Engineers by submission of this letter that impacts to waters of the U.S. will occur as a
result of the referenced project. The project will entail the replacement of a bridge over
blizzard bottom ditch at 0.65 mi south of junction KY-999 (see attachments), in
McCracken County.

We have reviewed the impacts associated with this project and find that they meet the
provisions of Nationwide permit No. 14 & General WQC with no mitigation. There are
no impacts to ephemeral, intermittent or perennial streams greater than 500’ in length or
that have an impact area over 0.1 acres in size to waters of the U.S. All impacts are less
than 300° in length. There are no wetlands located within the project corridor nor will
any special aquatic sites be impacted by this project; therefore no stream or wetland
mitigation is proposed. All waste generated by the construction shall be placed within
upland areas of the median, outside of waters of the United States.

Section 106 of the National Historic Preservation Act has been addressed through
consultation with the KY SHPO. This project is federally funded and, as such, the
Federal Highway Administration has addressed issues related to the NHPA. Attached for
your consideration is correspondence from the SHPO that indicates that the project will
have No Historic properties effected.

Kentucky™

An Equal Opportunity Employer M/F/D
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Section 7 of the Endangered Species Act (ESA) has been addressed through consultation
with the US Fish and Wildlife Service. This project is federally funded and, as such, the
Federal Highway Administration has addressed issues related to the ESA. Attached for
your consideration is a copy of the endangered species list for McCracken County,
provided by USFWS, and in-house correspondence from subject matter experts that
indicates the the project will have No Effect on any federally listed endangered species.

Enclosed is a project vicinity map. If you have any questions or need additional
information, please contact me at 502-564-7250 or by email: RoyC.Collins@ky.gov.

Sincerely,
s

Roy L. Collins III
Division of Environmental Analysis
Kentucky Transportation Cabinet
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TERMS FOR NATIONWIDE PERMIT NO. 14
Linear Transportation Projects

Activities required for the construction, expansion, modification, or improvement
of linear transportation projects (e.g., roads, highways, railways, trails, airport runways,
and taxiways) in waters of the United States. For linear transportation projects in non-
tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of waters of the
United States. For linear transportation projects in tidal waters, the discharge cannot
cause the loss of greater than 1/3-acre of waters of the United States. Any stream channel
modification, including bank stabilization, is limited to the minimum necessary to
construct or protect the linear transportation project; such modifications must be in the
immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work necessary to
construct the linear transportation project. Appropriate measures must be taken to
maintain normal downstream flows and minimize flooding to the maximum extent
practicable, when temporary structures, work, and discharges, including cofferdams, are
necessary for construction activities, access fills, or dewatering of construction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be
eroded by expected high flows. Temporary fills must be removed in their entirety and the
affected areas returned to pre-construction elevations. The areas affected by temporary
fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated
with transportation projects, such as vehicle maintenance or storage buildings, parking
lots, train stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the
district engineer prior to commencing the activity if: (1) the loss of waters of the United
States exceeds 1/10 acre; or (2) there is a discharge in a special aquatic site, including
wetlands. (See general condition 27.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or
temporary roads for moving mining equipment, may qualify for an exemption under
Section 404(f) of the Clean Water Act (see 33 CFR 323.4).
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NATIONWIDE PERMIT GENERAL CONDITIONS

Note: To qualify for NWP authorization, the prospective permittee must comply with the following general conditions, as
appropriate, in addition to any regional or case-specific conditions imposed by the division engineer or district engineer. Prospective
permittees should contact the appropriate Corps district office to determine if regional conditions have been imposed on an NWP.
Prospective permittees should also contact the appropriate Corps district office to determine the status of Clean Water Act Section
401 water quality certification and/or Coastal Zone Management Act consistency for an NWP.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or otherwise, must be installed
and maintained at the permittee’s expense on authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States require the removal, relocation, or
other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of the Army or his authorized
representative, said structure or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the structural work or
obstructions caused thereby, without expense to the United States. No claim shall be made against the United States on account of

any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle movements of those species of
aquatic life indigenous to the waterbody, including those species that normally migrate through the area, unless the activity's primary
purpose is to impound water. Culverts placed in streams must be installed to maintain low flow conditions.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided to the maximum extent
practicable. Activities that result in the physical destruction (e.g., through excavation, fill, or downstream smothering by substantial
turbidity) of an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as breeding areas for migratory birds
must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless the activity is directly related
to a shellfish harvesting activity authorized by NWPs 4 and 48.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, etc.). Material used for
construction or discharged must be free from toxic pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply intake, except where the activity
is for the repair or improvement of public water supply intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, adverse effects to the aquatic
system due to accelerating the passage of water, and/or restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction course, condition, capacity, and
location of open waters must be maintained for each activity, including stream channelization and storm water management
activities, except as provided below. The activity must be constructed to withstand expected high flows. The activity must not restrict
or impede the passage of normal or high flows, unless the primary purpose of the activity is to impound water or manage high flows.
The activity may alter the pre-construction course, condition, capacity, and location of open waters if it benefits the aquatic
environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-approved state or local floodplain
management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or other measures must be
taken to minimize soil disturbance.

12. Soil Erosion_and Sediment Controls. Appropriate soil erosion and sediment controls must be used and maintained in
effective operating condition during construction, and all exposed soil and other fills, as well as any work below the ordinary high
water mark or high tide line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to perform
work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The affected areas must be revegetated, as appropriate.
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14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including maintenance to ensure
public safety.

15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild and Scenic River System, or in a
river officially designated by Congress as a “study river” for possible inclusion in the system while the river is in an official study
status, unless the appropriate Federal agency with direct management responsibility for such river, has determined in writing that the
proposed activity will not adversely affect the Wild and Scenic River designation or study status. Information on Wild and Scenic
Rivers may be obtained from the appropriate Federal land management agency in the area (e.g., National Park Service, U.S. Forest
Service, Bureau of Land Management, U.S. Fish and Wildlife Service).

16. Tribal Rights. No activity or its operation may tmpair reserved tribal rights, including, but not limited to, reserved water
rights and treaty fishing and hunting rights.

17. Endangered Species. (a) No activity is authorized under any NWP which is likely to jeopardize the continued existence
of a threatened or endangered species or a species proposed for such designation, as identified under the Federal Endangered Species
Act (ESA), or which will destroy or adversely modify the critical habitat of such species. No activity is authorized under any NWP
which “may affect” a listed species or critical habitat, unless Section 7 consultation addressing the effects of the proposed activity has
been completed.

(b) Federal agencies should follow their own procedures for complying with the requirements of the ESA. Federal
permittees must provide the district engineer with the appropriate documentation to demonstrate compliance with those requirements.

(c) Non-federal permittees shall notify the district engineer if any listed species or designated critical habitat might be
affected or is in the vicinity of the project, or if the project is located in designated critical habitat, and shall not begin work on the
activity until notified by the district engineer that the requirements of the ESA have been satisfied and that the activity is authorized.
For activities that might affect Federally-listed endangered or threatened species or designated critical habitat, the pre-construction
notification must include the name(s) of the endangered or threatened species that may be affected by the proposed work or that
utilize the designated critical habitat that may be affected by the proposed work. The district engineer will determine whether the
proposed activity “may affect” or will have “no effect” to listed species and designated critical habitat and will notify the non-Federal
applicant of the Corps™ determination within 45 days of receipt of a complete pre-construction notification. In cases where the non-
Federal applicant has identified listed species or critical habitat that might be affected or is in the vicinity of the project, and has so
notified the Corps, the applicant shall not begin work until the Corps has provided notification the proposed activities will have “no
effect” on listed species or critical habitat, or until Section 7 consultation has been completed.

(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer may add species-specific
regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or endangered species as defined
under the ESA. In the absence of separate authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take”
provisions, etc.) from the U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation of the ESA.
Information on the location of threatened and endangered species and their critical habitat can be obtained directly from the offices of
the U.S. FWS and NMFS or their world wide Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html

respectively.

18. Historic Properties. (a) In cases where the district engineer determines that the activity may affect properties listed, or
eligible for listing, in the National Register of Historic Places, the activity is not authorized, until the requirements of Section 106 of
the National Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the requirements of Section 106 of the
National Historic Preservation Act. Federal permittees must provide the district engineer with the appropriate documentation to
demonstrate compliance with those requirements.

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if the authorized activity may
have the potential to cause effects to any historic properties listed, determined to be eligible for listing on, or potentially eligible for
listing on the National Register of Historic Places, including previously unidentified properties. For such activities, the pre-
construction notification must state which historic properties may be affected by the proposed work or include a vicinity map
indicating the location of the historic properties or the potential for the presence of historic properties. Assistance regarding
information on the location of or potential for the presence of historic resources can be sought from the State Historic Preservation
Officer or Tribal Historic Preservation Officer, as appropriate, and the National Register of Historic Places (see 33 CFR 330.4(g)).
The district engineer shall make a reasonable and good faith effort to carry out appropriate identification efforts, which may include
background research, consultation, oral history interviews, sample field investigation, and field survey. Based on the information
submitted and these efforts, the district engineer shall determine whether the proposed activity has the potential to cause an effect on
the historic properties. Where the non-Federal applicant has identified historic properties which the activity may have the potential to
cause effects and so notified the Corps, the non-Federal applicant shall not begin the activity until notified by the district engineer
either that the activity has no potential to cause effects or that consultation under Section 106 of the NHPA has been completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt of a complete pre-construction
notification whether NHPA Section 106 consultation is required. Section 106 consultation is not required when the Corps determines
that the activity does not have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA section 106



Contract ID: 111335

MCCRACKEN COUNTY
Page 46 of 139

BRZ 0103 (297)

consultation is required and will occur, the district engineer will notify the non-Federal applicant that he or she cannot begin work
until Section 106 consultation is completed.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 470h-2(k)) prevents the Corps from
granting a permit or other assistance to an applicant who, with intent to avoid the requirements of Section 106 of the NHPA, has
intentionally significantly adversely affected a historic property to which the permit would relate, or having legal power to prevent it,
allowed such significant adverse effect to occur, unless the Corps, after consultation with the Advisory Council on Historic
Preservation (ACHP), determines that circumstances justify granting such assistance despite the adverse effect created or permitted
by the applicant. If circumstances justify granting the assistance, the Corps is required to notify the ACHP and provide
documentation specifying the circumstances, explaining the degree of damage to the integrity of any historic properties affected, and
proposed mitigation. This documentation must include any views obtained from the applicant, SHPO/THPO, appropriate Indian
tribes if the undertaking occurs on or affects historic properties on tribal lands or affects properties of interest to those tribes, and
other parties known to have a legitimate interest in the impacts to the permitted activity on historic properties.

19. Designated Critical Resource Waters. Critical resource waters include, NOAA-designated marine sanctuaries, National
Estuarine Research Reserves, state natural heritage sites, and outstanding national resource waters or other waters officially
designated by a state as having particular environmental or ecological significance and identified by the district engineer after notice
and opportunity for public comment. The district engineer may also designate additional critical resource waters after notice and
opportunity for comment.

(a) Discharges of dredged or fill material into waters of the United States are not authorized by NWPs 7, 12, 14, 16, 17, 21,
29,31, 35,39, 40, 42, 43, 44, 49, and 50 for any activity within, or directly affecting, critical resource waters, including wetlands
adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, notification is required in accordance
with general condition 27, for any activity proposed in the designated critical resource waters including wetlands adjacent to those
waters. The district engineer may authorize activities under these NWPs only after it is determined that the impacts to the critical

resource waters will be no more than minimal.

20. Mitigation. The district engineer will consider the following factors when determining appropriate and practicable
mitigation necessary to ensure that adverse effects on the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects, both temporary and permanent, to
waters of the United States to the maximum extent practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating) will be required to the extent
necessary to ensure that the adverse effects to the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland losses that exceed 1/10 acre
and require pre-construction notification, unless the district engineer determines in writing that some other form of mitigation would
be more environmentally appropriate and provides a project-specific waiver of this requirement. For wetland losses of 1/10 acre or
less that require pre-construction notification, the district engineer may determine on a case-by-case basis that compensatory
mitigation is required to ensure that the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of
success is greater and the impacts to potentially valuable uplands are reduced, wetland restoration should be the first compensatory
mitigation option considered.

(d) For losses of streams or other open waters that require pre-construction notification, the district engineer may require
compensatory mitigation, such as stream restoration, to ensure that the activity results in minimal adverse effects on the aquatic

environment.
(e) Compensatory mitigation will not be used to increase the acreage losses allowed by the acreage limits of the NWPs. For

example, if an NWP has an acreage limit of 1/2 acre, it cannot be used to authorize any project resulting in the loss of greater than 1/2
acre of waters of the United States, even if compensatory mitigation is provided that replaces or restores some of the lost waters.
However, compensatory mitigation can and should be used, as necessary, to ensure that a project already meeting the established
acreage limits also satisfies the minimal impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters will normally include a requirement
for the establishment, maintenance, and legal protection (e.g., conservation easements) of riparian areas next to open waters. In some
cases, riparian areas may be the only compensatory mitigation required. Riparian areas should consist of native species. The width of
the required riparian area will address documented water quality or aquatic habitat loss concerns. Normally, the riparian area will be
25 to 50 feet wide on each side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. Where both wetlands and open waters exist on the project site, the district
engineer will determine the appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based on what is
best for the aquatic environment on a watershed basis. In cases where riparian areas are determined to be the most appropriate form
of compensatory mitigation, the district engineer may waive or reduce the requirement to provide wetland compensatory mitigation
for wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or separate activity-specific compensatory
mitigation. In all cases, the mitigation provisions will specify the party responsible for accomplishing and/or complying with the

mitigation plan.
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(h) Where certain functions and services of waters of the United States are permanently adversely affected, such as the
conversion of a forested or scrub-shrub wetland to a herbaceous wetland in a permanently maintained utility line right-of-way,
mitigation may be required to reduce the adverse effects of the project to the minimal level.

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have not previously certified compliance
of an NWP with CWA Section 401, individual 401 Water Quality Certification must be obtained or waived (see 33 CFR 330.4(c)).
The district engineer or State or Tribe may require additional water quality management measures to ensure that the authorized
activity does not result in more than minimal degradation of water quality.

22. Coastal Zone Management. In coastal states where an NWP has not previously received a state coastal zone
management consistency concurrence, an individual state coastal zone management consistency concurrence must be obtained, or a
presumption of concurrence must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional measures to
ensure that the authorized activity is consistent with state coastal zone management requirements.

23. Regional and Case-By-Case Conditions. The activity must comply with any regional conditions that may have been
added by the Division Engineer (see 33 CFR 330.4(¢)) and with any case specific conditions added by the Corps or by the state,
Indian Tribe, or U.S. EPA m its section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act

consistency determination.

24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and complete project is prohibited,
except when the acreage loss of waters of the United States authorized by the NWPs does not exceed the acreage limit of the NWP
with the highest specified acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, with
associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters of the United States for the total project

cannot exceed 1/3-acre.

25. Transfer of Nationwide Permit Verifications. If the permittee sells the property associated with a nationwide permit
verification, the permittee may transfer the nationwide permit verification fo the new owner by submitting a letter to the appropriate
Corps district office to validate the transfer. A copy of the nationwide permit verification must be attached to the letter, and the letter
must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at the time the property is transferred, the
terms and conditions of this nationwide permit, including any special conditions, will continue to be binding on the new owner(s) of
the property. To validate the transfer of this nationwide permit and the associated liabilities associated with compliance with its terms

and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

26. Compliance Certification. Each permittee who received an NWP verification from the Corps must submit a signed
certification regarding the completed work and any required mitigation. The certification form must be forwarded by the Corps with-

the NWP verification letter and will include:
(a) A statement that the authorized work was done in accordance with the NWP authorization, including any general or

specific conditions;

(b) A statement that any required mitigation was completed in accordance with the permit conditions; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, the prospective permittee must
notify the district engineer by submitting a pre-construction notification (PCN) as early as possible. The district engineer must
determine if the PCN is complete within 30 calendar days of the date of receipt and, as a general rule, will request additional

" information necessary to make the PCN complete only once. However, if the prospective permittee does not provide all of the
requested information, then the district engineer will notify the prospective permittee that the PCN is still incomplete and the PCN
review process will not commence until all of the requested information has been received by the district engineer The prospective

permittee shall not begin the activity:
(1) Until notified in writing by the district engineer that the activity may proceed under the NWP with any special

conditions imposed by the district or division engineer; or

(2) 1f 45 calendar days have passed from the district engineer’s receipt of the complete PCN and the prospective permittee
has not received written notice from the district or division engineer. However, if the permittee was required to notify the Corps
pursuant to general condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or to notify the
Corps pursuant to general condition 18 that the activity may have the potential to cause effects to historic properties, the permittee
cannot begin the activity until receiving written notification from the Corps that is “no effect” on listed species or “no potential to
cause effects” on historic properties, or that any consultation required under Section 7 of the Endangered Species Act (see 33 CFR
330.4(f)) and/or Section 106 of the National Historic Preservation (see 33 CFR 330.4(g)) is completed. Also, work cannot begin
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under NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the proposed activity requires a written
waitver to exceed specified limits of an NWP, the permittee cannot begin the activity until the district engineer issues the waiver. If
the district or division engineer notifies the permittee in writing that an individual permit is required within 45 calendar days of
receipt of a complete PCN, the permittee cannot begin the activity until an individual permit has been obtained. Subsequently, the
permittee’s right to proceed under the NWP may be modified, suspended, or revoked only in accordance with the procedure set forth
in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose; direct and indirect adverse environmental effects the
project would cause; any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be used to authorize
any part of the proposed project or any related activity. The description should be sufficiently detailed to allow the district engineer to
determine that the adverse effects of the project will be minimal and to determine the need for compensatory mitigation. Sketches
should be provided when necessary to show that the activity complies with the terms of the NWP. (Sketches usually clarify the
project and when provided result in a quicker decision.);

(4) The PCN must include a delineation of special aquatic sites and other waters of the United States on the project site.
Wetland delineations must be prepared in accordance with the current method required by the Corps. The permittee may ask the
Corps to delineate the special aquatic sites and other waters of the United States, but there may be a delay if the Corps does the
delineation, especially if the project site is large or contains many waters of the United States. Furthermore, the 45 day period will not
start until the delineation has been submitted to or completed by the Corps, where appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and a PCN is required, the
prospective permittee must submit a statement describing how the mitigation requirement will be satisfied. As an alternative, the
prospective permittee may submit a conceptual or detailed mitigation plan.

(6) 1f any listed species or designated critical habitat might be affected or is in the vicinity of the project, or if the project is
located in designated critical habitat, for non-Federal applicants the PCN must include the name(s) of those endangered or threatened
species that might be affected by the proposed work or utilize the designated critical habitat that may be affected by the proposed
work. Federal applicants must provide documentation demonstrating compliance with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible for listing on, or potentially
eligible for listing on, the National Register of Historic Places, for non-Federal applicants the PCN must state which historic property
may be affected by the proposed work or include a vicinity map indicating the location of the historic property. Federal applicants
must provide documentation demonstrating compliance with Section 106 of the National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application form (Form ENG 4345) may be
used, but the completed application form must clearly indicate that it is a PCN and must include all of the information required in
paragraphs (b)(1) through (7) of this general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from Federal and state agencies concerning
the proposed activity's compliance with the terms and conditions of the NWPs and the need for mitigation to reduce the project’s
adverse environmental effects to a minimal level.

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP activities requiring pre-
construction notification to the district engineer that result in the loss of greater than 1/2-acre of waters of the United States, the
district engineer will immediately provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water quality agency, EPA, State Historic
Preservation Officer (SHPO) or Tribal Historic Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of
NWP 37, these agencies will then have 10 calendar days from the date the material is transmitted to telephone or fax the district
engineer notice that they intend to provide substantive, site-specific comments. If so contacted by an agency, the district engineer will
wait an additional 15 calendar days before making a decision on the pre-construction notification. The district engineer wil] fully
consider agency commments received within the specified time frame, but will provide no response to the resource agency, except as
provided below. The district engineer will indicate in the administrative record associated with each pre-construction notification that
the resource agencies’ concerns were considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of property or economic hardship wilt
occur, The district engineer will consider any comments received to decide whether the NWP 37 authorization should be modified,
suspended, or revoked in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district engineer will provide a response to
NMFS within 30 calendar days of receipt of any Essential Fish Habitat conservation recommendations, as required by Section
305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction notifications to expedite agency
coordination.

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy of each report within 10 calendar
days of receipt to the appropriate regional office of the NMFS.

(e) District Engineer’s Decision: In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or cumulative adverse environmental effects
or may be contrary to the public interest. If the proposed activity requires a PCN and will result in a loss of greater than 1/10 acre of
wetlands, the prospective permittee should submit a mitigation proposal with the PCN. Applicants may also propose compensatory
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mitigation for projects with smaller impacts. The district engineer will consider any proposed compensatory mitigation the applicant
has included in the proposal in determining whether the net adverse environmental effects to the aquatic environment of the proposed
work are minimal. The compensatory mitigation proposal may be either conceptual or detailed. If the district engineer determines that
the activity complies with the terms and conditions of the NWP and that the adverse effects on the aquatic environment are minimal,
after considering mitigation, the district engineer will notify the permittee and include any conditions the district engineer deems
necessary. The district engineer must approve any compensatory mitigation proposal before the permittee commences work. If the
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the district engineer will expeditiously review
the proposed compensatory mitigation plan. The district engineer must review the plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would ensure no more than minimal adverse effects on the aquatic
environment. If the net adverse effects of the project on the aquatic environment (after consideration of the compensatory mitigation
proposal) are determined by the district engineer to be minimal, the district engineer will provide a timely written response to the
applicant. The response will state that the project can proceed under the terms and conditions of the NWP.

If the district engineer determines that the adverse effects of the proposed work are more than minimal, then the district
engineer will notify the applicant either: (1) That the project does not qualify for authorization under the NWP and instruct the
applicant on the procedures to seck authorization under an individual permit; (2) that the project is authorized under the NWP subject
to the applicant’s submission of a mitigation plan that would reduce the adverse effects on the aquatic environment to the minimal
level; or (3) that the project is authorized under the NWP with specific modifications or conditions. Where the district engineer
determines that mitigation is required to ensure no more than minimal adverse effects occur to the aquatic environment, the activity
will be authorized within the 45-day PCN period. The authorization will include the necessary conceptual or specific mitigation or a
requirement that the applicant submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the
minimal level. When mitigation is required, no work in waters of the United States may occur until the district engineer has approved

a specific mitigation plan.

28. Single and Complete Project. The activity must be a single and complete project. The same NWP cannot be used more
than once for the same single and complete project.
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ENVIRONMENTAL AND PUBLIC PROTECTION CABINET

500 Mero Street, 5" Floor
Frankiort, Kentucky 40601
Phone: (502) 564-5525
Fax: (502) 564-3354
www.eppc.Ky.gov

General Certification--Nationwide Permit # 14
Linear Transportation Projects

This General Certification is effective March 19, 2007, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
§1341), as well as Kentucky Statute KRS 224.16-050.

Agricultural operations, as defined by KRS 224.71-100(1) conducting activities
pursuant to KRS 224.71-100 (3), (4), (5), (6), or (10) are deemed to have certification if
they are implementing an Agriculture Water Quality Plan pursuant to KRS 224.71-145.

For all other operations, the Commonwealth of Kentucky hereby certifies under
Section 401 of the Clean Water Act (CWA) that it has reasonable assurances that
applicable water quality standards under Kentucky Administrative Regulations Title 401,
Chapter 5, established pursuant to Sections 301, 302, 304, 306 and 307 of the CWA,
will not be violated for the activity covered under NATIONWIDE PERMIT 14, namely
Linear Transportation Projects, provided that the following conditions are met:

1. This general certification shall not apply to nationwide permits issued for
individual crossings that are part of a larger road segment project where the
cumulative, unmitigated wetland impacts within a 14-HUC total one (1) acre
or more.

2. The individual stream crossing will impact less than 300 linear feet of
intermittent or perennial streams, unless excluded by condition # 3. Impacts
to ephemeral streams are not limited under this general certification.

3. This general certification shall not apply to nationwide permits issued for
individual crossings which meet condition # 2 but that are part of a larger
road segment project where the cumulative, unmitigated intermittent and
perennial stream impacts within a 14-HUC exceed 500 linear feet.

4. The activity will not occur within waters of the Commonwealth identified by
the Kentucky Division of Water as Outstanding State or National Resource
Waters, Cold Water Aquatic Habitat, or Exceptional Waters.

Kentudkiy™
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Linear Transportation Crossings
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5. Stream impacts covered under this nationwide permit and undertaken by
those persons defined as an agricultural operation under the Agricultural
Water Quality Act must be completed in compliance with the Kentucky
Agricultural Water Quality Plan.

6. Projects that do not meet the conditions of this general certification require
an individual Section 401 water quality certification.

7. Activities qualifying for coverage under this general water quality
certification are subject to the following conditions:

KentuckyUnbridledSpirit.com

Stream crossings shall be constructed in such a manner that does
not impede the movement of aquatic organisms.

Measures shall be taken to prevent or control spills of fuels,
lubricants, or other toxic materials used in construction from entering
the watercourse.

In areas not riprapped or otherwise stabilized, revegetation of stream
banks and riparian zones shall occur concurrently with project
progression. At a minimum, revegetation will approximate pre-
disturbance conditions.

To the maximum extent practicable, all in stream work under this
certification shall be performed during low flow.

Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if
required for this project, should not be used or operated within the
stream channel. In those instances where such in stream work is
unavoidable, then it shall be performed in such a manner and
duration as to minimize turbidity and disturbance to substrates and
bank or riparian vegetation.

Any fill shall be of such composition that it will not adversely affect
the biological, chemical, or physical properties of the receiving waters
and/or cause violations of water quality standards. If riprap is
utilized, it is to be of such weight and size that bank stress or slump
conditions will not be created because of its placement.

If there are water supply intakes located downstream that may be
affected by increased turbidity and suspended solids, the permittee
shall notify the operator when work will be done.

Ketudkip™

UNBRIDLED SPIRIT
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e Removal of existing riparian vegetation should be restricted to the
minimum necessary for project construction.

e Should evidence of stream pollution or jurisdictional wetland
impairment and/or violations of water quality standards occur as a
result of this activity (either from a spill or other forms of water
pollution), the Kentucky Division of Water shall be notified
immediately by calling 800/928-2380.

Non-compliance with the conditions of this general certification or violation of
Kentucky state water quality standards may result in civil penalties.

This general certification will expire on March 19, 2012, or sooner if the USACE
makes significant changes to this nationwide permit.

Kentuckip™
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KENTUCKY TRANSPORTATION CABINET
CATEGORICAL EXCLUSION
ENVIRONMENTAL DETERMINATION CHECKLIST

1, PROJECT INFORMATION

SYP Project #: 1-1014.00 Route: KY 1014

Work Type:

Bridge Replacement SR8

Project Description: Replace bridge over Blizzard Bottom
Ditch, 0.65 miles South of Jct Ky 999

Purpose and Need: Replace substandard and unsafe bridge on
KY 1014 in Mccracken County

Roadway Conditions and Setting: Structurally deficient
concrete box beam bridge with a posted weight limit of 13
tons. (weight limit has been lowered to 7 tons)

Traffic Volume: Current-1300 ADT
Design Year (2028} 1800 ADT

Project Length: 0.28 Begin MP: 1.24 End MP: 1.52

Note: If project length is > | mile and on a new alignment,
project may not be eligible for CE Level 1 and DEA and
FHWA must be consulted.

Number of alternative(s) considered including “No Build”:

O1 02K 3 [ 4- Discuss all alternatives in Section 3

See Section 3. Alternatives Summary

2. ENVIRONMENTAL DETERMINATION

BX Categorical Exclusion- Level 1 Reevaluation (Attach all project correspondence and documentation)

APPROVAL SIGNATURES

Aot E s

District Environmental Coordinator

Projeet Manager

7-22- /O
Date

7-£2-10
Date

O Al appropriate project commitments/mitigation and identified required future work have been entered into the CAF

Division of Environmental Analysis
(required for Level 2)

Federal Highway Administration
(required for Level] 3)

Date

Date
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3. ALTERNATIVES SUMMARY
Describe all alternatives that were evaluated, their impacts and the reason(s) for elimination or selection.
REQUIRED ATTACHMENTS: [X] Location Map [X] Plan Map/Sheet(s)

Two bridge alternatives along with the “No Build" alternative were considered during the design process for this bridge:

Alternate A, "No Build": The “No Build” Alternative was not chosen because of the potential for this bridge to become
unserviceable due to its Sufficiency Rating of 10.2. District One bridge inspectors anticipate the posted weight limit to be
lowered within the next year.

Note: Posted weight limit on the structure was reduced in September 2009 from 13 tons to 7 tons.

Alternate B: Replace the bridge and approaches in the approaximately existing location and utilize an off-site detour. This is
the preferred alternative due to the tangent section of the roadway the bridge is on. The bridge will be moved slightly to the
south, but a major relocation of the bridge would require substantial changes to the horizontal alignment of the roadway.
The project team decided this would not be an acceptable condition, as any additional curvature would pose a safety
problem. An off-site detour was chose due to the existing parallel routes that can be utilized for a detour.

Alternate C: Replace bridge in same location as Alternate B and utilize an on-site diversion. This alignment is similar to the
alignment in Alternate B and would also require the construction of a temporary bridge and roadway. Due to the short
detour distance and expense of building a temporary diversion, this alternate was discarded.

4. COMMENTS AND COORDINATION
Attach all letters, meeting minutes and copies of any newspaper advertisements. YES | NO

1. Will the project have public, local government and resource agency outreach? ] =
Identify type of outreach used:
Meeting(s) (] Date(s):
Newspaper Adv. [} Newspaper Name _ Date(s): __
Meeting(s) with local government and affected property owners [_|  Date(s):

2. Was there public or agency controversy on the project? If “Yes”, explain in # ]
O

XX

Additional work needed to resolve all public, resource agency, and property owners concerns?
If “Yes" explain plans for resolution in #4 below.
4. Describe any unresolved issues:

5. ENVIRONMENTAL COMMITMENTS, MITIGATION, REQUIRED FUTURE ACTIONS AND OTHER

COMMENTS

1. Does the project have environmental commitments, mitigation measures, additional environmental YES | NO
investigations, studies or approvals still to be completed? If “Yes”, DEC should advise Project X 0
Manager for consideration of CAP entry in Oracle,

Identify all issues:

The project will require 401/404 and KPDES KYR 10 permits.

The Indiana bat will require treecutting restrictions or use of the IBCF.

Bridge needs to be inspected for asbestos containing material before demolition.

Sl E SIS
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development (excess excavation needs, utility considerations, drainage problems, geotechnical issues, topographic
constraints, mines, acidic rock, drinking water wells, etc.)
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6. ENVIRONMENTAL CONDITIONS AND CONSEQUENCES
A. Right-of-Way Impacts

1. Does the project require the acquisition of right-of-way? <

0
X O

2. Business or residential relocations required.
No. of relocations: Residential 0 Business: 0 *

Suitable properties available: Residential: [ ] Yes [] No [] Unknown Describe “NO” in A.8
Business: [J Yes [ No [J Unknown Describe “NO” in A.8
3. Full or partial property acquisition required.

Estimated acreage: Fee Simple 3 Permanent Easement: 0.78 *
4. Will excess excavation sites be required?
] Designated (] Permitted/Available for Contractor [J Unknown {(must note in Sec. 5)
5. Property transfer from a State or Federal agency required. List agency(ies) in A. 8 below

6. Last resort housing required.

OO0O0 O K
MMXX K O

Cemetery affected by project

* Iftotal acreage > 10 acres or total relocations are >5 —consult with DEA
* Iftotal acreage is >25 acres or total relocations are > 10 DEA consults with FHWA
8. Describe Impacts/Comments: N/A

B. Economic Impacts:

1. The project will have economic impacts on the regional and/or local economy, such as effects on development,
tax revenues and public expenditures, employment opportunities, accessibility, and retail sales.

U
X

2. The project will affect established businesses or business districts. O (X

3. Describe Impacts/Benefits: N/A
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C. Social Impacts:
1. The project will affect neighborhoods or community cohesion for the various social groups.

2. The project will affect travel patterns and accessibility (e.g., vehicular, commuter, bicycle, or pedestrian).
3. The project will affect school districts, churches, businesses, police and fire protection, etc. Include the direct
impacts and the indirect impacts that may result from the displacement of households and businesses.

4. The project will affect publicly owned public park, recreation area, or wildlife or waterfow! refuge. If “Yes”,
Section 4(f) must be completed.

5. Was Land and Water Conservation Fund Act funding used for any purpose at the publicly owner public park,
recreation area, or wildlife or waterfowl refuge? If “Yes”, Section 6(f) must be completed.

6. The project will impact the elderly, handicapped, nondrivers, transit-dependent, minority and ethnic groups, or
the economically disadvantaged.

O 00 0 XKO
X X X X OOK

7. The project will significantly or disproportionately impact minorities or disadvantaged persons (Environmental
Justice, E.O. 12898).

8. Describe Impacts/Benefits: KY 1014 will be closed in the project area and a marked detour will be signed for the

traveling public. The maximum detour distance from the project area will be approximately 3.5 miles for those living in the
vicinity. This distance would be shortened if the travelers utilize local county roads instead of the marked detour. The detour

will possibly affect local school bus routes and emergency services and they will need to be notified accordingly.

D. Local Land Use and Transportation Plan:

1. Project consistent with local land use plan. (NA if no plan exists) L X

2. Project consistent with local transportation plan. (NA if no plan exists) ] |
3. Project would induce adverse or beneficial secondary and cumulative effects. O X
4. Are there any existing and/or planned bike or pedestrian walkways L X

5. Describe Impacts: N/A

E. Historic Resources

I. Are NRHP listed eligible/potentially eligible sites/districts present within the project viewshed? X

If “No”, document means for assessing ages of structures within project viewshed or attach memorandum from
DEA historian documenting no historic properties affected.
If “Yes”, indicate level of impact:

BX- “No Effect” (attach SHPO concurrence letter or DEA Historian memo)

[J- “No Adverse Effect” (artach SHPO concurrence letter)

[]- “Adverse Effect” (attach FHWA and SHPO concurrence letter)-Section 4(f) may need to be completed.*

Memorandum of Agreement is required? SHPO signature date: OO0 X
*If Individual 4(f) required, project is not eligible for CE Level | or 2

2. Describe historic resource impacts:See attached Eligibility Determination Form from the DEA Historian
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F. Archaeological Resources:

1. Does project involve the acquisition or easement of new right of way

2. Are new right-of-way areas undisturbed? If “No” state basis for conclusion in box F.9.
3. Are known archaeological resources affected by the project (per OSA database)
4

Is there potential for archaeological resources within the project?
If “Yes”, to #2 or #3, consult with DEA District archaeologist for survey.

W

Will project impact archaeological resources. If “Yes”, list site number(s) that can not be avoided:

6. Are/were sites recommended for Phase II work? (attach SHPO concurrence letter)
If “Yes”, list site number(s):

O 00 OOXK
MNX XXOIO

X

7. Are NRHP eligible/potentially eligible sites affected by the project?
If “Yes”, indicate level of impact; If “No”, attach SHPO concurrence letter:
[ - “No Adverse Effect” (attach SHPO concurrence letter)

[J- “Adverse Effect” (artach FHWA and SHPO concurrence letter)-Section 4(f) must be completed if
preservation in-place is required.”

Memorandum of Agreement required? SHPO signature date: FHW A signature date: U

00
X X

8. Is Native American Consultation (NAC) required? If “No”, explain why in F.9 below; If “Yes”, document
dates of consultation below and describe the outcome in F.9 below.

Dates NAC conducted: Phase [ ; Phase II : MOA
FHWA Closure Date: Phase I ; Phase II ; MOA
Phasel []|([| [
Tribal request for additional consultation: Phase I []] (][]
MOA I:I D D
Further Native American Consultation is required 010

9. Describe archaeological resource impacts: A Phase I archaeological survey was completed with no cultural materials
being found on the project. See attached Memorandum for clearance.

G. SECTION 4(f)

1. Are 4(f) properties affected by the project? If “Yes”, notify DEA EPM who will consult with FHWA to U X
determine applicability of Section 4(f).
2. Is the project adjacent to a 4(f) resource? If “Yes”, DEA EPM consult with the FHWA to determine O X

applicability of “constructive use.” If Questions 1 and 2 are both “No™ , go to Section H.

[

3. Prudent and feasible means to avoid 4(f) properties were fully considered but resource can not be avoided x| O
Only determined in consultation with FHWA; Indicate 4(f) type below
[] Deminimis Finding ~ [] Programmatic Section 4(f) [ Full Section 4(f) Statement
If an Individual 4(f) Statement is required, the project can not be completed as a CE Level | or 2 document.
However, if the impacts can be satisfied by completing a Programmatic 4(f) Statement or a Deminimis F inding, the
CE can be completed as a CE Level 1 or 2 project.
4. Describe process followed, consultation completed and attach documentation developed to resolve 4(f) issue:
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H. SECTION 6(f)

1. Are 6(f) properties affected by the project? If “Yes”, consult with DEA and FHWA to determine applicability of
Section 6(f). *

O
D(

2. Has discussion been initiated with the Governor’s Office of Local Development and the agency having X (O
responsibility for the administration of the publicly owned park, recreation area, or wildlife or waterfow]
refuge.

3. Will a Memorandum of Agreement be required?  Final Signature Date: XiOOd

* Project may only be processed as a CE Level 3 if Section 6(f) applies.

4. Describe parties involved, property involved, process followed and consultation completed to resolve 6(f) issue:

L. Noise Impact (23 CFR Part 772);

1. There are noise sensitive receivers/land uses adjacent to the proposed project (e.g. residences, businesses, X O
schools, parks, etc.).

2. Indicate if any of the following are applicable, which would necessitate a noise analysis: O X
[] New roadway on new alignment; [[] Addition of one or more through travel lanes:
[] Significant change in vehicle mix or traffic speed; [_] Significant change in horizontal or vertical alignment;
[] A change in roadway character that substantially reduces the shielding effect of landforms or noise barriers.

3. Noise analysis demonstrates that noise impacts exceed the KYTC Noise Abatement Criteria Policy. |
If “Yes”, a significant impact may be associated with this project. Consultation with DEA is required.

4. There are feasible and reasonable measures that can reduce impacts. If “Yes”, discuss in 1.5 below O X

5. Describe noise impact and abatement measures (if applicable): Noise sensitive receivers(residences)are
located adjacent to the work area, but the project does not meet any of the required
conditions to further evaluate noise impacts on this project. This project will be of

short duration and noise levels will return to normal after project completion.

|
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J._Air Quality Impacts

I.  The project is located in an air quality nonattainment or maintenance area

X O

2. The project is listed in an approved STIP and/or TIP. If not in STIP, notify DEA SME
STIP # 2006-2010 Page # 85 TIP Page #

3. Is project controversial or does the project HAVE or ADD a signalized intersection with a projected “open to
traffic” year ADT > 80,000 vehicles per day? (If “Yes” analysis may be required. Clearance memo from DEA
SME is required and must be attached. If “No”, check box below)

|

B This project does not exceed the Kentucky CO screening criteria for project-level analysis and is not
expected to produce a violation of the CO standards (35 ppm over a one-hour period or 9 ppm over an
eight-hour period)

4. Is the project type included in the Exempt Project list found at 40 CFR 93.126? X0

If “Yes”,indicate project type as described in the list: safety-reconstructing bridges

If “No", contact DEA SME for assistance and attach related correspondence.

D Project is considered to be exempt or of no potential for meaningful MSAT effects.
5. The project is in an area requiring PM 2.5 consideration (Boone, Boyd, Bullitt, Campbeli, Jefferson, Kenton or | [ | [X]
part of Lawrence) Date Inter-agency Consultation completed ;

Project Status: [] Exempt [C] Not Exempt, Not of Concern [] ©Of Concern

If PM 2.5 analysis is required, attach checklist, consultation emails, etc. to document findings.

Impacts/Comments: See attachment for MSAT Quanitative and Uncertainty Analyses.
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K. Hazardous Materials:

1. Are known or potentially contaminated sites (service stations, landfills, automotive repair, junkyard, structures | [] | [X]
with asbestos, etc.) along the project corridor.

2. Is ROW required from, or extensive excavation required adjacent to a potentially contaminated site? OX
If “Yes” Phase Il testing is required and should be completed prior to ROW authorization request. Deferral
must be approved by FHWA.

3. Phase I analysis indicated the cxisting and/or proposed ROW is contaminated. Extent and estimated X\ O|4d

remediation cost to be provided by DEA SME to Div. of ROW and Project Team.

4. Will any bridges or standing structures be demolished for completion of the work?
Status of inspection of bridges and structures for asbestos containing materials (ACM)
(J Complete Required [ ] Not Required
(Identify bridges and structures, discuss results of assessment, if completed, reason not required or future work
in K.6 and Sec. 5)
5. If bridges are to be removed, refurbished or repainted, will there be lead-based paint wastes to address? OO0

X
O

*#If more than minor amounts of ACM, project may not be eligible for CE Level 1 and DEA must be consulted.

6. Discuss significance of any “Yes” marked in 1-5 and any deferred necessary activities (deferrals also discussed in Section
5 - Commitments): Bridge # B00012 is to be demolished during this project and inspection for ACM will be completed
before demolition.

L. Threatened and Endangered Species (T&E):

1. Sources considered to identify potential impacts to federally threatened and endangered species (attach copies): | < | []
B USFWS Species List KSNPC website [<] KDFWR web site

Species Identified: Myotis sodalis(903)(IB); Potamilus capax(418)(FPBM);

Plethobasus cooperianus(414)(OFPM); Lampsilis abrupta(409)(PMM): Obovaria retusa(412)(RPM):

Plethobasus cyphyus(415)(SNM); Pleurobema clava(416)(CM); Pleurobema plenum(417)(RPTM);

Cyprogenia stegaria(403)(FSM); Cumberlandia monodonta(402)(SCM); Sterna antillarum(802)(ILT)
2. Habitat Assessment indicates Federally listed T&E habitat present in vicinity X
No Effect determined for: Potamilus capax(418)(FPBM);

Plethobasus cooperianus(414)}(OFPMY); Lampsilis abrupta(409)(PMM); Obovaria retusa(412)(RPM);

Plethobasus cyphyus(415)(SNM): Pleurobema clava(416)(CM); Pleurobema plenum(417)(RPTM):

Cyprogenia stegaria(403)(FSM); Cumberlandia monodonta(402)(SCM); Sterna antillarum(802)(ILT)
BA required for: Myotis sodalis(303)(IB)
3. Indiana bat (Check all that apply):

(] To be Determined [ No Effect; (] KYTC NLTAA Finding; IBCF;

Tree Cutting Restrictions [] BA Complete; [] BA to be scheduled; [] To be Determined
4. Project located upstream of or within Designated Critical Habitat (Consultation with DEA required) O X
5. Biological Assessment required: X O

[] Completed (attach USFWS letter) [X] To complete before Construction (CAP entry
recommended and include in Section 5)
6. Project may adversely affect federally listed T&E (formal consultation required)* Ol

*if the project is likely to affect a Federally listed T&E species it is not eligible for CE Level I or 2 and DEA
and FHWA must be consulted.

7. Describe T&E species concerns/protective measures: Trees suitable for use by the Indiana Bat for summer roosting are
within the projects limits. Tree cutting restrictions or use of the IBCF will adhered to.
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M. Water Resource Impacts:
1. Project impacts State Listed Special Use Waters or tributaries to a Special Use Water? | &
(indicate all types below and consult DEA Permit SME prior to issuance of the CE)
[] Cold Water Aquatic Habitat [] Outstanding National Resource Water [ ] Exceptional Waters
[] Reference Reach Stream [[] Outstanding State Resource Water [] State Wild River

[] Federally Designated Wild River [ ] Federally Designated Scenic River [[] Federal T&E Species
2. Project will involve surface disturbance greater than one acre
If “Yes”, note need for KPDES KYRI10 storm water permit in box M. 12.
3. Project is located partially or wholly within a designated MS4 community
If “Yes”, identify any local ordinances, restrictions, local permits or other local requirements that require
consideration before, during and after construction and specify in box M.13 below and, if appropriate, Section
5.
4. Project encroaches upon 100 year floodplain X0
If Yes, determinations regarding No Rise Certifications, FEMA Map Revisions, efc. to be made by KYTC
Design, Drainage Section during final design.

D
O

O
X

Project could potentially impact surface or groundwater drinking water supplies (public or private)

M O
X

[}

6. Project involves impacts to a stream below Ordinary High Water Mark (OHWM)
(If answer is “No” then the reply to questions 7 and 8 will also be “No”}

Estimate total number of impacts below OHWM 2

Identify all applicable types of impact occurring below OHWM:
[X] Bridge/Pier Abutment ] Relocation/Channelization [_] Temporary Diversion [ ] Culvert
[[] Low Water Crossing  [] Excess Excavation Site X] Bank Stabilization

[] Other (describe):
7. Project involves impacts below the OHWM to streams defined as ephemeral? L]
Estimate length and area of the single largest ephemeral impact: feet and acres

For largest single impact: <0.1 ac = ACE LON; between 0.1 and0.5 ac = ACE NW: > 0.5 acre = ACE IP

8. Project involves impacts below OHWM to streams defined as intermittent or perennial? & | L
Estimate length and area of the single largest intermittent/perennial impact: < 300 feet and acres

Impact <300’ = ACE LON; Impact between 300’ & 500’ =ACE NW + mitig.; Impact >500° = ACE IP + mitig
Impact <0.1 ac=ACE LON; Impact between 0.1 ac & 0.5 ac=ACE NW+mitig; Impact >0.5 ac=ACE IP +mitig
Impact >300°= Ind. WQC + mitig.; Cumulative impact in HUC 14>500" = Ind. WOC +mitig.

9. Project will impact a lake or pond requiring its draining or filling (note characteristics below) X
[] A stream enters the lake or pond
[] A stream exits the lake or pond
If stream is exiting lake or pond, 404 permit is required

10
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10. Project will resuit in loss of a Special Aquatic Site (SAS) (indicate types below) L]
[ Riffle Pool Complex (#) [] Wetland (estimated acreage)

Wetland consideration/delineation:

[] Project affects areas delineated as wetlands on the National Wetlands Inventory Map

] Project affects soils designated as hydric, hydric inclusive or potentially hydric on the County Soil Survey
(] Project affects areas identified by field inspection as having wetland characteristics

[J Wetland boundaries delineated by (name):

[] Project Team has evaluated all practicable alternatives and minimization measures to the proposed
construction in wetlands?
[ 1 Project Team has complied with the Wetlands Finding Agreement? If “No™, the project can not be
approved as a CE
If > 5.0 acres wetland impact, project may not be eligible for Level 2 (consult with FHWA)
1. Permit Requirements

401/404 Permits are likely to be required for this project (indicate type below and in Section 5) X O
if any permits are expected to be required, submit CE Request for Assistance to DEA SME

Stream/Lake/Pond Impacts: <] ACE LON; [] ACENW; [[] ACEIP; [] DOW IWQC
Mitigation required by: ] ACE; ] Dow

Wetland Impacts: []ACELON; [[JACENW; ] ACEIP; [ DOW IWQC
Mitigation required by: [C] ACE; ] pow

Will this project affect navigable Waters of the U.S. as defined by USACE and require a Section 10 permit? If
“Yes”, then coordination with DEA is required

X

X

Will this project affect a navigable water body requiring a Coast Guard, Section 9 permit? If “Yes”, then
coordination with Div. of Structural Design is required

Will this project require a KPDES storm water permit (KYR 10) for construction?

Will this project require any additional permits from a local MS4? (discuss requirements in box M.13)

XX O

Will construction in the floodplain require analysis and coordination by KYTC Design-Drainage Section to
assure that potential flooding impacts are thoroughly addressed?

O O0OX O O

12. Project is within the watershed of a significant Water Resource (private or public drinking water supply,
wellhead protection area, Special Use Waters, etc.)

[_] Project is candidate for application of KYTC Karst Policy
13. Describe Water Resource Investigations Conducted, Impacts Identified and Permits Required: 401/404 and KPDES

KYR10 permits will be required for this project.

N. Construction Impacts

Discuss potential impacts of construction activities pertaining to water quality, stream diversion, air quality, detours and
delays of traffic, businesses, noise, etc:

11
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Categorical Exclusion (CE) Projects
Section 106 Consultation
Eligibility and Effect Determination Form

Item No: 1101400  County: McCracken

Route:  KY1014  Project Description: Replace bridge and approaches
Over Blizzard Bottom Drainage Canal

Summary of Identified Resources:

Eligibility:
O No Sites Present
O No sites eligible
Sites are present and/or may be eligible

1. Identify eligible sites:
The bridge is a box culvert with stee] guardrails and does not appear to be eligible for

the National Register
2. Include topographic map of project area:

Effect:
0O No Adverse Effect

g)t\dvme Effect
No Historic Properties Effect

Describe additional measures to address adverse effect including additional reporting,
research, fieldwork, etc. necessary to address site-specific clrcumstances:

Describe measures to be employed to mitigate adverse effects:

B/I‘Vo Jurther Section 106 consultation necessary

u/'ﬁMM MM/ &{‘;1/4-/2 é-9/-of

R Hom Tumner, Historian ' Date SHRO Representative Date

Kentucky Transportation Cabinet
Division of Environmental Analysis

c: R. Thomas, P. Rawlings, G. Bunch, D-1 (T. Houser), Central Files, Reading Files,
Arch files



Contract ID: 111335
MCCRACKEN COUNTY
Page 65 of 139

BRZ 0103 (297)

TRANSPORTATION CABINET

Etnie Fletcher Frankfort, Kentucky 40622 Bill Nighbert
Governor www.kentucky.gov Acting S

g Secretary

Jim Adams

Depuly Secretary

Marc Williams

Commissioner of Highways

02n Druen
Commissioner of
Administrative Services

MEMO TO: Central Files
Division of Environmental Analysis Paut Steely
Commissioner of Aviation
FROM: James Lee Hixon, Environmental Scientist II Roy Mundy
Division of Environmental Analysis %%,‘I}( Commissioner of
Yehicle Regulation
DATE: April 19, 2005
SUBJECT: Replace Bridge Over Blizzard Bottom Ditch
Kentucky 1014
McCracken County, Kentucky

Item Number: 1-1014.00

On April 13, 2005, the subject project received a Phase I archaeological survey. The result of this
investigation was that no cultural materials were located within the proposed project area. This
project is cleared archaeologically and it is recommended that the project proceed. If an
archaeological site is discovered accidentally, then work should cease and this office notified
immediately.

c. R. Thomas
D. Davis
W. Roach
G. Bunch
P C. Kuntz, R: Pavis
Archaeology files w/a

KentuckyUnbridledSpirit.com K@? Md(y An Equal Opportunity Employer M/F/D

UNBRIDLED SPIRIT -
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i

1-1014.00 . McCracken

KY 1014

REPLACE BRIDGE OVER BLIZZARD BOTTOM DITCH (B812) 0.65MI S OF JCT. KY-989.

(SR=10.2)
532006  Fu : $5-4-2004 DBD
| E ¥ 4\ x
B x
X
g A x
i )
.‘_"':'
5 2 - 5-4-2004 James Hixon
X
e : ;
vt : Pending completion of Phase I archacological survey
i =g e ol I
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obile Source Air Toxics Impact

1.0 Qualitative Analysis

KYTC Item # 1-1014.00 in McCracken County, Kentucky involves the replacement of Bridge # B00012 on KY 1014 over
the Blizzard Bottom Drainage Ditch. It is located at the 1.24 mp approximately 0.65 miles South of KY 999,

Based on the current year (2010) traffic forecasts (1300 ADT), the replacement of bridge B00012 over Blizzard Bottom Ditch
is a project with low potential MSAT effects as defined by the February 3, 2006 FHWA Interim Guidance on Air Toxics
Analysis in NEPA documents, For the Selected Alternative identified in the CE Level I document, the amount of MSATSs emitted
would be proportional to the vehicle miles traveled (VMT), assuming that other variables such as fleet mix are the same for
each alternative that was assessed. The VMT estimated for the Selected Alternative is slightly higher than that for the No
Build Alternative, because the additional capacity increases the efficiency of the roadway and attracts rerouted trips from
elsewhere in the transportation network. This increase in VMT would lead to higher MSAT emissions for the action
alternative along the highway corridor, along with a corresponding decrease in MSAT emissions along the parallel routes. The
emissions increase is offset somewhat by lower MSAT emission rates due to increased speeds; according to EPA's MOBILE6
emissions model, emissions of all of the priority MSATs except for diesel particulate matter decrease as speed increases. The
extent to which these speed-related emissions decreases will offset VMT-related emissions increases cannot be reliably
projected due to the inherent deficiencies of technical models.

Because the estimated VMT under each of the Build Alternatives assessed in the CE Level | document were nearly
the same, it is expected that there would be no appreciable difference in overall MSAT emissions among the
various alternatives. Also, for the Selected Alternative, emissions would likely be lower than present levels in the
design year as a result of EPA's national control programs that are projected to reduce MSAT emissions by 57 to
87 percent between 2000 and 2020. Local conditions may differ from these national projections in terms of fleet
mix and turnover, VMT growth rates, and local control measures. However, the magnitude of the EPA projected
reductions is so great (even after accounting for VMT growth) that MSAT emissions in the study area are likely to
be lower in the future in nearly all cases.

The Ky 1014 bridge replacement contemplated as part of this project will have no effect on moving traffic closer to
nearby homes, schools and businesses; therefore, for this project, there will be no localized areas where ambient
concentrations of MSATs could be higher than the current conditions. However, as discussed above, the
magnitude and the duration of any temporary potential increases compared to the current conditions cannot be
accurately quantified due to the inherent deficiencies of current models. In sum, when a highway is constructed,
and, as a result, moves closer to receptors, the localized level of MSAT emissions for the Selected Alternative
could be higher relative to the No Build Alternative, but this could be offset due to increases in speeds and
reductions in congestion (which are associated with lower MSAT emissions). Also, MSATs will be lower in other
locations when traffic shifts away from them. However, on a regional basis, EPA's vehicle and fuel regulations,
coupled with fleet turnover, will over time cause substantial reductions that, in almost all cases, will cause
region-wide MSAT levels to be significantly lower than today.

2.0 Uncertainty Analysis

Air toxics analysis is an emerging field and current scientific techniques, tools, and data are not sufficient to
accurately estimate human health impacts that would result from a transportation project in a way that would be
useful to decision-makers. For a further explanation of uncertainty analysis as it relates to MSATSs for
transportation related projects see Appendix C — Prototype Language for Compliance with 40 CFR 1502.22
(attached).



Contract ID: 111335

MCCRACKEN COUNTY Page 68 of 139

BRZ 0103 (297)

-4"'-’-.‘.'
TRANSPORTATION CABINET
Ernie Fletcher Frankfort, Kentucky 40622 Bill Nighbert
Govemor www.kentucky.gov Acting Secretary
Marc Williams
Commissioner of Highways
MEMORANDUM:;
TO: Central File
Division of Environmental Analysis
FROM: Chris Cummins, P.G. C_?ﬂ-
UST/HZMT Section
DATE: December 27, 2005

SUBJECT:  McCracken County: CE
KY-1014
Replace bridge over Blizzard Bottom Ditch

Item No. 1-1014.00

Based on all available information, it appears there are no UST-Hazmat threats associated with the
subject project. If the plans change or other information is discovered we will be glad to re-evaluate.
Please call if you have any questions or need any additional information.

ce: G. Bunch, EMP, DEA
M. Gevedon, R/W

RichandDavis, DEC, D-1

Reading Files

KentuckyUnbridiedSpirit.com Kgf Mdej_ An Equal Opportunity Emptoyer M/F/D
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April §, 2005

Virgil L. Andrews, Jr.

Field Supervisor

U.S. Fish and Wildlife Service
3761 Georgetown Road
Frankfort, KY 40601

SUBJECT: 1-1014.00 McCracken County
Dear Mr. Andrews:

The Kentucky Transportation Cabinet is gathering information concerning proposed improvements to KY-
1014 in McCracken County. Attached for your review is the plans for the project. The USGS 7.5 minute
quadrangle map that applies is Melber. Please find enclosed a copy of the map with the project area
delineated.

As part of our efforts to coordinate with state and federal agencies, KYTC is requesting information USFWS$
may have regarding threatened and endangered species with the potential to occur within the project area,
Furthermore, identification of any potential wetland areas within the project vicinity is also requested. Publie
information, from the Kentucky State Nature Preserves Commission (KSNPC) and the Kentucky
Department of Fish and Wildlife Resources (KDWFR) websites, has been reviewed for possible occurrences
of federally endangered or threatened species. Attached to this request is the information that was found at
the mentioned websites for your convenience.

This request is being made pursuant to the Fish and Wildlife Coordination Act (16 USC 661 ef seq.) the
National Environmental Policy Act (41 USC 4321 ef seq.), and the Endangered Species Act (16 USC 1531 er
seq.). Please review this information and ideatify any concerns that the USFWS may have regarding the
subject project.

Thank you for your time and attention to this matter. If you need additional information, please feel free to
call me at (270) 898-2431,

Sincerely,

Richard B. Davis
District Environmental Coordinator
District 1-Paducah

Cc: Gary Bunch, EPM
File

Contract ID: 111335
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Kentucky Transportation Cabinet (A]
N Federal Highway Administration usDvearimen:
";R '-}E:Es”PBLIJACrIE\{-|;- vttt
Siheiver NO EFFECT FINDING
KYTC ltem No: 1 - 1014 Route: | KY-1041
Quadrangle(s): | Melbur County(ies): | McCracken

Project Description: (Type of improvement, areas to be impacted, crossroad improvements,
easements, etc.)

REPLACE BRIDGE OVER BLIZZARD BOTTOM DITCH (B12) 0.65MI S OF JCT. KY-999.

0

,.f‘;i‘if';.:..ll:.r;.l.. it

V 2.0 June 2006
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Methodologies: (Methods of assessment, who, what, when, resources, etc.)

A habitat assessment was pesformed by Zack Couch on January 8, 2008. Prior to an on-site
investigation, USGS topographic and geologic maps were reviewed for the presence of cave-bearing
strata. During the field assessment, the impacted landscapes were compared to areas of habitat for
the listed species.

Results: (Compare habitat used by listed species with available habitat)

Buzzard Bottom Ditch is a small stream aproximately 14 feet wide with a sand and gravel substrate.
Erosion has caused the banks in the vicenity of the bridge to deteriorate and the stream to become
entrenched. The stream lacks the appropriate size and flow regime to be habitat for any of the mussel
species listed for McCracken County.

No sand bars (interior least tern nesting habitat) were cbserved in the project area.

No caves or cave bearing strata are located in the vicenity of the project. Trees suitable for use by
Myotis sodalis for summer roosting were observed within the project impact limits.

Determinations: the proposed project will have no effect on the federally listed fat pocketbook,
sheepnose, clubshell, fanshell, orangefoot pimpleback, pink mucket, rough pigtoe, spectaclecase, ring
pink, or interior least tem.

! The project has been assessed in accordance with the provisions of Section 7 of the Endangered

| Species Act. As a designated representative of the FHWA, the KYTC has determined that the project

will have No Effect on any listed species or their critical habitat, and further Section 7(a)(2)
consultation with the Service is not required.

_{,[/.,;g;g{i%_

| Oracle SYP Milestones updated

Y 2.0 June 2006
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Listed Species:
Legal® Known™
Group Species Comevon nama Status | Potanti Speclal Commants
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MeCrackon  Vascular Piants Assoulus poviz Red Budieya T G5/5253 9 1 0409
McCracken  Vasadar Flants Femooened locusits Lakeciess LK} G471 5182 a1 04a0¢0
MeCiacken  Vaseular Flams Baphsia brucleols var. Rucophaea Cream Wikl Indigo S7 GAS5T4T5 753 20 000
McCracken  Viaseubsr Flants Cartr Fyatericing Porcupins Sedge HY G5/5H 010900
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Scientific Name us KY
Name and Class Count WAP |
and Life History Y gtatus Status Reference
Pictures
‘Potarmlus capax  Eat Pocketbook Bivalvia - McCracken LE E Yas Reference
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to the Standard Specifications for Road and
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are
superseded by Standard Specifications for Road and Bridge Construction, Edition of
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision.



MCCRACKEN COUNTY

BRZ 0103 (297)

Supplemental Specifications to The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the July15, 2011 Letting)

SUBSECTION: | 101.02 Abbreviations.
REVISION: | Insert the following abbreviation and text into the section:
KEPSC Kentucky Erosion Prevention and Sediment Control
SUBSECTION: | 101.03 Definitions.
REVISION: | Replace the definition for Specifications — Special Provisions with the following:
Additions and revisions to the Standard and Supplemental Specifications covering conditions
peculiar to an individual project.
SUBSECTION: | 102.03 Contents of the Bid Proposal Form.
REVISION: | Replace the first sentence of the first paragraph with the following:
The Bid Proposal form will be available on the Department internet website
(http://transportation.ky.gov/contract/).
Delete the second paragraph.
Delete the last paragraph.
SUBSECTION: | 102.04 Issuance of Bid Proposal Form.
REVISION: | Replace Heading with the following:
102.04 Bidder Registration.
Replace the first sentence of the first paragraph with the following:
The Department reserves the right to disqualify or refuse to place a bidder on the eligible bidder’s
list for a project for any of the following reasons:
Replace the last sentence of the subsection with the following:
The Department will resume placing the bidder on the eligible bidder’s list for projects after the
bidder improves his operations to the satisfaction of the State Highway Engineer.
SUBSECTION: | 102.06 Examination of Plans, Specifications, Special Provisions, Special Notes, and Site of Work.
REVISION: | Replace the first paragraph with the following:
Examine the site of the proposed work, the Bid Proposal, Plans, specifications, contract forms, and
bulletins and addendums posted to the Department’s website and the Bid Express Bidding Service
Website before submitting the Bid Proposal. The Department considers the submission of a Bid
Proposal prima facie evidence that the bidder has made such examination and is satisfied as to the
conditions to be encountered in performing the work and as to the requirements of the Contract.
SUBSECTION: | 102.07.01 General.
REVISION: | Replace the first sentence with the following:

Submit the Bid Proposal on forms furnished on the Bid Express Bidding Service website
(www.bidx.com).

Replace the first sentence of the third paragraph with the following:

Bid proposals submitted shall use an eligible Digital ID issued by Bid Express.
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SUBSECTION: | 102.07.02 Computer Bidding.
REVISION: | Replace the first paragraph with the following:

Subsequent to registering for a specific project, use the Department’s Expedite Bidding Program on

the internet website of the Department of Highways, Division of Construction Procurement

(http://transportation.ky.gov/contract/). Download the bid file from the Bid Express Bidding

Service Website to prepare a Bid Proposal for submission to the Department. Submit Bid Proposal

electronically through Bid Express Bidding Service.

Delete the second and third paragraph.

SUBSECTION: | 102.08 Irregular Bid Proposals.
REVISION: | Delete the following from the first paragraph: 4) fails to submit a disk created from the Highway

Bid Program.

Replace the second paragraph with the following:

The Department will consider Bid Proposals irregular and may reject them for the following

reasons:

1) when there are unauthorized additions, conditional or alternate bids, or irregularities of any
kind which may tend to make the Bid Proposal incomplete, indefinite, or ambiguous as to its
meaning; or

2) when the bidder adds any provisions reserving the right to accept or reject an award, or to enter
into a Contract pursuant to an award; or

3) any failure to comply with the provisions of Subsection 102.07; or

4) Bid Proposals in which the Department determines that the prices are unbalanced; or
when the sum of the total amount of the Bid Proposal under consideration exceeds the bidder’s
Current Capacity Rating.

SUBSECTION: | 102.09 Bid Proposal Guaranty.
REVISION: | Insert the following after the first sentence:
Bid Proposals must have a bid proposal guaranty in the amount indicated in the bid proposal form
accompany the submittal. A guaranty in the form of a paper bid bond, cashier’s check, or certified
check in an amount no less than the amount indicated on the submitted electronic bid is required
when the electronic bid bond was not utilized with the Bid Express Bidding Service. Paper bid
bonds must be delivered to the Division of Construction Procurement prior to the time of the
letting.
SUBSECTION: | 102.10 Delivery of Bid Proposals.
REVISION: | Replace paragraph with the following:

Submit all Bid Proposals prior to the time specified in the Notice to Contractors. All bids shall be

submitted electronically using Bid Express Bidding Services. Electronically submitted bids must

be done in accordance with the requirements of the Bid Express Bidding Service.
SUBSECTION: | 102.11 Withdrawal or Revision of Bid Proposals.
REVISION: | Replace the paragraph with the following:

Bid Proposals can be withdrawn in accordance the requirements of the Bid Express Bidding Service
prior to the time of the Letting.
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SUBSECTION: | 102.13 Public Opening of Bid Proposals.
REVISION: | Replace Heading with the following:
102.13 Public Announcement of Bid Proposals.
Replace the paragraph with the following:
The Department will publicly announce all Bid Proposals at the time indicated in the Notice to
Contractors.
SUBSECTION: | 103.02 Award of Contract.
REVISION: | Replace the first sentence of the third paragraph with the following:
The Department will normally award the Contract within 10 working days after the date of
receiving Bid Proposals unless the Department deems it best to hold the Bid Proposals of any or all
bidders for a period not to exceed 60 calendar days for final disposition of award.
SUBSECTION: | 105.02 Plans and Working Drawings.
REVISION: | Insert the following after the fourth paragraph:
Submit electrical shop drawings, design data, and descriptive literature for materials in electronic
format to the Division of Traffic Operations for approval. Drawings and literature shall be
submitted for lighting and signal components. Notify the Engineer when submitting information to
the Division of Traffic Operations. Do not begin work until shop drawings are approved.
Submit shop drawings for traffic counting equipment and materials in electronic format to the
Engineer or the Division of Planning. Notify the Engineer when submitting information directly to
the Division of Planning. Do not begin work until shop drawings are reviewed and approved.
SUBSECTION: | 105.03 Record Plans.
REVISION: | Replace the section with the following:

Record Plans are those reproductions of the original Plans on which the accepted Bid Proposal was
based and, and signed by a duly authorized representative of the Department. The Department will
make these plans available for inspection in the Central Office at least 24 hours prior to the time of
opening bids and up to the time of letting of a project or projects. The quantities appearing on the
Record Plans are the same as those on which Bid Proposals are received. The Department will use
these Record Plans as the controlling plans in the prosecution of the Contract. The Department will
not make any changes on Record Plans subsequent to their issue unless done so by an approved
contract modification. The Department will make 2 sets of Record Plans for each project, and will
maintain one on file in the Central Office and one of file in the District Office. The Department
will furnish the Contractor with the following: 1 full size, 2 half size and an electronic file copy of
the Record Plans at the Pre-Construction conference.
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SUBSECTION:
REVISION:

105.12 Final Inspection and Acceptance of Work.
Insert the following paragraphs after the first paragraph:

Notify the Engineer when all electrical items are complete. A notice of the electrical work
completion shall be made in writing to the Contractor. Electrical items will be inspected when the
electrical work is complete and are not subject to waiting until the project as a whole has been
completed. The Engineer will notify the Division of Traffic Operations within 3 days that all
electrical items are complete and ready for a final inspection. A final inspection will be completed
within 90 days after the Engineer notifies the Division of Traffic Operations of the electrical work
completion.

Energize all electrical items prior to notifying the Engineer that all electrical items are complete.
Electrical items must remain operational until the Division of Traffic Operations has inspected and
accepted the electrical portion of the project. Payment for the electrical service is the responsibility
of the Contractor from the time the electrical items are energized until the Division of Traffic
Operations has accepted the work.

Complete all corrective work within 90 calendar days of receiving the original electrical
inspection report. Notify the Engineer when all corrective work is complete. The Engineer will
notify the Division of Traffic Operations that the corrective work has been completed and the
project is ready for a follow-up inspection. Upon re-inspection, if additional corrective work is
required, complete within the same 90 calendar day allowance. The Department will not include
time between completion of the corrective work and the follow up electrical inspection(s). The 90
calendar day allowance is cumulative regardless of the number of follow-up electrical inspections
required.

The Department will assume responsibility for the electrical service on a project once the
Division of Traffic Operations gives final acceptance of the electrical items on the project. The
Department will also assume routine maintenance of those items. Any damage done to accepted
electrical work items by other Contractors shall be the responsibility of the Prime Contractor. The
Department will not be responsible for repairing damage done by other contractors during the
construction of the remaining project.

Failure to complete the electrical corrective work within the 90 calendar day allowance will
result in penalties assessed to the project. Penalties will be assessed at % the rate of liquidated
damages established for the contract.

Replace the following in the second sentence of the second paragraph:
Replace Section 213 with Section 212.

Delete the fifth paragraph from the section.

SUBSECTION:
REVISION:

105.13 Claim Resolution Process.
Replace the last sentence of the 3. Bullet with the following:

If the Contractor did not submit an as-bid schedule at the Pre-Construction Meeting or a written
narrative in accordance with Subsection 108.02, the Cabinet will not consider the claim for delay.

Delete the last paragraph from the section.
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SUBSECTION: | 106.04 Buy America Requirement.
REVISION: | Replace the section with the following:
106.04 Buy America Requirement. Follow the “Buy America” provisions as required by Title 23
Code of Federal Regulations § 635.410. Except as expressly provided herein all manufacturing
processes of steel or iron materials including but not limited to structural steel, guardrail materials,
corrugated steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall
occur in the United States of America, including the application of:

e Coating,

e Galvanizing,

e Painting, and

e  Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel
or iron material, and may be used regardless of source in the domestic manufacturing process for
steel or iron material:

e Pigiron,

e  Processed, pelletized, and reduced iron ore material, or

e  Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved
with the production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum
components of bridges, tunnels, and large sign support systems, for which either shop fabrication,
shop inspection, or certified mill test reports are required as the basis of acceptance by the
Department.

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent of the total
Contract amount or $2,500.00, whichever is greater.
The Contractor shall submit to the Engineer the origin and value of any foreign material used.
SUBSECTION: | 106.10 Field Welder Certification Requirements.
REVISION: | Insert the following sentence before the first sentence of the first paragraph:
All field welding must be performed by a certified welder unless otherwise noted.
SUBSECTION: | 108.02 Progress Schedule.
REVISION: | Insert the following prior to the first paragraph:

Specification 108.02 applies to all Cabinet projects except the following project types:
® Right of Way Mowing and/or Litter Removal
® Waterborne Paint Striping
®  Projects that contain Special Provision 82
®  Projects that contain the Special Note for CPM Scheduling

Insert the following paragraph after paragraph two:

Working without the submittal of a Written Narrative is violation of this specification and
additionally voids the Contractor’s right to delay claims.

Insert the following paragraph after paragraph six:

The submittal of bar chart or Critical Path Method schedule does not relieve the Contractor’s
requirement to submit a Written Narrative schedule.
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Insert the following at the beginning of the first paragraph of A) Written Narrative.:

Submit the Written Narrative Schedule using form TC 63-50 available at the Division of
Construction’s website (http://www.transportation.ky.gov/construction/ResCenter/ResCenter.htm).

Replace Part A) Written Narrative 1. And 2. with the following:

1. Provide a description that includes how the Contractor will sequence and stage the work,
how the Contractor plans to maintain and control traffic being specific and detailed, and
what equipment and crew sizes are planned to execute the work.

2. Provide a list of project milestones including, if applicable, winter shut-downs, holidays,
or special events. The Contractor shall describe how these milestones and other dates
effect the prosecution of the work. Also, include start date and completion date
milestones for the contract, each project if the contract entails multiple projects, each
phase of work, site of work, or segment of work as divided in the project plans, proposal,
or as subdivided by the Contractor.

SUBSECTION:
REVISION:

109.07.01 Liquid Asphalt.

Add the following to the Adjustable Contract Items:
e  Stone Matrix Asphalt for Base
e  Stone Matrix Asphalt for Surface

SUBSECTION:
REVISION:

110.01 Mobilization.
Replace paragraph three with the following:

Do not bid an amount for Mobilization that exceeds 5 percent of the sum of the total amounts bid
for all items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts
established for adjustments and incentives. The Department will automatically adjust any Bid
Proposals that are in excess of this amount down to 5 percent to compare Bid Proposals and award
the Contract. The Department will award a Contract for the actual amount bid when the amount bid
for Mobilization is less than 5 percent, or the Department will award the Contract for the adjusted
bid amount of 5 percent when the amount bid for Mobilization is greater than 5 percent. If any
errors in unit bid prices for other Contract items in a Contractor’s Bid Proposal are discovered after
bid opening and such errors reduce the total amount bid for all other items, excluding Mobilization,
Demobilization, and contingent amounts established for adjustments and incentives, so that the
percent bid for Mobilization is larger than 5 percent, the Department will adjust the amount bid for
Mobilization to 5 percent of the sum of the corrected total bid amounts.

SUBSECTION:
REVISION:

110.02 Demobilization.
Replace the third paragraph with the following:

Bid an amount for Demobilization that is a minimum of $1,000 or 1.5 percent of the sum of the
total amounts bid for all other items in the Bid Proposal, excluding Mobilization, Demobilization,
and contingent amounts established for adjustments and incentives. The Department will
automatically adjust any Bid Proposal that is less than this amount up to $1,000 or 1.5 percent to
compare Bid Proposals and award the Contract. The Department will award a Contract for the
actual amount bid when the amount bid for demobilization exceeds 1.5 percent, or the Department
will award the Contract for the adjusted bid amount when the amount bid for demobilization is less
than the minimum of $1,000 or less than 1.5 percent of the sum of the total amounts bid for all
other items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts
established for adjustments and incentives.

SUBSECTION:
REVISION:

110.04 Payment.
Insert the following paragraph following the demobilization payment schedule (4™ paragraph):

The Department will withhold an amount equal to $1,000 for demobilization, regardless of the
schedule listed above. The $1,000 withheld for demobilization will be paid when the final estimate
is paid.
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SUBSECTION: | 112.03.01 General Traffic Control.
REVISION: | Replace paragraph three with the following:
All flaggers shall be trained in current MUTCD flagging procedures. Proof of training must be
available for review at the Department’s request. Flagging credentials must be current within the
last 5 years.
SUBSECTION: | 112.03.11 Temporary Pavement Markings.
PART: | B) Placement and Removal of Temporary Striping.
REVISION: | Replace the 2™ sentence of the first paragraph with the following:
On interstates and parkways, and other roadways approved by the State Highway Engineer, install
pavement striping that is 6 inches in width.
SUBSECTION: | 112.03.12 Project Traffic Coordinator (PTC).
REVISION: | Add the following at the end of the subsection:
After October 1, 2008 the Department will require the PTC to have successfully completed the
applicable qualification courses. Personnel that have not successfully completed the applicable
courses by that date will not be considered qualified. Prior to October 1, 2008, conform to
Subsection 108.06 A) and ensure the designated PTC has sufficient skill and experience to properly
perform the task.
SUBSECTION: | 112.03.15 Non-Compliance of Maintain and Control of Traffic.
REVISION: | Add the following section:

112.03.15 Non-Compliance of Maintain and Control of Traffic. It is the Contractor’s
responsibility to conform to the traffic control requirements in the TCP, Proposal, plan sheets,
specifications, and the Manual on Uniform Traffic Control Devices.

Unless specified elsewhere in the contract, a penalty will be assessed in the event of non-
compliance with Maintain and Control of Traffic requirements. These penalties will be assessed
when the Contractor fails to correct a situation or condition of non-compliance with the contract
traffic control requirements after being notified by the Engineer. The calculation of accrued
penalties for non-compliance will be based upon the date/time of notification by the Engineer.

The amount of the penalty assessed for non-compliance will be determined based upon the work
zone duration, as defined by the MUTCD, and will be the greatest of the different calculation
methods indicated below:

A) Long-term stationary work that occupies a location more than 3 days.

Correct the non-compliant issue within 24 hours from initial notification by the Engineer.
If the issue is not corrected within 24 hours from the initial notification, a penalty for non-
compliance will be assessed on a daily basis beginning from the initial notification of non-
compliance. The Contractor will be assessed a $1,000 daily penalty or the amount equal
to the contract liquidated damages in Section 108.09, whichever of the 2 is greater. The
penalty for non-compliance will escalate as follows for continued non-compliance after
the initial notification.

3 Days after Notification
$1,500 daily penalty or 1.5 times the contract liquidated damages daily charge rate in
Section 108.09, whichever is greater.

7 Days after Notification
$2,000 daily penalty or double the contract liquidated damages daily charge rate in
Section 108.09, whichever is greater.
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B) Intermediate-term stationary work that occupies a location more than one daylight
period up to 3 days, or nighttime work lasting more than 1 hour.

Correct the non-compliant issue within 4 hours from initial notification by the Engineer.
If the issue is not corrected within 4 hours from notification, a penalty for non-compliance
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.

C) Short-term stationary is work that occupies a location for more than 1 hour within a
single 24-hour period.

Correct the non-compliant issue within 1 hour from initial notification by the Engineer. If
the issue is not corrected within 1 hour from notification, a penalty for non-compliance
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.

If the Contractor remains in violation of the Maintain and Control of Traffic requirements, or if the
Department determines it to be in the public’s interest, work will be suspended in accordance with
Section 108.08 until the deficiencies are corrected. The Department reserves the right to correct
deficiencies by any means available and charge the Contractor for labor, equipment, and material
costs incurred in emergency situations.

SUBSECTION: | 206.03.02 Embankment
REVISION: | Replace the last paragraph with the following:
When rock roadbed is specified, construct the upper 2 feet of the embankment according to
Subsection 204.03.09 A).
SUBSECTION: | 213.03.03 Inspection and Maintenance.
REVISION: Replace the last sentence of the second paragraph with the following:

Initiate corrective action within 24 hours of any noted deficiency and complete the work within 7
calendar days of receipt of the report. The Contractor shall make a concentrated effort to complete
any corrective action required prior to the next predicted rainfall event.

Insert the following paragraph after the second paragraph:

When the Contractor is required to obtain the KPDES permit, it is their responsibility to ensure
compliance with the inspection and maintenance requirements of the permit. The Engineer will
perform verification inspections a minimum of once per month and within 7 days of a % inch or
greater rainfall event. The Engineer will document these inspections using Form TC 63-61 A. The
Engineer will provide copies of the inspection only when improvements to the BMP’s are required.
Verification inspections performed by the Engineer do not relieve the Contractor of any
responsibility for compliance with the KPDES permit. Initiate corrective action within 24 hours of
any noted deficiency and complete the work within 7calendar days of receipt of the report. The
Contractor shall make a concentrated effort to complete any corrective action required prior to the
next predicted rainfall event.
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SUBSECTION:
PART:
REVISION:

213.03.05 Temporary Control Measures.
E) Temporary Seeding and Protection.
Replace the first paragraph with the following:

Apply an Annual Rye seed mix at a rate of 100 pounds per acre during the months of March
through August. In addition to the Annual Rye, add 10 pounds of German Foxtail-Millet (Setaria
italica), when performing temporary seeding during the months of June through August. During
the months of September through February, apply Winter Wheat or Rye Grain at a rate of 100
pounds per acre. Obtain the Engineer’s approval prior to the application of the seed mixture.

SUBSECTION:
PART:
REVISION:

213.03.05 Temporary Control Measures.
F) Temporary Mulch.
Replace the last sentence with the following:

Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the
soil by mechanically crimping it into the soil surface or applying tackifier to provide a protective
cover. Regardless of the anchoring method used, ensure the protective cover holds until disturbance
is required or permanent controls are in installed.

SUBSECTION:
REVISION:

303.05 Payment.
Replace the second paragraph of the section with the following:

The Department will make payment for Drainage Blanket-Type Il (ATDB) according to the Lot
Pay Adjustment Schedule for Specialty Mixtures in Section 402.

SUBSECTION:
PART:
REVISION:

401.02.04 Special Requirements for Dryer Drum Plants.
F) Production Quality Control.
Replace the first sentence with the following:

Stop mixing operations immediately if, at any time, a failure of the automatic electronic weighing
system of the aggregate feed, asphalt binder feed, or water injection system control occurs.

SUBSECTION:
REVISION:

401.02.04 Special Requirements for Dryer Drum Plants.
Add the following:

Part G) Water Injection System. Provided each system has prior approval as specified in
Subsection 402.01.01, the Department will allow the use of water injection systems for purposes of
foaming the asphalt binder and lowering the mixture temperature for production of Warm Mix
Asphalt (WMA).
Ensure the equipment for water injection meets the following requirements:
1) Injection equipment computer controls are automatically coupled to the plants controls
(manual operation is not permitted);
2) Injection equipment has variable controls that introduce water ratios based on production
rates of mixtures;
3) Injects water into the flow of asphalt binder prior to contacting the aggregate;
4) Provides alarms on the water injection system that operate when the flow of water is
interrupted or deviates from the prescribed water rate.

SUBSECTION:
REVISION:

401.03.01 Preparation of Mixtures.
Replace the last sentence of the second paragraph with the following:

Do not use asphalt binder while it is foaming in a storage tank.
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SUBSECTION: | 401.03.01 Preparation of Mixtures.

REVISION: | Replace the third paragraph and Mixing and Laying Temperature table with the following:
Maintain the temperature of the component materials and asphalt mixture within the ranges listed in
the following table:

MIXING AND LAYING TEMPERATURES (°F)
Material Minimum Maximum
Aggregates 240 330
Aggregates used with Recycled Asphalt Pavement 240 -
(RAP)
Asphalt Binders PG 64-22 230 330
PG 76-22 285 350
Asphalt Mixtures at Plant PG 64-22 HMA 250 330
(Measured in Truck) PG 76-22 HMA 310 350
PG 64-22 WMA 230 275
PG 76-22 WMA 250 300
Asphalt Mixtures at Project PG 64-22 HMA 230 330
(Measured in Truck PG 76-22 HMA 300 350
When Discharging) PG 64-22 WMA 210 275
PG 76-22 WMA 240 300
SUBSECTION: | 402.01 Description.
REVISION: | Replace the paragraph with the following:
Provide the process control and acceptance testing of all classes and types of asphalt mixtures
which may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced
with water injection systems.
SUBSECTION | 402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval.
REVISION: | Add the following subsection:
402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval.
The Department will evaluate trial production of WMA by use of a water injection system provided
the system is installed according to the manufacturer’s requirements and satisfies the requirements
of Section 401. Evaluation will include production and placement of WMA to demonstrate
adequate mixture quality including volumetric properties and density by Option A as specified in
Subsection 402.03.02 D). Do not place WMA for evaluation on Department projects. Provided
production and placement operations satisfy the applicable quality levels, the Department will
approve WMA production on Department projects using the water injection system as installed on
the specific asphalt mixing plant evaluated.
SUBSECTION: | 402.05.02 Asphalt Mixtures and Mixtures With RAP.
REVISION: | Replace Subsection Title as below:
402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
REVISION: | Replace the paragraph with the following:

The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay
Adjustment for each lot placed based on the degree of compliance with the specified tolerances.
Using the appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the
applicable properties within each sublot and average the sublot pay values to determine the pay
value for a given property for each lot. The Department will apply the Lot Pay Adjustment for each
lot to a defined unit price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment
using all possible incentives and disincentives but will not allow the overall pay value for a lot to
exceed 1.00.
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SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | C) Conventional and RAP Mixtures Placed on Shoulders.
REVISION: | Replace Title and Text with the following:
C) HMA, WMA and RAP Mixtures Placed on Shoulders or Placed as Asphalt Pavement Wedge.

1) Placed monolithically with the Mainline — Width of 4 feet or less. The Department will
pay as mainline mixture.

2) Placed monolithically with the Mainline — Width of greater than 4 feet. The Department
will pay as mainline mixture but use 1.00 for the Lane and Joint Density Pay Value for
shoulder or Asphalt Pavement Wedge quantities.

3) Placed Separately. The Department will use 1.00 for the Lane and Joint Density Pay
Value.

SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge.
REVISION: | Replace the title with the following:
D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge.
Delete the following:
D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. The
Department will pay as mainline mixture but use a 1.00 pay value for all properties.
SUBSECTION: | 402.05.02 Asphalt Mixtures for Temporary Pavement.
PART: | E) Asphalt Mixtures for Temporary Pavement.
REVISION: | Replace E) Asphalt Mixtures for Temporary Pavement with the following:
D) Asphalt Mixtures for Temporary Pavement.
SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures
TABLES: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 >min. VMA
0.95 0.1-0.5 below min.
0.90 0.6-1 0 below min.
@ > 1.0 below min.
SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures
TABLES: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 >min. VMA
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.
& > 1.0 below min.
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SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option B Mixtures
TABLE: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 >min. VMA
0.95 0 1-05bel w
min.
0.9 0.6-1.0 below min.
@ > 1.0 below min.
SUBSECTION: | 403.03.03 Preparation of Mixture.
PART: | C) Mix Design Criteria.
NUMBER: | 1) Preliminary Mix Design.
REVISION: | Replace the last two sentences of the paragraph and table with the following:

Complete the volumetric mix design at the appropriate number of gyrations as given in the table
below for the number of 20-year ESAL’s. The Department will define the relationship
between ESAL classes, as given in the bid items for Superpave mixtures, and 20-year ESAL
ranges as follows:

Number of Gyrations
Class ESAL’s (millions) Ninitiai | Naesion | Nimax
2 <3.0 6 50 75
3 3.0t0<30.0 7 75 115
4 >30.0 8 100 160
SUBSECTION: | 403.03.09 Leveling and Wedging, and Scratch Course.
PART: | A) Leveling and Wedging.
REVISION: | Replace the first sentence of the first paragraph with the following:
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or
surface as the Engineer directs.
SUBSECTION: | 403.03.09 Leveling and Wedging, and Scratch Course.
PART: | B) Scratch Course.
REVISION: | Replace the second sentence of the first paragraph with the following:
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or
surface as the Engineer directs.
SUBSECTION: | 407.01 DESCRIPTION.
REVISION: | Replace the first sentence of the paragraph with the following:
Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture.
SUBSECTION: | 409.01 DESCRIPTION.
REVISION: | Replace the first sentence of the paragraph with the following:
Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot
mix asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied.
SUBSECTION: | 410.01 DESCRIPTION.
REVISION: | Delete the second sentence of the paragraph.
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SUBSECTION: | 410.03.01 Corrective Work.
REVISION: | Replace the last sentence of the paragraph with the following:
Provide a final surface comparable to the adjacent pavement that does not require corrective work
in respect to texture, appearance, and skid resistance.
SUBSECTION: | 410.03.02 Ride Quality.
PART: | B) Requirements.
NUMBER: | 1) Category A.
REVISION: | Replace the last sentence of the first paragraph with the following:
At the Department’s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied
in lieu of corrective work.
SUBSECTION: | 410.03.02 Ride Quality.
PART: | B) Requirements.
NUMBER: | 2) Category B.
REVISION: | Replace the second and third sentence of the first paragraph with the following:
When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and
replace the pavement to achieve the specified IRT. At the Department’s discretion, a pay deduction
of $750 per 0.1-lane-mile section may be applied in lieu of corrective work.
SUBSECTION: | 410.05 PAYMENT.
REVISION: | Add the following sentence to the end of the first paragraph:
The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as a whole.
SUBSECTION: | 413.05.02 CL3 SMA BASE 1.00D PG76-22.
REVISION: | Insert the following sentence between the first and second sentence of the first paragraph:
The Department will calculate the Lot Pay Adjustment using all possible incentives and
disincentives but will not allow the overall pay value for a lot to exceed 1.00.
SUBSECTION: | 413.05.02 CL3 SMA BASE 1.00D PG 76-22.
TABLE: | JOINT DENSITY TABLE
REVISION: | Replace the joint density table with the following:
LANE DENSITY
Pay Value Test Result (%)
1.05 95.0-96.5
1.00 93.0-94.9
0.95 92.0-92.9 or 96.6-97.0
0.90 91.0-91.9 or 97.1-97.5
&) <91.00r>975
SUBSECTION: | 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22.
REVISION: | Insert the following sentence between the first and second sentence of the first paragraph:

The Department will calculate the Lot Pay Adjustment using all possible incentives and
disincentives but will not allow the overall pay value for a lot to exceed 1.00.
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SUBSECTION: | 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22.
TABLE: | JOINT DENSITY TABLE
REVISION: | Replace the joint density table with the following:
DENSITY
Pay Value Lane Density Joint Density
Test Result (%) Test Result (%)
1.05 95.0-96.5 92.0-96.0
1.00 93.0-94.9 90.0-91.9
0.95 92.0-92.9 or 96.6-97.0 {89.0-89.9 or 96.1-96.5
0.90 91.0-91.9 or 97.1-97.5 (88.0-88.9 or 96.6-97.0
0.75 <88.00r>97.0
® <91.00r>97.5
SUBSECTION: | 501.05.02 Ride Quality.
REVISION: | Add the following sentence to the end of the first paragraph:
The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as a
whole.
SUBSECTION: | 505.03.04 Detectable Warnings.
REVISION: | Replace the first sentence with the following:
Install detectable warning pavers at all sidewalk ramps and on all commercial entrances according to the
Standard Drawings.
SUBSECTION: | 505.04.04 Detectable Warnings.
REVISION: | Replace the paragraph with the following:
The Department will measure the quantity in square feet. All retrofit applications for maintenance
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings
applicable to the project. The cost associated with the removal of the existing sidewalk will be
incidental to the detectable warnings bid item or incidental to the bid item for the construction of the
concrete sidewalk unless otherwise noted.
SUBSECTION: | 505.05 PAYMENT.
REVISION: | Add the following to the bid item table:
Code Pay Item Pay Unit
23158ES505 Detectable Warnings Square Foot
SUBSECTION: | 509.01 DESCRIPTION.
REVISION: | Replace the second paragraph with the following:

The Department may allow the use of similar units that conform to the National Cooperative Highway
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by
the Standard Drawings. Obtain the Engineers approval prior to use. Ensure the barrier wall shape,
length, material, drain slot dimensions and locations typical features are met and the reported maximum
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 — 11 (pickup truck impacting at 60 mph
at a 25-degree angle.)
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SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
REVISION: Replace the first sentence with the following:
Obtain the concrete from producers that are in compliance with KM 64-323 and on the Department’s
List of Approved Materials.
Add the following to the first paragraph:
If a concrete plant becomes unqualified during a project and there are no other qualified plants in the
region, the Department will provide qualified personnel to witness and ensure the producer follows the
required specifications. The Department will assess the Contractor a $100 per hour charge for this
service.
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | B) Certified Personnel.
REVISION: | Replace the second sentence with the following:
Ensure that the concrete technicians are certified as ACI Level | (Level I) and KRMCA Level 11 (Level
).
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | C) Quality Control.
REVISION: | Replace the second sentence with the following:
Ensure that the Level Il concrete technician is present when work is in progress and is responsible for
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments,
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming
concrete to the project.
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | D) Producer Testing.
REVISION: | Replace with the following:
When producing for state work, have a Qualified Concrete Aggregate Technician or KYTC Qualified
Aggregate Technician perform, at a minimum, weekly gradations and minus 200 wash tests and daily
moisture contents of coarse and fine aggregate (Fine aggregates will not require a minus 200 wash test).
Using the daily moisture contents, adjust the approved mix design accordingly prior to production.
Ensure that the Level Il concrete technician is present when work is in progress and is responsible for
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments,
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming
concrete to the project.
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | E) Trip Tickets.
REVISION: | Replace the second sentence with the following:
Include on the trip ticket the Sample ID for the approved mix design and a statement certifying that the
data on the ticket is correct and that the mixture conforms to the mix design.
SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
NUMBER: | 2) Mineral Admixtures.
REVISION: | Replace the second sentence with the following:

Reduction of the total cement content by a combination of mineral admixtures will be allowed, up to a
maximum of 40 percent.
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SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
NUMBER: | 2) Mineral Admixtures.
LETTER: | a) Fly Ash.
REVISION: | Delete the last sentence of the third paragraph.
SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
NUMBER: | 2) Mineral Admixtures.
LETTER: | b) Ground Granulated Blast Furnace Slag (GGBF Slag).
REVISION: | Delete the second sentence of the third paragraph.
SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | E) Measuring.
REVISION: | Add the following sentence:
Conform to the individual ingredient material batching tolerances in Appendix A.
SUBSECTION: | 601.03.09 Placing Concrete.
PART: | A) General.
REVISION: | Replace the last sentence of the fourth paragraph with the following:
Do not use aluminum or aluminum alloy troughs, pipes, or chutes that have surface damage or for
lengths greater than 20 feet.
Replace the second sentence of the fifth paragraph with the following:
When pumping, equip the delivery pipe with a nozzle, having a minimum of 2 right angles, at the
discharge end. Alternate nozzles or restriction devices may be allowed with prior approval by the
Engineer.
SUBSECTION: | 605.02.05 Forms.
REVISION: | Delete the last sentence.
SUBSECTION: | 605.03.04 Tack Welding.
REVISION: | Replace with the following:
The Department does not allow tack welding.
SUBSECTION: | 606.02.11 Coarse Aggregate.
REVISION: | Replace with the following:
Conform to Section 805, size No. 8 or 9-M.
SUBSECTION: | 609.03.04 Expansion and Fixed Joints.
PART: | D) Preformed Neoprene Joint Seals.
REVISION: | Replace the last sentence of paragraph seven with the following:
Field splices will not be allowed during partial width construction. It is Contractor’s responsibility to
determine and install the length of seal required for the joint to barrier wall as per the standard drawing.
SUBSECTION: | 609.03.09 Finish with Burlap Drag.
REVISION: | Delete the entire section.
SUBSECTION: | 609.04.06 Joint Sealing.
REVISION: | Replace Subsection 601.04 with the following:

Subsection 606.04.08.
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SUBSECTION:
REVISION:

609.05 Payment.
Replace the Pay Unit for Joint Sealing with the following:

See Subsection 606.05.

SUBSECTION:
REVISION:

701.03.06 Initial Backfill.
Replace the first sentence of the last paragraph with the following:

When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512.

SUBSECTION:
REVISION:

701.03.08 Testing of Pipe.
Replace and rename the subsection with the following:

701.03.08 Inspection of Pipe. The engineer will visually inspect all pipe. The Department will
require camera/video inspection on a minimum of 50 percent of the linear feet of all installed pipe
structures. Conduct camera/video inspection according to KM 64-114. The pipe to be installed under
pavement will be selected first. If the total linear feet of pipe under pavement is less than 50 percent of
the linear feet of all pipe installed, the Engineer will randomly select installations from the remaining
pipe structures on the project to provide for the minimum inspection requirement. The pipe will be
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be
inspected is at least 50 percent of the total linear feet of all installed pipe on the project.

Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after
completing the installation and completion of earthwork to within 1 foot of the finished subgrade. When
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the
final surface. The contractor must ensure that all pipe are free and clear of any debris so that a complete
inspection is possible.

Notify the Engineer immediately if distresses or locations of improper installation are discovered.
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may
require additional sections to be tested. Provide the video and report to the Engineer when testing is
complete in accordance with KM 64-114.

Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the
Engineer directs. These signs include, but are not limited to: deflection, cracking, joint separation,
sagging or other interior damage. If corrugated metal or thermoplastic pipes exceed the deflection and
installation thresholds indicated in the table below, provide the Department with an evaluation of each
location conducted by a Professional Engineer addressing the severity of the deflection, structural
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design
Specifications. Based on the evaluation, the Department may allow the pipe to remain in place at a
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe. When
the camera/video or laser inspection results are called into question, the Department may require direct
measurements or mandrel testing.

The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.

SUBSECTION:
REVISION:

701.04.07 Testing.
Replace and rename the subsection with the following:

701.04.07 Pipeline Video Inspection. The Department will measure the quantity in linear feet
along the pipe invert of the structure inspected. When inspection above the specified 50 percent is
performed due to a disagreement or suspicion of additional distresses and the Department is found in
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.
However, if additional distresses or non-conformance is found, the Department will not measure the
additional inspection for payment.
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SUBSECTION: | 701.05 PAYMENT.
REVISION: | Add the following pay item to the list of pay items:
Code Pay ltem Pay Unit
23131ER701 Pipeline Video Inspection Linear Foot
SUBSECTION: | 701.05 PAYMENT
TABLE: PIPE DEFLECTION DETERMINED BY CAMERA TESTING
REVISION: Replace this table with the following table and note:
PIPE DEFLECTION
Amount of Deflection (%) Payment
0.0t05.0 100% of the Unit Bid Price
5.1109.9 50% of the Unit Bid Price )
10 or greater Remove and Replace
(1)  Provide Structural Analysis as indicated above. Based on the structural analysis, pipe may be
allowed to remain in place at the reduced unit price.
SUBSECTION: | 701.05 PAYMENT
TABLE: PIPE DEFLECTION DETERMINED BY MANDREL TESTING
REVISION: Delete this table.
SUBSECTION: | 713.02.01 Paint.
REVISION: Replace with the following:
Conform to Section 842 and Section 846.
SUBSECTION: | 713.03 CONSTRUCTION.
REVISION: Replace the first sentence of the second paragraph with the following:
On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement
striping that is 6 inches in width.
SUBSECTION: | 713.03.03 Paint Application.
REVISION: Replace the second paragraph with the following table:
Material Paint Application Rate Glass Beads Application Rate
4 inch waterborne paint Min. of 16.5 gallons/mile Min. of 6 pounds/gallon
6 inch waterborne paint Min. of 24.8 gallons/mile Min. of 6 pounds/gallon
6 inch durable waterborne paint | Min. of 36 gallons/mile Min. of 6 pounds/gallon
SUBSECTION: | 713.03.04 Marking Removal.
REVISION: Replace the last sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 713.05 PAYMENT.
REVISION: Insert the following codes and pay items below the Pavement Striping — Permanent Paint:
Code Pay Item Pay Unit
24189ER Durable Waterborne Marking — 6 IN W Linear Foot
24190ER Durable Waterborne Marking — 6 IN Y Linear Foot
24191ER Durable Waterborne Marking — 12 IN W Linear Foot
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SUBSECTION: | 714.03 CONSTRUCTION.
REVISION: | Insert the following paragraph at the end of the third paragraph:
Use Type | Tape for markings on bridge decks, JPC pavement and JPC intersections. Thermoplastic
should only be used for markings on asphalt pavement.
SUBSECTION: | 714.03.07 Marking Removal.
REVISION: | Replace the third sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 716.01 DESCRIPTION.
REVISION: | Insert the following after the first sentence:
Energize lighting as soon as it is fully functional and ready for inspection. Ensure that lighting remains
operational until the Division of Traffic Operations has provided written acceptance of the electrical
work.
SUBSECTION: | 716.02.01 Roadway Lighting Materials.
REVISION: | Replace the last two sentences of the paragraph with the following:
Submit for material approval an electronic file of descriptive literature, drawings, and any requested
design data to the Division of Traffic Operations. Do not begin work until shop drawings are approved.
Notify the Engineer when submitting any information to the Division of Traffic Operations. Do not
make substitutions for approved materials without written permission as described above.
SECTION: | 717 - THERMOPLASTIC INTERSECTION MARKINGS.
REVISION: | Replace the section name with the following:
INTERSECTION MARKINGS.
SUBSECTION: | 717.01 DESCRIPTION:
REVISION: | Replace the paragraph with the following:
Furnish and install thermoplastic or Type | tape intersection markings (Stop Bars, Crosswalks, Turn
Arrows, etc.) Thermoplastic markings may be installed by either a machine applied, screed extrusion
process or by applying preformed thermoplastic intersection marking material.
SUBSECTION: | 717.02 MATERIALS AND EQUIPMENT.
REVISION: | Insert the following subsection:
717.02.06 Type | Tape. Conform to Section 836.
SUBSECTION: | 717.03.03 Application.
REVISION: | Insert the following part to the subsection:

B) Type I Tape Intersection Markings. Apply according to the manufacturer’s recommendations. Cut
all tape at pavement joints when applied to concrete surfaces.
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SUBSECTION: | 717.03.05 Proving Period.
PART: | A) Requirements.
REVISION: | Insert the following to this section:
2) Type | Tape. During the proving period, ensure that the pavement marking material shows no signs
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of
retroreflectivity, vehicular damage, and normal wear. Type | Tape is manufactured off site and
warranted by the manufacturer to meet certain retroreflective requirements. As long as the material is
adequately bonded to the surface and shows no signs of failure due to the other items listed in
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required. In the absence of readings,
the Department will accept tape based on a nighttime visual observation.
SUBSECTION: | 717.03.06 Marking Removal.
REVISION: | Replace the third sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 717.05 PAYMENT.
REVISION: | Insert the following bid item codes:
Code Pay Unit Pay Item
06563 Pave Marking — R/R X Bucks 16 IN Linear Foot
20782NS714 Pave Marking Thermo — Bike Each
23251ES717, 23264ES717 Pave Mark TY | Tape X-Walk, Size Linear Foot
23252ES717, 23265ES717 Pave Mark TY | Tape Stop Bar, Size Linear Foot
23253ES717 Pave Mark TY | Tape Cross Hatch Square Foot
23254ES717 Pave Mark TY | Tape Dotted Lane Extension Linear Foot
23255ES717 Pave Mark TY | Tape Arrow, Type Each
23268ES717-23270ES717
23256ES717 Pave Mark TY | Tape- ONLY Each
23257ES717 Pave Mark TY | Tape- SCHOOL Each
23266ES717 Pave Mark TY 1 Tape R/R X Bucks-16 IN Linear Foot
23267ES717 Pave Mark TY 1 Tape-Bike Each
SUBSECTION: | 725.02.02 Type VI Class C & CT.
REVISION: | Replace bullet 2) with the following:
2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123.
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender
panels and SCI100GM -beam connectors after fabrication according to ASTM A 123.
SUBSECTION: | 725.02.04 Type VII Class C.
REVISION: | Replace bullet 2) with the following:
2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123.
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender
panels and SCI200GM-beam connectors after fabrication according to ASTM A 123.
SUBSECTION: | 801.01 REQUIREMENTS.
REVISION: | Delete the fourth sentence of the first paragraph and add the following to the second paragraph.

When supplying cement with a SO; content above the value in table | of ASTM C 150, include
supportive ASTM C 1038 14-day expansion test data for the supplied SO; content on the certification.
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SUBSECTION: | 805.01 GENERAL.

REVISION: | Replace the second paragraph with the following:

The Department’s List of Approved Materials includes the Aggregate Source List, the list of Class A and
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List.
SUBSECTION: | 805.04 CONCRETE.

REVISION: | Delete footnote (1) The permissible lightweight particle content of gravel coarse aggregate for reinforced
concrete box culvert sections, concrete pipe, pipe arches, or for use only in concrete that will be
permanently protected from freezing by 2 feet or more of cover is 10.0 percent.

SUBSECTION: | 805.04 CONCRETE.
REVISION: | Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629”
SUBSECTION: | 805.15 GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE.
TABLE: | AGGREGATE SIZE USE
PART: | Cement Concrete Structures and Incidental Construction
REVISION: | Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays”
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SUBSECTION: 805.15 GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE.
REVISION: Replace the “SIZES OF COARSE AGGREGATES” table in with the following:
SIZES OF COARSE AGGREGATES
Sieve AMOUNTS FINER THAN EACH LABORATORY SIEVE (SQUARE OPENINGS) PERCENTAGE BY WEIGHT
Aggregate Size Nominal © 4inch | 31/2inch | 3inch | 21/2iinch | 2iinch | 11/2inch | 1inch | 3/4inch | 1/2inch | 3/8 inch No. 4 No.8 |No. 16 No.30 | No.100 | No. 200
Maximum
Aggregate Size
1 3%inch 100 | 90-100 25-60 0-15 0-5
2 2% inch 100 | 90-100 | 3570 | 0-15 0-5
23 2inch 100 40-90 0-15 0-5
3 2inch 100 [90-100| 3570 | 0-15 0-5
357 2inch 100 [ 95-100 35-70 10-30 05
4 1%inch 100 | 90-100 | 20-55 | 0-15 0-5
467 1%inch 100 | 95-100 35-70 10-30 0-5
5 Linch 100  [90-100| 2055 | 0-10 05
57 Linch 100 [95-100 25-60 0-10 0-5
610 Linch 100 [85-100 40-75 15-40
67 3/4 inch 100 | 90-100 2055 | 0-10 0-5
68 3/4 inch 100 | 90-100 3065 | 525 0-10 | 05
710 3/4 inch 100 | 80-100 30-75 | 030
78 1/2 inch 100 | 90-100 | 40-75 | 5-25 0-10 | 05
8 3/g inch 100 | 85-100 | 120-30 | o0-10 | o5
9-M 3/8 inch 100 | 75-100 | 0-25 0-5
10 No. 4 100 | 85-100 10-30
11@ No. 4 100 40-90 | 10-40 0-5
DENSE GRADED | 3/4inch 100 | 70-100 50-80 | 30-65 10-40 4-13
AGGREGATE )
CRUSHED 1%inch 100 90-100 60-95 30-70 | 1555 5-20 0-8
STONE BASE )
)" Gradation performed by wet sieve KM 64-620 or AASHTO T 11/T 27.
@ Sizes shown for convenience and are not to be considered as coarse aggregates.
©  Nominal Maximum Size is the largest sieve on the gradation table for an aggregate size on which any material may be retained.
Note: The Department will allow blending of same source/same type aggregate when precise procedures are used such as cold feed, belt, or equivalent and
combining of sizes or types of aggregate using the weigh hopper at concrete plants or controlled feed belts at the pugmill to obtain designated sizes.
<
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SUBSECTION: | 805.16 SAMPLING AND TESTING.
REVISION: | Replace the “AASHTO T 160” method with the “KM 64-629” method for the Concrete Beam Expansion
Test.
Replace the “ASTM D 3042” method with the “KM 64-625” method for Insoluble Residue.
SUBSECTION: | 810.04.01 Coating Requirements.
REVISION: | Replace the “Subsection 806.07” references with “Subsection §06.06”
SUBSECTION: | 810.06.01 Polyvinyl Chloride (PVC) Pipe.
PART: | B) Culvert and Entrance Pipe.
REVISION: | Replace the title with the following:
B) Culvert Pipe, Storm Sewer, and Entrance Pipe.
SUBSECTION: | 823.02 LIQUID MEMBRANE FORMING COMPOUNDS.
REVISION: | Add the following:
Effective July 1, 2011, to remain on or be added to the Department’s approved list, products must have
completed testing or been submitted for testing through the National Transportation Product Evaluation
Program (NTPEP) for Concrete Curing Compounds.
SUBSECTION: | 837.03 APPROVAL.
REVISION: | Replace the last sentence with the following:
The Department will sample and evaluate for approval each lot of thermoplastic material delivered for
use per contract prior to installation of the thermoplastic material. Do not allow the installation of
thermoplastic material until it has been approved by the Division of Materials. Allow the Department a
minimum of 10 working days to evaluate and approve thermoplastic material.
SUBSECTION: | 837.03.01 Composition.
REVISION: | COMPOSITION Table:
Replace
| Lead Chromate | 00max. | 4.0min. |
with
| Heavy Metals Content [ Comply with 40 CFR 261 |
SUBSECTION: | 842.02 APPROVAL.
TABLE: | PAINT COMPOSITION
REVISION: | Revise the following in the table:
Replace the 2.0AE* values in the table with 4.0AE* for both Yellow and White Paint on both the
Daytime and Nighttime Color Spectrophotometer.
SECTION: | DIVISION 800 MATERIAL DETAILS
REVISION: | Add the following section in Division 800

SECTION 846 - DURABLE WATERBORNE PAINT

846.01 DESCRIPTION. This section covers quick-drying durable waterborne pavement striping paint
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete,
bituminous cement concrete, asphalt, tar, and previously painted areas of these surfaces.

846.02 Approval. Select materials that conform to the composition requirements below. Provide
independent analysis data and certification for each formulation stating the total concentration of each
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for
leachable heavy metals content. Submit initial samples for approval before beginning striping
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operations. The initial sample may be sent from the manufacture of the paint. The Department will
randomly sample and evaluate the paint each week that the striping operations are in progress.

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those
produced by an acrylic resin known to be 100% cross-linking.

act ID: 111335
Page 99 of 139

PAINT COMPOSITION

Property and Test Method Yellow White

Daytime Color (CIELAB) L*81.76 L*93.51
Spectrophotometer using a* 19.79 a*-1.01
illuminant D65 at 45° b* 89.89 b* 0.70

illumination and 0° viewing with Maximum allowa le Maximum allowable variation

a 2° observer variation 4.0AE* 4.0AE*

Nighttime Color (CIELAB) L* 86.90 L* 93.45

Spectrophotometer using a* 24.80 a*-0.79

illuminant A at 45° illumination b* 95.45 b* 0.43

and 0° viewing with a 2° observer | Maximum allowable variation | Maximum allowable variation
4.0AE* 4.0AE*

Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261

Titanium Dioxide NA 10% by weight of pigment
ASTM D 4764 min.

VOC 1.25 Ib/gal max. 1.251 /galma .
ASTM D 2369 and D 4017

Contrast Ratio 0.97 0.99

(at 15 mils wft)

846.02.01 Manufacturers Certification. Provide a certification of analysis for each lot of
traffic paint produced stating conformance to the requirements of this section. Report the formulation
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each
sample tested to represent each lot produced.

846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE
WATERBORNE PAVEMENT STRIPING PAINT. When non-specification paint is inadvertently
incorporated into the work the Department will accept the material with a reduction in pay. The
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used.

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE
Non- Resin Color Contrast TiO, VvVOC Heavy
conforming Metals
Property Content
Reduction 60% 10% 10% 10% 60% 60%
Rate
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APPENDIX A:

PART:
REVISION:

APPENDIX A:
PART:
REVISION:

TABLUATION OF CONSTRUCTION TOLERANCES.
601.03.03
Replace with the following:

Concrete accuracy of individual ingredient material for each batch.

+ 2.0% for aggregates

+ 1.0% for water

+ 1.0% for cement in batches of 4 cubic yards or greater

+ 1.0% for total cementitious materials in batches of 4 cubic yards or greater
0.0% to +4.0% for cement in batches less than 4 cubic yards

0.0% to + 4.0% for total cementitious materials in batches less than 4 cubic yards
+ 3.0% for admixtures

TABLUATION OF CONSTRUCTION TOLERANCES.
601.03.03 C) 2)
Delete
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s 2008 Standard Specifications for Road
and Bridge Construction.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with granular or
cohesive pile core and place structure granular backfill, as the Plans require. Construct the
embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the 2008 Standard Specifications.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Specia Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that consists
principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95
according to KM 64-513), or Durable Sandstone.

2.3 Granular Pile Core. Select a gradation of durable rock to facilitate pile driving
that conforms to Subsection 805.11. If granular pile core material hinders pile driving
operations, take appropriate means necessary to reach the required pile tip elevation, at no
expense to the Department.

2.4 Cohesive Pile Core. Conform to Section 206 of the Standard Specifications and
use soil with at least 50 percent passing a No. 4 sieve having a minimum Plasticity Index
(P1) of 10. In addition, keep the cohesive pile core free of boulders, larger than 6 inchesin
any dimension, or any other obstructions, which would interfere with drilling operations. If
cohesive pile core materia interferes with drilling operations, take appropriate means
necessary to maintain excavation stability, at no expense to the Department.

2.5 Structure Granular Backfill. Conform to Subsection 805.11

2.6 Geotextile Fabric. Conform to Type | or Type IV in Section 214 and 843 as
required in the plans.

3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section 206
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full
embankment section. In some instances, granular or rock embankment will be required for
embankment construction for stability purposes, but this special provision does not prevent
the use of soil when appropriate. Refer to the plans for specific details regarding materia
requirements for embankment construction.

Place and compact granular or cohesive pile core, soil, granular or rock embankment,
and structure granular backfill according to the applicable density requirements for the
project. When constructing granular or rock embankments, use granular pile core for driven
pile foundations and use cohesive pile core for pre-drilled pile or drilled shaft foundations.
Place geotextile fabric, Type IV between cohesive pile core and structure granular backfill
and granular or rock embankment.
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When granular or rock embankment is required for embankment construction, conform
to the general requirements of Subsection 206.03.02 B). In addition, place the material in
no greater than 2-foot lifts and compact with a vibrating smooth wheel roller capable of
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full
width of the embankment for a distance of half the embankment height or 50 feet,
whichever is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment. Wrap
the perforated pipe with afabric of atype recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling or
install shafts, place the mortar bed, construct the end bent, and complete the embankment to
finish grade according to the construction sequence shown on the Plans or Standard
Drawings and as specified hereinafter.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming and
placing the cap. Place side forms for the end bent after the mortar has set sufficiently to
support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In

the event slope protection extends above the elevation of the perforated pipe, extend the pipe
through the slope protection.
After placing the end bent cap and removing adjacent forms, fill the excavation with
structure granular backfill materia to the level of the berm prior to placing beams for the
bridge. For soil embankments, place Type IV geotextile fabric between embankment
material and structure granular backfill. After completing the end bent backwall, or after
completing the span end wall, place the structure granular backfill to subgrade elevation. If
the origina excavation is enlarged, fill the entire volume with compacted structure granular
backfill at no expense to the Department. Do not place backfill before removing adjacent
form work. Place structure granular backfill material in trench ditches at the ends of the
excavation. Place Geotextile Fabric, Type IV over the surface of structure granular backfill
prior to placing aggregate base course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means the Engineer
approves. Thoroughly compact the backfill under the overhanging portions of the structure
to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land” structures
only. Do not use them at stream crossings or locations subject to flood waters.

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of slope
over the entire area of the embankment slopes on each side of, and in front of, the end bent.

Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or channel
lining, place geotextile fabric between the embankment and the specified slope protection.

4.0 MEASUREMENT.
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4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure for payment any Granular Embankment
that is not called for in the plans.

The Department will not measure for payment any special construction caused by using
erodible or unstable materials and will consider it incidental to the Granular Embankment
regardless of whether the erodible or unstable material was specified or permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in place,
as applicable. (embankments requiring rock with none present within project excavation
limits will be constructed using granular embankment)

4.3 Granular Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204. The Department will not measure for payment furnishing and placing 8-inch
perforated underdrain pipe and will consider it incidental to the Granular pile core. The
Department will not measure for payment any granular pile core that is necessary because
the contractor elects to use granular or rock embankment when it is not specified in the
plans.

4.4 Cohesive Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204.

4.5 Structure Granular Backfill. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure any additional material required for
backfill outside the limits shown on the Plans and Standard Drawings for payment and will
consider it incidental to the work.

When following construction sequence “A”, as shown on the Standard Drawings, the
Department will not measure structure excavation at the end bent for payment and will
consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.6 Geotextile Fabric. The Department will measure the quantities as specified in
Section 214. The Department will not measure the quantity of fabric used for separating
granular or rock embankment and cohesive pile core and will consider it incidental to
cohesive pile core.

4.7 End Bent. The Department will measure the quantities according to the Contract.
The Department will not measure furnishing and placing the 2-inch mortar or concrete bed
for payment and will consider it incidental to the end bent construction.

5.0 PAYMENT. The Department will make payment for the completed and accepted
guantities under the following:

Code Pay Item Pay Unit

02223 Granular Embankment Cubic Yards
20209EP69 Granular Pile Core Cubic Yards
20210EP69 Cohesive Pile Core Cubic Yards
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02231 Structure Granular Backfill Cubic Yards
02596, 02599 Geotextile Fabric, Type See Section 214

The Department will consider payment as full compensation for al work required in
this provision.

April 24, 2008
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A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contrac-
tor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated
by reference in any case. The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section 1V, paragraphs 1, 2, 3, 4, and 7,
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor: During the performance of this contract,
the contractor shall not:

CSD - Rev. 7/96

a. discriminate against labor from any other State,
possession, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b. employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. ~ NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including appren-
ticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.
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b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all major
aspects of the contractor's EEO obligations within thirty days
following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment: When advertising for employees, the contrac-
tor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer." All such advertisements will be placed
in publications having a large circulation among minority groups in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority
group applicants. To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is expected
to observe the provisions of that agreement to the extent that the
system permits the contractor's compliance with EEO contract
provisions. (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implemen-
tation violates Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimi-
nation. Where evidence is found, the contractor will promptly
takecorrective action. If the review indicates that the discrimination
may extend beyond the actions reviewed, such corrective action shall
include all affected persons.
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d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time. If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons. Upon completion of each investigation,
the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical
area of contract performance. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training. In the event a special provision for
training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and
promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in coopera-
tion with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within thetime
limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin,
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age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held
that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be available
at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. If on-the-job
training is being required by special provision, the contractor will be
required to collect and report training data.

Ill.  NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)
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a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often than
once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment. The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination”) which is attached hereto
and made a part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by the
workers. For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers
or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section IV, paragraph 3b,
hereof. Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or
incurred during such weekly period. Such laborers and mechanics

Page 3

Page 108 of 139



MCCRACKEN COUNTY

BRZ 0103 (297)

shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed,
without regard to skill, except as provided in paragraphs 4 and 5 of
this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination.

b.  The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2) the additional classification is utilized in the area by
the construction industry;

(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210. The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination. Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary
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e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section 1V shall be
paid to all workers performing work in the additional classification
from the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any employee listed on a payroll
at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed. In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. Where a
contractor or subcontractor is performing construction on a project in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level
ofprogress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable
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classification. If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2) The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed. In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section IV.2. Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wagedetermination
for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the Secretary of
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Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV. The straight time hourly wage rates
for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by
the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
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liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the date
of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the
work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked,;
deductions made; and actual wages paid. In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Attachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section 1V, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees (including
apprentices, trainees, and helpers, described in Section 1V,
paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period). The payroll submitted
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402. The
prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcontractor
or his/her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:
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(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on a
force account or direct labor basis, highway beautification contracts,
and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving Federal
Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report covering

all contract work or separate reports for the contractor and for each
subcontract shall be submitted.
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VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percentage
if specified elsewhere in the contract) of the total original contract
price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "lts own organization" shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent will
be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provideall
safeguards, safety devices and protective equipment and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and to
protect property in connection with the performance of the work
covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated
by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 333).
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false represen-
tation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended
andsupplemented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both."

X.  IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:
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1. That any facility that is or will be utilized in the performance of
this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract
is under consideration to be listed on the EPA List of Violating
Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

Xl.  CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency's determination whether to enter into this
transaction. However, failure of the prospective primary participant to
furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the department or agency
determined to enter into this transaction. If it is later determined that
the prospective primary participant knowinglyrendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this
transaction for cause of default.

d. The prospective primary participant shall provide immedi-
ate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns
that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “"covered transaction," "debarred," "suspended,"
"ineligible," "lower tier covered transaction," "participant,” "person,"
"primary covered transaction," "principal,” "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive
Order 12549. You may contact the department or agency to which

CSD - Rev. 7/96
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this proposal is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering
into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs" (Nonprocurement List) which is
compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j.  Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

* ok ok ok ok
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* ok ok ok ok

2. Instructions for Certification - Lower Tier Covered

Transactions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed
circumstances.

d. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "primary covered transaction," "participant," “"person,"
"principal,” "proposal,” and "voluntarily excluded," as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.

CSD - Rev. 7/96
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e. The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,” without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement
List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

* ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* ok ok ok ok

Xll. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting

this bid or proposal, to the best of his or her knowledge and belief,
that:
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a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and

CSD - Rev. 7/96
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submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRSCHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy). The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3. If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individua because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advisng the said labor wunion or workers
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment. The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED: 12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Ceneral Decision Number: KY100214 09/16/2011 KY214
State: Kentucky
Constructi on Type: Hi ghway

Counties: Allen, Ballard, Butler, Caldwell, Calloway,
Carlisle, Christian, Crittenden, Daviess, Ednonson, Fulton
Graves, Hancock, Henderson, Hi ckman, Hopkins, Livingston
Logan, Lyon, Marshall, MOCracken, MLean, Mihl enberg, OChio,
Si nmpson, Todd, Trigg, Union, Warren and Webster Counties in
Kent ucky.

H GHWAY CONSTRUCTI ON PRQIECTS (excl udi ng tunnel s, buil ding
structures in rest area projects & railroad construction
bascul e, suspension & spandrel arch bridges designed for
commer ci al navi gation, bridges involving marine construction
and ot her major bridges).

Modi fi cati on Nunber Publ i cati on Date
10/ 22/ 2010
01/ 28/ 2011
03/ 25/ 2011
04/ 01/ 2011
05/ 27/ 2011
06/ 03/ 2011
07/ 01/ 2011
07/ 08/ 2011
07/ 22/ 2011
07/ 29/ 2011
10 08/ 05/ 2011
11 08/ 12/ 2011
12 08/ 19/ 2011
13 09/ 16/ 2011

©Coo~NoOUAWNEFO

BRI NO004- 002 06/01/2011
BALLARD, BUTLER, CALDWELL, CARLISLE, CRI TTENDEN, DAVI ESS,
EDMONSQN, FULTON, GRAVES, HANCOCK, HENDERSON, HI CKNMAN,

HOPKI'NS, LI VINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN,
MUHLENBERG, OH O, UNI ON, and WEBSTER COUNTI ES

Rat es Fri nges

BRTNOO0O4- 005 05/01/2009

ALLEN, CALLOMY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRI GG and
WARREN COUNTI ES

Rat es Fri nges

CARP0357- 002 07/01/ 2011

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 214.dvb
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Rat es Fri nges
CARPENTER. . . ....... ... . . ... $ 25.95 13. 22
Diver. ... ... $ 39.30 13. 22
PILEDRIVERMAN. . .. ................ $ 26.20 13. 22

ELEC0369- 006 05/ 26/ 2010

BUTLER, EDMONSQON, LOGAN, TODD & WARREN CCOUNTI ES:

Rat es Fri nges
ELECTRICIAN. .. ... ... ... .. ... $ 29.27 13. 08
CELEC0420-001 02/01/2010
ALLEN & SI MPSON COUNTI ES:

Rat es Fri nges
ELECTRICIAN. .. ... ... ... .. ... $ 21.85 10. 35

ELEC0816- 002 06/ 01/ 2011
BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRI STI AN, CRI TTENDEN,
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES,
H CKMAN, LIWVI NGSTON, LYON, MARSHALL, MCCRACKEN & TRI GG COUNTI ES:
Rat es Fri nges
ELECTRICIAN. . ... ... $ 29.47 25. 5%5. 35

ELEC1701- 003 06/01/2010

DAVI ESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MJHLENBERG OHI O
UNI ON & WEBSTER COUNTI ES:

Rat es Fri nges
ELECTRI Cl AN
Electrician................. $ 29.01 27.85%5. 34
Hei l arc Wl di ng; Cabl e
Splicing.................... $ 29.26 27. 85%5. 34

ELEC1925- 002 06/01/2009

FULTON COUNTY (Up to a 5 mile radius of Gty Hall in Fulton):

Rat es Fri nges
CABLE SPLICER ........... .. ..., $ 25.00 10. 27
ELECTRICIAN. . ... ... $ 24.50 10. 26

ENG 0181-017 07/01/2011

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 214.dvb 9/19/2011
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Page 3 of 1%
Rat es Fri nges
Oper ati ng Engi neer:
GROUP 1...... . $ 26.50 13. 00
GROUP 2. ... oo $ 24.08 13. 00
GROUP 3. . $ 24.46 13. 00
GROUP 4. ... i $ 23.82 13. 00

OPERATI NG ENG NEER CLASSI FI CATI ONS

GROUP 1 - A-Franme Wnch Truck; Auto Patrol; Backfiller;

Bat cher Pl ant; Bitum nous Paver; Bitum nous Transfer

Machi ne; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Conpressor Plant; Cherry
Pi cker; d amshell; Concrete Mxer (21 cu. ft. or Over);
Concrete Paver; Truck-Munted Concrete Punp; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenchi ng Machi ne; Dragline; Dredge Operator; Dredge

Engi neer; Elevating Grader & Loaders; Gade-All; Curries;
Heavy Equi pment Robotics Operator/Mechanic; Hi gh Lift;

Hoe- Type Machi ne; Hoist (Two or More Druns); Hoisting
Engine (Two or More Druns); Horizontal Directional Drill
Qperator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
Loconoti ve; Mechanic; Mechanically Operated Laser Screed;
Mechani ¢ Wl der; Mucki ng Machi ne; Motor Scraper; O angepeel
Bucket; Overhead Crane; Piledriver; Power Bl ade; Punpcrete,;
Push Dozer; Rock Spreader, attached to equi pnent; Rotary
Drill; Roller (Bitum nous); Rough Terrain Crane; Scarifier;
Scoopnobi | e; Shovel ; Side Boom Subgrader; Tail boom

Tel escopi ng Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel M ning Machines, including Mdles, Shields or
simlar types of Tunnel M ning Equi prent

GROUP 2 - Air Conpressor (Over 900 cu. ft. per mn.);

Bi tum nous M xer; Boom Type Tanpi ng Machi ne; Bull Fl oat;
Concrete M xer (Under 21 cu. ft.); Dredge Engi neer;
Electric Vibrator; Conpactor/ Self-Propelled Conpactor;

El evator (One Drum or Buck Hoist); Elevator (Wen used to
Hoi st Building Material); Finish Machine; Firenen & Hoi st
(One Drum; Flexplane; Forklift (Regardless of Lift

Hei ght); Form Grader; Joint Sealing Machi ne; Qutboard Mot or
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Munted Conrete Punp; Skid
Steer Machine with all Attachnments; Sw tchman or Brakenan;
Throttl e Val ve Person; Tractair & Road Wdening Trencher;
Tractor (50 H P. or Over); Truck Crane GOl er; Tugger;

Wl di ng Machine; Well Points; & Whirley G ler

GROUP 3 - Al Of Road Material Handling Equi pnent, including
Articul ating Dunp Trucks; G easer on Gease Facilities
servi ci ng Heavy Equi prent

GROUP 4 - Bitumi nous Distributor; Burlap & Curing Mchi ne;
Cenment @un; Concrete Saw, Conveyor; Deckhand GO ler; G out
Punp; Hydraulic Post Driver; Hydro Seeder; Mid Jack; O ler;
Pavi ng Joi nt Machi ne; Power Form Handling Equi pnent; Punp;
Roll er (Earth); Steerman; Tanpi ng Machi ne; Tractor (Under
50 HP.); & Vibrator

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 214.dvb 9/19/2011
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CRANES - with boons 150 ft. & Over (Including JIB), and where
the I ength of the boomin conbination with the |ength of

the piling equals or exceeds 150 ft. - $1.00 above Goup 1
rate

EMPLOYEES ASSI GNED TO WORK BELOW GROUND LEVEL ARE TO BE PAI D
10% ABOVE BASI C WAGE RATE. THI'S DOES NOT APPLY TO OPEN CUT

| RONOO70- 005 06/ 01/ 2011

BUTLER COUNTY (Eastern eighth, including the Townshi ps of
Decker, Lee & Tilford);

EDMONSON COUNTY (Northern three-fourths, including the

Townshi ps of Asphalt, Bee Spring, Brownsville, Gassland, Huff,
Kyrock, Lindseyville, Mammoth Cave, O lie, Prosperity, Rhoda,
Sunfish & Sweden)

Rat es Fri nges
| ronwor kers:
Structural ; O nanental
Rei nf or ci ng; Precast
Concrete Erectors........... $ 25.77 18. 28

| RONO103- 004 04/01/2011

DAVI ESS, HANCOCK, HENDERSON, HOPKI NS, MCLEAN, CHI O UNION &
WEBSTER COUNTI ES

BUTLER COUNTY (Townshi ps of Aberdeen, Bancock, Casey,
Dexterville, Dunbar, Elfie, Glstrap, Huntsville, Logansport,
Monf ord, Morgantown, Provo, Rochester, South H Il & Wl chs
Creek);

CALDWELL COUNTY (Northeastern third, including the Township of
Creswel ') ;

CHRI STI AN COUNTY (Northern third, including the Townshi ps of
Apex, Crofton, Kelly, Mannington & Wnns);

CRI TTENDEN COUNTY (Northeastern half, including the Townshi ps
of Grove, Mattoon, Repton, Shady Grove & Tribune);
MUHLENBERG COUNTY ( Townshi ps of Bavier, Beech Creek Junction,
Bent on, Brennen, Browder, Central City, O eaton, Depoy,

Dr akesboro, Eunis, Graham Hillside, Luzerne, Lynn City,
Martwi ck, McNary, MIIport, Morman, Nelson, Paradise,
Powderly, South Carrollton, Tarina & Weir)

Rat es Fri nges

| RONO492- 003 05/ 01/ 2009

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTI ES

BUTLER COUNTY (Sout hern third, including the Townshi ps of
Boston, Berrys Lick, Dinple, Jetson, Quality, Sharer, Sugar
G ove & Wodbury);

CHRI STI AN COUNTY (Eastern two-thirds, including the Townshi ps
of Bennettstown, Casky, Herndon, Hopkinsville, Howell,

Masonvi |l | e, Penbroke & Thonpsonville);

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 214.dvb 9/19/2011



MCCRACKEN COUNTY Contract ID: 111335
BRZ 0103 (297) Page 5 of Rage 122 of 139

EDMONSON COUNTY (Sout hern fourth, including the Townshi ps of
Chal ybeate & Rocky Hill);

MUHLENBERG COUNTY ( Sout hern ei ghth, including the Townshi ps of
Dunni or, Penrod & Rosewood)

Rat es Fri nges

| RONO782- 006 05/01/2011

BALLARD, CALLOWMAY, CARLISLE, FULTON, GRAVES, H CKNAN,

LI VI NGSTON, LYQON, MARSHALL, MCCRACKEN & TRI GG COUNTI ES
CALDWELL COUNTY ( Sout hwestern two-thirds, including the
Townshi ps of Cedar Bluff, Cider, d axton, Cobb, Crow own,
Dul aney, Farmersville, Fredonia, MCGowan, OQter Pond &
Princeton);

CHRI STI AN COUNTY (Western third, Excluding the Townshi ps of
Apex, Crofton, Kelly, Mannington, Wnns, Bennettstown, Casky,
Her ndon, Hopkinsville, Howell, Masonville, Penbroke &
Thonpsonville);

CRI TTENDEN COUNTY ( Sout hwestern hal f, including the Townshi ps
of Crayne, Dycusburg, Frances, Marion, Mexico, M dway,
Sheridan & Tol d)

Rat es Fri nges
| ronwor kers:
Projects with a total
contract cost of
$20, 000, 000. 00 or above..... $ 26.00 17. 42
All OGher Work.............. $ 24.66 16. 29

LABO0189- 005 07/01/2010

BALLARD, CALLOWMAY, CARLISLE, FULTON, GRAVES, H CKNAN,
LI VI NGSTON, LYON, MARSHALL & MCCRACKEN COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1...... ... $ 20.13 10. 83
GROUP 2. ... oo $ 20.30 10. 83
GROUP 3. . $ 20.43 10. 83
GROUP 4. ... i $ 21.03 10. 83

LABORER CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cenent Mason Tender; d eaning of Machi nes;
Concrete; Denolition; Dredging; Environmental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
G ade Checker; Hand Di ggi ng & Hand Back Filling; H ghway
Mar ker Pl acer; Landscapi ng, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 214.dvb 9/19/2011
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Storm & Sanitary Sewer; Swanper; Truck Spotter & Dunper;
W ecki ng of Concrete Forns; Ceneral C eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Buil der;
Burner & Wl der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Ginder
Machi ne Qperator; Jackhammer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipelayer; Plastic Pipe Fusion; Power Driven
Ceorgi a Buggy & Wieel Barrow, Power Post Hol e Di gger;
Precast Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface
Ginder; Vibrator Qperator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Qunnite Nozzl eman; Gunnite
Qperator & Mxer; Gout Punp Qperator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cenment Finisher;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdernen &

Bl asters; Troxler & Concrete Tester if Laborer is Uilized

LABO0189- 006 07/01/2010

ALLEN, BUTLER, CALDWELL, CHRI STI AN, DAVI ESS, EDMONSON, HANCCOCK,
HOPKI'NS, LOGAN, MCLEAN, MUHLENBERG OH O SI MPSON, TODD, TRI GG
& WARREN COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1...... . $ 21.16 9.80
GROUP 2. ... oo $ 21.41 9.80
GROUP 3. . $ 21.46 9.80
GROUP 4. ... i $ 22.06 9.80

LABORER CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cenent Mason Tender; d eaning of Machi nes;
Concrete; Denolition; Dredging; Environmental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
G ade Checker; Hand Di ggi ng & Hand Back Filling; H ghway
Mar ker Pl acer; Landscapi ng, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dunper;

W ecki ng of Concrete Forns; Ceneral C eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Bri ckmason Tender; Mortar M xer CQperator; Scaffold Buil der;
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Burner & Wl der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C, Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Ginder
Machi ne Qperator; Jackhammer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipelayer; Plastic Pipe Fusion; Power Driven
Ceorgi a Buggy & Wieel Barrow, Power Post Hol e Di gger;
Precast Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface
Ginder; Vibrator Qperator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Qunnite Nozzl eman; Gunnite
Qperator & Mxer; Gout Punp Qperator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner &Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdernen &

Bl asters; Troxler & Concrete Tester if Laborer is Uilized

LABO0561- 001 07/01/2011

CRI TTENDEN, HENDERSON, UNI ON & WEBSTER COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1...... . $ 20.61 11.05
GROUP 2. ... oo $ 20.86 11.05
GROUP 3. . $ 20.91 11.05
GROUP 4. ... i $ 21.51 11.05

LABORER CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cenent Mason Tender; d eaning of Machi nes;
Concrete; Denvolition; Dredging; Environmental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
G ade Checker; Hand Di ggi ng & Hand Back Filling; H ghway
Mar ker Pl acer; Landscapi ng, Mesh Handler & Placer; Puddl er;
Railroad; Rip-rap & Gouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dunper;

W ecki ng of Concrete Forns; Ceneral C eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Buil der;
Burner & Wl der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C, Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Ginder
Machi ne Qperator; Jackhammer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipelayer; Plastic Pipe Fusion; Power Driven
Ceorgi a Buggy & Wieel Barrow, Power Post Hol e Digger;
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Precast Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface
Ginder; Vibrator Qperator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Qunnite Nozzl eman; Gunnite
Qperator & Mxer; Gout Punp Qperator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner &Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdernen &

Bl asters; Troxler & Concrete Tester if Laborer is Uilized

PAI NO032- 002 05/01/2010

BALLARD COUNTY

Rat es Fri nges
Pai nters:
Bridges..................... $ 30.56 13.95
Al Gher Wrk.............. $ 28.26 13.95

Spray, Blast, Steam H gh & Hazardous (I ncluding Lead
Abat ement) and Al Epoxy - $1.00 Prem um

PAI NO118- 003 05/ 01/ 2010

EDMONSON COUNTY:

Rat es Fri nges
Pai nters:
Brush & Roller.............. $ 18.50 10. 30
Spray, Sandbl ast, Power
Tool s, Waterblast & Steam
Ceaning.................... $ 19.50 10. 30

PAI NO156- 006 04/01/2010

DAVI ESS, HANCOCK, HENDERSON, MCLEAN, OHI O, UN ON & WEBSTER

COUNTI ES
Rat es Fri nges
Pai nters:
BRI DGES
GROUP 1...... ... ... $ 25.60 10. 05
GROUP 2.... . i $ 25.85 10. 05
GROUP 3. .. . $ 26.60 10. 05
GROUP 4. ... . i $ 27.60 10. 05
ALL OTHER WORK:
GROUP 1...... ... ... $ 25.60 11. 30
GROUP 2.... . i $ 25.85 11. 30
GROUP 3. .. . $ 26.60 11. 30
GROUP 4. ... . i $ 27.60 11. 30
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PAI NTER CLASSI FI CATI ONS
GROUP 1 - Brush & Roll er
GROUP 2 - Plasterers

GROUP 3 - Spray; Sandbl ast; Power Tools; Waterbl ast;
St eantl eani ng; Brush & Roller of Mstics, Creosotes, Kw nch
Koate & Coal Tar Epoxy

GROUP 4 - Spray of Mastics, Creosotes, Kw nch Koate & Coal
Tar Epoxy

PAI N0O456- 003 07/01/2011

ALLEN, BUTLER, LOGAN, MJHLENBERG, SI MPSON, TODD & WARREN
COUNTI ES:

Rat es Fri nges

Pai nters:

BRI DGES
Brush & Roller............. $ 22.55 9. 65
Spray; Sandbl ast; Power
Tool s; Waterbl ast & Steam
Ceaning................... $ 23.55 9.65

ALL OTHER WORK
Brush & Roller............. $ 17.55 9. 65
Spray; Sandbl ast; Power
Tool s; Waterbl ast & Steam
Ceaning................... $ 18.55 9.65

ALL OTHER WORK - HI GH TI ME PAY
Over 35 feet (up to 100 feet) - $1.00 above base wage
100 feet and over - $2.00 above base wage

DURI NG SPRAY PAI NTI NG AND SANDBLASTI NG OPERATI ONS, POT
TENDERS SHALL RECEI VE THE SAME WAGE RATES AS THE SPRAY
PAI NTER OR NOZZLE OPERATOR

PAI NO500- 002 07/01/2011

CALDWELL, CALLOMY, CARLISLE, CHRI STI AN, CRI TTENDEN, FULTON,
GRAVES, HI CKMAN, HOPKI NS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
& TRI GG COUNTI ES:

Rat es Fri nges
Pai nters:
Bridges..................... $ 25.25 11.55
Al Gher Wrk.............. $ 19.00 11.55

Wat erbl asting units with 3500 PSI and above - $.50 prem um
Spraypainting and all abrasive blasting - $1.00 prem um
Wrk 40 ft. and above ground level - $1.00 prem um

PLUMD184- 002 07/01/2011
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BALLARD, CALDWELL, CALLOMY, CARLISLE, CHRI STI AN, CRI TTENDEN,
FULTON, GRAVES, HI CKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
and TRI GG COUNTI ES

Rat es Fri nges
PLUMD502- 004 08/ 01/ 2011
ALLEN, BUTLER, EDMONSQON, S| MPSON & WARREN
Rat es Fri nges
PLUMD633- 002 07/01/ 2011

DAVI ESS, HANCOCK, HENDERSON, HOPKI NS, LOGAN, MCLEAN,
MUHLENBERG, OH O TODD, UNI ON & WEBSTER COUNTI ES:

Rat es Fri nges
PLUMBER/ PIPEFI TTER. . .. ........... $ 29.22 12. 65
TEAMD089- 003 03/ 31/2008
Rat es Fri nges
Truck drivers:
ALLEN, BUTLER, EDMONSON,
LOGAN, SI MPSON & WARREN
COUNTI ES:
Goup 1...... ... ... $ 19.04 12.02
Qoup 2. $ 19.37 12.02
Goup 3. $ 19.44 12.02
Qoup 4. $ 19.45 12.02
Goup 5., $ 19.50 12.02
BALLARD, CALLOWAY,
CALDWELL, CARLI SLE,
CHRI STI AN, CRI TTENDEN,
FULTON, GRAVES, H CKMAN,
LI VI NGSTON, LYON,
MARSHALL, MCCRACKEN, TCODD
& TRI GG COUNTI ES:
Goup 1...... ... ... $ 23.89 4.15
Qoup 2. $ 24.12 4.15
Goup 3. $ 24.19 4.15
Goup 4. $ 24.20 4.15
DAVI ESS, HANCOCK,
HENDERSON, HOPKI NS,
MCLEAN, MJUHLENBERG OHI O,
UNI ON & WEBSTER COUNTI ES:
Goup 1......... ... $ 19.23 9.20
Qoup 2. $ 19.46 9.20
Goup 3. $ 19.53 9.20
Qoup 4. $ 19.54 9.20
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TRUCK DRI VER CLASSI FI CATI ONS FOR ALLEN, BUTLER, EDMONSQON,
LOGAN, SI MPSON & WARREN COUNTI ES

GROUP 1 - Greaser, Tire Changer
GROUP 2 - Truck Mechanic

GROUP 3 - Single Axle Dunp; Flat Bed; all Terrain vehicles
when used to haul materials; Sem Trailer or Pole Trailer
when used to pull building materials and equi prent; Tandem
Axl e Dunp; Driver of Distributors; Mxer Al Types

GROUP 4 - Wnch and A-Frane when used in transporting
materials; Ross Carrier; Fork Lift when used to transport
buil ding materials; Driver on Pavenent Breaker

GROUP 5 - Euclid and O her Heavy Earth Movi ng Equi pnent; Low
Boy; Articulator Cat; Five Axle Vehicle

TRUCK DRI VER CLASSI FI CATI ONS FOR BALLARD, CALLOWAY, CALDWELL,
CARLI SLE, CHRI STI AN, CRI TTENDEN, FULTON, GRAVES, H CKMAN,
LI VI NGSTON, LYON, MARSHALL, MCCRACKEN, TODD & TRI GG COUNTI ES

GROUP 1 - Greaser; Tire Changer
GROUP 2 - Truck Mechanic

GROUP 3 - Single Axle Dunp; Flat Bed; all Terrain Vehicles
when used to haul materials; Sem Trailer or Pole Trailer
when used to pull building materials and equi prent; Tandem
Axl e Dunp; Driver of Distributors; Mxer Al Types

GROUP 4 - Euclid and Ot her Heavy Earth Moving Equi pnent; Low
Boy; Articulator Cat; Five Axle Vehicle; Wnch and A-Frane
when used in transporting materials; Ross Carrier

TRUCK DRI VER CLASSI FI CATI ONS FOR DAVI ESS, HANCOCK, HENDERSON,
HOPKI'NS, MCLEAN, MUHLENBERG, OH O UNI ON & WEBSTER COUNTI ES

GROUP 1 - Greaser, Tire Changer
GROUP 2 - Truck Mechanic

GROUP 3 - Single Axle Dunp; Flat Bed; all Terrain Vehicle
when used to haul materials; Sem Trailer or Pole Trailer
when used to pull building materials and equi pnent; Tandem
Axl e Dunp; Driver of Distributors; Mxer Al Types

GROUP 4 - Euclid and Ot her Heavy Earth novi ng Equi pnent;
Lowboy; Articulator Cat; 5 Axle Vehicle; Wnch and A-Frane
when used in transporting materials; Ross Carrier; Fork
Lift when used to transport building materials; Driver on
Pavenent Breaker

VELDERS - Receive rate prescribed for craft perform ng
operation to which welding is incidental.
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Unlisted classifications needed for work not included within
t he scope of the

classifications listed may be added after award only as
provided in the |abor

standards contract clauses (29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU' designation nmeans that rates
i sted under the

identifier do not reflect collectively bargai ned wage and
fringe benefit

rates. O her designations indicate unions whose rates have
been determ ned

to be prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determn nation
a survey underlying a wage determnation
* a Wage and Hour Division letter setting forth a position on
a wage
determ nation matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summari es

of surveys, should be with the Wage and Hour Regional Ofice
for the area in

whi ch the survey was conducted because those Regional Ofices
have

responsibility for the Davis-Bacon survey program |I|f the
response fromthis

initial contact is not satisfactory, then the process descri bed
in 2.) and

3.) should be foll owed.

Wth regard to any other matter not yet ripe for the formal
process

descri bed here, initial contact should be with the Branch of
Construction

Wage Determ nations. Wite to:

Branch of Constructi on Wage Determ nations
Wage and Hour Division

U S. Department of Labor

200 Constitution Avenue, N W

Washi ngton, DC 20210

2.) If the answer to the question in 1.) is yes, then an
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interested party

(those affected by the action) can request review and

reconsi deration from

t he WWage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).

Wite to:

Wage and Hour Admi ni strator

U S. Department of Labor

200 Constitution Avenue, N W
Washi ngton, DC 20210

The request shoul d be acconpanied by a full statement of the

interested

party's position and by any information (wage paynent data,
pr oj ect

description, area practice material, etc.) that the requestor
consi ders

rel evant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested

party may appeal directly to the Adm nistrative Review Board
(formerly the

Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board
U S. Department of Labor

200 Constitution Avenue, N W
Washi ngton, DC 20210

4.) Al decisions by the Administrative Review Board are final

END OF GENERAL DECI SI ON
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Fringe benefit amounts are applicable for al hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-11-1-HWY dated August
04, 2011

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERSEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hoursworked in each classification at the prescribed
hourly baserate.

OVERTIME:

Overtime isto be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever gives the employee the greater wages. At least time and one-half the base
rateisrequired for all overtime. A laborer, workman or mechanic and an employer may
enter into a written agreement or a collective bargaining agreement to work more than
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the
straight time hourly rate. Wage violations or questions should be directed to the
designated Engineer or the undersigned.

Ryan Griffith, Director
Division of Construction Procurement
Frankfort, Kentucky 40622

Contract ID: 111335
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equa Opportunity Clause" and the "Standard Federa Equa
Employment Specifications’ set forth herein.

2. The gods and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on dl construction work in the covered area, are asfollows:

GOALSFOR MINORITY GOALSFOR FEMALE
PARTICIPATION PARTICIPATION IN
IN EACH TRADE EACH TRADE
5.2% 6.9%

These goasare gpplicable to al the Contractor's construction work (whether or not it is Federa or federdly-assisted)
performed in the covered area. If the contractor performs construction work in ageographical arealocated outside of the
covered areg, it shall apply the goa's established for such geographica areawhere the work is actudly performed. With
regard to this second area, the contractor also is subject to the gods for both its federdly involved and non-federaly
involved congtruction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equa Opportunity Clause, specific affirmative action obligationsrequired by the specificationsset forth
in 41 CFR 60-4, 3(9), and itseffortsto meet thegods. The hours of minority and fema e employment and training must be
subgtantidly uniform throughout the length of the contract, and in each trade, and the contractor shall make agood faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor'sgoasshdl bea
violation of the contract, the Executive Order and the regulationsin 41 CFR Part 60-4. Compliancewith thegoaswill be
measured againg the total work hours performed.

3. TheContractor shdl providewritten notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from thissolicitation. The natification shall list the name, addressand telephone number of
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;

esimated starting and completion dates of the subcontract; and the geographica area in which the subcontract is to be
performed. The natification shal be mailed to:

Evelyn Teague, Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8609

4. AsusadinthisNotice, and in the contract resulting from this solicitation, the" covered area” isMcCracken County.
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.



MCCRACKEN COUNTY Contract ID: 111335
BRZ 0103 (297) Page 135 of 139

PART V

BID ITEMS



MCCRACKEN COUNTY Contract ID: 111335
KENTUCKY TRANSPORTATION CABINET
BRZ 0103 (297) DEPARTMENT OF HIGHWAYS Page 136 of 139
FRANKFORT, KY 40622

CONTRACT 1D: 111335 PAGE: 1
COUNTY: MCCRACKEN LETTING: 10/21/11
PROPOSAL: BRZ 0103 (297) CALL NO: 101
LINE |ITEM DESCRIPTION | APPROXIMATE UNIT | UNIT | AMOUNT
NO | | QUANTITY | PRICE |

0010 |00001 DGA BASE |  3,535.000 TON | I
| | | |
0020 ]00100 ASPHALT SEAL AGGREGATE | 25.000 TON | |
| | | |
0030 00221 CL2 ASPH BASE 0.75D PG64-22 |  2,489.000 TON | |
| | | |
0040 00291 EMULSIFIED ASPHALT RS-2 I 3.000 TON | |
| | | |
0050 ]00301 CL2 ASPH SURF 0.38D PG64-22 | 510.000 TON | I

0060 01891 ISLAND HEADER CURB TYPE 2 | 100.000 LF | |
| | | |
0070 02014 BARRICADE-TYPE 111 | 2.000 EACH] |
| | | |
0080 02159 TEMP DITCH | 1,302.000 LF | |
| | | |
0090 02230 EMBANKMENT IN PLACE | 5,415.000 CUYDJ| |
| | | |
0100 02242 WATER | 309.000 MGAL]| |
| | | |
0110 02351 GUARDRAIL-STEEL W BEAM-S FACE | 1,058.000 LF | |
| | | |
0120 02360 GUARDRAIL TERMINAL SECTION NO 1 | 9.000 EACH] |
| | | |
0130 02363 GUARDRAIL CONNECTOR TO BRIDGE END TY A | 4.000 EACH] |
| | | |
0140 02381 REMOVE GUARDRAIL | 397.000 LF | |
| | | |
0150 02391 GUARDRAIL END TREATMENT TYPE 4A | 1.000 EACH] |
| | | |
0160 02429 RIGHT-OF-WAY MONUMENT TYPE 1 | 22.000 EACH| |
| | | |
0170 102432 WITNESS POST | 22.000 EACH| |
| | | |
0180 02483 CHANNEL LINING CLASS I1 | 725.000 TON | |
| | | |
0190 02545 CLEARING AND GRUBBING 1 1.00) LS | I

| (3.7 ACRES) I | |
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CONTRACT 1D: 111335 PAGE: 2
COUNTY: MCCRACKEN LETTING: 10/21/11
PROPOSAL: BRZ 0103 (297) CALL NO: 101
LINE |ITEM DESCRIPTION | APPROXIMATE UNIT | UNIT | AMOUNT
NO | | QUANTITY | PRICE |
0200 02562 SIGNS | 349.000 SQFT]| |
| | | |
0210 02585 EDGE KEY | 37.000 LF | |
| | | |
0220 02600 FABRIC GEOTEXTILE TY IV FOR PIPE | 422.000 SQYD|
I I I 2.00] 844.00
0230 02650 MAINTAIN & CONTROL TRAFFIC 1 ¢ 1.00) LS | |
| | |
0240 102701 TEMP SILT FENCE | 1,302.000 LF | |
| | | |
0250 02704 SILT TRAP TYPE B | 5.000 EACH] |
| | | |
0260 02707 CLEAN SILT TRAP TYPE B | 15.000 EACH| |
| | | |
0270 102709 CLEAN TEMP SILT FENCE | 2,604.000 LF | |
| | | |
0280 02726 STAKING 1 C 1.00) LS | |
| | |
0290 02731 REMOVE STRUCTURE 1 1.00) LS | |
| | | |
0300 05950 EROSION CONTROL BLANKET | 800.000 SQYD| |
| | | |
0310 05952 TEMP MULCH | 9,857.000 SQYDJ| |
| | | |
0320 05953 TEMP SEEDING AND PROTECTION | 985.000 SQYD| |
| | | |
0330 05966 TOPDRESSING FERTILIZER | 0.600 TON | |
| | | |
0340 05985 SEEDING AND PROTECTION | 9,857.000 SQYDJ| |
| | | |
0350 06514 PAVE STRIPING-PERM PAINT-4 IN | 1,949.000 LF | |

0360 00441 ENTRANCE PIPE-18 IN | 132.000 LF | |
| | | |
0370 ]00469 CULVERT PIPE-42 IN | 86.000 LF | |
| | | |
0380 00470 CULVERT PIPE-48 IN | 52.000 LF | |

0390 00472 CULVERT PIPE-60 IN | 56.000 LF | |
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DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT 1D: 111335 PAGE: 3
COUNTY: MCCRACKEN LETTING: 10/21/11
PROPOSAL: BRZ 0103 (297) CALL NO: 101
LINE |ITEM DESCRIPTION | APPROXIMATE UNIT | UNIT | AMOUNT
NO | | QUANTITY | PRICE |
0400 01396 METAL END SECTION TY 3-42 IN | 2.000 EACH] |
| | | |
0410 01490 DROP BOX INLET TYPE 1 | 1.000 EACH] |
| | | |
0420 01646 JUNCTION BOX-42 IN | 1.000 EACH] |
| | | |
0430 101691 FLUME INLET TYPE 2 | 2.000 EACH] |
| | | |
0440 108100 CONCRETE-CLASS A | 9.220 CUYD] |
| | | |
0450 08150 STEEL REINFORCEMENT | 687.000 LB | |

0460 02231 STRUCTURE GRANULAR BACKFILL | 150.000 CUYDJ |
| | | |
0470 102998 MASONRY COATING | 304.000 SQYD| |
| | | |
0480 03299 ARMORED EDGE FOR CONCRETE | 78.500 LF | |
| | | |
0490 08003 FOUNDATION PREPARATION 1 C 1.00) LS | |
| | | |
0500 08019 CYCLOPEAN STONE RIP RAP | 718.000 TON | |
| | | |
0510 ]08033 TEST PILES | 154.000 LF | |
| | | |
0520 08051 PILES-STEEL HP14X89 | 809.000 LF | |
| | | |
0530 08095 PILE POINTS-14 IN | 14.000 EACH| |
| | | |
0540 08100 CONCRETE-CLASS A | 136.400 CUYDJ| |
| | | |
0550 ]08104 CONCRETE-CLASS AA | 113.700 CUYDJ |
| | | |
0560 ]08150 STEEL REINFORCEMENT | 7,380.000 LB | |
| | | |
0570 08151 STEEL REINFORCEMENT-EPOXY COATED | 22,258.000 LB | |
| | | |
0580 08671 PRECAST PC BOX BEAM SB33 | 360.000 LF | |
| | | |
0590 |21532ED RAIL SYSTEM TYPE I11 | 150.100 LF | |
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PAGE: 4
LETTING: 10/21/11
CALL NO: 101

LINE |ITEM DESCRIPTION
NO |
0600 ]02569 DEMOBILIZATION (AT LEAST 1.5%)



