



James C. Codell, III
Secretary of Transportation

Commonwealth of Kentucky
Transportation Cabinet
Frankfort, Kentucky 40622

Paul E. Patton
Governor

Clifford C. Linkes, P.E.
Deputy Secretary

April 23, 2003

PCN 03-0255
CHANGE # 1

Subject: Barren-Metcalfe-Russell-Pulaski Counties
FD GR03 0000113
Letting April 25, 2003

Please make the following changes in the subject project:

Traffic Control Plan Notes - Phase I paragraphs for:

- Barren County: should reflect a starting date of June 1, 2003 instead of May 1, 2003.
- Metcalfe County: should reflect a starting date of June 1, 2003 instead of May 1, 2003.
- Russell County: should reflect a starting date of June 1, 2003 instead of May 1, 2003.
- Pulaski County: should reflect a starting date of June 1, 2003 instead of May 1, 2003.

Please make this change in your proposal. Your bid must be based upon the above-mentioned changes, and these changes are to be made a part of the bid proposal, which you submit to the Kentucky Department of Highways.

Specimen proposals may not be used for bidding purposes.

If you have any questions, please contact us at (502) 564-3500.

Sincerely,

Rick Stansel
Director
Division of Contract Procurement

Enclosures
RS:ks

