



Professional Services Procurement Bulletin 2006-01 Madison County / US 25

COUNTY	Madison
ROUTE	US 25
DISTRICT	7-Lexington
ITEM NO	7-251.00
PROJECT DESCRIPTION	Preliminary design and environmental documentation for widening of US 25 from US 421 to KY 876 @ Richmond, KY.
PROJECT MANAGER	I.J. Blankenship, P.E.
USER DIVISION	Highway Design
APPROXIMATE FEE	\$1,000,000, (Lump Sum) Preliminary Roadway Design and Environmental Document
PURPOSE AND NEED	Increase capacity and encourage economic development.
PROJECT LENGTH	3.5 mi.
METHOD OF DESIGN	The selected consultant shall utilize the CADD Standards for Highway Plans (version 2.04) policy in the development of the Highway Plans.
DBE REQUIREMENT	None
AVAILABLE STUDIES	None
PROJECT FUNDING	Federal (STP)

SCOPE	The selected consultant will provide engineering services for Phase I and Environmental document.
ENVIRONMENTAL	Consultant shall perform Services.
PHOTOGRAMMETRIC SERVICES	Department shall perform Services.
STRUCTURE DESIGN	The selected consultant shall do the necessary engineering to determine the preliminary sizes of the bridges and other drainage structures. Prequalification in the area of structure design is required.
GEOTECHNICAL SERVICES	Department shall perform Services.
TRAFFIC	Department shall perform Services.
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).
	Please see Questions and Answers page for a supplemental special instruction.
MAP	US 25
	If the map doesn't show enough culture zoom out 1 or 2 steps.

PREQUALIFICATION REQUIREMENTS

The project team shall be prequalified in all areas as follows:

ROADWAY DESIGN

- Rural Roadway Design > \$250,000
- Surveying

STRUCTURE DESIGN

- Spans under 500 feet
- Spans greater than 500 feet
- Culvert Design

ENVIRONMENTAL

ARCHAEOLOGY

- Prehistoric
- Historic
- Highway Noise
- Air Quality Analysis
- Cultural Historic Analysis
- EIS Writing and Coordination
- Socioeconomic Analysis

AQUATIC/TERRESTRIAL ECOSYSTEMS

- Fisheries
- Macroinvertebrates
- Water Quality
- Botany
- Zoology
- Wetlands

HAZMAT/UST

- Preliminary Site Assessment
- Preliminary Site Assessment

PROJECT SCHEDULE & MILESTONES

RESPONSE DATE	August 31, 2005 4:30 p.m. (Frankfort Time)
SELECTION COMMITTEE DATE FIRST MEETING	09/14/2005
PRE-DESIGN CONFERENCE	09/28/2005
TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	10/12/2005
CONTRACT NEGOTIATIONS	10/26/2005
NOTICE TO PROCEED	11/9/2005
PRELIMINARY LINE & GRADE	10/1/2006
FINAL JOINT INSPECTION	08/1/2007
RIGHT OF WAY PLANS	04/1/2008
FINAL ROADWAY PLANS	12/1/2008
The selected consultant is expected to meet the scheduled milestone dates.	

EVALUATION FACTORS

1. Relative experience of consultant personnel assigned to project team with highway projects for KTC, and/or for federal, local or other state governmental agencies. (10 points)
2. Capacity to comply with project schedule. (10 points)
3. Past record of performance on project of similar type and complexity. (10 points)
4. Project approach and proposed procedures to accomplish the services for the project. (10 points)
5. Consultant's Kentucky offices where work is to be performed. (2 points)
75% - 100% of work accomplished in Kentucky offices – 2 points
26% - 74% of work accomplished in Kentucky offices – 1 point
0% - 25% of work accomplished in Kentucky office - 0 points

SELECTION COMMITTEE MEMBERS

1. Joe Blankenship, User Division
2. Ananias Calvin, User Division
3. Danl Hall, Secretary's Pool
4. Patty Dunaway, Secretary's Pool
5. John Slone, Secretary's Pool