



**PROFESSIONAL SERVICES
 PROCUREMENT BULLETIN
 2006-05
 STATEWIDE FRACTURE CRITICAL**

COUNTY Statewide

ROUTE N/A

DISTRICT Statewide

ITEM NO N/A

PROJECT DESCRIPTION To provide Fracture Critical Inspection of 10 Ohio River Bridges.
Contract Package 1 (Fracture Critical Inspection of 5 Ohio River Bridges):

- Cairo (US 51) Bridge, B00021
- Bi-state Vietnam Gold Star (Henderson S.B.) Bridge, B00007
- Bi-state Vietnam Gold Star (Henderson N.B.) Bridge, B00002
- Glover Cary (Owensboro US 231) Bridge, B00118
- Clark Memorial (US 31) Bridge, B00136

Contract Package 2 (Fracture Critical Inspection of 5 Ohio River Bridges):

- William H. Harsha (US 62) B00069
- Simon Kenton (US 62x) Bridge B00041
- Carl D. Perkins (US 23 Portsmouth) Bridge, B00060
- Twelfth St. (Ashland-Coal Grove) Bridge, B00040
- Thirteenth St. (New Ashland) Bridge, B00058

PROJECT MANAGER	Darrell K. Dudgeon, P.E.
USER DIVISION	Maintenance
APPROXIMATE FEE	Package 1—\$400,000 Package 2—\$400,000
PURPOSE AND NEED	To insure the continued safety of these structures for use by the motoring public.
PROJECT LENGTH	N/A
METHOD OF DESIGN	N/A
DBE REQUIREMENT	N/A
AVAILABLE STUDIES	N/A
PROJECT FUNDING	Federal
SCOPE	Two consultants will be selected. The first consultant selected as #1 will be given choice of package #1 or package #2. The second consultant selected will receive the remaining package.
SPECIAL INSTRUCTIONS	Please note the new guidelines for responding to project bulletins should be used. Instructions Response to Kentucky Transportation Cabinet.pdf The Department reserves the option to modify the selected consultant's agreement to include additional bridge inspections and/or any necessary engineering related services for this project. If requested, the firm(s) must then be prequalified in the appropriate area(s). The additional related engineering services may be requested up to a contract upset limit of \$150,000 above the initial contract amount for each contract package.

PREQUALIFICATION REQUIREMENTS

BRIDGE
MAINTENANCE
SERVICES

In-Depth Structure Inspection

PROJECT SCHEDULE & MILESTONES

RESPONSE DATE	March 8, 2006 4:30 p.m. (Frankfort Time)
SELECTION COMMITTEE DATE MEETING	March 22, 2006
PRE-DESIGN CONFERENCE	April 5, 2006
TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	April 19, 2006
CONTRACT NEGOTIATIONS	May 10, 2006
NOTICE TO PROCEED	May 24, 2006

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

1. In-house capability and capacity to perform the required services. (20 points)
2. Performance on past or similar project with this division. (20 points)
3. Demonstrate familiarity with regulatory requirements. (15 points)
4. Capacity to comply with schedules. (10 points)
5. Experience with in-depth and fracture critical inspections. (25 points)
6. Special or unique expertise. (5 points)
7. Consultant's Kentucky office where work is to be performed. (2 points)

75% - 100% of work accomplished in Kentucky offices - 2 points

26% - 74% of work accomplished in Kentucky offices - 1 point

0% - 25% of work accomplished in Kentucky offices - 0 points

SELECTION COMMITTEE MEMBERS

1. Darrell Dudgeon, P.E., User Division
2. Joe Callahan, P.E., User Division
3. Chuck Allen, Secretary's Pool
4. Tom Schomaker, Secretary's Pool
5. Howard Cruse, Governor's Pool