

Professional Services Procurement Bulletin 2007-06 Fayette

<i>COUNTY</i>	<i>Fayette</i>
<i>ROUTE</i>	<i>Various</i>
<i>DISTRICT</i>	<i>7-Lexington</i>
<i>ITEM NO</i>	<i>7-368.0 and various</i>
<i>PROJECT DESCRIPTION</i>	<i>Planning and engineering services for traffic and roadway improvements for the World Equestrian Games.</i>
<i>PROJECT MANAGER</i>	<i>James Ballinger, P.E.</i>
<i>USER DIVISION</i>	<i>Design</i>
<i>APPROXIMATE FEE</i>	<i>\$2,000,000.00 Upset Limit Work will be assigned via letter agreement, not to exceed \$250,000 per letter agreement.</i>
<i>PROJECT FUNDING</i>	<i>Federal/State Funds</i>
<i>PURPOSE AND NEED</i>	<i>Provide for highway improvements needed to adequately serve traffic demand and access management for the Kentucky Horse Park during the 2010 World Equestrian Games and other major events.</i>
<i>PROJECT LENGTH</i>	<i>Various</i>
<i>METHOD OF DESIGN</i>	<i>The selected consultant shall utilize the CADD Standards for Highway Plans (version 2.04) policy in the development of the Highway Plans.</i>
<i>DBE REQUIREMENT</i>	<i>None</i>

SCOPE	<p><i>The selected consultant will be responsible for working with the Kentucky Transportation Cabinet and representatives of the Kentucky Horse Park to assess access management, traffic and operational needs and plan for transportation improvements required for the 2010 World Equestrian Games. The selected consultant will prepare necessary environmental documents, permits and final construction plans for the Ironworks Pike interchange ramps at I-75 and the entrances to the Horse Park on Ironworks Pike.</i></p> <p><i>The selected consultant may also be responsible for preparing roadway plans, permits and other related project development activities for construction of approved transportation improvements at the Horse Park. Additionally, at the discretion of the Department, the consultant may also be responsible for the development of design-build proposals and construction management activities.</i></p>
SPECIAL INSTRUCTIONS	<p><i>A general Services Master Agreement will be entered into for a period of 2 years with the option to renew for an additional 2 years if remaining upset limit exists. This contract will not be modified to increase the upset limit beyond the \$2,000,000 limit.</i></p>
AVAILABLE STUDIES	<p><i>None</i></p>
PHOTO-GRAMMETRIC SERVICES	<p><i>The Department will provide mapping at the I-75 interchange and along Ironworks Pike, Any other necessary mapping will be provided by the selected consultant.</i></p>
STRUCTURE DESIGN	<p><i>Consultant</i></p>
GEOTECHNICAL SERVICES	<p><i>Department</i></p>
TRAFFIC	<p><i>Consultant</i></p>
ENVIRONMENTAL	<p><i>Consultant</i></p>
MAP	<p><u><i>Fayette Map</i></u></p>

PREQUALIFICATION REQUIREMENTS

<u>ROADWAY DESIGN</u>	<ul style="list-style-type: none">• <i>Rural Roadway Design >\$250,000</i>• <i>Urban Roadway Design >\$250,000</i>• <i>Surveying</i>
<u>STRUCTURE DESIGN</u>	<ul style="list-style-type: none">• <i>Spans under 500 feet</i>• <i>Culvert Design</i>
<u>TRANSPORTATION PLANNING</u>	<ul style="list-style-type: none">• <i>Traffic Forecasting</i>

PROJECT SCHEDULE & MILESTONES

<i>RESPONSE DATE</i>	<i>January 24, 2007 4:30 p.m. (Frankfort Time)</i>
<i>SELECTION COMMITTEE DATE MEETING</i>	<i>February 7, 2007</i>
<i>GENERAL CONTACT SCOPING CONFERENCE</i>	<i>February 21, 2007</i>
<i>NOTICE TO PROCEED</i>	<i>April 1, 2007</i>

Projects will be assigned via letter agreement. Project schedule Milestones will be negotiated for each assigned project and reflected in the negotiated Letter Agreements.

The selected consultant is expected to meet the scheduled milestone dates

EVALUATION FACTORS

- 1. Relative experience of consultant personnel assigned to project team with highway projects for KYTC and/or for federal, local or other state governmental agencies. (10 points)***
- 2. Capacity to comply with project schedule. (10 points)***
- 3. Past record of performance on projects of similar type and complexity. (10 points)***
- 4. Project approach and proposed procedures to accomplish the services for the project. (10 points)***
- 5. Consultant's Kentucky office where work is to be performed. (2 points)***

75% - 100% of work accomplished in Kentucky offices - 2 points

26% - 74% of work accomplished in Kentucky offices - 1 point

0% - 25% of work accomplished in Kentucky offices - 0 points

SELECTION COMMITTEE MEMBERS

- 1. James Ballinger, P.E., User Division***
- 2. Bob Farley, P.E., User Division***
- 3. David Waldner, P.E., Secretary's Pool***
- 4. Chuck Allen, P.E., Secretary's Pool***
- 5. Harvey Pelley, Governor's Pool***