

ITEMS FOR INSTALL

Item Number: **08-8952.00**
County: **ROCKCASTLE**Description: **KY 461/ KY 1326 INTERSECTION**

Project No. _____

Project Manager: _____

Office Charge No. _____

Author of List **CMM**Fund: _____ Function: _____ Author Contact CMISCHEL@PALMERNET.COMDepartment: **625** Activity: **4260**District: **8** Object Code: **E389**County: **102** Program: _____**District Traffic Engineer needs to
be of any notified Special Orders**

Cabinets	Master code		Unit Cost	Cost
1	T-01-0020	Base Mounted 332 Cabinet	\$6,374.05	\$6,374.05
1	T-01-0105	ATC Controller	\$1,377.92	\$1,377.92
1	T-01-0106	1C w/Maxtime (this should go with item ATC controller)	\$1,505.24	\$1,505.24
1	T-01-0501	Conflict Monitor, Model 2018	\$697.69	\$697.69
1	T-01-0510	Isolator, Model 242 (1 for 2070, plus for ped detector and railroad)	\$31.52	\$31.52
4	T-01-0700	Load Switches	\$14.70	\$58.80
Total				\$10,045.22

Signals				
11	T-02-0009	Siemens 3 Section Signal	\$201.91	\$2,221.01
11	T-02-0032	Siemen 3 section backplate	\$86.00	\$946.00
1	T-02-0033	Siemen 4 section 12" signal (poly)	\$228.00	\$228.00
1	T-02-0043	Siemen 4-sec. straight signal backplate	\$124.99	\$124.99
4	T-02-0300	LED Module 12" red arrow	\$32.95	\$131.80
6	T-02-0310	LED Module 12" yellow arrow	\$29.84	\$179.04
3	T-02-0320	LED Module 12" green arrow	\$27.70	\$83.10
7	T-02-0330	LED Module 12" red ball	\$24.42	\$170.94
7	T-02-0340	LED Module 12" yellow ball	\$24.84	\$173.88
7	T-02-0350	LED Module 12" green ball	\$22.79	\$159.53
Total				\$4,418.29

Special items				
1	T-02-0504	Router (this includes power supply/antenna/cabling)	\$931.47	\$931.47
1		Radar	\$37,760.00	\$37,760.00
Total				\$38,691.47

Poles				
1	T-04-0020	Steel Strain Pole 30 foot	\$4,395.53	\$4,395.53
2	T-04-0030	Steel Strain Pole 32 foot	\$5,018.46	\$10,036.92
2	T-04-0040	Steel Strain Pole 34 foot	\$3,998.86	\$7,997.72
1	T-04-0051	Steel Strain Pole 36 foot	\$6,985.51	\$6,985.51
Total				\$29,415.68

Send copies to:

1,6,8,12

FINAL TOTAL \$82,570.66Grant.DeRossett@ky.govAdam.proctor@ky.govJessica.goodwin@ky.govCharles.weitzel@ky.govShannon.riddle@ky.gov

2,3,7,9

4,5,10,11

Contractor Signature

that they have received all the items

updated 6/28/2023