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TRANSPORTATION
CABINET

CALL NO. 100

CONTRACT ID. 242940

FRANKLIN COUNTY

FED/STATE PROJECT NUMBER STP 7341002
DESCRIPTION BROADWAY STREET (KY 3506)
WORK TYPE BRIDGE DEMOLITION
PRIMARY COMPLETION DATE 9/1/2025

LETTING DATE: September 13,2024
Sealed Bids will be received electronically through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME September 13,2024. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

DBE CERTIFICATION REQUIRED - 0%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 242940

STP 7341002
COUNTY - FRANKLIN

PCN - MB03735062401
STP 7341002

BROADWAY STREET (KY 3506) BRIDGE 037B00066N OVER KENTUCKY RIVER AT MP 00.04BRIDGE DEMOLITION
SYP NO. 05-00805.10.

GEOGRAPHIC COORDINATES LATITUDE 38:12:08.00 LONGITUDE 84:52:56.00
ADT

COMPLETION DATE(S):
COMPLETED BY 12/31/2024 APPLIES TO 037B00066N SPAN 1 (SEE SPECIAL NOTE)
COMPLETED BY 11/04/2024 APPLIES TO 037B00066N SPAN 4 (SEE SPECIAL NOTE)
COMPLETED BY 09/01/2025 APPLIES TO ENTIRE CONTRACT (SEE SPECIAL NOTE)
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain adigital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (K'Y 811) viaweb ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposa opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.

Contract ID: 242940
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For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State a
https://secure.kentucky.gov/sos/ftbr/wel come.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by email to kytc.projectquestions@ky.gov. The
Department will attempt to answer all submitted questions. The Department reserves the right
not to answer if the question is not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
guestion is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers’ on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement). The answers provided shall be considered part of this Special Note and, in case of
adiscrepancy, will govern over al other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and severd
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site isthe preferred method of disposal.

INSTRUCTIONS FOR EXCESSMATERIAL SITESAND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESSTO RECORDS

The state agency certifies that it is in compliance with the provisions of KRS 45A.150, "Access
to contractor's books, documents, papers, records, or other evidence directly pertinent to the
contract." The Contractor, as defined in KRS 45A.030, agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legidative
Research Commission, or their duly authorized representatives, shall have access to any books,
documents, papers, records, or other evidence, which are directly pertinent to this agreement for

Contract ID: 242940
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STP 7341002

the purpose of financial audit or program review. The Contractor aso recognizes that any books,
documents, papers, records, or other evidence, received during a financial audit or program
review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. Records and
other prequalification information confidentially disclosed as part of the bid process shall not be
deemed as directly pertinent to the agreement and shall be exempt from disclosure as provided in
KRS 61.878(1)(c).

BOYCOTT PROVISIONS

If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade.
Note: The term Boycott does not include actions taken for bona fide business or economic
reasons, or actions specifically required by federal or state law.

If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and
will not for the duration of the contract engage in, in energy company boycotts as defined by
KRS 41.472.

LOBBYING PROHIBITIONS

The contractor represents that they, and any subcontractor performing work under the contract,
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10)
years, and pledges to abide by the restrictions set forth in such statute for the duration of the
contract awarded.

The contractor further represents that, pursuant to KRS 45A.328, they have not procured an
original, subsequent, or similar contract while employing an executive agency lobbyist who was
convicted of a crime related to the original, subsequent, or similar contract within five (5) years
of the conviction of the lobbyist.

Revised: 9/1/2024

Contract ID: 242940
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

1.0 BUY AMERICA REQUIREMENT.

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and
steel reinforcing bars shall occur in the United States of America, including the application of:

* Coating,

* Galvanizing,

* Painting, and

* Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material,
and may be used regardless of source in the domestic manufacturing process for steel or iron material:

* Pig iron,

* Processed, pelletized, and reduced iron ore material, or

* Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with the
production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or
certified mill test reports are required as the basis of acceptance by the Department.

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent
of the total Contract amount or $2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.
2.0 - BUILD AMERICA, BUY AMERICA (BABA)

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA),
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials
used in infrastructure projects funded by federal financial assistance to be produced in the United States.
Comply with 2 C.F.R § 184.

BABA permits FHW A participation in the Contract only if domestic steel and iron will be used on the Project.
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must
be produced in the United States and all manufacturing processes, including application of a coating, for
these materials must occur in the United States. Coating includes all processes that protect or enhance the
value of the material to which the coating is applied. This requirement does not preclude a minimal use
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total
contract amount under the Contract or $2,500.00 whichever is greater.

BABA permits FHWA participation in the Contract only if all “construction materials™ as defined in the Act
are made in the United States. The Buy America preference applies to the following construction materials

Contract ID: 242940
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD

AMERICA, BUY AMERICA (BABA) ACT 10/26/2023

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall. Contractor will be
required to use construction materials produced in the United States on this Project. The Contractor shall
submit a certification stating that all construction materials are certified to be BABA compliant.

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the
general applicability waiver for manufactured products.

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format
below. After submittal, the Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof
to establish that it is in compliance.

At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet.

Please refer to the Federal Highway Administration’s Buy America webpage for more information.

Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway
Administration (dot.gov)

October 26, 2023 Letting
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313,23 C.F.R. § 635.410 and 2 C.F.R § 184.

Date Submitted:

Contractor:

Signature:

Printed Name:

Title:

NOTE: THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL
NOTES CONTAINED IN THE PROJECT PROPOSAL.
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FEDERAL TRACT NOTE

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a
bidder to comply with all applicable sections of the current Kentucky Standard Specifications,
including, but not limited to the following, may result in a bid not being considered responsive and
thus not eligible to be considered for award:

102.02 Current Rating 102.08 Preparation and Delivery of Proposals
102.13 TIrregular Bid Proposals 102.14 Disqualification of Bidders
102.09 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Transportation Cabinet, Department of Highways, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded
full and fair opportunity to submit bids in response to this invitation and will not be discriminated
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual
orientation, gender identity, veteran status, disability, income- level, or Limited English
Proficiency (LEP)in consideration for an award.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and
Bridge Construction.  Sub - Contractors fulfilling a disadvantaged business enterprise goal on a project
may enter into a 2™ tier subcontract with a Non-DBE Subcontractor. However, in this instance, none of
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established
Disadvantaged Goal for the project.

Contract ID: 242940
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of
highway construction projects financed in whole or in part by Federal Funds in order to create a
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements
contained therein shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include this
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet
deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the
front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in a least the percent of the contract as set forth above as goals for
this contract.

OBLIGATION OF CONTRACTORS

Each contractor prequalified to perform work on Cabinet projects shall designate and make known
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and
promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to consider
DBEs for subcontract work as well as for the supply of material and services needed to perform
this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.

Contract ID: 242940
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CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal has
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by
the Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises
(“DBE”) in the amount of percent of the total value of this contract and that the DBE
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky
Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify their DBE
participation on that page. DBEs utilized in achieving the DBE goal must be certified and
prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and
make a recommendation. The project will not be considered for award prior to submission and
approval of the apparent low bidder’s DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;

2. Description of the work each is to perform including the work item, unit, quantity, unit price
and total amount of the work to be performed by the individual DBE. The Proposal Line
Number, Category Number, and the Project Line Number can be found in the “material listing”
on the Construction Procurement website under the specific letting;

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract
value this represents. DBE participation may be counted as follows;

a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar
value of materials to be furnished will be counted toward the goal as follows:

e The entire expenditure paid to a DBE manufacturer;

e 60 percent of expenditures to DBE suppliers that are not manufacturers provided the
supplier is a regular dealer in the product involved. A regular dealer must be engaged
in, as its principal business and in its own name, the sale of products to the public,
maintain an inventory and own and operate distribution equipment; and

e The amount of fees or commissions charged by the DBE firms for a bona fide service,
such as professional, technical, consultant, or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials, supplies, delivery
of materials and supplies or for furnishing bonds, or insurance, providing such fees or
commissions are determined to be reasonable and customary.

b) The dollar value of services provided by DBEs such as quality control testing, equipment
repair and maintenance, engineering, staking, etc.;

Contract ID: 242940
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the
dollar amount of the work actually performed by the DBE in the joint venture;
4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose
participation is being utilized to meet the DBE goal; and
5. Written and signed confirmation from the DBE that it is participating in the contract as
provided in the prime contractor’s commitment.

AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION

Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be
required to submit a fully executed DBE Subcontract, along with the attached FHWA 1273 and
Certificate of Liability Insurance for each DBE Firm submitted as part of the previously
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached
when the DBE subcontractor is a material supplier or broker.

The Certificate of Liability Insurance submitted must meet the requirements outlined in Section
107.18 of the Standard Specifications for Road and Bridge Construction.

Changes to APPROVED DBE Participation Plans must be approved by the Office for Civil
Rights & Small Business Development. The Cabinet may consider extenuating circumstances
including, but not limited to, changes in the nature or scope of the project, the inability or
unwillingness of a DBE to perform the work in accordance with the bid, and/or other
circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid
submission will not be considered in justifying the good faith effort, unless the contractor
can show that the proposed DBE was solicited prior to the letting date. DBEs utilized in
achieving the DBE goal must be certified and prequalified for the work items at the time the bid is
submitted. One complete set (hard copy along with an electronic copy) of this information must
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth
calendar day after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable
to submit a sample representative letter along with a distribution list of the firms
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal as
necessary to demonstrate compliance with the factors listed below which the Cabinet considers in
judging good faith efforts. This documentation may include written subcontractors’ quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

Contract ID: 242940
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The Good Faith Effort Package shall include, but may not be limited to information showing
evidence of the following:

1.

2.
3.

10.

1.

Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform
DBEs of subcontracting opportunities;

Whether the bidder provided solicitations through all reasonable and available means;
Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time
of the letting who are prequalified in the areas of work that the bidder will be subcontracting;
Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine
with certainly whether they were interested. If a reasonable amount of DBEs within the
targeted districts do not provide an intent to quote or no DBEs are prequalified in the
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give
notification of the bidder’s inability to get DBE quotes;

Whether the bidder selected portions of the work to be performed by DBEs in order to increase
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate DBE participation, even when
the prime contractor might otherwise perform these work items with its own forces;

Whether the bidder provided interested DBEs with adequate and timely information about the
plans, specifications, and requirements of the contract;

Whether the bidder negotiated in good faith with interested DBEs not rejecting them as
unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached;

Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that
the bidder has the ability and/or desire to perform the contract work with its own forces will
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;
Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes
potential DBE participation;

Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work
requirements of the bid proposal; and

Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.
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FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms
to meet the contract goal and upon a determination by the Good Faith Committee based upon the
information submitted that the apparent lowest responsive bidder failed to make sufficient
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in
person for administrative reconsideration. The bidder will be notified of the Committee’s decision
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of
a request by the bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will have
the opportunity to present written documentation or argument concerning the issue of whether it
met the goal or made an adequate good faith effort. The bidder will receive a written decision on
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal
or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to the
United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid
the contract in the event that the contract is not awarded to the low bidder as the result of a failure
to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs,
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall
constitute a breach of contract and as such the Cabinet reserves the right to exercise all
administrative remedies at its disposal including, but not limited to the following:

e Suspension of Prequalification;

e Disallow credit toward the DBE goal,

e Withholding progress payments;

e Withholding payment to the prime in an amount equal to the unmet portion of the contract

goal; and/or
e Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet
for work performed or materials furnished.

Contract ID: 242940
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CONTRACTOR REPORTING

All contractors must keep detailed records and provide reports to the Cabinet on their progress in
meeting the DBE requirement on any highway contract. These records may include, but shall not
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be
completed and signed within 7 days of being paid by the Cabinet.

Payment information that needs to be reported includes date the payment is sent to the DBE, check
number, Contract ID, amount of payment and the check date. Before Final Payment is made on
this contract, the Prime Contractor will certify that all payments were made to the DBE
subcontractor and/or DBE suppliers.

Tk hhEX IMPORTANT Kk hqhd
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment
form and all copies of checks for payments listed above to the following address:

Office for Civil Rights and Small Business Development
6 Floor West 200 Mero Street
Frankfort, KY 40622

The prime contractor should notify the KYTC Office for Civil Rights and Small Business
Development seven (7) days prior to DBE contractors commencing work on the project. The

contact in this office is Mr. Tony Youssefi. Mr. Youssefi’s current contact information is email
address — tyousseffi@ky.gov and the telephone number is (502) 564-3601.

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal
may be waived at the discretion of the Cabinet.

PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES

In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216,
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or
expending financial assistance to obtain certain telecommunications and video surveillance
services and equipment from specific producers. As a result of these regulations, contractors and
subcontractors are prohibited, on projects with federal funding participation, from providing
telecommunication or video surveillance equipment, services, or systems produced by:

e Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such
entities)
e Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or
Dahua Technology Company (or any subsidiary or affiliate of such entities)
Revised: 2/29/2024

Contract ID: 242940
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC — CARGO

PREFERENCE ACT (CPA).

(REV 12-17-15) (1-16)
SECTION 7 is expanded by the following new Article:

102.10 Cargo Preference Act — Use of United States-flag vessels.
Pursuant to Title 46CFR Part 381, the Contractor agrees

* To utilize privately owned United States-flag commercial vessels to ship at
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo
liners, and tankers) involved, whenever shipping any equipment, material, or commodities
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels.

* To furnish within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph
1 of this section to both the Contracting Officer (through the prime contractor in the case of
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

* To insert the substance of the provisions of this clause in all subcontracts
issued pursuant to this contract.

Contract ID: 242940
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SPECIAL NOTES
DISTRICT NO. 5
FRANKLIN COUNTY
BRIDGE DEMOLITION
FRANKLIN COUNTY
SYP ITEM NO. 05-00805.10 ~ STP 7341002
CID 242940

FD52 037 3506 000-011
Franklin County ~ KY 3506 (Broadway Street) over Kentucky River

Geographic Coordinates

Latitude 38° 12 08.00°" (38.2021)
Longitude -84° 52° 56.00°” (-84.8821)

Description

1-37° 3-83’ Steel Girder Spans 1-169° Though Truss Span 1-46’ Steel Girder Span.

Existing Drawing Nos. 10071 and 16242

Contract ID: 242940
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SPECIAL NOTES
SPECIAL NOTE FOR REMOVAL OF EXISTING BRIDGE
SPECIAL NOTE FOR BRIDGE PLANS AND PROJECT RELATED INFORMATION
SPECIAL NOTE FOR WORKING IN RIVER VIEW PARK
SPECIAL NOTE FOR AVOIDING STREAM IMPACTS FROM LEAD PAINT
SPECIAL NOTE FOR CONTRACTOR COORDINATION
SPECIAL NOTE FOR APPURTENANCES ON BRIDGE
SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS
SPECIAL NOTE FOR INTERIM MILESTONES, CONTRACT COMPLETION,

LIQUIDATED DAMAGES, AND PENALTIES.

SPECIAL NOTE FOR BRIDGE DEMOLITION, RENOVATION AND ASBESTOS
ABATEMENT

SPECIAL NOTE FOR PROTECTION OF RAILROAD INTERESTS

Contract ID: 242940
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SPECIAL NOTE FOR REMOVAL OF EXISTING BRIDGE

1.0 DESCRIPTION. The Contractor shall remove the existing Broadway Bridge
structure to the limits indicated on the plans in accordance with KYTC Standard
Specification Section 203 “Removal of Structures and Obstructions” and this Special
Note. Where a conflict exists between this Special Note and Section 203, the Special
Note shall govern.

2.0 DEMOLITION. Comply with the conditions stated in all permits, agreements and
special notes.

Take ownership and dispose of all materials removed. Excess excavation sites may be
required for disposal of debris generated by the demolition. The contractor will be
responsible for addressing any permits or other approvals necessary for the disposition
of the material. Documentation of these approvals shall be provided by the contractor
upon request.

The contractor is referred to the Project Related Information page on the Construction
Procurement website for plans and other details regarding the project. See the Special
Note for Bridge Plans and Project Information.

The contractor is responsible for the location and protection of all existing utilities. There
is an abandoned 4” gas main and an active 8” water main carried by the bridge across
the Kentucky River. Coordinate shut-off of the 8” water main with the Frankfort Plant
Board. The water main can be shut off after September 30, 2024. These two utilities
shall be removed as part of the demolition.

There are also remnants of an abandoned USGS Gage attached to the bridge which
shall be removed as part of the demolition.

The production of the demolition plan and procedures is the responsibility of the
contractor. The demolition plan must clearly demonstrate the safety and feasibility of all
proposed operations. All submittal components shall be sealed by a Professional
Engineer licensed in the Commonwealth of Kentucky.

Submit the demolition plan to the Department, U.S. Coast Guard (USCG), RJ Corman
Railroad, and any other governing agency that requires a review. 7 calendar days shall
be allowed for review. The contractor will not be penalized for a longer review period.
Do not proceed with demolition until the Department gives written notification that all
reviews have been completed and the demolition plan is approved.

Maintain a detailed schedule of the entire work plan for the removal of the Broadway
Bridge. Share this schedule with the Department and provide weekly updates. The
Department will coordinate with the contractor for notifying the USCG, Kentucky River
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Authority, the U.S. Army Corps of Engineers (USACE), and the City of Frankfort of
demolition operations as scheduled. The contractor shall coordinate demolition
operations with RJ Corman Railroad in accordance with the Special Note for Protection
of Railroad Interests.

Limits of the approved temporary construction area for equipment, storage, and
operation are shown on the plans. Do not disturb the levee adjacent to the existing
bridge without written permission from the USACE. This includes storage and operation
of equipment, storage of debris, and any other work as part of this contract. Coordinate
temporary access to the work site with the Department and the City of Frankfort.

Coordinate with the City of Frankfort regarding impacts to River View Park. Be aware
The Bourbon on the Banks Festival is scheduled for Saturday, Oct. 5, 2024. No
construction access through River View Park will be allowed during this Festival. If the
contractor accesses the construction site through the park prior to the festival, any
damage to the park shall be repaired and restored to an acceptable condition as
determined by the Engineer.

Vehicles and heavy equipment including skid-steers are not permitted on the Broadway
Bridge existing concrete deck due to the failure of its supporting members. Walk-behind
concrete saws weighing less than 1,000 pounds are permitted on the bridge deck. No
equipment or personnel are permitted on the sidewalk.

The Contractor may elect to remove the bridge deck and failed supporting members
while installing a temporary deck, throughout the girder spans. Analysis files based on
the 2019 In-Depth Inspection are available for the Contractor’s Engineer to evaluate
construction loads. See the Special Note for Bridge Plans and Project Information.

Conduct a side scan sonar survey with single beam bathymetric soundings of the river
bottom prior to temporary access or demolition activities to establish any materials
existing prior to demolition. Submit the survey results to the Department and the USCG.

The Kentucky River is closed to navigation at the Broadway Bridge. Schedule the
removal of Span 4 to occur as the first activity so the Kentucky River can be re-opened
to navigation. This is not intended to preclude the Contractor from also working at other
locations simultaneously.

After Span 4 is removed, maintain an open channel for navigation between Pier 4 and
Pier 5. Material and debris identified as part of the preconstruction river survey may
need to be removed to facilitate the temporary navigation channel. The Department will
classify this work as Special Excavation. Maintain navigation and obstruction lighting on
the existing bridge, work barges, and any other means of temporary access in
accordance with USCG requirements.

Contract ID: 242940
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After a temporary navigation channel is established between Pier 4 and Pier 5, a
temporary closure of the river may be granted by the USCG during the removal of Span
3, the Span 5 Truss, and Pier 5 for the safety of commercial vessels and recreational
boaters.

The use of explosives may or may not be acceptable to all governing agencies and RJ
Corman Railroad. The Contractor shall obtain all necessary permits, licenses,
certifications, etc. for the handling and use of explosives. The Contractor shall provide
confirmation to the Department that the necessary permits, licenses, certifications, etc.
have been obtained.

Following demolition activities, including removal of temporary access in the river, the
Contractor is required to perform a side scan sonar survey with single beam bathymetric
soundings to verify all materials from demolition and temporary access have been
removed. Submit the survey results to the Department and the USCG. The Contractor
shall be responsible for removing all materials on the riverbed from demolition that were
not shown on the pre-demolition survey.

3.0 MEASUREMENT. The Department will measure all work performed as part of
Removing the Existing Broadway Bridge as two lump sums (with supplemental
descriptions) as follows:

ITEM DESCRIPTION (SUPPLEMENTAL) UNIT
02731 REMOVE STRUCTURE (SPANS 1-4) LS
02731 REMOVE STRUCTURE (SPANS 5 & 6) LS

The Department will measure all materials and debris removed from the river, identified
on the pre-demolition survey, to maintain the temporary navigation channel as:

ITEM DESCRIPTION UNIT
02204 SPECIAL EXCAVATION CcY

4.0 PAYMENT. The Department will consider payment as full compensation for all
work required under this section.

Contract ID: 242940
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SPECIAL NOTE FOR BRIDGE PLANS AND PROJECT INFORMATION
See Project Related Information for Bridge Plans and other details regarding the project.

11x17 Demolition Plans: Index of Sheets as follows:

S01: BROADWAY BRIDGE — DEMOLITION SITE OVERVIEW
S02: EXISTING BRIDGE LAYOUT

S03: DEMOLITION PLAN AND ELEVATION

S04: SPAN 5 TRUSS — PLAN VIEW

S05: SPAN 5 TRUSS — ELEVATION VIEW

KY River Navigation Charts with Project Information: Select pages from the 2014
Navigation Charts provided by the Kentucky River Authority with relevant information for
the Broadway Bridge Demolition Project.

Broadway Bridge Existing Plans: Rehabilitation plans from 1950 (KYTC Drawing No.
10071) with updated substructure numbering to be consistent with other documents as
part of the Broadway Bridge Demolition Project.

2019 Broadway Bridge In-Depth Inspection Report: Document covering the
inspection scope, methodology, findings, and recommendations from Palmer
Engineering’s 2019 In-Depth Inspection of the Broadway Bridge.

Girder Spans Analysis: Folder containing the following files, based on the 2019 In-
Depth Inspection, to aid in the analysis of construction loads on the girder spans after
removal of the existing deck and support members.
e Broadway Bridge LARS Assumptions.docx — Word file listing the assumptions used in the
development of LARS file.
e ECHO.pdf — LARS echo file printed to PDF.
e FLXSUM.pdf — LARS summary report printed to PDF.
e FLXTAB.pdf — LARS tabular output printed to PDF.
e SL - beam not modeled past support.BMD — LARS file corresponding to the PDFs listed above,
generated using the files listed below.
e Span 1 Properties_Loads_Section Loss.pdf — Span 1 Girder section properties, loads, and section
loss used for LARS input.
e Span 2 Properties_Loads_Section Loss.pdf — Span 2 Girder section properties, loads, and section
loss used for LARS input.
e Span 3 Properties_Loads_Section Loss.pdf — Span 3 Girder section properties, loads, and section
loss used for LARS input.
e Span 4 Properties_Loads_Section Loss.pdf — Span 4 Girder section properties, loads, and section
loss used for LARS input.
e Span 6 Properties_Loads_Section Loss.pdf — Span 6 Girder section properties, loads, and section
loss used for LARS input.
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Truss Span Analysis: Folder containing the following files, based on the 2019 In-Depth
Inspection, to aid in the analysis of the truss span for removal.

Dead Loads for Truss Spans.sm — Smath file containing calculations of dead loads for stringers,
floor beams, deck, asphalt, railing, utilities and bracing including portal and upper and lower lateral
bracing. These were used to develop the 2D truss SAP model.

Existing Truss Preservation Study.xlsx — Capacity calculations and Safety Factor Calculations for the
truss removal with various lift points.

Member Dead Loads 1.5 with incidentals removed.xlsx — Dead loads from associated 2D truss
analysis of various lift points with 1.5 dead load factor for working near railroad.

Truss Model 2021 Crane Pick 1.sdb — 2D truss model with pick points at U2 and U14.

Truss Model 2021 Crane Pick 2.sdb — 2D truss model with pick points at U4 and U12.

Truss Model 2021 Jack Barge Pick 3 pt.sdb — 2D truss model with jacking points at L4 and L12.
Truss Model 2021 Jack Barge Pick.sdb — 2D truss model with jacking points at L2 and L14.

Truss Model 2021 v25.sdb — 2D truss model lifting from the original bearing locations at LO and L16.
No counters.sdb — Sap model of the 2D truss with the counter-diagonals removed. Model is
unstable and will not execute.
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SPECIAL NOTE FOR WORKING IN RIVER VIEW PARK

Due to the use of federal funds, this Contract is subject to the requirements of Section
4(f) of the Department of Transportation Act of 1966, which affords protection to
publicly-owned parks, recreation areas, and wildlife and waterfowl refuges. To minimize
the impact to River View Park from this Contract, the following measures shall be
implemented throughout the duration:

Any disturbance within the temporary easement or damage to River View Park
resulting from the contractor’s ingress/egress to the bridge site and
construction/demolition activities shall be repaired and returned to its
preconstruction condition or better.
The use of the trail corridor for equipment access shall be only as is necessary to
mobilize and demobilize equipment.

0 The trail corridor shall not be used by motorized equipment or vehicles for

routine access by workers to the job site.
0 The trail corridor shall not be used to haul material to or from the bridge
site.

The Bourbon on the Banks Festival is scheduled for Saturday, October 5, 2024.
No construction access through River View Park will be allowed during this
Festival. If contractor accesses the construction site through the park prior to the
festival, any damage to the park shall be repaired and restored to an acceptable
condition as determined by the Engineer prior to the event.
Once the overhead bridge span is removed and River View Trail is re-opened,
access to the trail shall be maintained at all times, except for the time needed to
repair damage from construction activities and demobilize equipment.
Appropriate signage shall be installed to alert users of construction activities,
access restrictions or closures, and to direct users to secondary access points.
Refer to the attached exhibit. Pedestrian detour signs shall be in accordance with
MUTCD M4-9b. Bicycle detour signs shall be in accordance with MUTCD M4-9c.
A detailed schedule of the entire work plan shall be maintained by the contractor.
The contractor shall share this schedule with the City of Frankfort prior to the
start of construction/demolition activities and secure approval for work to be
conducted within the park. The contractor shall provide weekly updates and
coordinate construction activities in River View Park with the City of Frankfort.
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SPECIAL NOTE

For Avoiding Stream Impacts from Lead Paint

Owing to the probable presence of lead paint on the bridge, the following measures
must be taken:

During preparation for the removal of the bridge, construction debris is to be
collected and prevented from dropping into the river to the extent practicable.

The contractor shall develop a Debris Management Plan that outlines procedures
for collecting and preventing debris from dropping into the river.

Possible measures could include:

0 Use demolition techniques that minimize the generation of debris, such as
cutting rather than breaking concrete.

o Install temporary barriers such as nets, tarps, or fabric beneath and around
the work area to catch falling debris. These would be removed prior to
dropping the bridge, or sections of the bridge.

0 Set up collection platforms, scaffolding or barges with debris catching
systems under the work area.

Use vacuum systems or other suction devices to collect smaller particles.

Use floating booms or silt curtains in the stream to capture any debris that
might escape the initial containment effort.

All hazardous waste materials will be managed and disposed of in the manner
specified by local or state regulation.

Worker exposure to materials containing lead during construction work is regulated by
Federal OSHA [(29 CFR 1926.62 (a)]. This regulation requires worker protection
during construction “where lead or materials containing lead are present.”

If there are any questions regarding this note, please contact Danny Peake,
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY
40601, Phone (502) 564-7250.
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SPECIAL NOTE FOR CONTRACTOR COORDINATION

The Contractor is advised that additional contracts may be let adjacent to or within the
project limits prior to the completion of this project. Contractors working on the same
project or adjacent projects shall cooperate with each other.
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SPECIAL NOTE FOR APPURTENANCES ON BRIDGE

Existing USGS gauge on Span 5 has been abandoned.
KYTC has removed all viable navigation lighting facilities possible.

Remaining elements from both agencies shall become property of contractor upon
demolition.
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SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS

(A) Governing regulations

The coatings on the structures in this contract may contain lead, which is classified as a
hazardous (toxic) material. Be knowledgeable of and comply with, all lead-related
environmental and health regulations governing the Contractor's operations. Comply with
regulations current at the time the work is performed and all requirements herein. Collect,
transport to waste storage sites, and store hazardous wastes in accordance with applicable
environmental and health regulations. The contractor is solely responsible for collection,
transport, storage and disposal of all hazardous wastes.

B) Liabilities and Obligations

The contractor shall be solely responsible for compliance with all applicable environmental and
health and safety regulations to the satisfaction of the applicable government regulatory agencies
and the Department. The Department assumes no obligations or liabilities for work stoppages or
fines due to enforcement actions by government regulatory agencies or to related delays that the
Department deems necessary.

(C) State and Local Regulatory Agencies

State and local regulatory agencies charged with enforcing most regulations affecting the
generation of hazardous wastes and worker safety issues are:

- Kentucky Occupational Safety and Health Program, Labor Cabinet, Commonwealth of
Kentucky, Frankfort, Kentucky

- Environmental and Public Protection Cabinet, Commonwealth of Kentucky, Frankfort,
Kentucky

(D)  Groundwater and Surface water Protection

The contractor shall prepare and implement a groundwater and surface water protection plan in
accordance with 401 KAR 5:037 (Ground Water), KRS 224.70-110 and 401 KAR 10:031
(Surface water) with the exception that hazardous waste or hazardous materials container volume
is not limited to greater than 55 gallons or weight to 100 pounds.

Contract ID: 242940
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SPECIAL NOTE FOR INTERIM MILESTONES, CONTRACT COMPLETION,
LIQUIDATED DAMAGES, AND PENALTIES

1.0 CONTRACT TIME. Contract time for this project will be on a calendar day basis.

2.0 INTERIM MILESTONES AND CONTRACT COMPLETION. The following Interim
Milestones and Contract Completion Dates apply.

2.1 Remove Span 4 and open the Kentucky River. November 4, 2024

2.2 Remove Span 1 and open River View Trail. December 31, 2024

2.3 Contract Completion. September 1, 2025

3.0 LIQUIDATED DAMAGES AND PENALTIES. Liquidated damages will be
assessed the Contractor in accordance with KYTC Standard Specification Section
108.09 when the contract completion date is exceeded. Additional penalties will be
assessed at the following rates.
3.1 Remove Span 4 and open the Kentucky River. $2,000 for each day
beyond November 4, 2024 that the Kentucky River remains closed.
3.2 Remove Span 1 and open River View Trail. $1,000 for each day beyond
December 31, 2024 that River View Trail remains closed.
3.3 Contract Completion. No additional penalty.

Liguidated Damages and Penalties will continue to accrue until the respective
milestones/completions are satisfied.
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 working days prior to commencement of any bridge demolition or
renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.

Contract ID: 242940
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EXHIBIT C
RJC SPECIAL PROVISIONS

1. AUTHORITY OF RAILROAD REPRESENTATIVE AND AGENCY ENGINEER:

The authorized representative of the Railroad Company, hereinafter referred to as Railroad Representative, shall have
final authority in all matters affecting the safe maintenance of Railroad traffic of the Company and Railroad Chief
Engineer will have final authority in all matters affecting the railroad track and right of way including the adequacy of
the foundations and structures supporting the Railroad tracks.

The authorized representative of the Agency, hereinafter referred to as the Engineer, shall have authority over all other
matters as prescribed herein and in the Project Specifications.

2. NOTICE OF STARTING WORK:

A

The Contractor shall not commence any work on Railroad corridors until it has complied with the following
conditions

1. Given the Railroad written notice, with copy to the following Railroad Representative, who has been
designated to be in charge of the work, at least ten days in advance of the date it proposes to begin
work on Railroad rights of way.

R. J. Corman Railroad Company/Central Kentucky Lines
P. O. Box 788, Nicholasville, Kentucky 40340

Jimmy Overbey 859-537-1096

Office 859-881-2502

2. In addition, the Contractor shall notify the Consulting Engineer, George Zimmerman, of STV/Ralph
Whitehead Associates, at (770) 452-0797, fax (770) 936-9171, at least 72 hours before proceeding
with the work in Railroad property. The Contractor also agrees to abide by the instructions of all
Railroad representatives, concerning matters related to Railroad safety.

3. Obtain written authorization from the Railroad to begin work on the Railroad corridor, including an
outline of specific conditions with which it must comply.

4. Obtain written approval from the Railroad of Railroad Protective Insurance Liability coverage as
required by paragraph 14 herein.

5. Furnish a schedule for all work within the corridor as required by paragraph 7, B, 1.
The Railroad's written authorization to proceed with the work shall include the names, addresses, and

telephone numbers of the Railroad's representatives who are to be notified as hereinafter required. Where
more than one representative is designated, the area of responsibility of each representative shall be specified.

3. INTERFERENCE WITH RAILROAD OPERATIONS:

A

The Contractor shall so arrange and conduct its work that there will be no interference with Railroad
operations, including train, signal, telephone and telegraphic services, or damage to the property of the
Railroad Company or to poles, wires, and other facilities of tenants on the corridor of the Railroad Company.
Whenever work is liable to affect the operations or safety of trains; the method of doing such work shall first
be submitted to the Railroad Representative for approval, but such approval shall not relieve the Contractor
from liability. Any work to be performed by the Contractor which requires flagging service or inspection
service shall, be deferred by the contractor until the flagging protection required by the Railroad is available
at the job site.

Whenever work within the Railroad corridor is of such a nature that impediment to Railroad operations (such
as use of runaround tracks or necessity for reduced speed) is unavoidable, the contractor shall schedule and
conduct its operations so that such impediment is reduced to the absolute minimum.

Should conditions arising from, or in connection with the work, require that immediate and unusual
provisions be made to protect operations and property of the Railroad, the Contractor shall make such
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provisions. If in the judgment of the Railroad Representative, or in his absence, the Railroad Chief Engineer
or the Consultant Engineer, such provisions are insufficient, the Railroad Representative may require or
provide such additional provisions, as deemed necessary. In any event, such unusual provisions shall be at the
Contractor's expense and without cost to the Railroad or the Agency.

4. TRACK CLEARANCES:

A.

The minimum track clearances to be maintained by the Contractor during construction are shown on the
Project Plans. However, before undertaking any work within the Railroad corridor, or before placing any
obstruction over any track, the Contractor shall:

1. Notify the Railroad's representative at least 72 hours in advance of the work.

2. Receive assurance from the Railroad's representative that arrangements have been made for flagging
service as may be necessary.

3. Receive permission from the Railroad's representative to proceed with the work.

4, Ascertain that the Engineer has received copies of notice to the Railroad and of the Railroad's
response thereto.

5. CONSTRUCTION PROCEDURES:

A

GENERAL. Construction work on Railroad property, whether owned or leased, shall be:
1. Subject to the inspection and approval of the Railroad.

2. In accord with the Railroad's written outline of specific conditions, general rules, regulations, and
requirements including those relating to safety, fall protection and personal protective equipment.

3. In accord with these special Provisions.

EXCAVATION. The subgrade of an operated track shall be maintained with edge of berm at least 10°0”
from centerline of track and not more than 24 inches below top of rail. Contractor will not be required to
make an existing section meet this specification if the existing section is substandard, in which case existing
section will be maintained.

EXCAVATION OF STRUCTURES. The Contractor will be required to take special precaution and care in
connection with excavating and shoring pits, and in driving piles, or sheeting for footings adjacent to tracks to
provide adequate lateral support for the tracks and the loads which they carry, without disturbance of track
alignment and surface, and to avoid obstructing track clearances with working equipment, tools or other
material. The procedure for doing such work, including need of and plans for shoring shall first be approved
by the Consulting Engineer and the Railroad Representative, but such approval shall not relieve the
Contractor from liability.

BLASTING.

1. The Contractor shall obtain advance approval of the Railroad Representative and the Engineer for
use of explosives on or adjacent to Railroad property. The request for permission to use explosives
shall include a detailed blasting plan. If permission for use of explosives is granted, the Contractor
will be required to comply with the following:

(a) Blasting shall be done with light charges under the direct supervision of a responsible officer or
employee of the Contractor and a licensed blaster.

(b) Electric detonating fuses shall not be used because of the possibility of premature explosions
resulting from operation of two-way train radios.

(c) No blasting shall be done without the presence of an authorized representative of the Railroad.
At least 72 hours advance notice to the person designated in the Railroad's notice of
authorization to proceed (see paragraph 2B above) will be required to arrange for the presence
of an authorized Railroad representative and such flagging as the Railroad may require.
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(d) Have at the job site adequate equipment, labor and materials and allow sufficient time to clean
up debris resulting from the blasting without delay to trains, as well as correcting at Contractor's
expense any track misalignment or other damage to Railroad property resulting from the
blasting as directed by the Railway’s authorized representative. If the Contractor's actions result
in delay of trains, the Contractor shall bear the entire cost thereof.

2. The Railroad representative will:

(@) Determine the location of trains and advise the Contractor the approximate amount of time
available for the blasting operation and clean-up.

(b) Have the authority to order discontinuance of blasting if, in the Railroad Representative's
opinion, blasting is too hazardous or is not in accord with these special provisions.

MAINTENANCE OF RAILROAD FACILITIES.

1. The Contractor will be required to maintain all ditches and drainage structures free of silt or other
obstructions which may result from the Contractor's operations and provide and maintain any
erosion control measures as required. The Contractor will promptly repair eroded areas with
Railroad corridors and repair any other damage to the property of the Railroad or its tenants.

2. All such maintenance and repair of damages due to the Contractor's operation shall be done at the
Contractor's expense.

STORAGE OF MATERIALS AND EQUIPMENT.

Materials and equipment shall not be stored where they will interfere with Railroad operations, nor on the
railroad corridor without first having obtained permission from the Railroad Representative, and such
permission will be with the understanding that the Railroad Company will not be liable for damage to such
material and equipment from any cause and that the Railroad Representative may move or require the
Contractor to move, at the Contractor's expense, such material and equipment. All grading or construction
machinery that is left parked near any track unattended by a watchman shall be effectively immobilized so
that it cannot be moved by unauthorized persons. The Contractor shall protect, defend, indemnify and save
Railroad, and any associated, controlled or affiliated corporation, harmless from and against all losses, costs,
expenses, claim or liability for loss or damage to property or the loss of life or personal injury, arising out of
or incident to the Contractor's failure to immobilize grading or construction machinery.

CLEANUP. Upon completion of the work, the Contractor shall remove all machinery, equipment, surplus
materials, falsework, rubbish or temporary buildings of the Contractor, from the railroad corridor and leave it
in a neat condition satisfactory to the Chief Engineer of the Railroad or his authorized representative.

A. The Contractor shall assume all liability for any and all damages to Contractor's work, employees, equipment and
‘materials caused by Railroad traffic.

B. Any costs incurred by the Railroad for repairing damages to its property or to property of its tenants, caused by or
resulting from the operations of the contractor, shall be paid directly to the Railroad by the Contractor.

7. FLAGGING SERVICES:

A.

When Required:

The Railroad has sole authority to determine the need for flagging required to protect its operations. In
general, the requirements of such services will be whenever the Contractor's personnel or equipment
are likely to be, working on the Railroad's corridor, or across, over, adjacent to, or under a track, or
when such work has disturbed or is likely to disturb a railroad structure or the railroad roadbed or
surface and alignment of any track to such extent that the movement of trains must be controlled by
flagging.
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Normally, the Railroad will assign one flagger to a project; but in some cases, more than one may be
necessary, such as yard limits where three (3) flaggers may be required. However, if the Contractor
works within distances that violate instructions given by the Railroad's authorized representative or
performs work that has not been scheduled with the Railroad's authorized representative, a flagger or
flaggers may be required until the project has been completed.

SCHEDULING AND NOTIFICATION.

1.

Not later than the time that approval is initially requested to begin work on the Railroad
corridor, Contractor shall furnish to the Railroad a schedule for all work required to complete
the portion of the project within the Railroad corridor and arrange for a job site meeting
between the Contractor, the Agency, and the Railroad's authorized representative. Flagger or
Flaggers may not be provided until the job site meeting has been conducted and the
Contractor's work scheduled. If flagging is required, no work shall be undertaken until the
flagger or flaggers are present at the job site.

Initially, it may take up to 30 days to obtain flagging from the Railroad. If flagging service is
required, such notice shall be submitted at least 30 business days in advance of the date
scheduled to commence the Work. Such notices shall include sufficient details and dates of the
proposed work to enable the Railroad Representative to determine if flagging will be required.
When, flagging begins the flagger is usually assigned by the Railroad to work at the project site
on a continual basis until no longer needed and cannot be called for on a spot basis. If flagging
becomes unnecessary and is suspended, it may take up to 10 days to resume flagging services
from the Railroad. It is necessary to give 5 working days notice before flagging service may be
discontinued and responsibility for payment stopped.

Once begun, if such work is suspended at any time, or for any reason, the Contractor will be
required to give the Railroad Representative at least 7 working days of advance notice before
resuming work on the Railroad corridor.

If, after the flagger is assigned to the project site, emergencies arise which require the flaggers
presence elsewhere, then the Contractor shall delay work on the Railroad corridor until such
time as the flagger is again available. Any additional costs resulting from such delay shall be
borne by the Contractor and not the Railroad.

PAYMENT.

1.

The Cabinet will be responsible for paying the Railroad directly for any and all costs of flagging,
which may be required to accomplish the construction.

For planning purposes, the estimated cost of flagging is $1,200.00 per day based on Contractor's 8-
hour workday which necessitates the flagger to work a 10-hour day (1 hour for travel to and from the
project site and 2 hours to install and remove the warning boards if necessary). This cost includes the
base pay for the flagger, overhead, and a per diem charge for travel expenses, meals, and lodging.

Work by a flagger in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a
day will result in overtime pay at % times the appropriate rate. Work by a flagger in excess of 12
hours per day will result in overtime pay at 2 times the appropriate rate. If work is performed on a
holiday, the flagging rate is 2 % times the normal rate.

Railroad work involved in preparing and handling bills will also be charged to the Cabinet. Flagging
costs are subject to change. The above estimates of flagging cost are provided for information only
and are not binding in any way.

VERIFICATION.

1.

The Contractor will review and sign the Railroad flagger's time sheet, attesting that the flagger was
present during the time recorded. Flagger may be removed by Railroad if the time sheet is not
signed. If flagger is removed, the Contractor will not be allowed to re-enter the Railroad corridor
until the issue is resolved. Any complaints concerning flagger or flaggers must be resolved in a
timely manner. If need for flagger or flagger is questioned, please contact Railroad Representative.
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All verbal complaints must be confirmed in writing by the Contractor within 5 working days. All
written correspondence should be addressed to:

R.J. Corman Railroad Company/Central Kentucky Lines
Attn: Katie Byrd, Property Services Specialist

P. O. Box 788

101 RJ Corman Drive

Nicholasville, Kentucky 40340

Phone 859-881-2389

Katherine.Byrd@RJCorman.com

2. The Railroad flagger assigned to the project will be responsible for notifying the Project Engineer
upon arrival at the job site on the first day (or as soon thereafter as possible) that flagging services
begin and on the last day that such services are performed for each separate period that services are
provided. The Project Engineer will document such notification in the project records. When
requested, the Project Engineer will also sign the flagger’s timesheet showing daily time spent and
activity at the project site.

8. HAUL ACROSS RAILROAD:

A

Where the plans show or imply that materials of any nature must be hauled across a railroad corridor, unless
the plans clearly show that the Agency has included arrangements for such haul in its agreement with the
Railroad, the Contractor will be required to make all necessary arrangements with the Railroad regarding
means of transporting such materials. The Contractor will be required to bear all costs incidental, including
flagging, to such crossings whether services are performed by the Contractor's forces or by Railroad
personnel.

No crossing may be established for use of the Contractor for transporting materials or equipment across the
tracks of the Railroad Company. If Agency or Contractor desires access across Railroad property or tracks
other than existing and open public road crossing in or incident to construction of the project, the Agency or
Contractor must first obtain the permission of the Railroad. Should the Railroad grant such permission the
railroad shall execute a license agreement or right of entry satisfactory to the railroad, wherein the Agency or
Contractor agrees to bear all costs.

9. WORK FOR THE BENEFIT OF THE CONTRACTOR:

A

All temporary or permanent changes in wire lines or other facilities which are considered necessary to the
project are shown on the plans; included in the force account agreement between the Agency and the Railroad
or will be covered by appropriate revisions to same which will be initiated and approved by the Agency
and/or the Railroad.

Should the Contractor desire any changes in addition to the above, then he shall make separate arrangements
with the Railroad, to be accomplished at the Contractor's expense.

10. COOPERATION AND DELAYS:

A

It shall be the Contractor's responsibility to arrange a schedule with the Railroad for accomplishing stage
construction involving work by the Railroad or tenants of the Railroad. In arranging the schedule, the
Contractor shall ascertain, from the Railroad, the lead time required for assembling crews and materials and
shall make, due allowance therefor.

No charge or claims of the Contractor against either the Agency or the Railroad will be allowed for hindrance
or delay on account of railway traffic; any work done by the Railroad Company, or other delay incident to or
necessary for safe maintenance of rail traffic or for any delays due to compliance with these special
provisions.

11. TRAIN CREW’S WALKWAYS:

Along the outer side of each exterior track of multiple operated tracks, and on each side of single operated track, an
unobstructed continuous space suitable for a train crew’s use in walking along trains, extending to a line not less than
10 feet from centerline of track, shall be maintained. Any temporary impediments to walkways or drainage structures
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shall be removed before the close of each workday. If there is any excavation near the walkway, a handrail, with
10'0” minimum clearance from centerline of track, shall be placed.

12. REQUIREMENTS FOR PERSONNEL ON RAILROAD CORRIDORS:

A

All persons shall wear hard hats. Appropriate eye and hearing protection must be used. Working in shorts is
prohibited. Shirts must cover shoulders, back and abdomen. Working in tennis or jogging shoes, sandals,
boots with high heels, cowbaoy and other slip-on type footwear is prohibited. Hard-sole; Steel Toe lace-up
footwear, zippered-boots cinched with straps which fit snugly about the ankle are adequate. Safety boots are
strongly recommended.

No one is allowed within 25' of the centerlines of the track without specific authorization from the flagger.

All persons working near track when train is passing are to look out for dragging bands, chains and
protruding or shifting cargo.

No one is allowed to cross tracks without specific authorization from the flagger.
All welders and cutting torches working within 25° of track must stop when train is passing.

No steel tape or chain will be allowed to cross or touch rails without permission.

13. REQUIREMENTS FOR EQUIPMENT ON RAILROAD RIGHT OF WAY:

A

No crane or boom equipment will be allowed to set up to work or park within boom distance plus 15' of
centerline of track without specific permission from the railroad official and flagger.

No crane or boom equipment will be allowed to foul track or lift a load over the track without flag protection
and track time.

All employees will stay with their machines when crane or boom equipment is pointed toward track.

All cranes and boom equipment under load will stop work while a train is passing (including pile driving).
Swinging loads must be secured to prevent movement while a train is passing.

No loads will be suspended above a moving train.

No equipment will, be allowed within 25' of the centerlines of any track without specific authorization of the
flagger.

Trucks, tractors, or any equipment will not touch the ballast without specific permission from a railroad
official and the flagger.

No equipment or load movement will be within 25' or above a standing train or railroad 'equipment without
specific authorization of the flagger.

All operating equipment within 25' of track must halt operations when a train is passing. All other operating
equipment may be halted by the flagger if the flagger views the operation to be dangerous to the passing train.

All equipment, loads and cables are prohibited from touching rails.

While clearing and grubbing, no vegetation will be removed from the railroad embankment with heavy
equipment without specific permission from the Railroad Representative and flagger.

No equipment or materials will be parked or stored on Railroad's property unless specific permission is
granted from the Railroad Representative.

All unattended equipment that is left parked on Railroad property shall be effectively immobilized so that it
can not be moved by unauthorized persons.
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0. All cranes and boom equipment will be turned away from track after each workday or whenever unattended
by an operator.

14. INSURANCE:

Any agency, contractor or outside party performing work on or about RJC’s property shall procure and maintain
appropriate insurance policies to protect RJC against the exposure to liability.

A. Commercial General Liability coverage at their sole cost and expense with limits of not less than $5,000,000 in
combined single limits for bodily injury and property damage per occurrence, and such policies shall name RJC as
an additional insured.

B. Statutory Worker’s Compensation and Employers Liability Insurance with limits of not less than $1,000,000. The
insurance must contain a waiver of subrogation against RJC and its affiliates.

C. Commercial Automobile Liability insurance with limits of not less than $500,000 combined single limit for bodily
injury and/or property damage per occurrence. Such policies shall designate RJC as an additional insured.

D. Railroad Protective Liability insurance with limits of not less than $5,000,000 combined single limit for bodily
injury and/or property damage per occurrence and an aggregate annual limit of $10,000,000. The insurance shall
satisfy the following additional requirements:

1.

2.

The insurer must be financially stable and rated B+ or better in Best’s Insurance Reports.

The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of Railroad Protective
Insurance - Insurance Services Office (1SO) Form CG 00 35.

The sole named insured on the Railroad Protective Insurance Policy should be:

R. J. Corman Railroad Company/Central Kentucky Lines

P.O. Box 788

101 RJ Corman Drive

Nicholasville, KY 40340
Name and address of contractor and agency must be shown on the Declarations page.
Description of operations, and location of work to be performed, must appear on the

Declarations page and must match the project description, including project or contract
identification numbers. Include DOT and/or OP number.

Authorized endorsements must include the Pollution Exclusion Amendment CG 28 31— unless
using form CG 00 35 version 96 and later.

Authorized endorsements may include:

a. Broad Form Nuclear Exclusion - IL 00 21

b. 30-day Advance Notice of Non-renewal or cancellation
c. Required State Cancellation Endorsement

d. Quick Reference or Index - CL/IL 240

Authorized endorsements may not include:

A Pollution Exclusion Endorsement except CG 28 31

A Punitive or Exemplary Damages Exclusion

A “Common Policy Conditions” Endorsement

Any endorsement that is not named in Section D, 6 or 7 above
Policies that contain any type of deductible

PoooTe

E. Such additional or different insurance as RJIC may require.
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15. ADDITIONAL TERMS:

A. Contractor must submit certificates of insurance and the original Railroad Protective Liability
insurance policy and all notices and correspondence regarding the insurance policies to:

R.J. Corman Railroad Company/Central Kentucky Lines
Attn: Katie Byrd, Property Services Specialist

P. O. Box 788

101 RJ Corman Drive

Nicholasville, Kentucky 40340

Phone 859-881-2389

Katherine.Byrd@RJCorman.com

B. Neither agency nor contractor may begin work on the project until it has received RJC’s written approval of
the required insurance policies.

C. Contractor's obligation to reimburse Railroad for property damage or personal injuries caused by or
contributed to by Contractor is not limited to the insurance provided by Contractor. The insurance is only
evidence of Contractor's ability to protect Railroad against loss or damage.

16. FAILURE TO COMPLY:

These Special Provisions are supplemental and amendatory to any and all other documents relating to the project, and
where in conflict therewith, these Special Provisions shall govern. In the event the Contractor violates or fails to
comply with any of the requirements of these Special Provisions:

A The Railroad Representative may require that the Contractor vacate Railroad property.

B. The Engineer may withhold all monies due the Contractor on monthly statements.

Any such orders shall remain in effect until the Contractor has remedied the situation to the satisfaction of the
Railroad Representative and the Engineer.

17. PAYMENT FOR COST OF COMPLIANCE:

No separate payment will be made for any extra Cost incurred on account of compliance with these special provisions.
All such cost shall be included in prices bid for other items of the work as specified in the payment items.

NOTICE

No activity is permitted without proper scheduling with railroad due to the risk of serious, even fatal, injury.
Entering any railroad right of way or other railroad property without permission is considered trespassing.

Unless covered by separate agreement, no installation of pipes, wires, fiber optic cable or temporary crossings are
permitted in the railroad right of way or on railroad property. Such installations require application, approval
and written agreement. Please contact Katherine. Byrd@RJCorman.com.

**Any work taking place within 50 ft of a Signal Warning System call
Chris Clark (859-361-7824) Email: Michael.Clark@RJCorman.com
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Return to: Katherine.Byrd@ricorman.com

ENTRY PERMIT
RJCC2024014

This agreement, made as of by and between the R.J. Corman Railroad Company/Central Kentucky
Lines, hereafter referred to as “Railroad” whose mailing address is P.O. Box 788, Nicholasville, Kentucky 40340, and,
, hereafter referred to as “Company” whose mailing

address is

The Railroad agrees to allow Company to enter its property at or near the Broadway Bridge, Frankfort, Franklin County, Kentucky,
Railroad Milepost 64.9 for the purpose of pedestrian bridge demolition. Company has permission to enter the railroad property but is
not to cross the track(s) with any equipment without first notifying the Railroad of its intent to do so. The Railroad may elect to have a
representative present should any equipment need to cross the track. Should the Railroad incur any costs or suffer services interruption
associated with Company’s entry, all costs will be reimbursed by Company to Railroad within 30 days.

In consideration for this access, Company agrees to the following:

1. Payment of $750.00 to be paid to R.J. Corman Railroad Company/Central Kentucky Lines and returned with this signed
agreement.
2. To obtain all necessary permits and licenses from any Federal, State or local public authority at its sole cost and expense.

Agrees to observe and comply with all applicable laws, regulations and codes governing work. Shall defend, protect and hold
railroad harmless for failure to do so.

3. To assume, and shall at all times hereafter release, indemnify, defend and save harmless from and against any and all liability,
loss, claim, suit, damage, charge or expense which Railroad may suffer, sustain, incur or in any way be subjected to, on
account of death or injury to any person whomsoever (including officers, agents, employees or invitees of Railroad), and for
damage to or loss of or destruction of any property whatsoever, arising out of, resulting from, or in any way connected with
the entry of Company and its employees, invitees, contractors and affiliates on Railroad property.

4, To provide certificate of Railroad Protective Liability Insurance with a limit of not less than TWO MILLION DOLLARS
($2,000,000) Combined Single Limit per occurrence and SIX MILLION DOLLARS ($6,000,000) aggregate, if working within
fifty (50) feet of the railroad tracks. Railroad must be named as insured on certificate.

5. To provide certificate of General Liability Insurance with a coverage limit of not less than ONE MILLION DOLLARS
($1,000,000.00) Combined Single Limit per occurrence. Railroad must be named as additional insured on certificate.

6. Company will be responsible for flagging costs of $65.00 per hour with 1% times the rate over 8 hours and 2 times the rate
over 10 hours per day should flagging be needed. Flagging must be scheduled in advance with Railroad contact below.

7. Ditches and construction site must be left free of trash and debris. If you traverse our right of way to get to your job site, said
right of way is to be left in the same condition as it was prior to entry.

8. Must be suitable dressed and wearing appropriate personal protective equipment such as, but not limited to, steel toed boots,
hard hats, safety glasses and safety vest.

Witnessed by:
Company
By:
Title:
Witnessed by: R.J. Corman Railroad Company/Central Kentucky Lines
By:

Cara Sparkman
Title: Director- Real Estate & Contracts

*The Railroad must always be notified of the date you plan to enter the property.
Failure to notify Railroad can result in STOP WORK.

Railroad Contact Information: Jimmy Overbey (859-537-1096)| Entry Permit Expires: At Completion of Project.

Contract ID: 242940
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SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD

Date:  9/5/2024 (enter using mm/dd/yyyy format)

This project actively involves the below listed railroad company. This Project Summary provides an abbreviated listing of project
specific railroad data. The detailed needs of the specified railroad company are included in the Special Notes for Protection of
Railroad Interest in the proposal package. By submitting a bid, the contractor attests that they have dutifully considered and accepted
the provisions as defined in both documents.

GENERAL ROAD PROJECT INFORMATION (This section must be provided by KYTC)

County: Franklin

Federal Number: N/A

State Number: FDO04 037 9541701C

Route: KY 3506

Project Description: Address Broadway Bridge in Frankfort

Item Number: 5-2805.00 Highway Milepost: 0.111-0.150

GENERAL RAIL INFORMATION (The below sections must be provided by Railroad Company)

Rail Company Name: RJ Corman Railroad Company/Central Kentucky Lines

DOTH# (if applicable): N/A Railroad Milepost: W-64.82

Freight: Train Count (6am to 6pm): 3 Train Count (6pm to 6am): 0 Train Count (24 hr total): 3 Max Speed: 10 MPH
Passenger: Train Cnt. (6am to 6pm): 0 Train Cnt. (6pm to 6am): 0 Train Cnt. (24 hr total): 0 Max Speed: N/A

(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way)

INSURANCE REQUIREMENTS
The named insured, description of the work and designation of the job site to be shown on the Policy are as follows:
() Named Insured: RJ Corman Railroad Company/Central Kentucky Lines
(b) The project description should be as indicated in the General Road Project Information section.
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above.

FLAGGING INFORMATION
Flagging Estimate:
KYTC will be responsible for paying all flagging costs. Contractor shall adhere to the Special Note for Railroad
Flagging if applicable.
Hourly Rate:
$0 per based on a hour day effective as of the date of this document.

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 %
times the appropriate rate. Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate. If
work is performed on a holiday, the flagging rate is 2 %; times the normal rate.

Forecasted Rate Increases:
Rates will increase to $ per based on a hour day effective (enter using M/d/yyyy format).
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RAILROAD TACT
(to be provided by Railroad Company)

General Railroad Contact:
Cara Sparkman, Director - Real Estate and
Contracts
101 R. J. Corman Drive PO Box 788
Nicholasville, KY 40340
(Phone) (859) 881 6628
(Email) Cara.Sparkman@RJCorman.com

Regional Representative (Roadmaster):
Jimmy Overbey

(Phone) 859-537-1096
(Email) Jimmy.Overbey@RJCorman.com

Insurance contact:

(Phone)

(Email)
Railroad Designer Contact:
Contractor [

STV, Inc.

(Phone) 770-452-0797
(Email) George.Zimmerman@STV.com

Railroad Construction Contact:
Contractor M

(Phone)
(Email)

Contract ID: 242940
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KENTUCKY TRANSPORTATION

CABINET CONTACTS (10 be provided by
KYTC)

KYTC Railroad Coordinator:
Allen Rust, PE
Div. of Right of Way & Utilities
Kentucky Transportation Cabinet
200 Mero Street, 5" Floor East
Frankfort, Kentucky 40622
(Phone) 502-782-4950
(Email) allen.rust@ky.gov

KYTC Construction Procurement Director:
Rachel Mills, Director
Div. of Construction Procurement
Kentucky Transportation Cabinet
200 Mero Street, 3" Floor West
Frankfort, Kentucky 40622
(Phone) 502-782-5152
(Email) Rachel. Mills@ky.gov

KYTC Construction Director:
Matt Simpson, Director
Div. of Construction
Kentucky Transportation Cabinet
200 Mero Street, 3" Floor West
Frankfort, Kentucky 40622
(Phone) 502-564-4780
(Email) Matt.Simpson@ky.gov

HENTUCEY
| TRANSPORTATION
CABINET

b

The project specific information provided herein is
valid as of the date indicated. However, the specific
information may be subject to change due to the
normal business operations of all parties. The terms
and conditions defined here, and in the bid proposal
in its entirety, are inclusive and constant.
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 working days prior to commencement of any bridge demolition or
renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.

Contract ID: 242940
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COMMONWEALTH OF KENTUCKY

TRANSPORTATION CABINET
Andy Beshear transportation.ky.gov Jim Gray

GOVERNOR SECRETARY

Asbestos Inspection Report

To: Tim Foreman

District: Central Office
Date: December 3, 2020
Conducted By: O'Dail Lawson

Report Prepared By: O'Dail Lawson

Project and Structure Identification

Project Number: Franklin 05-0805.00

Structure ID: West Broadway Bridge

Structure Location: West Broadway over the Kentucky River

Sample Description: Any suspect materials collected were negative for asbestos.

Inspection Date: November 10, 2020

Results and Recommendations

Theresults ofthe samples collected were negative for the presence of asbestos above 1%.
No abatement s required at this time.

Itisrecommended that this report accompany the 10-Day Notice of Intent for Demolition

(REP7036Form) whichis to be submitted to the Kentucky Division of Air Quality prior to
abatement, demolition, or renovation of any building or structure inthe Commonwealth.

AN EQUAL OPPORTUNITY EMPLOYER M/F/D
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M MRS, Inc. Analytical Laboratory Division

332 West Broadway / Suite # 902 (502) 495-1212
Louisville, Kentucky - 40202 - 2133 Fax: (502)491-7111

BULK SAMPLE ASBESTOS ANALYSIS

Analysis N # #212023 Address: Franklin Walkway Overpass
Client Name: KYTC
Sampled By: O'Dail Lawson

% FIBROUS ASBESTOS % NON-ASBESTOS FIBERS
Sample ID Color Layered Fibrous |Chrysotile Amosite | crocidolite Others Cellulose | Fiberglass | Syn. Fiber | Other/Mat.
H#F-1 Gray Yes No None 100%
#F-2 Black |Yes No None 85% 15%
#F-3 White [Yes No None 15% 30% 55%

Methodology : EPA Method 600/R-93-116
Date Analyzed : 2-Dec-20

Analyst : Winterford Mensah Reviewed By: % ———
~ “Slgnare %—

The test relates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the

U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30) days.

AIHA # 102459 AJHA #1 02459
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KENTUCKY

TRANSPORTATION

Chain of Custody Record

Kentucky Transportation Cabinet
200 Mero Street, 5th Floor West

Frankfort, Kentucky 40622

(502) 564-7250 fax (502) 564-5655

O'Dail Lawson o'dail.lawson@ky.gov  |Client Information KY TRANSPORTATION CABINET old R R oue _\,\D\X e
KYTC Results Code:
Address: 200 Mero Street E\eﬂrgbd
Frankfort KY
Phone: 502-782-5020 Fax: 502-564-5655(N/A = Not Applicable
PO#: Samplers (signature):/)
Project ID
! ﬂv?\?r{ Lo A\\s Gcé,w) W iﬁx
Collected C ; Matrix | Color | Cont.
Sample ID [Sample Description Date Time Analysis Requested . Type Preservative
P\ | Leage Grewy Piee W holzp| 2101 Pslats bull Paswr | eey NA
£-3 | Smal \lack _EE OWIFR Tope ol el
€3 Sl _LDLA b:ﬁ {anen v \/ Tosulan,| Whike
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ENVIRONMENTAL TRAINING CONCEPTS, INC

P.O Box 99603 Louisville, KY 40269
(502)640-2951

Certification Number: ETC-AIR-031120-00387

O’Dail Lawson

has on 03-11-2020, attended and successfully completed the requirements and passed the examination with a
score of 70% of better on the entitled course.

ASBESTOS INSPECTOR REFRESHER

[

~ Training was in accordance with 40 CFR Part 763 (AHERA) approved by the Commonwealth of Kentucky, the Indiana
Department of Environmental Management, Tennessee Department of Environment & Conservation and The
Arkansas Department of Environmental Quality. The above student received requisite training for Asbestos
Accreditation under Title Il of the Toxic Substance Act (TSCA).

re., Louisville, KY irati ~03-11-2021

structor
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RIGHT OF WAY CERTIFICATION

Original |:| Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)
05-805.00 Franklin 954175D 7341001

PROJECT DESCRIPTION Demolish Old Broadway Brldge Frankfort

[X] | No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

[] | Condition # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

[ ] | condition # 2 (Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

[] | Condition # 3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION

Number of Parcels That Have Been Acquired

Signed Deed

Condemnation

Signed ROE

Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name
Signature Signature
Date Date
Right of Way Director FHWA

Printed Name Printed Name

Al PAAL
. e T
Signature M (V/ Date: 2024.08.14 15:15:50 Signature
—~04'00
Date Date

Contract ID: 242940
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UTILITIES AND RAIL CERTIFICATION NOTE

Franklin County
No federal number available
FDO04 037 9541701C

Mile point: 0.111 TO 0.150
DEMOLITION OF OLD BROADWAY BRIDGE IN FRANKFORT
ITEM NUMBER: 05-805.00

PROJECT NOTES ON UTILITIES

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

The contractor will be responsible for contacting all utility facility owners on the subject project to
coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,
avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict
with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and
Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions
of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have
been determined using data garnered by varied means and with varying degrees of accuracy: from the
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless
specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to
367.4917. Itis the contractor’s responsibility to determine and take steps necessary to be in compliance
with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for
the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more
than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate
Requests to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom
are to be contacted through their individual Protection Notification Center. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities in the
area. Non-compliance with these directives can result in the enforcement of penalties.

Utility coordination efforts determined that no significant utility relocation work is required to complete
the project. Any work pertaining to these utility facilities is defined in the bid package and is to be
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for
any coordination or adjustments that are discussed or quantified in the proposal.

Page 10of4
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FRANKLIN COUNTY Contract ID: 242940
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UTILITIES AND RAIL CERTIFICATION NOTE

Franklin County
No federal number available
FDO04 037 9541701C

Mile point: 0.111 TO 0.150
DEMOLITION OF OLD BROADWAY BRIDGE IN FRANKFORT
ITEM NUMBER: 05-805.00

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

Windstream Communications, LLC — Telephone
Columbia Gas of Kentucky - Natural Gas

AT&T - KY — Communication

Frankfort Plant Board - CATV

Frankfort Plant Board - Water

Frankfort Sewer Department — Sewer

Frankfort Plant Board - Electric

The existing utilities have been surveyed and are shown on Sheet S02 in the plan set. The overhead
utility poles and manholes have been field located. The overhead utility lines are shown on the plans.
The underground utility lines have been field located using Quality Level C and D accuracy.

All existing utilities other than the 8” PVC waterline and abandoned gas line on the existing Broadway
Bridge will remain in place and shall not be disturbed. Both lines have been surveyed and are shown in
the plans.

*The Contractor is fully responsible for protection of all utilities listed above*

‘ THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE ‘
‘ PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION ‘

The Frankfort Plant Board — Water currently has an 8-inch PVC line attached to the existing Broadway
Bridge. The bridge demolition contractor is responsible for the removal of this waterline as part of the
demolition of the bridge. The contractor will need shut off the water to the line before the bridge and
waterline is demolished. The bridge demolition contractor is responsible for coordinating this closure
with Sharmista Dutta of the Frankfort Plant Board and providing at least seven days' notice prior to the
water being turned off. KYTC is currently working with the Board for a temporary waterline connection
solution.

Sharmista Dutta, P.E.  sdutta@fewpb.com
Director of Water, Frankfort Plant Board

305 Hickory Drive, Frankfort KY 40601

Office: 502-352-4407 Mobile: 502-395-3774

Page 2 of 4
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UTILITIES AND RAIL CERTIFICATION NOTE

Franklin County
No federal number available
FDO04 037 9541701C

Mile point: 0.111 TO 0.150
DEMOLITION OF OLD BROADWAY BRIDGE IN FRANKFORT
ITEM NUMBER: 05-805.00

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT
Not Applicable

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
‘ CONTRACTOR AS INCLUDED IN THIS CONTRACT

Columbia Gas of Kentucky—Natural Gas has an abandoned gas line attached to the existing Broadway
Bridge. The bridge demolition contractor is responsible for the removal of this line as part of the
demolition of the bridge. The contractor must coordinate the removal of the gas line with the
representative listed below in the AREA FACILITY OWNER CONTACT LIST.

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

[INo Rail Involvement [XIRail Involved [Rail Adjacent

See the Special Notes for Protection of Railroad Interests.

Page 3 of4
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UTILITIES AND RAIL CERTIFICATION NOTE

Franklin County
No federal number available
FDO04 037 9541701C

Mile point: 0.111 TO 0.150
DEMOLITION OF OLD BROADWAY BRIDGE IN FRANKFORT
ITEM NUMBER: 05-805.00

AREA FACILITY OWNER CONTACT LIST

Facility Owner Address Contact Phone Email
Name
Columbia Gas of Kentucky - PO Box 14241 David 8592880249 DNLemons@nisource.com
Natural Gas Lexington KY 40512 Lemons
AT&T - KY - Communication894 E. Main St. Ext. [Frank 8597538377fa2207 @att.com
Georgetown KY Ambrose
40324
CSX Transportation, Inc. - 4802 Decoursey Pike Brad 5138531221 Brad_Armstrong@CSX.com
Railroad Taylor Mill KY 41015 Armstrong
Frankfort Plant Board - 151 Flynn Ave. Mike 5023524312 mikeharrod@fewpb.com
CATV Frankfort KY 40601 Harrod
Frankfort Plant Board - P O Box 308 Jim Carter 5023524401)Carter@FEWPB.com
Electric Frankfort KY 40601
Frankfort Plant Board - P O Box 308 David 5023524468 DBillings@FEWPB.com
Water Frankfort KY 40601 Billings
Frankfort Sewer 1200 Kentucky Ave. William 5028752448 WScalf@Frankfort.ky.gov
Department - Sewer Frankfort KY 40601 Scalf
RJ Corman Railroad 101 R. J. Corman Deborah  8598812499djhawley@rjcorman.com
Company/Central Kentucky Drive Nicholasville Hawley
Lines - Railroad KY 40340
Windstream 111 S. Main St James 2707651818james.galvin@windstream.net
Communications, LLC - Elizabethtown KY Galvin
Telephone 42701
Page 4 of 4
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KENTUCKY. Department of Highways Rev. 05/2019
=tk DIVISION OF RIGHT OF WAY AND UTILITIES Page 1of 1
CONSENT & RELEASE
COUNTY ITEM NO. PARCEL NAME

Franklin 05-805.00 N/A RJ Corman Railroad Company/Central KY Ling

PROJECT NO. FEDERAL NUMBER PROJECT

WHEREAS, the Transportation Cabinet, Commonwealth of Kentucky, finds it necessary to do the following work within,
along, and/or adjacent to the existing right of way and has requested permission to: Work on RJ Corman property
in order to demolish/remove the Broadway Bridge. The railroad bridge will not be effective/damaged, in the
event any damages do occur KYTC will return/repair to the same or better condition as it was prior to demo/
removal of the Broadway Bridge. KYTC and its contractors shall abide by all terms of the Construction
Agreement and Special Notes for protection of the Railroad Interest.

[on the Real Property of Property Owner(s): RJ Corman Railroad Company/Central Kentucky Lines

Address of Property where work is to be done: | RJ Corman Line Old Broadway Bridge Frankfort Kentucky

WHEREAS, the Transportation Cabinet is willing to maintain the property owner’s reasonable access or other property
rights, the above mentioned property owner(s) are voluntarily allowing the Transportation Cabinet to enter upon the
above referenced property and do work set out above;

The Transportation Cabinet agrees that reasonable care will be taken by itself and its authorized contractors to avoid
damage during this operation and to correct, within reason, any damage done to the property.

This Consent and Release was signed on the 19 dayof August 20 24

SIGNATURES OF AGENTS FOR
TRANSPORTATION CABINET

Digitally signed by DM W .. %77,
Loy
B ‘ V‘ I:O y Date: 2024.08.19 13:55:58 Name: Raymond Goss

-04'00'

SIGNATURES OF PROPERTY OWNERS

Title: President

Date: 8/19/24
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FRANKLIN COUNTY
STP 7341002

KENTUCKY TRANSPORTATION CABINET

Department of Highways TC 58-48
DIVISION OF ENVIRONMENTAL ANALYSIS Rev. 12/2020
Page 1of1

CATEGORICAL EXCLUSION DETERMINATION
| 1. PROJECT SUMMARY ||

Project Sponsor: KyTC
County:Franklin

Item #:5-805

Route(s):ky 5036 West Broadway Bridge
Project Description:

The purpose of the project is to implement a long-term solution to address deteriorating structural conditions, as well as safety
concerns for pedestrians and boaters who travel beneath the W. Broadway Bridge. Due to a sidewalk falling from the structure on
August 4, 2024, the bridge now poses heightened safety concerns for pedestrians in River View Park and on River View Trail and for
boaters on the Kentucky River, resulting in both the river and trail having been closed to boat and pedestrian/bike traffic, respectively.
Based on results of an emergency letting August 29, 2024, salvage of the structure has been determined not to be financially feasible
for the project sponsors and demolition of the bridge is proceeding under a declaration of emergency.

| 2. ENVIRONMENTAL DETERMINATION ||

Functional Area Determination Comments/Commitments/Mitigation

Public and Resource Agency Controversy |No Vocal support for restoring crossing for bike/ped use and concerns w adverse effects to historic properties
Total acreage of fee simple ROW 0.0 No new ROW needed. Temporary easement

Number of Total Relocations 0 No relocations involved

Environmental Justice Impacts No Bridge has been closed since 1993; no disproportionate adverse effect to EJ communities from demolition

Section 106: Architectural Historic

Adverse Effect

AE to Broadway Bridge and Central Frankfort Historic District; MOA to resolve the AE pending.

Section 106: Archaeological Resources

No Effect

No archaeological sites identified

Section 4(f)

Programmatic

Impacts to River View Park are temp. and minor (No Use). Prog 4(f) pending for historic properties.

No Section 6(f) resources in area

Section 6(f) No 6(f) Properties

Noise Not a Type | Bridge demolition; not a Type |
Air Quality Impacts No Project is included in the STIP (mod 2021.324)
Haza rdous Mate rialS |mpaCtS No Possible lead based paint. Contractor to provide Debris Management Plan.

Section 7: T&E Species

Anticipated Feet of Stream Impacts
Anticipated Acreage of Wetland Impacts |o
Anticipated Permits
Other:

Other:

Other:

Based on the criteria listed above, in review of the most recent Categorical Exclusion Agreement between KYTC and FHWA, the
subject project is determined to be considered a Categorical Exclusion, Level 1.

Likely to Adversely Affect EJ No mussels found during survey; Plants = No Effect; Bats addressed programmatically (LTAA)

290" The width of the KY River at normal pool is reported; demolition activities will occur along this entire length

No wetlands identified in area

Yes KDOW KYR10 Stormwater

| 3. ENVIRONMENTAL DOCUMENT APPROVAL ||

Based on the information obtained during the environmental review process and included as attachments to this form, the project is
determined to be a Categorical Exclusion under 23 CFR part 771 pursuant to the National Environmental Policy Act and complies with
all other applicable environmental laws, regulations, and Executive Orders. The project action does not individually or cumulatively
have a significant effect on the natural and human environment.

/ Z— 9.5.24
District Environmental Coordinator Date Prq/ect Manager Date
09/05/24
Environmental Project Manager Date Director of Environmental Analysis Date
Recommended by FHWA Date Federal Highway Administration Date
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KENTUCKY TRANSPORTATION CABINET 5-805
Department of Highways Franklin County
DIVISION OF ENVIRONMENTAL ANALYSIS W. Broadway Bridge

CATEGORICAL EXCLUSION ENVIRONMENTAL REVIEW Rev 2.25.20 Page oo1
| 4. TABLE OF CONTENTS/ATTACHMENTS/APPENDICIES |

Appendices

Figures, Exhibits, and Project Plans...........cccccoveviveeeennnen. Appendix A
Public Involvement/Agency Coordination............cc.ccue..e. Appendix B
Cultural Historic REVIEW......cccccvvieieeiiiiiee e Appendix C
Archaeological REVIEW.........uueevieiciiiiie e Appendix D
Hazardous Materials ReVIEW.........c.cceeeeevciiieeeieiiieee e, Appendix E
Section 7 Endangered Species Consultation...........cccce...... Appendix F
Permit Coordination........ccccuveeeeeiciiieee e Appendix G

Declaration of EMEergency .....cccceecvveeeeeeiiieeeeeesiieee e Appendix H
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| 5. ENVIRONMENTAL MITGATION/COMMITMENTS/COMMENTS |

A KY Division of Water KYR10 Stormwater Construction Permit will be secured prior to construction.
US Coast Guard approval will be secured for the demolition plan prior to construction.

Section 7 consultation is being conducted under emergency provisions for the demolition phase of the project. Approval
to proceed will be secured prior to demolition. A BA will be prepared prior to initiating the construction of the pedestrian
bridge. Impacts to 0.39 acres of Indiana bat summer roosting habitat will be mitigated through procedures detailed in the
2020 Programmatic Biological Opinion: Effects of Transportation Projects in Kentucky on the Indiana Bat and Gray Bat. The
project will adhere to gray bat minimization measures detailed in the BO.

If paint is encountered, the contractor will be required to prepare a Debris Management Plan that will detail the proposed
methods for control and capture of debris to minimize impacts to the Kentucky River from lead-based paint and other
contaminants.

The contractor will be required to submit a 10-Day Notice of Intent for Demolition (DEP7036Form) to the Kentucky
Division of Air Quality prior to demolition.

(continued on Attachment 5A)

6. Project Termini
Project Length: 0.1 mile(s) ‘ Project Termini: MP 0.111  to0 0.115
Termini Description:

The project termini will extend to each end of the bridge and such additional distance beyond the abutments as necessary
to install safety measures (encing, barricades, etc.) to prevent public access to the area after the project is complete.

7. Roadway Conditions and Setting

Existing Functional Classification: urban Local Terrain: Level
Current Year ADT: NA Design Year ADT: NA Existing Number of Lanes: 2
Existing Bike Accommodations: No Existing Sidewalks: No Proposed Number of Lanes: MUP

Include any additional information to describe the roadway condition and setting:

Due to concerns with structural integrity, weight limits were imposed on the the Broadway Bridge in 1977. A more
restrictive weight limit was imposed in 1991 due to further structural deterioration. In 1993 the bridge was closed to
vehicular traffic and subsequently closed to pedestrian and bike traffic. Since its closure, the bridge has received no
maintenance and has further deteriorated. In 1997, the City of Frankfort funded a study to identify what would be
required to re-open the crossing for pedestrian and bicycles. In 2019, KYTC funded an in-depth inspection of the bridge
that concluded that the bridge was in imminent failure condition. On August 4, 2024, a section of the bridge sidewalk
collapsed and fell to the eastern bank, requiring closure of the river and River View Trail beneath the eastern approach

span.
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Attachment 5A. Environmental Mitigation/Commitments/Comments

Minimization measure to be implemented at River View Park include:

» Any disturbance within the temporary easement or damage to River View Trail resulting from the Contractor's
ingress/egress to the bridge site shall be repaired and returned to its preconstruction condition or better.

» The use of the trail corridor for equipment access shall be only as is necessary to mobilize and demobilize
equipment to the site. The trail corridor shall not be used by motorized equipment or vehicles for routine access by
workers to the job site.

» To minimize the closure period for the trail, the removal of the span over the trail will be prioritized following
removal of the span over the river necessary to re-open the river to boat traffic.

» Once the overhead bridge span is removed, access to River View Trail shall be maintained at all times, except for
the time needed to temporarily occupy the property, which shall be less than the time needed for construction of
the project;

» Appropriate signage shall be installed to alert users of construction activities, access restrictions or closures, and
to direct users to secondary access points; and,

» The contractor shall be required to closely coordinate the construction schedule with KYTC and the City of
Frankfort prior to the start of construction activities.




FRANKLIN COUNTY Contract ID: 242940

STP 7341002 Page 61 of 131
KENTUCKY TRANSPORTATION CABINET 5-805
Department of Highways Franklin County
DIVISION OF ENVIRONMENTAL ANALYSIS W. Broadway Bridge
CATEGORICAL EXCLUSION ENVIRONMENTAL REVIEW Page 004

|| 8. Purpose and Need ||

The purpose of the project is to implement a long-term solution to address deteriorating structural conditions, as well as
safety concerns for pedestrians and boaters who travel beneath the W. Broadway Bridge. Since its closure to traffic in
1993, there has been interest in re-opening the bridge as a bike/pedestrian path. Following an in-depth inspection 2019, a
Bridge Conversion Feasibility Study, Broadway Street (KY 3506) over Kentucky River, August 2019 was completed to
document the condition of the bridge and developed concepts and cost estimates for converting the bridge into a
multi-use bike and pedestrian path. The study concluded that the bridge is in “imminent” failure condition with a rating of
1 out of 9 according to the Federal Highway Administration's rating guidelines. The rating reflects the major deterioration
and section loss on major structural components, as well as the fact that the bridge is currently closed.

Despite the bridge having been closed to traffic for more than 30 years, planning efforts by the City of Frankfort have
continued to incorporate a rehabilitated bridge crossing as part of its vision for the downtown. The 2016 Frankfort &
Franklin County Pedestrian & Bicycle Master Plan identified the re-opening of a bicycle and pedestrian crossing at the
bridge as Priority 4A (are not as critical but still of interest). The 2018 Downtown Master Plan discusses improvements to
the pedestrian/bike trail system to make it less fragmented and easier to use. The first recommendation identified for
system improvement is “Foremost is renovation and reuse of the Broadway into a pedestrian/bike facility.” The figure
below, copied from the Master Plan depicts the City's concept for development of a continuous trail system throughout
the downtown area, and beyond.

Due to debris falling from the structure, the bridge currently poses safety concerns for pedestrians in River View Park on
River View Trail and boaters on the Kentucky River. This condition was exacerbated with the collapse of a section of the
sidewalk over the south bank of the crossing adjacent to River View Park on August 4, 2024. For public safety, the river
was subsequently closed by the US Coast Guard and Riverview Trail was closed by the City of Frankfort. Based on results of
an emergency letting August 29, 2024, salvage of the structure has been determined not to be financially feasible for the
project sponsors and demolition of the bridge is proceeding under a declaration of emergency (see Appendix I).
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|| 9. Preferred Alternative Description and Analysis ||

During project development, alternatives were considered that ranged from complete demolition, demolition with a new
pedestrian crossing, total rehabilitation of the structure, as well as several hybrid approaches. Ultimately Alternative 4b
was identified as the Preferred Alternative. A summary of the alternatives considered and figures depicting the
alternatives are presented in the pages that follow.

No Build Alternative

The No Build Alternative, or No Action Alternative, would not address the purpose of the project, which is to implement a
long-term solution to address the closed and failing structure. The No Build Alternative was dismissed from further
consideration because it does not meet the purpose and need of the project.

Alternative 1 - Demolition (Preferred Alternative)

With the exception of the pier and abutments that are shared with the railroad or function in conjunction with the
floodwall, the entire bridge and substructure would be removed. In-water piers would be removed to the mudline;
on-shore piers would be removed to below grade (see Figure 3.)

Alternative 2 - Complete Rehabilitation

This alternative would include rehabilitation of the structure in conformance with the Secretary of Interior's Standards.
The main navigational truss span and all approach spans would be rehabilitated, blast cleaned, and painted. The bridge
deck, sidewalk, and floorbeam overhangs would be removed. The bridge would remain on its existing alignment and all
supporting piers would be rehabilitated to maintain their historic integrity. A 12-foot wide concrete path would be

constructed (see Figure 4.)

Alternative 3 - Demolition and New Bridge Construction

This alternative would include the demolition aspects described for Alternative 1 but would also construct a new
pedestrian bridge. The new construction would be sufficiently separated (35-40 feet) from the existing bridge to minimize
any influence between existing and new foundations, but could be farther removed. The bridge would consist of
approaches and a 170' main span with a 12-foot wide concrete path, all constructed on new substructures and
foundations (see Figure 5.)

Alternative 4a

This alternative would include rehabilitation of the main navigational truss span as well as blast cleaning and painting of
the truss' steel components. All existing approach spans would be removed. New approach spans would be used to
support a 12-foot wide concrete path. The bridge would remain on its existing alignment. Pier 5 would be encased in a
reinforced concrete collar down to bedrock and Pier 6 encased to below the waterline. Other substructures and
foundations would be new. Piers not considered to be long-term safety concerns could remain in place, if desired, or be
removed. Removal of the pier that is shared with the adjacent railroad is not an option (see Figure 6.)

Alternative 4b

This alternative is similar to Alternative 4a but would be constructed 35-40' downstream of the bridge's existing
alignment. The work would include rehabilitation of the main navigational truss span as well as blast cleaning and painting
of the truss' steel components. All existing approach spans would be removed. New approach spans would be used to
support a 12-foot wide concrete path. The new approach spans would be angled to terminate at the location of the
existing abutments. All substructures and foundations would be new. Pier #5 (stacked stone pier) would be removed due
to stability concerns and potential safety considerations for river navigation and boaters. Other piers not considered to be
long-term safety concerns could remain in place, if desired, or be removed. Removal of the pier that is shared with the
adjacent railroad is not an option (see Figure 7.)
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Figure 1. Vicinity Map
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Figure 2. Location Map
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Figure 3. Alternative 1 - Demolition

Figure 4. Alternative 2 - Complete Rehabilitation
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Figure 5. Alternative 3 — Demolition and New Bridge Construction

Figure 6. Alternative 4a — Rehabilitation of Main Truss with New Approaches on Existing Alignment
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Figure 7. Alternative 4b — Rehabilitation of Main Truss with New
Approaches and Substructure Shifted Slightly Downstream

Preferred Alternative

The alternatives were considered at a Preliminary Line and Grade Meeting held on December 21, 2023. KYTC has
committed $3.5M and the City of Frankfort has committed $2.0M to the project. Any costs over the committed funds must

be borne by the City.

Alternative 2 (Complete Rehabilitation) would avoid adverse effects to historic properties but was eliminated due to
excessive costs that were several million dollars more than other available options.

Though potentially the least expensive alternative, Alternative 3 (Demolition + New Bridge) would adversely affect historic
properties and require a Section 4(f) Statement. Public comments and Consulting Party input both highly favored an
alternative that would preserve the historic bridge and incorporate it into the project.

Several engineering factors that would complicate the construction were considered for Alternative 4a (Rehabilitated main
truss with new approach spans on existing alignment). Encasing the existing foundations at piers #5 and #6 and stabilizing
the foundation beneath Pier #5 would be costly, resulting in an estimated project cost of $10.1M. These piers have served
well over time but the integrity of the foundations beneath them is uncertain. Constructing a new bridge on these piers has

greater risk than constructing new foundations.

(continued)
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Attachment 9A. Preferred Alternative Description and Analysis (cont)

Alternative 4b (Rehabilitated main truss with new approaches on new alignment) would avoid the costly foundation issues
associated with Alternative 4a. By rehabilitating the main truss and incorporating it into the project, the alternative would
have No Adverse Effect on historic properties and no Section 4(f) use. The estimated cost to construct Alternative 4b is
$7.2M.

Alternative 4b represents a hybrid solution of blending the existing main truss with new construction to achieve an
affordable solution that would also avoid adverse effects to historic properties. Alternative 4b was preferred nearly twice as
often as any other alternative by the public based on comments provided at the November 16, 2023 Public Meeting.
Alternative 4b was identified at the PL&G Meeting as the Preferred Alternative, contingent upon the City of Frankfort
finding a solution to the funding gap that exists between committed funds and estimated construction costs.

Alternative 1 would be considered an Adverse Effect to historic properties and a Section 4(f) use. With the strong desire by
the City to re-open the crossing and willingness to make every effort to address the need for additional funding, Alternative
1 (Demolition) was eliminated. That decision was contingent on the City addressing the gap between committed and
required funds for a build alternative.

On August 4, 2024, a section of the sidewalk on the bridge near the eastern shoreline, collapsed onto the bank below. With
elevated concerns for safety, the US Coast Guard closed the Kentucky River to boat traffic beneath the bridge and the City
of Frankfort closed Riverview Trail, which runs beneath the bridge's eastern span to connect the park on each side of the
bridge. An accelerated letting was held on August 29, 2024 to solicit bids for removing the bridge and Pier #5 and salvaging
the main navigation truss span for inclusion into a pedestrian crossing once funds were secured for the project by the City
of Frankfort. The Engineer's Estimate of approximately $5.4M was far exceeded by the only bid received (516M). The
funding gap between the budgeted project costs and project bids is far greater than can be managed by the City of
Frankfort. In the interest of safety, plans have been revised in preparation for an emergency project that will demolish and
remove the entire bridge (Alternative 1).
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|| 10. Comments and Coordination ||
A) Include the type of public, local government, and/or property owner outreach and summarize the type of
comments received:

The project was initiated in 2019 just before the onset of COVID 19. When
planning began for an informational meeting to introduce area residents to
the project and seek input, restrictions on gatherings and social distancing
protocols were in full effect. A public meeting using Zoom was conducted
on October 27, 2020, one of the first of its kind to be held for a KYTC
project (see Appendix B). The meeting was well-publicized using variable
message boards, newspaper notices, mailing more than 4,200 postcards
announcing the meeting, and using City, County and District 5 social media
websites and email address lists. A project website was also established for
the sharing of project information (Franklin County: West Broadway Bridge

- Project 05-805 | KYTC).

More than 170 people attended the meeting. The exchange of information
was intense with nearly 150 documented questions having been submitted
and answered during the meeting. Additional comments and questions
were submitted following the meeting.

B) Was there controversy on the project? ‘ Yes [ ] ‘ No
C) If yes, describe the controversy and indicate if there is additional work needed to resolve all public, local
government, and/or property owners’ concerns.

The two primary concerns that were voiced during project development were related to cost (benefit of expending public
funds on the deteriorated structure) and maintaining the historic character of the bridge as part of the crossing. A small
minority of people considered the project a waste of tax-payer money. A robust Section 106 Consultation process heard
many with historic preservation interests express their concerns that loss of the bridge would adversely affect the

downtown Frankfort Historic District.

| 11. Right-of-Way ||

A) Does the project require the acquisition of right-of-way? ‘ Yes ‘ No |:]
B) Indicate right-of-way impacts in acreages for each type below.
Fee Simple: Temporary Easement: 0.13 ac Permanent Easement:
C) Have any conservation easements been identified? Yes [ | No [V]
D) Are relocations required? Yes [ | No 7
Number of Residential Relocations: 0 ‘ Number of Business Relocations: 0
Are suitable properties available for relocation? ‘ Yes [ ] ‘ No [ ]

E) Describe the right-of-way impacts.

A temporary easement (0.13 acres) is needed north of the bridge on the east bank within River View Park. The
only park improvement in the impact area is River View Trail. In addition to the section of trail beneath the
bridge, the trail may be impacted within the temporary easement area by construction equipment. Consultation
has occurred with the City and appropriate minimization measures have been incorporated into the project to
address repair of any areas within the park that are disturbed by the construction (see Section 20 - Section 4(f).)
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Attachment 10A. Public Involvement

Generally, the comments were favorable toward identifying a way of saving the bridge for use in a pedestrian crossing.
Doing so was cited as promoting a more healthy community and re-connecting Bellepoint and Buttimer Hill to the
downtown. Funding sources were discussed and many expressed support for seeking grants or other sources to fund the
project. The project becoming an attraction for tourism and a venue for community events was also mentioned.

There were, however, some detractors who suggested that use would be limited without a destination (restaurants, shops,
etc.) west of the river. Some also questioned whether the investment in the project should be a priority of the City over
other needs such as an indoor swimming facility. Others recognized the safety concern presented by falling debris and
recommended immediate demolition. A copy of the Meeting Summary is provided in Appendix B.

Coordination with City continued following the meeting but the project stalled when there was no obvious solution to the
funding gap between a demolition project that had committee funding from KYTC and a rehabilitation or new pedestrian
crossing. Two additional alternatives were developed that were less costly while preserving the main navigational truss.
These alternatives, as well as the other alternatives discussed in the first public meeting, were presented at an in-person
meeting November 16, 2023. There were 53 people in attendance at the meeting.

The meeting was conducted using an informal format with display boards showing the alternatives and providing additional
project information such as cost and schedule. Questionnaires were provided to all attendees and the questions were
posted on the project website, along with other meeting materials. Notification of the availability of the information on-line
was disseminated through the project email list, City and County email lists, and City, County and District 5 social media
accounts. After compiling both written and questionnaires submitted online, 55 responses were received.

Nearly all (41 of 43) of the respondents indicated that they walk or bike on one of the existing downtown bridges with 2/3
of those using the bridges for recreational purposes. Most (30 of 50) said that they visited River View Park at least once per
month and 2/3 stating that they would visit more often if a cross river trail connection existed. Nearly 57% of the
respondents said that if a river crossing were available, their visits to River View Park would be at least once per week with
90% of those people identifying recreation as their reason for visiting.

Either of the two newly presented alternatives (4a and 4b) were preferred
(57%) to the alternatives presented in 2020 with Alternative 4b preferred
nearly twice as often as Alternative 4a. Total rehabilitation of the bridge
and complete demolition without rebuilding were equally identified by
respondents (7 each of 46) representing 15% of the responses for each of
these alternatives.
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|| 12. Economic Impacts ||
A) Will the project have beneficial and/or negative economic impacts on the regional Yes [ ]| No
and/or local economy, such as effects on development, tax revenues and public
expenditures, employment opportunities, accessibility, and retail sales?

B) Describe both positive and negative impacts anticipated as a result of the proposed project.

On an emergency basis, the project would remove the deteriorating structure allowing for re-opening of the Kentucky
River and Riverview Trail. Since the bridge was closed to traffic in 1993 and pedestrian traffic not long after, the removal
of the bridge will not represent a change of condition. Current safety concerns for falling debris will be addressed for both
pedestrians and boat traffic beneath the bridge, consistent with the project's purpose.

13. Business Impacts

A) Will the project affect established businesses or business districts? ‘ Yes |:] ‘ No
B) Describe both positive and negative impacts anticipated as a result of the proposed project.

The bridge has been closed to traffic since 1993. Demolition of the bridge will not affect any business or business districts.

14. Farmland Impacts

A) Will the project affect prime farmlands? [Yes [ | [No
B) Describe both positive and negative impacts anticipated as a result of the proposed project. If applicable, include a
brief description of the FPPA ratings and information.

The project is located in a highly urbanized area. There would be no impacts to prime farmlands from the project.
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|| 15. Social Impacts ||
A) Will the project affect neighborhoods or community cohesion for various social groups? Yes No

No
No
No

B) Will the project affect travel patterns and accessibility (e.g. vehicular, commuter, bicycle, | Yes
or pedestrian)?
C) Will the project affect school districts, churches, businesses, police or fire departments, Yes
etc.?
D) Will the project affect elderly, handicapped, non-drivers, or transit-dependent? Yes

L1 0O 0

E) Describe both positive and negative impacts anticipated as a result of the proposed project.

The bridge has been closed to traffic since 1993. Demolition of the bridge will not affect any travel patterns or impact
accessibility in the area to schools, churches, businesses or under-served segments of the population such as the elderly,
handicapped, non-drivers or transit dependent.

|| 16. Environmental Justice ||

A) Will the project have disproportionately high and adverse human health or Yes |:] No
environmental effects on minorities or low-income populations?
B) Describe both positive and negative impacts anticipated as a result of the proposed project.

No potential environmental justice impacts are anticipated as a result of the proposed project. No businesses, community
resources or other facilities that provide services for environmental justice populations would be affected. A review of
census data for Franklin County shows that there is a small minority population (9.5% being nonwhite) and a poverty rate
of 15.7%. For a summary of area demographics, see Attachment 16A. The demolition of the bridge would not have any
disproportionate or adverse effects on minority or low-income populations. It is not anticipated that any neighborhoods,
communities, or community resources used by under-served populations would be disproportionately or adversely
impacted.

|| 17. Local Land Use and Transportation Plan ||

A) Is there a local land use and/or local transportation plan? Yes [] | No [ |
B) Is the project consistent with the local land use plan? NA Yes |V No
C) Is the project consistent with the local transportation plan? NA Yes |V No

D) Describe the consistencies and inconsistencies with the local land use and transportation plans.

The desire to bring the bridge back into service is documented in both Frankfort’s Downtown Master Plan (2018) and City

of Frankfort & Franklin County Pedestrian & Bicycle Master Plan (2016). The Pedestrian and Bicycle Plan lists replacement

of the old bridge as priority 4A: are not as critical but still of interest. The Downtown Master Plan discusses improvements
to the pedestrian/bike trail system to make it less fragmented and easier to use. The first recommendation to improve the
system is, “Foremost is renovation and reuse of the Broadway into a pedestrian/bike facility.” Demolition is not consistent
with vision expressed in these local planning documents but is being undertaken as an emergency safety measure.
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Attachment 16A. P2 - Environmental Justice;
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|| 18. Section 106: Architectural Historic Resources

A) Were any sites identified as eligible or potentially eligible for the National Register of

Yes

No [ ]

Historic Places identified in the view shed of the project?

B) What was the determination of effect from the proposed project?
No Effect |:] ‘ No Adverse Effect |:]

C) Discuss the analysis completed and any additional efforts required.

See Attachment 18A

‘ Adverse Effect

|| 19. Section 106: Archaeological Resources ||

Yes [ | | No

A) Were any sites identified as eligible or potentially eligible for the National Register of
Historic Places identified within the project area?
B) What was the determination of effect from the proposed project?

No Effect ‘ No Adverse Effect [ | ‘ Adverse Effect |:]
C) Discuss the analysis completed and any additional efforts required.
In October 2020, a Phase | Archaeological Survey of the area was conducted. The survey investigated all areas that would
potentially be disturbed by implementing the project, including the potential for below-water resources in the Kentucky
River. A pedestrian reconnaissance was conducted on the shores at each end of the bridge and along and to the top of
bank on the south side of the river in anticipation that construction equipment may access the area through River View
Park. Multibeam sounding and side-scan sonar were used to investigate the Kentucky river.

| Undetermined/Deferred [ |

The survey did not identify any archaeological sites. A report titled Phase | Cultural Resources Investigation for the
Assessment of the Broadway Bridge over the Kentucky River in Frankfort, Franklin County, Kentucky (Item No. 5-805)
concluded that the project would have no Effect to Historic Properties was presented to SHPO for concurrence. By Letter
dated March 22, 2021, SHPO concurred with the recommendations.

E) Is Native American Consultation required? ‘ Yes |:] ‘ No
F) Summarize any comments received during NAC, and if there was a tribal request for additional consultation.

No archaeological sites were identified through surveying efforts, therefore, consultation with the Tribes is not necessary.
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Attachment 18A. Historic Properties

In September 2020, Palmer's cultural-historic staff surveyed the W. Broadway Bridge and a 500-foot buffer surrounding the
bridge defined as the area of potential effect (APE). The APE intersects the NRHP-listed Central Frankfort National Historic
District to the southeast. The W. Broadway Bridge (FRF-27) was determined eligible by the Keeper for listing on the National
Register of Historic Places (NRHP) in 1982.

Within the APE, 38 properties were surveyed, 23 of which have been previously recorded. Of those recorded properties, 17
are NRHP-listed contributing resources in the Central Frankfort National Historic District, and four are non-contributing
resources in that district. As mentioned above, the W. Broadway Bridge was previously determined eligible for listing in the
NRHP by the Keeper. As a result of the current survey, the following recommendations were made: One previously
surveyed site, FS 24 (FRF-13) is recommended eligible for the NRHP. Fifteen previously undocumented historic resources
were surveyed within the APE; four of those sites are recommended as eligible for listing in the NRHP.

The demolition of the W. Broadway Bridge (Alternative 1) would have an Adverse Effect on the W. Broadway Bridge and
the Central Frankfort National Historic District. Demolition would not impact any of the other eligible or determined eligible
historic resources within the APE.

A bridge rehabilitation (Alternative 2) for use as a pedestrian/bikeway would have No Adverse Effect on the W. Broadway
Bridge and the Central Frankfort National Historic District, and No Adverse Effect on other individually eligible resources
within the APE provided that the Kentucky Heritage Council/State Historic Preservation Office SHPO is consulted
throughout the design process and the Secretary of the Interior's Standards for Rehabilitation are followed, as appropriate.

Demolition of the existing bridge and constructing a new pedestrian/bikeway (Alternative 3) would have an Adverse Effect
on the W. Broadway Bridge. Provided that the SHPO is involved with the design of a new pedestrian bridge, and all of the
construction activities are monitored, a new construction alternative would have No Adverse Effect on the Central
Frankfort National Historic District or the other individually eligible resources within the APE.

Rehabilitation of the main truss, concrete encasement of piers #5 and #6, and construction of new approaches on
otherwise new substructure on the existing alignment (Alternative 4a) for use as a pedestrian/bikeway would have No
Adverse Effect on the W. Broadway Bridge, the Central Frankfort National Historic District, and the railroad bridge, and
would have No Adverse Effect on other individually eligible resources within the APE.

Rehabilitation of the main truss, removal of pier #5, and construction of new approaches on new substructure shifted
slightly downstream of the current alignment (Alternative 4b) for use as a pedestrian/bikeway would have No Adverse
Effect on the W. Broadway Bridge, the Central Frankfort National Historic District, and the railroad bridge, and would have
No Adverse Effect on other individually eligible resources.

The findings of the survey were compiled into a report titled Cultural-Historic Survey for the West Broadway Bridge,
Frankfort, Franklin County, Kentucky, KHC Project No. FY 21-4093, KYTC Item No. 5-805.

(Continued)




FRANKLIN COUNTY Contract ID: 242940

STP 7341002 Page 76 of 131
KENTUCKY TRANSPORTATION CABINET 5-805
Department of Highways Franklin County
DIVISION OF ENVIRONMENTAL ANALYSIS

W. Broadway Bridge
CATEGORICAL EXCLUSION ENVIRONMENTAL REVIEW Page 019

Attachment 18A; P2 - Historic Properties

The Section 106 consultation included opportunity for those interested in historic preservation to provide review
and comment of the developing project as Consulting Parties. In addition to the State Historic Preservation
Office, letters of invitation were sent to local officials and historic preservation organizations offering opportunity
to participate. The opportunity was also advertised in public meeting materials, public meeting notifications, and
on the project website. In addition to the SHPO, 40 interested parties representing both public and private
interests participated as Consulting Parties. A list of the Consulting Parties is provided in Appendix C.

Consulting Parties were gathered for three meetings (November 9, 2020; February 5, 2021; November 14, 2023)
to seek input on historic property information developed for the project including properties identified as listed
in or eligible for listing in the National Register of Historic Places. Copies of the Meeting minutes and
presentation materials discussed at the meeting are available in Appendix C. The alternatives being developed
for the project were presented as were the preliminary findings of eligibility and effect. Generally, participants
were supportive of the project but voiced concerns that removal of the bridge would adversely affect both the
bridge as well as other surrounding eligible or listed historic properties. For a few, rehabilitation of the piers and
bridge were considered the only alternative that would not be considered to be adverse. Others expressed that a
concept that would save the main navigation truss and restore it with new approaches would not necessarily be
adverse.

(continued)
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Attachment 18A; P3 - Historic Properties

In February 2024, with consideration of the input provided by the Consulting parties, the historic properties report was
updated and submitted to SHPO for review, identifying Alternative 4b as the Preferred Alternative. The alternative would
save the main navigational truss but relocate it 30-40 feet downstream to avoid foundation interference from the existing
piers. Pier #5 that supports the south/east end of the pier would be removed due to stability concerns. All other approach
spans would be removed. A new structure with new foundations would be constructed to incorporate the existing main
truss on the slightly modified alignment. New approaches would be angled to terminate at the location of the existing
abutments.

By letter dated August 9, 2024, the SHPO concurred that Alternative 4b would have No Adverse Effect on historic
properties. The determination included the condition that SHPO be consulted throughout the design process and the
Secretary of the Interior's Standards for Rehabilitation are followed, as appropriate. It was also noted that if the project as
conceived does not move forward, a determination of Adverse Effect would be found for the bridge removal.

On August 4, 2024, a section of the sidewalk on the bridge near the eastern shoreline, collapsed onto the bank below. With
elevated concerns for safety, the US Coast Guard closed the Kentucky River to boat traffic beneath the bridge and the City
of Frankfort closed Riverview Trail, which runs beneath the bridge's eastern span to connect the park on each side of the
bridge. An accelerated letting was held on August 29, 2024 to solicit bids for removing the bridge and Pier #5 and salvaging
the main navigation truss span for inclusion into a pedestrian crossing once funds were secured for the project by the City
of Frankfort. The Engineer's Estimate of approximately $5M was far exceeded by the only bid received (516M). The funding
gap between the budgeted project costs and project bids is far greater than can be managed by the City of Frankfort. As a
result, Alternative 1 (Demolition) has been identified as the Preferred Alternative and is being implemented under a
declaration of emergency. This will result in an adverse effect to the W. Broadway Bridge and Central Frankfort National
Historic District.

A Memorandum of Agreement (MOA) will be developed to resolve the adverse effect resulting from this emergency
project.
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| 20. Section 4(f) |

A) Are Section 4(f) properties on/or adjacent to the project? Yes [V] No [ |

B) Is there a use of a Section 4(f) property? INA [ ] [Yes [ No

C) Please indicate the type of 4(f) analysis required, if any.

De Minimis| | | Programmatic | Individual [ |

D) Discuss the analysis completed and any additional efforts required.

See Attachment 20A.

21. Section 6(f)

A) Are Section 6(f) properties on/or adjacent to the project? Yes [ | |No [V]

B) Is there a conversion of a Section 6(f) property? ‘ NA Yes [ | No | |

C) Discuss the analysis completed and any additional efforts required.

There are no properties within the area where Land and Water Conservation funds have been used. Records
accessible through the Trust for Public Land web page (https://lwcf.tplgis.org/mappast/) were reviewed on
August 9. The results of the query are presented in Attachment 21a. River View Park is not identified as having
used LWCF grants.

| 22. Noise

[Yes [ | [No

A) Is this project considered a Type | project?

B) Discuss the analysis completed and any additional efforts required.

The project is for demolition of a deteriorated bridge and is not a Type | project. No noise impacts are
anticipated.
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Attachment 20A. Section 4(f)

Section 4(f) of the U.S. Department of Transportation Act of 1966 (1966 USDOT Act) provides protection for publicly owned
parks, recreation areas, and wildlife or waterfowl refuges; historic properties that are listed in or eligible for inclusion in the
NRHP; and archaeological sites listed in or eligible for the NRHP and of such importance to warrant "preservation in place."
Approval of a project impacting a resource protected under Section 4(f) may only occur if:

e There is no feasible or prudent alternative to the use of the property; and
e The action includes all possible planning to minimize harm to the property resulting from such use; or

e The agency determines that the use of the property, including any measure(s) to minimize harm (such as any avoidance,
minimization, mitigation, or enhancement measures) committed to by the applicant, will have a de minimis impact on the
property.

Section 4(f) protection is afforded to properties where some use of the property is required. Most commonly, this use
involves permanent incorporation of some or all of the property into a transportation facility. Temporary occupancy
required for construction of the project may also be considered a use if it is considered to be adverse.

Programmatic Section 4(f) (P4(f)) evaluations are a time-saving procedural option for preparing individual Section 4(f)
evaluations for certain minor uses of Section 4(f) property. Through applying a specific set of criteria, based upon common
experience that includes project type, degree of use and impact, the evaluation of avoidance alternatives is standardized
and simplified. An approved P4(f) evaluation may be relied upon to cover a particular project only if the specific conditions
in that programmatic evaluation are met. The P4(f) for historic bridges may be applied to demonstrate that there are no
feasible and prudent alternatives to the use of certain historic bridge structures to be replaced or rehabilitated with Federal
funds and that the projects include all possible planning to minimize harm resulting from such use.

Historic Properties: Historic properties listed or eligible for listing on the National Register of Historic Places located in the
area are protected Section 4(f) resources. These include the West Broadway Bridge, CSX Railroad bridge, the concrete
bridge over Benson Creek located northeast of the project on Taylor Avenue, Benson Creek truss bridge, Central Frankfort
National Historic District, residences at 101 Curator Court and 203 Glass Avenue, and the stone steps on Buttimer Hill. The
eligibility and effects of the project on these resources have been documented in Cultural-Historic Survey for the West
Broadway Bridge, Frankfort, Franklin County, Kentucky, KHC Project No. FY 21-4093, KYTC Item No. 5-805. By letter dated
August 9, 2024, the SHPO concurred with the eligibility determinations while also noting that if the project as conceived
does not move forward, a determination of Adverse Effect would be found for the bridge removal.

The project meets the applicability requirements set forth in the P4(f) for Historic Bridges. The “Do Nothing” alternative
would leave an unsafe bridge over the Kentucky River and require that it remain closed to water traffic, which is untenable.
Building a new structure and leaving the existing bridge would also not address the safety concerns presented by the
structure. Rehabilitating the main span for incorporation into a new river crossing was determined to not be financially
feasible after bidding the project.

In accordance with the measures to minimize harm outlined in the P4(f), the bridge will be thoroughly documented by
developing State Level Documentation. Due to the extremely deteriorated condition of the structure and safety concerns
with removing the truss from its current location (potential catastrophic failure of the truss and/or the supporting pier),
marketing of the bridge for an alternative use was determined not to be prudent.

The documentation of the P4(f) determination is pending final approval of the Section 106 MOA.

(continued)
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River View Park

River View Park is publicly-owned, open to the public, and subject to protection under Section 4(f). The impacts to the park
include: Temporary closure of River View Trail beneath the West Broadway bridge during part of the construction, a
temporary easement extending 50' east of the bridge to provide sufficient room for the contractor to work, and contractor
access to the work site through the park for mobilization/demobilization.

To minimize harm, the project has committed to incorporating the following minimization measures

¢ Any damage to River View Trail resulting from the Contractor's ingress/egress to the bridge site will be repaired and
returned to its preconstruction condition or better.

¢ The use of the trail corridor for equipment access shall be only as is necessary to mobilize and demobilize equipment to
the site. The trail corridor shall not be used by motorized equipment or vehicles for routine access by workers to the job
site.
(continued)
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Attachment 20A P3. Section 4(f)

* Once the overhead bridge span is removed, access to River View Trail shall be maintained at all times, except for the
time needed to temporarily occupy the property, which shall be less than the time needed for construction of the project;

e Appropriate signage shall be installed to alert users of construction activities, access restrictions or closures, and to
direct users to secondary access points; and,

¢ The contractor shall be required to closely coordinate the construction schedule with KYTC and the City of Frankfort
prior to the start of construction activities.

In accordance with 23 CFR 774.13(d), the temporary occupancy of land associated with River View Trail will not constitute a
"use", based on the following assessment:

e The duration of occupancy is temporary and less than the time needed for construction of the project, and no
permanent change in ownership of the land will occur;

* The scope of work is minor, in that both the nature and magnitude of the changes to the existing Section 4(f) property
are minimal;

e There are no anticipated permanent adverse physical impacts, nor interference with the protected recreational
activities, features, or attributes of the Section 4(f) property on either a temporary or permanent basis; and,

¢ Any land to be disturbed will be fully restored and returned to a condition which is at least as good as that which
existed prior to the project

The proposed impacts to River View Park are temporary in nature and do not constitute a Section 4(f) use as defined in 23
CFR 774.13.d.
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Attachment 21A. Section 6(f)
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| 23. Air Quality ||
A) Is the project located in an air quality non-attainment or maintenance area for ozone? Yes No [v]
B) Is the project listed in an approved STIP and/or TIP? Yes |V No
STIP: 2021.324 TIP:
C) Is the project controversial or does the project HAVE or ADD a signalized intersection Yes [ | | No
with a projected “open to traffic” year with an ADT>80,000 vehicles per day?

D) Indicate the level of potential for Mobile Source Air Toxin Effects.
No Potential (no analysis) | Low Potential (qualitative analysis) |:]‘ Higher Potential (quantitative analysis) [ ]

E) Is the project in an area requiring PM 2.5 consideration? [Yes [ | |No
F) Discuss the analysis completed and any additional efforts required.

The project is for demolition of the closed bridge crossing of the Kentucky River. The removal of the bridge will not alter
vehicular traffic and will not have a meaningful impact on traffic volumes or traffic mix, making it exempt from an MSAT
analysis. Franklin County is in attainment for ozone and PM 2.5.

The contractor will be required to submit a 10-Day Notice of Intent for Demolition (DEP7036Form) to the Kentucky
Division of Air Quality prior to demolition.

The project is listed in the KYTC STIP Modifications under Federally-funded projects(2021.324).

24. Hazardous Materials: Sites

A) Are known or potentially contaminated sites (service stations, landfills, automotive Yes |:] No
repair, junkyard, buildings with asbestos, etc.) located along the project corridor?

B) Is ROW required from, or extensive excavation required adjacent to, a NA Yes [ ] |No [ ]
potentially contaminated site?

C) Discuss the analysis completed and any additional efforts required.

Excavations that will disturb to a depth of more than 3' will only occur within the right of way or beneath the Kentucky
River. This will consist of foundation excavations for new piers and abutments. A Hazmat and UST Technical Memorandum
(December 2020) was prepared for the project. It documents database research that identified 24 properties within
one-mile of the project that could have Recognized Environmental Conditions (REC). Sites identified in the environmental
search have all been closed. A copy of the Technical Memorandum is included in Appendix E. KYTC conducted an
inspection for asbestos in December 2020. Samples of any suspected asbestos containing materials (ACM) were collected

and analyzed. No ACMs were identified in the samples.

25. Hazardous Materials: Bridges

A) Are there any bridges to be removed, refurbished, or repainted? Yes [/] No
B) Will there be lead-based paint wastes? INA [ ] |Yes [/] |No
C) Discuss the analysis completed and any additional efforts required.

Due to the age of the structure, it is probable, if not likely, that the bridge has been painted with lead-based
paint at some time during its service life. If paint is encountered. the contractor will be required to develop a
Debris Management Plan to outline procedures to be used to prevent debris from entering the river. This may
include practices such as using nets, tarps or fabric to catch debris, from platforms, scaffolding or barges
beneath the demolition area.
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|| 26. Section 7: Threatened and Endangered Species ||
A) Is the project considered a No Effect by Definition? ‘ Yes |:] ‘ No
B) List IPAC Species identified in project area, determination of effect, and additional analysis required.
Species Determination of Effect Additional Analysis Required
Gray Bat Myotis grisescens Not Likely to Adversely Affect (Pending) Address using Programmatic
Indiana Bat Myotis sodalis Not Likely to Adversely Affect (Pending) Address using Programmatic
Tricolored Bat Perimyotis subflavus NA; Proposed species None unless status changes
Clubshell Pleurobema clava Not Likely to Adversely Affect (Pending) None
Fanshell Cyprogenia stegaria Not Likely to Adversely Affect (Pending) None
Longsolid Fusconaia subrotunda Not Likely to Adversely Affect (Pending) None
Braun's Rock-cress Arabis perstellata No Effect None
Short's Bladderpod Physaria globosa No Effect None
Salamander Mussel Simpsonaias ambigua | NA; Proposed species None unless status changes
Monarch Butterfly Danaus plexippus NA; Candidate species None unless status changes
C) Is the project located upstream of or within designated critical habitat? \ Yes |:] \ No

D) Discuss the analysis completed and any additional efforts required.

See Attachment 26A

27. Water Resources

A) Does the project impact Waters of the U.S.? Yes ’7‘ No ’_|
B) Will the waters impacted include State Listed Special Use Waters or NA [ ] |Yes[ ]| |No
tributaries to Special Use Waters?

Indicate all types of Special Use Waters and/or tributaries impacted below.

Cold Water Aquatic Habitat Federally Designated Scenic River
Reference Reach Stream Exceptional Waters
Federally Designated Wild River State Wild River

Outstanding National Resource Water
Outstanding State Resource Water

C) Is the project within the watershed of a significant water resource (private or public Yes |:] No
drinking water supply wellhead protection area, Special Use Water, etc.)?

D) Does the project involve impacts to a stream below the Ordinary High NA |:] Yes No |:]
Water Mark or to a wetland?

Indicate all impacts below the OHWM.

Bridge/Pier/Abutment Temporary Diversion
Culvert Bank Stabilization
Low Water Crossing Wetland Fill
Relocation/Channelization Other:

Excess Excavation Site
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Attachment 26A. Section 7: Threatened and Endangered Species

The identification of listed species for the project is based on coordination with United States Fish and Wildlife Service's
(USFWS), Information for Planning and Consultation (IPaC) online system. Ten federally-listed species were identified by the
IPaC species report (2024-0128288, dated 08/09/2024) as potentially present within the Project Area. The identified
federally-listed plant species, Short's Bladderpod and Braun's Rock-cress, have been addressed with a “No Effect”
document because no suitable habitat for these two species exists within the Project Area. A copy of the No Effect
determination is included in Appendix F.

The tricolored bat and the Salamander Mussel Simpsonaias ambigua are listed as proposed species and the monarch
butterfly is listed as a candidate species. These species are not currently provided any protection under the Endangered
Species Act (ESA). This is unlikely to change before the demolition phase of the project but may need to be reassessed if
construction of the new pedestrian bridge is significantly delayed and the status of any of the species is upgraded to either
“threatened” or “endangered” before the completion of this project.

The field assessment documented 0.39 acres of potential suitable summer roosting habitat within the project limits and
three rock quarry adits as potential winter roost/hibernacula sites (see Appendix F). Due to the minimal impacts associated
with this project, the anticipated lack of blasting, frequency of flooding, and distance from the project (0.25 miles), a close
inspection of the rock quarry adits was not warranted. The project would result in tree removal along the banks for
abutment removal and equipment access to the water's edge. Equipment placement may occur along the east side of River
View Park and at the Benson Creek boat ramp. In addition, the Kentucky River is considered suitable foraging and
commuting habitat for the gray bat. The existing bridge was identified as suitable non-winter roosting habitat for gray bat;
however, no gray bats, other bat species, or signs of bat use were observed on this bridge. The Bats in Bridges Datasheet
and associated photo-log can also be found in Appendix F.

Gray bat (Myotis grisescens) and Indiana bat (Myotis sodalis) are listed statewide. KYTC and FHWA, in consultation with US
Fish and Wildlife Service have developed programmatic procedures to manage the impacts of highway projects on these
species that will be implemented for the project. The measures are detailed in the 2020 Programmatic Biological Opinion:
Effects of Transportation Projects in Kentucky on the Indiana Bat and Gray Bat. Minimization measures to address impacts
to gray bat and a contribution to the Imperiled Bat Conservation Fund to address impacts to Indiana bat summer roosting
habitat in accordance with provisions of the BO will address impacts to these species.

To address potential impacts to mussel species, a presence/probable absence survey was conducted. Implementing a
Survey Work Plan approved by the USFWS, the river was surveyed both upstream and downstream of the crossing. No live
mussels were found during the survey but eight relic shells of non-listed species were identified. No federally-listed species
were found during the survey.

The USFWS was contacted following the sidewalk collapse on August 4, 2024 to seek guidance for addressing endangered
species while implementing emergency measures to demolish the bridge for the safety of river and pedestrian traffic. An
email from the USFWS agreeing to manage the consultation under emergency provisions is included in Appendix F.
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E) Will the project impact a lake or pond requiring its draining or filling? NA [ | Yes [ | No [v/]
Does a stream enter the lake or pond? NA [] |Yes[ | |No [ |
Does a stream exit the lake or pond? NA |V Yes No

F) Discuss the analysis completed and any additional efforts required.

The project would impact the Kentucky River. The river is not a designated water resource. Though temporary impacts
below Ordinary High Water would occur, the contractor will be required to remove any debris from the river. The USACE
determined and communicated by email dated August 30, 2024 (see Appendix G) that "As proposed, there would be no
required Section 404 permit for this project. In regards to the Rivers and Harbors Act, it appears that all of the work
described would be covered under a Section 9 of the RHA permit or permissions from the Coast Guard. As proposed, there
are no Corps permits required for this project."

By email (August 8, 2024) from the US Coast Guard, it was communicated that a permit or approval from the Coast Guard
was not required for the demolition of the bridge. A copy of the email is also included in Appendix G.

28. Permits

A) Is the project located partially or wholly within a designated MS4 community other than | Yes No |:]
KYTC?
Indicate any local ordinances, restriction, local permits, or other requirements that require consideration before,
during, and after construction.

Frankfort is an MS4 community regulated by the KDOW under the Clean Water Act. The project would disturb more than
one acre and require coverage under the KDOW KPDES General Stormwater Permit for Construction (KYR10). A
notification to seek coverage under the permit will be submitted prior to construction. There are no local ordinances,
restrictions, local permits, or other requirements that are required prior to or after construction of the project.

B) Will the project involve surface disturbance greater than one acre? Yes V] No
C) Are Section 401/404 permits likely to be required for this project? Yes 7 No [ |
Indicate permits expected to be required.
USACE NW: USACE NW USACE Letter USACE KDOW KDOW
BNR of Permission Individual General WQC | Individual wWQC
Stream/Lake/Pond L] L] . L]
Wetland [ ] [ ] [ ]

D) Will this project affect navigable waters of the US as defined by the USACE and requirea | Yes [ | | No
Section 10 permit?

E) Will this project affect a navigable body requiring a Coast Guard, Section 9 permit? Yes [ | No |V
F) Does this project encroach upon the 100 year floodplain? Yes |V/| No | |
G) Is the project a candidate for application of the KYTC Karst policy? Yes No |v

H) Discuss the analysis completed and any additional efforts required.

The work within the Kentucky River will not require a Section 10 or Section 404 permit from the USACE (see
Appendix H). Since a 404 permit is not required, neither is a 401 Water Quality Certification from the Kentucky
Division of Water. A KYR10 Stormwater construction permit will be required by the KDOW. Coordination with
the US Coast Guard concluded that a permit is not required for the demolition of the bridge provided that the
agency approves the Demolition Plan.
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|| 29. Secondary and Cumulative Impacts ||
A) Will the project induce adverse or beneficial secondary and/or cumulative impacts? ‘ Yes |:] ‘ No |:]

B) Describe any secondary and/or cumulative impacts anticipated as a result of the proposed project.

The project would improve connectivity across the river, connecting people north of the river with downtown jobs. The
rehabilitated historic truss is expected to be a potential tourist opportunity that could promoted as a downtown
attraction. It is also envisioned to be used extensively during special events. The addition of the connection is expected to

attract recreational users to the area, which should benefit surrounding businesses.

The project is also consistent with Frankfort's plans for developing a more comprehensive bike and pedestrian network
throughout the City. An improved bicycle and pedestrian system could promote a reduction in vehicle usage which, in turn
could result in reduced pollution and promote a more healthy community.

30. Construction

A) Will excess excavation sites be required? Unknown ‘ Yes |:] ‘ No |:]
B) Discuss potential impacts of construction activities pertaining to water quality, stream diversion, air quality, detours
and delays of traffic, businesses, noise, etc.

Excess excavation sites may be required for disposal of demolition debris generated by the demolition of the
West Broadway Bridge. The contractor will be responsible for addressing any permits or other approvals
necessary for the disposition of the material. Documentation of these approvals will be provided by the

contractor upon request.

See Attachment 30B for discussion of the potential impacts associated with construction activities.
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Attachment 30B. Construction Impacts
Discuss potential impacts of construction activities pertaining to water quality, stream diversion, air quality, detours and
delays of traffic, businesses, noise, etc.

Highway construction activities would have minimal and temporary air, water quality, noise, traffic circulation, and
associated impacts in the area. Adherence to the KYTC's Standard Specifications for Road and Bridge Construction (Standard
Specifications) and conditions of required permits will minimize these temporary impacts.

Air quality impacts would be temporary and primarily in the form of diesel-powered construction equipment emissions,
which could be minimized by enforcing appropriate equipment maintenance, and dust from exposed earth, which can be
effectively controlled through the use of watering or the application of calcium chloride in accordance with the KYTC's
Standard Specifications. Vibration and noise impacts that would originate from the movement of heavy equipment,
blasting, pile driving, and vibratory compaction of embankments, etc. would be minimized by noise control measures, as
outlined in the KYTC's Standard Specifications.

Construction sequencing and maintenance of traffic would be planned and scheduled to minimize traffic delays.
Coordination with local fire, EMS, hospitals, etc. would occur before construction to ensure adequate emergency vehicle
access is maintained. Signs would be used, as appropriate, to provide notice of road closures and other pertinent
information to the traveling public. Property access would be maintained to the maximum extent practicable throughout
construction. Traffic delays would be controlled to the maximum extent practicable where multiple construction operations
are in progress simultaneously.

The KDOW and USACE will permit streams' impacts before initiating the work. Sediment and Erosion Control Plans, as
required by the KYTC's Standard Specifications, would identify measures for ensuring that water quality is maintained, such
as: temporary placement of sod, mulching, sandbagging, slope drains, sediment basins, sediment checks, artificial
coverings, and berms. Enhanced erosion control measures would be incorporated throughout the project. Storm water
discharges will be managed in accordance with the Kentucky Pollutant Discharge Elimination System (KPDES) storm water
permit. A Storm Water Pollution Prevention Plan would be developed in accordance with permit requirements, the KYTC's
Standard Specifications, and in support of the required KPDES storm water construction permit. Inspections would be
routinely conducted to ensure that control measures are properly functioning and effective. Where control measures are
ineffective, measures would be corrected or improved prior to additional work occurring in the area.

Solid wastes generated during the construction will be managed in accordance with applicable regulatory requirements and
the KYTC's Standard Specifications. Wastes and hazardous materials will be stored in a manner that protects them from
on-going construction activities and prevents accidental spills. Should hazardous materials be encountered in the
construction area, the Contractor shall handle and dispose of the materials in accordance with applicable state and federal
regulations.

Should an unknown archaeological site be discovered during construction, the work in the area shall cease and the KYTC
Resident Engineer will notify the KYTC Division of Environmental Analysis, as appropriate. No further work will be
conducted at the site until necessary consultation requirements with the SHPO, as necessary, and American Indian Tribes
have been completed.
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STANDARD SPECIFICATIONS

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2020.

SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of
letting. The Supplemental Specifications can be found at the following link:
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.
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1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.
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Page 94 of 131

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
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within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide
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sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:
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(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway
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Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division
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under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting
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agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address
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of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).
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b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the
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event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

11
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.

14
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

) The contract on this project, in accordance
with KRS Chapter 344, provides that during the
perfft)ﬁmance of this contract, the contractor agrees
as follows:

) 1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
prl\_/ll_edges of employment, ~because of such
individual's race, color, religion, national origin,
sex, disability or age (forty and above); or limit,
segregate, or classi is employees in any way
which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age forty
(4O§J and over. The contractor agrees to post in
conspicuous places, available to “employees and
applicants for employment, notices to be provided
setting _ forth the provisions 0 this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to_employment b¥ such an
employer or membership in or any classitication or
referral for employment by the employment agency,
indicating any_préference, limitation,” specification,
or discrimination, based on race, color, religion,
national origin, sex, or age forty (40) and over, or
because the person is a qualified Individual with a
disability, except that such a notice or advertisement
may_ _indicate a preference, _ limitation, or
specification based on religion, national origin, sex,
or age forty (40) and over, or because the person is
a qualified individual with a disability, when
religion, national origin, sex, or age_forty (40) and
over, or because the person is a qualified individual
with._a disability, 1s a bona fide occupational
qualification for émployment.

3. If the contractor is in control of
apprenticeship or other  training or retraining,
including on-the-job training programs, he shall not
discriminate against an _individual because of his
race, color, religion, national origin, sex, disability
or age forty (40) and over, in_admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bardqamlng agreement or other
contract or understanding, a nofice to be provided
advising the said labor wunion or ‘workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in_conspicuous places available to employees
and applicants for employment. The contractor will
take such action with reSpect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing_ such provisions,
including sanctions for non-compliance.

Revised: January 25, 2017
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Standard Title VI/Non-Discrimination Assurances

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees as follows:

Compliance with Regulations: The contractor (hereinafier includes consultants) will comply with the Acts
and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Depariment of
Transportation, Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices
when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract
and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or national
origin.

Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Federal
Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-discrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts,
the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a
means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation to protect the
interests of the United States.
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Standard Title VI/Non-Discrimination Statutes and Authoritics

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d ef seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21;
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property
has been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 ef seq.), (prohibits discrimination on
the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 er seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 ef seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);
The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms “programs or activities” to include all of the programs or activities of the
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities
are Federally funded or not);

Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§
12131 -- 12189) as implemented by Department of Transportation regulations at 49
C.F.R. parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful
access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

Contract ID: 242940
Page 109 of 131



FRANKLIN COUNTY Contract ID: 242940
STP 7341002 Page 110 of 131

EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are

contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 1025 Capital Center Drive, Suite 104, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: May 23, 2022
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"General Decision Number: KY20240038 07/05/2024

Superseded General Decision Number: KY20230038

State: Kentucky

Construction Type: Highway

Counties: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken,
Breckinridge, Bullitt, Carroll, Carter, Clark, Elliott,
Fayette, Fleming, Franklin, Gallatin, Grant, Grayson, Greenup,

Hardin, Harrison, Henry, Jefferson, Jessamine, Larue, Lewis,

Madison, Marion, Mason, Meade, Mercer, Montgomery, Nelson,
Nicholas, Oldham, Owen, Robertson, Rowan, Scott, Shelby,

Spencer, Trimble, Washington and Woodford Counties in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for

commercial navigation, bridges involving marine construction;

and other major bridges).

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026

generally applies to the

contract.

. The contractor must pay

all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024.

|If the contract was awarded on|.

|or between January 1, 2015 and
| January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$12.90 per hour (or the

applicable wage rate listed
on this wage determination,

if it is higher) for all
hours spent performing on
that contract in 2024.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

Contract ID: 242940
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conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
01/05/2024
02/09/2024
03/01/2024
03/15/2024
03/22/2024
05/31/2024
06/14/2024
07/05/2024

NouhwNnmRErRoO

BRINGOO4-003 06/01/2023
BRECKENRIDGE COUNTY
Rates Fringes
BRKY0001-005 06/01/2023
BULLITT, CARROLL, GRAYSON, HARDIN, HENRY, JEFFERSON, LARUE,

MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, & TRIMBLE
COUNTIES:

Rates Fringes
BRKY0002-006 06/01/2023
BRACKEN, GALLATIN, GRANT, MASON & ROBERTSON COUNTIES:
Rates Fringes
BRKY0007-004 06/01/2023
BOYD, CARTER, ELLIOT, FLEMING, GREENUP, LEWIS & ROWAN COUNTIES:
Rates Fringes
BRKY@017-004 06/01/2023
ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLIN,

HARRISON, JESSAMINE, MADISON, MERCER, MONTGOMERY, NICHOLAS,
OWEN, SCOTT, WASHINGTON & WOODFORD COUNTIES:

Rates Fringes

CARPOO64-001 04/01/2024
Page 2 of 13
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Rates Fringes
CARPENTER. . vt v viiiiiiiiieeeieenn $ 32.90 23.33
D R 7= $ 49.73 23.33
PILEDRIVERMAN......cititiiivnnnnn. $ 33.40 23.33

ELEC0212-008 06/05/2023

BRACKEN, GALLATIN and GRANT COUNTIES

ELEC0212-014 11/27/2023
BRACKEN, GALLATIN & GRANT COUNTIES:
Rates Fringes

Sound & Communication
Technician.....coveiiiiiieeeennnn. $ 27.20 14.54

ELECO317-012 ©5/29/2023

BOYD, CARTER, ELLIOT & ROWAN COUNTIES:

ELECO369-007 ©5/28/2023

ANDERSON, BATH, BOURBON, BOYLE, BRECKINRIDGE, BULLITT, CARROLL,
CLARK, FAYETTE, FRAONKLIN, GRAYSON, HARDIN, HARRISON, HENRY,
JEFFERSON, JESSAMINE, LARUE, MADISON, MARION, MEADE, MERCER,
MONTGOMERY, NELSON, NICHOLAS, OLDHAM, OWEN, ROBERTSON, SCOTT,
SHELBY, SPENCER, TRIMBLE, WASHINGTON, & WOODFORD COUNTIES:

Rates Fringes

ELECO575-002 ©5/29/2023

FLEMING, GREENUP, LEWIS & MASON COUNTIES:

Rates Fringes
ELECTRICIAN. ...t iitiiiiinnnnnnns $ 37.00 22.26
* ENGIO181-018 07/01/2024
Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1.....ccviiiinennnnn. $ 40.05 19.10
GROUP 2......0iiiiiiiiennnns $ 37.19 19.10
GROUP 3.... ... $ 37.64 19.10
GROUP 4..... .ttt $ 36.87 19.10

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller; Page 3 of 13



FRANKLIN COUNTY Contract ID: 242940

STP 7341002

Batcher Plant; Bituminous Paver; Bituminous Transfer
Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenching Machine; Dragline; Dredge Operator; Dredge
Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
Heavy Equipment Robotics Operator/Mechanic; High Lift;
Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
Engine (Two or More Drums); Horizontal Directional Drill
Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
Locomotive; Mechanic; Mechanically Operated Laser Screed;
Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
Push Dozer; Rock Spreader, attached to equipment; Rotary
Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
Telescoping Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel Mining Machines, including Moles, Shields or
similar types of Tunnel Mining Equipment

GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
Electric Vibrator; Compactor/Self-Propelled Compactor;
Elevator (One Drum or Buck Hoist); Elevator (When used to
Hoist Building Material); Finish Machine; Firemen & Hoist
(One Drum); Flexplane; Forklift (Regardless of Lift
Height); Form Grader; Joint Sealing Machine; Outboard Motor
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
Steer Machine with all Attachments; Switchman or Brakeman;
Throttle Valve Person; Tractair & Road Widening Trencher;
Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
Welding Machine; Well Points; & Whirley Oiler

GROUP 3 - All Off Road Material Handling Equipment,
including Articulating Dump Trucks; Greaser on Grease
Facilities servicing Heavy Equipment

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
Paving Joint Machine; Power Form Handling Equipment; Pump;
Roller (Earth); Steerman; Tamping Machine; Tractor (Under
50 H.P.); & Vibrator

CRANES - with booms 150 ft. & Over (Including JIB), and where
the length of the boom in combination with the length of

the piling leads equals or exceeds 150 ft. - $1.00 over
Group 1 rate

EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10%
ABOVE BASIC WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT WORK.

IRONOO44-009 06/01/2024

BRACKEN, GALLATIN, GRANT, HARRISON, ROBERTSON,
BOURBON (Northern third, including Townships of Jackson,
Millersburg, Ruddel Mills & Shawhan);

CARROLL (Eastern third, including the Township of Ghent); Page 4 of 13
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FLEMING (Western part, excluding Townships of Beechburg, Colfax,
Elizaville, Flemingsburg, Flemingsburg Junction, Foxport,
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills,
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar
Plains, Ringos Mills, Tilton & Wallingford);

MASON (Western two-thirds, including Townships of Dover,
Lewisburg, Mays Lick, Maysville, Minerva, Moranburg,
Murphysville, Ripley, Sardis, Shannon, South Ripley &
Washington);

NICHOLAS (Townships of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Myers &
Oakland Mills);

OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook,
Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New
Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita &
Wheatley);

SCOTT (Northern two-thirds, including Townships of Biddle,
Davis, Delaplain, Elmville, Longlick, Muddy Ford, Oxford,
Rogers Gap, Sadieville, Skinnersburg & Stonewall)

Rates Fringes
TIRONWORKER
Fence Erector............... $ 33.60 23.00
Structural........ccciivienn. $ 35.37 23.00

* IRONOO70-006 06/01/2024

ANDERSON, BOYLE, BRECKINRIDGE, BULLITT, FAYETTE, FRANKLIN,

GRAYSON, HARDIN, HENRY, JEFFERSON, JESSAMINE, LARUE, MADISON,

MARION, MEADE, MERCER, NELSON, OLDHAM, SHELBY, SPENCER,

TRIMBLE, WASHINGTON & WOODFORD

BOURBON (Southern two-thirds, including Townships of Austerlity,

Centerville, Clintonville, Elizabeth, Hutchison, Littlerock,

North Middletown & Paris);

CARROLL (Western two-thirds, including Townships of Carrollton,
Easterday, English, Locust, Louis, Prestonville & Worthville);
CLARK (Western two-thirds, including Townships of Becknerville,
Flanagan, Ford, Pine Grove, Winchester & Wyandotte);

OWEN (Eastern eighth, including Townships of Glenmary, Gratz,

Monterey, Perry Park & Tacketts Mill);

SCOTT (Southern third, including Townships of Georgetown, Great
Crossing, Newtown, Stampling Ground & Woodlake);

Rates Fringes

* IRONO769-007 06/01/2024

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWIS, MONTGOMERY & ROWAN
CLARK (Eastern third, including townships of Bloomingdale,
Hunt, Indian Fields, Kiddville, Loglick, Rightangele & Thomson);
FLEMING (Townships of Beechburg, Colfax, Elizaville,
Flemingsburg, Flemingsburg Junction, Foxport, Grange City,
Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton,
Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains,
Ringos Mills, Tilton & Wallingford);

MASON (Eastern third, including Townships of Helena, Marshall,
Orangeburg, Plumville & Springdale);

NICHOLAS (Eastern eighth, including the Township of Moorefield
Sprout)

Page 5 of 13
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Rates Fringes
TIRONWORKER
ZONE 1.....cciiiiiiennnennns $ 37.66 29.24
ZONE 2...iiiiiinnnnnnnnenns $ 38.06 29.24
ZONE 3. .. ittiiiiiennnnenns $ 39.66 29.24

ZONE 1 - (no base rate increase) Up to 10 mile radius of
Union Hall, 1643 Greenup Ave, Ashland, KY.

ZONE 2 - (add $0.40 per hour to base rate) 10 to 50 mile
radius of Union Hall, 1643 Greenup Ave, Ashland, KY.

ZONE 3 - (add $2.00 per hour to base rate) 50 mile radius &
over of Union Hall, 1643 Greenup Ave, Ashland, KY.

LAB00189-003 07/01/2023

BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOTT,
FAYETTE, FLEMING, FRANKLIN, GALLATIN, GRANT, GREENUP, HARRISON,
JESSAMINE, LEWIS, MADISON, MASON, MERCER, MONTGOMERY, NICHOLAS,
OWEN, ROBERTSON, ROWAN, SCOTT, & WOOLFORD COUNTIES

Rates Fringes
Laborers:
GROUP 1.......0iiiiiiinennns $ 23.96 17.57
GROUP 2.....ciiiiiiiinnnnnnn $ 24.21 17.57
GROUP 3. ... iiiiiiiinnnnnnns $ 24.26 17.57
GROUP 4. ... .. iiiiiiiinnnnnns $ 24.86 17.57

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free

Contract ID: 242940
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Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

LAB00189-008 07/01/2023

ANDERSON, BULLITT, CARROLL, HARDIN, HENRY, JEFFERSON, LARUE,
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &
WASHINGTON COUNTIES

Rates Fringes
Laborers:
GROUP 1......ciiiiienennnnnn $ 23.96 17.57
GROUP 2....iiiiiirernnnnnans $ 24.21 17.57
GROUP 3. ... itiiiiitnnnnnnns $ 24.26 17.57
GROUP 4. . iiiiiiiinnnnnanns $ 24.86 17.57

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

Contract ID: 242940
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LAB0©189-009 07/01/2023

BRECKINRIDGE & GRAYSON COUNTIES

Rates Fringes

Laborers:
GROUP 1.....cviviiuernnnnenns $ 23.96 17.57
GROUP 2......0iiiiiiinnnnnns $ 24.21 17.57
GROUP 3... .. iiiiiitinrennnns $ 24.26 17.57
GROUP 4. ... iiiiiiinrnnnnns $ 24.86 17.57

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
- Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

PAINGO12-005 06/11/2005

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEMING, FRANKLIN,
HARRISON, JESSAMINE, MADISON, MERCER, MONTGOMERY, NICHOLAS,
ROBERTSON, SCOTT & WOODFORD COUNTIES:

Rates Fringes

PAINTER

Bridge/Equipment Tender Page 8 of 13
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and/or Containment Builder..$ 18.90 5.90
Brush & Roller.............. $ 21.30 5.90
Elevated Tanks;

Steeplejack Work; Bridge &

Lead Abatement.............. $ 22.30 5.90
Sandblasting &

Waterblasting............... $ 22.05 5.90
1Y o - $ 21.80 5.90

PAIN@O12-017 ©5/01/2015

BRACKEN, GALLATIN, GRANT, MASON & OWEN COUNTIES:

Rates Fringes
PAINTER (Heavy & Highway
Bridges - Guardrails -
Lightpoles - Striping)
Bridge Equipment Tender
and Containment Builder..... $ 20.73 9.06
Brush & Roller.............. $ 23.39 9.06
Elevated Tanks;
Steeplejack Work; Bridge &
Lead Abatement.............. $ 24.39 9.06
Sandblasting & Water
Blasting.......ovvvivnennn.. $ 24.14 9.06
Y o] - $ 23.89 9.06

PAINO118-004 06/01/2018

ANDERSON, BRECKINRIDGE, BULLITT, CARROLL, GRAYSON, HARDIN,
HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY,
SPENCER, TRIMBLE & WASHINGTON COUNTIES:

Rates Fringes
PAINTER
Brush & Roller.............. $ 22.00 12.52
Spray, Sandblast, Power
Tools, Waterblast & Steam
Cleaning.....cocvvvvviennnnn. $ 23.00 12.52

PAIN1072-003 12/01/2023

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS and ROWAN COUNTIES

Rates Fringes
Painters:
Bridges; Locks; Dams;
Tension Towers & Energized
Substations................. $ 35.64 23.69
Power Generating Facilities.$ 32.40 23.69

PLUM@248-003 06/01/2024
BOYD, CARTER, ELLIOTT, GREENUP, LEWIS & ROWAN COUNTIES:
Rates Fringes

PLUM@392-007 06/01/2024
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BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OWEN &
ROBERTSON COUNTIES:

Rates Fringes

PLUM@502-003 08/01/2021

BRECKINRIDGE, BULLITT, CARROLL (Western Half), FRANKLIN

(Western three-fourths), GRAYSON, HARDIN, HENRY, JEFFERSON,
LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &
WASHINGTON COUNTIES

Rates Fringes
PLUMBER. ... ittt it iiiintnennns $ 38.07 20.78
* SUKY2010-160 10/08/2001
Rates Fringes
Truck drivers:
GROUP 1......00iiiiiinnnnnns $ 16.57 ** 7.34
GROUP 2......0iiiiiiiinnnns $ 16.68 ** 7.34
GROUP 3.... ., $ 16.86 ** 7.34
GROUP 4..... ..ttt $ 16.96 ** 7.34

TRUCK DRIVER CLASSIFICATIONS
GROUP 1 - Mobile Batch Truck Tender
GROUP 2 - Greaser; Tire Changer; & Mechanic Tender

GROUP 3 - Single Axle Dump; Flatbed; Semi-trailer or Pole
Trailer when used to pull building materials and equipment;
Tandem Axle Dump; Distributor; Mixer; & Truck Mechanic

GROUP 4 - Euclid & Other Heavy Earthmoving Equipment &
Lowboy; Articulator Cat; 5-Axle Vehicle; Winch & A-Frame
when used in transporting materials; Ross Carrier; Forklift
when used to transport building materials; & Pavement
Breaker

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.20) or 13658
($12.90). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any Page 10 of 13
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solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average

calculation of rates and are not majority rates. LA indicates
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the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

State Adopted Rate Identifiers

Classifications listed under the ""SA"" identifier indicate that
the prevailing wage rate set by a state (or local) government
was adopted under 29 C.F.R @1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
01/03/2024 reflects the date on which the classifications and
rates under the ?SA? identifier took effect under state law in
the state from which the rates were adopted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations Page 12 of 13
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Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

Page 13 of 13
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hours worked in each classification at the prescribed
hourly base rate.

OVERTIME:

Overtime is to be paid to an employee at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of forty (40) hours in such workweek. Wage
violations or questions should be directed to the designated Engineer or the undersigned.

Director

Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500

Contract ID: 242940
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

GOALS FOR MINORITY GOALS FOR FEMALE
PARTICIPATION IN EACH TRADE PARTICIPATION IN EACH TRADE
7.0% 6.9%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-
assisted) performed in the covered area. If the contractor performs construction work in a geographical area located
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject to the goals for both its federally involved
and non-federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications
set forth in 41 CFR 60-4, 3(a), and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall
make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting
the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The Notification of Construction Contract Award Portal (NCAP) is OFCCP’s preferred method for receiving
construction contract award notifications. The NCAP can be found on OFCCP’s website at
https://www.dol.gov/agencies/ofccp/ncap. Users who prefer not to use the portal maintain the option to send their
notifications via mail, email and facsimile to the OFCCP Regional office in which the work will be performed. The
Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for
construction work under the contract resulting from this solicitation. The notification must include: Prime Contract
Number (issued by the federal agency or applicant); Name of Awarding Federal Agency, Applicant or Contractor;
Contracting Officer, Applicant Representative or Contractor Representative Submitting Notification with name, phone
number, email address; Contractor Awarded Contract or Subcontract with name, address, phone number, email address,
EIN, dollar amount of the contract, estimated start date of the contract, estimated completion date of the contract,
geographical area in which the contract is to be performed (state, county’s city (if applicable)).

The notification shall be mailed to:

Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8931
Main Number: 404-893-4545 Fax: 404-893-4546
Regional Director Contact: OFCCP-SE@dol.gov
Construction Award Email: OFCCP-SE-ConstructionAward@dol.gov

4. Asused in this Notice, and in the contract resulting from this solicitation, the "covered area" is Franklin County.
(Revised: 1/1/2023)
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PART IV

INSURANCE

Refer to
Kentucky Standard Specifications for Road and Bridge Construction,
current edition
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INSURANCE
(Railroad Involvement)

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses."
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

6) RAILROAD PROTECTIVE LIABILITY INSURANCE. The policy shall name the railroad as the
Named Insured and the limit of liability shall be not less than $5,000,000 combined single limit for
Bodily Injury and Property Damage per occurrence, subject to a $10,000,000 aggregate limit per annual
policy period. If the project involves a rail facility where passenger trains operate, the insurance limits
required that are not less than a combined single limit of $5,000,000 each occurrence and $10,000,000 in
the aggregate applying separately to each annual period. The original of this policy must be submitted
for the railroad’s approval and filing prior to the commencement of work on this project.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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Section: 0001 -

LINE BID CODE
0010 02204

0020 02731

0030 02731

Section: 0002 -

LINE BID CODE
0040 02568
0050 02569

Contract ID: 242940
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PROPOSAL BID ITEMS

Page 1 of 1
Report Date  9/6/24
BRIDGES - 037B00066N
ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
SPECIAL EXCAVATION 150.00 CUYD $
REMOVE STRUCTURE
- SPANS 1-4 1.00 LS $
REMOVE STRUCTURE
-SPANS 5&6 1.00 LS $
MOBILIZATION/DEMOBILIZATION
ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
MOBILIZATION 1.00 LS $
DEMOBILIZATION 1.00 LS $



