
eProposal Jan-2009

CALL NO.  100

CONTRACT ID.  121362

JEFFERSON COUNTY

FED/STATE PROJECT NUMBER  IM 2653 (035)

DESCRIPTION  GENE SNYDER FREEWAY (I 265)

WORK TYPE  JPC PAVEMENT REPAIRS - DIAMOND GRINDING

PRIMARY COMPLETION DATE  8/1/2013

LETTING DATE:  November  16,2012
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN STANDARD TIME  November  16,2012.  Bids will be publicly 
announced at 10:00 AM EASTERN STANDARD TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

DBE CERTIFICATION REQUIRED - 13%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.



TABLE OF CONTENTS

PART I SCOPE OF WORK
• PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES
• CONTRACT NOTES
• FEDERAL CONTRACT NOTES
• SPECIAL NOTE(S) APPLICABLE TO PROJECT
• WASTE AND BORROW SITES
• RIGHT OF WAY NOTES
• UTILITY CLEARANCE

PART II SPECIFICATIONS AND STANDARD DRAWINGS
• SPECIFICATIONS REFERENCE
• SUPPLEMENTAL SPECIFICATION
• PORTABLE CHANGEABLE SIGNS
• QC/QA SPECIFICATIONS FOR CLASS P CONCRETE
• ACCEPTANCE OF JPC PAVEMENT THICKNESS
• [SN-11J] FULL DEPTH CONCRETE PAVEMENT REPAIR
• [SN-11K] PARTIAL DEPTH REPAIR SPECIAL NOTE

PART III EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
• FEDERAL-AID CONSTRUCTION CONTRACTS - FHWA 1273
• NONDISCRIMINATION OF EMPLOYEES
• EXECUTIVE BRANCH CODE OF ETHICS
• PROJECT WAGE RATES LOCALITY 3 / FEDERAL & STATE
• NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EEO 

JEFFERSON

PART IV INSURANCE

PART V BID ITEMS

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 2 of 268



 
 

PART I 
 

SCOPE OF WORK 
 

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 3 of 268



ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 121362

COUNTY - JEFFERSON
PCN - DE05602651262

GENE SNYDER FREEWAY (I-265) REPAIR AND DIAMOND GRIND PAVEMENT ON I-265 FROM MILEPOINT 30.391
TO MILEPOINT 35.201, A DISTANCE OF 04.81 MILES.JPC PAVEMENT REPAIRS - DIAMOND GRINDING SYP NO.
05-02068.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:18:07.00 LONGITUDE 85:33:17.00

IM 2653 (035)

COMPLETION DATE(S): COMPLETION DATE(S):

COMPLETED BY 06/03/2013 COMPLETED BY 08/01/2013

SEE SPECIAL NOTES SEE SPECIAL NOTES
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/contract)  
 
The Bidder must download the bid file located on the Bid Express website 
(www.bidx.com) to prepare a bid packet for submission to the Department.  The bidder 
must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be 
prequalified in one of the work types in the Qualifications for Bidders for the project.  
The bidders must get a vendor ID for the joint venture from the Division of Construction 
Procurement and register the joint venture as a bidder on the project.  Also, the joint 
venture must obtain a digital ID from Bid Express to submit a bid.  A joint bid bond of 
5% may be submitted for both companies or each company may submit a separate bond 
of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
 
 
SPECIAL NOTE FOR PIPE INSPECTION 
Contrary to Section 701.03.08 of the 2012 Standard Specifications for Road and Bridge 
Construction and Kentucky Method 64-114, certification by the Kentucky Transportation 
Center for prequalified Contractors to perform laser/video inspection is not required on 
this contract. It will continue to be a requirement for the Contractor performing any 
laser/video pipe inspection to be prequalified for this specialized item with the Kentucky 
Transportation Cabinet-Division of Construction Procurement. 
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN 
ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of 
the Commonwealth of Kentucky shall not award a state contract to a person that is a 
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact 
business in the Commonwealth (“certificate”) from the Secretary of State under KRS 
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid 
or proposal opening.  If the foreign entity is not required to obtain a certificate as 
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception. 
Foreign entity is defined within KRS 14A.1-070.  

 
For all foreign entities required to obtain a certificate of authority to transact 
business in the Commonwealth, if a copy of the certificate is not received by the 
contracting agency within the time frame identified above, the foreign entity’s 
solicitation response shall be deemed non-responsive or the awarded contract shall 
be cancelled.   

 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 

 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  

 

Questions about projects during the advertisement should be submitted in writing to the 
Division of Construction Procurement.  This may be done by fax (502) 564-7299 or 
email to kytc.projectquestions@ky.gov.  The Department will attempt to answer all 
submitted questions.  The Department reserves the right not to answer if the question is 
not pertinent or does not aid in clarifying the project intent.   

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day 
preceding the Letting.  Questions may be submitted until this deadline with the 
understanding that the later a question is submitted, the less likely an answer will be able 
to be provided. 

The questions and answers will be posted for each Letting under the heading “Questions 
& Answers” on the Construction Procurement website 
(www.transportation.ky.gov/contract).  The answers provided shall be considered part of 
this Special Note and, in case of a discrepancy, will govern over all other bidding 
documents. 

 

HARDWOOD REMOVAL RESTRICTIONS 
The Kentucky Division of Forestry has imposed a quarantine in Anderson, Boone, 
Bourbon, Boyd, Boyle, Bracken, Campbell, Carroll, Fayette, Franklin, Gallatin, Garrard, 
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Grant, Greenup, Hardin, Harrison, Henry, Jefferson, Jessamine, Kenton, Oldham, Owen, 
Pendleton, Scott, Shelby, Trimble, and Woodford Counties to prevent the spread of an 
invasive insect, the emerald ash borer.   Hardwood cut in conjunction with the project 
may not be removed from the county of its origin.  Chipping or burning on site is the 
preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state 
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek 
protection under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the 
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any 
books, documents, papers, records, or other evidence, which are directly pertinent to this 
contract for the purpose of financial audit or program review. Records and other 
prequalification information confidentially disclosed as part of the bid process shall not 
be deemed as directly pertinent to the contract and shall be exempt from disclosure as 
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents, 
papers, records, or other evidence, received during a financial audit or program review 
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 

In the event of a dispute between the contractor and the contracting agency, Attorney 
General, or the Auditor of Public Accounts over documents that are eligible for 
production and review, the Finance and Administration Cabinet shall review the dispute 
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment) 

 
 
09/26/2012 
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FEDERAL CONTRACT NOTES  

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award:  

102.02 Current Capacity Rating 102.10 Delivery of Proposals  
102.08 Irregular Proposals 102.14 Disqualification of Bidders  
102.09 Proposal Guaranty  

 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin.  

 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071.  

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities.  

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected.  

 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein.  

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts.  The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet.   

Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary.  

 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract.  

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract.  

 
 
 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs.    

If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work.   
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Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women.    
 
 
 
 
CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder.  

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of ____ percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.”  

The certification statement is located in the electronic bid file.  All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted.  

 
 
DBE PARTICIPATION PLAN  
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 63-35 
DBE, within 10 days of the letting.  This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to 
submission and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 
The DBE Participation Plan shall include the following:  

1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 
proposed project;  
2 Description of the work each is to perform including the work item , unit, quantity, unit 
price and total amount of the work to be performed by the individual DBE.  The Project Code 
Number (PCN), Category Number, and the Project Line Number can be found in the “material 
listing” on the Construction Procurement website under the specific letting; 
3 The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents.  DBE participation may be counted as follows; a) If DBE suppliers 
and manufactures assume actual and contractual responsibility, the dollar value of materials to be 
furnished will be counted toward the goal as follows:  

 The entire expenditure paid to a DBE manufacturer;  
 60 percent of expenditures to DBE suppliers that are not manufacturers provided 

the supplier is a regular dealer in the product involved.  A regular dealer must be 
engaged in, as its principal business and in its own name, the sale of products to 
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the public, maintain an inventory and own and operate distribution equipment; 
and  

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, 
materials, supplies, delivery of materials and supplies or for furnishing bonds, or 
insurance, providing such fees or commissions are determined to be reasonable 
and customary.     

b) The dollar value of services provided by DBEs such as quality control testing,  
equipment repair and maintenance, engineering, staking, etc.;  

c) The dollar value of joint ventures.  DBE credit for joint ventures will be  
limited to the dollar amount of the work actually performed by the DBE in the  
joint venture;  

4 Written and signed documentation of the bidder’s commitment to use a DBE contractor 
whose participation is being utilized to meet the DBE goal; and  
5 Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment.   
 
 
 
 
UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the 
DBE to the Division of Construction Procurement.  The affidavit can be found on the 
Construction Procurement website.  If the DBE is a supplier of materials for the project, a signed 
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the 
Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet.  The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor.  

 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid.  Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set and nine (9) copies of this information must be received in the 
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office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day 
after receipt of notification that they are the apparent low bidder.  
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited.  
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following:  

1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 
inform DBEs of subcontracting opportunities;  
2 Whether the bidder provided solicitations through all reasonable and available means;   
3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the 
time of the letting who are prequalified in the areas of work that the bidder will be 
subcontracting;  
4 Whether the bidder followed up initial solicitations of interest by contacting DBEs to 
determine with certainly whether they were interested.  If a reasonable amount of DBEs within 
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to 
give notification of the bidder’s inability to get DBE quotes;  
5 Whether the bidder selected portions of the work to be performed by DBEs in order to 
increase the likelihood of meeting the contract goals.  This includes, where appropriate, breaking 
out contract work items into economically feasible units to facilitate DBE participation, even 
when the prime contractor might otherwise perform these work items with its own forces;  
6 Whether the bidder provided interested DBEs with adequate and timely information 
about the plans, specifications, and requirements of the contract;  
7 Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities.  Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached;  
8 Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The fact 
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself 
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the 
bidder has the ability and/or desire to perform the contract work with its own forces will not be 
considered a sound reason for rejecting a DBE quote.  Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;  
9 Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation;  
10 Whether the bidder made any efforts and/or offered assistance to interested DBEs in 
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the 
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work requirements of the bid proposal; and  
11 Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation.  
 
 
 
 
FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision.  The bidder will have 24 hours to request 
reconsideration of the Committee’s decision.  The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration.  

The request for reconsideration will be heard by the Office of the Secretary.  The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort.  The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so.    

The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation.   

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement.  

 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE 
PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following:  
• Disallow credit toward the DBE goal;  
• Withholding progress payments;  
• Withholding payment to the prime in an amount equal to the unmet portion of the 
contract goal; and/or  
• Termination of the contract.  
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PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished.   

 
CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract.  These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to submit certified reports on monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal.  

Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date.  Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers.  

The Prime Contractor should supply the payment information at the time the DBE is 
compensated for their work. Form to use is located at:  
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx 
 
 
Photocopied payments and completed form to be submitted to: Office of Civil Rights and Small 
Business Development 6

th
 Floor West 200 Mero Street Frankfort, KY 40622  

DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet.  

09/14/11 
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STATION FEATURE
1344+76 MILE POST 31
1359+84 SOUTHBOUND OVERHEAD CANTILEVER TRUSS SIGN (MAINLINE)
1363+15 NORTHBOUND OVERHEAD CANTILEVER SIGN (MAINLINE)
1393+86 SOUTHBOUND MILE POST 32

1412+85.42 BRIDGE OVER SOUTHBOUND I-265 TO EASTBOUND WESTPORT RD RAMP
1418+72.71 BRIDGE OVER WESTPORT RD

1419+31 NORTHBOUND OVERHEAD TRUSS SIGN OVER MAINLINE AND RAMP
12+66 SOUTHBOUND OVERHEAD TRUSS SIGN (EXIT RAMP TO WESTPORT RD)
20+62 SOUTHBOUND OVERHEAD TRUSS SIGN (EXIT RAMP TO WESTPORT RD)

1448+40 SOUTHBOUND MILE POST 33
1449+00 NORTHBOUND MILE POST 33
1450+72 SOUTHBOUND OVERHEAD CANTILEVER TRUSS SIGN (MAINLINE)

1474+94.06 EQUATION 1474+94.06 BK = 2445+00 AH
2450+48 NORTHBOUND OVERHEAD TRUSS SIGN OVER MAINLINE AND RAMP

2470+19.07 BRIDGE OVER BROWNSBORO RD
2471+65 MILE POST 34
2479+99 SOUTHBOUND OVERHEAD TRUSS SIGN OVER MAINLINE AND EXIT RAMP
2486+44 NORTHBOUND OVERHEAD TRUSS SIGN (MAINLINE)
2487+50 EQUATION 2487+50 BK = 1487+50 AH

1504+09.77 BRIDGE OVER I-71
1502+57 SOUTHBOUND OVERHEAD TRUSS SIGN (MAINLINE AND EXIT RAMP)
1506+47 NORTHBOUND OVERHEAD CANTILEVER SIGN OVER MAINLINE AND EXIT RAMP TO I-71 SB
1518+72 MILE POST 35
1522+00 SOUTHBOUND TRUSS SIGN (MAINLINE)

I-265 STATIONING REFERENCES
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ITEM NUMBER ITEM QUANTITY UNIT

1 DGA BASE 716 TON

69 CRUSHED AGGREGATE SIZE NO. 3 500 TON

100 ASPHALT SEAL AGGREGATE 2121 TON

103 ASPHALT SEAL COAT 255 TON

335 CL4 ASPH SURF 0.50A PG76-22 6902 TON

461 CULVERT PIPE - 15 IN 30 LIN FT

462 CULVERT PIPE - 18 IN 8 LIN FT

464 CULVERT PIPE - 24IN 12 LIN FT

469 CULVERT PIPE - 42 IN 24 LIN FT

1000 PERFORATED PIPE-4 IN (4) 250 LIN FT

1010 NON-PERFORATED PIPE-4 IN (4) 50 LIN FT

1020 PERFORATED PIPE HEADWALL TYPE 1 - 4 INCH 1 EACH

1310 REMOVE PIPE 74 LIN FT

1451 S & F BOX INLET - OUTLET - 24 INCH 1 EACH

1484 CURB BOX INLET TYPE B - T 2 EACH

1490 DROP BOX INLET TYPE 1 1 EACH

1845 ISLAND INTEGRAL CURB 275 LIN FT

1890 ISLAND HEADER CURB TYPE I 300 LIN FT

1904 REMOVE CURB 300 LIN FT

1982 DELINEATOR FOR GUARDRAIL - WHITE 193 EACH

1983 DELINEATOR FOR GUARDRAIL -YELLOW 131 EACH

1984 DELINEATORS FOR BARRIER-WHITE 16 EACH

1985 DELINEATORS FOR BARRIER-YELLOW 16 EACH

2020 JPC PAVEMENT - 6 IN/24 HR (7) 28 SQ YD

2024 JPC PAVEMENT - 10 IN/24 HR (7) 8639 SQ YD

2058 REMOVE PCC PAVEMENT (7) 8667 SQ YD

2060 PCC PAVEMENT DIAMOND GRINDING 222715 SQ YD

2110 PARTIAL DEPTH PATCHING 14.56 CU FT

2115 SAW-CLEAN-RESEAL TRANSVERSE JOINT 146899 LIN FT

2116 SAW-CLEAN-RESEAL LONGITUDINAL JOINT 175004 LIN FT

2200 ROADWAY EXCAVATION 877 CU YDS

2220 FLOWABLE FILL (5) 30 CU YD

2223 GRANULAR EMBANKMENT 945 CU YD

2237 DITCHING (1) 25000 LIN FT

2261 WOVEN WIRE FENCE (6) 32 LIN FT

2265 REMOVE FENCE (9) 132 LIN FT

2274 FENCE-6 FT CHAIN LINK (6) 100 LIN FT

21802EN  GUARDRAIL-STEEL W BEAM-S FACE (7 FT POST) 25450.5 LIN FT

2352 GUARDRAIL-STEEL W BEAM-D FACE 825.0 LIN FT

2363 GUARDRAIL CONNECTOR TO BRIDGE END TY A 15 EACH

2365 CRASH CUSHION TY IX-A 6 EACH

2367  GUARDRAIL END TREATMENT TYPE 1 24 EACH

2369  GUARDRAIL END TREATMENT TYPE 2A 29 EACH

2381 REMOVE GUARDRAIL 27775.5 LIN FT

2387 GUARDRAIL CONNECTOR TO BRIDGE END TY A-1 12 EACH

2391  GUARDRAIL END TREATMENT TYPE 4A 6 EACH

2483 CHANNEL LINING CLASS II (2) 426 TON

2484 CHANNEL LINING CLASS III (2) 4720 TON

2562 SIGNS (3) 1500 SQ FT

2565 OBJECT MARKER TYPE 2 18 EACH

2568 MOBILIZATION 1 LUMP SUM

2569 DEMOBILIZATION 1 LUMP SUM

2570 PROJECT CPM SCHEDULE 1 LUMP SUM

2599 FABRIC - GEOTEXTILE TYPE IV 795 SQ YD

2650 MAINTAIN AND CONTROL TRAFFIC 1 LUMP SUM

2671 PORTABLE CHANGEABLE MESSAGE SIGN (3) 12 EACH

2677 ASPHALT PAVE MILLING & TEXTURING 6902 TON

2714 SHOULDERING 2000 LIN FT

2775 ARROW PANEL (3) 4 EACH

I-265 PAVEMENT REHABILITATION
JEFFERSON COUNTY                                                                

ITEM NUMBER: 5-2068.00 
GENERAL SUMMARY

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 35 of 268



ITEM NUMBER ITEM QUANTITY UNIT

I-265 PAVEMENT REHABILITATION
JEFFERSON COUNTY                                                                

ITEM NUMBER: 5-2068.00 
GENERAL SUMMARY

2929 CRASH CUSHION TYPE IX 10 EACH

5950 EROSION CONTROL BLANKET (4) 10000 SQ YD

6407 SBM ALUM SHEET SIGNS .125 IN 600 SQ FT

6410 STEEL POST TYPE 1 400 LF

6412 STEEL POST MILE MARKERS 10 EACH

6417  FLEXIBLE DELINEATOR POST-W 723 EACH

6418  FLEXIBLE DELINEATOR POST-Y 472 EACH

6511 PAVEMENT STRIPING-TEMP PAINT - 6 INCH 404000 LIN FT

6568 PAVEMENT MARKING-THERMO STOP BAR-24IN 148 LIN FT

6573 PAVEMENT MARKING-THERMO STR ARROW 3 EACH

6574 PAVEMENT MARKING - THERMO CURV ARROW 20 EACH

6592 PAVEMENT MARKER TYPE V-B W/R 1752 EACH

6593 PAVEMENT MARKER TYPE V-B Y/R 726 EACH

6600 REMOVE PAVEMENT MARKER TYPE V 2478 EACH

8100 CLASS A CONCRETE 7.00 CU YD

8150 STEEL REINFORCEMENT 500 LB

20366NN REPLACE GRATE 12 EACH

20411ED LAW ENFORCEMENT OFFICER 2000 HOUR

21173EC SAW-CLEAN-RESEAL RANDOM CRACKS 58 LIN FT

23143ED KPDES PERMIT AND TEMPORARY EROSION CONTROL 1 LUMP SUM

21533EN EMBANKMENT (8) 500 CU YD

23237EN10W WATERBLAST STRIPE REMOVAL 202000 LIN FT

24189ER DURABLE WATERBORNE MARKING - 6 IN W 97900 LIN FT

24190ER DURABLE WATERBORNE MARKING - 6 IN Y 81850 LIN FT

24191ER DURABLE WATERBORNE MARKING - 12 IN W 9980 LIN FT

SPECIAL CONCRETE HEADER CURB 1000 LIN FT

(1)

(2)

(3)

(4)

(5)

(6)

(7)

(8)

(9)

NOTE: Quantities from all summaries have been carried over and included in this General Summary

Fence removal includes both chain-link and woven wire fence.

Contrary to the Standard Specifications, payment will be based on calculated quantity NOT plan quantity.

Includes an additional 10% for continuing pavement deterioration.

Remove and replace damaged woven wire fence LT. I-265 Sta. 1469+35 and damaged chain link fence RT. KY 22 
Ramp 7 Sta. 18+90.

To be used as directed by the Engineer

Ditching is intended for repair to the eroded and/or poorly draining areas throughout the project as directed by the 
engineer. Any embankment required is incidental to ditching. Disposal of material is also incidental to ditching.

Any excavation and Fabric-Geotextile Type I required to place the Channel Lining Class III is incidental to the lining.

The quantity for these items includes initial placement.  Any relocation required will not be paid for directly, but will be 
considered incidental to maintain and control traffic.

The drainage summary includes 25 CY of flowable fill to repair voids near drainage structures. The remaining quantity 
is to repair locations beneath the shoulder or other structures.

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
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BEGIN
STATION

END
STATION

LENGTH
(FT) LANE #1* LANE #2* LANE #3* LANE #4* LANE #5* LANE #6* TOTAL

SQ. YDS. COMMENTS

1313+29 1313+37 8 X X 11

1313+34 1313+39 5 X 7

1318+47 1318+53 6 X 8

1322+21 1322+40 19 X 25

1346+20 1346+26 6 X 8

1350+70 1350+76 6 X 8

1362+51 1362+70 19 X 25 6' OUTSIDE SHLDR

1379+75 1379+81 6 X 8

1389+64 1389+70 6 X 8

1392+16 1392+22 6 X 8

1405+71 1405+77 6 X 8

1420+31 1421+26 95 X 127

1420+91 1421+15 24 X 32

1422+28 1422+38 10 X 13

1422+96 1423+08 12 X 16

1427+08 1427+18 10 X 13

1427+69 1428+23 54 X 72

1429+18 1431+97 279 X 372

1452+60 1453+01 41 X 55

1488+59 1488+65 6 X 8

1512+93 1513+43 50 X 67

2445+46 2445+57 11 X 15

2448+60 2448+70 10 X X 26

2464+25 2464+77 52 X 69

2465+97 2466+34 37 X 49

2466+83 2468+63 180 X 240

2471+73 2476+59 486 X 648

2473+36 2473+47 11 X 7 5.5 FT LANE

2485+97 2486+24 27 X X X 108

2486+50 2486+57 7 X 9

FULL DEPTH PCC PAVEMENT REPAIRS
I-265, JEFFERSON COUNTY
ITEM NUMBER:  5-2068.00

NORTHBOUND

* LANE NUMBERS BEGIN WITH THE LANE CLOSEST TO THE I-265 CENTERLINE, AND INCREASE AS YOU MOVE AWAY FROM THE CENTERLINE. IN 
OTHER WORDS, LANE #3 IS THE THIRD LANE RIGHT OF THE CENTERLINE.

NORTHBOUND TOTAL (SQ YDS.)   2,070

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
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BEGIN
STATION

END
STATION

LENGTH
(FT) LANE #1 LANE #2 LANE #3 LANE #4 LANE #5 LANE #6 TOTAL

SQ. YDS. COMMENTS

7+15 23+20 1605 1070 RT SHOULDER

10+60 21+27 1067 474 LT SHOULDER

12+10 15+77 367 X 632 15.5' LANE

23+07 23+27 20 X 27 12' LANE

23+27 23+73 46 X 77 15' LANE

(1) Removal of exsiting asphalt shoulder will be paid for by cu yds as "Roadway Excavation"

FULL DEPTH PCC PAVEMENT REPAIRS
I-265, JEFFERSON COUNTY

ITEM NUMBER: 5-2068.00
NORTHBOUND RAMPS

NORTHBOUND RAMP TOTAL (SQ YDS.)   2,280

NORTHBOUND I-265 TO KY 1447 EXIT RAMP

NORTHBOUND I-265 TO NORTHBOUND I-71 EXIT RAMP

NORTHBOUND I-71 TO NORTHBOUND I-265 ENTRANCE RAMP

NO FULL DEPTH PAVEMENT REPAIRS

KY 1447 TO NORTHBOUND I-265 ENTRANCE RAMP

NO FULL DEPTH PAVEMENT REPAIRS

NORTHBOUND I-265 TO SOUTHBOUND I-71 EXIT RAMP
NO FULL DEPTH PAVEMENT REPAIRS

SOUTHBOUND I-71 TO NORTHBOUND I-265 ENTRANCE RAMP
NO FULL DEPTH PAVEMENT REPAIRS

NORTHBOUND KY 146 TO NORTHBOUND I-265 ENTRANCE RAMP (1)

NO FULL DEPTH PAVEMENT REPAIRS

NO FULL DEPTH PAVEMENT REPAIRS

NO FULL DEPTH PAVEMENT REPAIRS

NORTHBOUND I-265 TO BROWNSBORO RD EXIT RAMP

EASTBOUND KY 22 TO NORTHBOUND I-265 ENTRANCE RAMP

WESTBOUND KY 22 TO NORTHBOUND I-265 ENTRANCE RAMP

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
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BEGIN
STATION

END
STATION

LENGTH
(FT) LANE #1* LANE #2* LANE #3* LANE #4* LANE #5* LANE #6* TOTAL

SQ. YDS. COMMENTS

1313+36 1313+46 10 X X 26

1367+45 1367+62 17 X 23

1390+39 1390+50 11 X 15

1411+39 1411+45 6 X 8

1423+75 1423+83 8 X X 21

1426+90 1427+15 25 X 33

1447+37 1447+55 18 X 24

1450+95 1451+03 8 X X X 32

1497+05 1497+82 77 X 103

1498+25 1502+90 465 X 620

1505+90 1506+05 15 X 20

2466+02 2469+09 307 X 409

2471+50 2474+90 340 X 453

2472+03 2472+28 25 X 33

2486+14 2486+37 23 X X X 92

FULL DEPTH PCC PAVEMENT REPAIRS
I-265, JEFFERSON COUNTY

ITEM NUMBER: 5-2068.00
SOUTHBOUND

SOUTHBOUND TOTAL (SQ YDS.)   1,912

* LANE NUMBERS BEGIN WITH THE LANE CLOSEST TO THE I-265 CENTERLINE, AND INCREASE AS YOU MOVE AWAY FROM THE CENTERLINE. IN 
OTHER WORDS, LANE #3 IS THE THIRD LANE RIGHT OF THE CENTERLINE.

JEFFERSON COUNTY
IM 2653 (035)
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BEGIN
STATION

END
STATION

LENGTH
(FT) LANE #1 LANE #2 LANE #3 LANE #4 LANE #5 LANE #6 TOTAL

SQ. YDS. COMMENTS

6+58 20+70 1412 941 RT SHOULDER

6+58 20+70 1412 628 LT SHOULDER

1403+60 1403+96 36 X 48 12' LANE

(1) Removal of exsiting asphalt shoulder will be paid for by cu yds as "Roadway Excavation"

PROJECT TOTAL (SQ YDS.)   7,879

SOUTHBOUND RAMP TOTAL (SQ YDS.)   1,617

SOUTHBOUND I-265 TO NORTHBOUND I-71 EXIT RAMP
NO FULL DEPTH PAVEMENT REPAIRS

NO FULL DEPTH PAVEMENT REPAIRS

NO FULL DEPTH PAVEMENT REPAIRS

NO FULL DEPTH PAVEMENT REPAIRS

SOUTHBOUND I-71 TO NORTHBOUND I-265 ENTRANCE RAMP

SOUTHBOUND I-265 TO SOUTHBOUND I-71 EXIT RAMP

FULL DEPTH PCC PAVEMENT REPAIRS
I-265, JEFFERSON COUNTY

ITEM NUMBER: 5-2068.00
SOUTHBOUND RAMPS

SOUTHBOUND I-265 TO KY 1447 EXIT RAMP

KY 22 TO SOUTHBOUND I-265

SOUTHBOUND I-265 TO KY 22

NORTHBOUND I-71 TO SOUTHBOUND I-265 ENTRANCE RAMP

KY 1447 TO SOUTHBOUND I-265 ENTRANCE RAMP

NO FULL DEPTH PAVEMENT REPAIRS

NO FULL DEPTH PAVEMENT REPAIRS

NO FULL DEPTH PAVEMENT REPAIRS

SOUTHBOUND I-265 TO KY 146 EXIT RAMP (1)

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
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BEGIN
STATION

END
STATION

TOTAL
LENGTH

(LF) IN
SI

D
E 

SH
O

U
LE

R

LA
N

E 
#1

*

LA
N

E 
#2

*

LA
N

E 
#3

*

LA
N

E 
#4

*

O
U

TS
ID

E 
SH

O
U

LD
ER APPROX.

SURF
AREA

(SQ FT)

DEPTH
(FT)

PARTIAL
DEPTH

PATCHING
(CU FT)

SAW-
CLEAN & 
RESEAL
RANDOM
CRACKS

(LF)

COMMENTS

1313+87 X 1 0.28 0.28 PATCH

1331+78 X 2 0.28 0.56 PATCH

1355+30 X 1 0.28 0.28 PATCH

1372+97 X 1 0.28 0.28 PATCH

1421+87 X 1 0.28 0.28 PATCH

1422+97 X 1 0.28 0.28 PATCH

1460+91 X 1 0.28 0.28 PATCH

1495+80 X 1 0.28 0.28 PATCH

1502+04 X 2 0.28 0.56 PATCH

1505+37 X 18 R&S

1529+61 X 1 0.28 0.28 PATCH

1530+07 X 1 0.28 0.28 PATCH

2460+61 X 1 0.28 0.28 PATCH

2461+62 X 1 0.28 0.28 PATCH

2461+74 X 2 0.28 0.56 PATCH

2462+96 X 1 0.28 0.28 PATCH

2478+77 X 1 0.28 0.28 PATCH

* LANE NUMBERS BEGIN WITH THE LANE CLOSEST TO THE I-265 CENTERLINE, AND INCREASE AS YOU MOVE AWAY FROM THE 
CENTERLINE. IN OTHER WORDS, LANE #3 IS THE THIRD LANE RIGHT OF THE CENTERLINE.

PARTIAL DEPTH PCC PAVEMENT REPAIRS
I-265, JEFFERSON COUNTY

ITEM NUMBER: 5-2068.00
NORTHBOUND

18NORTHBOUND TOTAL (LF)

NORTHBOUND TOTAL (CU FT)   5.32
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BEGIN
STATION

END
STATION

TOTAL
LENGTH

(FT) LA
N

E 
#1

LA
N

E 
#2

LA
N

E 
#3 APPROX.

SURF
AREA

(SQ FT)

DEPTH
(FT)

PARTIAL
DEPTH

PATCHING
(CU FT)

SAW-
CLEAN & 
RESEAL
RANDOM
CRACKS

(LF)

COMMENTS

1420+78 X 1 0.28 0.28 PATCH

12+92 X 3 0.28 0.84 PATCH (GORE)

19+25 X 2 0.28 0.56 PATCH

20+18 X 1 0.28 0.28 PATCH

21+16 X 1 0.28 0.28 PATCH

NORTHBOUND TOTAL (LF)   18

NO PARTIAL DEPTH PAVEMENT REPAIRS

NO PARTIAL DEPTH PAVEMENT REPAIRS

NO PARTIAL DEPTH PAVEMENT REPAIRS

NORTHBOUND TOTAL (CU FT)   7.56

NORTHBOUND RAMP TOTAL (LF)   0

NORTHBOUND RAMP TOTAL (CU FT)   2.24

NORTHBOUND I-265 TO SOUTHBOUND I-71 EXIT RAMP

SOUTHBOUND I-71 TO NORTHBOUND I-265 ENTRANCE RAMP

PARTIAL DEPTH PCC PAVEMENT REPAIRS
I-265, JEFFERSON COUNTY
ITEM NUMBER:  5-2068.00

NORTHBOUND RAMPS

NORTHBOUND I-265 TO KY 1447 EXIT RAMP

NORTHBOUND I-265 TO BROWNSBORO RD EXIT RAMP

KY 1447 TO NORTHBOUND I-265 ENTRANCE RAMP

NORTHBOUND I-71 TO NORTHBOUND I-265 ENTRANCE RAMP

EASTBOUND KY 22 TO NORTHBOUND I-265 ENTRANCE RAMP
NO PARTIAL DEPTH PAVEMENT REPAIRS

NO PARTIAL DEPTH PAVEMENT REPAIRS

WESTBOUND KY 22 TO NORTHBOUND I-265 ENTRANCE RAMP

NORTHBOUND I-265 TO NORTHBOUND I-71 EXIT RAMP

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
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BEGIN
STATION

END
STATION

TOTAL
LENGTH

(LF) IN
SI

D
E

SH
O

U
LE

R

LA
N

E 
#1

*

LA
N

E 
#2

*

LA
N

E 
#3

*

LA
N

E 
#4

*

O
U

TS
ID

E
SH

O
U

LD
ER APPROX.

SURF
AREA

(SQ FT)

DEPTH
(FT)

PARTIAL
DEPTH

PATCHING
(CU FT)

SAW-
CLEAN & 
RESEAL
RANDOM
CRACKS

(LF)

COMMENTS

1318+95 X 2 0.28 0.56
1327+95 X 2 0.28 0.56
1330+17 X 1 0.28 0.28
1362+57 X 1 0.28 0.28
1362+57 X 2 0.28 0.56
1367+59 X 3 0.28 0.84
1387+10 X 1 0.28 0.28

1400+00 X 2 0.28 0.56
PATCH

(DESTROYED
STAMP)

1410+89 X 7 R&S OUTSIDE 
SHLDR

1420+87 X X 18 R&S

1421+17 X 3 0.28 0.84
1450+09 X 1 0.28 0.28
2454+23 X 2 0.28 0.56
2459+21 X 2 0.28 0.56
2467+26 X 1 0.28 0.28

* LANE NUMBERS BEGIN WITH THE LANE CLOSEST TO THE I-265 CENTERLINE, AND INCREASE AS YOU MOVE AWAY FROM THE 
CENTERLINE. IN OTHER WORDS, LANE #3 IS THE THIRD LANE RIGHT OF THE CENTERLINE.

PARTIAL DEPTH PCC PAVEMENT REPAIRS
I-265, JEFFERSON COUNTY

ITEM NUMBER: 5-2068.00
SOUTHBOUND

SOUTHBOUND TOTAL (CU FT)   6.44

SOUTHBOUND TOTAL (LF)   25
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BEGIN
STATION

END
STATION

TOTAL
LENGTH

(FT) LA
N

E 
#1

LA
N

E 
#2

LA
N

E 
#3 APPROX.

SURF
AREA

(SQ FT)

DEPTH
(FT)

PARTIAL
DEPTH

PATCHING
(CU FT)

SAW-
CLEAN & 
RESEAL
RANDOM
CRACKS

(LF)

COMMENTS

20+52 X 2 0.28 0.56 PATCH

24+38 X 15 R&S

PROJECT TOTAL (CU FT)   14.56

PROJECT TOTAL (LF)   58

SOUTHBOUND TOTAL (LF)   40

SOUTHBOUND RAMP TOTAL (CU FT)   0.56

SOUTHBOUND RAMP TOTAL (LF)   15

SOUTHBOUND TOTAL (CU FT)   7

PARTIAL DEPTH PCC PAVEMENT REPAIRS
I-265, JEFFERSON COUNTY

ITEM NUMBER: 5-2068.00
SOUTHBOUND RAMPS

KY 1447 TO SOUTHBOUND I-265 ENTRANCE RAMP

SOUTHBOUND I-265 TO WESTBOUND KY 1447 EXIT RAMP

KY 22 TO SOUTHBOUND I-265

SOUTHBOUND I-265 TO KY 22

NO PARTIAL DEPTH REPAIRS

NO PARTIAL DEPTH REPAIRS

NO PARTIAL DEPTH REPAIRS

NO PARTIAL DEPTH REPAIRS

NO PARTIAL DEPTH REPAIRS

NO PARTIAL DEPTH REPAIRS

NORTHBOUND I-71 TO SOUTHBOUND I-265 ENTRANCE RAMP

SOUTHBOUND I-265 TO NORTHBOUND I-71 EXIT RAMP

SOUTHBOUND I-71 TO NORTHBOUND I-265 ENTRANCE RAMP

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
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ITEM TOTAL ITEM TOTAL

SB I-265 TO NB I-71 (RAMP 1) - LANES & SHOULDERS S.Y. KY 1447 TO NB I-265 (RAMP 1) - LANES & SHOULDERS S.Y.
1.5" CL4 ASPH SURF 0.50A PG76-22 7919 1.5" CL4 ASPH SURF 0.50A PG76-22 12478
ASPHALT PAVE MILLING & TEXTURING 7919 ASPHALT PAVE MILLING & TEXTURING 12478

NB I-265 TO NB I-71 (RAMP 3) - LANES & SHOULDERS S.Y. NB I-265 TO KY 1447 (RAMP 2) - LANES & SHOULDERS S.Y.
1.5" CL4 ASPH SURF 0.50A PG76-22 3807 1.5" CL4 ASPH SURF 0.50A PG76-22 4337
ASPHALT PAVE MILLING & TEXTURING 3807 ASPHALT PAVE MILLING & TEXTURING 4337

NB I-71 TO NB I-265 (RAMP 4) - LANES & SHOULDERS S.Y. KY 1447 TO SB I-265 (RAMP 5) - LANES & SHOULDERS S.Y.
1.5" CL4 ASPH SURF 0.50A PG76-22 2522 1.5" CL4 ASPH SURF 0.50A PG76-22 5057
ASPHALT PAVE MILLING & TEXTURING 2522 ASPHALT PAVE MILLING & TEXTURING 5057

NB I-71 TO SB I-265 (RAMP 5) - LANES & SHOULDERS S.Y. SB I-265 TO NB KY 1447 (RAMP 6) - LANES & SHOULDERS S.Y.
1.5" CL4 ASPH SURF 0.50A PG76-22 6552 1.5" CL4 ASPH SURF 0.50A PG76-22 12987
ASPHALT PAVE MILLING & TEXTURING 6552 ASPHALT PAVE MILLING & TEXTURING 12987

SB I-265 TO NB I-71 (RAMP 6) - LANES & SHOULDERS S.Y. SB I-265 TO SB KY 1447 (RAMP 7) - LANES & SHOULDERS S.Y.
1.5" CL4 ASPH SURF 0.50A PG76-22 2992 1.5" CL4 ASPH SURF 0.50A PG76-22 2148
ASPHALT PAVE MILLING & TEXTURING 2992 ASPHALT PAVE MILLING & TEXTURING 2148

SB I-265 TO SB I-71 (RAMP 7) - LANES & SHOULDERS S.Y.
1.5" CL4 ASPH SURF 0.50A PG76-22 3891
ASPHALT PAVE MILLING & TEXTURING 3891

ASPHALT SEAL (RAMPS) S.Y.
KY 22 SB TO NB I-265 (RAMP 1) - LANES & SHOULDERS S.Y. ASPHALT SEAL COAT (2 APPLICATIONS) 64395
1.5" CL4 ASPH SURF 0.50A PG76-22 1926 ASPHALT SEAL AGGREGATE (2 APPLICATIONS) 64395
ASPHALT PAVE MILLING & TEXTURING 1926

ASPHALT SEAL (MAINLINE) S.Y.
NB I-265 TO KY 22 (RAMP 3) - LANES & SHOULDERS S.Y. ASPHALT SEAL COAT (2 APPLICATIONS) 41650
1.5" CL4 ASPH SURF 0.50A PG76-22 5971 ASPHALT SEAL AGGREGATE (2 APPLICATIONS) 41650
ASPHALT PAVE MILLING & TEXTURING 5971

NB KY 22 TO NB I-265 (RAMP 4) - LANES & SHOULDERS S.Y.
1.5" CL4 ASPH SURF 0.50A PG76-22 3895
ASPHALT PAVE MILLING & TEXTURING 3895

KY 22 TO SB I-265 (RAMP 5) - LANES & SHOULDERS S.Y.
1.5" CL4 ASPH SURF 0.50A PG76-22 3553
ASPHALT PAVE MILLING & TEXTURING 3553

SB I-265 TO KY 22 (RAMP 7) - LANES & SHOULDERS S.Y.
1.5" CL4 ASPH SURF 0.50A PG76-22 3628
ASPHALT PAVE MILLING & TEXTURING 3628

CODE NOTES UNITS PROJECT

335 TON 6902

2677 TON 6902

100 TON 2121

103 TON 255

ALL QUANTITIES HAVE BEEN CARRIED OVER AND INCLUDED IN THE GENERAL SUMMARY

ITEM

CL4 ASPH SURF 0.50A PG76-22

ASPHALT SEAL COAT

ASPHALT PAVE MILLING & TEXTURING

ASPHALT SEAL AGGREGATE

PAVING SUMMARY

I-265
JEFFERSON COUNTY

I-265 - GENE SNYDER FREEWAY
ITEM NUMBER: 5-2068.00

RAMP PAVING AREAS

JEFFERSON COUNTY
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DIRECTION NUMBER OF 
LANES

BEGIN
STATION

END
STATION

LINEAR LANE-
FEET * SQUARE YARDS

Northbound 2 1313+25 1412+19 9,894 35,180

Northbound 2 1413+91 1415+52 161 573

Northbound 2 1415+52 1416+57 105 373

Northbound 2 1416+57 1417+29 72 256

Northbound 2 1419+63 1432+55 1,292 4,594

Northbound 4 1432+55 1437+30 475 2,956

Northbound 3 1437+30 1465+09 2,779 13,586

Northbound 2 1465+09 1474+94 985 3,502

Northbound 2 2445+00 2449+52 452 1,607

Northbound 3 2449+52 2450+50 98 479

Northbound 2 2450+50 2466+62 1,612 5,732

Northbound 3 2466+62 2468+82 220 1,076

Northbound 2 2471+24 2477+79 655 2,329

Northbound 3 2477+79 2485+85 806 3,940

Northbound 2 2485+85 2487+50 165 587

Northbound 2 1487+50 1499+95 1,245 4,427

Northbound 3 1499+95 1502+51 256 1,252

Northbound 3 1505+38 1506+55 117 572

Northbound 2 1506+55 1523+59 1,704 6,059

Northbound 4 1523+59 1528+26 467 2,906

Northbound 3 1528+26 1532+92 466 2,278

Northbound 2 1532+92 1535+03 211 750

24,238
95,012

* INCLUDES 4FT ON EACH SHOULDER

NORTHBOUND 1313+29 1313+37

TRAFFIC LOOPS 2448+60 2448+70

2485+97 2486+24

BRIDGES (NOT INCLUDED)
Bridge over Ramp 6 1412+19.25 1413+90.75 Back Ahead
Bridge over Westport Road 1417+29 1419+63 1474+94 2445+00

Bridge over Brownsboro Road 2468+82 2471+24 2487+50 1487+50

Bridge over I-71 1502+51 1505+38

STATION EQUATIONS

TOTAL NORTHBOUND LINEAR LANE-FEET

DIAMOND GRINDING SUMMARY
JEFFERSON COUNTY

I-265 - GENE SNYDER FREEWAY
Item Number: 5-2068.00

NORTHBOUND

NORTHBOUND TOTAL PCC PAVEMENT DIAMOND GRINDING (Item No. 2060)

INCLUDED (LOOP TO BE REPLACED)
INCLUDED (LOOP TO BE REPLACED)
INCLUDED (LOOP TO BE REPLACED)

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
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DIRECTION NUMBER OF 
LANES

BEGIN
STATION

END
STATION

LINEAR LANE-
FEET * SQUARE YARDS

Southbound 2 1313+25 1400+56 8,731 31,044

Southbound 3 1400+56 1404+88 432 2,112

Southbound 2 1404+88 1412+19 731 2,600

Southbound 2 1413+91 1417+52 361 1,284

Southbound 2 1420+20 1441+35 2,115 7,520

Southbound 4 1441+35 1442+63 128 796

Southbound 3 1442+63 1466+49 2,386 11,665

Southbound 2 1466+49 1474+94 845 3,004

Southbound 2 2445+00 2455+11 1,011 3,595

Southbound 3 2455+11 2459+57 446 2,180

Southbound 2 2459+57 2469+05 948 3,371

Southbound 2 2471+45 2481+90 1,045 3,716

Southbound 3 2481+90 2487+50 560 2,738

Southbound 3 1487+50 1488+95 145 709

Southbound 2 1488+95 1501+89 1,294 4,601

Southbound 3 1501+89 1502+95 106 518

Southbound 3 1505+86 1509+50 364 1,780

Southbound 2 1509+50 1524+19 1,469 5,223

Southbound 3 1524+19 1525+83 164 802

Southbound 2 1525+83 1535+03 920 3,271

24,202
92,528

* INCLUDES 4FT ON EACH SHOULDER

SOUTHBOUND 1313+36 1313+46

TRAFFIC LOOPS 1450+95 1451+03

2486+14 2486+37

BRIDGES (NOT INCLUDED)
Bridge over Ramp 6 1412+19.25 1413+90.75 Back Ahead
Bridge over Westport Road 1417+52 1420+20 1474+94 2445+00

Bridge over Brownsboro Road 2469+05 2471+45 2487+50 1487+50

Bridge over I-71 1502+95 1505+86

DIAMOND GRINDING SUMMARY
JEFFERSON COUNTY

I-265 - GENE SNYDER FREEWAY
Item Number: 5-2068.00

SOUTHBOUND

TOTAL SOUTHBOUND LINEAR LANE-FEET
SOUTHBOUND TOTAL PCC PAVEMENT DIAMOND GRINDING (Item No. 2060)

INCLUDED (LOOP TO BE REPLACED)

STATION EQUATIONS

INCLUDED (LOOP TO BE REPLACED)
INCLUDED (LOOP TO BE REPLACED)

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
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DIRECTION NUMBER OF 
LANES

BEGIN
STATION

END
STATION

LINEAR LANE-
FEET * SQUARE YARDS

NB ENT FROM KY 146 ** 1 7+15 23+20 1,605 5871

SB EXIT TO KY 146** 1 3+55 20+70 1,715 6084

NB EXIT TO KY 1447 (RAMP 2) 1 12+09 12+60 51 130

NB EXIT TO KY 1447 (RAMP 2) 1 14+84 17+95 311 795

NB ENT FROM WB KY 1447 (RAMP 1) 2 36+74 39+49 275 1,161

NB EXIT TO KY 22 (RAMP 3) 1 12+65 16+96 431 1,101

NB ENT FROM EB KY 22 (RAMP 4) 1 24+99 28+02 303 774

NB ENT FROM WB KY 22 (RAMP 1) 1 18+49 21+77 328 802

NB I-265 TO NB I-71 (RAMP 3) 1 12+32 17+25 493 1,260

NB I-71 TO NB I-265 (RAMP 4) 1 19+49 21+49 200 511

SB I-71 TO NB I-265 (RAMP 1) 1 43+15 47+49 434 1,109

SB ENT FROM KY 1447 (RAMP 5) 1 22+43 29+68 725 1,853

SB EXIT TO EB KY 1447 (RAMP 6) 2 12+30 31+54 1,924 7,268

SB EXIT TO WB KY 1447 (RAMP 7) 1 18+80 24+50 570 1,457

SB ENT FROM KY 22 (RAMP 5) 1 17+25 21+43 418 1,068

SB EXIT TO KY 22 (RAMP 7) 1 11+85 16+29 444 1,135

NB I-71 TO SB I-265 (RAMP 5) 1 38+73 42+56 383 979

SB I-265 TO NB I-71 (RAMP 6) 1 10+60 12+68 208 532

SB I-71 TO SB I-265 (RAMP 8) 1 18+99 20+71 172 440

SB I-265 TO SB I-71 (RAMP 7) 1 13+25 16+56 331 846

7,950
35,175

* INCLUDES 4FT ON EACH SHOULDER

DIAMOND GRINDING SUMMARY
JEFFERSON COUNTY

I-265 - GENE SNYDER FREEWAY
Item Number: 5-2068.00

RAMPS

TOTAL RAMP LINEAR LANE-FEET
RAMP TOTAL PCC PAVEMENT DIAMOND GRINDING (Item No. 2060)

** SQUARE YARDS CALCULATED BASED ON MEASURED AREA OF RAMPS

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 48 of 268
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SPECIAL NOTES FOR JPC PAVEMENT 
DIAMOND GRINDING REHABILITATION 

JEFFERSON COUNTY 
I-265 GENE SNYDER FREEWAY 

FD52 056 0265 030-036
STP 2653 (035) 

Item No. 5-2068.00 

THIS PROJECT IS A FULLY 
CONTROLLED ACCESS HIGHWAY 

I.  DESCRIPTION 

Perform all work in accordance with the Department's 2012 Standard Specifications, Supplemental 
Specifications, other applicable Special Provisions, and applicable Standard and Sepia Drawings, 
except as hereafter specified. Article references are to the Standard Specifications. Furnish all 
materials, labor, equipment, and incidentals for the following work: 

(1) Maintain and Control Traffic; (2) Remove and replace JPC Pavement at the locations 
listed and/or as directed by the Engineer; (3) Diamond Grinding JPC Pavement and 
Permanent Striping; (4) Re-saw and seal joint seals; (5) Remove and replace Guardrail and 
Guardrail End treatments at the locations listed and/or as directed by the Engineer; (6) Type V 
pavement markers; and (7) All other work specified as part of this contract. 
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II. MATERIALS 

Except as specified in these notes or on the drawings, all materials will be according to the Standard 
Specifications and applicable Special Provisions and Special Notes. The Department will sample and 
test all materials according to Department's Sampling Manual and the Contractor will have the. 
materials available for sampling a sufficient time in advance of the use of the materials to allow for 
the necessary time for testing, unless otherwise specified in these notes. 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Joint and Crack Sealing. For joints and cracks, use Hot-Poured Elastic Joint 
Sealant conforming to section 807.03.01. 

C. Dense Graded Aggregate. Crushed Stone Base may not be furnished in lieu of 
DGA. 

D. Jointed Plain Concrete Pavement 10"/24 HR. Use Jointed Plain Concrete 
Pavement 10"/24 HR for full depth replacement of concrete pavement in mainline 
driving lanes and ramp shoulders for the LaGrange Road Interchange. Either 
central mixing or truck mixing will be allowed. 

E. Jointed Plain Concrete Pavement 6”/24HR. Use Jointed Plain Concrete 
Pavement 6"/24 HR for full depth replacement of concrete pavement in mainline 
shoulders. Either central mixing or truck mixing will be allowed. 

F. Partial Depth Patching. Use Polymer Patch Repair for Partial Depth Patching.

G. Pavement Markings -6 inch Paint. Use Durable Waterborne 6-inch Paint for 
permanent striping (12 inch at entrance and exit ramp tapers).   

H. Crushed Aggregate Size No. 3. Crushed Aggregate Size No. 3 shall be limestone. 

I. Channel Lining Class II and III.  Channel lining shall be limestone and is to be 
placed at pipe outlets with significant erosion as noted and/or as directed by the 
Engineer.

J. Erosion Control Blanket.  Erosion control blanket is to be placed in all ditching 
areas when ditching is complete, on slope stabilization areas, or as directed by the 
Engineer.  Use Seed Mixture No. 1. 
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III. CONSTRUCTION METHODS 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Site Preparation. Be responsible for all site preparation. Do not disturb existing signs 
unless otherwise directed and or approved by the Engineer. This item will include, but 
is not limited to, incidental excavation and backfilling; removal of all obstructions or 
any other items; disposal of materials; sweeping and removal of debris; shoulder 
preparation and restoration; temporary and permanent erosion and pollution control; 
and all incidentals. Site preparation will be only as approved or directed by the 
Engineer. Other than the bid items listed, no direct payment will be made for site 
preparation, but will be incidental to the other items of work. 

C. Concrete Pavement Removal and Replacement. Except as specified in these notes, 
perform full depth concrete pavement removal and replacement in accordance with the 
Special Note for Full Depth Concrete Pavement Repair. Approximate removal 
locations are listed in the proposal. The Engineer will determine actual locations at the 
time of construction, and may add to the listed repairs if deemed necessary. Remove 
pavement for full depth repairs by a saw cut and lift method without disturbing the 
underlying base or damaging the adjacent pavement remaining in place. Do not "pre-
saw" in advance until ready for slab removal within 48 hours of removal. (The 
Engineer will not allow the slab to be sawed and then to remain under traffic for more 
than 48 hours after sawing.) Pre-saw only in locations directed by the Engineer. Do not 
hammer or break pavement by other means to facilitate removal. Do not oversaw into 
existing JPC Pavement not intended to be removed. The original nominal depth of the 
mainline JPC pavement is 10 inches. However, the finished grade will be transitioned 
to match the adjacent pavement to remain in place. Gang drills, capable of drilling a 
minimum of four holes at a time, are required for dowel, hook bolt, and tie bar 
placement, unless otherwise approved by the Engineer. 

It is intended to not disturb the underlying soil; however, a quantity of DGA, Crushed 
Aggregate #3, Geotextile Fabric Type IV, 4" Perforated pipe and 4" Non- perforated 
pipe (to drain the aggregate) and Perforated Pipe Headwalls is included for 
undercutting very poor, soft, wet soils - to be used sparingly and only as directed by 
the Engineer.  Undercutting will not be measured as a bid item and will be considered 
incidental to the items of work listed above. 

Use of a maturity meter is permitted to verify that JPC is ready for traffic, but is 
considered incidental to the appropriate JPC Pavement bid item. 

D. Partial Depth Patching. Except as specified in these notes, perform Partial Depth 
Patching in accordance with Special Note for Partial Depth Concrete Pavement 
Repair. The Engineer will determine the removal locations. It is intended that the 
Polymer Patching material be used to fill these corner breaks without grinding and 
preparing the hole. The Engineer will determine actual locations at the time of 
construction. The holes left from the removal of Type V Pavement Markers are 
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included in the Partial Depth Patching Quantity. This material may be Diamond 
Ground. 

E. Diamond Grinding. See Special Note for Ride Quality Adjustment for Diamond 
Grinding.

F. Joint and Crack Sealing. See Special Note for Sealing Existing Transverse and 
Longitudinal Joints and Random Cracks. 

G. Disposal of Waste. Dispose of all cuttings, debris, and other waste off the right-of-way 
at approved sites obtained by the Contractor at no additional cost to the Department. 
The contractor will be responsible for obtaining any necessary permits for this work. 
Temporary openings in the right of way fence for direct access to waste sites off the 
right of way or for access to other public roads will not be allowed. No separate 
payment will be made for the disposal of waste and debris from the project or 
obtaining the necessary permits, but will be incidental to the other items of the work. 

H. Final Dressing, Clean Up, and Seeding and Protection. After all work is completed, 
completely remove all debris from the job site. Perform Class A Final Dressing on all 
disturbed areas. Sow disturbed earthen areas with Seed Mixture No. I. These items are 
incidental to other items in the contract. 

I. Guardrail. Remove and replace guardrail and guardrail end treatments listed in the 
Guardrail Summary or as directed by the Engineer. Quantities are approximate only. 
Actual locations will be determined by the Engineer at the time of construction. Grade 
and reshape shoulders to proper template for new End Treatment. Utilize DGA for 
embankment when required for new end treatments. Deliver removed rail to the 
Central Sign Shop and Recycle center at 1224 Wilkinson Blvd in Frankfort, KY. There 
is a guardrail delivery verification sheet which must be completed prior to delivery. 

J. Pavement Striping and Pavement Markers. Permanent striping will be in 
accordance with Section 112 and section 714, except that: 

(1). Striping will be 6" in width; 
(2). Permanent striping will be in place before a lane is opened to traffic; and 
(3). Permanent striping will be 6" Durable Waterborne Paint. 

K. On-Site Inspection. Each Contractor submitting a bid for this work will make a 
thorough inspection of the site prior to submitting a bid and will thoroughly familiarize 
himself with existing conditions so that the work can be expeditiously performed after 
a contract is awarded. Submission of a bid will be considered evidence of this 
inspection having been made. Any claims resulting from site conditions will not be 
honored by the Department. 

L. Caution: Information shown on the drawings and in this proposal and the types and 
quantities of work listed are not to be taken as an accurate or complete evaluation of 
the material and conditions to be encountered during construction.  The bidder must 
draw his own conclusions as to the conditions encountered.  The Department does not 
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give any guarantee as to the accuracy of the data and no claim will be considered for 
additional compensation if the conditions encountered are not in accordance with the 
information above.  

M. Utility Clearance. It is not anticipated that utility facilities will need to be relocated 
and/or adjusted; however, in the event that it is discovered that the work does require 
that utilities be relocated and/or adjusted, the utility companies will work concurrently 
with the Contractor while relocating their facilities. 

IV. METHOD OF MEASUREMENT 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Site Preparation. Other than the bid items listed, site preparation will not be measured 
for payment, but will be incidental to the other items of work. 

C. Crushed Aggregate Size No. 3. Crushed Aggregate will be used in the event it is 
necessary to stabilize under any of the full depth slab removal. Payment will be based 
on the tons used for stabilization and the tons used around the perforated pipe outlet 
headwalls.

D. Dense Graded Aggregate. DGA will be used in the event it is necessary to stabilize 
under any of the full depth slab removal. A compacted 4 inch lift will be placed on the 
Crushed Aggregate No. 3s. 

E. Remove JPC Pavement. Cement concrete pavement removed in full depth pavement 
repair areas will be measured in square yards, regardless of thickness. See Special Note 
for Full Depth Concrete Pavement Repair. 

F. JPC Pavement -10"-24 HR. See Special Note for Full Depth Concrete Pavement 
Repair. No additional payment will be made for any additional concrete required due to 
a depth beyond 10".  If any rumble strips are required on any of the shoulders, they 
shall be considered incidental to this work. 

G. JPC Pavement -6”-24HR.  See Special Note for Full Depth Concrete Pavement 
Repair. No additional payment will be made for any additional concrete required due to 
a depth beyond 6".  If any rumble strips are required on any of the shoulders, they shall 
be considered incidental to this work. 

H. Saw-Clean-Seal Joints. Longitudinal and transverse cracks sawed, cleaned, and sealed 
will be measured in linear feet. 

I. Epoxy Resin Systems. Epoxy Resin Systems will not be measured for payment, but 
will be incidental to JPC Pavement 10”-24HR and JPC Pavement 6”-24HR. 

J. Partial Depth Patching. Partial Depth Patching is measured by the cubic foot 
according to Special Note for Partial Depth Concrete Pavement Repair and includes 

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 61 of 268



areas repaired from removing Type V Pavement Markers. 

K. Smooth Dowels, Deformed Tie Bars and Hook Bolts. Smooth dowels, deformed tie 
bars, hook bolts, and joint sealing at JPC pavement repair areas will not be measured 
for payment, but will be incidental to JPC Pavement 10"-24HR and JPC Pavement 6”–
24HR. 

L. Raised Pavement Markers and Permanent Striping. Permanent striping paint (6" 
and 12") is measured per linear foot. See Traffic Control Plan. Type V Pavement 
Markers are measured as each. 

M. Erosion Control.  Erosion control items not listed as bid items will not be measured 
for payment, but will be considered incidental to the “lump sum” price for the bid item 
“Erosion Control”. 

N. Fabric Geotextile Type IV.  Fabric Geotextile Type IV will be measured per square 
yard and is to be used to wrap crushed aggregate No. 3 for stabilization after slab 
removal. 

O. Erosion Control Blanket. Erosion Control Blanket is measured by square yard and is 
to be used in ditching areas and slope stabilization areas as directed by the Engineer. 

P. Undercutting. Undercutting will not be measured for payment, but will be incidental 
to other items of work. 

Q. Embankment.  Embankment is measured by cubic yard and is to be placed in pipe 
extension locations, slope stabilization areas and as directed by the Engineer. 
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V.  BASIS OF PAYMENT 

No direct payment will be made other than for the bid items listed. All other items required to 
complete the construction will be incidental to the bid items listed. Existing signs damaged by the 
Contractor will be replaced by the Contractor at his expense. 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Site Preparation. Other than the bid items listed, no direct payment will be allowed 
for site preparation, but will be incidental to the other items of work. 

C. Dense Grade Aggregate. See Section 302 of the Standard Specifications. 

D. Remove JPC Pavement. See Special Note for Full Depth Concrete Pavement Repair. 

E. JPC Pavement -10"/24 HR. See Special Note for Full Depth Concrete Pavement 
Repair. No additional payment will be made for any additional concrete required due to 
a depth beyond 10". 

F. JPC Pavement 6”/24HR.  See Special Note for Full Depth Concrete Pavement 
Repair. No additional payment will be made for any additional concrete required due to 
a depth beyond 6". 

G. Raised Pavement Markers and Permanent Striping. See Traffic Control Plan. 

H. Embankment Contrary to the Standard Specifications, payment will be based on 
calculated quantity NOT plan quantity.
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NOTES APPLICABLE TO PROJECT 
DIAMOND GRINDING REHABILITATION 

JEFFERSON COUNTY 
I-265 GENE SNYDER FREEWAY 

FD52 056 0265 030-036 
STP 2653 (035) 

Item No. 5-2068.00 

1. There is a summary of full depth concrete repair locations. Also, because of continuing 
deterioration of the pavement, there is an additional quantity of repairs included in the bid 
total. The Engineer will determine the ultimate locations that will be repaired based upon the 
condition of the pavement at the time the repairs are accomplished. The repair locations 
listed may be lengthened, shortened, or eliminated completely if the conditions are such that 
modification of the locations would be deemed desirable by the Department. Any asphalt 
patches removed and its disposal will be incidental to the underlying "Remove PCC 
Pavement" bid item. 

2. The dimensions shown on the typical section for pavement and shoulder widths and 
thickness are nominal or typical dimensions. The actual dimensions to be constructed or 
diamond ground may be varied to fit existing conditions as directed or approved by the 
Engineer. It is not intended that existing pavement or shoulders be widened unless specified 
in the Proposal. 

3. The contractor is to be advised of the locations of low wires on the project.  These locations 
include approximate STA. 1327+50, 1417+00, 2468+40 and 2468+75.  Other locations may 
exist.  These and all other utilities should be avoided on this project.  If any utility is 
impacted, it will be the contractor’s responsibility to contact the affected utility and cover 
any costs associated with the impact. 

4. Any delineator posts or roadway signs that are damaged during construction are to be 
replaced at the contractor's expense.  Signs that appear to have no visible damage but that 
are leaning are to be reset as directed by the Engineer.  Payment for this work will be 
considered incidental to the contract. 

5. All “green” milepost signs shall be replaced with this project.  Payment for these signs will 
be made by “each” for the bid item “Steel Milepost Marker”.  

6. The proposed striping for this project shall be as directed and/or approved by the Engineer.
The existing striping layout may be modified in several locations according to the current 
MUTCD manual. The contractor is to provide a diagram of existing striping layout. 

7. A quantity of “Shouldering” has been included to clear road debris from shoulder edges to 
allow water to sheet flow over the shoulder. Payment for this work shall be by “linear foot” 
of the bid item “Shouldering”.  Payment for this work shall include all materials, labor and 
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equipment necessary to remove all foreign debris from the shoulders and reshape the 
shoulders to “normal” condition as directed by the Engineer.  Removing guardrail, DGA, 
Asphalt Seal Coat, and Asphalt Seal Aggregate will be paid separately from this item of 
work.  Any other items of work necessary to complete this item of work as directed by the 
Engineer will be considered incidental to “Shouldering”.

Existing signs should not be disturbed unless directed and or approved by the Engineer. Any 
signs damaged during shouldering activities will be replaced or reset as directed by the 
Engineer at the contractor’s expense. 

8. Several areas throughout the project have fill slopes that are beginning to fail or slip due to 
poor drainage.  These areas shall be ditched as directed by the Engineer.  The degrading 
slopes shall be regraded and dressed as directed by the Engineer.  Payment for this work will 
be measured by linear foot of “ditching”, cubic yard of “embankment” and square yard of 
“erosion control blanket”.

9. A quantity of “flowable fill” is provided to fill locations on the project that have erosion 
under the existing pavement or other structures. These and any other areas with similar 
erosion issues shall be filled with “flowable fill” as directed by the Engineer.  Payment for 
this work shall be per cubic yard of “flowable fill” and will be based on quantities measured 
by the field Engineer. Any form work required to contain the “flowable fill” will be 
considered incidental to this item of work. 

10. Removed guardrail shall be delivered to the Guardrail and Sign Recycling Center in 
Frankfort and shall be coordinated with the Resident Engineer. A “Guardrail Delivery 
Verification Sheet” has been included in this proposal and must be completed prior to 
delivery for verification of the components delivered. 

11. The drainage summary lists locations where the existing grates have been dislodged from 
their proper position. The contractor will be required to "re-set" the existing grates. 
“Resetting Grates” will be considered incidental to the bid item “Ditching”.  Grates that 
have been damaged and will need to be replaced and will be paid for under the bid item 
"Replace Grate" and will be paid for by “each”.  The “Replace Grate” bid item will be paid 
one each per headwall but may include multiple grate segments. 

12. Delineators shall meet the requirements of Section 830 and 838 of the Standard 
Specifications. Delineators shall be placed in accordance with Section 3F of the M.U.T.C.D. 

13. Existing pavement markers in the mainline concrete will be removed. A partial depth patch 
will be included to repair the pavement at the removal locations and will be paid for under 
the bid item “Remove Pavement Marker Type V”. See “Special Note for Removing Existing 
Pavement Markers on Portland Cement Pavement”. 

14. The existing edge drain system is to be preserved.  Care should be taken when the 
deteriorated concrete is removed and replaced. Additionally, there is a quantity of perforated 
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pipe, non-perforated pipe and pipe headwalls set-up to be used at the engineer's discretion. 
Payment will be based on the actual quantities measured in the field by the Engineer. 

15. DGA, flowable fill, crushed aggregate No. 3 and geotextile fabric used to backfill the 
proposed perforated and non-perforated pipe trench will be incidental to the price of the 4" 
perforated and 4" non-perforated pipe and no additional pay will be permitted. 

16. All pipe connections in the edge drain system will be rigid. 

17. Edge drains damaged during placement of additional outlets will be replaced at the 
contractor's expense. 

18. A quantity of Channel Lining Class II and Class III has been included to be applied to 
eroded areas around the drainage outlets and for some of the areas that will need to be 
ditched. The Engineer will make the determination whether a ditch receives ditching and/or 
channel lining.  Geotextile Fabric Type I will not be measured for payment, but will be 
considered incidental to the bid item “Channel Lining Class II” and “Channel Lining Class 
III”. 

19. The cleaning of existing pipe culvert inlets and outlets 36 inches or less in diameter are 
incidental to the bid item for "Ditching" in accordance with Section 209.03.01 of the 2012 
Edition of the Standard Specifications for Road and Bridge Construction. There is a list of 
locations that have been identified to be cleaned. This list may not be complete and therefore 
there may be additional outlets which require cleaning. The Engineer will determine any 
additional outlets to be cleaned.

20.  Some damaged signs on the project shall be replaced with this project.  The following signs 
shall be replaced: 

a. Northbound “Exit 35A” sign for I-71 Ramp 3 at approximate Sta. 16+85 LT 
(Aluminum Panel Sign - 9’ W X 5’ H). The Sign is damaged. 

b. Southbound “Exit 32” sign for KY 1447 Ramp 6 at approximate Sta. 16+75 LT 
(Aluminum Panel Sign - 6’-6” W X 5’ H).  Both posts are detached from the 
breakaway sign base. 

Any other damaged or missing signs shall be replaced as directed by the Engineer.  Per 
Section 715 of the 2012 Edition of the Standard Specifications for Road and Bridge 
Construction, payment for sign replacement will be made by “square feet” of “SBM 
Aluminum Sheet Signs” or “SBM Aluminum Panel Signs” and shall include all materials 
including ground mounted supports, footings, posts, and/or beams, labor and equipment 
necessary to complete the installation of the new signs unless otherwise noted in this 
proposal or directed by the Engineer.  Removal of the existing signs will be considered 
incidental to bid items to construct new signs. 

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 66 of 268



21. A severely eroded area is located in the ditch at KY 1447 Ramp 5 Sta. 28+80 RT. Another 
severely eroded are is located I-71 Southbound Ramp to KY 841 Northbound LT Sta. 
32+50.  A quantity of Granular Embankment and Geotextile Fabric Type IV has been 
included to treat these areas as an open sinkhole, and Class III channel lining is to be applied 
to the resulting ditch. The sinkhole treatment shall be coordinated as directed or approved by 
the Engineer.  Any additional items of work will be considered incidental to “Granular 
Embankment” and “Geotextile Fabric Type IV”.  Reference Condition No. 3 on Active 
Sepia #3 - Treatment of Open Sinkholes. 

22. A rock check is located on southbound I-71 Ramp 1 at Sta. 35+95 LT. The aggregate 
surrounding the existing headwall is to be removed and the ditch reshaped to allow for 
proper drainage. Payment for this task shall be incidental to the unit bid price for “ditching”. 

23. Any roadway signs that are damaged during construction are to be replaced at the 
contractor’s expense. 

24. Any light poles that are damaged during construction are to be replaced at the contractor’s 
expense.

25. The existing cable median barrier is not to be disturbed with this project. In accordance with 
Section 107.12 of the Standard Specifications for Road and Bridge Construction, Current 
Edition, the Contractor will be responsible for the cost to repair any cable rail that is 
damaged due to the operations of the Contractor. The Department will make any necessary 
repairs at the Contractor’s expense. 

26. A quantity of “Roadway Excavation” has been included on the general summary for the 
removal of the existing shoulders on the I-265 Northbound entrance ramp from KY 146 
LaGrange Road and the I-265 Southbound Exit Ramp to KY 146 LaGrange Road. 
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TRAFFIC CONTROL PLAN 
DIAMOND GRINDING REHABILITATION 

I-265 JEFFERSON COUNTY
ITEM NO. 5-2068.00

THIS PROJECT IS A FULLY 
CONTROLLED ACCESS HIGHWAY

TRAFFIC CONTROL GENERAL

Except as provided herein, maintain and control traffic in accordance with the 2012 Standard 
Specifications and the Standard Drawings, current editions. Except for the roadway and traffic 
control bid items listed, all items of work necessary to maintain and control traffic will be paid at 
the lump sum bid price to "Maintain and Control Traffic". All lane closures used on the Project 
will be in compliance with the appropriate Standard Drawings. Do NOT use cones for lane 
closures or shoulder closures.

Contrary to Section 106.01, traffic control devices used on this project may be new, or used in 
like new condition at the beginning of the work and maintained in like new condition until 
completion of the work.  Traffic Control Devices will conform to current MUTCD. 

Reduce the speed limit in work areas to 55 miles per hour (Ramps may be reduced to 35mph) 
and establish double fines for work zone speeding violations. The extent of these areas within the 
project limits will be restricted to the proximity of actual work areas as determined by the 
Engineer.  Notify the Engineer a minimum of 12 hours prior to using the double fine signs.  At 
the beginning of the work zone, the “WARNING FINE DOUBLED IN WORK ZONE” signs 
will be dual mounted.  At the end of the work zone, the “END DOUBLE FINE” signs will be 
dual mounted as well.  Remove or cover the signs when the highway work zone does not have 
workers present for more than a two-hour period of time. All signs shall be placed as directed 
and/or approved by the Engineer.  Payment for the signs will be at the unit bid price for signs 
erected.  Any relocation or covering of the signs will be incidental to Maintain and Control 
Traffic. 

Night work is required on this project. Obtain approval from the Engineer for the method of 
lighting prior to its use. 
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PROJECT PHASING & CONSTRUCTION PROCEDURES

No lane closures will be allowed during the following days: 

 December 22-26, 2012  Christmas Weekend 
 December 28, 2012-January 1, 2013 New Years Weekend 
 March 28-31, 2013   Easter Weekend 
 April 19-21, 2013   Thunder Over Louisville 
 April 26, 2013-May 5, 2013  Kentucky Derby Week 
 May 24-27, 2013   Memorial Day Weekend 
 July 4-7, 2013    Independence Day Weekend 

6:00 a.m. to 8:00 p.m.  Monday - Friday 

Traffic may be reduced to one lane in each direction during the following times: 

 Weeknights from 8 PM until 6 AM the following morning 
 Weekends from 8 PM Friday night until 6 AM the following Monday morning 

The normal two lane traffic configuration must be maintained at all other times unless otherwise 
directed by the Engineer.

Use only one lane closure in each direction of travel at the same time during the hours specified.  
Lane closures may only be in the active work area.  The clear lane width will be 11 feet; 
however, make provisions for the passage of wide loads up to 16 feet in width. Use a lane 
closure all times when work is performed in the lane or adjacent shoulder.  Remove existing 
striping by water blasting.  Remove edge lines throughout the project as directed and/or 
approved by the Engineer. Paint temporary edge lines through the lane closure.

Approximate full depth pavement repair locations are listed in the proposal.  The Engineer will 
determine the exact location at the time of construction.  Once removal of pavement at a 
particular repair location has begun, work continuously within the parameters outlined above to 
complete the work and eliminate the “hole”.  Place Type III Barricades immediately in front of 
each pavement removal area, if not protected from traffic behind temporary concrete barrier 
wall, until the new JPC Pavement achieves 3000PSI compressive strength.  Payment for Type III 
Barricades will be considered incidental to the bid item “Maintain and Control Traffic”. 

The Contractor will only be allowed to have traffic utilizing a portion of the shoulders as a 
driving lane while work is ongoing.  If the Contractor suspends work for more than seven (7) 
days for any reason, traffic shall be placed back in the original lane configuration, with all lanes 
operational.  These traffic shifts, due to non-working days, shall be considered incidental to the 
bid item, “Maintain and Control Traffic.”  The Department reserves the right to place traffic into 
its original configuration at anytime and will reimburse the Contractor for the cost of doing so. 

Access to all ramps at all interchanges on the project shall be maintained at all times unless 
otherwise noted or directed by the Engineer.   
Note that Lane shifts are required throughout the project.  See the Exhibits for lane locations and 
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widths. Stripe according to the MUTCD. 

During the days and hours when a lane closure is allowed, implement the following procedures: 
Maintain traffic as specified in the phasing notes.  Maintain at least 5 feet of lateral clearance 
between the traveled lanes and any drop off resulting from pavement removal if not protected 
with temporary barrier wall.  Please refer to the “Special Note for Fixed Completion Date and 
Liquidated Damages” for damage rates per hour associated with failure to maintain the required 
number of lanes during the specified time periods or if the project is not completed by the fixed 
completion date.  Once pavement removal at a site has begun, full depth replacement must be 
completed within the time a lane closure is allowed. 

SHOULDER PREPARATION AND RESTORATION 

Shoulders used as temporary roadways will be inspected by the Engineer and if deemed 
necessary by the Engineer, repaired with Asphalt Mixture for Level & Wedging as directed prior 
to opening to traffic.  Patch and remove any foreign debris on the shoulders as directed by the 
Engineer.  Removal of failed materials and additional patching shall be performed by the 
Contractor as directed by the Engineer during the time the shoulder is used as a travel lane.

The stabilized shoulders are to be inspected and low spots refilled to the satisfaction of the 
Engineer prior to placing traffic on the shoulders.  A quantity of DGA, Crushed Aggregate No. 2, 
and Flowable Fill has been estimated for repairing the shoulders and is provided in the “Shoulder 
Repair Summary”.  The actual quantities used may vary, use only as approved or directed by the 
Engineer.  DGA, Crushed Aggregate No. 2, and Flowable Fill will be paid at the Contract unit 
bid prices; all other shoulder preparation, maintenance, and restoration shall be incidental to 
other items of work. Daytime shoulder closures will be permitted to repair the stabilized 
shoulders.  Install delineators for the existing guardrail and bridges before shifting traffic onto 
the shoulders.  All work required for shoulder preparation and restoration is incidental to 
Maintenance of Traffic.

I-265 PHASE I - JPC PAVEMENT REMOVAL AND REPLACEMENT, 
OUTSIDE LANES 

  Utilize a lane closure and move I-265 traffic to the inside lane and inside shoulder during 
removal and construction of the outside lane and shoulder.  Remove the JPC pavement, 
prepare the subbase if necessary, pour the new JPC Pavement 10”/24 HR.  Complete any 
other miscellaneous patching in the specified lane as directed by the Engineer.  Complete 
any roadside work including guardrail installation.  All work should be completed during 
the time allotted unless otherwise directed by the Engineer. 

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 70 of 268



I-265 PHASE II – JPC PAVEMENT REMOVAL AND REPLACEMENT, 
INSIDE LANES 

Utilize a lane closure and move I-265 traffic to the outside lane and outside shoulder 
during removal and construction of the inside lane.  Remove the JPC pavement, prepare 
the subbase if necessary and pour the new JPC Pavement 10”/24 HR.  Remove all 
existing Type V pavement markers in the specified lanes and patch the residual hole for 
each marker. Complete any other miscellaneous patching in the specified lanes as 
directed by the Engineer.  All work should be completed during the time allotted.   

   
I-265 PHASE III – DIAMOND GRIND, OUTSIDE LANES 

 Utilize a lane closure and move I-265 traffic to the inside lane and inside shoulder during 
diamond grinding of the outside lane.    Diamond Grind the JPC Pavement the full lane 
width when strength is achieved using appropriate lane configurations.  The clear lane 
width will be 11 feet; however, make provisions for the passage of wide loads up to 16 
feet in width. Lane closures will be permitted only during hours of actual operations. 
Lane closures will be shortened, reduced to a shoulder closure, or removed as 
appropriate, when the Contractor does not have active operations requiring a lane closure.
Limit the length of the lane closure to no more than can be completed during the 
specified time period 

Diamond Grind the full lane width when strength is achieved.  The diamond grinding 
area will also include at least four feet of the outside shoulder to allow for surface water 
runoff from the pavement.  The diamond grind area is to include that portion of all ramps 
to the point where they diverge from the mainline pavement (ramp gore).  The diamond 
grind area will not include bridge decks or traffic loops.   

I-265 PHASE IV – DIAMOND GRIND, INSIDE LANES 

 Utilize a lane closure and move I-265 traffic to the outside lane and outside shoulder 
during diamond grinding of the inside lane and shoulder.    Diamond Grind the JPC 
Pavement the full lane width when strength is achieved using appropriate lane 
configurations.  The clear lane width will be 11 feet; however, make provisions for the 
passage of wide loads up to 16 feet in width. Lane closures will be permitted only during 
hours of actual operations. Lane closures will be shortened, reduced to a shoulder closure, 
or removed as appropriate, when the Contractor does not have active operations requiring 
a lane closure.  Limit the length of the lane closure to no more than can be completed 
during the specified time period. 

 Diamond Grind the full lane width when strength is achieved.  The diamond grinding 
area will also include at least four feet of the inside shoulder to allow for surface water 
runoff from the pavement.  The diamond grind area will not include bridge decks or 
traffic loops.

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 71 of 268



 I-265 PHASE V – SAW AND SEAL JOINTS 

 Saw and seal the concrete pavement.  Seal the joints between the mainline driving lanes 
and shoulders using appropriate lane configurations as directed by the Engineer. Close 
one lane, in the direction of work only, using drums and flashing arrows in accordance 
with the Standard Drawings and these notes. The clear lane width will be 11 feet; 
however, make provisions for the passage of wide loads up to 16 feet in width. Lane 
closures will be permitted only during hours of actual operations. Lane closures will be 
shortened, reduced to a shoulder closure, or removed as appropriate, when the Contractor 
does not have active operations requiring a lane closure. 

LANE CLOSURES

Limit the lengths of lane closures to only that needed for actual operations in accordance with the 
phasing specified herein, or as directed by the Engineer. Contrary to Section 112, lane closures 
will NOT be measured for payment, but are considered incidental to Maintain and Control 
Traffic. 

RAMP CLOSURES 

All ramp access is to be maintained except when the ramp is closed.  The contractor will be 
allowed to close each of the ramps listed for one weekend.

The following ramp will need to be closed to complete the proposed full depth repairs on the 
respective ramp: 

 NB I-265 Exit Ramp at KY 22 Brownsboro Road 

Only one ramp closure will be allowed at any one time throughout the project with the 
Engineer’s approval.  Ramp closures shall be completed on weekends during times of adjacent 
lane closures on the mainline.  Once pavement removal at a ramp site has begun, all full depth 
pavement repairs, guardrail work, sawing and sealing all joints and random cracks, and repairing 
the DGA portion of the shoulders where specified for that particular ramp must be completed 
and restriped within the time a ramp closure is allowed.  Liquidated Damages, at the rate 
specified per hour in the “Special Note for Fixed Completion Date and Liquidated Damages”, 
will be assessed for each hour beyond the specified time a ramp closure is permitted.  Detour 
signing plan exhibits are attached for each ramp closure.  The sign locations shown on the 
exhibits are approximate.  The location and type of sign used shall be as directed or approved by 
the Engineer prior to any ramp closure.  All messages to be used on Portable Changeable 
Message Signs shall be approved by the Engineer prior to any ramp or lane closure. 

Contrary to section 112, ramp/lane closures will NOT be measured for payment, but are 
considered incidental to Maintain and Control Traffic. 
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RAMP CLOSURES, LANE CLOSURES AND LANE SHIFTS 

All lane closures, lane shifts and tapers shall be in accordance with the standard drawings or the 
Manual of Uniform Traffic Control Devices (M.U.T.C.D.).  Any ramp closure, lane closure or 
lane shift must be approved by the Engineer prior to the closure or lane shift.  The Contractor 
must notify the Engineer as least five (5) days prior to any proposed closure or traffic pattern 
shift.

SIGNS

Additional traffic control signs in addition to normal lane closure signing detailed on the 
Standard Drawings may be required by the Engineer. Additional signs needed for lane closures 
may include, but are not limited to, dual mounted TRUCKS USE LEFT/RIGHT LANE, 
LEFT/RIGHT LANE CLOSED 1 MILE, LEFT/RIGHT LANE CLOSED 2 MILES, 
LEFT/RIGHT LANE CLOSED 3 MILES, SLOWED/STOPPED TRAFFIC AHEAD. Signage 
for reduced speed limits and double fine work zones will be furnished, relocated, and maintained 
by the Contractor. 

Contrary to section 112, Individual signs will be measured only once for payment, regardless of 
how many times they are set, reset, removed, and relocated during the duration of the project. 
Replacements for damaged signs or signs directed to be replaced by the Engineer due to poor 
legibility or reflectivity will not be measured for payment.  

A quantity of signs has been included for detours, lane shifts, “Roadwork Ahead” signs on 
entrance ramps, and extra Double Fine signs and Speed Limit signs between interchanges to be 
paid only once no matter how many times they are moved or relocated. 

FLASHING ARROWS

Flashing arrows will be paid for once, no matter how many times they are moved or relocated. 

PORTABLE CHANGEABLE MESSAGE SIGNS

Provide Portable Changeable Message Signs in advance of and within the project at locations to 
be determined by the Engineer. If work is in progress concurrently in both directions provide 
additional Portable Changeable Message Signs. Place Portable Changeable Message Signs one 
mile in advance of the anticipated queue at each lane closure. As the actual queue lengthens 
and/or shortens relocate or provide additional Portable Changeable Message Signs so that traffic 
has warning of slowed or stopped traffic at least one mile but not more than two miles before 
reaching the end of the actual queue. The locations designated may vary as the work progresses. 
The messages required to be provided will be designated by the Engineer. The Portable 
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Changeable Message Signs will be in operation at all times. In the event of damage or 
mechanical/electrical failure, the Contractor will repair or replace the Portable Changeable 
Message Sign immediately. Portable Changeable Message Signs will be paid for once, no matter 
how many times they are moved or relocated. The Department WILL NOT take possession of 
the signs upon completion of the work.  

TRUCK MOUNTED ATTENUATORS

Furnish and install MUTCD approved Truck Mounted Attenuators (TMA) in advance of work 
areas not protected by temporary concrete barrier wall, when workers are present less than 12 
feet from traffic. If there is less than 500 feet between work sites, only a single TMA will be 
required at a location directed by the Engineer. Locate the TMAs at the individual work sites and 
move them as the work zone moves within the project limits. All details of the TMA installations 
will be approved by the Engineer. Truck Mounted Attenuators will not be measured for payment, 
but are incidental to Maintain and Control Traffic.  The Department WILL NOT take possession 
of the TMAs upon completion of the work.  

PAVEMENT MARKINGS

If lane closures are in place during nighttime hours, remove or cover the lenses of raised 
pavement markers that do not conform to the traffic control scheme in use, or as directed by the 
Engineer. Replace or uncover lenses before a closed lane is reopened to traffic. No direct 
payment will be made for removing and replacing or covering and uncovering the lenses, but 
will be incidental to "Maintain and Control Traffic".   

Place temporary and permanent striping in accordance with Section 112, except that: 

1. Temporary and permanent striping will be 6" in width (ramp gore striping will be 
12”)

2. If the contractor's operations or phasing requires temporary markings which must 
be subsequently removed from the ultimate pavement, an approved removable 
lane tape will be used; however removable tape will be measured and paid as 
Pavement Striping-Temporary Paint 6” 

3. Edge lines will be required for temporary striping 
4. Existing, temporary, or permanent striping will be in place before a lane is opened 

to traffic. 
5. Place permanent striping on bridge decks and pavement within the project limits. 
6. Permanent striping will be Durable Waterborne Paint except for bridge decks 

receiving epoxy-urethane overlay.  Permanent striping of these bridges will be 
thermoplastic. 

Voids created from removing the raised pavement markers are to be filled prior to allowing 
traffic on them.  The partial depth patching material is to be used to fill the voids.  The patching 
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material and all work involved in patching the voids created by removing the existing pavement 
markers are incidental to the pavement marker removal bid item.  See ‘Special Note For 
Removing Existing Type V Raised Pavement Markers On Portland Cement Pavement’. 

PAVEMENT EDGE DROP-OFFS 

Pavement edge drop-offs will be protected by a lane or shoulder closure. Lane closures will be 
protected with plastic drums, vertical panels, or barricades as shown on the Standard Drawings.

It may be necessary to saw or excavate small areas in an adjacent lane to allow room for forms to 
pour a new slab to the proper grade. Any hole will be filled temporarily with DGA when 
adjacent to traffic or there exists a possibility that a vehicle may drop a wheel into the hole. 

TRAFFIC COORDINATOR

Designate an employee to be traffic coordinator. The designated Traffic Coordinator must be 
certified by the American Traffic Safety Services Association (ATSSA) or equivalent qualified 
agency.  The Traffic Coordinator will inspect the project maintenance of traffic once every two 
hours during the Contractor's operations and at any time a lane closure is in place. The Traffic 
Coordinator will report all incidents throughout the work zone to the Engineer on the project. 
The Contractor will furnish the name and telephone number where the Traffic Coordinator can 
be contacted at all times. 

During any period when a lane closure is in place, the Traffic Coordinator will arrange for 
personnel to be present on the project at all times to inspect the traffic control, maintain the 
signing and devices, and relocate Portable Changeable Message Signs as queue lengths change. 
The personnel will have access on the project to a radio or telephone to be used in case of 
emergencies or accidents. 

COORDINATION OF WORK

The Contractor is advised that other projects may be in progress within or in the near vicinity of 
this project. The traffic control of those projects may affect this project and the traffic control of 
this project may affect those projects. The Contractor will coordinate the work on this project 
with the work of the other contractors.  In case of conflict, the Engineer will determine the 
relative priority to give to work phasing on the various projects. 

CONTRACTOR’S AND CONTRACTOR’S EMPLOYEE’S VEHICLES

Do not use or allow employees to use median crossovers at any time except when inside lanes 
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are closed for construction.  In all other phases of construction, change vehicular direction of 
travel only at interchanges. 

LAW ENFORCEMENT OFFICERS (LEO’S)

Police support shall be a unit consisting of an off-duty police officer from any police force 
agency having lawful jurisdiction and a police car equipped with externally mounted flashing 
blue lights.  Officers may be asked to issue citations for traffic violations, but will be considered 
incidental to the contract unit bid price for “Law Enforcement Officer”.  No additional 
compensation will be provided.  The officers will be placed at the discretion of the Engineer.  
Police support will be measured and paid on a per hour basis for each officer and police vehicle. 
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REFERENCES

1.  Kentucky Transportation Cabinet, Department of Highways, Standard Specifications for 
Road and Bridge Construction, Edition of 2012. 

2.  FHWA Manual on Uniform Traffic Control Devices (MUTCD), latest edition. 

3. Active Sepia List 

 Drawing No.  Drawing Name 
 001   Delineators at Narrow Shoulder Bridges 
 002   Delineators for Guardrail 
 003   Treatment of Open Sinkholes 
 004   Delineators for Concrete Barriers 
 007   Guardrail End Treatment Type 2A 
 008   Guardrail Components 

4.  Kentucky Department of Highways Standard Drawings, current editions, as applicable: 

 RBB-002 Guardrail and Bridge End Drainage For Twin Structures 
 RBB-003 Layout of Guardrail At Twin Structures-Depressed Median 
 RBC-001 Guardrail Connector to Bridge End Type A and A1 
 RBC-002 Guardrail Connector to Bridge End Type A and A1 Components 
 RBC-003 Guardrail Connector to Bridge End Type A and A1 Components 
 RBE-200 Crash Cushion Type IX 
 RBE-205 Crash Cushion Type IX-A 
 RBI-001 Typical Guardrail Installations 
 RBI-002 Typical Guardrail Installations 
 RBI-003 Installation of Guardrail End Treatment Type 2A 
 RBI-004 Installation of Guardrail End Treatment Type 1 
 RBI-006 Guardrail Installation at Sign Supports 
 RBR-001 Steel Beam Guardrail ("W" Beam) 
 RBR-005 Guardrail Components 
 RBR-010 Guardrail Terminal Sections 
 RBR-015 Guardrail Posts 
 RBR-016 Guardrail Posts 
 RBR-020 Guardrail End Treatment Type 1 
 RBR-025 Guardrail End Treatment Type 2A 
 RBR-030 Guardrail End Treatment Type 3  
 RBR-031 Guardrail End Treatment Type 3 Pipe Drainage Detail  
 RBR-035 Guardrail End treatment Type 4A 
 RDB-105 Sloped and Flared Box Inlet-Outlet 
 RDB-106 Grates for Sloped and Flared Box Inlet-Outlet 
 RDB-280 Curb Box Inlet Type B (Detail Drawing) 
 RDB-281 Curb Box Inlet Type B (Steel Drawing) 
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 RDB-282 Curb Box Inlet Type B (Top Phase Tables) 
 RDB-283 Curb Box Inlet Type B (Detail and Bar Chart for 8” lid) 
 RDD-040 Channel Lining Class II and III 
 RDH-110 Pipe Culvert Headwalls 0 Degrees Skew 
 RDH-210 Dimensions & Quantities 30” – 108” Headwalls Circular Pipe 0 Degrees 

Skew 
 RDH-310 Bill of Reinforcement 30” – 90” Diameter Circular Pipe Headwalls 0 

Degrees Skew 
 RDI-020 Pipe Bedding for Culverts, Entrance and Storm Sewer Pipe 
 RDI-021 Pipe Bedding for Culverts, Entrance and Storm Sewer Reinforced Concrete 
   Pipe 
 RDI-025 Pipe Bedding, Trench Condition 
 RDI-026 Pipe Bedding Trench Condition Reinforced Conc. Pipe 
 RDP-001 Perforated Pipe Types and Cover Heights 
 RDP-005 Perforated Pipe for Subgrade Drainage on Two-Lane (class 2) and Multi-

Lane Roads 
 RDP-010 Perforated Pipe Headwalls 
 RDX-050 Subgrade Drainage Concrete Pavement 
 RDX-060 Intermediate and End Anchors for Circular Pipe 
 RDX-160 Security Devices for Frames, Grates and Lids 
 RDX-210 Temporary Silt Fence 
 RDX-220 Silt Trap Type A 
 RDX-225 Silt Trap Type B 
 RDX-230 Silt Trap Type C 
 RFC-001 Chain Link Fence 4’ to 6’ High 
 RFW-001 Fencing Details 
 RFW-005 Woven Wire Fence Type 1 
 RGS-002 Superelevation for Multilane Pavement 
 RGX-001 Miscellaneous Standards Part I 
 RGX-060 Breakaway Sign Support System For Type C Beam 
 RGX-061 Footing Details For Type C Beam 
 RGX-065 Type D Breakaway Sign Support 
 RGX-200 One Point Proctor Family of Curves 
 RPM-100 Curb and Gutter, Curbs, and Valley Gutter 
 RPM-145 Rumble Strips Type 3 
 RPN-001*   Jointed Plain Concrete Pavement for Shoulders and Medians 

RPN-010 Pavement Transitions & Joint Details for Jointed Plain Concrete Pavement at 
Bridge Ends 

 RPN-015* Non-Reinforced Concrete Pavement 
 RPN-020 Concrete Pavement Joints Types and Spacing 
 RPS-010 Cement Concrete Pavement Joint Details 
 RPS-020* Expansion and Contraction Joint Load Transfer Assemblies 
 RPS-030* Concrete Pavement Joints Types and Spacing 
 RPS-031 Concrete Pavement Joints Types and Spacing 
 RPS-033 Concrete Pavement Joints Types and Spacing 
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 RPS-035 Concrete Pavement Joints Types and Spacing 
 RPS-036 Concrete Pavement Joints Types and Spacing 
 RPS-037 Concrete Pavement Joints Types and Spacing 
 RPS-038 Concrete Pavement Joints Types and Spacing 
 RPS-039 Concrete Pavement Joints Types and Spacing 
 RPX-001 Station Markings Concrete Pavement 
 RPX-010 Preformed Compression Joint Seal for Concrete Pavement 
 RPX-015 Hot-Poured Elastic Joint Seals for Concrete Pavement 
 RPX-020 Silicone Rubber Seals for Concrete Pavement 
 TPM-105 Pavement Marker Arrangements Multi-Lane Roadways 
 TPM-125 Pavement Marker Arrangement Exit Gore and Off-Ramp 
 TPM-130 Pavement Marker Arrangement On-Ramp with Tapered Acceleration Lane 
 TPM-135 Pavement Marker Arrangement On-Ramp with Parallel Acceleration Lane 
 TTC-115 Lane Closure Multi-Lane Highway Case I 
 TTC-120 Lane Closure Multi-Lane Highway Case II 
 TTC-125 Double Lane Closure 
 TTC-135 Shoulder Closure 
 TTC-155 Temporary Pavement Marker Arrangements for Construction Zones 
 TTC-160 Temporary Pavement Marker Arrangements for Lane Closures 
 TTD-110 Post Splicing Detail 
 TTD-120 Work Zone Speed Limit and Double Fine Signs 
 TTD-125 Pavement Condition Warning Signs 
 TTS-110 Mobile Operation for Paint Striping Case III 
 TTS-115 Mobile Operation for Paint Striping Case IV 
 TTS-120 Mobile Operation for Durable Striping Case I 
 TTS-125 Mobile Operation for Durable Striping Case II 

* - Older “Standard Drawings” showing skewed joints have been included for reference. 

5.  Kentucky Transportation Cabinet, Department of Highways, Standard Specifications for 
Road and Bridge Construction, Edition of 2012 - Supplemental Specifications, as 
applicable: 

 Special Note 1I Portable Changeable Message Signs (6/15/2012) 
 Special Note 10E QC/QA Specifications for Class P Concrete (6/15/2012) 
 Special Note 10T Complete Acceptance of JPC Pavement Thickness (6/15/2012) 
 Special Note 11J Full Depth Concrete Pavement Repair (6/15/2012) 
 Special Note 11K Partial Depth Repair Special Note (6/15/2012) 
 Special Note  Material, Installation, and Bid Item Notes for Permanent Traffic Data 

Acquisition Stations (Rev. 3/2012) attached
 Special Note  Typical Section Dimensions attached
 Special Note  Removing Existing Pavement Markers on Portland Cement 
    Pavement attached
 Special Note  Before You Dig attached
 Special Note  Guardrail Delivery Verification Sheet attached
 Special Note  Shoulder Preparation and Restoration attached (See MOT Notes) 
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 Special Note Sealing Existing Transverse and Longitudinal Joints and Random  
  Cracks attached

  Special Note Ride Quality Adjustment for Diamond Grinding attached
 Special Note  Erosion Prevention and Sediment Control attached

Special Note  CPM Scheduling attached 
Special Note  Fixed Completion Date and Liquidated Damages attached
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS 
I-265

The dimensions shown on the typical sections for pavement and shoulder widths are nominal or 
typical dimensions. The actual dimensions to be constructed or diamond ground may be varied to 
fit existing conditions as directed or approved by the Engineer. It is not intended that existing 
pavement or shoulders be widened unless specified elsewhere in the Proposal. 
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Special Note for JPC Ride Quality 
 

Jefferson County 
SYP  5‐2068.00 

 
 
The Department will apply JPC Ride Quality requirements on this project in accordance with Section 
503.03.09. 
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SPECIAL NOTE FOR REMOVING EXISTING PAVEMENT MARKERS 
ON PORTLAND CEMENT PAVEMENT

I-265

Before diamond grinding, sawcut around and remove existing Type V snow plowable 
raised pavement markers (iron castings). Patch the hole with Partial Depth Repair 
Material listed in the Special Note for Partial Depth Concrete Pavement Repair.  This 
material can be diamond ground unless otherwise noted by the manufacturer. 

Removal of Type V markers will be paid at the contract unit price each, which shall be 
full compensation for removing the markers and disposing of the castings and any debris. 
The bid quantity is estimated by dividing the length of each run of markers by their 
average spacing (80’), plus one. Actual quantities removed will be verified by the 
Engineer. Partial Depth Repair Material to repair the resulting recess will be incidental to 
the pay item “Remove Pavement Marker Type V”. 
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SPECIAL NOTE FOR BEFORE YOU DIG 

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system  
for information on the location of existing underground utilities. The call is to be placed
a minimum of two (2) and no more than ten (10) business days prior to excavation.  The
contractor should be aware that owners of underground facilities are not required to be
members of the KY 811 one-call Before-U-Dig (BUD) service.  The contractor must 
coordinate excavation with the utility owners, including those whom do not subscribe to 
KY 811.  It may be necessary for the contractor to contact the County Court Clerk to 
determine what utility companies have facilities in the area.     
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GUARDRAIL, END TREATMENT, 
TERMINAL SECTION, OR POST TYPE

UNIT

GUARDRAIL-STEEL W BEAM  LF

TEMPORARY GUARDRAIL  LF

GUARDRAIL TERMINAL SECTION  EACH

CRASH CUSHION TYPE IX-A  EACH

GUARDRAIL END TREATMENT TYPE 1  EACH

GUARDRAIL END TREATMENT TYPE 2A  EACH

GUARDRAIL END TREATMENT TYPE 3  EACH

GUARDRAIL END TREATMENT TYPE 4A  EACH

GUARDRAIL END TREATMENT TYPE 7  EACH

GUARDRAIL CONNECTOR TO BRIDGE END  EACH

GUARDRAIL CONNECTOR TO CONC MED BARR  EACH

GUARDRAIL CONNECT-SHLD BRIDGE PIER  EACH

STEEL GUARDRAIL POST  EACH

STEEL BLOCKOUTS  EACH

DATE

Resident Engineer (or representative)

Contractor (or Representative)

Central Sign/Guardrail Center Representative

I-265 JEFFERSON COUNTY
ITEM NO. 5-2068.00

Guardrail Delivery Verification Sheet

FIELD VERIFIED 
AMOUNT

PRINTED NAME SIGNATURE

Removed guardrail, end treatments, terminal sections, steel blockouts and posts shall be delivered to the Guardrail and Sign Center on 
Wilkinson Blvd in Frankfort, KY and shall be neatly stacked in accordance with section 719.03.07 of the standard specifications.
Contractor, Engineer, and Central Sign/Guardrail Center representative must all sign off on this sheet before payment may be made.

DELIVERED
AMOUNT
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This project has two Fixed Completion Dates.   

Contrary to Section 108.09, Liquidated Damages of $25,000 per calendar day will be 
assessed for each day work remains uncompleted beyond the Specified Completion Date 
for the proposed construction including all pavement repairs and diamond grinding north 
of the bridge over Brownsboro Road, KY 22, specified in the proposal.  The Fixed 
Completion Date for this work is June 3, 2013.  Liquidated Damages will be assessed for 
each day that a lane closure in in place north of Brownsboro Road after this date, 

.

Contrary to Section 108.09, Liquidated Damages of $5,000 per calendar day will be 
assessed for each day work remains uncompleted beyond the Specified Project 
Completion Date.  This project has a Fixed Project Completion Date of August 1, 2013. 

In addition to the Liquidated Damages specified in Section 108.09, Liquidated Damages 
in the following amounts will be charged when a lane or ramp closure remains in place 
during the prohibited period outlined in the Traffic Control Plan, excluding delays caused 
by inclement weather: 

Mainline:  $2,500 for the first hour 
   $25,000 any additional hour 

Ramps:  $2,500 for the first hour 
     $10,000 any additional hour 

If work is delayed by inclement weather, the minimum work required to allow removal of 
the lane closure, as directed by the Engineer, shall be resumed immediately as soon as 
weather permits or the Department will begin to assess Liquidated Damages as specified 
herein.

Contrary to Section 108.09 of the Standard Specifications, 

All liquidated damages will be applied cumulatively. 

All other applicable portions of Section 108 apply. 
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SPECIAL NOTE FOR SEALING EXISTING TRANSVERSE AND 
LONGITUDINAL

JOINTS AND RANDOM CRACKS 

1. Sealing Existing Transverse and Longitudinal Joints 
The contractor shall clean and seal the existing transverse and longitudinal joints 

where indicated in the plans or proposal or as marked by the Engineer. Old sealant and 
incompressible material shall be completely removed from the joint to the minimum 
width and depth of the new reservoir with a diamond saw blade. The removed sealant 
shall become the property of the Contractor and be removed from the jobsite. 

Removal of the old sealant for the entire depth of the joint is not required if the 
depth of the new reservoir is less than the depth of the existing joint. 

Reseal with Hot-Poured Elastic 
The existing joint width should not be increased more than 1/8 inch or to the 

dimensions shown in Standard Drawing RPX-015-03. The hot-poured elastic sealant 
should be placed in the existing joint to a depth of T/3 or 4”, whichever is less. 

For all joint reseals, the cracks shall be blown clean with dry, oil-free compressed 
air immediately prior to sealing. The joints shall be completely dry before the sealing 
installation may begin. Immediately following air blowing, the sealant material shall be 
installed in conformance to the manufacturer’s recommendations and in accordance with 
the Standard Drawings and Specifications. 

The top surface of the sealant shall be at least ¼-inch below the surface of the 
pavement and the shape should be in accordance with the standard drawings. All joints 
should have beveled edges reestablished according to the standard drawing(s) prior to 
seal replacement. 

2. Sealing Existing Concrete Random Cracks 
The Contractor shall route, clean and seal existing concrete random cracks where 

indicated in the plans or proposal or where directed by the Engineer. Cracks smaller than 
5/16-inch in width shall be routed to 5/16-inch wide by 1-inch deep prior to placing the 
sealant. Cracks over 5/16-inch in width shall be cleaned and sealed. 

All incompressible material shall be completely removed from the existing 
random crack to a depth of ¾-inch. Immediately prior to sealing, the cracks shall be 
blown clean with dry, oil-free compressed air. 

The top surface of the sealant shall be at least ¼-inch below the surface of the 
pavement. 
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Special Note For: 
Erosion Prevention and Sediment Control 

Item 5-2068.00: I-265 Pavement Rehabilitation 
Jefferson County

The Contractor shall be responsible for filing the Kentucky Pollution Discharge Elimination System 
(KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division of Water (DOW) and any 
KPDES local Municipal Separate Storm Sewer System (MS4) program that has jurisdiction. The NOI 
shall name the contractor as the Facility Operator and include the KYTC Contract ID Number (CID) 
for reference.  
                                                                                                                                                  
The Contractor shall perform all temporary erosion/sediment control functions including: providing a 
Best Management Practice (BMP) Plan, conducting required inspections, modifying the BMP plan 
documents as construction progresses and documenting the installation and maintenance of BMPs in 
conformance with the KPDES KYR10 permit effective on August 1, 2009 or a permit re-issued to 
replace that KYR10 permit. This work shall be conducted in conformance with the requirements of 
Section 213 of KYTC 2012 Department of Highways, Standard Specifications for Road and Bridge 
Construction. 

Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as needed to verify 
compliance with Section 213 of KYTC 2012 Department of Highways, Standard Specifications for 
Road and Bridge Construction. The Engineer’s inspections shall be performed a minimum of once per 
month and within seven days after a storm of ½ inch or greater. Copies of the Engineer’s inspections 
shall not be provided to the contractor unless improvements to the BMP’s are required. The contractor 
shall initiate corrective action within 24 hours of any reported deficiency and complete the work 
within 5 days.  The Engineer shall use Form TC 63-61 A for this report.  Inspections performed by the 
Engineer do not relieve the Contractor of any responsibility for compliance with the KPDES permit. 

Contrary to Section 213.05, bid items for temporary BMPs will not be listed and will be replaced with 
one lump sum item for the services. Payment will be pro-rated based on the Project Schedule as 
submitted by the Contractor and as agreed to by the Engineer. 

The contractor shall be responsible for applying “good engineering practices” as required by the 
KPDES permit. The contractor may use any temporary BMPs with the approval of the KYTC 
Engineer.   

The contractor shall provide the Engineer copies of all documents required by the KPDES permit at 
the time they are prepared. 

The contractor shall be responsible for the examination of the soils to be encountered and make his 
own independent determination of the temporary BMPs that will be required to accomplish effective 
erosion prevention and sediment control. 

The Contractor shall be responsible for filing the KPDES permit Notice of Termination (NOT) with 
the Kentucky DOW and any local MS4 program that has jurisdiction.  The NOT shall be filed after the 
Engineer agrees that the project is stabilized or the project has been formally accepted. 

Payment:  Payment will be at the contract unit price for K.P.D.E.S Permit & Temporary Erosion 
Control: Lump Sum. 
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Special Note for CPM Scheduling 

A. General.  
Contrary to Kentucky Standard Specifications 108.07.04, additional contract time will 
only be added when the Engineer deems the critical path of the project has been effected.
Create the progress schedule required for this project using the critical path method 
(CPM).  The Contractor shall designate a Schedule Representative who shall be 
responsible for coordinating with the Engineer during the preparation and maintenance of 
the schedule. The contractor shall submit an interim schedule followed by a baseline 
schedule, or only a baseline schedule, depending on when the contractor starts work as 
described below. 

B. Interim Schedule.
If the Contractor starts work within 30 days of the Notice to Begin Work, they shall 
submit an interim schedule.  The interim schedule will be in CPM schedule format. The 
interim schedule shall include detailed activities for the work to be accomplished during 
the first 45 days of the Contract, and summary activities for the balance of the work. 
The interim schedule, if required, shall be submitted at the Preconstruction Conference.  
No work shall begin without the submission of an interim schedule.  

C. Baseline Schedule.  
The Contractor shall submit a baseline schedule as outlined in the submission 
requirements section (C.2) within 30 days of the Notice to Begin Work.  No pay 
estimates will be processed after 15 days without the submission of the baseline schedule.  
The baseline schedule will be in CPM schedule format and as described below. The 
Engineer will review the baseline schedule and will “accept”, “accept as noted” or 
“reject" the schedule within 10 days of receipt.  If the Engineer does not provide written 
notification regarding the disposition of the baseline schedule within 10 days, the 
submission will be considered “accepted.” 

For baseline schedules that are “accepted as noted”, the Contractor shall make the 
necessary revisions and resubmit the revised schedule within 10 days. The Engineer will 
only “reject” baseline schedules that are not in compliance with contract requirements. 

For baseline schedules that are “rejected”, the Engineer shall indicate in writing portions 
of the schedule that are not in compliance with the contract requirements. The Project 
Engineer shall conduct a mandatory meeting with the Contractor and the Contractor’s 
Schedule Representative within 10 days of the Engineer’s written notice. The purpose of 
this meeting is to resolve disputes with the baseline schedule so that it may be 
resubmitted.  The Contractor shall provide clarification and all additional information 
necessary for the Engineer within 10 days of this meeting.  The Contractor shall submit 
the revised Baseline Schedule to the Engineer for review and acceptance within 10 days 
of this meeting. 

No pay estimates will be generated until the baseline schedule is “accepted” or “accepted 
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as noted.”  In the event the baseline schedule is not “accepted” within 90 days of the 
Notice to Begin Work, all work shall cease on the project until the baseline schedule is 
“accepted”.  The incurred delays from the “cease work order” will be the contractor’s 
responsibility and will not be considered for time extension.  Any claims associated with 
time impacts for work performed or delay experienced prior to the baseline schedule 
being “accepted” or “accepted as noted” will be evaluated at the sole discretion of the 
Engineer.  “Acceptance” by the Engineer will not relieve the Contractor of their 
responsibilities for compliance with specifications and contract requirements or for the 
accuracy or feasibility of the schedule. 

“Acceptance” of the baseline schedule does not revise the Contract Documents. The 
baseline schedule must be “accepted” or “accepted as noted” by the Engineer prior to the 
Engineer evaluating any contractor claims associated with time impacts. 

The Engineer’s review of the baseline schedule will be for compliance with the 
specifications and contract requirements.  “Acceptance” by the Engineer will not relieve 
the Contractor of any of their responsibilities for the accuracy or feasibility of the 
schedule.

1. Schedule Requirements.
Generate and submit an electronic copy of the baseline schedule using Primavera 
Contractor 5.0 Deluxe by Primavera Systems Inc., Bala Cynwyd, PA, or equivalent 
electronically transferable software.  The Contractor’s costs associated with these 
provisions should be incorporated into the bid item for the progress schedule.

Provide a calendar day schedule that shows the various activities of work in sufficient 
detail to demonstrate a reasonable and workable plan to complete the Project by the 
Original Contract Completion Date. Show the order and interdependence of activities and 
the sequence for accomplishing the work. Describe all activities in sufficient detail so that 
the Engineer can readily identify the work and measure the progress of each activity. The 
baseline schedule must reflect the scope of work, required phasing, maintenance of traffic 
requirements, interim completion dates, the Completion Date, and other project 
milestones established in the Contract Documents. Include activities for submittals, 
working drawings, shop drawing preparation, submittal review time for the Department 
shop drawings, material procurement and fabrication, and the delivery of materials, plant, 
and equipment, and other similar activities. 

The Contractor shall be responsible for assuring all work, including all subcontractor’s 
work, is included in the schedule.  The Contractor shall be responsible for assuring that 
all work sequences are logical and that the schedule indicates a coordinated plan. 

Failure by the Contractor to include any element of work required for performance of the 
Contract shall not excuse the Contractor from completing all work within the required 
time. Omissions and errors will be corrected as described in Section F or H in this note 
and will not affect contract time. 

a) Administrative Identifier Information. 
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1. Project Number 
2. County
3. Route Number 
4. Item Number 
5. CID Number 
6. Award Date 
7. Date of Notice to Begin Work 
8. Completion Date 
9. Contractor’s Name 
10. Contractor’s Dated Signature 
11. KYTC’s Dated Accepted Signature 

b) Project Activities. 

i. Activity Identification (ID):  Assign each activity a unique identification number.  
Activity ID length shall not exceed 10 characters. Assign baseline Activity ID’s in 
sequences of 10 (e.g.; A1000, A1010, A1020).  This will allow modifications and 
additional items to be placed into the Identification scheme easily.  Once 
accepted, the Activity ID shall be used for the duration of the project. 

ii. Activity Description:  Each activity shall have a narrative description consisting 
of a verb or work function (e.g.; form, pour, excavate, pier #2) and an object (e.g.; 
slab, footing, underdrain). 

iii. Activity Original Duration:  Assign planned duration in calendar days for each 
activity.  Do not exceed a duration of 20 calendar days for any construction 
activity unless approved by the Engineer.  Do not represent the maintenance of 
traffic, erosion control, and other similar items as single activities extending to the 
Completion Date.  Break these Contract Items into component activities in order 
to meet the duration requirements of this paragraph. 

iv. Activity Relationships: 
All activities, except the first activity, shall have a predecessor(s).  All 
activities, except the final activity, shall have a successor(s). 
Use only finish-to-start relationships with no leads or lags to link 
activities, or use start-to-start relationships with lags no greater than the 
predecessor duration to link activities. 
Use of finish-to-finish relationship is permitted when both activities are 
already linked with a start-to-start relationship. 

c) Project Milestones. 

i. Start Project: The Contractor shall include as the first milestone in the schedule, a 
milestone named “Start Project”.  The date used for this milestone is the date the 
contract is executed and signed by the Department. 

ii. End Project Milestone: The Contractor shall include as the last activity in the 
project schedule, a milestone named “End Project”. The date used for this 
milestone is considered the project completion date. 

iii. Start Phase Milestone: The Contractor shall include as the first activity for a 
project phase, an activity named "Start Phase X", where "X" identifies the phase 
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of work.  The Contractor may include additional milestones but, as a minimum, 
must include all contractual milestones. 

iv. End Phase Milestone: The Contractor shall include as the last activity in a project 
phase, an activity named "End Phase X" where "X" identifies the phase of work. 
The Contractor may include additional milestones, but at a minimum contractual 
milestones. 

d) Schedule Options. 

The schedule may only be calculated using retained logic.  Show open ends as non-critical.  
Schedule durations are to be contiguous.  The project calendar will be based on the Contractor’s 
plan for completing the project.  However, the scheduling increment (hours or days) will be 
stipulated during the Preconstruction Conference.  All days must remain active unless the 
Contractor is instructed not to work by contract documents. Total float shall be calculated as 
finish float. 

2. Submission Requirements.
Submit all schedules within the time frames specified.  Submit the schedule and information in 
electronic file format via email, and compact disc (CD) compatible with the Engineer’s 
computer. Submit the following information along with the electronic baseline schedule: 

a) A baseline schedule in a bar chart format including the Administrative Identifier Information 
discussed in Section C.1.a on the first page of the schedule.  For each activity on the chart, 
indicate the Activity ID, Activity Description, Original Duration, Remaining Duration, Total 
Float, Early Start Date, Early Finish Date, and Percent Complete.  Use arrows to show the 
relationships among activities. 

b) A baseline schedule in a bar chart format, on paper. Identify the critical path of the project on 
the bar chart in red.  The critical path is defined as; the longest path of activities in the project 
that determines the project completion date.  The activities that make-up the critical path of 
activities are the “Critical Activities.” 

3. Submittal Cover Memo. 
All submittals shall be accompanied with a brief cover memo containing: 

o Identification of the submission as the Baseline Schedule 
o Administrative Identifier Information (see section C.1.a) 
o Any critical notes as determined by the Contractor 

An example Cover Memo is provided in this note. 

D. Float. 
Use of float suppression techniques, such as; preferential sequencing (arranging critical path 
through activities more susceptible to Department caused delay), lag logic restraints, unrealistic 
activity durations, zero total or free float constraints, extending activity times, or imposing 
constraint dates other than as required by the contract, shall be cause for rejection of the project 
schedule or its updates.  Schedules with negative float will also not be accepted. 
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1. Definitions of Float.
Total Float is the length of time along a given network path that the actual start and finish of 
activity(s) can be delayed without delaying the project 
completion date. Project Float is the length of time between the End Project Milestone and the 
Contract Completion Date.

2. Ownership of Float.  
Float available in the schedule, at any time shall not be considered for the exclusive use of either 
the Department or the Contractor. During the course of contract execution, any float generated 
due to the efficiencies of either party is not for the sole use of the party generating the float; 
rather it is a shared commodity to be reasonably used by either party. Efficiencies gained as a 
result of favorable weather within a Biweekly period, where the number of days of normally 
anticipated weather is less than expected, will also contribute to the Project Float. A schedule 
showing work completing in less time than the contract time, and accepted by the Department, 
will be considered to have Project Float. Project Float will be a resource available to both the 
Department and the Contractor. No time extensions will be granted nor delay damages paid 
unless a delay occurs which impacts the project's critical path, consumes all available float and 
extends the work beyond the Contract Completion Date. 

3. Negative Float.
Negative float is not allowed.  Schedules with negative float will not be accepted.  Negative float 
will not be a basis for requesting time extensions.  Any extension of time will be addressed in 
accordance with the Section F. Scheduled completion date(s) that extend beyond the contract (or 
phase) completion date(s) may be used in computations for assessment of liquidated damages. 
The use of this computation is not to be construed as an order by the Department to accelerate 
the project. 

E. Biweekly Update Schedule.

A Biweekly update schedule is a schedule in which only progress is updated from the prior data 
date to the current data date.  Work added and/or excusable delays encountered since the prior 
data date must be represented as a schedule revision as described in Section E. 

1. Update Requirements. 
 Biweekly on a date set at the Preconstruction Conference and until Formal Acceptance, submit 
an updated schedule and all required information with a data date of the last day of the preceding 
biweekly submittal.  The date for submission and data date may be adjusted to accommodate 
regularly scheduled progress meetings. Submit the Biweekly updated bar chart on paper and a 
copy of the updated schedule in electronic format in Section C.2.  The Engineer shall “accept” or 
“reject” the schedule update within 10 days of receipt of the updated CPM schedule. The 
Engineer may withhold estimates if the updated schedule is not submitted as required by this 
section. For each updated schedule, identify the actual start and finish dates for all completed 
activities and the actual start date and remaining duration for all activities in progress.  Provide a 
written narrative that identifies any changes or shifts in the critical path and submit reasons for 
the changes or shifts in the critical path.   
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Submit the following with each updated schedule: 

a) CPM Schedule in Bar Chart Format 

b) Electronic files (formatted as described above) 

2. Submittal Cover Memo. 
All update submittals shall be accompanied with a brief cover memo containing all the 
information require in the Baseline Submittal Cover Memo per section C.3 with the addition of: 

o Baseline Report 
Narrative of baseline expectations 
Project completion status per baseline expectations 

o Logic Report 
Logic Modification Report per section F 
Narrative of all logic changes and reasoning 
Two separate CPM submissions; one reflecting the schedule 
without changes in logic, the other reflecting the proposed logic 
and the effects. 
Description of fragnet required per section F 

o Progress Report 
Narrative of all schedule changes since last update 
Details of each change including impact of change on the schedule, 
float consumption or addition, and reason causing change when 
float is consumed 

F. Revisions.
The Work may require and/or the Contractor may make revisions to the CPM schedule.  
Addition of new activities (fragnets required) or new calendars or changes to existing activities, 
calendars or logic constitute a revision.  All revisions must be reported in a Logic Modification 
Report.  The Logic Modification Report is a separate CPM update which includes all the changes 
recommended by the contractor within the current Biweekly update schedule.  It shall include a 
Narrative explanation of the necessary changes accompanying the Biweekly update schedule.  
Any revision which modifies the critical path or impacts an interim date or project completion 
date is considered a Logic Modification. A fragnet is defined as the sequence of new activities 
that are proposed to be added to the existing schedule.  The fragnet shall identify the 
predecessors to the new activities and demonstrate the impacts to successor activities.  If 
submitted as a fragnet, the Contractor shall compute two Finish Dates.  The first Finish Date 
shall be computed without consideration of any impact by the fragnet.  The second Finish Date 
shall be computed with consideration of any impact by the fragnet.  The Contractor shall also 
submit a written narrative stating the reason for the proposed revisions.  The Engineer shall 
“accept” or “reject” proposed revisions within ten days of receipt of appropriate schedules and 
narrative. All approved revisions will be incorporated into the Biweekly Update Schedule which 
will become the Revised Biweekly Update Schedule. 
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G. Time Extensions.   
The Work may require and/or the Contractor may request an extension of the Completion Date.  
Perform the following analysis to compute the duration of the time extension.  Submit two paper 
copies and two electronic copies of each analysis performed.   

1. Determine project progress prior to circumstance(s) necessitating the time extension.
Unless the Engineer requests an interim schedule updated to the date of the circumstance 
alleging to have caused delay, the previous accepted Biweekly update shall be used to 
display the prior progress of the project.  This schedule is referred to as the Un-impacted 
Schedule

2. Prepare a fragmentary network (fragnet) depicting the circumstance that is believed to 
have delayed the project. 

3. Insert the fragnet into the Un-impacted Schedule, run the schedule calculations and 
determine the finish date. This schedule is referred to as the Impacted Schedule. 

4. Compare the Impacted Schedule finish date with the Un-impacted Schedule finish date in 
order to determine the duration of any warranted time extension. 

Submit the impacted schedule with the request for time extension.  Include a narrative report 
describing the effects of new activities and relationships to interim and contract completion 
dates.  All time extensions approved by the Engineer will be incorporated into the Biweekly 
update with the fragnet used to determine impacts incorporated into the schedule. 

H. Recovery Schedule.  
If the Biweekly Update Schedule or Revised Biweekly Update Schedule projects a finish date for 
the Project more than 14 calendar days later than the Contract Completion Date, submit a 
recovery schedule showing a plan to finish by the current Completion Date.  The acceptance of 
any schedule projecting a completion date for the Project beyond the Current Contract 
Completion Date does not constitute approval of a time extension or an order to accelerate.  All 
changes to completion dates and orders to accelerate must be made via Change Order.  The 
Department will withhold Estimates until the Engineer “accepts” the recovery schedule.  The 
Engineer will use the schedule to evaluate time extensions and associated costs requested by the 
Contractor.  In the event the current Completion Date is in dispute, the recovery schedule will 
need to be submitted once the dispute has been resolved. 

I. Basis of Payment.
The Department will make partial payments according to Section 109.05 of the standard 
specifications and as modified by the following schedule:

1. The Department will release 50 percent of the lump sum amount bid for Project CPM 
Schedule to the Contractor with the first regular estimate payable after the Engineer has 
“accepted” the CPM Baseline schedule submission and the Department has received the 
scheduling software. 

2. The Department will release an additional 25 percent of the lump sum amount bid for 
Project CPM Schedule to the Contractor with the first regular estimate payable after 50 
percent of the original contract amount is complete. 
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3. The Department will release the remaining 25 percent of the lump sum amount bid for 
Project CPM Schedule to the Contractor with the first regular estimate payable after 
project completion. 

The Department will pay for the accepted quantities at the contract price as follows: 

Code  Pay Item   Pay Unit 
------  Project CPM Schedule Lump Sum 

The Department will consider payment as full compensation for all work required in this 
provision.
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SPECIAL NOTE FOR WATERBLASTING STRIPING REMOVAL 

This Special Note will apply where indicated on the plans or in the proposal.  

1.0 DESCRIPTION.  Remove pavement striping, temporary or permanent, from asphalt or 
concrete pavement using ultra-high pressure water.  

2.0 MATERIALS AND EQUIPMENT. 

2.1 Truck Mounted Ultra-high Pressure Pump and Water Tank.  Use a truck having a 
separate hydrostatic transmission capable of speed increments of ±1 foot per minute at operator’s 
discretion.  Use a pump capable of delivering a minimum of 30,000 psi to a bumper mounted deck 
containing an operator controlled rotating manifold that is speed variable up to at least 3,000 rpm 
and accepts interchangeable waterjet nozzles.  Provide all necessary waterjet nozzle setups and 
patterns to ensure clean sufficient removal. Ensure the deck’s discharge directs the water and 
removal material in a manner that is not hazardous to vehicles or pedestrians.  

2.2 Water.  Conform to Section 803.  

3.0 CONSTRUCTION.  Before starting work, provide the Engineer with a contractor work 
history of 2 projects where striping removal was completed acceptably for a similar type of 
pavement.  If no history is available, complete 1,000 linear feet of striping removal and obtain the 
Engineer’s approval before continuing.  

Conduct striping removal under lane closures meeting the conditions of the MUTCD and 
Kentucky Standard Drawings and Specifications. Waterblast to remove temporary or permanent 
striping completely as the Engineer directs.  Do not damage the pavement in any way and protect 
all joint seals. If damage is observed, stop the removal process until the operator can make changes 
and demonstrate acceptable striping removal.  Repair any damage to the pavement. Vacuum all 
marking material and removal debris concurrently with the blasting operation.  

4.0 MEASUREMENT. The Department will measure the quantity in linear feet. When the 
removal area’s width exceeds 8 inches and a second pass is required, the Department will measure 
the length of the additional pass for Payment.  The Department will not measure for payment 
additional passes for widths of 8 inches or less or passes to further eradicate markings. The 
Department will not measure repair of damaged pavement for payment and will consider it 
incidental to this item of work.  

5.0 PAYMENT.  The Department will make payment for the completed and accepted quantities 
under the following:

Code       Pay Item                Pay Unit
22664EN    Water Blasting Existing Stripe       Linear Foot  

The Department will consider payment as full compensation for all work required under this note.  
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JEFFERSON COUNTY, I-265 

ITEM NO. 5-2068 

BRIDGE REHABILITATION 
(4 LOCATIONS) 

MILE POINT 30.637 TO 35.201 

INDEX

- SPECIAL NOTE FOR REPLACING SEAL IN EXISTING EXPANSION JOINT 
- SPECIAL NOTE FOR 3/8” EPOXY-URETHANE WATERPROOFING OVERLAY 

FOR BRIDGE DECKS 
- SPECIAL NOTE FOR CONCRETE PATCHING REPAIR 
- SPECIAL NOTE FOR CONCRETE OVERLAY-LATEX 
- SPECIAL NOTE FOR USE OF HYDRODEMOLITION METHOD 

- I-265 OVER RAMP 6 [056B00288L & R] 
- I-265 OVER WEST PORT ROAD (KY 1447) [056B00287L & R] 
- RAMP 6 OVER WEST PORT ROAD (KY 1447) [056B00088N] 
- I-264 OVER I-71 [056B00091L & R] 
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SPECIAL NOTE FOR REPLACING 
SEAL IN EXISTING EXPANSION JOINT 

 
I. DESCRIPTION 

 
Perform all work in accordance with the Kentucky Transportation Cabinet, 
Department of Highway’s 2012 Standard Specifications for Road and Bridge 
Construction and applicable Supplemental Specifications, the Standard 
Drawings, and this Note. Section references are to the Standard Specifications. 

 
This work consists of the following: 

(1) Furnish all labor, materials, tools, and equipment 
(2) Remove existing joint seal 
(3) Install new joint seal 
(4) Maintain and control traffic 
(5) Any other work specified as part of this contract 

 
II. MATERIALS 

 
A. Neoprene Joint Seals (Compression Seal or Strip Seal). See Section 807. 
B. Silicone Rubber Sealant. See Section 807. 

 
III. CONSTRUCTION 

 
A. Remove Existing Materials. Remove the existing joint seal. Remove debris 

and/or expansion joint filler as directed by the Engineer. Dispose of all 
removed material entirely away from the job site. This work is incidental to 
the contract unit price for “Expansion Joint Seal Replacement”.  

 
B. Blast Clean Armored Edges. Blast clean all areas of existing armored edges 

until free of all laitance and deleterious substances immediately prior to the 
placement of the new joint seal.  

 
C. Preformed Neoprene Compression Joint Seal. Oversize the neoprene 

joint seal as much as practically possible for installation. Place the preformed 
joint seal in one continuous, unbroken length from out-to-out of bridge, 
turning the seal upward through the barriers. The portion of the joint seal 
extending through the barriers will be considered incidental. Place neoprene 
compression seals as recommended by the manufacturer and in accordance 
with Section 609.03.04 (D). 

 
D. Preformed Expansion Joint Strip Seal. Place strip seal as recommended by 

the manufacturer and in accordance with Section 609.03.04 (E). 
 

E. Silicone Rubber Sealant. Place the silicone sealant as recommended by the 
manufacturer and in accordance with Section 609.03.04 (C). 
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F. Shop Plans. Shop Plans will not be required. The contractor is responsible 
for obtaining field measurements and supplying properly sized materials to 
complete the work.  

 
IV. MEASUREMENT 

 
A. Expansion Joint Seal Replacement. The Department will measure the 

quantity in linear feet from gutterline to gutterline along the centerline of the 
joint.  

 
V. PAYMENT 

 
A. Expansion Joint Seal Replacement. Payment at the contract unit price per 

linear foot is full compensation for removing specified existing materials, 
furnishing and installing the neoprene compression joint seal, strip seal, or 
silicone rubber sealant, and all incidental items necessary to complete the 
work within the specified pay limits as specified by this note.  

 
The Department will consider payment as full compensation for all work required by this 
note.  

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 115 of 268



3/8” EPOXY-URETHANE WATERPROOFING OVERLAY 
 FOR BRIDGE DECKS 

 
1. DESCRIPTION 

 
1.1 This specification describes the Pre-treatment and Overlay consisting of multiple 

layers of hybrid polymer systems and a special blend of extremely hard aggregate 
designed to provide a minimum of a 3/8” thick application for the purpose of 
complete waterproofing as well as providing a non-skid surface to withstand 
continuous heavy traffic and extreme changes in weather conditions. 

 
1.2 Unless otherwise noted, Section references herein are to the Department’s 

Standard Specifications for Road and Bridge Construction.  All applicable portions of the 
Department’s Standard Specifications apply unless specifically modified herein. 

 
2. MATERIALS 

 
Pre-treatment: 

 
2.1 Hairline cracks 

 
This two part hybrid polymer shall be free of any fillers, volatile solvents and 
shall be formulated to provide simple volumetric ratio of two components such 
as one to one or two to one by volume. 

 
This hybrid polymer system shall be formulated to provide a unique combination 
of extremely low viscosity and low surface tension coupled with a built in affinity 
for concrete and steel. 

 
Overlay: 

 
2.2 The two-part epoxy-urethane co-polymer system shall be free of any fillers 

volatile solvents and shall be formulated to provide simple volumetric mixing 
ratio of two components such as one to one or two to one by volume. 

 
The epoxy-urethane co-polymer system shall be formulated to provide flexibility 
in the system without any sacrifice of the hardness, chemical resistance or 
strength of the epoxy-urethane co-polymer system. Use of external/conventional 
flexibilizers is not acceptable. Flexibility shall be introduced by interaction of 
elastomers to chemically link in the process of curing so that the flexibility of the 
molecule is least affected during the low temperature conditions that are 
confronted in actual use. 
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2.3 Material Requirements 
 
2.3.1 Physical Requirements of Cured Pretreatment for Cracks System. 

When Components A and B are mixed in the appropriate ratio, the cured 
resin shall conform to the requirements of Table 1. (Test methods are 
discussed in detail in Item 3 of this specification.) 

 
TABLE 1 

PHYSICAL PROPERTIES OF THE CURED SYSTEM 
Property Value 

Compressive Strength, min. psi 5000 
Tensile Strength, min. psi 2500 

Tensile Elongation, percent 25±5 
Water Absorption, percent by wt. max. 0.5% 

Shore D hardness, 25°C (77°F) 70±5 
Gel Time, minutes 48-52 (100gms) 

Adhesion to Concrete 100% failure in concrete 
Percent Solids 100 

 
2.3.2 Physical requirements of Epoxy-Urethane Copolymer Overlay 

System. When Components A and B are mixed in the appropriate ratio, 
the cured resin shall conform to the requirements of Table 2. (Test 
methods are discussed in detail in Item 3 of this specification.) 

 
TABLE 2 

PHYSICAL PROPERTIES OF THE CURED SYSTEM 
Property Value 

Compressive Strength, min. psi 6000 
Tensile Strength, min. psi 2000 

Tensile Elongation, percent 30±10 
Water Absorption, percent by wt. max. 0.5% 

Shore D hardness, 25°C (77°F) 70±5 
Gel Time, minutes 25-31 (100gms) 

Abrasion Resistance, mg., max. 85 
Adhesion to Concrete 100% failure in concrete 

Flexural Yield Strength, min. psi 5000 
Percent Solids 100 

 
2.3.2.1 Visco-Elastic Properties of Epoxy-Urethane Copolymer 

system. The modulus of the cured epoxy-urethane system 
determined by variable temperature Dynamic Mechanical 
Analysis (DMA) using DMA instruments and according to 
ASTM D4065-95, shall conform to the following minimum 
values as given in Table 3. 
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TABLE 3 
VISCO-ELASTIC PROPERTIES OF THE CURED SYSTEM 

 
Temperature 

Storage Modulus 
Dynes/Sq.Cm. 

Loss Modulus 
Dynes/Sq.Cm. 

-10°C 1 x 109 7 x 107 
20°C 6 x 108 7 x 107 
50°C 4 x 107 2 x 107 
60°C 1 x 107 5 x 106 
70°C 6 x 106 1 x 106 

 
The tests shall be conducted at a frequency of 1 Hz with a 0.3% 
strain in accordance with the guidelines described in the testing 
equipment manual. 

 
2.3.2.2 Load Bearing Capabilities. The cured epoxy-urethane system 

must exhibit the following load bearing capacity. At 
approximately 20% strain, the polymer shall retain at least 85% 
of its original load bearing strength (tensile stress) as per ASTM 
D-638. 

 
2.4 Material Provider. The bridge deck restoration system shall be provided by one 

of the following manufacturers or an approved equivalent. 
 

POLY-CARB, INC., 
Pretreatment: MARK-135 
Overlay: MARK-163 FLEXOGRID 
33095 Bainbridge Road 
Solon, Ohio 44139 
(440) 248-1223 
 
Unitex 
Pretreatment: Pro-Poxy 50 
Overlay: Pro-Poxy Type III DOT 
3101 Gardner Ave. 
Kansas City, MO 64120 
(816) 231-7700 

 
2.5 Aggregate 

 
2.5.1 Aggregate used for all layers shall be non-friable, non-polishing, clean 

and free from surface moisture. It shall be durable and sound and have a 
proven record of performance in applications of this type. The aggregate 
shall be 100 percent fractured, thoroughly washed and kiln dried to a 
maximum moisture content of 0.2 percent by weight, measured in 
accordance with ASTM C566. The fracture requirements shall be at least 
one mechanically fractured face and will apply to materials retained on 
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U.S. No. 10 sieve. The recommended sources of aggregate are 
Washington Stone or Oklahoma Flint. 

 
2.5.2 Aggregate for all layers shall have a minimum Mohs scale hardness of 6.5. 

 
2.5.3 The grading of the aggregate shall conform to the requirements of   

Table 4. 
 

TABLE 4 
AGGREGATE GRADATION 

Sieve Size Percent Passing 
No. 6 60 - 100 
No. 10 0 - 40 
No. 20 0 - 10 

  
 2.6 Thermoplastic. Conform to Section 837. 

 
3. METHOD OF TESTING 

 
3.1 Tests shall be conducted in accordance with the following methods: 

 
3.1.1 Compressive Strength: ASTM C109, Compressive Strength of Hydraulic 

Cement Mortars. The two components of the resin are to be thoroughly 
mixed in their appropriate ratios. Two volumes of graded silica sand in 
accordance with ASTM C778 shall be added to one volume of mixed 
resin. The samples shall then be prepared according to the requirements 
of ASTM C109 and allowed to cure for 7 days at 23 ± 2°C. 

 
3.1.2 Tensile Strength and Elongation: ASTM D638, Tensile Properties of 

Plastics, Specimen Type I or Type II. Samples shall be cured at 23 ± 2°C 
(73.4 ± 3.6°F) and 50 ± 5% relative humidity. Speed of testing shall be at 
0.5 in./min. 

 
3.1.3 Water Absorption: ASTM D570, Water Absorption of Plastics. Sample 

specimens shall be prepared according to section 4.1 and allowed to cure 
at 23 ± 2°C (73.4 ± 3.6°F) and 50 ± 5% relative humidity. Tests are then 
to be carried out as per section 6.1. 

 
3.1.4 Shore D Hardness: ASTM D2240, Rubber Property – Durometer Hardness. 

Specimen shall be prepared as per ASTM D570 section 4.1 and allowed 
to cure at 23 ± 2°C (73.4 ± 3.6°F). 

 
3.1.5 Gel Time: The following procedure shall be used to determine gel time. 

Measure 4 oz. of Part A and 2 oz. of Part B each at 25°C (77°F), into an 
unwaxed paper cup and record the time and mix immediately. 100 gms of 
this mixture shall be poured into a 6 oz. unwaxed paper cup and placed 
on a wooden bench top. Starting twenty minutes from the time recorded 
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above, the mixture shall be probed every two minutes with a small stick 
until a small ball forms in the center of the container. The total time, 
including mixing, required for the ball to form shall be regarded as the gel 
time. The test shall be performed in a room or enclosed area maintained 
at 25 ± 2°C (77 ± 3.6°F) and 50 ± 5% relative humidity. 

 
3.1.6 Abrasion Resistance: ASTM C501, Test Method for Relative Resistance to 

Wear of Unglazed Ceramic Tile by the Taber Abrader. Tests shall be done using 
a CS-17 wheel and a 1,000 gram load for 1,000 cycles. 

 
3.1.7 Adhesion to Concrete: ACI-503-R; Pull Out Test. 

 
3.1.8 Flexural Yield Strength: ASTM D-790. 

 
3.1.9 DMA: ASTM D-4065-95 

 
4. CONSTRUCTION PRACTICE 

 
4.1 Surface Preparation  

 
4.1.1 Perform full depth patching in accordance with the requirements of 

Section 606.03.05. All patching materials shall be in accordance with the 
requirements of Section 601 and be free of Magnesium Phosphate. 

 
4.1.2 Patching shall be scheduled so that the bridge can be open to traffic 

during all non-working hours. 
 

4.1.3 Polymer patching system such as POLY-CARB, Inc.’s MARK-120 is 
recommended for shallow and partial depth repair. Completion of Partial 
Depth Patching including removal of concrete, cleaning, and placing the 
material will not be measured for payment and shall be considered 
incidental to “Epoxy-Urethane Waterproofing Overlay”. The pay item 
includes additional quantity for partial depth patching. 

 
4.1.4 The entire concrete deck shall be cleaned by shotblasting to remove any 

oil, dirt, rubber or any other potentially detrimental material such as 
curing compound and laitances which, in the manufacturer and 
engineer's opinion, would prevent proper bonding to and curing of the 
material. 

 
4.1.5 In areas that the shotblasting equipment cannot reach (i.e., along curbs 

and median walls) or cannot remove (linemarking, asphalt, etc.), 
sandblasting and walk behind grinders are permitted to an extent 
satisfactory to the manufacturer and engineer. This should be performed 
prior to the shotblasting whenever applicable and practical. 
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4.1.6 Steel surfaces such as expansion joints, sidewalks, steel grids and steel 
plate to be treated with the restoration system, shall be shot or sand 
blasted clean to SSPC-SP-6 standards. 

 
4.1.7 The overlay application equipment is allowed to drive on the deck 

surface during application provided precautions have been taken to 
insure that the deck surface will not become contaminated. For any 
reason traffic is to be allowed on the deck after surface preparation, or 
between layers, a visual inspection by the manufacturer and state engineer 
will be required to determine if additional surface preparation is needed 
before applying material. 

 
4.1.8 All surfaces to be treated shall be dry at the time of application. 

Immediately before the application of any liquids, all prepared surfaces 
shall be cleaned with compressed air (or vacuumed) to remove dust and 
debris. 

 
4.1.9 The application of the system shall not be made when it has rained 24 

hours before application or rain is forecast (greater than 50%) within 
eight hours after application or as determined by the manufacturer (fog 
and high humidity will not impede the application of or affect the 
performance of the overlay). If waiting for 24 hours is impractical, then 
the moisture content in concrete substrate shall not exceed 4.5% when 
measured by an electronic moisture meter. Any exception shall be 
determined by the moisture content present in the deck which shall not 
exceed 75% of air entrainment in the mix design. 

 
4.1.10 The minimum recommended temperature in which the system shall be 

applied is 50°F and rising. All applications at temperatures below 50°F 
shall require prior written approval from the manufacturer. 

 
4.2 Application of Overlay System 

 
4.2.1 The manufacturer of the epoxy-urethane overlay material shall 

have a representative on the jobsite at all times who, upon 
consultation with the engineer, may suspend any item of work that is 
suspect and does not meet the requirements of this specification. 
Resumption of work will occur only after the manufacturer's 
representative and the engineer are satisfied that appropriate remedial 
action has been taken by the contractor. 

 
4.2.2 The overlay shall be applied on all deck areas using metering, mixing and 

distribution machinery owned and operated by the manufacturer of 
the epoxy-urethane overlay system. The application machine shall 
feature positive displacement volumetric metering pumps controlled by a 
hydraulic power unit. Components A and B shall be stored in 
temperature controlled reservoirs capable of maintaining 100°F + 10°F 
to insure optimum mixing. Ratio check verification at the pump outlets 
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as well as cycle counting capabilities to monitor output will be standard 
features. In line mixing shall be motionless so as to not overly shear the 
material or entrap air in the mix. The machine shall also make maximum 
use of the working time of the material to insure proper "wetting" of the 
system by mixing it immediately prior to dispensing onto the deck. 

 
4.2.3 The number of layers (a minimum of three) and the application rates of 

the liquid in the various layers shall be as recommended by the 
manufacturer in order to achieve an average overlay thickness of 3/8”. 

 
4.2.4 Hand mixing of material is not permitted. 

 
4.2.5 Application of Pre-treatment 

 
Crack Filling ( First Layer ) 

 
Application of the Liquid: After mechanically measuring and mixing of 
the components, the liquid shall be evenly distributed on the clean, dry 
deck surface at the rate/process recommended by the manufacturer. The 
overlay application equipment may drive on this layer (prior to being 
cured) when applying the overlay system. If the overlay application is 
going to be applied after 6-8 hrs of the pretreatments application, a 
medium size coarse silica sand shall be broadcasted evenly into the pre-
treatment system (prior to it curing) as directed by the manufacturer. 

 
4.2.6 Overlay ( Second and Third Layers ) 

 
Application of Liquid: Prior to the application, if there exists any excess 
or loose aggregate from the previous coat, such excess aggregate shall be 
completely removed by vacuum or with compressed air. After mixing of 
the components via the mechanical application equipment, the liquid 
shall be evenly distributed on the clean, dry deck surface at the rate 
recommended by the manufacturer. 

 
4.2.7 After the application of the liquid in the second and third coats, the 

maximum time allowed before broadcasting of the aggregate is as 
follows: 

 
Above 90°F  . . . . . . . . . . . . . . . .  . . . . .  10 minutes 
80°F to 90°F  . . . . . . . . . . . . . . . . . . . . .  15 minutes 
70°F to 80°F  . . . . . . . . . . . . . . . . . . . . .  20 minutes 
60°F to 70°F  . . . . . . . . . . . . . . . . . . . . .  25 minutes 
50°F to 60°F  . . . . . . . . . . . . . . . . . . . . .  35 minutes 

 
4.2.8 No vehicle shall be allowed on the overlay during the curing 

period. 
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4.2.9 Broadcasting on decks shall be by truck-mounted equipment capable of 
dispensing the aggregate onto the deck in a uniform manner as directed 
or otherwise approved by the manufacturer of the epoxy-urethane 
overlay. 

 
4.2.10 The aggregate shall be broadcast as described below such that to cover 

the surface so that no wet spots appear and before the co-polymer begins 
to gel (see section 3.1.5). The aggregate must be dropped vertically in 
such a manner that the level of the liquid is not disturbed. 

 
4.2.10.1 In the second and third layers of FLEXOGRID (or approved 

equivalent) liquid aggregate conforming to table 4 shall be 
broadcast to saturation. 

 
4.2.11 Removal of Excess Aggregate: After the overlay has hardened, 

removal of all loose and excess aggregate with a power vacuum or other 
method shall be made prior to the application of subsequent coats. 

 
4.2.12 Joints in the Overlay: (i.e., between two adjacent lanes) shall be 

staggered and overlapped between successive coats so that no ridges will 
appear. 

 
4.2.13 Traffic may be allowed on the final layer (or in between layers) after the 

resin has cured (as determined by the manufacturer) and after removal of 
all excess, loose aggregate. 

 
5. STORAGE AND HANDLING 

 
5.1 Liquid Material: All material shall be transported and stored in their original 

containers inside a dry, temperature controlled facility and maintained at a 
minimum temperature of 60°F and not to exceed 120°F. 

 
5.2 Job Site Storage: The materials shall be stored on the jobsite in a dry, weather 

protected facility away from moisture and within the temperature range of 60°F 
to 90°F. When the materials are transported or stored on the job in the 
application machine tanks, the material must also be maintained at a temperature 
of 60°F to 90°F. Outdoor storage is permitted with manufacturer’s approval. 

 
5.3 Handling of Liquid Materials on the Job: Protective gloves, clothing, and 

goggles shall be provided to workers and inspectors directly exposed to the 
material if required. Product safety data sheets shall be provided to all workers 
and inspectors as obtained from the manufacturer. 

 
5.4 Packing Requirement: All materials must be packaged in strong, substantial 

containers. The containers shall be identified as Part A and Part B and shall be 
plainly marked with the name and address of the manufacturer, name of the 
product, mixing proportions and instructions, lot and batch numbers, date of 
manufacture, and quantity contained therein. 
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5.5 Aggregate: All aggregate shall be stored in a dry, moisture-free atmosphere. The 

aggregate shall be fully protected from any contaminants on the jobsite and shall 
be stored so as not to be exposed to rain or other moisture sources. 

 
6. SAMPLING AND ACCEPTANCE 

 
6.1 Product Acceptance: The manufacturer of the system shall provide evidence of 

field performance, lab performance with infrared spectra in order to obtain state 
approval of the overlay system for use on the project: 

 
6.1.1 Independent Lab Performance 

 
A nationally recognized independent lab must verify that the material: 

 
1. Has the capability of preventing the ingress of essentially all the 

chloride ions into the concrete at 1" depth when tested according 
to NCHRP-244 method. 

2. Has the capability to de-activate the existing chloride ions present 
in the concrete specimen so that the corrosion of steel rebars 
embedded in the concrete stop corroding. 

3. When tested as per Tables 1,2 and 3, fully comply with the test 
results specified for cured system. 

 
6.1.2 Infrared Spectrograph: In addition to the initial certification process 

each manufacturer shall furnish the state an infrared spectra of each 
component of system for its permanent record and for individual 
installation verification. 

 
6.1.3 Field Performance: The selected material must have verifiable 

satisfactory performance of at least five (5) years in the state of Kentucky 
and a minimum of twelve (12) years in three neighboring states with 
comparable weather conditions. 

 
6.2 Certification for Compliance: At the pre-construction conference, the 

contractor shall notify the state project engineer of the source of material. 
 

6.2.1 Independent Test Lab Report: Test results certified and verified by a 
nationally recognized independent testing laboratory verifying properties 
of the cured system as per Table 1, 2 & 3 shall be submitted to the 
engineer for approval prior to the bid opening. This certification shall be 
provided on each lot number to be used on the project. 

 
6.2.2 Infrared Spectra: Infrared spectra of each component from each lot 

number (to be used on the project) shall be submitted with the 
independent lab certification. 
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6.2.3 Test Sample for DOT Laboratory: The manufacturer shall furnish at 
least a one-quart sample of each component from each lot to the DOT 
laboratory to verify material supplied by the manufacturer. Material shall 
be taken at job site. 

 
 

6.3 Performance Acceptance 
 

6.3.1 Thickness Verification: The state shall be notified of the number of 
gallons used on the project with two notarized statements - one from the 
contractor and one from the manufacturer. In addition, the contractor 
shall verify to the State that the overlay is an average of at least 3/8" thick 
at three random locations agreed upon by the state engineer and material 
manufacturer representative. If 3/8” average is not achieved, a retest 
shall be performed in adjoining areas. Thin areas shall be re-coated as 
described above by the contractor and re-verified at no additional cost to 
the State. This verification may consist of cores, holes, etc., but in all 
cases, any destructively tested areas shall be repaired by the contractor 
before final acceptance by the engineer. 

 
6.3.2 Performance Guarantee: The epoxy-urethane co-polymer manufacturer 

and the contractor, by acceptance of the work described in this 
specification, jointly agree to guarantee the wearing surface against all 
defects incurred during normal traffic use for a period of five (5) years. 
The guarantee period shall commence on the date of acceptance of the 
work, usually the date the final layer of the overlay has been applied and 
cured. The guarantee covers all labor and materials required to 
satisfactorily repair or replace the wearing surface. Manufacturer will be 
responsible for integrity of warranty and will be removed from QPL if 
warranty repair not upheld within timely manner. 

 
7. MEASUREMENT 

 
7.1 Epoxy-Urethane Waterproofing Overlay. The Department will measure the 

square feet of overlay application. 
 

7.2 Shotblasting. The Department will measure “Blast Cleaning” in Square Yard. 
The Department will only measure this quantity once for any area to be 
shotblast. Additional blast cleaning to meet the requirements of this note shall be 
performed at the Contractor’s expense. 

 
7.3 Full Depth Patching. The Department will measure “Concrete Class M Full 

Depth Patching” in Cubic Yard. 
 
7.4 Thermoplastic Pavement Markings. See Section 714. 
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8. PAYMENT 
 

8.1 Epoxy-Urethane Waterproofing Overlay. The Department will pay for the 
measured quantities at the Contract unit bid price for “Epoxy-Urethane 
Waterproofing”. 

 
8.2 Shotblasting. The payment at the contract unit price for the pay item “Blast 

Cleaning” shall include all labor, equipment and material needed to complete the 
task as described in paragraphs 4.1.4 and 4.1.5. 

 
8.3 Full Depth Patching. The payment at the contract unit price shall include all 

labor, equipment and material needed to complete this task. The Department will 
not measure material removal, forming, blast cleaning, or retying steel 
reinforcement in the patches and will consider this work incidental to the pay 
item “Concrete Class M Full Depth Patching”. 

 
8.4 Thermoplastic Pavement Markings. See Section 714. 
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SPECIAL NOTE FOR CONRETE PATCHING REPAIR 
 

I. DESCRIPTION 
 

Perform all work in accordance with the Kentucky Transportation Cabinet, 
Department of Highway’s 2012 Standard Specifications for Road and Bridge 
Construction and applicable Supplemental Specifications, the Standard 
Drawings, and this Note. Section references are to the Standard Specifications. 

 
This work consists of the following: 

(1) Furnish all labor, materials, tools, and equipment 
(2) Provide safe access to the bridge substructure, in accordance with 

Section 107.01.01, for the Engineer to sound possible repair areas and for 
workers to complete the construction 

(3) Remove the deteriorated concrete 
(4) Blast clean and prepare the surfaces for patching 
(5) Prime the areas immediately prior to patching 
(6) Apply the Vertical and Overhead Patch or Class M Concrete 
(7) Finish the patched surface 
(8) Maintain and control traffic 
(9) Any other work specified as part of this contract 

 
II. MATERIALS 

 
A. Vertical and Overhead Patching Material. Conform to Manufacturer’s 

Technical Guidance. 
B. Class “M” Concrete. Use either “M1” or “M2”. See Section 601. 

 
III. CONSTRUCTION 

 
A. Remove Deteriorated Concrete. Prior to beginning the concrete repairs, 

provide safe access to the substructure, in accordance with Section 107.01.01, 
for the Engineer to sound possible repair areas. The Engineer will sound the 
concrete with a hammer and mark the areas of concrete to be removed and 
patched. All areas of deteriorated concrete found should be repaired as part 
of this work. Final payment for “Concrete Patching Repair” will be the field 
measured quantity of patching completed in accordance with this Note and 
as designated by the Engineer. 

 
Remove specified areas of deteriorated concrete as directed by the Engineer. 
The removal of unsound material shall be accomplished with hand tools or 
pneumatic hammers that do not exceed twenty (20) pounds. Precautions 
shall be exercised to protect the underlying sound material. Saw, route, or 
otherwise manipulate the sides of the patch so that the interface between the 
old concrete and patch area are perpendicular. Remove all deteriorated loose 
concrete to a minimum depth of 2” for repairs using vertical and overhead 
patching material and 4” for repairs using Class M Concrete. Also ensure 
concrete removal in the patch area extends at least three-quarters (3/4) inch 
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beyond any steel reinforcement more than 50 percent exposed. Dispose of all 
removed material entirely away from the job site or as directed by the 
Engineer. 
 
Extreme care shall be taken when removing the existing spalled or 
delaminated concrete so as not to damage the existing reinforcing steel. 
Completely clean all existing steel reinforcement encountered free of rust and 
leave in place. Wire brushing may be required to thoroughly clean exposed 
steel reinforcement. Repair or replace any damaged steel reinforcement as 
directed by the Engineer at no additional cost to the Department. Ensure 
that all exposed steel reinforcement is tied in accordance with Section 
602.03.04. The Contractor must consult the Engineer before removing any 
concrete that is directly below the beam bearings. 
 

B. Prepare Concrete Surfaces for Patching. Prepare concrete surfaces to be 
patched in accordance with Section 510.03.01. Final blast cleaning shall be 
completed within twelve (12) hours prior to placement of the epoxy mortar 
patch. Concrete must be sound, dry, and clean prior to placement of epoxy 
resin prime coat. 

 
C. Apply Vertical and Overhead Patching Material or Class M Concrete. 

The Engineer shall have the option of designating a spalled or delaminated 
area to be repaired using Class M high early strength concrete or a Vertical 
and Overhead Patching Material. Any material used must be approved by the 
Engineer. Refer to the Transportation Cabinet, Division of Materials’ List of 
Approved Materials for currently approved materials for vertical and 
overhead patching. Place either the class M Concrete or Vertical and 
Overhead Patching Material as approved by the Engineer. Place the epoxy 
resin primer in accordance with the standard specifications and 
manufacturer’s recommendations. Place the Vertical and Overhead Patching 
Material in accordance with the manufacturer’s specifications to restore the 
deteriorated areas to their original dimensions as directed by the Engineer. 
Place Class M Concrete according to the Standard Specifications. 

 
IV. MEASUREMENT 

 
A. Concrete Repair. The Department will measure the quantity in square feet. 

 
V. PAYMENT 

 
A. Concrete Repair. Payment at the contract unit price per square foot is full 

compensation for removal of deteriorated concrete, preparation of the 
concrete surface, application of the Vertical and Overhead Patching Material 
or Class M Concrete, application of the epoxy resin seal coat, and all 
incidental items necessary to complete the work in accordance with this 
Note. 

The Department will consider payment as full compensation for all work required by this 
note. 
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SPECIAL NOTE FOR BRIDGE RESTORATION AND WATERPROOFING 
WITH CONCRETE OVERLAYS

I. DESCRIPTION.  Perform all work in accordance with the Kentucky Transportation 
 Cabinet, Department of Highway’s 2012 Standard Specifications for Road and Bridge 
 Construction and applicable Supplemental Specifications, the Standard Drawings, this 
 Note, and the attached detail drawings.  Section references are to the Standard 
 Specifications. 

This work consists of the following: (1) Furnish all labor, materials, tools, and 
equipment; (2) Remove the existing overlay or machine prep the existing slab; (3) 
Complete full-depth and partial depth repairs as directed by the Engineer; (4)
Repair/replace damaged and corroded reinforcing bars; (5) Place new concrete overlay 
and epoxy-sand slurry in accordance with Section 606; (6) Complete asphalt approach 
pavement if required; (7) Maintain and control traffic; and (8) Any other work specified 
as part of this contract. 
 All construction will be in accordance with Section 606 unless otherwise 

 specified. 

II. MATERIALS.
A. Latex Concrete.  See Section 606.03.17. 
B. Class “M” Concrete.  Use either “M1” or “M2”.  See Section 601. 
C. Bituminous Asphalt. Use CL2 ASPH SURF 0.38D PG64-22.
D. Epoxy-Sand Slurry. See Section 606.03.10. 

III. CONSTRUCTION. 
A. Remove Existing Overlay.  In addition to Section 606.03.03, totally remove any 

existing concrete overlay by milling.  See Special Note for Use of Hydrodemolition 
Method.  When removal of an existing overlay is a pay item, no payment will be 
allowed for “Machine Prep of Existing Slab”. 

B. Machine prep of existing slab. If there is no existing overlay, remove concrete from 
existing slab to a depth of at least ¼” below the existing surface, and remove all 
patches completely, in accordance with the requirements of Section 606.03.03.  See 
Special Note for Use of Hydrodemolition Method. 

C. Full Depth Slab Repair. See Section 606. 
D. Partial Depth Slab Repair and Latex Overlay.  Remove areas determined to be 

unsound by the Engineer via hydrodemolition or via hand held jackhammers 
weighing less than 45lbs in accordance with Section 606.02.10 D.  Repair/Replace all 
damaged or severely corroded reinforcing bars prior to partial depth repair operation. 
The Department will not measure material removal and will consider this work 
incidental to the bid item “PARTIAL DEPTH PATCHING”.  Mix and place Latex 
Modified Concrete Overlay in accordance with Sections 606.03.08 and 606.03.17.

E. Asphalt Approach Pavement.  If required, mill each existing asphalt approach for a 
distance of 50’ from the bridge end.  Remove the bituminous material uniformly by 
making an edge key, so as to provide a smooth transition to the finished bridge when 
a new bituminous overlay of compacted depth of approximately 1½” is added to the 
approaches.  The grinding depth may vary depending of the condition of the existing 
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approach and final elevation of bridge end.  Dispose of all removed material away 
from the site.   

F. Surface Texturing.  Texture the concrete surface of the overlay in accordance with 
Section 609.03.10.

IV. MEASUREMENT.  See Section 606 and the following: 
A. Latex Modified Concrete for Overlay.  The Department will measure the quantity 

in cubic yards using the theoretical volume as follows for each bridge:   
 073B00118L&R (185’x39.25’x1.25”) =   28.1 cuyd  

073B00120L&R (482’x76’x1.25”) =   141.4 cuyd 
073B00009N  (294’x44’x1.50”) =   61.9 cuyd 

             
B. Latex Modified Concrete for Partial Depth Patching and variable thickness of 

Overlay. The Department will measure the quantity in cubic yards by deducting the 
theoretical volume of bridge deck overlay (LMC) from the total volume (as indicated 
by the batch quantity tickets) of Concrete required to obtain the finished grade shown 
on the Plans or established by the Engineer.

C. Steel Reinforcement.  The Department will measure any reinforcing steel necessary 
for the partial or full depth patch in pounds, which shall include all labor, equipment, 
and material needed to complete this work. 

D. Asphalt Approach Pavement. The Department will measure the quantity in square 
yards, which shall include all labor, equipment, and material needed to complete this 
work.

V. PAYMENT.  See Section 606 and the following: 
A. Latex Modified Concrete for Overlay.  The Department will make payment for the 

Latex Modified Concrete under bid item #08534 “CONCRETE OVERLAY – 
LATEX” for the quantity in cubic yards complete in place.              

B. Latex Modified Concrete for Partial Depth Patching and variable thickness of 
Overlay. The Department will make payment for the Partial Depth Patching under 
bid item #24094EC “PARTIAL DEPTH PATCHING”.  Payment will be for the 
quantity per cubic yard complete in place. 

C. Steel Reinforcement.  The Department will make payment for steel reinforcement, if 
necessary, under bid item #08150 “STEEL REINFORCEMENT”.  Payment will be at 
the unit price per pound. 

D. Asphalt Approach Pavement.  The Department will make payment for the 
completed and accepted quantity of this work under the bid item #03304 “BRIDGE 
OVERLAY APPROACH PAVEMENT”. 
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SPECIAL NOTE FOR USE OF HYDRODEMOLITION METHOD 
 
To be used if the Contractor chooses to use Hydrodemolition method to complete 

partial and full depth removal.  Also see Section 606.03.03. 
 
I. DESCRIPTION 
 

This work consists of bridge surface deck preparation using Hydrodemolition to 
provide a uniform depth, highly bondable surface and to remove all variable 
depth, unsound material. This item also includes the removal and disposal of all 
concrete and debris, vacuuming, shielding, water control, additional jack 
hammering and all other aspects of work necessary to prepare the deck for the 
placement of the new latex modified concrete overlay. 

 
II. EQUIPMENT 
 

A. Sawing Equipment. Sawing equipment shall be a concrete saw capable of 
sawing concrete to the specified depth. 

B. Mechanical Scarifying Equipment. The scarifying equipment shall be a 
power operated mechanical scarifier capable of uniformly scarifying or 
removing the old concrete or asphalt wearing surface from the bridge deck to 
the depths required in the plans or as directed by the Engineer. The 
equipment shall be self-propelled with sufficient power, traction and stability 
to maintain accurate depth of cut and slope. The equipment shall be capable 
of accurately and automatically establishing profile grades along each edge of 
the machine by referencing the existing bridge deck by means of a ski or 
matching shoe, or from an independent grade control; in addition, it shall be 
equipped with an integral loading means to remove the material being cut 
from the bridge deck and to discharge the cuttings into a truck all in a single 
operation. 

C. Hydro-Demolition Equipment. The Hydrodemolition equipment shall 
consist of a filtering and pumping unit operating with a self-propelled 
computerized robot that utilizes a high pressure water jet capable of 
removing concrete to the depth specified on the plans or as directed by the 
Engineer and be capable of removing rust and concrete particles from 
reinforcing steel. The equipment shall provide a rough and bondable surface 
and remove all unsound concrete during the initial pass. The minimum water 
usage shall be 43 gal/min operating at 13,000 psi minimum. 

D. Vacuum Cleanup Equipment. The vacuum cleanup equipment shall be 
equipped with fugitive dust control devices and be capable of removing wet 
debris and water all in the same pass. Provide equipment capable of washing 
the deck with pressurized water prior to the vacuum operation to dislodge all 
debris and slurry from the deck surface. 

E. Hand Held Blast Cleaning Equipment. Hand held blast shall be either 
sand or water as necessary to expose fine and coarse aggregates; thoroughly 
clean all exposed reinforcing steel; and remove any unsound concrete or 
laitance layers from the proposed concrete overlay surface. If sand blasting 
equipment is utilized, the equipment shall have oil traps. If water blasting 

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 131 of 268



equipment is utilized, the equipment must be capable of delivering a 
minimum of 5,000 psi. 

F. Power Driven Hand Tools. Power driven hand tools and jackhammers will 
be permitted, but shall not be heavier than the nominal 40 lb class. Chipping 
hammers shall not be heavier than the nominal 15 lb class. Only hand 
chipping tools shall be used when removing concrete within 1 in. of 
reinforcing steel. Mechanically driven tools shall be operated at a maximum 
angle of 45 degrees from the bridge floor surface. 

 
III. CONSTRUCTION 
 

A. General:  Perform Hydrodemolition surface preparation over the entire top 
surface of the reinforced concrete bridge deck to provide a rough and 
bondable surface and to remove all unsound concrete during the initial 
Hydrodemolition surface preparation pass. The use of hand chipping tools, 
either hand or mechanically driven, shall be limited to trim work and areas 
inaccessible or inconvenient for the hydro-demolition equipment. 
 

B. Description:  This work shall consist of furnishing the necessary labor, 
materials and equipment to completely remove the top surface of the 
Portland cement concrete bridge deck surface in accordance with these 
Specifications and in reasonably close conformity with the grades, thickness, 
or sections shown on the Plans or as directed by the Engineer. This work 
shall include the removal of patches other than sound Portland cement 
concrete and all loose and unsound concrete by Hydrodemolition; 
preparation of the sound existing concrete surface; removal, forming and 
concrete for full depth repairs; blast cleaning or high pressure water cleaning 
the existing deck prior to placement of the modified concrete overlay; and all 
other operations necessary to complete this work according to these 
specifications and to the satisfaction of the Engineer. 

 
C. Preparation of Existing Deck:  No operations without reasonably available 

engineering controls that limit fugitive dust will be acceptable. 
 

The Contractor shall be aware that there are federal, state, regional, and local 
government agencies that have requirements regarding the control of fugitive 
dust generated by concrete removal and blasting operations. 
 
The Contractor is responsible for protecting traffic traveling adjacent to and 
under the work zone while removing bridge deck concrete. 
 
Where the deck is sound for less than one third of its original depth, the 
concrete shall be removed full depth for limited areas as designated by the 
Engineer. Full depth repairs shall be completed as specified for Full Depth 
Repair. 

 
D. Removal of Existing Asphaltic Concrete Overlays:  If an existing 

asphaltic concrete overlay is present upon the original bridge deck surface to 
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be prepared by Hydrodemolition, the overlay and any waterproofing material 
that was part of the deck must be removed, and the bridge deck cleaned, 
prior to commencement of the Hydrodemolition operation. The Contractor 
may utilize conventional scarifying equipment conforming to these 
specifications to remove the existing bituminous overlay and waterproofing 
material from the original bridge deck. Acceptable depth of scarification shall 
be the overlay and waterproofing material thickness plus ¼“ below the 
original bridge deck surface. Additional removal depth of existing deck 
concrete is permitted by mechanical scarification provided. Total surface 
Hydrodemolition is used to provide a highly bondable surface and to remove 
partial depth deteriorated concrete. 
 
If the use of mechanical scarifying equipment results in the snagging of the 
top mat of steel reinforcement, the scarifying equipment shall be immediately 
stopped and the depth of removal adjusted. Damaged or dislodged 
reinforcing steel shall be repaired or replaced at the Contractor's expense. 
Replacement shall include the removal of any additional concrete required to 
position the new reinforcing steel at the correct height and required lap splice 
lengths. 
 

E. Removal of Existing Modified Concrete Overlays:  Use conventional 
methods to remove any and all existing concrete overlay prior to 
commencement of the Hydrodemolition operation. Clean the bridge deck. 
Use “Total Surface Hydrodemolition” method to provide a rough & highly 
bondable surface and to remove partial depth deteriorated concrete with a 
minimum depth of ¼” below the original deck elevation.   If 
Hydrodemolition does not leave a bondable surface resident can require 
mechanical scarification to his satisfaction at no additional cost to the 
Cabinet.   
 
Existing overlay material which is sound and bonded may be left in patch 
areas with approval of the Project Engineer. If determined the existing 
patches are to be removed, jackhammers, not to be heavier than the nominal 
35 lb class shall be used to remove debonded areas. 

 
If the use of mechanical scarifying equipment results in the snagging of the 
top mat of steel reinforcement, the scarifying equipment shall be immediately 
stopped and the depth of removal adjusted. Damaged or dislodged 
reinforcing steel shall be repaired or replaced at the Contractor's expense. 
Replacement shall include the removal of any additional concrete. 
 

F. Bridge Decks with No Existing Concrete Overlay:  If Hydrodemolition 
is to be performed on an original bridge deck surface without a bituminous 
or concrete bridge deck overlay, the Contractor may use mechanical 
scarification equipment conforming to these specifications to remove an 
initial portion of the hydro-demolition depth. The scarification depth shall be 
¼”. Total surface Hydrodemolition is used to provide a highly bondable 
surface and to remove partial depth deteriorated concrete. 
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Cost of the scarification shall be included as a portion of the pay item for 
Hydrodemolition. 

 
If the use of mechanical scarifying equipment results in the snagging of the 
top mat of steel reinforcement, the scarifying equipment shall be immediately 
stopped and the depth of removal adjusted. Damaged or dislodged 
reinforcing steel shall be repaired or replaced at the Contractor's expense. 
Replacement shall include the removal of any additional concrete required to 
position the new reinforcing steel at the correct height and required lap splice 
lengths. 

 
G. Concrete Removal by Hydro-Demolition 

 
General:  The total surface area of the reinforced concrete bridge deck shall 
be completely prepared by Hydrodemolition as necessary to provide a highly 
roughened and bondable surface prior to placement of the proposed bridge 
deck overlay while removing any deteriorated and unsound concrete in the 
initial pass. Unsound concrete is defined as existing bridge deck concrete that 
is deteriorated, spalled, or determined by the engineer to be unsound. 

 
With the use of Hydrodemolition surface preparation, the requirement to 
provide a minimum ¾” clearance around all reinforcing bars that are more 
than 50% diameter exposed is waived, providing that the existing concrete is 
sound. The amount of steel exposed shall be kept to a minimum. 

 
Damaged or dislodged reinforcing steel shall be repaired or replaced at the 
Contractor's expense. Replacement shall include the removal of any 
additional concrete required to position the new reinforcing steel at the 
correct height and to provide the required lap splice lengths as required. 

 
Calibration: Prior to commencement of the Hydrodemolition removal 
operation, the Hydrodemolition equipment shall be calibrated on an existing 
sound concrete surface as designated by the Engineer. The calibration area 
shall be a minimum of 7 feet wide by 7 feet long to demonstrate the desired 
result of this specification. 

 
Move the Hydrodemolition equipment to a second area (7’x7’) that is 
unsound as designated by the Engineer to demonstrate the desired result of 
this specification which is providing a highly rough and bondable surface and 
removing all unsound concrete during the initial pass is being achieved. 

 
The Engineer shall verify the following settings: 

 
1. Water pressure gauge (13,000 psi minimum) 
2. Machine staging control (step) 
3. Nozzle size 
4. Nozzle speed (travel) 
5. Depth of removal 
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6. Minimum water usage (43 gallons per minute) 
 

During the Hydrodemolition operations, any or all of the above settings may 
be modified in order to achieve removal of all unsound concrete and to 
provide a highly bondable surface. The settings may be changed by the 
Contractor to achieve total removal of unsound concrete, but the Engineer 
must be notified of all changes. The Engineer may change any or all of the 
settings in order to achieve the desired results with Hydrodemolition. The 
removals and depth shall be verified, as necessary, and at least every 30 feet 
along the cutting path. The readings shall be documented and, if necessary, 
the equipment re-calibrated to insure the Hydrodemolition process achieves 
the desired results and removal of unsound concrete. 

 
Calibration shall be required on each structure; each time Hydrodemolition is 
performed and as required to achieve the results specified by the plan. 

 
Debris and Fluid Containment: Prior to commencement of the 
Hydrodemolition operation, the Contractor shall submit a plan for approval 
to the engineer for control and filtering of all water discharged during 
operation. The Contractor, at a minimum, shall block all drains on the deck 
and install aggregate dams every 150 feet; 6 inches high by 1 foot wide 
minimum, to strain runoff. The deck shall be used as a settlement basin 
within itself unless an alternate method of water control, satisfactory to the 
Engineer and meeting the environmental requirements of any associated 
Regulatory Agency, is required.  

 
The Contractor shall provide shielding, as necessary, to insure containment 
of all dislodged concrete within the removal area in order to protect the 
public from flying debris both on and under the work site. 

 
H. Cleaning:  Cleaning shall be performed with a vacuum system capable of 

removing wet debris and water all in the same pass. The vacuum equipment 
shall be capable of washing the deck with pressurized water prior to the 
vacuum operation to dislodge all debris and slurry from the deck surface. 
Cleaning shall be done in a timely manner, before debris and water is allowed 
to dry on the deck surface. 

 
I. Resounding:  After the Hydrodemolition operation has completed the 

removal, and the deck is cleaned and allowed to dry, the deck shall be 
resounded to assure that the all unsound concrete deck material has been 
removed. The final sounding of the deck shall be done by the Engineer and 
shall only be performed when the deck is completely dry and frost-free. Final 
sounding shall consist of as many successive resounding as required to 
ensure that all deteriorated and fractured concrete has been removed. 
Additional removal shall be performed with 40 lb maximum weight 
jackhammers operated at an angle of no more than 45 degrees from 
horizontal. Aerosol spray paint for outlining and sounding chains shall be 
provided by the Contractor. 
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J. Full Depth Repair:  Where the deck is sound for less than one third of its 
original depth, the concrete shall be removed full depth except for limited 
areas as may be designated by the Engineer. Forms shall be provided to 
support concrete placed in full depth repair areas. The forms for areas of up 
to 4 square feet may be suspended from wires from the reinforcing steel. For 
areas greater than 4 square feet, the forms shall be suspended from the 
primary members of the superstructure or by shoring below. Areas of full 
depth repair shall have the concrete faces and reinforcing steel cleaned. Only 
those areas marked in the field by the Engineer as full depth repair will be 
paid for as full depth repair. 

 
K. Preparation Prior to Overlay Placement:  Vehicles other than approved 

construction equipment will not be permitted on those sections of the deck 
where Hydrodemolition has begun. Contamination of the deck by 
construction equipment or from any other source shall be prevented. 
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I-265 OVER RAMP 6 
(056B0000288L & R)

(MP32.424) 

SUMMARY OF QUANTITIES 
ITEM CODE DESCRIPTION QUANTITY UNIT 

6542 PAVEMENT STRIPING - THERMOPLASTIC - 6 IN WHITE 430 LF 
6543 PAVEMENT STRIPING - THERMOPLASTIC - 6 IN YELLOW 343 LF 
8549 BLAST CLEANING 1953 SQYD 

23331EC EPOXY-URETHANE WATERPROOFING 17579 SQFT 
23386EC JOINT SEAL REPLACEMENT 205 LF 
23428EC CONCRETE PATCHING REPAIR 12 CUFT 
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I-265 OVER WEST PORT ROAD (1447) 
(056B00287L &R)

(MP 32.527) 

SUMMARY OF QUANTITIES 
ITEM CODE DESCRIPTION QUANTITY UNIT 

2115 SAW-CLEAN-RESEAL TVERSE JOINT 303 LF 
6542 PAVEMENT STRIPING - THERMOPLASTIC - 6 IN WHITE 1080 LF 
6543 PAVEMENT STRIPING - THERMOPLASTIC - 6 IN YELLOW 480 LF 
8549 BLAST CLEANING 3397 SQYD 

23331EC EPOXY-URETHANE WATERPROOFING 30573 SQFT 
23386EC JOINT SEAL REPLACEMENT 303 LF 
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RAMP 6 OVER WEST PORT ROAD (KY 1447) 
(056B00088L &R)

 (MP 32.527) 

SUMMARY OF QUANTITIES 
ITEM CODE DESCRIPTION QUANTITY UNIT 

6542 PAVEMENT STRIPING - THERMOPLASTIC - 6 IN WHITE 271 LF 
6543 PAVEMENT STRIPING - THERMOPLASTIC - 6 IN YELLOW 217 LF 
8549 BLAST CLEANING 843 SQYD 

23331EC EPOXY-URETHANE WATERPROOFING 7587 SQFT 
23386EC JOINT SEAL REPLACEMENT 71 LF 
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I-265 OVER I-71  
(056B00091L &R) 

 (MP 34.708) 

SUMMARY OF QUANTITIES 
ITEM CODE DESCRIPTION QUANTITY UNIT 

8504 EPOXY SAND SLURRY 225 SQYD 
8510 REMOVE EPOXY, BITUMINOUS OR FOREIGN OVERLAY 2879 SQYD 
8526 CONCRETE CLASS M FULL DEPTH PATCH 4 CUYD 
8534 CONCRETE OVERLAY – LATEX 120 CUYD 
8549 BLAST CLEANING 2879 SQYD 

23386EC JOINT SEAL REPLACEMENT 200 LF 
23428EC CONCRETE PATCHING REPAIR 6 CUFT 
24094EC PARTIAL DEPTH PATCHING 18 CUYD 
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Permanent Traffic Data Acquisition Station
Estimate Of Quantities

Revised March, 2012

PPERMANENT TRAFFIC DATA ACQUISITION STATIONS
ESTIMATE OF QUANTITIES

 
Bid Item Code Description Unit Quantity
2562 SIGNS SQ FT
2650 MAINTAIN AND CONTROL TRAFFIC LP SUM
2775 FLASHING ARROW EACH
4791 CONDUIT ¾ INCH LIN FT
4793 CONDUIT 1 ¼ INCH LIN FT 195
4795 CONDUIT 2 INCH LIN FT 130
4810 JUNCTION BOX EACH
4811 JUNCTION BOX TYPE B EACH
4820 TRENCHING AND BACKFILLING LIN FT 295
4821 OPEN CUT ROADWAY LIN FT
4829 PIEZOELECTRIC SENSOR EACH 15
4830 LOOP WIRE LIN FT 7550
4850 CABLE NO. 14/1 PAIR LIN FT
4871 POLE – 35’ WOODEN EACH
4895 LOOP SAW SLOT AND FILL LIN FT 1347
4899 ELECTRICAL SERVICE EACH
4901 TELEPHONE SERVICE EACH
20213EC INSTALL PAD MOUNT ENCLOSURE EACH
20359EC GALV STEEL CABINET EACH 5
20360ES818 WOOD POST EACH 10
20391ES835 JUNCTION BOX TYPE A EACH 6
20392ES835 JUNCTION BOX TYPE C EACH
20468EC JUNCTION BOX 10x8x4 EACH
21543EN BORE AND JACK CONDUIT – 2 IN LIN FT
23206EC INSTALL CONTROLLER CABINET EACH
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Material, Installation, and Bid Item Notes for
Permanent Traffic Data Acquisition Stations

Revised March, 2012

Page 2 of 28

MATERIAL, INSTALLATION, AND BID ITEM NOTES FOR 
PERMANENT TRAFFIC DATA ACQUISITION STATIONS

_____________________________________________________________________________

1. DESCRIPTION

Except as specified in these notes, all work shall consist of furnishing and installing all 
materials necessary for permanent data acquisition station equipment installation(s) and shall 
be performed in accordance with the current editions of: 

The Contract
Division of Planning Standard Detail Sheets
Kentucky Transportation Cabinet, Department of Highways, Standard 
Specifications for Road and Bridge Construction
Kentucky Transportation Cabinet, Department of Highways, Standard Drawings
National Fire Protection Association (NFPA) 70: National Electrical Code
Institute of Electrical and Electronic Engineers (IEEE), National Electrical Safety 
Code
Federal Highway Administration, Manual on Uniform Traffic Control Devices
American Association of State Highway and Transportation Officials (AASHTO), 
Roadside Design Guide.
Standards of the utility company serving the installation, if applicable 

The permanent traffic data acquisition station layout(s) indicate the extent and general 
arrangement of the proposed installation and are for general guidance. Any omission or 
commission shown or implied shall not be cause for deviation from the intent of the plans 
and specifications. Information shown on the plans and in this proposal and the types and 
quantities of work listed are not to be taken as an accurate or complete evaluation of the material 
and conditions to be encountered during construction. The bidder must draw his own conclusion 
as to the conditions encountered. The Department of Highways (Department) does not give any 
guarantee as to the accuracy of the data and no claim will be considered for additional 
compensation if the conditions encountered are not in accordance with the information shown. 
If any modifications of the plans or specifications are considered necessary by the 
Contractor, details of such modifications and the reasons, therefore, shall be submitted in 
writing to the Engineer for written approval prior to beginning such modified work.

The Contractor shall contact all utility companies and the district utility agent prior to 
beginning construction to insure proper clearance and shielding from existing and proposed 
utilities. The Contractor shall use all possible care in excavating on this project so as not to 
disturb any existing utilities whether shown on the plans or not shown on the plans. Any 
utilities disturbed or damaged by the Contractor during construction shall be replaced or 
repaired to original condition by the Contractor at no cost to the department. If necessary, to 
avoid existing utilities, the Contractor shall hand dig areas where poles or conduit cross 
utilities. 
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Material, Installation, and Bid Item Notes for
Permanent Traffic Data Acquisition Stations

Revised March, 2012
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The Contractor shall be responsible for all damage to public and/or private property resulting 
from his work.

The Contractor shall inspect the project site prior to submitting a bid and shall be thoroughly 
familiarized with existing conditions. Submission of a bid will be considered an affirmation 
of this inspection having been completed. The Department will not honor any claims resulting 
from site conditions.
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Material, Installation, and Bid Item Notes for
Permanent Traffic Data Acquisition Stations

Revised March, 2012

Page 4 of 28

2. MATERIALS
All proposed materials shall be approved prior to being utilized. The Contractor shall submit 
for material approval an electronic file of descriptive literature, drawings and any requested 
design data for the proposed materials. After approval, no substitutions of any approved 
materials may be made without the written approval of the Engineer.

Materials requiring sampling shall be made available a sufficient time in advance of their use to 
allow for necessary testing.

2.1. Anchoring
2.1.1. Anchor and Anchor Rod

Anchor, except rock anchor, shall be expanding type, with a minimum area of 135 
square inches.

Anchor rod shall be galvanized steel, double-eye, have a minimum diameter of 
5/8 inches, and a minimum length of 84 inches. Minimum holding capacity shall 
be 15,400 lbs.

Rock anchor shall be galvanized steel, triple-eye, expanding type, with a 
minimum diameter of ¾ inch, a minimum 53 inches long, and a minimum tensile 
strength of 23,000 lb.

2.1.2. Guy Wire and Guy Guard
Guy wire shall be Class A, Zinc-coated, 3/8 inch diameter, high strength grade 
steel (minimum 10,800 lb.) and galvanized per ASTM A475. Guy guard shall be 
8’ long, fully-rounded, yellow, and able to be securely attached to the guy wire.

2.1.3. Strandvise for Guy Wire
Strandvise for guy wire shall be 3/8 inch and rated to hold a minimum of 90% of 
the rated breaking strength (RBS) of the strand used. 

2.2. Asphalt
Asphalt shall be a minimum CL2 Asph Surf 0.38C PG64-22 and conform to the 
Standard Specifications for Road and Bridge Construction.

2.3. Backer Rod
Backer rod shall be ½ inch diameter, closed cell polyethylene foam and shall meet or 
exceed the following physical properties:

Density (average): 2.0 lbs/cu.ft. (minimum): ASTM D 1622 test method
Tensile Strength: 50 PSI (minimum): ASTM D 1623 test method
Compression Recovery: 90% (minimum): ASTM D 5249 test method
Water Absorption: 0.03 gm/cc (maximum): ASTM C 1016 test method
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Material, Installation, and Bid Item Notes for
Permanent Traffic Data Acquisition Stations
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2.4. Cabinets
2.4.1. Galvanized Steel Cabinet

Galvanized Steel Cabinet shall be constructed of 16 or 14 gauge galvanized steel 
and shall meet or exceed the industry standards set forth by UL 50 and NEMA 
3R. The finish shall be an ANSI 61 gray polyester powder finish inside and out 
over the galvanized steel. Cabinet shall have minimum inside dimensions of 20 
inches high by 20 inches wide by 8 inches deep. 

The cabinet shall be equipped with the following:
Drip shield top
Seam-free sides, front, and back, to provide protection in outdoor 
installations against rain, sleet, and snow
Hinged cover with 16 gauge galvanized steel continuous stainless steel pin.
Cover fastened with captive plated steel screws, knob or latch
Hasp and staple for padlocking
No gaskets or knockouts
Back panel for terminal block installation
Post mounting hardware
Terminal Blocks

2.4.2. Anchor Bolt for Pad Mounted Cabinet
Anchor bolt for pad mounted cabinet shall be galvanized steel with minimum 
dimensions of 3/8 inch by 6 inches. 

2.5. Concrete
Concrete shall be Class A and conform to the Standard Specifications for Road and 
Bridge Construction.

2.6. Conduit and Conduit Fittings
Conduit and conduit fittings shall be rigid steel unless otherwise specified.

Conduit shall be zinc galvanized inside and out and conform to the NEC, UL Standard 
6, and ANSI C-80.1.

Rigid Steel Conduit Fittings shall be galvanized inside and out and conform to the NEC, 
UL Standard 514B, and ANSI C-80.4. Intermediate Metal Conduit (IMC) will not be 
approved as an acceptable alternative to rigid steel conduit. 

2.7. Conduit sealant
Conduit sealant shall be weather-, mold-, and mildew-resistant and chemically resistant 
to gasoline, oil, dilute acids and bases. Conduit sealant shall be closed cell type and shall 
meet or exceed the following properties:

Cure Time 20 minutes max.
Density 64.4 kg/m3; 6 lbs/ft3
Compressive Strength (ASTM 1691) 13.8 MPa; 330 or 300 psi
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Tensile Strength (ASTM 1623) 15.9 MPa; 270 or 250 psi
Flexural Strength (ASTM D790) 14.5 MPa; 460 or 450 psi
Service Temperature -20 to 200 F

2.8. Electrical Service Meter Base
Electrical service meter base shall meet or exceed all requirements of the National 
Electrical Code and the local utility providing the electrical service. 

2.9. Electrical Service Disconnect
Electrical service disconnect shall meet or exceed all requirements of the National 
Electrical Code and the local utility providing the electrical service. 

2.10. Flashing Arrow
Flashing Arrow shall conform to the Standard Specifications for Road and Bridge 
Construction.

2.11. Ground Fault Circuit Interrupter (GFCI) Receptacle
Ground Fault Circuit Interrupter Receptacle shall be 2-pole, 3-wire, 20 Amp, 125 Volt, 
60 Hz, NEMA 5-20R configuration and meet or exceed the following standards and 
certifications: 

NEMA WD-1 and WD-6
UL 498 and 943 
NOM 057
ANSI C-73

This item shall include a UL listed, 4 inch x4 inch x 21/8 inch box with ¾ inch side and 
end knockouts and a 1½ inches deep, single-receptacle cover to house the GFCI 
receptacle. Box and cover shall be hot rolled, galvanized steel with a minimum thickness 
of 0.62 inches.

2.12. Grounding
2.12.1. Ground Rod

Ground Rod shall be composite shaft consisting of a pure copper exterior (5 mil 
minimum) that has been inseparably molten welded to a steel core. Ground Rod 
shall have a minimum diameter of 5/8 inch, a minimum length of 8 feet and shall be 
manufactured for the sole purpose of providing electrical grounding.

2.12.2. Ground Rod Clamp
Ground rod shall be equipped with a one piece cast copper or bronze body with a 
non-ferrous hexagonal head set screw and designed to accommodate a 10 AWG 
solid through 2 AWG stranded grounding conductor.

2.13. Grout 
2.13.1. Grout for Inductive Loop Installation

Grout for inductive loop installation shall be non-shrink, shall meet the 
requirements of the Standard Specifications for Road and Bridge Construction,
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and shall be included on the KYTC Division of Materials, List of Approved 
Materials.

2.13.2. Grout for Piezoelectric Sensor Installation
Grout for piezoelectric sensor installation shall be per the piezoelectric sensor 
manufacturer’s recommendation. Grout shall be suitable for installation in both 
asphalt and Portland cement pavements. Grout shall  have a short curing time 
(tack free in ten minutes; open to traffic in forty minutes; and fully cured within 
sixty minutes) to prevent unnecessary lane closure time and should be of 
sufficient consistency to prevent running when applied on road surfaces with a 
drainage cross slope. Particulate matter within the grout shall not separate or settle
and the grout shall not shrink during the curing process.

2.14. Hardware
Except where specified otherwise, all hardware such as nuts, bolts, washers, threaded 
ends of fastening devices, etc. with a diameter less than 5/8 inch shall be passivated 
stainless steel, alloy type 316 or type 304. Stainless steel hardware shall meet ASTM 
F593 and F594 for corrosion resistance. All other nuts and bolts shall meet ASTM 
A307 and shall be galvanized.

2.14.1. Conduit Strap
Conduit strap shall be double-hole, stainless steel, and sized to support specified 
conduit. Conduit strap shall attach to wood pole or post with two 2 ¼ inch wood 
screws.

2.14.2. Mounting Strap for Pole Mount Cabinet
Mounting strap for pole mount cabinet shall be ¾ inch x 0.03 inch stainless steel; 
equipped with clips or buckles to securely hold strap

2.14.3. Metal Framing Channel and Fittings
Metal framing channel shall be 1 5/8 inches wide galvanized steel that conforms to 
ASTM A1011 and ASTM A653. One side of the channel shall have a continuous 
slot with in-turned edges to accommodate toothed fittings. 

Fittings shall be punch pressed from steel plates and conform to ASTM A575 and 
the physical requirements of ASTM A1011. 

2.15. Junction Box
2.15.1. Junction Box Type A, B, or C

Junction Box Type A, B, or C shall meet or exceed ANSI/SCTE 77-2007, Tier 15. 
Box shall have an open bottom. A removable, non-slip cover marked “PLANNING” 
shall be equipped with a lifting slot and attached with a minimum of two 3/8 inch 
stainless steel hex bolts and washers. Type A Box shall have nominal inside 
dimensions of 13 inches wide by 24 inches long by 18 inches deep. Type B Box 
shall have nominal inside dimensions of 11 inches wide by 18 inches long by 12 
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inches deep. Type C Box shall have nominal inside dimensions of 24 inches wide 
by 36 inches long by 30 inches deep.

2.15.2. Aggregate for Junction Box Type A, B, or C
Aggregate for junction box type A, B, or C shall be gradation size no. 57 and 
conform to the Standard Specifications for Road and Bridge Construction.

2.15.3. Junction Box 10x8x4
Junction Box Type 10x8x4 shall be constructed of a UV-stabilized, nonmetallic 
material or non-rusting metal and be weatherproof in accordance with NEMA 4X. 
Box shall be equipped with an overhanging door with a continuous durable 
weatherproof gasket between the body and door. Door shall be hinged with stainless 
steel screws, hinge(s) and pin(s) and shall be equipped with a stainless steel 
padlockable latch on the side opposite the hinge(s). Junction Box 10x8x4 shall have 
minimum inside dimensions of 10 inches high by 8 inches wide by 4 inches deep. 

2.16. Maintain and Control Traffic
Materials for the bid item Maintain and Control Traffic shall conform to the Standard 
Specifications for Road and Bridge Construction, and the KYTC Department of 
Highways Standard Drawings.

2.17. Piezoelectric Sensor
Piezoelectric sensor (piezo) shall provide a consistent level voltage output signal 
when a vehicle axle passes over it, shall have a shielded transmission cable attached, 
and shall meet the following requirements:

Dimensions: such that sensor will fit in a ¾ inch wide by 1 inch deep saw cut. 
Total length shall be as specified. 
Output uniformity: ± 7% (maximum)
Typical output level range: 250mV (minimum) from a wheel load of 400 lbs.
Working temperature range: -40 to 160 F.
Sensor life: 30 million Equivalent Single Axle Loadings (minimum)

Shielded transmission cable shall be coaxial and shall meet the following 
requirements:

RG 58C/U with a high density polyethylene outer jacket rated for direct burial
Length shall be a minimum of 100 feet. Installations may exceed 100 feet so 
the piezo shall be supplied with a lead-in of appropriate length so that the cable 
can be installed splice-free from the piezo to the cabinet.
Soldered, water resistant connection to the sensor.

One installation bracket for every 6 inches of sensor length shall also be supplied. 
Piezo shall be a RoadTrax BL Class I or approved equal. 
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2.18. Saw Slot Sealant
Saw Slot Sealant shall be non-shrink, non-stringing, moisture cure, polyurethane 
encapsulant suitable for use in both asphalt and concrete pavements. It shall provide a 
void-free encapsulation for detector loop cables and adequate compressive yield 
strength and flexibility to withstand heavy vehicular traffic and normal pavement 
movement.

The cured encapsulant shall meet or exceed the following:
Hardness (Indentation): 35-65 Shore A, ASTM D2240
Tensile Strength: 150 psi minimum, ASTM D412
Elongation: 125% minimum 2 inch/minute pull, ASTM D412
Tack-free Drying Time: 24 hours maximum, ASTM C679
Complete Drying Time: 30 hours maximum, KM 64-447
Chemical Interactions (seven day cure at room temperature, 24-hour 
immersion, KM 64-446):

o Motor Oil:   No effect 
o Deicing Chemicals:  No effect 
o Gasoline:   Slight swell 
o Hydraulic Brake Fluid: No effect 
o Calcium Chloride (5%): No effect 

2.19. Seeding and Protection
Material for Seeding and Protection shall be Seed Mixture Type I and conform to the
Standard Specifications for Road and Bridge Construction.

2.20. Signs
Materials for signs shall conform to the Standard Specifications for Road and Bridge 
Construction.

2.21. Splicing Materials
2.21.1. Electrical Tape

Electrical tape shall be a premium grade, UL-listed, all-weather, vinyl-insulating 
tape with a minimum thickness of 7 mil. Tape shall be flame retardant and resistant 
to abrasion, moisture, alkalis, acids, corrosion, and weather (including ultraviolet 
exposure). 

2.21.2. Splice Kit
Splice kit shall be inline resin-type and rated for a minimum of 600V. Resin shall be 
electrical insulating-type and shall provide complete moisture and insulation 
resistance.

2.22. Steel Reinforcing Bar
Steel reinforcing bar shall be #5 and shall conform to the Standard Specifications for 
Road and Bridge Construction.
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2.23. Terminal Block
Terminal block shall be rated for a minimum of 300 V and have a minimum of six
terminal pairs with 9/16-inch nominal spacing (center to center) for connecting loop 
and piezoelectric sensor wires to cable assemblies. Terminal block shall have screw 
type terminal strips to accommodate wire with spade-tongue ends. 

2.24. Warning Tape
Warning tape shall be acid and alkali resistant formulated for direct burial. Tape shall be 
a minimum of 3 inches wide by 4.0 mils (nominal) thick, and shall be permanently 
imprinted with a minimum 1 inch black legend on a red background warning of an 
electric line. Tape shall meet or exceed the following industry specifications:

American Gas Association (AGA) 72-D-56
American Petroleum Institute (API) RP 1109
American Public Works Association (APWA) Uniform Color Code
Department of Transportation (DOT) Office of Pipeline Safety USAS B31.8
Federal Gas Safety Regulations S 192-321 (e)
General Services Administration (GSA) Public Buildings Service Guide: PBS 4-
1501, Amendment 2
National Transportation Safety Board (NTSB) PSS 73-1
Occupational Safety and Health Administration (OSHA) 1926.956 (c) (1)

2.25. Wire and Cable
All cable and wire shall be plainly marked in accordance with the National Electrical 
Code (NEC). 

2.25.1. Loop Wire
Loop wire shall be 14 AWG, stranded, copper, single conductor, and shall 
conform to the International Municipal Signal Association (IMSA) Specification 
No. 51-7.

2.25.2. Cable No. 14/1 Pair
Cable No. 14/1 pair loop lead-in cable shall be 14 AWG, stranded, copper paired, 
electrically shielded conductors, and shall conform to IMSA 19-2.

2.25.3. Grounding conductor
Grounding conductor and bonding jumper shall be solid or stranded, 4 AWG bare 
copper.  

2.25.4. Service Entrance Conductor
Service entrance conductor shall be stranded, copper, Type USE-2, sized as 
required to comply with the NEC.

2.25.5. Telephone Wire
Telephone wire shall be Category 3 (Cat 3) or Category 5 (Cat 5) and shall be 
equipped with an RJ-11 modular plug.
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2.25.6. Terminal for electrical wire or cable
Terminal for electrical wires or cables shall be insulated, solderless, spade tongue 
terminals of correct wire and stud size. Terminal for electrical wires or cables 
shall be incidental to the wire or cable (including piezoelectric sensor 
transmission cable) to be connected to terminal strips.

2.26. Wood Post
Wood post shall be pretreated to conform to the American Wood Preservers’ 
Association (AWPA) C-14 and shall have minimum dimensions of 4 inches by 4 
inches by 8 feet long (for Galvanized Steel Cabinet) or 4 feet long (for Junction Box 
10x8x4), sawed on all four sides with both ends square. 

2.27. Wooden Pole
Wooden pole shall be a Class IV wood pole of the length specified and shall conform 
to the Standard Specifications for Road and Bridge Construction except the pole shall 
be treated in accordance with AWPA P9 Type A.
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3. CONSTRUCTION METHODS
The plans indicate the extent and general arrangement of the installation and are for 
guidance. When the Contractor deems any modifications to the plans or specifications 
necessary, details of such changes and the reasons shall be submitted in writing to the 
engineer for written approval prior to beginning the modified work.

After the project has been let and awarded, the Division of Construction shall notify the 
Division of Planning of the scheduled date for a Pre-Construction meeting so that prior 
arrangements can be made to attend. This will allow the Division of Planning an opportunity 
to address any concerns and answer any questions that the Contractor may have before 
beginning the work.

The Division of Planning Equipment Management Team (502-564-7183) shall be notified a
minimum of seven days before any work pertaining to these specifications begins to allow 
their personnel the option to be present during installation.

Unless otherwise specified, installed materials shall be new.

Construction involving the installation of loops or piezoelectric sensors shall not be performed 
when the temperature of the pavement is less than 38ºF.

A final inspection will be performed by a member of the Central Office Division of Planning 
equipment staff after the installation is complete to verify that the installation is in compliance 
with the plans and specifications. 

Any required corrective work shall be performed per the Standard Specifications for Road and 
Bridge Construction.

3.1. Anchoring
Furnish: Anchor, anchor rod, guy wire, strand vise, guy guard.

Anchor shall be installed in relatively dry and solid soil. Rock anchor shall be installed in 
solid rock. Excavate the hole at a 45° to 60° angle in line with the guy (hole size shall be 
slightly larger than the expanded anchor – see manufacturer’s recommendation). Attach 
rod to anchor, install assembly into hole, and expand anchor. Backfill and tamp entire 
disturbed area. The effectiveness of the anchor is dependent upon the thoroughness of 
backfill tamping. Attach guy to strand vise on pole and anchor rod and tighten to required 
tension. Install guy guard on guy.

3.2. Bore and Jack Pipe – 2”
Furnish: Steel Encasement Pipe, 2”

Bore and jack pipe – 2” shall conform to the Section 706 of the Standard Specifications 
for Road and Bridge Construction.
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3.3. Cleanup and Restoration
Furnish: Seed Mix Type 1 (as required); fertilizer (as required); agricultural limestone (as 
required); mulch or hydromulch (as required); tackifier (as required).

The Contractor shall be responsible for repairing any damage to public and/or private 
property resulting from his work. Upon completion of the work, restore all disturbed 
highway features in like kind design and materials. This shall include filling any ruts and 
leveling ground appropriately. Contractor shall dispose of all waste and debris off the 
project. Sow all disturbed earthen areas with Seed Mix Type 1 per Section 212 of the 
Standard Specifications for Road and Bridge Construction. All materials and labor 
necessary for cleanup and restoration shall be considered incidental to other bid items.

3.4. Conduit
Furnish: Conduit; conduit fittings; bushings (grounding where required); LB condulets (as 
required); weatherheads (as required); conduit straps; hardware; conduit sealant.

Conduit that may be subject to regular pressure from traffic shall be laid to a minimum depth 
of 24 inches below grade. Conduit that will not be subject to regular pressure from traffic 
shall be laid to a minimum depth of 18 inches below grade. 

Conduit ends shall be reamed to remove burrs and sharp edges. Cuts shall be square and true 
so that the ends will butt together for the full circumference of the conduit. Tighten couplings 
until the ends of the conduit are brought together. Do not leave exposed threads. Damaged 
portions of the galvanized surfaces and untreated threads resulting from field cuts shall be 
painted with an Engineer-approved, rust inhibitive paint. Conduit bends shall have a radius of 
no less than 12 times the nominal diameter of the conduit, unless otherwise shown on the 
plans.

Contractor shall install a bushing (grounding bushing where required) on both ends of all 
conduits. Cap spare conduits on both ends with caps or conduit sealant.

Conduit openings in junction boxes and cabinets shall be waterproofed with a flexible, 
removable conduit, working it around the wires, and extending it a minimum 1 inch into the 
end of the conduit.

After the conduit has been installed and prior to backfilling, the conduit installation shall be 
inspected and approved by the Engineer.

3.5. Electrical Service
Furnish: Meter base, service disconnect, wire, GFCI AC duplex receptacle with box and 
cover; conduit, conduit fittings, bushings (grounding where required); LB condulets (as 
required); weatherhead; conduit straps; hardware; conduit sealant; ground rod with clamp; 
grounding conductor. 

Prior to any construction, the Contractor shall initiate a work order with the local power 
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company for the installation of electrical service to the site. A representative from the 
Division of Planning and the local power company shall be consulted prior to choosing an 
exact location for the pole. The Contractor shall clear the right-of-way for the electrical 
service drop. 

Contractor shall obtain electrical inspections, memberships, meter base, service disconnect 
and any other requirements by the utility serving the installation and pay all fees as 
required.

Install meter-base and disconnect panel with a 30-ampere, fused, circuit breaker inside. 
Install a manufactured weatherproof hub connectors to connect the conduit to the top of 
the meter base and service disconnect.

Install a rigid ¾ inch conduit with three 8 AWG service conductors from the cabinet,
through the service disconnect to the meter base and a 1¼” conduit with three 8 AWG 
service conductors from the meter base to a weatherhead two feet from the top of the 
electrical service pole. Install conduit straps 30 inches on center and provide a drip loop 
where the wire enters the weatherhead. Splice electric drop with service entrance 
conductors at the top of the pole.

The limit of conduit incidental to “Install Electrical Service” for a pad mounted cabinet is
24 inches beyond face of service pole.

Install a 120-volt, 20-amp GFCI AC duplex receptacle with box and cover in the 
automatic data recorder (ADR) cabinet. 

Install a ground rod with clamp. Install a grounding conductor wire from the meter base, 
through the disconnect panel, to the ground rod clamp. Install grounding conductor in 1-
¾” conduit from service disconnect to ground rod. 

After completing the installation and before the electrical service is connected, obtain a 
certificate of compliance from the Kentucky Department of Housing, Buildings and 
Construction, Electrical Inspection Division.

3.6. Flashing Arrow
Furnish: Arrow Panel

Construction of Flashing Arrow shall conform to the Standard Specifications for Road and 
Bridge Construction.

3.7. Galvanized Steel Cabinet
Furnish: Cabinet; wood posts; concrete; conduit fittings; metal framing channel; pipe 
clamp; terminal block(s); spade tongue wire terminals; wire labels; hardware.

Where right-of-way allows, locate the cabinet such that it is outside the clear zone in 
accordance with the Roadside Design Guide. Install Cabinet such that the door of the 
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cabinet faces the roadway.

Excavate as required and install wood posts to a depth of 36 inches and place concrete 
around posts as shown on the standard detail sheets. Install metal framing channel with 
pipe clamp between posts.

Install Cabinet on wood posts 38 inches above the finished grade as shown on the standard 
detail sheets. Install a unistrut between posts when two posts are specified.

Install the required number of terminal blocks on the cabinet back plate. Install a spade 
tongue terminal on each loop and piezo sensor wire entering the cabinet and connect wires 
to terminal block(s). Wiring shall be neat and orderly. Label all wires and cables inside 
cabinet.

Install conduit from ground to cabinet and attach to pipe clamp. Install locknuts to attach 
conduit to cabinet and install a conduit bushing as shown on the standard detail sheets.

3.8. Grounding
Furnish: Ground rod with clamp; grounding conductor.

At sites with electrical or solar service, all conduits, poles, and cabinets shall be bonded to 
ground rods and the electrical system ground to form a complete grounded system. 

Install such that top of ground rod is a minimum of 3 inches below finished grade.

Grounding systems shall have a maximum 25 ohms resistance to ground. If the resistance 
to ground is greater than 25 ohms, two or more ground rods connected in parallel shall be 
installed. Adjacent ground rods shall be separated by a minimum of 6 feet.

3.9. Install Pad Mount Enclosure
Furnish: Concrete; anchor bolts with washers and nuts; conduit; conduit fittings; conduit 
grounding bushings; ground rod with clamp; grounding conductor; conduit sealant;
wooden stakes (where required); wire labels; hardware.

The Contractor shall be responsible for securing the enclosure from the Central Office 
Division of Planning Warehouse in Frankfort and transporting it to the installation site.

Where right-of-way allows, locate the enclosure such that it is outside the clear zone in 
accordance with the Roadside Design Guide.

Excavate as required, and place concrete to construct the enclosure foundation as specified 
on the standard detail sheets. Install enclosure on the concrete base such that the door(s) of 
the enclosure opens away from traffic (hinges away from traffic). Install anchor bolts, 
washers, and nuts to secure the enclosure to the foundation.

Install ground rod with clamp and install one ¾ inch rigid conduit from enclosure base to 
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ground rod. Install a grounding conductor from ground rod to enclosure base and bond to 
each conduit bushing in the base.

Install two ¾ inch rigid steel conduits: one for electrical service and one for telephone 
service from the base of the enclosure to 24 inches beyond the concrete base. Make all 
field wiring connections to the electrical service and/or telephone service, as applicable.

If electrical and/or telephone service are not provided as bid items in the contract, plug 
conduit on both ends with a cap, conduit sealant, or electrical tape. Mark the location of 
the buried conduit end(s) with a wooden stake labeled “3/4 in. conduit.”

Install specified rigid steel conduit(s) into the base of the enclosure for sensor wire entry.
Install one spare 2 inch conduit from the enclosure base to 2 feet beyond the concrete 
base. Plug spare conduit on both ends with a cap, conduit sealant or electrical tape.

The limit of all conduits incidental to “Install Pad Mount Enclosure” is 24 inches beyond 
the edge of the concrete base.

Wiring in enclosure shall be neat and orderly. Label all wires and cables inside enclosure.
KYTC personnel will furnish and install terminal blocks and connect sensors to terminal 
blocks. 

3.10. Install Controller Cabinet
Furnish: Mounting brackets; mounting straps; conduit; LB condulets; conduit fittings; 
conduit grounding bushings; ground rod with clamp; grounding conductor; cable staples; 
conduit sealant; wooden stakes (where required); wire labels; hardware.

The Contractor shall be responsible for securing the cabinet from the Central Office 
Division of Planning Warehouse in Frankfort and transporting it to the installation site.
Any existing holes in the cabinet not to be reused shall be covered or plugged to meet 
NEC requirements.

Install mounting brackets and secure cabinet to pole with mounting straps.

Install a ground rod with clamp. Install grounding conductor in 1-¾” conduit form cabinet 
to ground rod.

Install one ¾ inch rigid steel conduit with two lb condulets from cabinet to electrical 
service disconnect box. Install one ¾ inch rigid steel conduit with two LB condulets from 
cabinet to telephone network interface device box. Make all field wiring connections to 
the electrical service and/or telephone service, as applicable.

If electrical  and/or telephone service are not provided as bid items in the contract, plug 
conduit on both ends with cap, plumbers putty, conduit sealant, or electrical tape. Mark 
the location of the buried conduit end(s) with a wooden stake labeled “3/4 in. conduit”.
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Install specified rigid steel conduit(s) and type LB condulet(s) into the bottom of the 
cabinet for sensor wire entry. The limit of conduits incidental to “Install Controller 
Cabinet” is 24 inches beyond the face of the pole.

Wiring in cabinet shall be neat and orderly. Label all wires and cables inside cabinet. 
KYTC personnel will furnish and install terminal blocks and connect sensors to terminal 
blocks. 

3.11. Junction Box Type 10x8x4
Furnish: Junction box; wood post; conduit fittings; wire labels; hardware.

Where right-of-way allows, locate the junction box such that it is outside the clear zone in 
accordance with the Roadside Design Guide.

Excavate as required and install wood post(s) to a depth of 18 inches. Install junction box 
on wood post such that the bottom of the box is 18 inches above the finished grade as 
shown on the standard detail sheets. Box shall be installed with four (4) 2½ inch wood 
screws and washers.

Install locknuts to attach conduit to junction box and install a conduit bushing as shown 
on the standard detail sheets.

Wiring inside box shall be neat and orderly. Label all wires and cables inside box.

3.12. Junction Box Type A, B, or C
Furnish: Junction box, No. 57 aggregate; grounding conductor

Excavate as required and place approximately 12 inches of No. 57 aggregate beneath the 
proposed junction box to allow for drainage. Install specified junction box type A, B, or 
C near the edge of pavement, flush with finished grade per the detail sheets. Where 
required, orient the box so that the dimensions comply with the National Electrical Code. 
Stub conduits with grounding bushings into junction box at its base to accommodate 
wires and connect grounding conductor to all grounding bushings. Backfill to existing 
grade, and restore disturbed area to the satisfaction of the Engineer.

Wiring inside box shall be neat and orderly. Label all wires and cables inside box.

3.13. Loops
Furnish: Wire; saw slot sealant; backer rod; grout; conduit sealant.

The plans and notes specify the approximate location for loop installations. Prior to 
sawing slots or drilling cores, the Contractor shall meet with a representative of the 
Division of Planning to verify the precise layout locations on site. Avoid expansion joints 
and pavement sections where potholes, cracks, or other roadway flaws exist.

Upon completion of this meeting, the Contractor shall measure out and mark the 
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proposed loop locations with spray paint or chalk such that the saw slots will be parallel 
and perpendicular to the direction of traffic. Marked lines shall be straight and exact to 
the locations determined and sized as shown on the plans. Unless indicated otherwise, 
loops shall be 6 feet by 6 feet square and loops in the same lane shall be spaced 16 feet 
from leading edge to leading edge. 

On resurfacing, rehabilitation, and new construction projects that include new asphalt 
pavement, the Contractor shall install loops prior to laying the final surface course. On 
projects with milling and texturing, the Contractor may install the loops prior to or after 
the milling operation; however, if installed prior to milling, the Contractor shall be 
responsible for ensuring that the loops are installed at a depth such that the milling 
operation will not disturb the newly installed loops. The Contractor shall correct damage 
caused by the milling operations to newly installed loops prior to placement of the final 
surface course at no additional cost to the Cabinet.

For projects that include the installation of new asphalt and piezoelectric sensors, the 
Contractor shall mark or otherwise reference all loops installed prior to the final surface 
course such that the loops can be accurately located when the piezoelectric sensors are 
installed after placement of the final surface course.

For projects that do not have asphalt surfacing, the Contractor shall install the loops in the 
surface of the pavement. 

The Prime Contractor shall coordinate the installation of loops with the electrical sub-
Contractor and the Engineer to ensure correct operation of the completed installation.

The following is a typical step by step procedure for the installation of a loop.
Carefully mark the slot to be cut, perpendicular to the flow of traffic and 
centered in the lane. 
Make each saw-cut 3/8-inch wide and at a depth such that the top of the backer 
rod is a minimum of 2 inches below the surface of rigid (PCC/Concrete) 
pavement or 4 inches below the surface of asphalt pavement. 
Drill a 1½ inch core hole at each corner and use a chisel to smooth corners to 
prevent sharp bends in the wire. 
Clean ALL

Completely dry the slots and drilled cores and within 1 foot on all sides of the 
slots using oil-free forced air, torpedo heaters, electric heaters, or natural 
evaporation, depending on weather conditions. Be very careful not to burn the 
asphalt if heat is used.

foreign and loose matter out of the slots and drilled cores and within 
1 foot on all sides of the slots using a high pressure washer. 

Measure 9-12 inches from the edge of the paved surface (shoulder break or face 
of curb) and drill a 1½ inch hole on a 45º angle to the conduit adjacent to the 
roadway.
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Closely inspect all cuts, cores, and slots for jagged edges or protrusions prior to
the placement of the wire. All jagged edges and protrusions shall be ground or 
re-cut and cleaned again.
Place the loop wire splice-free from the termination point (cabinet or junction 
box) to the loop, continue around the loop for four turns, and return to the 
termination point.
Push the wire into the saw slot with a blunt object such as a wooden stick. Make 
sure that the loop wire is pushed fully to the bottom of the saw slot.
Install conduit sealant to a minimum of 1” deep into the cored 1½ inch hole.
Apply loop sealant from the bottom up and fully encapsulate the loop wires in 
the saw slot. The wire should not be able to move when the sealant has set. 
Cover the encapsulated loop wire with a continuous layer of backer rod along 
the entire loop and home run saw slots such that no voids are present between 
the loop sealant and backer rod.
Finish filling the saw cut with non-shrinkable grout per manufacturer’s 
instructions. Alleviate all air pockets and refill low spaces. There shall be no 
concave portion to the grout in the saw slot. Any excess grout shall be cleaned 
from the roadway to alleviate tracking.
Clean up the site and dispose of all waste off the project.
Ensure that the grout has completely cured prior to subjecting the loop to traffic. 
Curing time varies with temperature and humidity.

Exceptions to installing loop wire splice-free to the junction box or cabinet may be 
considered on a case-by-case basis and must be pre-approved by the Engineer. If splices 
are allowed, they shall be located in a junction box and shall conform to the construction 
note for Splicing.

If loop lead-in cable (Cable No. 14/1 Pair) is specified, cable shall be installed splice free
to the cabinet ensuring that extra cable is left in each junction box or cabinet. All wires 
and cables shall be labeled in each junction box and cabinet.

Loop inductance readings shall be between 100 and 300 microhenries. The difference of 
the loop inductance between two loops in the same lane shall be ±20 microhenries. 
Inductance loop conductors shall test free of shorts and grounds. Upon completion of the 
project, all loops must pass an insulation resistance test of at least 100 million ohms to 
ground when tested with a 500 Volt direct current potential in a reasonably dry 
atmosphere between conductors and ground.

3.14. Maintain and Control Traffic
Furnish (all as required): Drums, traffic cones, barricades used for channelization 
purposes, delineators, and object markers.

Maintain and Control Traffic shall conform to the plans, the Standard Specifications for 
Road and Bridge Construction, and the KYTC Department of Highways Standard 
Drawings.
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3.15. Open Cut Roadway
Furnish: Concrete, reinforcing bars.

Excavate trench by sawing and chipping away roadway to dimensions as indicated on the 
detail sheets. After placing conduit, install concrete and steel reinforcing bars per the 
Standard Specifications for Road and Bridge Construction. Restore any disturbed sidewalk
to its original condition.

3.16. Piezoelectric Sensor
Furnish: Piezoelectric sensor and cable; sensor support brackets; saw slot sealant; backer 
rod; grout; conduit sealant.

The plans and notes specify the approximate location for piezoelectric sensor (piezo) 
installations. Prior to sawing slots or drilling cores, the Contractor shall meet with a 
representative of the Division of Planning to verify the final layout on site. Avoid 
expansion joints and pavement sections where potholes, cracks, or other roadway flaws 
exist. Roadway ruts at the proposed piezo location shall not be in excess of ½ inch under 
a 4-foot straight edge.

Install the piezo perpendicular to traffic in the final surface course of the pavement. 
Locate the sensor in the lane as shown on the site layout drawing. Eleven-foot length 
sensors shall be centered in the lane.

The following is a typical step by step procedure for the installation of a piezo. Refer 
specifically to the manufacturer’s instructions provided with the sensor prior to 
installation. 

Carefully mark the slot to be cut, perpendicular to the flow of traffic and 
properly positioned in the lane. 

Cut a slot ¾ inch wide (±1/16 inch) by 1 inch minimum deep. The slot should 
be a minimum of 2 inches longer than the sensor (including the lead
attachment). Drop the saw blade an extra ½ inch down on both ends of the 
sensor. The lead out of the passive cable should be centered on the slot.

It is strongly recommended that a ¾ inch wide diamond blade be used for 
cutting the slot, or that blades be ganged together to provide a single ¾ inch 
wide cut. The slot shall be wet cut to minimize damage to the pavement. 

Cut the slot for the passive cable ¼ inch wide and at a depth so that the top of 
the backer rod is a minimum of 2 inches below the road surface.
Clean ALL

Completely dry the slot and within 1 foot on all sides of the slot using oil-free 
forced air, torpedo heaters, electric heaters, or natural evaporation, depending 
on weather conditions. Be very careful not to burn the asphalt if heat is used.

foreign and loose matter out of the slot and within 1 foot on all sides 
of the slot using a high pressure washer.
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Measure 9-12 inches from the edge of the paved surface (shoulder break or face 
of curb) and drill a 1½ inch hole on a 45º angle to the conduit adjacent to the 
roadway. 
Place strips of 2-4 inch wide tape strips on the pavement along the lengths of 
both sides of the sensor slot, 1/8 inch away from the slot.
Wear clean, protective latex (or equivalent) gloves at all times when handling 
sensors. Visually inspect sensor to ensure it is straight. Check lead attachment 
and passive cable for cuts, gaps, cracks and/or bare wire. Verify that the correct 
sensor type and length is being installed by checking the data sheet. Verify there 
is sufficient cable to reach the cabinet. 
Test the sensor for capacitance, dissipation factor and resistance, according to 
the directions enclosed with the sensor. Capacitance and dissipation should be 
within +20% of the piezo data sheet. Resistance (using the 20M setting) should 
be infinite. Record the sensor serial number and the test results and label “pre-
installation.” This information should be stored in the counter cabinet and/or 
returned to Department Planning personnel.

Piezo lead-in cable shall not be spliced.

Lay the sensor next to the slot and ensure that it is straight and flat. 
Clean the sensor with steel wool or an emery pad and wipe with alcohol and a 
clean, lint-free cloth. 
Place the installation bracket clips every 6 inches along the length of the sensor.
Bend the tip of the sensor downward at a 30 angle. Bend the lead attachment 
end down at a 15 angle and then 15 back up until level (forming a lazy Z).
Place the sensor in the slot, with the brass element 3/8 inch below the road 
surface along the entire length. The tip of the sensor should be a minimum of 2 
inches from the end of the slot and should not touch the bottom of the slot. The 
top of the plastic installation bracket clips should be 1/8 inch below the surface
of the road. The lead attachment should not touch the bottom or sides of the slot. 
Ensure the sensor ends are pushed down per the manufacturer’s instructions. 
Visually inspect the length of the sensor to ensure it is at uniform depth along its 
length and it is level (not twisted, canted or bent). 
On the passive cable end, block the end of the slot approximately 3-5 inches 
beyond the end of the lead attachment area creating an adequate “dam” so that 
the sensor grout does not flow out. 
Use one bucket of sensor grout per piezo installation

Remove the tape along the sides of the saw slot when the adhesive starts to cure.

. Overfill the slot with 
sensor grout and allow to cure for a minimum of 10 minutes before continuing 
with the installation. Ensure that sensor grout fills around and beneath the 
sensor completely and that there is not a trough on top.

Carefully remove the dam from the end of the sensor.
Route the lead-in cable through the saw slot
Install conduit sealant to a minimum of 1” deep into the cored 1½ inch hole.
Cover the lead-in cable with encapsulant, backer rod, and grout.

If necessary, after the grout has hardened, grind with an angle grinder until the 
profile is a 1/16 inch mound. There shall be no concave portion to the mound.
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Clean up the site and dispose of all waste off the project.
Ensure that the sensor grout has completely cured prior to subjecting the sensor 
to traffic. Curing time will vary with temperature and humidity.

Upon installation, test the sensor for capacitance, dissipation factor and resistance, 
according to the directions enclosed with the sensor. Capacitance and dissipation should 
be within +20% of the piezo data sheet. Resistance (using the 20M setting) should be 
infinite. Perform a functional test of the piezo with an oscilloscope to ensure that the 
sensor is generating a proper response to the passage of vehicles. 

Record the sensor serial number and the test results and label “post-installation.” This 
information should be stored in the counter cabinet and/or returned to Department 
Planning personnel.

3.17. Pole – Wooden
Furnish: Pole; anchoring equipment (as required); hardware (as required).

Excavate and install wood pole to a minimum depth of one-sixth the total pole height.
Place backfill material in hole and compact until flush with existing grade. Install guy 
wire, guy guard, anchor, anchor rod, and strand vise, if necessary. Anchor shall be a 
minimum of one-third the pole height from the face of the pole. Provide temporary 
erosion control, seeding, protection and restoration of disturbed areas to the satisfaction 
of the Engineer. 

3.18. Removal of Existing Equipment
The Contractor shall remove existing materials (including but not limited to: poles, anchors, 
cabinets, junction boxes, conduit and wire) not to be reused. Contractor shall dispose of all 
removed materials off the project. All materials and labor necessary for the removal of 
existing equipment shall be considered incidental to other bid items.

3.19. Signs
Furnish: Signs; sign standards; hardware.

Construction of signs shall conform to the Standard Specifications for Road and Bridge 
Construction.

3.20. Splicing
Furnish: Splice kit; solder.

These notes describe the splicing process (if permitted) and are not intended to grant 
permission to splice. Permission to splice shall be determined by the Division of Planning
and the locations shall be shown on the layout sheet. If splicing is needed but not shown
on the layout sheet, the Contractor shall receive prior written approval

All splices shall conform to the provisions of the NEC.

from the Division 
of Planning.
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Splices for loop and loop lead-in wire shall be twisted and soldered. Abrade the outer 
jacket of both wires to promote good adhesion and prevent capillary leak paths. Seal the 
splice with an electrical sealing resin. Spliced loop conductors shall test free of shorts and 
unauthorized grounds and shall have an insulating resistance of at least 100 megohms when 
tested with a 500 volt direct current potential in a reasonably dry atmosphere between 
conductors and ground. 

For piezos, the same type coax cable, supplied by the manufacturer, shall be used to 
splice to the sensor’s lead-in cable. Cables shall be soldered. Abrade the outer jacket of 
both cables to promote good adhesion and prevent capillary leak paths. Seal the splice 
with an electrical sealing resin. Spliced piezo cables shall be tested and have a minimum 
resistance of 20 megohms, a maximum dissipation factor of 0.03, a capacitance within 
the manufacturer’s recommended range based upon the length of additional cable. A 
functional test of the piezo shall be performed to ensure that the sensor is generating a 
proper response to the passage of vehicles.

3.21. Telephone Service
Furnish: Conduit; conduit fittings; grounding bushings; LB condulets (as required); 
weatherhead; conduit straps; hardware; conduit sealant.

The Contractor shall contact the local telephone company for the installation of telephone 
service to the site. Telephone Company will install service to a telephone network 
interface device (NID) on the pole.

Install rigid ¾ inch conduit with weatherhead from the cabinet to 72 inches above the 
finished grade and install conduit straps every 30 inches on center. Install telephone cable 
with and RJ-11 modular plug from NID to cabinet. Leave eight feet of additional 
telephone cable coiled inside cabinet.

The limit of conduit incidental to “Install Telephone Service” for a pad mounted cabinet is
24 inches beyond face of service pole.

3.22. Trenching and Backfilling
Furnish: Warning tape; seed mix type I; cereal rye or German foxtail-millet; mulch; concrete 
(as required); asphalt (as required).

Excavate trench and provide required cover as shown on the standard detail sheets. After 
placing conduit, backfill material shall be placed and compacted in lifts of 9 inches or 
less. Install warning tape as shown on the detail sheet. Provide temporary erosion control, 
seeding, protection and restoration of disturbed areas to the satisfaction of the Engineer. This 
item shall include concrete, asphalt or approved replacement material for sidewalks, curbs, 
roadways, etc. (if required). 
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3.23. Wiring
Furnish: Wire; wire labels; spade tongue wire terminals (as required).

Installation of all wiring shall conform to the NEC. Permanent identification numbers 
shall be affixed to all wires in all junction boxes and cabinets (see Layout(s) for loop and 
piezo numbers).

Additional lengths of each loop and piezo sensor wire shall be neatly coiled in all 
cabinets and junction boxes as follows:

Enclosure Type Additional length of each wire
Galvanized Steel Cabinet 2’
Pad Mount Cabinet (332) 8’
Pole Mount Cabinet (336) 4’
Junction Box Type 10x8x4 2’
Junction Box Type A, B, or C 2’

3.24. Wood Post
Furnish: Wood post; concrete (as required); seed mix type I; cereal rye or German foxtail-
millet; mulch.

Excavate hole to specified depth and place concrete, if required. Install post, backfill to 
existing grade, and tamp backfill. Provide temporary erosion control, seeding, protection 
and restoration of disturbed areas to the satisfaction of the Engineer.
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4. BID ITEM NOTES AND METHOD OF MEASUREMENT FOR PAYMENT

Only the bid items listed will be measured for payment. All other items required to complete 
the vehicle detection installation shall be incidental to other items of work. Payment at the 
contract unit price shall be full compensation for all materials, labor, equipment and 
incidentals to furnish and install these items.

4.1. Bore and Jack Pipe – 2”
Bore and jack pipe – 2” shall be furnished, installed, and measured for payment per the 
Standard Specifications for Road and Bridge Construction.

4.2. Conduit
Conduit shall include furnishing and installing specified conduit in accordance with the 
specifications. This item shall include conduit fittings, bodies, boxes, weatherheads, 
expansion joints, couplings, caps, conduit sealant, electrical tape, clamps, bonding straps 
and any other necessary hardware. Conduit will be measured in linear feet.

4.3. Electrical Service
Electrical Service shall include furnishing and installing all necessary materials and 
payment of all fees toward the complete installation of an electrical service which has 
passed all required inspections. Incidental to this item shall be furnishing and installing:

Meter-base per utility company’s specifications
Service disconnect panel per utility company’s specifications
Meter base and service disconnect entrance hubs, waterproof
Service entrance conductors
Rigid steel conduit
Rigid steel conduit fittings
Conduit straps
Weatherhead
Duplex GFCI receptacle, 120-volt, 20-amp 
Ground rod with clamp
Grounding conductor

Also incidental to this item shall be any necessary clearing of right of way for the 
electrical service drop. 
Electrical service will be measured in individual units each.

4.4. Flashing Arrow
Flashing Arrow shall be furnished, installed, and measured for payment per the Standard 
Specifications for Road and Bridge Construction.

4.5. Galvanized Steel Cabinet
Galvanized Steel Cabinet shall include furnishing and installing galvanized steel cabinet on 
post as specified. Incidental to this item shall be furnishing and installing grounding 
hardware, and any necessary post/pole mounting hardware. Also incidental to this item shall 
be furnishing and installing the required number of terminal blocks and connection of all 
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sensors to the terminal blocks. Galvanized Steel Cabinet will be measured in individual 
units each.

4.6. Install Pad Mount Enclosure
Install Pad Mount Enclosure shall include installing a Department-furnished enclosure as 
specified on the detail sheets.

This item shall include obtaining the enclosure from KYTC and transporting it to the 
installation site and furnishing and installing the following:

Concrete foundation (including any excavation necessary)
Anchor bolts, lock washers, and nuts
Conduit
Conduit fittings (including grounding bushings)
Weatherhead
Terminal Strip(s)
Ground rod with clamp
Grounding conductor

Install Pad Mount Enclosure will be measured in individual units each.

4.7. Install Controller Cabinet
Install Controller Cabinet shall include installing a Department-furnished cabinet as 
specified on the detail sheets.

This item shall include obtaining the cabinet from KYTC and transporting it to the 
installation site and furnishing and installing the following:

Conduit
Conduit Fittings
Terminal Strip(s)
Ground rod with clamp
Grounding conductor

Install Controller Cabinet will be measured in individual units each.

4.8. Junction Box Type 10" x 8" x 4"
Junction Box Type 10”x8”x4” shall include furnishing and installing specified junction box 
in accordance with the specifications. This item shall include connectors, splice sleeves, 
conduit fittings, mounting materials and any other items required to complete the 
installation. Incidental to this item shall be furnishing and installing specified post (wood, 
channel, metal, etc.) as required for the installation. Junction Box Type 10”x8”x4” will be 
measured in individual units each.

4.9. Junction Box Type A, B, or C
Junction Box Type A, B, or C shall include furnishing and installing specified junction box 
in accordance with the specifications. This item shall include excavation, furnishing and 
installing #57 aggregate, backfilling around the box, and restoration of disturbed areas to 
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the satisfaction of the Engineer. Incidental to this item shall be furnishing and installing a 
grounding conductor bonding all conduit grounding bushings in the box. Junction Box 
Type A, B, or C will be measured in individual units each.

4.10. Loop Saw Slot and Fill
Loop Saw Slot and Fill shall include sawing and cleaning saw slots and furnishing and 
installing conduit sealant, loop sealant, backer rod, grout, or other specified material. Loop 
Saw Slot and Fill will be measured in linear feet of sawed slot.

4.11. Maintain and Control Traffic
Maintain and Control Traffic shall be measured for payment per the Standard 
Specifications for Road and Bridge Construction.

4.12. Open Cut Roadway
Open Cut Roadway shall include excavating trench (sawing and chipping roadway) to 
dimensions as indicated on the detail sheets and furnishing and placing  concrete, steel 
reinforcing bars, and asphalt. This item also includes restoring any disturbed sidewalk to its 
original condition. Open Cut Roadway will be measured in linear feet.

4.13. Piezoelectric Sensor
Piezoelectric sensor (piezo) shall include sawing and cleaning saw slots and furnishing 
and installing piezo in accordance with the specifications. This item shall include 
furnishing and installing lead-in wire, conduit sealant, encapsulation material, backer 
rod, grout, testing, and accessories. Piezo will be measured in individual units each.

4.14. Pole – 35’ Wooden
Pole – 35’ Wooden shall include excavation, furnishing and installing specified wood pole, 
backfilling and restoring disturbed areas to the satisfaction of the Engineer. Incidental to this 
item shall be furnishing and installing guy wire, anchor and anchor rod, strand vise, and guy 
guard, if specified.
Pole – 35’ Wooden will be measured in individual units each. 

4.15. Signs
Signs shall be furnished, installed, and measured for payment per the Standard 
Specifications for Road and Bridge Construction.

4.16. Telephone Service
Telephone Services shall include furnishing and installing all necessary materials and 
payment of all fees toward the complete installation of a telephone service, which has 
passed all required inspections.  Incidental to this item shall be furnishing and installing:

Telephone cable with an RJ-11 modular plug
Rigid steel conduit
Rigid steel conduit fittings
Conduit straps
Weatherhead
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Telephone service will be measured in individual units each.

4.17. Trenching and Backfilling
Trenching and Backfilling shall include excavation, warning tape, backfilling, temporary 
erosion control, seeding, protection and restoration of disturbed areas to original condition. 
This item shall include concrete, asphalt or approved replacement material for sidewalks, 
curbs, roadways, etc. (if required). Trenching and backfilling will be measured in linear 
feet.

4.18. Wire or Cable
Wire or cable shall include furnishing and installing specified wire or cable within saw slot, 
conduit, junction box, cabinet, or overhead as indicated on the detail sheets. Incidental to 
this item shall be the labeling of all wires and cables in each junction box, cabinet and splice 
box, and furnishing and installing other hardware required for installing cable. Wire or
Cable will be measured in linear feet.

4.19. Wood Post
Wood Post shall include furnishing and installing wood post as specified. This item shall 
include excavation, furnishing and placing concrete (if required), backfilling around the 
post, and restoration of disturbed areas to the satisfaction of the engineer. Wood Post will be 
measured in individual units each.
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INTERSTATE 265 PAVEMENT REHABILITATION PROJECT 
KY 146 TO INTERSTATE 71 

M.P. 30.3 TO M.P. 35.2 
ITEM # 5-2068.00

PUBLIC INFORMATION PLAN 

The primary goal of the Public Information Plan (PIP) is to inform the motoring public and area 
stakeholders of project information including Maintenance of Traffic (MOT) which includes lane 
and ramp closures.  The KYTC District 5 Public Information Officer (PIO) will coordinate and 
disseminate to stakeholders and the media appropriate information regarding the construction 
plans.

LOCAL STAKEHOLDERS

Elected Officials 
o State Senator Julie Denton – (502) 489-9058; julie.denton@lrc.ky.gov
o State Senator Ernie Harris – (502) 241-8307; ernie.harris@lrc.ky.gov

o State Representative Bob DeWeese – (502) 426-5565; bob.deweese@lrc.ky.gov
o State Representative Ron Crimm – (502) 245-8905; ron.crimm@lrc.ky.gov
o Mayor Greg Fischer – (502) 574-2003; greg.fishcher@louisvilleky.gov
o Metro Councilman Kelly Downard  (502) 574-1116; 

kelly.downard@louisvilleky.gov
o Metro Councilman Glen Stuckel – (502) 574-1117; glen.stuckel@louisvilleky.gov
o Metro Councilman Jerry Miller – (502) 574-1119; jerry.miller@louisvilleky.gov

Local Agencies 
o Rick Caple, Director of Transportation for Jefferson County Public Schools – (502) 

485-3470; richard.caple@jefferson.kyschools.us
o Barry Barker, Transit Authority of the River City (TARC) – (502) 561-5100; 

jbarrybarker@ridetarc.org
o Lt. Dave Seelye, Louisville Metro Police Department Traffic Division – (502) 574-

2445; dave.seelye@louisvilleky.gov
o Mark Giuffre, UPS – (502) 329-3060; mgiuffre@ups.com
o Chief Jeff Riddle, Middletown Fire Protection District – (502) 245-7555; 

jriddle@mfpd.org
o Amy Pope, Ford Truck Plant – (502) 429-2444; apope@ford.com
o Lonnie Corkum, Ford Truck Plant – (502) 429-2245; lcorkum@ford.com
o Chief Bob Hamilton, PeWee Valley Fire Protection District – (502) 241-0025; 

bob.hamilton@peweevalleyfire.org
o Bob Tolson, Middletown Fire Protection District, Station 3 – (502) 243-8555; 

btolson@mfpd.org
o Deputy Chief Shawn Canto, Harrods Creek Fire Dept. – (502) 228-1351; 

scanto@hcfd.org
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o Madison Steele, Worthington Fire District – (502) 241-9366; 
msteele@worthingtonfire.com

o Dan O’Sullivan, Kroger Distribution Center – (734) 358-0956; 
dosullivan@transervice.com

o Ellen Wade, President of Northeast Louisville Business Association (NELBA) – 
(502) 905-4408; bigole@aol.com

o Marcus Buell, Wal-Mart at I-265 and Westport Road – (859) 539-9834; 
smbuell@insightbb.com

o Kathy Preston, Westport Distribution Center – (502) 499-9199; 
kpreston@teamweston.com

o John Falvey, Eastpoint Business Center – (502) 371-1122; 
jfalvey@falveycommercial.com

o Covenant Classical Academy – (502) 243-0404; lharris@covenant-classical.org
o Summitt Shopping Center, Rebecca Norton; bnorton@bayerproperties.com

Utility Companies 
o Local utility companies are kept apprised of this project at the monthly utility 

coordination meetings hosted by District 5 

Neighborhoods and their Mayors 

TRUCKING FIRMS AND OUT OF STATE STAKEHOLDERS

Information will be distributed electronically to trucking firms via Rick Taylor at the Department 
of Vehicle Regulation (502-564-4540; rick.taylor@ky.gov).  Information will also be posted on 
the 511 website (www.511.ky.gov) and on the 511 telephone information system. 

PRESENTATIONS

A project description including anticipated schedule will be provided to the media, stakeholders 
and other emergency service agencies via e-mail prior to construction.  Information will be 
provided to these groups via traffic advisories, press releases, the District 5 website and the 
weekly District 5 Road Show of Construction and Maintenance Activities.  

MEDIA RELATIONS

The District PIO will prepare an initial news release regarding the contract award for the project.  
The PIO will conduct interviews with the media throughout the project duration to keep the 
public informed of construction progress.  Traffic advisories will be submitted to the media when 
a change in the MOT occurs.  The contractor must provide to the PIO via the Resident Engineer 
notification of any change in the MOT at least five (5) days prior to the change.
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SPECIAL PROVISION FOR WASTE AND BORROW SITES

Obtain U.S. Army Corps of Engineer’s approval before utilizing a waste or borrow site that 
involves “Waters of the United States”.  The Corps of Engineers defines “Waters of the United 
States” as perennial or intermittent streams, ponds or wetlands.  The Corps of Engineers also 
considers ephemeral streams, typically dry except during rainfall but having a defined drainage 
channel, to be jurisdictional waters.  Direct questions concerning any potential impacts to 
“Waters of the United States” to the attention of the appropriate District Office for the Corps of 
Engineers for a determination prior to disturbance.  Be responsible for any fees associated with 
obtaining approval for waste and borrow sites from the U.S. Army Corps of Engineer or other 
appropriate regulatory agencies.

1-296 Waste & Borrow Sites
01/02/2012
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SPECIAL NOTES FOR UTILITY CLEARANCE 

IMPACT ON CONSTRUCTION 
 

 
 
 
 
 

Page 1 of 9 
   

JEFFERSON, STP 2653 (035) 
FD52 056 0265 030‐036 

REPAIR AND DIAMOND GRIND CONCRETE PAVEMENT ON I‐265  
FROM MILEPOINT 30.637 TO MILEPOINT 35.201 

SYP ITEM NO.: 5‐2068.00 

GENERAL PROJECT NOTE ON UTILITY PROTECTION 
Utility coordination efforts determined that no significant utility relocation work is required to complete 
the project.   Any work pertaining  to  these utility  facilities  is defined  in  the bid package  and  is  to be 
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 
any coordination or adjustments that are discussed or quantified in the proposal 
 
NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Insight,  LG&E,  AT&T‐KY,  Louisville Water  Company  (LWCo),  and MSD  may  have  overhead  and/or 
underground utility  crossings  in  the  general  vicinity of  construction.   However,  there  is no  impact or 
adjustments required of their services.  All of these facilities are not to be disturbed and will remain in 
place. 

                   *The Contractor is fully responsible for protection of all utilities listed above* 
 

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT 
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

N/A 
 

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

N/A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR 
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

N/A 
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SPECIAL NOTES FOR UTILITY CLEARANCE 

IMPACT ON CONSTRUCTION 
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JEFFERSON, STP 2653 (035) 
FD52 056 0265 030‐036 

REPAIR AND DIAMOND GRIND CONCRETE PAVEMENT ON I‐265  
FROM MILEPOINT 30.637 TO MILEPOINT 35.201 

SYP ITEM NO.: 5‐2068.00 

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES 
 
The contractor will be responsible for contacting all utility facility owners on the subject project 
to coordinate his activities.  The contractor will coordinate his activities to minimize and, where 
possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is 
unlikely to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts 
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation 
work with the facility owner and Resident Engineer.  The Kentucky Transportation Cabinet 
maintains the right to remove or alter portions of this contract if a utility conflict occurs.  

The utility facilities as noted in the previous section(s) have been determined using data garnered 
by varied means and with varying degrees of accuracy: from the facility owners, a result of 
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be 
inclusive of all utilities in the project scope and are not Level A quality, unless specified as 
such.  It is the contractor’s responsibility to verify all utilities and their respective locations 
before excavating.   

BEFORE YOU DIG 

 
The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for 
information on the location of existing underground utilities.  The call is to be placed a minimum 
of two (2) and no more than ten (10) business days prior to excavation.  The contractor should be 
aware that owners of underground facilities are not required to be members of the KY 811 one-
call Before-U-Dig (BUD) service.  The contractor must coordinate excavation with the utility 
owners, including those whom do not subscribe to KY 811.  It may be necessary for the 
contractor to contact the County Court Clerk to determine what utility companies have facilities 
in the area.    
 

Please  Note:  The  information  presented  in  this  Utility  Note  is  informational  in  nature  and  the 
information contained herein is not guaranteed. 
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AREA UTILITIES CONTACT LIST 

Utility Owners and Contact Person  
For 

Jefferson County 
 

 1.  LG&E KU (Electric)     Greg Geiser 
820 West Broadway     work: (502) 627-3708   

 Louisville, KY  40202     Greg.Geiser@LGE-KU.com   
LG&E Emergency Number (502) 589-1444   
LG&E and KU Emergency Number 1-800-331-7370    
 

 2. LG&E (Gas)      Greg Geiser 
820 West Broadway     work: (502) 627-3708 
Louisville, KY  40202    Greg.Geiser@LGE-KU.com 
Gas Emergency Number (502) 589-5511 
LG&E and KU Emergency Number 1-800-331-7370     

    
 3. Louisville Water Company    Daniel Tegene, PE 

550 South Third Street    (502) 569-3649 
Louisville, KY  40202     DTegene@LWCky.com 

         
 4. AT&T KY      Morgan Herndon 

3719 Bardstown Road - 2nd Floor   Morgan.Herndon@att.com 
Louisville, KY  40218    (502) 458-7312 

               
5. Metropolitan Sewer District     Steve Emly    

700 West Liberty Street    Emly@MSDLouky.org 
            Louisville, KY  40203-1911     (502)540-6509  
        Brad Selch    

SelchB@MSDLouky.org  
 (502) 540-6614  
 Send to both contacts  
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6. Insight Communications Company   Deno Barbour  
4701 Commerce Crossings Dr.   Cell: (502) 664-7395 
Louisville, KY40229                                      Office(502) 357-4376                           
Dwight.Barbour@TWCable.com 
       Nathen Howerton 
       Cell:  (502) 639-6838 
       Office:  (502) 357-4318 
       Nathen.Howerton@TWCable.com  
       Forrest Antique 
       Cell:  (502) 817-6519 
       Office:  (502) 357-4724 
       Forrest.Antique@TWCable.com  
        

 7. Texas Gas Transmission Corporation   John Weaver 
10327 Gaslight Way     (502) 438-2407 
Louisville, KY  40299    John.Weaver@BWPMLP.com   

     
8. Marathon Pipeline, LLC    David Wisner    

539 S Main St, Rm 7642                  DSWisner@MarathonPetroleum.com 
Findlay, OH  45840     (419) 421-2211   

   
9. Indiana Gas Company Inc    Mary Barber 
            d.b.a. Vectren Energy Delivery of Indiana, Inc MBarber@Vectren.com 

or      (812) 948-4952 
Ohio River Pipeline Corporation    
2520 Lincoln Drive    
Clarksville, Indiana 47129 
 
Line Maintained By 
Texas Gas Transmission, LLC   Tim Turner  

   3800 Frederica Street     (270) 688-6461 
   Owensboro, Kentucky 42302    Tim.Turner@bwpmlp.com 

Cell: (270) 485-1152 
 
10. Indiana Utilities Corporation    Kevin Kinney 

123 West Chestnut Street    Ron Timberlake  
Corydon, Indiana 47112    Jackie Rogers 
(812) 738-3235     JackieR@IndianaUtilitiesCorp.com 
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11. Sprint - Fiber Optics     Joe Thomas 

11370 Enterprise Park Dr.      Joe.Thomas@Ericsson.com 
Sharonville, OH 45241    Office  (513) 612-4204 
       Cell (937) 209-9754        

 
12. Mid-Valley Pipeline Company   Todd Calfee (Richard) 

4910 Limaburg Road     (859) 371-4469x14  
Burlington, KY 41005    (859) 630-8271 
FAX  (866) 699-1185     RTCALFEE@SunocoLogistics.com 
         

13. Level 3 Communications (Transmission)  Kevin Webster  
848 S. 8th St.      Kevin.Webster@Level3.com 
Louisville, KY  40203    Office (502) 777-8622 

        Cell (502) 777-8622 
        Fax (502) 561-6950 
 

Level 3 Communications (Transmission)  Tim Morphew 
848 S. 8th St.      Tim.Morphew@Level3.com 
Louisville, KY  40203    Office (502) 561-6935 

        Cell (502) 221-1785 
        Fax (502) 561-6950 
 
 Level 3 Communications (Distribution)  Mark Sewell    
 962 South Third Street    Mark.Sewell@Level3.com 
 Louisville, KY 40203     Office (502) 515-9142 
        Cell (502) 295-0939 
        Send to all 3 contacts 
  
14. Jefferson County Public Schools (JCPS)  Jeff Hardy 

C B Young      Jeff.Hardy@Jefferson.kyschools.us 
Building 7      502-485-7975 
3001 Crittenden Dr. 
Louisville. KY 40209 
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15. Kentucky Data Link (KDL now Windstream) Michael Russell  
Project Manager     Michael.Russell@windstream.com  
3701 Communications Way     John Mcdowell 
Evansville, IN 47715     John.Mcdowell@windstream.com 
(Address envelopes ATTN Melissa Gugino)  859-369-3623 
       Melissa.gugino@windstream.com 

   
 
      Timothy Gibson (Fiber location/relocation) 
       Timothy.Gibson@Windstream.com 
       (812) 454-6756 
       Lezlie Allison 
       Lezlie.Allison@Windstream.com 
       Work: (859) 357-6205 
       Cell: (859) 421-3769 

Send to both contacts 
 

16 AT&T Legacy      Mike Diederich 
 4500 Johnston Pkwy.     MD4145@att.com 

 Cleveland, OH  44128   (216)-587-6267 
        (216)-212-8556 

 
       Don Garr 

                                                      DRGarr@Hughes.net 
        Cell: (502) 741-8374 
        Send to both contacts  
     
17. TWTelecom      Jeremy Cornell 
 Medinger Tower     Jeremy.Cornell@TWTelecom.com 
 462 S. 4th St., Suite 2400    (502) 992-1168 
 Louisville, KY  40202     
  
 333  West Vine Street, Suite 330   Gerald Long 
 Lexington, KY  40507    Gerald.Long@TWTelecom.com 

(859) 550-2201    
 
 
 

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 193 of 268



SPECIAL NOTES FOR UTILITY CLEARANCE 

IMPACT ON CONSTRUCTION 
 

 
 
 
 
 

Page 7 of 9 
   

JEFFERSON, STP 2653 (035) 
FD52 056 0265 030‐036 

REPAIR AND DIAMOND GRIND CONCRETE PAVEMENT ON I‐265  
FROM MILEPOINT 30.637 TO MILEPOINT 35.201 

SYP ITEM NO.: 5‐2068.00 

18.  City of Taylorsville Sewer & Water   Harold Compton 
70 Taylorsville Rd., P O Box 279   HCompton@TaylorsvilleWater.org 
Taylorsville, KY 40071    (502) 477-3235 
       Fax: (502) 477-1310 

 
19. Qwest Communications Company, LLC  George McElvain 

700 W Mineral Ave, UTD2734   George.McElvain@Qwest.com 
Littleton, Colorado 80120    (303) 992-9931 

        Cell:720-260-2514 
       Fax:303-707-3252 
 

20. Shelby Energy Cooperative    Jason Ginn 
P.O. Box 311, 620 Old Finchville Road  Jason@ShelbyEnergy.com 
Shelbyville, KY  40065    cell: (502) 643-2778 
(502) 633-4420   

 
21. Atmos Energy      Bernie Anderson 
 130 Stonecrest Road Suite105   cell: (502) 321-8073  

Shelbyville, KY 40065   
 Bernie.Anderson@AtmosEnergy.com   OR 
 (502) 633-2831 ext. 104         
        Earl Taylor 

       Earl.Taylor@AtmosEnergy.com 
        Cell: 859-583-0306 

Office: 859-236-2300 
Send to both contacts 

 
22. Crown Castle Network Operations   Brian Watkins 

10170 Linn Station Road    Brian.Watkins@CrownCastle.com  
Suite 525      (502) 318-1323 
Louisville, KY 40223     Brandy Bowling (Brian’s supervisor) 
(builds cell towers and leases space on them) Brandy.Bowling@CrownCastle.com  

(502) 318-1322 
Cindy Shaffer 
Cynthia.Shaffer@CrownCastle.com 
(502) 318-1313 
Chris Gladstone 
Chris.Gladstone@CrownCastle.com 
(502)689-2162 
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23. Zayo       Bill Hales 

701 W. Henry Street     Bill.Hales@zayo.com  
Suite 201      (502) 500-3661 
Indianapolis, IN  46225  
 

24. MCI/Verizon(Owns WUTEL)   Chris Fowler   
 MCI/Verizon       Chris.Fowler@Verizon.com 
 730 West Henry Street    Office: (317) 685-8050 
 Indianapolis, IN 46225    Cell: (317) 435-6225 
             
        Dave Wiley (Field) 
        (502) 439-8783 
        Dave.Wiley@One.Verizon.com 
 
25. TRIMARC  `    Todd Hood 
 Public Safety & Transportation Systems  Todd.Hodd@ngc.com 
 901 West Main Street     Office:  (502)587-6624 ext. 2 
 Louisville,  Kentucky 40202    Cell:  (502)307-7456 
  

AIRPORT CONTACTS 
 

Steve Stoker    (502) 375-7360 – FFA Location Manager 
Jack Stauble     (502) 664-9637 cell – FFA Location Technician 
 
Chuck Hensley  (502) 380-8356 EXT 356 – Construction Manager  
 Louisville Regional Airport Authority 
 
Andy Hepfinger   (502) 329-3706 – UPS Construction 
 Brian Knesco       (502) 741-2922 – UPS Construction 
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Railroad Companies 
 

 
1. C.S.X. Transportation, Inc.  
 Contacts: 
 David Hall, KY Liaison, (502) 815-1865 

Milton Holder – crossings – cell (502) 817-2011 
John Williams – crossings – cell (502) 376-8745, Office (502) 364-1133 
Joe Malandruco (Florida) – signals (904) 245-1160 

 
2. Norfolk - Southern Railway Company   

Norfolk - Southern Railway Company (Roy Johnson to provide contact data)  
 Mr. J. N. Carter, Jr. Chief Engineer 
 Bridges and Structures 
 Norfolk Southern Corporation 
 1200 Peachtree Street 
 Atlanta, Georgia 30309 
 
3. Paducah and Louisville Railway, Inc.  
            Gerald Gupton, Office:   (270) 444-4386 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2012 with the 2012 Revision. 
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Supplemental Specifications to the Standard Specifications for  Road and 
Br idge Construction, 2012 Edition

(Effective with the August 17, 2012 Letting)

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Par t: D) Testing Responsibilites. 
Number : 4) Density.
Revision: Replace the second sentence of the Option A paragraph with the following:  Perform 

coring by the end of the following work day.
Subsection: 606.03.17 Special Requirements for Latex Concrete Overlays.
Par t: A) Existing Bridges and New Structures.
Number : 1) Prewetting and Grout-Bond Coat.
Revision: Add the following sentence to the last paragraph:  Do not apply a grout-bond coat on 

bridge decks prepared by hydrodemolition.
Subsection: 609.03 Construction.
Revision: Replace Subsection 609.03.01 with the following:                                                     

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or 
precast concrete release the temporary erection supports under the bridge and swing 
the span free on its supports.                                                                                                                                                                                                                                              
609.03.01 B) Lift Loops.  Cut all lift loops flush with the top of the precast beam 
once the beam is placed in the final location and prior to placing steel reinforcement.  
At locations where lift loops are cut, paint the top of the beam with galvanized or 
epoxy paint.
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL NOTE FOR 
QC/QA SPECIFICATIONS FOR CLASS P CONCRETE  

 
This Special Note will apply where indicated on the plans or in the proposal.  Section 
references herein are to the Department’s 2008 Standard Specifications for Road and 
Bridge Construction.  

 
1.0 DESCRIPTION.  This Special Note specifies the process control and acceptance 
testing for Class P Concrete (JPC pavement, shoulders, base). JPCP 24/48/72 will not be 
included under this note. Perform work and furnish materials according to the 
Department's Standard Specifications with the following exceptions and additions.  
Perform both process control and acceptance testing. Minimum test frequencies are 
provided. The Department will only perform verification testing. 
 
2.0 MATERIALS.  Conform to Subsection 501.02 or 601.02. 
  
3.0 PROCESS. 
 

3.1 Quality Control Plan (QCP).  Submit the QCP checklist to the Engineer for 
review and approval at least 15 calendar days prior to commencing concrete operations.  
The QCP is the responsibility of the Contractor and should be a joint effort between the 
Contractor and any subcontractors.  Submit a revised QCP for review and approval if any 
changes are necessary.  

 
3.2 Contractor Requirements. 

 
1) Select a concrete production facility that conforms to the production 

requirements found in Subsection 601.  If the facility fails to meet these 
requirements during production and is no longer qualified to supply concrete the 
Contractor is solely responsible for obtaining the services of another concrete 
production facility to continue placement of concrete on the project. 

2) Provide concrete technicians that are certified as ACI Level I Concrete Field 
Testing Technicians. 

3) Provide an AASHTO accredited or Kentucky Transportation Cabinet qualified 
laboratory facility. 

4) Job Site Acceptance Requirements: 
 

a) Trip Tickets.  Collect trip tickets for each load of concrete.  Check each 
truck mixer for a current performance test sticker and the metal plate stating 
manufacturers recommended capacities and revolution speeds. Verify 
and/or record the following for each load of concrete delivered to the 
project: 

 
• Age of mix 
• Mixing revolutions recorded on the trip ticket 
• Discharge time  
• Addition of water 
• Additional mixing revolutions if water is added 
• Job site test data 
 
The Technician shall reject concrete failing to meet the requirements for any 
item. 

 1
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b) Technician Responsibilities. ACI Level I Concrete Technicians shall be on 
site to inspect all quantities of concrete delivered to the project.  Inspection 
responsibilities include field tests for slump, air content, temperature, and 
casting of cylinders of the plastic concrete.  All testing shall be performed 
according to the applicable Kentucky Methods.  The Technician shall reject 
concrete failing to meet the requirements of any of these tests. 

 
5) Testing: 

 
a) Start Up Test Frequencies. Perform start-up slump, air content, and 

temperature tests each day of placement for Class P concrete.  The 
minimum frequency is the first unit and any one of the next 4 Units 

The First Unit is the first load delivered producing acceptable start up 
test results.  For example; if the first load of the day produces failing test 
results, it is rejected.  Repeat Start Up Tests for the second load delivered.  
If the second load produces passing test results it is accepted and considered 
the First Unit.  

b) Acceptance Testing.  Provide test equipment conforming to requirements of 
the appropriate test method.  The Engineer may inspect and reject any 
equipment found defective.   

 
• Sample and test the plastic concrete for air content, slump, and 

temperature at the point of placement.  Once the First Unit has been 
established, the Department will include all randomly selected samples 
for payment in the pay factor calculations even if the unit is out of 
specification. If any randomly selected production unit is outside the 
specification limits for slump, temperature, or air content, return to the 
start-up testing frequency. 

• Mold a minimum of one set of cylinders at the point of placement for 
each sublot (see part 3.2-5-c) for compressive strength testing.  A “set” 
of cylinders is outlined in KM 64-305. Randomly sample and test when 
the Engineer directs.  (See the following note) 

• Obtain samples anytime visual inspection of the delivered concrete 
indicates questionable specification compliance. 

• Perform compressive strength testing on certified or Department 
approved machines. 

• Notify the Engineer at least 24 hours prior to the time of compressive 
strength testing so that the test may be witnessed. The Department will 
witness and document a minimum of 75 percent of the tests.  

• Core any concrete meeting the criteria for investigation of in-place 
concrete based on low cylinder strengths (see part 3.2-6).  When coring 
is required, furnish equipment and personnel necessary to obtain and 
test cores. Core diameter will be as required by the Department. 
 

Note:  Number cylinders for strength testing according to the following 
format unless otherwise approved by the Engineer: 
 
Lot # - Sublot # - Class of Concrete 
 
If a set of cylinders are made for early breaks, follow the class of concrete 
with an “X”.  The verification cylinders made by the department will use a 
“V” after the class of concrete. 

 2
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c) Lot Size.  Lots and sublots will be based on delivered quantities in lieu of 

design quantity. Lots are defined as 4,000 square yards.  Lots are divided 
into 4 sub-lots of 1,000 square yards. 
 
 Use the following table in determining concrete quantities and their 
corresponding lots and sublots. 

 
Square Yards Total Sublots – Equally Divided 

< 2,000 
Accept based upon plastic concrete test results plus 
one set of cylinders if more than 15 cubic yards per 

calendar day* 

2,000 ≤ 4,000 4 
4,000 ≤ 5,000 5 
5,000 ≤ 6,000 6 
6,000 < 8,000 One standard lot, plus a second smaller lot  

with 4 sublots. 
* PWL and incentive/disincentives are not applied but accepted at 100% 

pay based on achieving acceptable results. 
 
NOTE:  All early strength modified mixes will be combined, if quantities 
are available, to make a lot(s).  

 
d) Documentation.  Record all job site test results when obtained.  Provide a 

summary of test results and trip tickets at least weekly to the Engineer.  In 
the summary, include a record of all concrete rejected.  As 28-day breaks 
are obtained, submit air and strength results along with corresponding 
random numbers and sublot/lot identification at the completion of each and 
every lot. Report all failing compressive strength tests to the Engineer as 
soon as possible, but no later than the end of the testing day. 

e) In addition to acceptance testing, perform all sampling, testing (slump, air, 
temperature and strength) for the purpose of either load applications, or 
opening to traffic.  These results are to be kept separate from random QC 
results and are not to be used for pay calculations. 

f) Additional acceptance sampling testing by the Contractor is permitted but 
must be included in the QCP by reducing size of sublots within the lots (see 
part 3.2-5-c) to be included in pay calculations. 

 
6) Investigation of In-Place Concrete.  The Department will require a core 

evaluation of the in-place concrete when any of the following occur: 
 

• An individual test result falls more than 500 psi below minimum required 
compressive strength 

• Strength PWL for a lot is less than 75 
• Air content PWL below 60 will require special evaluation by the Engineer 

based on core testing (hardened air content) to determine acceptance/rejection, 
and any corrective work needed. 

• Any lot missing more than 25% of the required tests for strength or air will 
require coring and testing. The results will be evaluated according to part 3.4-
2. 
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The investigation will take place at the direction of the Engineer.  Obtain cores 
within 7 calendar days of written notification. 

 
3.3 Concrete Producer Requirements.  Requirements include mix design, testing, 

documentation, plant approval, and truck approval in accordance with Section 601.  Mix 
Designs.  Submit mix designs to the Engineer using either Option A or Option B below. 

 
1) Option A.  Kentucky Mix Design.  Submit mix designs according to Subsection 

601.03.02 G at least 15 calendar days prior to commencing concrete operations.  
Design and proportion the concrete mixtures according to Subsection 601.03.03.  
Resubmit the mix designs when changes are made.  

2) Option B.  ACI-318 Mix Design.  ACI 318, Chapters 4 and 5, is permitted for 
mix design only.  Comply with ingredient material specifications and mineral 
admixture limitations according to the Department’s Standard Specifications. 
Option B is not permitted for HPC or JPCP 25/48/72 mixes.  Conform to the 
following if requirements are not modified elsewhere by plan note.  

 
Max. Free Water 

By w/c Ratio (lbs/lbs) 
Min.  28-Day 

Comp. Strength 
For acceptance 

(psi) 

Air Content 
(%) 

0.45 4,500 6± 2% * 
* The air content shall be 7 ± 2% when coarse aggregate sizes #8, #78, or #9-

M are used. 
 

3.4 Department Responsibilities. 
 

1) Concrete Mixture Verification Testing.  The Engineer will conduct 
verification testing to verify acceptance procedures.  Only ACI Level I 
qualified personnel will perform the verification testing. The Engineer will 
determine according to KM 64-113 when the Contractor is to perform 
random sampling and testing.  The Engineer will notify the Contractor 
immediately prior to required random sampling and testing. 

The Engineer will test at a minimum frequency of one per every 8 
acceptance tests made by the contractor.  The Engineer reserves the right to 
increase the frequency of testing when deemed necessary.  The Engineer 
will perform verification testing on independent samples from the same 
batch and location as the Contractor’s tested sublot and promptly compare 
results.  Additionally, the Engineer may select any portion of any sublot at 
any time to verify specifications limits.  All verification cylinders will be the 
same size as the contractors acceptance cylinders. 

 When the verification test results differ from the Contractor’s test 
results by more than tolerances shown below, the discrepancy must be 
resolved and documented along with the verification results. The dispute 
resolution outlined in Section 113 will be utilized to verify the acceptability 
of the concrete. 

The Department will witness and document a minimum of 75 percent 
of the tests. 
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Acceptance/Verification Tolerance* 

Test Tolerance 
Air Content ±0.75% 

Compressive Strength ±15% 
Temperature ±3 °F 

Slump ±25% of maximum limit 
*These tolerances only apply to verification samples 

 
2) Core Evaluation for Class P Concrete.  When investigation is required 

according to part 3.2-6 of this note, the Engineer will direct the Contractor 
in obtaining cores and take possession of the cores for testing. All expenses 
in obtaining and testing cores will be the responsibility of the contractor. 
The Engineer will evaluate cores as follows: 
 
a) If core strengths are equal to or greater than 90 percent of minimum 

required compressive strength, the core strengths will be substituted for 
the low/missing cylinder(s) to determine PWL.  Lots affected will not 
be eligible for incentive adjustments but may achieve 100 percent 
maximum pay. 

b) If core strengths are below 90 percent of minimum required 
compressive strength, a design analysis will be required to determine if 
strength is adequate. 
 
1) If strength is determined to be adequate, the core strengths will be 

substituted for the low/missing cylinder(s) to determine PWL. 
2) If strength is determined not to be adequate, the lot or sublot 

containing the failing concrete shall be removed and replaced at 
the Contractor’s expense.  The Contractor may be given the option 
of obtaining additional cores to more accurately identify the extent 
of removal required. 

 
c) If the hardened air content is found to be acceptable, the air results will 

be substituted for the failing/missing air result to determine PWL. Lots 
affected will not be eligible for incentive adjustments but may receive 
100 percent maximum pay. 

d) If the hardened air content is found to be unacceptable, the concrete is 
subject to removal. 

 
4.0 MEASUREMENT. 
 

4.1 Class P (JPC Pavement, Base, and Shoulders).  The Department will measure 
JPC Pavement, Base, and Shoulder according to Subsections 501.04.01, 501.04.02, and 
501.04.03 respectively. 

The Department will not measure the strength and air content of the pavement 
concrete as a separate pay unit, but will analyze the strength and air content data as 
provided by Contractor to calculate pay factors for each separate lot of JPC Pavement, 
Base, and Shoulders. 

 
4.2 Measurement of Dispute Items.  Disputed items may require a third party 

resolution by a mutually agreeable laboratory. If the independent laboratory testing and 
investigation indicates that the Department’s tests are correct, pay the cost of the 

 5

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 207 of 268



10E 

investigation. If the independent laboratory testing and investigation indicates that the 
Department’s tests are not correct, the Department will pay the cost of the investigation. 

When the dispute is resolved at any level, and the Department’s verification tests are 
correct, the Department will base the Contractor’s pay on the Department’s verification 
test results rather than on the Contractor’s acceptance test results. When the Department’s 
verification tests are not correct, the Department will base the Contractor’s pay on the 
Contractor’s test results as the appropriate section or subsection specifies. 

 
4.3 Measurement of Quality Control (QC).  The Department will measure the 

quantity by the lump sum.  The Department will not measure the QCP, any actions and 
personnel required to carry out the QCP, any testing, any testing equipment, or any other 
work necessary to perform the specified QC/QA procedures and will consider them 
incidental to this item of work. 
 
5.0 PAYMENT.  The Department will calculate pay factors for Class P Concrete only, 
and will apply them on a lot basis. The Department will apply Concrete QC/QA 
incentive/disincentive adjustment as a one-time Concrete Adjustment prior to final 
payment. When net bonuses exceed net penalties for concrete for the total project, the 
Department will pay the net difference.  When net penalties, derived from Percent Within 
Limits (PWL) and incentive/disincentive calculations, exceed net bonuses for concrete for 
the total project, the Department will deduct the net difference.  For concrete not requiring 
PWL and incentive/disincentive calculations, the Department will apply penalties 
according to the appropriate subsection or application. Additional pay adjustments may be 
applicable for concrete pavement thickness and ride quality in accordance with the Special 
Notes or Standard Specifications. 
 
Code Pay Item Pay Unit
02069-02071, 02073, JPC Pavement Non-Reinforced,  See Subsection 501.05 
 02075, 02084,   thickness 
 02086, 02088  
02072, 02077, 02078, JPC Pavement Non-Reinforced Shoulder,  See Subsection 501.05 
 02081-02083,  thickness  
 02087, 02089 
02061, 02064, 02065 PCC Base, thickness See Subsection 501.05 
20181ES QC for Class P Concrete Lump Sum 
---- Concrete Adjustment(1) Each 

 

(1) The Department will determine pay factors and adjust the price 
based on the strength and air content of the concrete.  

 
January 1, 2008 
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Procedures for Percent Within Limits (PWL) 
and Pay Factor Calculations 

 
The Contractor’s QC testing data must be validated by the Department’s verification tests.  
A percent within limit (PWL) analysis is used to determine how various specified limits 
are met by the Contractor.  The procedure calls for determining the mean and standard 
deviation of acceptance data. Determine the following quality indices based upon the 
mean, standard deviation and upper/lower specification limits. The upper/lower limits for 
air content PWL calculations will be ± 2.0% of the target air content for Class-P Concrete.  
If there is no upper specification limit (e.g. compressive strength), the upper quality index 
will be considered 100% within limits. 
 
Qu = (Upper Specification Limit - Average) / Standard Deviation 
 
QL = (Average - Lower Specification Limit) / Standard Deviation 
 
Where:  
 
Standard Deviation = [Sum(Individual Measurement - Average)2  / (n-1)]1/2 , and 
 
n = Number of Measurements. 
 
There will be 2 sets of Qu’s and Ql’s calculated for the air content.  The first set will be 
calculated based on the range of ± 2.0% if the target air percentage, with the upper limit 
shown as: 
 
Qu = {(Target Air % + 2.0) – Average Air %} / Standard Deviation of the air content 
 
The second set will be calculated on a target of  ± 1.0 % of the target air percentage, with 
the upper limit shown as: 
 
Qu = {(Target Air % + 1.0) – Average Air %} / Standard Deviation of the air content 
 
These values will be used to derive separate PWL’s and then these PWL’s will be used to 
obtain the combined air pay factor. 
 
Use the values for the Qu, and QL and enter in the PWL tables and determine PWLu, and 
PWLL, respectively.  If the values for Q u or Q L are determined to be negative, follow the 
directions given on the PWL tables.  Round-off the calculated numbers to 2 decimal 
places. 
 
Determine the total PWL for each specified requirement using the following relationship. 
 
PWL = (PWLu + PWLL) - 100 
 
The PWL for each specified requirement per lot is then used to determine the lot’s 
acceptance/rejection status and its appropriate pay factor. 

 
The Combined Air Content Pay Factor will be calculated as:  
 
((25+(PWL @±2*0.25))+(0.0125*PWL@±1))/100, and the Strength Pay Factor will be 
calculated as ((26.25+(0.25*PWL))/100  
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Lot Pay Factor will be calculated as: (Air Pay Factor+Strength Pay Factor) 
 
The lowest Pay Factor will be limited to 0.85 for Class-P Concrete. 
 
Missing Data: 

 
The first sublot missing test results per project will be permitted with no 
reduction in pay. The lot will be calculated based on the remaining test results if 
the sample size is three or more. The second sublot missing test results will 
require a 10% deduct for that lot. All additional sublots missing data will receive 
a 25% deduct applied to the lot for each sublot missing data.  
 
Any lot missing more than 25% of the required tests for strength or air will 
require coring and testing. The results will be evaluated according to (3.4-2). 

 
NOTE: All calculations are rounded to 2 decimal places except the Lot Pay Factor and the 
Project Pay Factor which are carried to 6 decimal places. 

 8

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 210 of 268



10E 

 
Table A-1.   Percent Within Limits (PWL) for Selected Sample Sizes (N). 

(Courtesy of FHWA-SA-96-026, 1996) 
 

 
PERCENT WITHIN LIMITS ESTIMATION TABLE 

VARIABILITY-UNKNOWN PROCEDURE 
STANDARD DEVIATION METHOD 

SAMPLE SIZE 3 
 

Second Decimal Places For Q 
Q 0.00 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 

0.00 50.00 50.28 50.55 50.83 51.10 51.38 51.65 51.93 52.21 52.48 
0.10 52.76 53.04 53.31 53.59 53.87 54.15 54.42 54.70 54.98 55.26 
0.20 55.54 55.82 56.10 56.38 56.66 56.95 57.23 57.51 57.80 58.08 
0.30 58.37 58.65 58.94 59.23 59.51 59.80 60.09 60.38 60.67 60.97 
0.40 61.26 61.55 61.85 62.15 62.44 62.74 63.04 63.34 63.65 63.95 
0.50 64.25 64.56 64.87 65.18 65.49 65.80 66.12 66.43 66.75 67.07 
0.60 67.39 67.72 68.04 68.37 68.70 69.03 69.37 69.70 70.04 70.39 
0.70 70.73 71.08 71.43 71.78 72.14 72.50 72.87 73.24 73.61 73.98 
0.80 74.36 74.75 75.14 75.53 75.93 76.33 76.74 77.16 77.58 78.01 
0.90 78.45 78.89 79.34 79.81 80.27 80.75 81.25 81.75 82.26 82.79 
1.00 83.33 83.89 84.47 85.07 85.69 86.34 87.02 87.73 88.49 89.29 
1.10 90.16 91.11 92.18 93.40 94.92 97.13 100.00 100.00 100.00 100.00 

 
Numbers in the body of this table are estimates of percent within limits (PWL) 
corresponding to specific values of Q, the QUALITY INDEX.  For Q values less than 
zero, subtract the table value from 100. 
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Table A-2.   Percent Within Limits (PWL) for Selected Sample Sizes (N) 

(Courtesy of FHWA-SA-96-026, 1996) 
 

PERCENT WITHIN LIMITS ESTIMATION TABLE 
VARIABILITY-UNKNOWN PROCEDURE 

STANDARD DEVIATION METHOD 
SAMPLE SIZE 4 

 
Second Decimal Places For  Q 

Q 0.00 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
0.00 50.00 50.33 50.67 51.00 51.33 51.67 52.00 52.33 52.67 53.00 
0.10 53.33 53.67 54.00 54.33 54.67 55.00 55.33 55.67 56.00 56.33 
0.20 56.67 57.00 57.33 57.67 58.00 58.33 58.67 59.00 59.33 59.67 
0.30 60.00 60.33 60.67 61.00 61.33 61.67 62.00 62.33 62.67 63.00 
0.40 63.33 63.67 64.00 64.33 64.67 65.00 65.33 65.67 66.00 66.33 
0.50 66.67 67.00 67.33 67.67 68.00 68.33 68.67 69.00 69.33 69.67 
0.60 70.00 70.33 70.67 71.00 71.33 71.67 72.00 72.33 72.67 73.00 
0.70 73.33 73.67 74.00 74.33 74.67 75.00 75.33 75.67 76.00 76.33 
0.80 76.67 77.00 77.33 77.67 78.00 78.33 78.67 79.00 79.33 79.67 
0.90 80.00 80.33 80.67 81.00 81.33 81.67 82.00 82.33 82.67 83.00 
1.00 83.33 83.67 84.00 84.33 84.67 85.00 85.33 85.67 86.00 86.33 
1.10 86.67 87.00 87.33 87.67 88.00 88.33 88.67 89.00 89.33 89.67 
1.20 90.00 90.33 90.67 91.00 91.33 91.67 92.00 92.33 92.67 93.00 
1.30 93.33 93.67 94.00 94.33 94.67 95.00 95.33 95.67 96.00 96.33 
1.40 96.67 97.00 97.33 97.67 98.00 98.33 98.67 99.00 99.33 99.67 
1.50 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 

 
Numbers in the body of this table are estimates of percent within limits (PWL) 
corresponding to specific values of Q, the QUALITY INDEX.  For Q values less than 
zero, subtract the table value from 100. 
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Table A-3.   Percent Within Limits (PWL) for Selected Sample Sizes (N). 

(Courtesy of FHWA-SA-96-026, 1996) 
 

 
PERCENT WITHIN LIMITS ESTIMATION TABLE 

VARIABILITY-UNKNOWN PROCEDURE 
STANDARD DEVIATION METHOD 

SAMPLE SIZE 5 
 

Second Decimal Places For  Q 
Q 0.00 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 

0.00 50.00 50.36 50.71 51.07 51.42 51.78 52.13 52.49 52.85 53.20 
0.10 53.56 53.91 54.27 54.62 54.98 55.33 55.69 56.04 56.39 56.75 
0.20 57.10 57.46 57.81 58.16 58.52 58.87 59.22 59.57 59.92 60.28 
0.30 60.63 60.98 61.33 61.68 62.03 62.38 62.72 63.07 63.42 63.77 
0.40 64.12 64.46 64.81 65.15 65.50 65.84 66.19 66.53 66.87 67.22 
0.50 67.56 67.90 68.24 68.58 68.92 69.26 69.60 69.94 70.27 70.61 
0.60 70.95 71.28 71.61 71.95 72.28 72.61 72.94 73.27 73.60 73.93 
0.70 74.26 74.59 74.91 75.24 75.56 75.89 76.21 76.53 76.85 77.17 
0.80 77.49 77.81 78.13 78.44 78.76 79.07 79.38 79.69 80.00 80.31 
0.90 80.62 80.93 81.23 81.54 81.84 82.14 82.45 82.74 83.04 83.34 
1.00 83.64 83.93 84.22 84.52 84.81 85.09 85.38 85.67 85.95 86.24 
1.10 86.52 86.80 87.07 87.35 87.63 87.90 88.17 88.44 88.71 88.98 
1.20 89.24 89.50 89.77 90.03 90.28 90.54 90.79 91.04 91.29 91.54 
1.30 91.79 92.03 92.27 92.51 92.75 92.98 93.21 93.44 93.67 93.90 
1.40 94.12 94.34 94.56 94.77 94.98 95.19 95.40 95.61 95.81 96.01 
1.50 96.20 96.39 96.58 96.77 96.95 97.13 97.31 97.48 97.65 97.81 
1.60 97.97 98.13 98.28 98.43 98.58 98.72 98.85 98.98 99.11 99.23 
1.70 99.34 99.45 99.55 99.64 99.73 99.81 99.88 99.94 99.98 100.00 

 
Numbers in the body of this table are estimates of percent within limits (PWL) 
corresponding to specific values of Q, the QUALITY  INDEX.  For Q values less than 
zero, subtract the table value from 100. 

 11

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 213 of 268



10E 

 
Table A-4.   Percent Within Limits (PWL) for Selected Sample Sizes (N) 

(Courtesy of FHWA-SA-96-026, 1996) 
 

PERCENT WITHIN LIMITS ESTIMATION TABLE 
VARIABILITY-UNKNOWN PROCEDURE 

STANDARD DEVIATION METHOD 
SAMPLE SIZE 6 

 
Second Decimal Places For  Q 

Q 0.00 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
0.00 50.00 50.37 50.73 51.10 51.47 51.84 52.20 52.57 52.94 53.30 
0.10 53.67 54.04 54.40 54.77 55.14 55.50 55.87 56.23 56.60 56.96 
0.20 57.32 57.69 58.05 58.41 58.78 59.14 59.50 59.86 60.22 60.58 
0.30 60.94 61.30 61.66 62.02 62.38 62.73 63.09 63.45 63.80 64.16 
0.40 64.51 64.86 65.21 65.57 65.92 66.27 66.62 66.96 67.31 67.66 
0.50 68.00 68.35 68.69 69.04 69.38 69.72 70.06 70.40 70.74 71.07 
0.60 71.41 71.75 72.08 72.41 72.74 73.08 73.40 73.73 74.06 74.39 
0.70 74.71 75.04 75.36 75.68 76.00 76.32 76.63 76.95 77.26 77.58 
0.80 77.89 78.20 78.51 78.82 79.12 79.43 79.73 80.03 80.33 80.63 
0.90 80.93 81.22 81.51 81.81 82.10 82.39 82.67 82.96 83.24 83.52 
1.00 83.90 84.08 84.36 84.63 84.91 85.18 85.45 85.71 85.98 86.24 
1.10 86.50 86.76 87.02 87.28 87.53 87.78 88.03 88.28 88.53 88.77 
1.20 89.01 89.25 89.49 89.72 89.96 90.19 90.42 90.64 90.87 91.09 
1.30 91.31 91.52 91.74 91.95 92.16 92.37 92.58 92.78 92.98 93.18 
1.40 93.37 93.57 93.76 93.95 94.13 94.32 94.50 94.67 94.85 95.02 
1.50 95.19 95.36 95.53 95.69 95.85 96.00 96.16 96.31 96.46 96.60 
1.60 96.75 96.89 97.03 97.16 97.29 97.42 97.55 97.67 97.79 97.91 
1.70 98.02 98.13 98.24 98.34 98.45 98.55 98.64 98.73 98.82 98.91 
1.80 98.99 99.07 99.15 99.22 99.29 99.36 99.43 99.49 99.54 99.60 
1.90 99.65 99.70 99.74 99.78 99.82 99.85 99.88 99.91 99.93 99.95 
2.00 99.97 99.98 99.99 100.00 100.00 100.00 100.00 100.00 100.00 100.00 

 
Numbers in the body of this table are estimates of percent within limits (PWL) 
corresponding to specific values of Q, the QUALITY INDEX.  For Q values less than 
zero, subtract the table value from 100. 
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Table A-5.   Percent Within Limits (PWL) for Selected Sample Sizes (N) 

(Courtesy of FHWA-SA-96-026, 1996) 
 

PERCENT WITHIN LIMITS ESTIMATION TABLE 
VARIABILITY-UNKNOWN PROCEDURE 

STANDARD DEVIATION METHOD 
SAMPLE SIZE 7 

 
Second Decimal Places For  Q 

Q 0.00 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
0.00 50.00 50.37 50.75 51.12 51.50 51.87 52.24 52.62 52.99 53.37 
0.10 53.74 54.11 54.49 54.86 55.23 55.60 55.97 56.35 56.72 57.09 
0.20 57.46 57.83 58.20 58.56 58.93 59.30 59.67 60.03 60.40 60.77 
0.30 61.13 61.50 61.86 62.22 62.58 62.94 63.31 63.67 64.02 64.38 
0.40 64.74 65.10 65.45 65.81 66.16 66.51 66.87 67.22 67.57 67.92 
0.50 68.26 68.61 68.96 69.30 69.64 69.99 70.33 70.67 71.01 71.34 
0.60 71.68 72.02 72.35 72.68 73.01 73.34 73.67 74.00 74.32 74.65 
0.70 74.97 75.29 75.61 75.93 76.25 76.56 76.88 77.19 77.50 77.81 
0.80 78.12 78.42 78.73 79.03 79.33 79.63 79.93 80.22 80.52 80.81 
0.90 81.10 81.39 81.67 81.96 82.24 82.52 82.80 83.08 83.35 83.63 
1.00 83.90 84.17 84.44 84.70 84.97 85.23 85.49 85.74 86.00 86.25 
1.10 86.51 86.75 87.00 87.25 87.49 87.73 87.97 88.21 88.44 88.67 
1.20 88.90 89.13 89.35 89.58 89.80 90.02 90.23 90.45 90.66 90.87 
1.30 91.07 91.28 91.48 91.68 91.88 92.08 92.27 92.46 92.65 92.83 
1.40 93.02 93.20 93.38 93.55 93.73 93.90 94.07 94.23 94.40 94.56 
1.50 94.72 94.87 95.03 95.18 95.33 95.48 95.62 95.76 95.90 96.04 
1.60 96.17 96.31 96.43 96.56 96.69 96.81 96.93 97.05 97.16 97.27 
1.70 97.38 97.49 97.59 97.70 97.80 97.89 97.99 98.08 98.17 98.26 
1.80 98.35 98.43 98.51 98.59 98.66 98.74 98.81 98.88 98.94 99.01 
1.90 99.07 99.13 99.19 99.24 99.30 99.35 99.40 99.44 99.49 99.53 
2.00 99.57 99.61 99.64 99.68 99.71 99.74 99.77 99.79 99.82 99.84 
2.10 99.86 99.88 99.90 99.92 99.93 99.94 99.95 99.96 99.97 99.98 
2.20 99.99 99.99 99.99 100.00 100.00 100.00 100.00 100.00 100.00 100.00 

 
Numbers in the body of this table are estimates of percent within limits (PWL) 
corresponding to specific values of Q, the QUALITY INDEX.  For Q values less than 
zero, subtract the table value from 100. 
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Table A-6.   Percent Within Limits (PWL) for Selected Sample Sizes (N) 

(Courtesy of FHWA-SA-96-026, 1996) 
 
 

PERCENT WITHIN LIMITS ESTIMATION TABLE 
VARIABILITY-UNKNOWN PROCEDURE 

STANDARD DEVIATION METHOD 
SAMPLE SIZE 8 

 
Second Decimal Places For  Q 

Q 0.00 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
0.00 50.00 50.38 50.76 51.14 51.51 51.89 52.27 52.65 53.03 53.41 
0.10 53.78 54.16 54.54 54.92 55.29 55.67 56.04 56.42 56.79 57.17 
0.20 57.54 57.92 58.29 58.66 59.03 59.41 59.78 60.15 60.52 60.89 
0.30 61.25 61.62 61.99 62.35 62.72 63.08 63.45 63.81 64.17 64.53 
0.40 64.89 65.25 65.61 65.96 66.32 66.67 67.03 67.38 67.73 68.08 
0.50 68.43 68.78 69.13 69.47 69.82 70.16 70.50 70.84 71.18 71.52 
0.60 71.85 72.19 72.52 72.85 73.18 73.51 73.84 74.17 74.49 74.81 
0.70 75.14 75.46 75.77 76.09 76.41 76.72 77.03 77.34 77.65 77.96 
0.80 78.26 78.56 78.86 79.16 79.46 79.76 80.05 80.34 80.63 80.92 
0.90 81.21 81.49 81.77 82.05 82.33 82.61 82.88 83.15 83.43 83.69 
1.00 83.96 84.22 84.49 84.75 85.00 85.26 85.51 85.76 86.01 86.26 
1.10 86.51 86.75 86.99 87.23 87.46 87.70 87.93 88.16 88.39 88.61 
1.20 88.83 89.06 89.27 89.49 89.70 89.91 90.12 90.33 90.53 90.74 
1.30 90.94 91.13 91.33 91.52 91.71 91.90 92.09 92.27 92.45 92.63 
1.40 92.81 92.98 93.15 93.32 93.49 93.65 93.81 93.97 94.13 94.29 
1.50 94.44 94.59 94.74 94.88 95.03 95.17 95.31 95.44 95.58 95.71 
1.60 95.84 95.97 96.09 96.21 96.33 96.45 96.57 96.68 96.79 96.90 
1.70 97.01 97.11 97.21 97.31 97.41 97.51 97.60 97.69 97.78 97.87 
1.80 97.96 98.04 98.12 98.20 98.28 98.35 98.42 98.49 98.56 98.63 
1.90 98.69 98.76 98.82 98.88 98.93 98.99 99.04 99.09 99.14 99.19 
2.00 99.24 99.28 99.33 99.37 99.41 99.45 99.48 99.52 99.55 99.58 
2.10 99.61 99.64 99.67 99.70 99.72 99.74 99.77 99.79 99.81 99.83 
2.20 99.84 99.86 99.87 99.89 99.90 99.91 99.92 99.93 99.94 99.95 
2.30 99.96 99.96 99.97 99.98 99.98 99.98 99.99 99.99 99.99 100.00 

 
Numbers in the body of this table are estimates of percent within limits (PWL) 
corresponding to specific values of Q, the QUALITY INDEX.  For Q values less than 
zero, subtract the table value from 100. 
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SPECIAL NOTE FOR ACCEPTANCE OF JPC PAVEMENT THICKNESS 
 
 

This Special Note will apply where indicated on the plans or in the proposal.  Section 
references herein are to the Department’s 2008 Standard Specifications for Road and 
Bridge Construction. 

 
1.0  DESCRIPTION.   This Special Note covers the requirements for thickness of 
JPC pavement.  Contrary to Subsection 501.03.21 and 501.05.01, the Department will 
accept JPC pavement thickness from cores based on a percent within limits (PWL) per lot. 
The PWL will not apply for projects involving less than 2,500 square yards of pavement 
per bid item.  For quantities less than 2,500 square yards of pavement per bid item, 
acceptance will be in accordance with 3.1.2 of this note.   
 
2.0   MATERIALS.  Reserved 
 
3.0  CONSTRUCTION. 
 

3.1 Pavement Thickness. The Engineer will determine random sampling locations 
according to KM 64-113.  Obtain 8 cores per lot at the randomly selected locations under 
the observance of the Engineer. Cut cores with a nominal diameter of not less than 4 
inches. Take all cores after any corrective grinding.  Provide the cores to the Engineer 
immediately.  The Department will measure cores according to KM 64-308, taking 5 
measurements for all cores.   Furnish all tools, labor, and materials for cutting samples and 
filling the cored hole. Fill core holes with a non-shrink grout approved by the Engineer 
within one day after sampling.  

When a core thickness is deficient by one inch or more, the Department will not 
accept the pavement.  Remove and replace the deficient pavement. Take another random 
core from the sublot as the Engineer directs to determine the PWL. 
 

3.1.1 Lot Size.  The Department will divide each pavement bid item into lots of 
6,000 linear feet of paved width. The lot will be divided into 8 sublots of equal length (750 
feet).  Take a core from each sublot for determination of pavement thickness. 

For bid items with over 2,500 square yards and less than 6,000 linear feet of paved 
width, project area will be divided into 4 equal sublots for determination of PWL. 

For a remainder lot of less than 3,000 feet, the Department will add the quantity of 
pavement to the previous lot and the 8 sublots will be equally divided over the increased 
length.  For a remainder lot of 3,000 feet or greater, the Department will divide the 
remainder lot into 8 equal sublots for acceptance.   
 

3.1.2 Small Quantities and Miscellaneous Areas.  For quantities less than 2,500 
square yards per bid item and for miscellaneous areas, the acceptance may be based on 
either of the following: 
 

1) Engineer’s inspection of the base grade elevation in relation to the forms,  or 
2) Engineer’s monitoring of the yield rate and visual inspection of the placement,  

 
Miscellaneous areas are entrances and tapers less than 10 feet wide. Furnish cores for 

areas where there are indications of deficient thickness as the Engineer directs.  Replace 
areas found deficient by one inch or more at no cost.  The Engineer will evaluate areas 
found deficient by 0.50 to 0.99 inches according to Subsection 105.04 for acceptance. 
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3.1.3 Statistical Evaluation.  The Department will use the Variability-
Unknown/Standard Deviation Method to determine the estimate percentage of the lot that 
is within the specification limits (PWL).  The Engineer will calculate the lower quality 
index (QL) 
 
                                                       QL= Average - LSL
                                                                          s 
 

Where: Average = the arithmetic mean of the test values.  The average  
will be determined to the nearest tenth of an inch. 

LSL = the specified thickness minus 0.20 inch. 
s = Standard Deviation = [Sum (Individual Measurement - 

Average)2  / (n-1)]1/2  , determined to 2 decimal places. 
N = Number of measurements. 

 
QL will be determined to 2 decimal places. 

 
For calculation of PWL, core thickness greater than 0.75 inches more than the 

specified thickness will be rounded down to the specified thickness plus 0.75 inch. 
Percent Within Limits (PWL) will be determined by the attached tables with QL, for 

n = the number of tests for the Lot.  PWL will be determined to 2 decimal places. 
For all calculations round down when the last significant digit is followed by a 

number less than 5 and round up when the last significant digit is followed by a number 
equal to or greater than 5. 
 
4.0  MEASUREMENT.  The Department will not measure for payment any work or 
materials required to supply the cores or grout the holes and will consider it incidental to 
JPC Pavement.  
 
5.0 PAYMENT.   The Department will base acceptance of each lot of material on the 
percentage of material within specification limits (PWL).  The following equation will 
determine the pay factor for thickness: PF % = 52.5 + 0.5 PWL. The Department will 
round the Pay Factor to 2 decimal places as noted above. 
 

January 1, 2008 
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PERCENT WITHIN LIMITS ESTIMATION TABLE 
Variability - Unknown Procedure 

Standard Deviation Method 
Sample Size 4 

     
Q 0 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
0.0 50.00 50.33 50.67 51.00 51.33 51.67 52.00 52.33 52.67 53.00 
0.1 53.33 53.67 54.00 54.33 54.67 55.00 55.33 55.67 56.00 56.33 
0.2 56.67 57.00 57.33 57.67 58.00 58.33 58.67 59.00 59.33 59.67 
0.3 60.00 60.33 60.67 61.00 61.33 61.67 62.00 62.33 62.67 63.00 
0.4 63.33 63.67 64.00 64.33 64.67 65.00 65.33 65.67 66.00 66.33 

     
0.5 66.67 67.00 67.33 67.67 68.00 68.33 68.67 69.00 69.33 69.67 
0.6 70.00 70.33 70.67 71.00 71.33 71.67 72.00 72.33 72.67 73.00 
0.7 73.33 73.67 74.00 74.33 74.67 75.00 75.33 75.67 76.00 76.33 
0.8 76.67 77.00 77.33 77.67 78.00 78.33 78.67 79.00 79.33 79.67 
0.9 80.00 80.33 80.67 81.00 81.33 81.67 82.00 82.33 82.67 83.00 

     
1.0 83.33 83.67 84.00 84.33 84.67 85.00 85.33 85.67 86.00 86.33 
1.1 86.67 87.00 87.33 87.67 88.00 88.33 88.67 89.00 89.33 89.67 
1.2 90.00 90.33 91.67 91.00 91.33 91.67 92.00 92.33 92.67 93.00 
1.3 93.33 93.67 94.00 94.33 94.67 95.00 95.33 95.67 96.00 96.33 
1.4 96.67 97.00 97.33 97.67 98.00 98.33 98.67 99.00 99.33 99.67 

     
1.5 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 
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PERCENT WITHIN LIMITS ESTIMATION TABLE 
Variability - Unknown Procedure 

Standard Deviation Method 
Sample Size 8 

     
Q 0 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
     
0.0 50.00 50.38 50.76 51.14 51.51 51.89 52.27 52.65 53.03 53.41 
0.1 53.78 54.16 54.54 54.92 55.29 55.67 56.04 56.42 56.79 57.17 
0.2 57.54 57.92 58.29 58.66 59.03 59.41 59.78 60.15 60.52 60.89 
0.3 61.25 61.62 61.99 62.35 62.72 63.08 63.45 63.81 64.17 64.53 
0.4 64.89 65.25 65.61 65.96 66.32 66.67 67.03 67.38 67.73 68.08 

     
0.5 68.43 68.78 69.13 69.47 69.82 70.16 70.50 70.84 71.18 71.52 
0.6 71.85 72.19 72.52 72.85 73.18 73.51 73.84 74.17 74.49 74.81 
0.7 75.14 75.46 75.77 76.09 76.41 76.72 77.03 77.34 77.65 77.96 
0.8 78.26 78.56 78.86 79.16 79.46 79.76 80.05 80.34 80.63 80.92 
0.9 81.21 81.49 81.77 82.05 82.33 82.61 82.88 83.15 83.43 83.69 

     
1.0 83.96 84.22 84.49 84.75 85.00 85.26 85.51 85.76 86.01 86.26 
1.1 86.51 86.75 86.99 87.23 87.46 87.70 87.93 88.16 88.39 88.61 
1.2 88.83 89.06 89.27 89.49 89.70 89.91 90.12 90.33 90.53 90.74 
1.3 90.94 91.13 91.33 91.52 91.71 91.9 92.09 82.27 92.45 92.63 
1.4 92.81 92.98 93.15 93.32 93.49 93.65 93.81 93.97 94.13 94.29 

     
1.5 94.44 94.59 94.74 94.88 95.03 95.17 95.31 95.44 95.58 95.71 
1.6 95.84 95.97 96.09 96.21 96.33 96.45 96.57 96.68 96.79 96.90 
1.7 97.01 97.11 97.21 97.31 97.41 97.51 97.60 97.69 97.78 97.87 
1.8 97.96 98.04 98.12 98.20 98.28 98.35 98.42 98.49 98.56 98.63 
1.9 98.69 98.76 98.82 98.88 98.93 98.99 99.04 99.09 99.14 99.19 

     
2.0 99.24 99.28 99.33 99.37 99.41 99.45 99.48 99.52 99.55 99.58 
2.1 99.61 99.64 99.67 99.7 99.72 99.74 99.77 99.79 99.81 99.83 
2.2 99.84 99.86 99.87 99.89 99.90 99.91 99.92 99.93 99.94 99.95 
2.3 99.96 99.96 99.97 99.98 99.98 99.98 99.99 99.99 99.99 100.00 

 

 4

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 220 of 268



11J

SPECIAL NOTE FOR FULL DEPTH CONCRETE PAVEMENT REPAIR

This Special Note applies to full depth repairs of concrete pavement.  Section 
references herein are to the Department's 2012 Standard Specifications for Road and 
Bridge Construction. 

1.0 DESCRIPTION.  Remove and replace concrete pavement. Comply with the 
applicable Standard Drawings and the Standard Specifications except as specifically 
superseded herein. 

2.0 MATERIALS AND EQUIPMENT.

2.1 JPC Pavement. Test concrete materials according to section 601.03.03.  
Conform to 501, 502, and 601 except that the concrete must achieve 3000 psi in 
accordance with Section 4.4 of this note.  The Engineer may allow pavement to be 
opened to traffic at less than 3,000 psi subject to the deductions described in Section 
4.4 of this note.

2.2 Dowel Bars and Sleeves. Conform to 811.

2.3 Tie Bars. Conform to Section 811.  Use epoxy coated tie bars in 
longitudinal and transverse joints.

2.4 Joint Sealants.  Conform to Subsection 807.03.01 or 807.03.05.

2.5 Grout Adhesives and Epoxy Resin Systems. Conform to Section 826.

2.6 Dense Graded Aggregate (DGA) and Crushed Stone Base (CSB).
Conform to Section 805.

2.7 Geotextile Fabric.  Conform to Section 843.

2.8 Drills. Drill holes using a gang drill, capable of drilling a minimum of four 
simultaneously. Misalignment of holes shall not exceed 1/4 inch in the vertical or 
oblique plane.

2.9 Hammers. Only use chisel point hammers weighing less than 40 pounds 
to remove deteriorated concrete.

3.0 CONSTRUCTION.

3.1 Removal of Existing Pavement. Remove existing pavement to the extent 
the Contract specifies or as the Engineer directs.  The minimum length of patches 
measured along centerline is 3 feet on each side of an existing joint.

When working with pavements with non-skewed transverse joints, if it is 
necessary to remove existing pavement closer than 6 feet to a transverse joint, 
remove the pavement 3 feet beyond that joint .

When working with pavements with skewed transverse joints, if it is necessary
to remove existing pavement closer than 3 feet to a transverse joint, remove the 
pavement 3 feet beyond that joint.

Details of configurations of pavement and joints for various situations are 
depicted in the drawings herein.
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When small areas of removal and replacement are performed at bridge ends, 
maintain or reconstruct existing expansion joints at their existing location.  When the 
Engineer determines extensive full width removal and replacement is required, 
construct new expansion joints at the locations shown on Standard Drawing No. 
RPN-010. 

In the removal operation, make a full depth saw cut longitudinally along the 
centerline joint and shoulder joint and transversely along the area marked for 
removal.  To prevent damage to the subbase, do not allow the saw to penetrate more 
than ½” into the subbase.  The Engineer may direct or approve additional cuts within 
the removal area for ease of removal of the damaged slab and to prevent damage to 
adjacent pavement to remain in place. Do not overcut beyond the limits of the 
removal area.  Prevent saw slurry from entering existing joints and cracks.  To avoid 
pumping and erosion beneath the slab, do not allow traffic on sawed pavement for 
more than 48 hours before beginning removal procedures, unless directed by the 
Engineer.

Lift out the deteriorated concrete vertically with lift pins. If approved by the 
Engineer, use other methods that do not damage the base, shoulder, or sides of 
pavement that is to be left in place. If any damage does occur, repair as the Engineer 
directs and use an acceptable alternative method for the removal process. Do not 
damage the pavement base during these operations.

3.2 Pavement Replacement. Do not damage the pavement base during these 
operations.

3.2.1 Preparation of Base. Compact the new and existing aggregate 
base to the Engineer’s satisfaction.  The Engineer will accept compaction by 
either visual inspection or by nuclear gauge.  When the Engineer deems it 
necessary to stabilize the existing base or replace unsuitable materials, 
excluding bridge ends, use 12 inches of geotextile fabric wrapped No. 2
aggregate topped with 4 inches of DGA or CSB. Use either Type III or Type 
IV geotextile fabric. Flowable fill and cement stabilization may be used as an 
alternative to stabilize the existing base or to replace unsuitable materials when 
a plan for such is presented to and approved by the Engineer.  The Engineer 
may also direct using only DGA or CSB to correct base deficiencies.  At bridge 
ends, treat existing base and subgrade as the Contract specifies.  During 
compaction, wet the base as the Engineer directs.  Compact areas not accessible 
to compaction equipment by hand tamping. 

3.2.2 Underdrains.  Construct, or repair damage to, pavement edge 
drains according to Section 704.  If underdrains are placed omitting areas to be 
patched, construct additional lateral drains as necessary to provide outlets for 
the installed underdrain until performing the pavement replacement and 
completing the underdrain system.  Provide drainage for any undercut or base 
repair areas.

3.2.3 Pavement Replacement. Using load transfer assemblies for 
dowel joints drill into the existing slab according to the details shown herein 
and on the Standard Drawings.

Use plain epoxy coated dowels of the size specified on the standard 
drawings based on the pavement thickness for contraction and expansion joints.

Drill holes for dowel bars and tie bars into the face of the existing slab, at a 
diameter as specified in the following. Drill the dowel bar holes and tie bar 
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holes to a depth equal to 1/2 the length of the bars.  Anchor tie bars into the 
existing pavement using an epoxy resin. Anchor dowel bars into the existing 
pavement using either an epoxy resin or an adhesive grout. For tie bars and 
dowel bars where an epoxy resin is to be used drill the holes 1/8 inch larger than 
the bar diameter.  For dowel bars where an adhesive grout product is to be used, 
drill holes 1/4 inch larger than the bar diameter.  Use a clear or opaque grout 
retention disk in both grout and epoxy applications. Operate the equipment to 
prevent damage to the pavement being drilled. Obtain the Engineer’s approval 
of the drilling procedure.  Install load transfer assemblies according to the 
Standard Drawings and Standard Specifications. 

When indicated herein or in the Standard Drawings, use 1 inch deformed 
tie bars, 18 inches long on 30-inch centers and starting and ending 20 inches 
inside the edges of the repair area in the longitudinal joint.  Use 1 inch 
deformed tie bars, or plain epoxy coated dowel bars sized in accordance with 
the Standard Drawings, 18 inches long beginning 12 inches inside of each edge 
and on 12-inch centers in transverse construction joints.

Install the dowels and tie bars according to Section 511 unless contradicted 
here.  Ensure the holes are dry and free of dust and debris.  Use a nozzle to 
insert the grout or epoxy starting at the back of the drilled hole to allow for full 
coating of the dowel or tie bar.  After placement, use a bond breaker on the 
section of the dowel bar that is protruding from the hole.

Mix, place, finish, and cure concrete according to Section 501 with the 
exception that the Department will allow truck mixing, 2-bag mixers, and hand 
finishing.

When required, use a form on the side of the slab at longitudinal joints.  
When the adjacent traffic lane is not closed to traffic or the drop-off is not 
protected, temporarily fill the space between the form and the adjacent 
pavement with DGA.  After placing the slab, remove the DGA and form.  Fill 
the hole with concrete and thoroughly consolidate by rodding, spading, and 
sufficient vibration to form a dense homogeneous mass.  Use a form on the side 
of the slab adjacent to shoulders.  Excavate and backfill as shown on Section 
F'-F'.

For patches less than 25 feet in length, use a bond breaker and do not 
install tie bars at the longitudinal joint. Bond breakers should not exceed 1/8 
inch in thickness, e.g. tar paper.

When resurfacing is required, a float finish is satisfactory.  Otherwise, 
broom finish or, when the adjacent surface has a grooved finish, texture the 
surface according to Subsection 501.03.13 H). Finish the surface, including 
joints, to meet a surface tolerance of 1/8 inch in 10 feet that will be verified by 
straightedge. Cure the pavement and apply curing membranes according to 
501.03.15.

Keep all pavement surfaces adjacent to this operation reasonably clean of 
excess grout and other materials at all times. Maintain all original longitudinal 
joints.  Place transverse joints according to the details shown herein and on the 
Standard Drawings. 

3.3 Joint Sealing. Seal all new or partially new joints with silicone rubber 
sealant or hot-poured elastic joint sealant according to Subsection 501.03.18.
4.0 MEASUREMENT.

4.1 Remove JPC Pavement. The Department will measure the quantity in 
square yards of surface area.  The Department will not measure removal of 
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underlying base material for payment and will consider it incidental to Remove JPC 
Pavement.

4.2 DGA or CSB.  The Department will measure the quantity used to stabilize 
the existing base or to replace unsuitable material in tons.  The Department will not 
measure removal of existing base material or underlying material for payment and 
will consider incidental to DGA or CSB. The quantity of DGA used for the drop-off 
protection shall be incidental to this work and will not be measured for payment.

4.3 JPC Pavement Non-Reinforced. The Department will measure according 
to 501.04.01.  The Department will not measure dowels, tie bars, or joint sealing for 
payment and will consider it incidental to Non-Reinforced JPC Pavement.

JPC Pavement will be paid according to section 5.0 below and according to the 
following payment schedule based on the compressive strength.  The cylinders for 
payment will be tested two hours prior the scheduled opening of traffic.

3000 psi and up 100% payment
2750 to 3000 psi 75% payment and approval from the Engineer to open to traffic*
2500 to 2750 psi 50% payment and approval from the Engineer to open to traffic*
2250 to 2500 psi 25% payment and approval from the Engineer to open to traffic*
Below 2250 psi 10% payment and no potential to open to traffic. Maintain traffic 

closure until concrete reaches a minimum of 2250 psi.  
                                               
*If the Engineer approves opening to traffic, the Engineer will evaluate the concrete at 28  
days (or sooner) to determine if the removal and replacement of the concrete is necessary 
due to pavement distress induced by the early opening (i.e. noticeable cracking).  If 
required by the Engineer, remove and replace those slabs showing distress at no cost to 
the Department.  

                                                       
4.4 Underdrains. The Department will measure the quantity according to 

Subsection 704.04.  The Department will not measure lateral drains for payment and 
will consider them incidental to the Underdrains.

5.0 PAYMENT.  The Department will make payment for the completed and 
accepted quantities under the following:

Code Pay Item Pay Unit
---- Remove JPC Pavement Square Yard
00001 DGA Base Ton
00003 Crushed Stone Base Ton
02069-02071, 02073, JPC Pavement Non-Reinforced, 
02075, 02084, thickness See Subsection 501.05
02086, 02088
01000 Perforated Pipe, 4-inch Linear Foot
02598, 02599 Fabric-Geotextile, Type Square Yard

The Department will consider payment as full compensation for all work 
required in this provision.

June 15, 2012
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1 

SPECIAL NOTE FOR PARTIAL DEPTH 
CONCRETE PAVEMENT REPAIR 

 
This Special Note applies to partial depth repairs of concrete pavement.  Section 

references herein are to the Department's 2012 Standard Specifications for Road and 
Bridge Construction.  
 
1.0 DESCRIPTION.  Remove and replace small, shallow areas of deteriorated 
concrete that extend no deeper than one-third of the slab thickness.  Comply with the 
applicable Standard Drawings and the Standard Specifications except as specifically 
superseded herein.  
 
2.0 MATERIALS AND EQUIPMENT. 
 

2.1 JPC Pavement 24/48/72.  Conform to Section 502. 
 
2.2 Latex Materials.  Conform to Section 606. 
 
2.3 Rapid Set Concrete Patching Materials.  See the List of Approved 
Materials for Rapid and Very Rapid hardening materials from the Division of 
Materials. 
 
2.4 Hot-Poured Elastic and Silicone Rubber Sealant.  Conform to 
Subsection 807.03.01 or 807.03.05.  
 
2.5 Hammers.  Only use chisel point hammers weighing less than 15 pounds 
to remove deteriorated concrete. 

 
3.0 CONSTRUCTION. 
 

3.1 Repair Dimension Selection.  The locations for partial-depth repair 
will be identified in the plans or proposal or as specified by the Engineer during 
construction.  Identify the repair boundaries by sounding the concrete with a 
solid steel rod, a heavy chain, or a ball peen hammer.  Repair boundaries should 
extend a minimum of 3 inches outside unsound areas. 

 
3.2 Concrete Removal.  Saw the hole to be patched with a vertical face, 

to a 2-inch minimum depth and to the configuration the Contract specifies or the 
Engineer directs.  After sawing, keep exposure to traffic to a minimum until 
patching. 

If the area to be patched is deeper than 1/3 the slab depth, construct full 
depth patches according to the “Special Note for Full-Depth Concrete Pavement 
Repair”.  Partial depth patches that become full depth repairs will be paid forty 
(40) percent of the unit price for Partial Depth Patching. 

Keep overcutting beyond the limits of the removed area to a minimum.  
Prevent saw slurry from entering existing joints and cracks.  Clean all saw 
slurry and other contaminants from overcutting.  Repair the overcut area with a 
low viscosity epoxy compound. 

 
3.3 Repair Area Preparation.  Following the removal of the concrete, 

the surface of the repair area must be prepared to provide a clean, irregular 
surface for the development of a good bond between the repair material and the 
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existing slab.  Clean the repair area by sandblasting followed by compressed 
airblasting to remove dirt, oil, thin layers of unsound concrete, and laitance.  
The compressed air used in the final cleaning must be free of oil.  This should 
be checked by placing a cloth over the air compressor nozzle and visually 
inspecting for oil. 

 
3.4 Joint Preparation.  Partial-depth repairs placed against transverse 

joints require the use of an insert to act as a bondbreaker or joint reformer.  
Place the insert so that it prevents intrusion of repair material into the joint 
opening.  Insure the compressible insert extends 1 inch below and 3 inches 
beyond the repair boundaries.  Prior to placement, score the insert at the 
appropriate depth to accommodate the joint sealant material to be used.  Once 
the patch has cured or set, remove the scored top strip to allow for the joint 
sealant to be placed. 

 
3.5 Patching Material and Placement.   
  

3.5.1 Portland Cement Patch.  Use a mixture conforming to 
Section 502 except use No. 8 or 9M coarse aggregate.  Submit a mix 
design for the Engineer’s approval.  Vigorously scrub a grout bond coat 
into the repair area.  Use a grout consisting of a slurry made of water mixed 
with equal parts of Portland cement and mortar sand. 

Place the patch before the grout shows any sign of drying.  Cure 
according to Subsection 502.03.  Two applications of curing compound 
will be required.  Remove and replace all areas of the patches that display 
cracks or are not bonded to the underlying pavement.  

  
3.5.2 Latex Concrete Patch.  Prepare the patch area and apply a 

latex grout bond coat.  Furnish, mix, place, and cure the latex concrete 
according to Section 606.  Ensure the curing materials required by 
Subsection 606.03.17 A) 4) remain in place for the specified time.  Remove 
and replace all areas of the patches that display cracks or are not bonded to 
the underlying pavement. 

 
3.5.3 Rapid Set Concrete Patching Materials.  Furnish a repair 

material specified as “Rapid” or “Very Rapid” hardening listed on the 
Division of Materials List of Approved Materials when the repair area is 
required to be opened to traffic in a short time frame.  A substitute product 
may be allowed only after submittal and approval by the Division of 
Materials.  Repair materials should be installed according to the 
manufacturer’s recommendations.  All materials used will be tested prior to 
the project beginning to insure that a minimum opening compressive 
strength of 3,000 psi can be obtained based on the time requirements listed 
in the maintenance of traffic notes for the project. 

Remove and replace all areas of the patches that display cracks or are 
not bonded to the underlying pavement. 
  
3.6 Joint Sealing.  Seal all new or partially new joints with hot-poured 

elastic or silicone rubber sealant according to Subsection 501.03.18 D). 
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 4.0 MEASUREMENT. 
 

4.1 Partial Depth Patching.  The Department will measure the quantity in 
cubic feet, either from field measurements or the metered quantity from the mixer, as 
the Engineer determines. 
 
5.0 PAYMENT.  The Department will make payment for the completed and 
accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02110 Partial Depth Patching     Cubic Foot 
 

The Department will consider payment as full compensation for all work 
required in this provision. 
 

June 15, 2012 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 239 of 268



7 

 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO

NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1.  The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy).  The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2.  The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3.  If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individual because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.
4.  The contractor will send to each labor

union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advising the said labor union or workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment.  The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED:  12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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General Decision Number: KY120125 08/31/2012  KY125

Superseded General Decision Number: KY20100211

State: Kentucky

Construction Type: Highway

Counties: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken, 
Breckinridge, Bullitt, Carroll, Carter, Clark, Elliott, 
Fayette, Fleming, Franklin, Gallatin, Grant, Grayson, Greenup, 
Hardin, Harrison, Henry, Jefferson, Jessamine, Larue, Lewis, 
Madison, Marion, Mason, Meade, Mercer, Montgomery, Nelson, 
Nicholas, Oldham, Owen, Robertson, Rowan, Scott, Shelby, 
Spencer, Trimble, Washington and Woodford Counties in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Modification Number     Publication Date
0              01/06/2012
1              01/13/2012
2              01/20/2012
3              04/13/2012
4              05/11/2012
5              05/25/2012
6              06/01/2012
7              06/22/2012
8              06/29/2012
9              07/13/2012
10             07/20/2012
11             08/03/2012
12             08/10/2012
13             08/17/2012
14             08/24/2012
15             08/31/2012

BRIN0004-003 06/01/2011

BRECKENRIDGE COUNTY

Rates          Fringes

BRICKLAYER.......................$ 24.11            10.07
----------------------------------------------------------------
BRKY0001-005 06/01/2011

BULLITT, CARROLL, GRAYSON, HARDIN, HENRY, JEFFERSON, LARUE,
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, & TRIMBLE
COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 24.11            10.07

Page 1 of 13

8/31/2012http://www.wdol.gov/wdol/scafiles/davisbacon/KY125.dvb?v=15

JEFFERSON COUNTY
IM 2653 (035)

Contract ID:  121362
Page 248 of 268



----------------------------------------------------------------
BRKY0002-006 06/01/2011

BRACKEN, GALLATIN, GRANT, MASON & ROBERTSON COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 26.57            10.26
----------------------------------------------------------------
BRKY0007-004 06/01/2011

BOYD, CARTER, ELLIOT, FLEMING, GREENUP, LEWIS & ROWAN COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 28.29            16.80
----------------------------------------------------------------
BRKY0017-004 06/01/2009

ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLIN,
HARRISON, JESSAMINE, MADISON, MERCER, MONTGOMERY, NICHOLAS,
OWEN, SCOTT, WASHINGTON & WOODFORD COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 24.11             9.97
----------------------------------------------------------------
CARP0064-001 07/01/2012

Rates          Fringes

CARPENTER........................$ 26.40            13.91
Diver............................$ 39.98            13.91
PILEDRIVERMAN....................$ 26.65            13.91
----------------------------------------------------------------
ELEC0212-008 05/28/2012

BRACKEN, GALLATIN and GRANT COUNTIES

Rates          Fringes

ELECTRICIAN......................$ 26.11            15.42
----------------------------------------------------------------
ELEC0212-014 06/27/2011

BRACKEN, GALLATIN & GRANT COUNTIES:

Rates          Fringes

Sound & Communication   
Technician.......................$ 21.55             8.46
----------------------------------------------------------------
ELEC0317-012 05/30/2012

BOYD, CARTER, ELLIOT & ROWAN COUNTIES:

Rates          Fringes

Electricians:  
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Cable Splicer...............$ 32.68            18.13
Electrician.................$ 32.22            20.09

----------------------------------------------------------------
ELEC0369-007 05/30/2012

ANDERSON, BATH, BOURBON, BOYLE, BRECKINRIDGE, BULLITT, CARROLL,
CLARK, FAYETTE, FRAONKLIN, GRAYSON, HARDIN, HARRISON, HENRY,
JEFFERSON, JESSAMINE, LARUE, MADISON, MARION, MEADE, MERCER,
MONTGOMERY, NELSON, NICHOLAS, OLDHAM, OWEN, ROBERTSON, SCOTT,
SHELBY, SPENCER, TRIMBLE, WASHINGTON, & WOODFORD COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 29.32            13.78
----------------------------------------------------------------
* ELEC0575-002 05/28/2012

FLEMING, GREENUP, LEWIS & MASON COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 30.90            13.44
----------------------------------------------------------------
ENGI0181-018 07/01/2012

Rates          Fringes

Operating Engineer:  
GROUP 1.....................$ 27.35            13.40
GROUP 2.....................$ 24.87            13.40
GROUP 3.....................$ 25.26            13.40
GROUP 4.....................$ 24.60            13.40

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller;
Batcher Plant; Bituminous Paver; Bituminous Transfer
Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenching Machine; Dragline; Dredge Operator; Dredge
Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
Heavy Equipment Robotics Operator/Mechanic; High Lift;
Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
Engine (Two or More Drums); Horizontal Directional Drill
Operator; Hydrocrane;  Hyster; KeCal Loader; LeTourneau;
Locomotive; Mechanic; Mechanically Operated Laser Screed;
Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
Push Dozer; Rock Spreader, attached to equipment; Rotary
Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
Telescoping Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel Mining Machines, including Moles, Shields or
similar types of Tunnel Mining Equipment
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GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
Electric Vibrator; Compactor/Self-Propelled Compactor;
Elevator (One Drum or Buck Hoist); Elevator (When used to
Hoist Building Material); Finish Machine; Firemen & Hoist
(One Drum); Flexplane; Forklift (Regardless of Lift
Height); Form Grader; Joint Sealing Machine; Outboard Motor
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
Steer Machine with all Attachments; Switchman or Brakeman;
Throttle Valve Person; Tractair & Road Widening Trencher;
Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
Welding Machine; Well Points; & Whirley Oiler

GROUP 3 - All Off Road Material Handling Equipment,
including Articulating Dump Trucks; Greaser on Grease
Facilities servicing Heavy Equipment

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
Paving Joint Machine; Power Form Handling Equipment; Pump;
Roller (Earth); Steerman; Tamping Machine; Tractor (Under
50 H.P.); & Vibrator

CRANES - with booms 150 ft. & Over (Including JIB), and where
the length of the boom in  combination with the length of
the piling leads equals or exceeds 150 ft. - $1.00 over
Group 1 rate

EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10%
ABOVE BASIC WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT WORK.
----------------------------------------------------------------
IRON0044-009 06/01/2012

BRACKEN, GALLATIN, GRANT, HARRISON, ROBERTSON, 
BOURBON (Northern third, including Townships of Jackson,
Millersburg, Ruddel Mills & Shawhan);
CARROLL (Eastern third, including the Township of Ghent);
FLEMING (Western part, excluding Townships of Beechburg, Colfax,
Elizaville, Flemingsburg, Flemingsburg Junction, Foxport,
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills,
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar
Plains, Ringos Mills, Tilton & Wallingford);
MASON (Western two-thirds, including Townships of Dover,
Lewisburg, Mays Lick, Maysville, Minerva, Moranburg,
Murphysville, Ripley, Sardis, Shannon, South Ripley &
Washington);
NICHOLAS (Townships of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Myers &
Oakland Mills);
OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook,
Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New
Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita &
Wheatley);
SCOTT (Northern two-thirds, including Townships of Biddle,
Davis, Delaplain, Elmville, Longlick, Muddy Ford, Oxford,
Rogers Gap, Sadieville, Skinnersburg & Stonewall)
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Rates          Fringes

IRONWORKER  
Fence Erector...............$ 22.50            15.10
Structural..................$ 24.80            15.10

----------------------------------------------------------------
IRON0070-006 06/01/2012

ANDERSON, BOYLE, BRECKINRIDGE, BULLITT, FAYETTE, FRANKLIN,
GRAYSON, HARDIN, HENRY, JEFFERSON, JESSAMINE, LARUE, MADISON,
MARION, MEADE, MERCER, NELSON, OLDHAM, SHELBY, SPENCER,
TRIMBLE, WASHINGTON & WOODFORD
BOURBON (Southern two-thirds, including Townships of Austerlity,
Centerville, Clintonville, Elizabeth, Hutchison, Littlerock,
North Middletown & Paris);
CARROLL (Western two-thirds, including Townships of Carrollton,
Easterday, English, Locust, Louis, Prestonville & Worthville);
CLARK (Western two-thirds, including Townships of Becknerville,
Flanagan, Ford, Pine Grove, Winchester & Wyandotte);
OWEN (Eastern eighth, including Townships of Glenmary, Gratz,
Monterey, Perry Park & Tacketts Mill);
SCOTT (Southern third, including Townships of Georgetown, Great
Crossing, Newtown, Stampling Ground & Woodlake);

Rates          Fringes

IRONWORKER.......................$ 26.34            18.58
----------------------------------------------------------------
IRON0372-006 06/01/2012

BRACKEN, GALLATIN, GRANT, HARRISON and ROBERTSON
BOURBON (Northern third, including Townships of Jackson,
Millersburg, Ruddel Mills & Shawhan);
CARROLL (Eastern third, including the Township of Ghent);
FLEMING (Western part, Excluding Townships of Beechburg, Colfax,
Elizaville, Flemingsburg, Flemingsburg Junction, Foxport,
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills,
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar
Plains,
Ringos Mills, Tilton & Wallingford);
MASON (Western two-thirds, including Townships of Dover,
Lewisburg, Mays Lick, Maysville, Minerva, Moranburg,
Murphysville, Ripley, Sardis, Shannon, South Ripley &
Washington);
NICHOLAS (Townships of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Myers &
Oakland Mills);
OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook,
Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New
Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita &
Wheatley);
SCOTT (Northern two-thirds, including Townships of Biddle,
Davis,Delaplain, Elmville, Longlick, Muddy Ford, Oxford, Rogers
Gap, Sadieville, Skinnersburg & Stonewall) COUNTIES

Rates          Fringes
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IRONWORKER, REINFORCING  
Beyond 30-mile radius of 
Hamilton County, Ohio 
Courthouse..................$ 26.59            18.58
Up to & including 30-mile 
radius of Hamilton County, 
Ohio Courthouse.............$ 26.34            18.58

----------------------------------------------------------------
IRON0769-007 06/01/2012

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWIS, MONTGOMERY & ROWAN 
CLARK (Eastern third, including townships of Bloomingdale,
Hunt, Indian Fields, Kiddville, Loglick, Rightangele & Thomson);
FLEMING (Townships of Beechburg, Colfax, Elizaville,
Flemingsburg, Flemingsburg Junction, Foxport, Grange City,
Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton,
Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains,
Ringos Mills, Tilton & Wallingford);
MASON (Eastern third, including Townships of Helena, Marshall,
Orangeburg, Plumville & Springdale);
NICHOLAS (Eastern eighth, including the Township of Moorefield
Sprout)

Rates          Fringes

IRONWORKER  
ZONE 1......................$ 30.52            20.08
ZONE 2......................$ 30.92            20.08
ZONE 3......................$ 32.52            20.08

ZONE 1 - Up to 10 mi. radius of union hall, Ashland, Ky.,
1643 Greenup Avenue
ZONE 2 - 10 to 50 mi. radius of union hall;
ZONE 3 - 50 mi. radius and beyond
----------------------------------------------------------------
LABO0189-003 07/01/2012

BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOTT,
FAYETTE, FLEMING, FRANKLIN, GALLATIN, GRANT, GREENUP, HARRISON,
JESSAMINE, LEWIS, MADISON, MASON, MERCER, MONTGOMERY, NICHOLAS,
OWEN, ROBERTSON, ROWAN, SCOTT, & WOOLFORD COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 21.15            11.41
GROUP 2.....................$ 21.40            11.41
GROUP 3.....................$ 21.45            11.41
GROUP 4.....................$ 22.05            11.41

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
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Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
LABO0189-008 07/01/2012

ANDERSON, BULLITT, CARROLL, HARDIN, HENRY, JEFFERSON, LARUE,
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &
WASHINGTON COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 21.61            10.95
GROUP 2.....................$ 21.86            10.95
GROUP 3.....................$ 21.91            10.95
GROUP 4.....................$ 22.51            10.95

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
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Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
LABO0189-009 07/01/2012

BRECKINRIDGE & GRAYSON COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 21.96            10.60
GROUP 2.....................$ 22.21            10.60
GROUP 3.....................$ 22.26            10.60
GROUP 4.....................$ 22.86            10.60

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Level C; Forklift Operator for Masonary; Form Setter;
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Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
PAIN0012-005 06/11/2005

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEMING, FRANKLIN,
HARRISON, JESSAMINE, MADISON, MERCER,  MONTGOMERY, NICHOLAS,
ROBERTSON, SCOTT & WOODFORD COUNTIES:

Rates          Fringes

PAINTER  
Bridge/Equipment Tender 
and/or Containment Builder..$ 18.90             5.90
Brush & Roller..............$ 21.30             5.90
Elevated Tanks; 
Steeplejack Work; Bridge & 
Lead Abatement..............$ 22.30             5.90
Sandblasting & 
Waterblasting...............$ 22.05             5.90
Spray.......................$ 21.80             5.90

----------------------------------------------------------------
PAIN0012-017 05/01/2012

BRACKEN, GALLATIN, GRANT, MASON & OWEN COUNTIES:

Rates          Fringes

PAINTER (Heavy & Highway   
Bridges - Guardrails -  
Lightpoles - Striping)  

Bridge Equipment Tender 
and Containment Builder.....$ 20.49             8.33
Brush & Roller..............$ 23.10             8.33
Elevated Tanks; 
Steeplejack Work; Bridge & 
Lead Abatement..............$ 24.10             8.33
Sandblasting & Water 
Blasting....................$ 23.85             8.33
Spray.......................$ 23.60             8.33

----------------------------------------------------------------
PAIN0118-004 05/01/2010
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ANDERSON, BRECKINRIDGE, BULLITT, CARROLL, GRAYSON, HARDIN,
HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY,
SPENCER, TRIMBLE & WASHINGTON COUNTIES:

Rates          Fringes

PAINTER  
Brush & Roller..............$ 18.50            10.30
Spray, Sandblast, Power 
Tools, Waterblast & Steam 
Cleaning....................$ 19.50            10.30

----------------------------------------------------------------
PAIN1072-003 12/01/2011

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS and ROWAN COUNTIES

Rates          Fringes

Painters:  
Bridges; Locks; Dams; 
Tension Towers & Energized 
Substations.................$ 29.33            14.20
Power Generating Facilities.$ 26.09            14.20

----------------------------------------------------------------
PLUM0248-003 06/01/2012

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS & ROWAN COUNTIES:

Rates          Fringes

Plumber and Steamfitter..........$ 33.00            16.93
----------------------------------------------------------------
PLUM0392-007 06/01/2012

BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OWEN &
ROBERTSON COUNTIES:

Rates          Fringes

Plumbers and Pipefitters.........$ 29.30            16.59
----------------------------------------------------------------
PLUM0502-003 08/01/2011

BRECKINRIDGE, BULLITT, CARROLL (Western Half), FRANKLIN
(Western three-fourths), GRAYSON, HARDIN, HENRY, JEFFERSON,
LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &
WASHINGTON COUNTIES

Rates          Fringes

PLUMBER..........................$ 31.00            16.13
----------------------------------------------------------------
SUKY2010-160 10/08/2001

Rates          Fringes
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Truck drivers:  
GROUP 1.....................$ 16.57             7.34
GROUP 2.....................$ 16.68             7.34
GROUP 3.....................$ 16.86             7.34
GROUP 4.....................$ 16.96             7.34

TRUCK DRIVER CLASSIFICATIONS

GROUP 1 - Mobile Batch Truck Tender

GROUP 2 - Greaser; Tire Changer; & Mechanic Tender

GROUP 3 - Single Axle Dump; Flatbed; Semi-trailer or Pole
Trailer when used to pull building materials and equipment;
Tandem Axle Dump; Distributor; Mixer; & Truck Mechanic

GROUP 4 - Euclid & Other Heavy Earthmoving Equipment &
Lowboy; Articulator Cat; 5-Axle Vehicle; Winch & A-Frame
when used in transporting materials; Ross Carrier; Forklift
when used to transport building materials; & Pavement
Breaker

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination.  The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification.     Example:  PLUM0198-005 07/01/2011.  The
first four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable ,
i.e., Plumbers Local 0198.  The next number, 005 in the
example, is an internal number used in processing the wage
determination.  The date, 07/01/2011, following these
characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be
July 1, 2011 in the above example.
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Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rate.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data.  Example:  SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA
indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination.  A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on

a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
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200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISION
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-III-III- HWY dated 
September 5, 2012.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.

TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base 
rate is required for all overtime.  A laborer, workman or mechanic and an employer may 
enter into a written agreement or a collective bargaining agreement to work more than 
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the 
straight time hourly rate.  Wage violations or questions should be directed to the 
designated Engineer or the undersigned.

Ryan Griffith, Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 11.2% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Jefferson County. 
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PROPOSAL BID ITEMS

Report Date 10/26/12
Page 1 of 3

121362

Section:  1 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0010 00001 DGA BASE 716.00 TON $
0020 00069 CRUSHED AGGREGATE SIZE NO 3 500.00 TON $
0030 00100 ASPHALT SEAL AGGREGATE 2,121.00 TON $
0040 00103 ASPHALT SEAL COAT 255.00 TON $
0050 00335 CL4 ASPH SURF 0.50A PG76-22 6,902.00 TON $
0060 00461 CULVERT PIPE-15 IN 30.00 LF $
0070 00462 CULVERT PIPE-18 IN 8.00 LF $
0080 00464 CULVERT PIPE-24 IN 12.00 LF $
0090 00469 CULVERT PIPE-42 IN 24.00 LF $
0100 01000 PERFORATED PIPE-4 IN 250.00 LF $
0110 01010 NON-PERFORATED PIPE-4 IN 50.00 LF $
0120 01020 PERF PIPE HEADWALL TY 1-4 IN 1.00 EACH $
0130 01310 REMOVE PIPE 74.00 LF $
0140 01451 S & F BOX INLET-OUTLET-24 IN 1.00 EACH $
0150 01484 CURB BOX INLET TYPE B-T 2.00 EACH $
0160 01490 DROP BOX INLET TYPE 1 1.00 EACH $
0170 01845 ISLAND INTEGRAL CURB 275.00 LF $
0180 01877 SPECIAL HEADER CURB(CONCRETE) 1,000.00 LF $
0190 01890 ISLAND HEADER CURB TYPE 1 300.00 LF $
0200 01904 REMOVE CURB 300.00 LF $

0210 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 193.00 EACH $

0220 01983
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL YELLOW 131.00 EACH $

0230 01984 DELINEATOR FOR BARRIER - WHITE 16.00 EACH $
0240 01985 DELINEATOR FOR BARRIER - YELLOW 16.00 EACH $
0250 02020 JPC PAVEMENT-6 IN/24 28.00 SQYD $
0260 02024 JPC PAVEMENT-10 IN/24 8,639.00 SQYD $
0270 02058 REMOVE PCC PAVEMENT 8,667.00 SQYD $
0280 02060 PCC PAVEMENT DIAMOND GRINDING 222,715.00 SQYD $
0290 02110 PARTIAL DEPTH PATCHING 14.56 CUFT $
0300 02115 SAW-CLEAN-RESEAL TVERSE JOINT 146,899.00 LF $
0310 02116 SAW-CLEAN-RESEAL LONGIT JOINT 175,004.00 LF $
0320 02200 ROADWAY EXCAVATION 877.00 CUYD $
0330 02220 FLOWABLE FILL 30.00 CUYD $
0340 02223 GRANULAR EMBANKMENT 945.00 CUYD $
0350 02237 DITCHING 25,000.00 LF $
0360 02261 FENCE-WOVEN WIRE 32.00 LF $
0370 02265 REMOVE FENCE 132.00 LF $
0380 02274 FENCE-6 FT CHAIN LINK 100.00 LF $
0390 02352 GUARDRAIL-STEEL W BEAM-D FACE 825.00 LF $

0400 02363
GUARDRAIL CONNECTOR TO BRIDGE END
TY A 15.00 EACH $

0410 02365 CRASH CUSHION TYPE IX-A 6.00 EACH $
0420 02367 GUARDRAIL END TREATMENT TYPE 1 24.00 EACH $
0430 02369 GUARDRAIL END TREATMENT TYPE 2A 29.00 EACH $
0440 02381 REMOVE GUARDRAIL 27,775.50 LF $
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PROPOSAL BID ITEMS

Report Date 10/26/12
Page 2 of 3

121362

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT

0450 02387
GUARDRAIL CONNECTOR TO BRIDGE END
TY A-1 12.00 EACH $

0460 02391 GUARDRAIL END TREATMENT TYPE 4A 6.00 EACH $
0470 02483 CHANNEL LINING CLASS II 426.00 TON $
0480 02484 CHANNEL LINING CLASS III 4,720.00 TON $
0490 02562 SIGNS 1,500.00 SQFT $
0500 02565 OBJECT MARKER TYPE 2 18.00 EACH $

0510 02570
PROJECT CPM SCHEDULE SEE DESIGN FOR
SPECIAL NOTE 1.00 LS $

0520 02599 FABRIC-GEOTEXTILE TYPE IV 795.00 SQYD $
0530 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0540 02671 PORTABLE CHANGEABLE MESSAGE SIGN 12.00 EACH $
0550 02677 ASPHALT PAVE MILLING & TEXTURING 6,902.00 TON $
0560 02714 SHOULDERING 2,000.00 LF $
0570 02775 ARROW PANEL 4.00 EACH $
0580 02929 CRASH CUSHION TYPE IX 10.00 EACH $
0590 05950 EROSION CONTROL BLANKET 10,000.00 SQYD $
0600 06407 SBM ALUM SHEET SIGNS .125 IN 600.00 SQFT $
0610 06410 STEEL POST TYPE 1 400.00 LF $
0620 06412 STEEL POST MILE MARKERS 10.00 EACH $
0630 06417 FLEXIBLE DELINEATOR POST-W 723.00 EACH $
0640 06418 FLEXIBLE DELINEATOR POST-Y 472.00 EACH $
0650 06511 PAVE STRIPING-TEMP PAINT-6 IN 404,000.00 LF $
0660 06568 PAVE MARKING-THERMO STOP BAR-24IN 148.00 LF $
0670 06573 PAVE MARKING-THERMO STR ARROW 3.00 EACH $
0680 06574 PAVE MARKING-THERMO CURV ARROW 20.00 EACH $
0690 06592 PAVEMENT MARKER TYPE V-B W/R 1,752.00 EACH $
0700 06593 PAVEMENT MARKER TYPE V-B Y/R 726.00 EACH $
0710 06600 REMOVE PAVEMENT MARKER TYPE V 2,478.00 EACH $
0720 08100 CONCRETE-CLASS A 7.00 CUYD $
0730 08150 STEEL REINFORCEMENT 500.00 LB $
0740 20366NN REPLACE GRATE 12.00 EACH $
0750 20411ED LAW ENFORCEMENT OFFICER 2,000.00 HOUR $
0760 21173EC SAW-CLEAN-RESEAL RANDOM CRACKS 58.00 LF $
0770 21533EN EMBANKMENT 500.00 CUYD $
0780 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 25,450.50 LF $
0790 22664EN WATER BLASTING EXISTING STRIPE 202,000.00 LF $

0800 23143ED
KPDES PERMIT AND TEMP EROSION
CONTROL 1.00 LS $

0810 24189ER DURABLE WATERBORNE MARKING-6 IN W 97,900.00 LF $
0820 24190ER DURABLE WATERBORNE MARKING-6 IN Y 81,850.00 LF $
0830 24191ER DURABLE WATERBORNE MARKING-12 IN W 9,980.00 LF $
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Section:  2 - BRIDGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0840 02115 SAW-CLEAN-RESEAL TVERSE JOINT 303.00 LF $
0850 06542 PAVE STRIPING-THERMO-6 IN W 1,781.00 LF $
0860 06543 PAVE STRIPING-THERMO-6 IN Y 1,040.00 LF $
0870 08504 EPOXY SAND SLURRY 225.00 SQYD $
0880 08510 REM EPOXY BIT FOREIGN OVERLAY 2,879.00 SQYD $
0890 08526 CONC CLASS M FULL DEPTH PATCH 4.00 CUYD $
0900 08534 CONCRETE OVERLAY-LATEX 120.00 CUYD $
0910 08549 BLAST CLEANING 9,072.00 SQYD $
0920 23331EC EPOXY-URETHANE WATERPROOFING 55,739.00 SQFT $
0930 23386EC JOINT SEAL REPLACEMENT 779.00 LF $
0940 23428EC CONCRETE PATCHING REPAIR 18.00 CUFT $
0950 24094EC PARTIAL DEPTH PATCHING 18.00 CUYD $

Section:  3 - TRAFFIC LOOPS
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0960 04793 CONDUIT-1 1/4 IN 195.00 LF $
0970 04795 CONDUIT-2 IN 130.00 LF $
0980 04820 TRENCHING AND BACKFILLING 295.00 LF $
0990 04829 PIEZOELECTRIC SENSOR 15.00 EACH $
1000 04830 LOOP WIRE 7,550.00 LF $
1010 04895 LOOP SAW SLOT AND FILL 1,347.00 LF $
1020 20359NN GALVANIZED STEEL CABINET 5.00 EACH $
1030 20360ES818 WOOD POST 10.00 EACH $
1040 20391NS835 ELECTRICAL JUNCTION BOX TYPE A 6.00 EACH $

Section:  4 - MOBILIZATION / DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
1050 02568 MOBILIZATION 1.00 LS $
1060 02569 DEMOBILIZATION 1.00 LS $
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