



Andy Beshear  
GOVERNOR

## TRANSPORTATION CABINET

200 Mero Street  
Frankfort, Kentucky 40601

Jim Gray  
SECRETARY

February 19, 2025

CALL NO. 101  
CONTRACT ID NO. 255370  
ADDENDUM # 2

Subject: Butler County, STP BRZ 9030 (488)  
Letting February 20, 2025

(1) Revised - Proposal Bid Items - Pages 115-117 of 117

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:mr  
Enclosures

**PROPOSAL BID ITEMS**

255370

Page 1 of 3

Report Date 2/19/25

**Section: 0001 - PAVING**

| LINE | BID CODE | ALT | DESCRIPTION                                      | QUANTITY  | UNIT | UNIT PRIC | FP | AMOUNT      |
|------|----------|-----|--|-----------|------|-----------|----|-------------|
| 0010 | 00003    |     | CRUSHED STONE BASE                               | 6,850.00  | TON  |           | \$ |             |
| 0020 | 00080    |     | CRUSHED AGGREGATE SIZE NO 23                     | 732.00    | TON  |           | \$ |             |
| 0030 | 00100    |     | ASPHALT SEAL AGGREGATE                           | 119.00    | TON  |           | \$ |             |
| 0040 | 00103    |     | ASPHALT SEAL COAT                                | 15.00     | TON  |           | \$ |             |
| 0050 | 00194    |     | LEVELING & WEDGING PG76-22                       | 265.00    | TON  |           | \$ |             |
| 0060 | 00212    |     | CL2 ASPH BASE 1.00D PG64-22                      | 2,823.00  | TON  |           | \$ |             |
| 0070 | 00214    |     | CL3 ASPH BASE 1.00D PG64-22                      | 180.00    | TON  |           | \$ |             |
| 0080 | 00216    |     | CL3 ASPH BASE 1.00D PG76-22                      | 90.00     | TON  |           | \$ |             |
| 0090 | 00301    |     | CL2 ASPH SURF 0.38D PG64-22                      | 435.00    | TON  |           | \$ |             |
| 0100 | 00336    |     | CL3 ASPH SURF 0.38A PG76-22<br>(REVISED 2-18-25) | 397.00    | TON  |           | \$ |             |
| 0110 | 00356    |     | ASPHALT MATERIAL FOR TACK                        | 12.00     | TON  |           | \$ |             |
| 0120 | 10020NS  |     | FUEL ADJUSTMENT                                  | 6,533.00  | DOLL | \$1.00    | \$ | \$6,533.00  |
| 0130 | 10030NS  |     | ASPHALT ADJUSTMENT                               | 16,409.00 | DOLL | \$1.00    | \$ | \$16,409.00 |
| 0140 | 20071EC  |     | JOINT ADHESIVE                                   | 2,400.00  | LF   |           | \$ |             |

**Section: 0002 - ROADWAY**

| LINE | BID CODE | ALT | DESCRIPTION   | QUANTITY  | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|---|-----------|------|-----------|----|--------|
| 0150 | 01000    |     | PERFORATED PIPE-4 IN                                | 160.00    | LF   |           | \$ |        |
| 0160 | 01010    |     | NON-PERFORATED PIPE-4 IN                            | 24.00     | LF   |           | \$ |        |
| 0170 | 01904    |     | REMOVE CURB   | 400.00    | LF   |           | \$ |        |
| 0180 | 01982    |     | DELINEATOR FOR GUARDRAIL MONO<br>DIRECTIONAL WHITE  | 4.00      | EACH |           | \$ |        |
| 0190 | 01983    |     | DELINEATOR FOR GUARDRAIL MONO<br>DIRECTIONAL YELLOW | 8.00      | EACH |           | \$ |        |
| 0200 | 01984    |     | DELINEATOR FOR BARRIER - WHITE                      | 12.00     | EACH |           | \$ |        |
| 0210 | 01985    |     | DELINEATOR FOR BARRIER - YELLOW                     | 12.00     | EACH |           | \$ |        |
| 0220 | 01990    |     | DELINEATOR FOR BARRIER WALL-B/W                     | 14.00     | EACH |           | \$ |        |
| 0230 | 02014    |     | BARRICADE-TYPE III                                  | 4.00      | EACH |           | \$ |        |
| 0240 | 02351    |     | GUARDRAIL-STEEL W BEAM-S FACE                       | 400.00    | LF   |           | \$ |        |
| 0250 | 02352    |     | GUARDRAIL-STEEL W BEAM-D FACE                       | 1,100.00  | LF   |           | \$ |        |
| 0260 | 02381    |     | REMOVE GUARDRAIL                                    | 1,564.00  | LF   |           | \$ |        |
| 0270 | 02399    |     | EXTRA LENGTH GUARDRAIL POST                         | 20.00     | EACH |           | \$ |        |
| 0280 | 02545    |     | CLEARING AND GRUBBING<br>APPROX LESS THAN 1 ACRE    | 1.00      | LS   |           | \$ |        |
| 0290 | 02562    |     | TEMPORARY SIGNS                                     | 500.00    | SQFT |           | \$ |        |
| 0300 | 02650    |     | MAINTAIN & CONTROL TRAFFIC                          | 1.00      | LS   |           | \$ |        |
| 0310 | 02653    |     | LANE CLOSURE  | 4.00      | EACH |           | \$ |        |
| 0315 | 02671    |     | PORTABLE CHANGEABLE MESSAGE SIGN<br>(ADDED 2-19-25) | 4.00      | EACH |           | \$ |        |
| 0320 | 02676    |     | MOBILIZATION FOR MILL & TEXT                        | 1.00      | LS   |           | \$ |        |
| 0330 | 02696    |     | SHOULDER RUMBLE STRIPS                              | 16,000.00 | LF   |           | \$ |        |
| 0340 | 02726    |     | STAKING   | 1.00      | LS   |           | \$ |        |
| 0350 | 02898    |     | RELOCATE CRASH CUSHION                              | 4.00      | EACH |           | \$ |        |
| 0360 | 03171    |     | CONC BARRIER WALL TYPE 9T                           | 2,400.00  | LF   |           | \$ |        |
| 0370 | 03225    |     | TUBULAR MARKERS                                     | 330.00    | EACH |           | \$ |        |

**PROPOSAL BID ITEMS**

255370

Page 2 of 3

Report Date 2/19/25

| LINE | BID CODE   | ALT | DESCRIPTION  | QUANTITY  | UNIT | UNIT PRIC | FP | AMOUNT |
|------|------------|-----|--|-----------|------|-----------|----|--------|
| 0380 | 05950      |     | EROSION CONTROL BLANKET                                      | 8,912.00  | SQYD |           | \$ |        |
| 0390 | 06542      |     | PAVE STRIPING-THERMO-6 IN W                                  | 4,832.00  | LF   |           | \$ |        |
| 0400 | 06543      |     | PAVE STRIPING-THERMO-6 IN Y                                  | 13,340.00 | LF   |           | \$ |        |
| 0410 | 06549      |     | PAVE STRIPING-TEMP REM TAPE-B                                | 2,000.00  | LF   |           | \$ |        |
| 0420 | 06550      |     | PAVE STRIPING-TEMP REM TAPE-W                                | 26,900.00 | LF   |           | \$ |        |
| 0430 | 06551      |     | PAVE STRIPING-TEMP REM TAPE-Y                                | 25,400.00 | LF   |           | \$ |        |
| 0440 | 06556      |     | PAVE STRIPING-DUR TY 1-6 IN W                                | 1,950.00  | LF   |           | \$ |        |
| 0450 | 06557      |     | PAVE STRIPING-DUR TY 1-6 IN Y                                | 1,560.00  | LF   |           | \$ |        |
| 0460 | 06610      |     | INLAID PAVEMENT MARKER-MW                                    | 132.00    | EACH |           | \$ |        |
| 0470 | 08903      |     | CRASH CUSHION TY VI CLASS BT TL3                             | 4.00      | EACH |           | \$ |        |
| 0480 | 08904      |     | CRASH CUSHION TY VI CLASS C                                  | 2.00      | EACH |           | \$ |        |
| 0490 | 20318ES508 |     | RELOCATE CONC BARRIER WALL                                   | 2,400.00  | LF   |           | \$ |        |
| 0500 | 20758ED    |     | REMOVE AND RESET PERF PIPE HEADWALL                          | 6.00      | EACH |           | \$ |        |
| 0510 | 20904ED    |     | RECONSTRUCT CURB BOX INLET                                   | 4.00      | EACH |           | \$ |        |
| 0520 | 21289ED    |     | LONGITUDINAL EDGE KEY  | 5,760.00  | LF   |           | \$ |        |
| 0530 | 21415ND    |     | EROSION CONTROL  | 1.00      | LS   |           | \$ |        |
| 0540 | 22883EN    |     | CONCRETE WEDGE CURB  | 279.00    | LF   |           | \$ |        |
| 0550 | 23019EN    |     | ASPHALT MILLING AND TEXTURING                                | 5,150.00  | SQYD |           | \$ |        |
| 0560 | 23496EC    |     | MEDIAN CROSSOVER REMOVAL                                     | 2.00      | EACH |           | \$ |        |
| 0570 | 24640ED    |     | OBJECT MARKER TYPE 1   | 2.00      | EACH |           | \$ |        |
| 0580 | 25075EC    |     | QUEUE PROTECTION VEHICLE                                     | 2,880.00  | HOUR |           | \$ |        |
| 0590 | 25078ED    |     | THRIE BEAM GUARDRAIL TRANSITION TL-3                         | 8.00      | EACH |           | \$ |        |
| 0600 | 25117EC    |     | FURNISH QUEUE PROTECTION VEHICLES<br>(REVISED 2-18-25)       | 19.00     | MONT |           | \$ |        |
| 0610 | 26136EC    |     | PORTABLE QUEUE WARNING ALERT<br>SYSTEM<br>(REVISED 2-18-25)  | 19.00     | MONT |           | \$ |        |
| 0620 | 26137EC    |     | QUEUE WARNING PCMS<br>(REVISED 2-18-25)                      | 114.00    | MONT |           | \$ |        |
| 0630 | 26138EC    |     | QUEUE WARNING PORTABLE RADAR<br>SENSORS<br>(REVISED 2-18-25) | 114.00    | MONT |           | \$ |        |
| 0640 | 26237EC    |     | CONNECTED ARROW PANEL<br>(REVISED 2-18-25)                   | 38.00     | MONT |           | \$ |        |

**Section: 0003 - BRIDGE**

| LINE | BID CODE | ALT | DESCRIPTION                          | QUANTITY   | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|--------------------------------------|------------|------|-----------|----|--------|
| 0650 | 01643    |     | JUNCTION BOX-24 IN                   | 4.00       | EACH |           | \$ |        |
| 0660 | 01978    |     | CONC MEDIAN BARRIER TYPE A TL5 56 IN | 200.00     | LF   |           | \$ |        |
| 0670 | 01979    |     | CONC MEDIAN BARRIER TYPE B TL5 56 IN | 781.00     | LF   |           | \$ |        |
| 0680 | 02158    |     | PAVED DITCH TYPE 2                   | 5.00       | SQYD |           | \$ |        |
| 0690 | 02231    |     | STRUCTURE GRANULAR BACKFILL          | 250.00     | CUYD |           | \$ |        |
| 0700 | 02403    |     | REMOVE CONCRETE MASONRY              | 2,359.00   | CUYD |           | \$ |        |
| 0710 | 02998    |     | MASONRY COATING                      | 3,440.00   | SQYD |           | \$ |        |
| 0720 | 03299    |     | ARMORED EDGE FOR CONCRETE            | 128.00     | LF   |           | \$ |        |
| 0730 | 08003    |     | FOUNDATION PREPARATION               | 1.00       | LS   |           | \$ |        |
| 0740 | 08019    |     | CYCLOPEAN STONE RIP RAP              | 3,325.00   | TON  |           | \$ |        |
| 0750 | 08104    |     | CONCRETE-CLASS AA                    | 1,600.00   | CUYD |           | \$ |        |
| 0760 | 08151    |     | STEEL REINFORCEMENT-EPOXY COATED     | 524,503.00 | LB   |           | \$ |        |

**PROPOSAL BID ITEMS**

255370

Page 3 of 3

Report Date 2/19/25

| LINE | BID CODE | ALT | DESCRIPTION                                 | QUANTITY  | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|---|-----------|------|-----------|----|--------|
| 0770 | 08160    |     | STRUCTURAL STEEL<br>APPROX 34,100 LBS       | 1.00      | LS   |           | \$ |        |
| 0780 | 08170    |     | SHEAR CONNECTORS                            | 1.00      | LS   |           | \$ |        |
| 0790 | 08472    |     | EXPANSION DAM-4 IN NEOPRENE                 | 64.00     | LF   |           | \$ |        |
| 0795 | 10202ND  |     | TIME COMPONENT<br>(ADDED 2-18-25)           | 10,000.00 | DOLL |           | \$ |        |
| 0800 | 22146EN  |     | CONCRETE PATCHING REPAIR                    | 159.00    | SQFT |           | \$ |        |
| 0810 | 23070NN  |     | GIRDER REPAIR                               | 8.00      | EACH |           | \$ |        |
| 0820 | 23378EC  |     | CONCRETE SEALING                            | 73,300.00 | SQFT |           | \$ |        |
| 0830 | 23494EC  |     | INSPECTION WALKWAY                          | 770.00    | LF   |           | \$ |        |
| 0840 | 23813EC  |     | DECK DRAIN                                  | 52.00     | EACH |           | \$ |        |
| 0850 | 23859EC  |     | FINGER EXPANSION JOINT                      | 64.00     | LF   |           | \$ |        |
| 0860 | 24879EC  |     | STEEL REPAIR                                | 152.00    | EACH |           | \$ |        |
| 0870 | 24902EC  |     | PVC CONDUIT-3 IN-SCHEDULE 80                | 845.00    | LF   |           | \$ |        |
| 0880 | 24983EC  |     | BEARING LUBRICATION                         | 8.00      | EACH |           | \$ |        |
| 0890 | 25028ED  |     | RAIL SYSTEM SINGLE SLOPE - 40 IN            | 1,689.00  | LF   |           | \$ |        |
| 0900 | 26232EC  |     | CONCRETE COATING                            | 5,440.00  | SQFT |           | \$ |        |
| 0910 | 26233EC  |     | MOBILIZATION FOR CONCRETE SURF<br>TREATMENT | 1.00      | LS   |           | \$ |        |

**Section: 0004 - DEMOBILIZATION &/OR MOBILIZATION**

| LINE | BID CODE | ALT | DESCRIPTION    | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|----------------|----------|------|-----------|----|--------|
| 0920 | 02568    |     | MOBILIZATION   | 1.00     | LS   |           | \$ |        |
| 0930 | 02569    |     | DEMOBILIZATION | 1.00     | LS   |           | \$ |        |