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TOTAL
PROJECT

DCA BASE @ Concrete Transition per BHS 010
CRUSHED STONE BASE will be pald 6 LF at each locatfion

CRUSHED AGGREGATE SIZE NO. 3 as Rall System Single Slope - 40",

= This includes all work necessary

ASPHALT SEAL AGGREGATE To construct the fransition.

ASPHALT SEAL COAT

LEVELING & WEDGING PG76-22

CL4 ASPH BASE 1.00D PGT7e-22, 4IN ;$%mcpogrfryd S\'%m'\Dmg s_hoH foHdo/w
— andar rawings and/or

CL3 ASPH SURF 0.38D PG64-22, 1.5 IN MUTCD as required

CL4 ASPH SURF 0.38A PG76-22, 1.5 IN

CAP CURB BOX INLET To be used gs directed by tThe

Engineer
DELINEATOR FOR G/R MONO DIR WHITE

DELINEATOR FOR G/R MONO DIR YELLOW Prior fo ordering or installing
the lanme separafor curb, submif

REMOVE PCC PAVEMENT a detall of the proposed material
REMOVE PAVEMENT to the Engineer for approval.

PARTIAL DEPTH PATCHING See Special Nofe for Painted
SITE PREPARATION @ Cuardrall
GUARDRAIL STEEL W BEAM S FACE .

Removal of exisfing separafor curb
CUARDRAIL STEEL W BEAM D FACE shall be incidental to Lane Separator
GUARDRAIL TERMINAL SECTION NO | Curb (Pexco FG 300
CRASH CUSHION IX-A Removal of approximately 300" of
GUARDRAIL END TREATMENT TYPE | 21 WRSF ot Pewee Reese overpass and
GUARDRAIL END TREATMENT TYPE 2A 32 installation of 2 MASH approved end

anchors.
REMOVE GUARDRAIL 34062.5 ) ) )
TEMPORARY SIGNS 1500 1044 cute Saras o1 excavetion
MOBILIZATION | Includes all work necessary fo
e e
DITCHING AND SHOULDERING
FABRIC - GEOTEXTILE CLASS 1A
MAINTAIN & CONTROL TRAFFIC
PORTABLE CHANGEABLE MESSAGE SIGN
MOBILIZATION FOR MILLING & TEXTURING
ASPHALT MILLING & TEXTURING
SILT TRAP TYPE B @
SILT TRAP TYPE C (@
SIDEWALK - 4 IN CONCRETE
STAKING
ARROW PANEL
EXPAN JOINT REPLACE I IN
EXPAN JOINT REPLACE 11/2 IN
EXPAN JOINT REPLACE 3 IN
EXPAN JOINT REPLACE 4 IN
CONDUIT 11/4 INCH
CONDUIT 2 INCH
TRENCHING AND BACKFILLING
PIEZOELECTRIC SENSOR
LOOP WIRE
LOOP SAW SLOT AND FILL
PAVE STRIPING-THERMO-6 IN W
PAVE STRIPING-TERHMO-6 IN Y
PAVE STRIPING-THERMO-12 IN W
PAVE STRIPING-DUR TY 1-6 W
PAVE STRIPING-DUR TY 1-6 IN Y
PAVE MARKING-THERMO X-WALK-6 IN
PAVE STRIPING-DUR TY 1-12 IN W
PAVE MARKING-THERMO STOP BAR-1Z2IN
PAVE MARKING-THERMO CROSS-HATCH
PAVE MARKING-THERMO CURV ARROW

See Special Nofe for Slope Repalr

COMMONWEALTH OF KENTUCKY (> GE'-&‘RJELF FS%TAS,\?/QIRY
DEPARTMENT OF HIGHWAYS K::::v SHEET 1 OF 2
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ITEM
CODE

TOTAL
PROJECT

06575 [PAVE MARKING-THERMO COMB ARROW ® Concrete Transition per BHS 010
06613 |INLAID PAVEMENT MARKER-B W/R 736 will be paid 6 LF at each locafion
06614 |INLAID PAVEMENT MARKER-B_Y/R 7l S IR S
08504 EPOXY SAND SLURRY 63 to construct the fransition.
08510 [REM EPOXY BIT FOREIGN OVERLAY 2753
08534 |CONCRETE OVERLAY-LATEX 17
08904 |CRASH CUSHION TYPE VI CLASS C & Qﬁgogfgmydjr‘%”bﬁr@wﬁhmg‘é {Gor‘w‘do/vér
10020NS [FUEL ADJUSTMENT 65607 MUTCD as required
10030NS [ASPHALT ADJUSTMENT 160309
21802EN [6/R STEEL W BEAM S FACE (7 FT POST) 23487.5
20071EC [JOINT ADHESIVE 52241
P 0362ES403SHOULDER RUMBLE STRIPS-SAWED 104438 Prior fo ordering or installing
the lane separator curb, submit
20191ED |OBJECT MARKER TYPE 3 21 a detail of the proposed material
25010EC [GEOCOMPOSITE REINFORCEMENT FOR ASPHALT 715 to the Engineer for approval.
20411ED [LAW ENFORCEMENT OFFICER 1680 See Special Note for Painted
23032EN [BRIDGE BARRIER RETROFIT 1861 Cuardrall
24542EC |REPAIR @ 2500 Removal of existing separator curb
23378EC |CONCRETE SEALING 10930 shall be incidental fo Lane Separator
24785EC |FIBER REINFORCEMENT FOR HMA 13409 Curb (Pexco FG 300)
2489I1EC [PAVE MOUNT INFRARED TEMP EQUIPMENT 1462734 Removal of approximately 300’ of
34970EC [ASPHALT MATERIAL FOR TACK NON-TRACKING 93 WRSF ot Pewee Reese overpass and
installation of 2 MASH approved end

25028ED |RAIL SYSTEM SINGLE SLOPE - 40 IN (D 96 anchors.
25075EC |QUEUE PROTECTION VEHICLE 250 ) S
25078ED_|THRIE BEAM GUARDRAIL TRANSITION TL-3 30 s EE;D@G@%?SQ Includes approx.
2BITEC |FURNISH QUEUE PROTECTION VEHICLES 4 Includes all wgrk necessary to
26136EC |PORTABLE QUEUE WARNING ALERT SYSTEM 4 g;eggghgmgegéggdmr placement
26137EC |QUEUE WARNING PCMS 24

26138EC |QUEUE WARNING PORTABLE RADAR SENSORS 24
22520EN [PAVE MARKING-THERMO YIELD BAR-36 IN 198
23254ESTI7|PAVE MARK TY I TAPE DOT LANE EXT (6 IN W) 28
2387IEC [PAVE STRIPE-WET REF TAPE-6 IN Y
23872EC [PAVE STRIPE-WET REF TAPE-6 IN W
24683ED [PAVE MARKING-THERMO DOT LANE EXTEN (6IN W)
24679ED [PAVE MARK THERMO CHEVRON

24689EC [PAVE MARK THERMO-WRONG WAY ARROW
24768EC [LANE SEPARATOR CURB (PEXCO FG 3000 (5@
26119EC [INSTALL RADAR PRESENCE DETECTOR TYPE A
20509ED [BLOW UP/RELIEF JOINT

24707ED [CABLE BARRIER SYSTEM REMOVE & RESTORE ®
>3158ES505|DETECTABLE WARNINGS

40102 [PAINTING ®
20359NN [GALVANIZED STEEL CABINET
00360ES818|wooD POST
2039INS835|ELECTRICAL JUNCTION BOX TYPE A

See Special Note for Slope Repalr

To be used as directed by the
Engineer

COMMONWEALTH OF KENTUCKY (> -64 JEFFERSON

DEPARTMENT OF HIGHWAYS REmier GEI\ISI%_llTEAELTL\?2 U(_!\)AFMQARY
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July 19, 2019

SPECIAL NOTE FOR GEOCOMPOSITE REINFORCEMENT FOR ASPHALT

This Special Note will apply where indicated on the plans or in the proposal. Section
references herein are to the Department’s 2019 Standard Specifications for Road and
Bridge Construction.

1.0 DESCRIPTION. This specification covers geocomposites used as an interlayer in
asphalt pavements.

2.0 MATERIALS AND EQUIPMENT.

2.1 Geocomposite. The geocomposite shall consist of a geogrid component with a
non-woven geotextile (paving fabric) backing. Furnish fiberglass-reinforced or polyester
geogrid coated with an elastomeric polymer. Ensure the geogrid forms a stable network
such that the ribs, filaments, or yarns retain their dimensional stability, including
selvages. Furnish geogrid with a non-woven paving fabric backing composed of long
chain synthetic polymers that are 95 percent by weight polyolefins or polyesters.

A) Physical Requirements. Furnish the specified geogrid type conforming to the
Physical Requirements Table and ASTM D 4759. Ensure that each geogrid
shipment is accompanied by a manufacturer’s certification listing minimum
average roll specification values (MARV) of each lot number for those properties
listed in the table below. Furnish geogrid with a non-woven geotextile backing
that conforms to AASHTO M288 Type Il paving fabric with the exception of mass
per unit area. Products that meet all Type Il requirements except mass per unit
area will be acceptable.

PROPERTY TEST METHOD SPECIFICATION
Geogrid Tensile Strength, ASTM D6637 Test 560
Ib/in (min.) Method A
Geogrid Elongation, % (max.) ASTM D6637 <3
Melting Point of P:flvmg Fabric ASTM D 276 320
Component, °F (min.)
Grid Size, inch (min/max) Calipered 0.5/1.25

B) Packaging, Shipment, and Storage. Ensure that each roll is labeled with the
manufacturer’s name, product type, style number, lot number, roll number,
manufactured date, roll dimensions, chemical composition, and applicable
physical properties. Protect the geocomposite from direct sunlight, ultraviolet
rays, flames, aggressive chemicals, mud, dirt, dust, and debris during all periods
of shipment and storage. Keep geocomposite dry until installation, and do not
store directly on the ground.
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2.2 Asphalt Distributor. Conform to 406.02.05.

2.3 Rolling Equipment. Use pneumatic-tired rollers that weigh at least 12 tons and
have 7 to 9 tires capable of inflation pressures up to 125 psi. Maintain an inflation
pressure in all tires within = 5 psi of the manufacturer’s recommended pressure.
Arrange the tires so that the gap between the tires of the front axle is covered by the
tires of the rear axle. Mount wheels to provide equal contact pressure under each
wheel. Use a tire tread that is satisfactory to the Engineer. Maintain tire size and
inflation pressure such that the contact pressure is at least 80 psi.

3.0 CONSTRUCTION.

3.1 Geocomposite Representative. Ensure that a representative of the
geocomposite manufacturer is on the project when work begins, and remains on call as
the project progresses, to advise the Engineer.

3.2 Weather Restrictions. Do not place the geocomposite when weather
conditions, in the opinion of the Engineer, are not suitable. Ensure the air and
pavement temperatures are sufficient to allow the tack coat to hold the geocomposite
in place. Specifically, ensure the temperature is at least 50 °F and rising.

3.3 Surface Preparation. Perform any needed base repairs and repair all potholes,
cracks greater the 1/4 inch, and any badly damaged or rough pavement, which may
require milling or placement of leveling, course. Ensure the surface is dry, clean, dust-
free, and between 40 and 140 °F. Unless the geocomposite is precoated with an
adhesive, apply tack according to the manufacturer’s recommendations. This tack coat
will not be measured for payment and will be considered incidental to the
geocomposite. Distributor truck must be calibrated to supply the tack at the
manufacturer’s recommended rate before the job begins and this calibration is to be
witnessed by the representative of the geocomposite manufacturer on the project. No
work to install the geocomposite shall take place unless a representative from the
geocomposite manufacture is on site.

3.4 Geocomposite Placement. Place the geocomposite while the tack coat is still
tacky/broken. Keep the material flat and wrinkle free throughout the installation. Roll
the geocomposite until the adhesive is activated or the geocomposite is seated in the
tack coat. Clean the roller with an asphalt release agent. Brooming may be required.
On sharp curves, cut the edges and fold the geocomposite over in the direction of the
placement of the asphalt overlay. Overlap side joints by one to 2 inches. Overlap all
end-of-roll joints by 3 to 6 inches. Ensure that the overlaps are shingled in the direction
of paving.

3.5 Asphalt Placement. Place the asphalt overlay at a minimum 2-inch compacted
thickness. Pave over the geocomposite on the same day of its placement. Except for
paving equipment and vehicles, allow no traffic on the grid. Do not place tack coat on
top of the interlayer grid.

3.6 Geocomposite Repair. Repair any visible distress that occurs due to movement
of the geocomposite immediately after rolling. For small areas, remove the asphalt
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mixture from the affected area; replace the geocomposite in its original position, and
replace, level, and compact the asphalt mixture. Cut the geocomposite if necessary for
it to lie flat.

3.7 Sampling and Testing. The Department will sample the geocomposite at the
project site according to ASTM D 4354 and KM 64-113 at a frequency the Engineer
determines. The Department will test the geocomposite for all properties possible given
the testing equipment availability. When the Department determines that an individual
sample fails to meet any specification requirement, the Department will reject that roll
and sample two additional rolls from the same lot. When the Department determines
that either of these two additional samples fails to comply with any part of the
specification, the Department will reject the entire quantity of rolls represented by that
sample.

4.0 MEASUREMENT. The Department will measure the quantity of geocomposite in
square yards. The Department will not measure geocomposite when the contract
indicates that the geocomposite are incidental to the work being performed or when no
separate bid item for geocomposite is listed in the proposal. The Department will not
measure providing the geocomposite manufacturer’s representative for payment and
will consider it incidental to the geocomposite. Tack coat, applied per the geocomposite
manufacturer’s recommendations, will not be paid and will be considered incidental to
the geocomposite.

5.0 PAYMENT. The Department will make payment for the installed and accepted
guantities under the following:

Code Pay ltem Pay Unit
25010EC Geocomposite Reinforcement for Asphalt Square Yard
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FILL SLOPE EROSION REPAIR DETAIL
DITCH DETAIL

Driving Lane 12' Paved Shoulder 2’

1-75

See Fill Slope Repair Summary For
Limits Of No. 2 Stone

Re-Fill Eroded DGA Shoulder
With New DGA.

Existing Eroded Fill Slope

( Grade,Then Place Fabric-Geotextile Class 2
And 4" of No. 2 Stone.

NOTES:
See The Fill Slope Erosion Repair Summary For Locations
And Quantity Of No. 2 Stone.

Grading The Slope Prior To Placement Of No. 2 Stone WIII
Be Incidental To The Stone Bid Item. DGA Will Be Paid Per
The Unit Bid Price.

A Quantity Of Channel Lining Class II Has Been Included On The

General Summary For Filling In Deeply Eroded Areas Prior To Grading
And Placing The No. 2 Stone.

( Furnishing And Placing The Fabric-Geotextile Class 2 After Grading
The Existing Slope Will Be Considered Incidental To The No. 2 Stone.

@ 2:1 Or Flatter When Behind Guardrail.

DITCH DETAIL

® 2’ Width ®@ PRI

Channel Lining Class III or II
(Fabric-Geotextile Class 2,
Incidental To Channel Lining)

NOT TO SCALE
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JEFFERSON COUNTY

NHPP 0642 (200)

REVISED ADDENDUM #1 3/14/2023

Contract ID: 231014

TRAFFIC CONTROL PLAN
1-64 REHABILITATION
PROJECT JEFFERSON COUNTY ITEM

THIS PROJECT IS FOR A FULLY
CONTROLLED ACCESS HIGHWAY

TRAFFIC CONTROL GENERAL

Except as provided herein, “Maintain and Control Traffic” shall be in accordance with the KYTC
Standard Specifications and the KYTC Standard Drawings, current editions. Except for the roadway
and traffic control bid items included in the project, all items of work necessary to maintain and
control traffic will be paid at the lump sum bid price to "Maintain and Control Traffic". All lane
closures used on the Project shall be in compliance with the appropriate Standard Drawings and the
Manual on Uniform Traffic Control Devices (MUTCD), current edition.

Contrary to Section 106.01, traffic control devices used on this project may be new, or used in like
new condition at the beginning of the work and maintained in like new condition until completion of
the work. Traffic control devices will conform to current MUTCD.

Reduce the speed limit in work areas to 45 miles per hour (10 miles per hour less than posted speed
for ramps) and establish double fines for work zone speeding violations. The extent of these areas
within the project limits will be restricted to the proximity of actual work areas as determined by the
Engineer. Notify the Engineer a minimum of 12 hours prior to using the double fine signs. At the
beginning of the work zone, the “WARNING FINE DOUBLED IN WORK ZONE” signs will be
dual mounted. At the end of the work zone, the “END DOUBLE FINE” signs will be dual mounted
as well. Remove or cover the signs when the highway work zone does not have workers present for
more than a two-hour period. Payment for the signs will be at the unit bid price for temporary signs.
Any relocation or covering of the signs will be incidental to “Maintain and Control Traffic”.

PROJECT PHASING & CONSTRUCTION PROCEDURES

This project has a fixed completion date. See the special note for Fixed Completion Date and
Liquidated Damages.

The Contractor will be allowed one full closure of 10 days in each direction. During this time all
work for the project is expected to be completed including all bridge work, paving, and final
striping. Prior to the 10 day closure, the contractor will be allowed to close each ramp receiving
blow up relief joint for 1 weekend each. No more than 1 ramp shall be closed at a time prior to
the 10 day closure. In addition to the 10 day closure and the ramp closures for the blow up repair,
the contractor will be allowed a total of 10 nighttime lane closures on the interstate in each
direction. These lane closures will be coordinated with approval of the Engineer. Work that can
be done during the nightly closures may consist of slope repair, guardrail, concrete sealing, or
ditching. These nighttime lane closures may occur during low-volume hours only from 8pm-5am.
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All asphalt construction, bridge joint repair, bridge barrier retrofit, latex overlay, permanent
striping, inlaid pavement markings, or all other work except that listed in the previous paragraph.

Sidewalk ramp replacement shall occur prior to the 10 day closures. Lane closures on the local
roads shall be utilized for the sidewalk ramp replacements. Ramps may be narrowed with prior
approval from the Engineer but traffic must be maintained at all times.

10-day closures are to take place during the summer of 2023. The Contractor is to coordinate these
closures with JCPS as well as Holy Spirit School and Sacred Heart Academy to ensure school traffic
is not disrupted during the normal school year.

Night work may be required for this project. Obtain the Engineer’s approval on the method of
lighting prior to performing night work.

Only one full closure per direction may be in place at the same time. When a 10 day closure is
present in one direction, no work shall be allowed in the opposing direction without approval
from the Engineer.

The contractor must notify the Engineer at least fourteen (14) days prior to the beginning of each
construction phase.

Lane closures and shoulder closures will be allowed on local streets for ramp pavement tie-ins
and should be coordinated and approved by the Engineer prior to beginning. On local roads lane
closures should not occur during peak hours 6 am — 8 am Monday through Friday or 4 pm — 6
pm Monday through Friday.

WORK PHASING

The Contractor is responsible for developing their work schedule to meet the schedule
requirements. However, surface shall not be placed until all tunnel work and bridge work that
would affect the asphalt surface at that location is complete.

LANE CLOSURES (NON-INTERSTATE)

Limit the lengths of lane closures to only that needed for actual operations in accordance with the
phasing specified herein, or as directed by the Engineer. Only one lane closure in each direction at
any time will be permitted. Contrary to section 112, lane closures will NOT be measured for payment,
but are considered incidental to “Maintain and Control Traffic”.

SIGNS
Additional traffic control signs in addition to normal lane closure signing detailed on the Standard

Drawings may be required by the Engineer. Additional signs needed for lane closures may include,
but are not limited to, dual mounted TRUCKS USE LEFT/RIGHT LANE, LEFT/RIGHT LANE
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JEFFERSON COUNTY

NHPP 0642 (200) PROPOSAL BID ITEMS

231014
Page 1 of 4
Report Date  3/14/23
Section: 0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 2,760.00 TON $
0020 00003 CRUSHED STONE BASE 1,289.00 TON $
0030 00069 CRUSHED AGGREGATE SIZE NO 3 973.00 TON $
0040 00100 ASPHALT SEAL AGGREGATE 278.00 TON $
0050 00103 ASPHALT SEAL COAT 34.00 TON $
0060 00194 LEVELING & WEDGING PG76-22 27.00 TON $
0070 00219 CL4 ASPH BASE 1.00D PG76-22 3,210.00 TON $
CL3 ASPH SURF 0.38D PG64-22
0080 00339 OUTSIDE SHOULDER 3,583.00 TON $
CL4 ASPH SURF 0.38A PG76-22
0090 00342 MAINLINE AND INSIDE SHOULDER 18,507.00 TON $
0100 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
ASPHALT PAVE MILLING & TEXTURING
MAINLINE AND INSIDE SHOULDER
0110 02677 (REVISED 3-14-23) 22,090.00 TON $
0120 20071EC JOINT ADHESIVE 52,241.00 LF $
0130 20362ES403 SHOULDER RUMBLE STRIPS-SAWED 104,438.00 LF $
0140 24785EC FIBER REINFORCEMENT FOR HMA 20,076.00 TON $
0150 24891EC PAVE MOUNT INFRARED TEMP EQUIPMENT 1,462,734.00 SF $
ASPHALT MATERIAL FOR TACK NON-
0160 24970EC TRACKING 93.00 TON $
Section: 0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0170 01634 CAP CURB BOX INLET 1.00 EACH $
DELINEATOR FOR GUARDRAIL MONO
0180 01982 DIRECTIONAL WHITE 468.00 EACH $
DELINEATOR FOR GUARDRAIL MONO
0190 01983 DIRECTIONAL YELLOW 152.00 EACH $
0200 02058 REMOVE PCC PAVEMENT 2,816.00 SQYD $
0210 02091 REMOVE PAVEMENT 715.00 SQYD $
0220 02187 SITE PREPARATION 1.00 EACH $
0230 02351 GUARDRAIL-STEEL W BEAM-S FACE 5,387.50 LF $
0240 02352 GUARDRAIL-STEEL W BEAM-D FACE 1,312.50 LF $
0250 02360 GUARDRAIL TERMINAL SECTION NO 1 10.00 EACH $
0260 02365 CRASH CUSHION TYPE IX-A 7.00 EACH $
0270 02367 GUARDRAIL END TREATMENT TYPE 1 21.00 EACH $
0280 02369 GUARDRAIL END TREATMENT TYPE 2A 32.00 EACH $
0290 02381 REMOVE GUARDRAIL 34,062.50 LF $
0300 02562 TEMPORARY SIGNS 1,500.00 SQFT $
0310 02575 DITCHING AND SHOULDERING 26,110.00 LF $
0320 02604 FABRIC-GEOTEXTILE CLASS 1A 2,816.00 SQYD $
0330 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0340 02671 PORTABLE CHANGEABLE MESSAGE SIGN 5.00 EACH $
0350 02704 SILT TRAP TYPE B 10.00 EACH $
0360 02705 SILT TRAP TYPE C 10.00 EACH $
0370 02720 SIDEWALK-4 IN CONCRETE 41.00 SQYD $
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LINE
0380
0390
0400
0410
0420
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560

0570
0580
0590
0600
0610
0620
0630
0640
0650
0660

0680
0690

0700
0710

0720
0730
0740
0750
0760
0770

0780

0790
0800

0810
0820

BID CODE
02726
02775
06542
06543
06546
06556
06557
06560
06565
06568
06569
06574
06575
06613
06614
08904
10020NS
10030NS
20191ED

25010EC
20411ED
20509ED
21802EN
22520EN
23158ES505
23254ES717
23791EC
23871EC
23872EC

24542EC
24679ED

24683ED
24689EC

24707ED
24768EC
25028ED
25075EC
25078ED
25117EC

26119EC

26136EC
26137EC

26138EC
40102

PROPOSAL BID ITEMS

Report Date  3/14/23

ALT DESCRIPTION

STAKING

ARROW PANEL

PAVE STRIPING-THERMO-6 IN W

PAVE STRIPING-THERMO-6 IN Y

PAVE STRIPING-THERMO-12 IN W

PAVE STRIPING-DUR TY 1-6 INW

PAVE STRIPING-DURTY 1-6 INY

PAVE STRIPING-DURTY 1-12IN W

PAVE MARKING-THERMO X-WALK-6 IN
PAVE MARKING-THERMO STOP BAR-24IN
PAVE MARKING-THERMO CROSS-HATCH
PAVE MARKING-THERMO CURV ARROW
PAVE MARKING-THERMO COMB ARROW
INLAID PAVEMENT MARKER-B W/R
INLAID PAVEMENT MARKER-B Y/R
CRASH CUSHION TY VICLASS C

FUEL ADJUSTMENT

ASPHALT ADJUSTMENT

OBJECT MARKER TY 3

GEOCOMPOSITE REINFORCEMENT FOR
ASPHALT
(ADDED 3-14-23)

LAW ENFORCEMENT OFFICER

BLOW UP/RELIEF JOINT

G/R STEEL W BEAM-S FACE (7 FT POST)
PAVE MARKING-THERMO YIELD BAR-36 IN
DETECTABLE WARNINGS

PAVE MARK TY 1 TAPE DOTTED LANE EXT
PAVE STRIPING-CHEVRON MARKINGS
PAVE STRIPE-WET REF TAPE-6 IN Y

PAVE STRIPE-WET REF TAPE-6 INW

REPAIR
SLOPE REPAIR

PAVE MARK THERMO CHEVRON

PAVE MARKING-THERMO DOTTED LANE
EXTEN

PAVE MARK THERMO-WRONG WAY ARROW

CABLE BARRIER SYSTEM REMOVE &
RESTORE

LANE SEPARATOR CURB

RAIL SYSTEM SINGLE SLOPE - 40 IN
QUEUE PROTECTION VEHICLE

THRIE BEAM GUARDRAIL TRANSITION TL-3
FURNISH QUEUE PROTECTION VEHICLES

INSTALL RADAR PRESENCE DETECTOR
TYPE A

PORTABLE QUEUE WARNING ALERT
SYSTEM

QUEUE WARNING PCMS

QUEUE WARNING PORTABLE RADAR
SENSORS

PAINTING

QUANTITY
1.00
4.00
81,021.00
63,239.00
6,975.00
1,089.00
887.00
134.00
640.00
186.00
375.00
17.00
3.00
736.00
71.00
13.00
65,607.00
160,309.00
21.00

715.00
1,680.00
43.00
23,487.50
198.00
96.00
28.00
1,720.00
580.00
730.00

2,500.00
1,950.00

1,650.00
11.00

1.00
80.00
96.00

250.00
30.00
4.00

4.00

4.00
24.00

24.00
38,490.00

REVISED ADDENDUM #1 3/14/2023

UNIT UNIT PRIC

LS
EACH

LF

LF

LF

LF

LF

LF

LF

LF
SQFT
EACH
EACH
EACH
EACH
EACH
DOLL $1.00
DOLL $1.00
EACH

SQYD
HOUR
SQYD
LF
LF
SQFT
LF
SQFT
LF
LF

LF
SQFT

LF
EACH

LS
LF
LF
HOUR
EACH
MONT

EACH

MONT
MONT

MONT
SQFT

Contract ID: 231014
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FP AMOUNT

LR EE - BE B R EE - BE R AR BE B R EE - BE - CAE R A

LR BE - BE - BE R RE R - A

@ &

@ 4

#H hH hH P H

$65,607.00
$160,309.00
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PROPOSAL BID ITEMS

Report Date

Section: 0003 - BRIDGE - 056B00151R 1-64 OVER STORY AVE

LINE
0830
0840
0850

BID CODE
03293
23032EN
23378EC

ALT DESCRIPTION
EXPAN JOINT REPLACE 1IN
BRIDGE BARRIER RETROFIT
CONCRETE SEALING

QUANTITY
76.00
136.00
925.00

Section: 0004 - BRIDGE - 056B00141R 1-64 OVER MELLWOOD

LINE
0860
0870
0880
0890
0900

BID CODE
03294
03297
03298
23032EN
23378EC

ALT DESCRIPTION

EXPAN JOINT REPLACE 1 1/2 IN

EXPAN JOINT REPLACE 3 IN
EXPAN JOINT REPLACE 4 IN
BRIDGE BARRIER RETROFIT
CONCRETE SEALING

QUANTITY
43.00
43.00
43.00
1,030.00
5,385.00

Section: 0005 - BRIDGE - 056B00149R 1-64 EB OVER GRINSTEAD

LINE
0910
0920
0930

BID CODE
03293
23032EN
23378EC

ALT DESCRIPTION
EXPAN JOINT REPLACE 1IN
BRIDGE BARRIER RETROFIT
CONCRETE SEALING

QUANTITY
78.00
175.00
1,150.00

Section: 0006 - BRIDGE - 056B00149L 164 WB OVER GRINSTEAD

LINE
0940
0950
0960

BID CODE
03293
23032EN
23378EC

ALT DESCRIPTION
EXPAN JOINT REPLACE 1IN
BRIDGE BARRIER RETROFIT
CONCRETE SEALING

QUANTITY
78.00
175.00
1,110.00

REVISED ADDENDUM #1 3/14/2023

UNIT UNIT PRIC
LF
LF
SQFT

UNIT UNIT PRIC
LF
LF
LF
LF
SQFT

UNIT UNIT PRIC
LF
LF
SQFT

UNIT UNIT PRIC
LF
LF
SQFT

Section: 0007 - BRIDGE - 056B00148R 164EB OVER LEXINGTON ROAD

LINE
0970
0980
0990

BID CODE
03293
23032EN
23378EC

ALT DESCRIPTION
EXPAN JOINT REPLACE 1IN
BRIDGE BARRIER RETROFIT
CONCRETE SEALING

QUANTITY
116.00
177.00
1,225.00

UNIT UNIT PRIC
LF
LF
SQFT

Section: 0008 - BRIDGE - 056B00148L 164WB OVER LEXINGTON ROAD

LINE
1000
1010

BID CODE
03293
23032EN

ALT DESCRIPTION
EXPAN JOINT REPLACE 1IN
BRIDGE BARRIER RETROFIT

QUANTITY
123.00
168.00

UNIT UNIT PRIC
LF
LF

Contract ID: 231014
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FP AMOUNT
$
$
$

FP AMOUNT

¥ H N N h

FP AMOUNT
$
$
$

FP AMOUNT
$
$
$

FP AMOUNT
$
$
$

FP AMOUNT
$
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LINE BID CODE
1020 23378EC

PROPOSAL BID ITEMS

Report Date

ALT DESCRIPTION
CONCRETE SEALING

REVISED ADDENDUM #1 3/14/2023
Contract ID: 231014
Page 249 of 249

Page 4 of 4
QUANTITY UNIT UNIT PRIC FP AMOUNT
1,135.00 SQFT $

Section: 0009 - BRIDGE - 056B00147R 164EB OVER BEALS BRANCH

LINE BID CODE
1030 02110
1040 08504
1050 08510

1060 08534

ALT DESCRIPTION
PARTIAL DEPTH PATCHING
EPOXY SAND SLURRY
REM EPOXY BIT FOREIGN OVERLAY

CONCRETE OVERLAY-LATEX
2" OVERLAY AT 2759 SF PER BRIDGE
REPORT

Section: 0010 - TRAFFIC LOOPS

LINE BID CODE
1070 04793

1080 04795

1090 04820

1100 04829

1110 04830

1120 04895

1130 20359NN
1140 20360ES818
1150 20391NS835

Section: 0011 - DEMOBILIZATION &/OR MOBILIZATION

LINE BID CODE
1160 02568
1170 02569

ALT DESCRIPTION
CONDUIT-1 1/4IN
CONDUIT-2 IN
TRENCHING AND BACKEFILLING
PIEZOELECTRIC SENSOR
LOOP WIRE
LOOP SAW SLOT AND FILL
GALVANIZED STEEL CABINET
WOOD POST
ELECTRICAL JUNCTION BOX TYPE A

ALT DESCRIPTION
MOBILIZATION
DEMOBILIZATION

QUANTITY  UNIT UNIT PRIC FP AMOUNT
35.00 CUFT $
63.00 SQYD $
2,753.00 SQYD $
17.00 CUYD $
QUANTITY  UNIT UNIT PRIC FP AMOUNT
240.00 LF $
60.00 LF $
270.00 LF $
12.00 EACH $
5,040.00 LF $
1,200.00 LF $
6.00 EACH $
12.00 EACH $
6.00 EACH $
QUANTITY  UNIT UNIT PRIC FP AMOUNT

1.00 LS $
1.00 LS $
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