



COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET

www.transportation.ky.gov/

Andy Beshear
GOVERNOR

Jim Gray
SECRETARY

April 14, 2021

CALL NO. 102
CONTRACT ID NO. 212166
ADDENDUM # 1

Subject: Meade County, STP 9040(045)
Letting April 23, 2021

- (1) Revised - Special Notes - Page 16 of 74
- (2) Revised - Proposal Bid Items - Page 74 of 74

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

SURFACING AREAS

The Department estimates the mainline surfacing width to be varied 19 to 29 feet.

The Department estimates the total mainline area to be surfaced to be 55,537 square yards.

The Department estimates the shoulder width to be varied 1.5 to 4 feet on each side.

The Department estimates the total shoulder area to be surfaced to be 7,688 square yards.

ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the Contract unit price for the asphalt mixtures.

FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an established Contract unit price of \$1.00. The Department will calculate actual adjustment quantities after work is completed. If existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional monies with a change order.

OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in accordance with Sections 402 and 403.

PROPOSAL BID ITEMS

212166

Page 1 of 1

Report Date 4/14/21

Section: 0001 - PAVING

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|--|-----------|------|-----------|----|-------------|
| 0010 | 00190 | | LEVELING & WEDGING PG64-22 | 210.00 | TON | | \$ | |
| 0020 | 00263 | | ASPHALT MIX FOR PAVEMENT WEDGE | 425.00 | TON | | \$ | |
| 0030 | 00301 | | CL2 ASPH SURF 0.38D PG64-22 | 3,060.00 | TON | | \$ | |
| 0040 | 02562 | | TEMPORARY SIGNS | 330.00 | SQFT | | \$ | |
| 0050 | 02650 | | MAINTAIN & CONTROL TRAFFIC | 1.00 | LS | | \$ | |
| 0060 | 02676 | | MOBILIZATION FOR MILL & TEXT | 1.00 | LS | | \$ | |
| 0070 | 02677 | | ASPHALT PAVE MILLING & TEXTURING | 35.00 | TON | | \$ | |
| 0080 | 06510 | | PAVE STRIPING-TEMP PAINT-4 IN | 17,000.00 | LF | | \$ | |
| 0090 | 06515 | | PAVE STRIPING-PERM PAINT-6 IN | 35,000.00 | LF | | \$ | |
| 0100 | 06562 | | PAVE MARKING-THERMO R 6 FT | 2.00 | EACH | | \$ | |
| 0110 | 06563 | | PAVE MARKING-R/R XBUCKS 16 IN | 42.00 | LF | | \$ | |
| 0120 | 06568 | | PAVE MARKING-THERMO STOP BAR-24IN | 111.00 | LF | | \$ | |
| 0123 | 10020NS | | FUEL ADJUSTMENT (ADDED: 4-14-21) | 5,090.00 | DOLL | \$1.00 | \$ | \$5,090.00 |
| 0125 | 10030NS | | ASPHALT ADJUSTMENT (ADDED: 4-14-21) | 12,784.00 | DOLL | \$1.00 | \$ | \$12,784.00 |
| 0130 | 23625EC | | PAVE MARK THERMO-6 IN W CAT TRAXX | 250.00 | LF | | \$ | |
| 0140 | 24970EC | | ASPHALT MATERIAL FOR TACK NON- TRACKING | 19.00 | TON | | \$ | |

Section: 0002 - DEMOBILIZATION

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|----------------|----------|------|-----------|----|--------|
| 0150 | 02569 | | DEMOBILIZATION | 1.00 | LS | | \$ | |