



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street Frankfort,
Kentucky 40601

Rebecca Goodman
SECRETARY

June 24, 2026

CALL NO. 102
CONTRACT ID NO. 261127
ADDENDUM # 1

Subject: WHITLEY COUNTY NHPP 0751 (094)
Letting June 25, 2026

1. Revised Proposal Bid Items pages 103-105 of 105
2. Revised Plan Sheet R2A

Proposal revisions are available at
<http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mb
Enclosures

PROPOSAL BID ITEMS

Report Date 6/24/26

Page 1 of 3

261127

Section: 0001 - PAVEMENT

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0010	00003		CRUSHED STONE BASE	2,759.00	TON		\$	
0020	00100		ASPHALT SEAL AGGREGATE	15.00	TON		\$	
0030	00103		ASPHALT SEAL COAT	1.80	TON		\$	
0040	02073		JPC PAVEMENT-9 IN	9,386.00	SQYD		\$	
0050	02677		ASPHALT PAVE MILLING & TEXTURING	25.00	TON		\$	

Section: 0002 - ROADWAY

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0060	01480		CURB BOX INLET TYPE B	1.00	EACH		\$	
0070	01634		CAP CURB BOX INLET	2.00	EACH		\$	
0080	01830		STANDARD INTEGRAL CURB	755.00	LF		\$	
0090	01904		REMOVE CURB	1,032.00	LF		\$	
0100	02058		REMOVE PCC PAVEMENT	285.00	SQYD		\$	
0110	02159		TEMP DITCH	1,325.00	LF		\$	
0120	02160		CLEAN TEMP DITCH	663.00	LF		\$	
0130	02200		ROADWAY EXCAVATION	2,880.00	CUYD		\$	
0140	02351		G/R-W BEAM-S FACE TL-3	375.00	LF		\$	
0150	02367		G/R END TREATMENT TYPE 1	1.00	EACH		\$	
0160	02381		REMOVE G/R	225.00	LF		\$	
0170	02391		G/R END TREATMENT TYPE 4A	1.00	EACH		\$	
0180	02545		CLEARING AND GRUBBING 1.95 ACRES - WHITLEY	1.00	LS		\$	
0190	02562		TEMPORARY SIGNS	640.00	SQFT		\$	
0200	02650		MAINTAIN & CONTROL TRAFFIC WHITLEY	1.00	LS		\$	
0210	02671		PORTABLE CHANGEABLE MESSAGE SIGN	4.00	EACH		\$	
0220	02676		MOBILIZATION FOR MILL & TEXT	1.00	LS		\$	
0230	02701		TEMP SILT FENCE	1,325.00	LF		\$	
0240	02704		SILT TRAP TYPE B	7.00	EACH		\$	
0250	02705		SILT TRAP TYPE C	4.00	EACH		\$	
0260	02707		CLEAN SILT TRAP TYPE B	7.00	EACH		\$	
0270	02708		CLEAN SILT TRAP TYPE C	4.00	EACH		\$	
0280	02720		SIDEWALK-4 IN CONCRETE (REVISED 6-24-26)	417.00	SQYD		\$	
0290	02726		STAKING WHITLEY	1.00	LS		\$	
0300	02775		ARROW PANEL	1.00	EACH		\$	
0310	05952		TEMP MULCH	5,683.00	SQYD		\$	
0320	05953		TEMP SEEDING AND PROTECTION	4,260.00	SQYD		\$	
0330	05963		INITIAL FERTILIZER	0.50	TON		\$	
0340	05964		MAINTENANCE FERTILIZER	0.30	TON		\$	
0350	05985		SEEDING AND PROTECTION	8,525.00	SQYD		\$	
0360	05992		AGRICULTURAL LIMESTONE	5.00	TON		\$	

WHITLEY COUNTY
NHPP 0751 (094)
261127

PROPOSAL BID ITEMS

Page 2 of 3

Report Date 6/24/26

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0370	06405		SBM ALUMINUM PANEL SIGNS	45.00	SQFT		\$	
0380	06406		SBM ALUM SHEET SIGNS .080 IN	18.00	SQFT		\$	
0390	06407		SBM ALUM SHEET SIGNS .125 IN	358.00	SQFT		\$	
0400	06410		STEEL POST TYPE 1	373.00	LF		\$	
0410	06441		GMSS GALV STEEL TYPE C	234.00	LB		\$	
0420	06490		CLASS A CONCRETE FOR SIGNS	3.23	CUYD		\$	
0430	06491		STEEL REINFORCEMENT FOR SIGNS	114.00	LB		\$	
0440	06542		PAVE STRIPING-THERMO-6 IN W	3,009.00	LF		\$	
0450	06543		PAVE STRIPING-THERMO-6 IN Y	705.00	LF		\$	
0460	06550		PAVE STRIPING-TEMP REM TAPE-W	7,880.00	LF		\$	
0470	06551		PAVE STRIPING-TEMP REM TAPE-Y	5,960.00	LF		\$	
0480	06566		PAVE MARKING-THERMO X-WALK-12 IN	113.00	LF		\$	
0490	06569		PAVE MARKING-THERMO CROSS-HATCH (REVISED 6-24-26)	2,130.00	SQFT		\$	
0500	06571		PAVE MARKING-PAINT PARKING LOT	4,939.00	LF		\$	
0510	10020NS		FUEL ADJUSTMENT	2,759.00	DOLL	\$1.00	\$	\$2,759.00
0520	20191ED		OBJECT MARKER TY 3	2.00	EACH		\$	
0530	20206EC		PAVE MARK HANDICAP SYMBOL	6.00	EACH		\$	
0540	20412ED		REMOVE ASPHALT SHOULDER	1,963.00	SQYD		\$	
0550	21596ND		GMSS TYPE D	9.00	EACH		\$	
0560	24631EC		BARCODE SIGN INVENTORY	39.00	EACH		\$	
0570	24689EC		PAVE MARK THERMO-WRONG WAY ARROW	2.00	EACH		\$	
0580	24969ED		LONGITUDINAL SAW CUT	3,805.00	LF		\$	
0590	25079ED		THRIE BEAM G/R TRANSITION TL-2	2.00	EACH		\$	
0600	26248EC		ELECTRONIC DELIVERY MGMT SYSTEM - AGG WHITLEY	1.00	LS		\$	
0610	40027		ROCK EXCAVATION	320.00	CUYD		\$	

Section: 0003 - DRAINAGE

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0620	00521		STORM SEWER PIPE-15 IN	4.00	LF		\$	
0630	01310		REMOVE PIPE	65.00	LF		\$	
0640	01691		FLUME INLET TYPE 2	1.00	EACH		\$	

Section: 0004 - LIGHTING

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0650	04700		POLE 30 FT MTG HT	3.00	EACH		\$	
0660	04725		BRACKET 15 FT	3.00	EACH		\$	
0670	04740		POLE BASE	9.00	EACH		\$	
0680	04750		TRANSFORMER BASE	3.00	EACH		\$	
0690	04780		FUSED CONNECTOR KIT	18.00	EACH		\$	
0700	04792		CONDUIT-1 IN	2,660.00	LF		\$	
0710	04810		ELECTRICAL JUNCTION BOX	4.00	EACH		\$	
0720	04820		TRENCHING AND BACKFILLING	2,660.00	LF		\$	
0730	04832		WIRE-NO. 12	450.00	LF		\$	

PROPOSAL BID ITEMS

Page 3 of 3

Report Date 6/24/26

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0740	04833		WIRE-NO. 8	3,220.00	LF		\$	
0750	04835		WIRE-NO. 4	2,150.00	LF		\$	
0760	04942		REMOVE STORE & REINSTALL POLE	6.00	EACH		\$	
0770	23778EC		WIRE-NO. 10	2,685.00	LF		\$	
0780	24589ED		LED LUMINAIRE	3.00	EACH		\$	

Section: 0005 - MOBILIZATION & DEMOBILIZATION

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0790	02568		MOBILIZATION	1.00	LS		\$	
0800	02569		DEMOBILIZATION	1.00	LS		\$	

GENERAL SUMMARY

ITEM	DESCRIPTION	NOTES	UNIT	REST AREA			TOTAL PROJECT
00521	STORM SEWER PIPE-15 IN		LF	4			4
01310	REMOVE PIPE		LF	65			65
01480	CURB BOX INLET TYPE B		EACH	1			1
01691	FLUME INLET TYPE 2		EACH	1			1
01830	STANDARD INTEGRAL CURB		LF	755			755
01904	REMOVE CURB		LF	1032			1032
02058	REMOVE PCC PAVEMENT		SQYD	285			285
02159	TEMP DITCH	3	LF	1325			1325
02160	CLEAN TEMP DITCH	3	LF	663			663
02200	ROADWAY EXCAVATION	2	CUYD	2880			2880
02351	GUARDRAIL-STEEL W BEAM-5 FACE		LF	375			375
02367	GUARDRAIL END TREATMENT TYPE 1		EACH	1			1
02381	REMOVE GUARDRAIL		LF	250			250
2391	GUARDRAIL END TREATMENT TYPE 4A		EACH	1			1
02545	CLEARING AND GRUBBING	1	LS	1			1
02562	TEMPORARY SIGNS		SQFT	640			640
02568	MOBILIZATION		LS	1			1
02569	DEMOBILIZATION		LS	1			1
02650	MAINTAIN & CONTROL TRAFFIC		LS	1			1
02671	PORTABLE CHANGEABLE MESSAGE SIGN		EACH	4			4
02676	MOBILIZATION FOR MILL & TEXT		LS	1			1
02701	TEMP SILT FENCE	3	LF	1325			1325
02704	SILT TRAP TYPE B	3	EACH	7			7
02705	SILT TRAP TYPE C	3	EACH	4			4
02707	CLEAN SILT TRAP TYPE B	3	EACH	7			7
02708	CLEAN SILT TRAP TYPE C	3	EACH	4			4
02720	SIDEWALK-4 IN CONCRETE		SQYD	417			417
02726	STAKING		LS	1			1
02775	ARROW PANEL		EACH	1			1
05952	TEMP MULCH	3	SQYD	5683			5683
05953	TEMP SEEDING AND PROTECTION	3	SQYD	4260			4260
05963	INITIAL FERTILIZER	3	TON	0.5			0.5
05964	MAINTENANCE FERTILIZER	3	TON	0.3			0.3
05985	SEEDING AND PROTECTION	3	SQYD	8525			8525
05992	AGRICULTURAL LIMESTONE	3	TON	5			5
06542	PAVE STRIPING-THERMO-6 IN W		LF	3009			3009
06543	PAVE STRIPING-THERMO-6 IN Y		LF	705			705
06550	PAVE STRIPING-TEMP REM TAPE-W		LF	7880			7880
06551	PAVE STRIPING-TEMP REM TAPE-Y		LF	5960			5960
06566	PAVE MARKING-THERMO X-WALK-12 IN		LF	113			113
06569	PAVE MARKING-THERMO CROSS-HATCH		SQFT	2130			2130
06571	PAVE MARKING-PAINT PARKING LOT		LF	4939			4939
10020NS	FUEL ADJUSTMENT		DOLL	2759			2759
20191ED	OBJECT MARKER TY 3		EACH	2			2
20206EC	PAVE MARK HANDICAP SYMBOL		EACH	6			6
20412ED	REMOVE ASPHALT SHOULDER		SQYD	1963			1963
24689EC	PAVE MARK THERMO-WRONG WAY ARROW		EACH	2			2
24969ED	LONGITUDINAL SAW CUT		LF	3805			3805
24631EC	BARCODE SIGN INVENTORY		EACH	39			39
25079ED	THRIE BEAM G/R TRANSITION TL-2		EACH	2			2
26248EC	ELECTRONIC DELIVERY MGMT SYSTEM-AGG		LS	1			1
01634	CAP CURB BOX INLET		EACH	2			2
40027	ROCK EXCAVATION		CUYD	320			320

NOTES:

- ① APPROXIMATELY 1.95 ACRES TOTAL.
(DISTURBED LIMITS)
- ② EARTHWORK QUANTITIES

COMMON	2,880 CY
ROCK	320 CY
TOTAL EXCAVATION	3,200 CY
EMBANKMENT IN PLACE	2,398.64 CY
EMBANKMENT REFILL	0 CY
TOTAL EMBANKMENT	2,398.64 CY

THE CONTRACTOR IS ADVISED THAT THE EARTHWORK FIGURES ABOVE ARE SHOWN FOR INFORMATION PURPOSES ONLY. ASSUMPTIONS FOR SHRINK AND SWELL FACTORS ARE THE RESPONSIBILITY OF THE CONTRACTOR. NO DRILLING WAS PERFORMED. ROCK EXCAVATION BASED ON OBSERVATION IN EXISTING CUTS.

- ③ INCLUDES QUANTITIES CARRIED OVER FROM THE EROSION CONTROL SUMMARY.

Pavement Summary								
ITEM CODE	ITEM	UNIT	MAINLINE	SHOULDERS	ENTRANCES	APPROACHES	TEMPORARY	TOTAL PROJECT
00001	CRUSHED STONE BASE	TON	2,159	600				2,759
00100	ASPHALT SEAL AGGREGATE	TON		15				15
00103	ASPHALT SEAL COAT	TON		1.8				1.8
02073	JPC PAVEMENT-9 IN	SQYD	9,386					9,386
02677	ASPHALT PAVE MILLING & TEXTURING	TON	25					25

Pavement Areas							
ITEM		MAINLINE	SHOULDERS	ENTRANCES	APPROACHES	TEMPORARY	TOTALS
SQUARE YARDS							
00001	DGA BASE (CUYD)	3,129	291				3,420
00100	ASPHALT SEAL AGGREGATE		748				748
00103	ASPHALT SEAL COAT		748				748
02073	JPC PAVEMENT-9 IN	9,386					9,386



GENERAL SUMMARY

ITEM	DESCRIPTION	NOTES	UNIT	REST AREA			TOTAL PROJECT
00521	STORM SEWER PIPE-15 IN		LF	4			4
01310	REMOVE PIPE		LF	65			65
01480	CURB BOX INLET TYPE B		EACH	1			1
01691	FLUME INLET TYPE 2		EACH	1			1
01830	STANDARD INTEGRAL CURB		LF	755			755
01904	REMOVE CURB		LF	1032			1032
02058	REMOVE PCC PAVEMENT		SQYD	285			285
02159	TEMP DITCH	3	LF	1325			1325
02160	CLEAN TEMP DITCH	3	LF	663			663
02200	ROADWAY EXCAVATION	2	CUYD	2880			2880
02351	GUARDRAIL-STEEL W BEAM-5 FACE		LF	375			375
02367	GUARDRAIL END TREATMENT TYPE 1		EACH	1			1
02381	REMOVE GUARDRAIL		LF	250			250
2391	GUARDRAIL END TREATMENT TYPE 4A		EACH	1			1
02545	CLEARING AND GRUBBING	1	LS	1			1
02562	TEMPORARY SIGNS		SQFT	640			640
02568	MOBILIZATION		LS	1			1
02569	DEMOBILIZATION		LS	1			1
02650	MAINTAIN & CONTROL TRAFFIC		LS	1			1
02671	PORTABLE CHANGEABLE MESSAGE SIGN		EACH	4			4
02676	MOBILIZATION FOR MILL & TEXT		LS	1			1
02701	TEMP SILT FENCE	3	LF	1325			1325
02704	SILT TRAP TYPE B	3	EACH	7			7
02705	SILT TRAP TYPE C	3	EACH	4			4
02707	CLEAN SILT TRAP TYPE B	3	EACH	7			7
02708	CLEAN SILT TRAP TYPE C	3	EACH	4			4
02720	SIDEWALK-4 IN CONCRETE		SQYD	417			417
02726	STAKING		LS	1			1
02775	ARROW PANEL		EACH	1			1
05952	TEMP MULCH	3	SQYD	5683			5683
05953	TEMP SEEDING AND PROTECTION	3	SQYD	4260			4260
05963	INITIAL FERTILIZER	3	TON	0.5			0.5
05964	MAINTENANCE FERTILIZER	3	TON	0.3			0.3
05985	SEEDING AND PROTECTION	3	SQYD	8525			8525
05992	AGRICULTURAL LIMESTONE	3	TON	5			5
06542	PAVE STRIPING-THERMO-6 IN W		LF	3009			3009
06543	PAVE STRIPING-THERMO-6 IN Y		LF	705			705
06550	PAVE STRIPING-TEMP REM TAPE-W		LF	7880			7880
06551	PAVE STRIPING-TEMP REM TAPE-Y		LF	5960			5960
06566	PAVE MARKING-THERMO X-WALK-12 IN		LF	113			113
06569	PAVE MARKING-THERMO CROSS-HATCH		SQFT	2130			2130
06571	PAVE MARKING-PAINT PARKING LOT		LF	493			493
10020NS	FUEL ADJUSTMENT		DOLL	2759			2759
20191ED	OBJECT MARKER TY 3		EACH	2			2
20206EC	PAVE MARK HANDICAP SYMBOL		EACH	6			6
20412ED	REMOVE ASPHALT SHOULDER		SQYD	1963			1963
24689EC	PAVE MARK THERMO-WRONG WAY ARROW		EACH	2			2
24969ED	LONGITUDINAL SAW CUT		LF	3805			3805
24631EC	BARCODE SIGN INVENTORY		EACH	39			39
25079ED	THRIE BEAM G/R TRANSITION TL-2		EACH	2			2
26248EC	ELECTRONIC DELIVERY MGMT SYSTEM-AGG		LS	1			1
01634	CAP CURB BOX INLET		EACH	2			2
40027	ROCK EXCAVATION		CUYD	320			320

NOTES:

- ① APPROXIMATELY 1.95 ACRES TOTAL.
(DISTURBED LIMITS)
- ② EARTHWORK QUANTITIES

COMMON	2,880 CY
ROCK	320 CY
TOTAL EXCAVATION	3,200 CY
EMBANKMENT IN PLACE	2,398.64 CY
EMBANKMENT REFILL	0 CY
TOTAL EMBANKMENT	2,398.64 CY

THE CONTRACTOR IS ADVISED THAT THE EARTHWORK FIGURES ABOVE ARE SHOWN FOR INFORMATION PURPOSES ONLY. ASSUMPTIONS FOR SHRINK AND SWELL FACTORS ARE THE RESPONSIBILITY OF THE CONTRACTOR. NO DRILLING WAS PERFORMED. ROCK EXCAVATION BASED ON OBSERVATION IN EXISTING CUTS.

- ③ INCLUDES QUANTITIES CARRIED OVER FROM THE EROSION CONTROL SUMMARY.

Pavement Summary								
ITEM CODE	ITEM	UNIT	MAINLINE	SHOULDERS	ENTRANCES	APPROACHES	TEMPORARY	TOTAL PROJECT
00001	CRUSHED STONE BASE	TON	2,159	600				2,759
00100	ASPHALT SEAL AGGREGATE	TON		15				15
00103	ASPHALT SEAL COAT	TON		1.8				1.8
02073	JPC PAVEMENT-9 IN	SQYD	9,386					9,386
02677	ASPHALT PAVE MILLING & TEXTURING	TON	25					25

Pavement Areas							
ITEM		MAINLINE	SHOULDERS	ENTRANCES	APPROACHES	TEMPORARY	TOTALS
00001	DGA BASE (CUYD)	3,129	291				3,420
00100	ASPHALT SEAL AGGREGATE		748				748
00103	ASPHALT SEAL COAT		748				748
02073	JPC PAVEMENT-9 IN	9,386					9,386

