



COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET
www.transportation.ky.gov/

Andy Beshear
GOVERNOR

Jim Gray
SECRETARY

August 10, 2022

CALL NO. 107
CONTRACT ID NO. 221339
ADDENDUM # 1

Subject: MAGOFFIN COUNTY, STP 4602 096
Letting August 18, 2022

- (1) Revised - Cover Page
- (2) Revised - Completion Date - Page 4 of 319
- (3) Revised - County Name - Page 18 of 319

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



CALL NO. 107

CONTRACT ID. 221339

MAGOFFIN COUNTY

FED/STATE PROJECT NUMBER STP 4602 096

DESCRIPTION US 460

WORK TYPE GRADE & DRAIN WITH ASPHALT SURFACE

PRIMARY COMPLETION DATE 05/1/2024

LETTING DATE: August 18,2022

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME August 18,2022. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 5%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 10

CONTRACT ID - 221339

STP 4602 096

COUNTY - MAGOFFIN

PCN - DE07704602239

STP 4602 096

US 460 (MP 10.0) RECONSTRUCT AT IVY POINT (MP 10.7), A DISTANCE OF 0.42 MILES.GRADE & DRAIN WITH ASPHALT SURFACE SYP NO. 10-08901.00.

GEOGRAPHIC COORDINATES LATITUDE 37:44:54.00 LONGITUDE -83:04:45.00

ADT 5,750

COMPLETION DATE(S):

COMPLETED BY 05/01/2024

APPLIES TO CONTRACT

**SPECIAL NOTE FOR
EXCESS MATERIAL SITES**

**MAGOFFIN COUNTY
RECONSTRUCTION
US 460
ITEM 10-8901.00**

The construction activities of this project may result in a considerable amount of excess material. It is the contractor's responsibility to dispose of material in compliance with the United States Army Corps of Engineers (USACE) and Kentucky Division of Water (DOW) rules and regulations pertaining to discharges into U.S. Waters.

PART A: PERMITTED SITES

Documents and reports for environmental studies, which include historic, archaeological surveys, biological assessments, etc., have been conducted by the KYTC and approved by the appropriate regulatory agencies for one excess material site.

The KYTC has prepared Section 404 & 401 permits for the excess material site that is available for the contractor to use for this KYTC project. Stream mitigation in-lieu fees are not required for using this site.

The KYTC has not acquired fee simple ownership or purchased an easement to this excess material site. The contractor is responsible for securing permission to place excess material at the site from the property owner(s). The KYTC has not secured access rights to the proposed excess material site. The contractor must secure any haul roads or accesses through other properties by agreements with property owners or other governmental agencies (ie. County roads, private roads, etc.). The KYTC is not responsible for damages or repairs to sites or accesses to sites located outside of state right of way. The contractor shall notify the KYTC on the waste site(s) that will be used during construction. The contractor must notify the KYTC prior to tree clearing in the excess material sites. The location of the excess material site and the permitted limits of the site are identified in the attached map. The following information is the property owner contact information:

Excess Material Site A:

David Gardner
(606)454-4716