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Governor Frankfort, Kentucky 40622 Secretary
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CALL NO. 107
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RUSSELL COUNTY
NHPP 1271 (120)

161269

PROPOSAL BID ITEMS

Report Date

Section: 0001 - PAVING - ASPHALT ALTERNATE

LINE
0010
0020
0030
0040
0050
0060
0070
0080
0090

0100

BID CODE
00003
00020
00100
00103
00212
00214
00301
00339
02200

10203ND

ALT DESCRIPTION
CRUSHED STONE BASE
TRAFFIC BOUND BASE
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT
CL2 ASPH BASE 1.00D PG64-22
CL3 ASPH BASE 1.00D PG64-22
CL2 ASPH SURF 0.38D PG64-22
CL3 ASPH SURF 0.38D PG64-22
ROADWAY EXCAVATION

PAVEMENT ADJUSTMENT
(ASPHALT ALTERNATE)

11/23/16

Section: 0002 - PAVING - CONCRETE ALTERNATE

LINE
0150
0160
0170
0180
0190
0200
0210
0220
0230

0240

BID CODE
00003
00020
00100
00103
00212
00301
02078
02084
02200

10203ND

ALT DESCRIPTION
CRUSHED STONE BASE
TRAFFIC BOUND BASE
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT
CL2 ASPH BASE 1.00D PG64-22
CL2 ASPH SURF 0.38D PG64-22
JPC PAVEMENT-6 IN SHLD
JPC PAVEMENT-8 IN
ROADWAY EXCAVATION

PAVEMENT ADJUSTMENT
(CONCRETE ALTERNATE)

QUANTITY
42,442.00
1,838.00
232.00
28.00
13,044.00
19,462.00
4,095.00
3,091.00
4,924,898.00

1.00

QUANTITY
43,447.00
1,838.00
232.00
28.00
8,699.00
2,647.00
21,065.00
44,959.00
4,924,898.00

1.00

TON
TON
TON
TON
TON
TON
TON
TON
CuUYD

LS 431,454.00 $

TON
TON
TON
TON
TON
TON
SQYD
SQYD
CuUYD

LS 323,643.00 $
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$323,643.00

Section: 0003 - PAVING - CONCRETE WITH ASPHALT SHOULDERS ALTERNATE

LINE
0250
0260
0270
0280
0290
0300
0310
0320

0330

BID CODE
00003
00020
00100
00103
00212
00301
02084
02200

10203ND

ALT DESCRIPTION
CRUSHED STONE BASE
TRAFFIC BOUND BASE
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT
CL2 ASPH BASE 1.00D PG64-22
CL2 ASPH SURF 0.38D PG64-22
JPC PAVEMENT-8 IN
ROADWAY EXCAVATION

PAVEMENT ADJUSTMENT
(CONCRETE)

Section: 0004 - ROADWAY

LINE
0340

BID CODE
00071

ALT DESCRIPTION
CRUSHED AGGREGATE SIZE NO 57

QUANTITY
44,779.00
1,838.00
232.00
28.00
13,044.00
4,095.00
44,959.00
4,924,898.00

1.00

QUANTITY
10.70

TON
TON
TON
TON
TON
TON
SQYD
CuYD

LS

TON

UNIT UNIT PRIC FP AMOUNT

$
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RUSSELL COUNTY
NHPP 1271 (120)

161269

LINE
0350
0360
0370
0380
0390
0400
0410

0420
0430
0440
0450

0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570

0580
0590

0600
0610
0620
0630

0640

0650

0660

0670
0680
0690
0700
0710
0720
0730
0740
0750
0760
0770
0780

BID CODE

00078
01000
01010
01020
01024
01028
01032

01982
02014
02091
02159

02242
02259
02262
02351
02360
02367
02371
02373
02391
02429
02432
02488

02545
02562

02570
02585
02596
02650

02651

02651

02651

02651
02671
02690
02696
02701
02703
02704
02705
02706
02707
02708
02726

PROPOSAL BID ITEMS

Report Date 11/23/16

ALT DESCRIPTION

CRUSHED AGGREGATE SIZE NO 2
PERFORATED PIPE-4 IN
NON-PERFORATED PIPE-4 IN
PERF PIPE HEADWALL TY 1-4 IN
PERF PIPE HEADWALL TY 2-4 IN
PERF PIPE HEADWALL TY 3-4 IN
PERF PIPE HEADWALL TY 4-4 IN

DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE

BARRICADE-TYPE lli
REMOVE PAVEMENT
TEMP DITCH

WATER
(FOR DUST CONTROL)

FENCE-TEMP

FENCE-WOVEN WIRE TYPE 1
GUARDRAIL-STEEL W BEAM-S FACE
GUARDRAIL TERMINAL SECTION NO 1
GUARDRAIL END TREATMENT TYPE 1
GUARDRAIL END TREATMENT TYPE 7
GUARDRAIL END TREATMENT TYPE 3
GUARDRAIL END TREATMENT TYPE 4A
RIGHT-OF-WAY MONUMENT TYPE 1
WITNESS POST

CHANNEL LINING CLASS IV

CLEARING AND GRUBBING
(APPROXIMATELY 237 ACRES)

TEMPORARY SIGNS

PROJECT CPM SCHEDULE SEE DESIGN FOR
SPECIAL NOTE

EDGE KEY
FABRIC-GEOTEXTILE TYPE |
MAINTAIN & CONTROL TRAFFIC

DIVERSIONS (BY-PASS DETOURS)
(BALLINGER)

DIVERSIONS (BY-PASS DETOURS)
(CONNECTION 869+00)

DIVERSIONS (BY-PASS DETOURS)
(CONNECTOR)

DIVERSIONS (BY-PASS DETOURS)
(END TIE)

PORTABLE CHANGEABLE MESSAGE SIGN
SAFELOADING

SHOULDER RUMBLE STRIPS-SAWED
TEMP SILT FENCE

SILT TRAP TYPE A

SILT TRAP TYPE B

SILT TRAP TYPE C

CLEAN SILT TRAP TYPE A

CLEAN SILT TRAP TYPE B

CLEAN SILT TRAP TYPE C

STAKING

QUANTITY
68.00
11,235.00
4,830.00
33.00
2.00
28.00
5.00

200.00
26.00
2,024.00
33,400.00

13.00
1,000.00
45,745.00
11,887.50
8.00
13.00
10.00
2.00

1.00
188.00
47.00
22,854.00

1.00
840.00

1.00
230.60
33,475.00
1.00

1.00

1.00

1.00

1.00

2.00

2.20
24,446.00
33,400.00
237.00
237.00
237.00
2,133.00
2,133.00
2,133.00
1.00
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RUSSELL COUNTY
NHPP 1271 (120)

161269

LINE
0790
0800
0810
0820
0830
0840
0850
0860
0870
0880
0890

0900

0910
0920
0930
0940
0950
0960
0970
0980

0990
1000

BID CODE
02775
05950
05952
05953
05963
05964
05985
05990
05992
06412
06510

06514

06514
06517
06568
06574
06578
06588
20458ES403
23274EN11F

24668EC
24814EC

PROPOSAL BID ITEMS

Report Date 11/23/16
ALT DESCRIPTION
ARROW PANEL
EROSION CONTROL BLANKET
TEMP MULCH

TEMP SEEDING AND PROTECTION
INITIAL FERTILIZER

20-10-10 FERTILIZER

SEEDING AND PROTECTION
SODDING

AGRICULTURAL LIMESTONE
STEEL POST MILE MARKERS
PAVE STRIPING-TEMP PAINT-4 IN

PAVE STRIPING-PERM PAINT-4 IN
(WHITE)

PAVE STRIPING-PERM PAINT-4 IN
(YELLOW)

PAVE STRIPING-PERM PAINT-12 IN

PAVE MARKING-THERMO STOP BAR-24IN
PAVE MARKING-THERMO CURV ARROW
PAVE MARKING-THERMO MERGE ARROW
PAVEMENT MARKER TY IVA-BY TEMP
CENTERLINE RUMBLE STRIPS

TURF REINFORCEMENT MAT 1

STEEL ENCASEMENT PIPE
(8-IN)
PIPELINE INSPECTION

Section: 0005 - DRAINAGE

LINE
1010
1020
1030
1040
1050
1060
1070
1080
1090
1100
1110
1120
1130
1140
1150
1160
1170
1180
1190
1200
1210

BID CODE
00440
00441
00443
00445
00462
00464
00466
00468
00470
00471
01202
01204
01208
01212
01216
01370
01371
01373
01374
01391
01393

ALT DESCRIPTION

ENTRANCE PIPE-15 IN
ENTRANCE PIPE-18 IN
ENTRANCE PIPE-24 IN
ENTRANCE PIPE-30 IN

CULVERT PIPE-18 IN

CULVERT PIPE-24 IN

CULVERT PIPE-30 IN

CULVERT PIPE-36 IN

CULVERT PIPE-48 IN

CULVERT PIPE-54 IN

PIPE CULVERT HEADWALL-15 IN
PIPE CULVERT HEADWALL-18 IN
PIPE CULVERT HEADWALL-24 IN
PIPE CULVERT HEADWALL-36 IN
PIPE CULVERT HEADWALL-48 IN
METAL END SECTION TY 1-15 IN
METAL END SECTION TY 1-18 IN
METAL END SECTION TY 1-24 IN
METAL END SECTION TY 1-30 IN
METAL END SECTION TY 3-18 IN
METAL END SECTION TY 3-24 IN

QUANTITY
2.00
27,935.00
1,147,080.00
80,247.00
24.90
41.50
802,472.00
1,000.00
497.40
8.00
10,000.00

32,191.00

28,535.00
207.00
216.00

6.00

6.00
65.00
14,110.00
7,936.00

820.00
3,274.00

QUANTITY
638.00
173.00

76.00
37.00
1,019.50
559.50
151.00
980.00
85.00
479.00
1.00
8.00
7.00
8.00
1.00
27.00
6.00
3.00
2.00
12.00
6.00

UNIT UNIT PRIC

EACH
SQYD
SQYD
SQYD
TON
TON
SQYD
SQYD
TON
EACH
LF

LF

LF
LF
LF
EACH
EACH
EACH
LF
SQYD

LF
LF

UNIT UNIT PRIC

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
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RUSSELL COUNTY
NHPP 1271 (120)

PROPOSAL BID ITEMS

161269

Report Date 11/23/16

REVISED ADDENDUM #1: 11-23-16

Contract ID: 161269
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UNIT UNIT PRIC FP AMOUNT

LINE BID CODE ALT DESCRIPTION QUANTITY

1220 01394 METAL END SECTION TY 3-30 IN 2.00 EACH
1230 01397 METAL END SECTION TY 3-48 IN 1.00 EACH
1240 01411 METAL END SECTION TY 4-18 IN 2.00 EACH
1250 01413 METAL END SECTION TY 4-24 IN 2.00 EACH
1260 01414 METAL END SECTION TY 4-30 IN 2.00 EACH
1270 01511 DROP BOX INLET TYPE 5D 1.00 EACH
1280 01670 SPRING BOX INLET TYPE B 1.00 EACH
1290 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 7,827.60 SQYD
1300 24026EC PIPE CULVERT HEADWALL-54 IN 2.00 EACH

Section: 0006 - BRIDGE - CULVERT - STA. 679+13.40 - DWG. 27227

-

$2.00

LR - K R R R LR

$15,656.77

UNIT UNIT PRIC FP AMOUNT

LINE BID CODE ALT DESCRIPTION QUANTITY

1310 08002 STRUCTURE EXCAV-SOLID ROCK 220.00 CUYD
1320 08003 FOUNDATION PREPARATION 1.00 LS
1330 08100 CONCRETE-CLASS A 1,060.00 CUYD
1340 08150 STEEL REINFORCEMENT 205,618.00 LB

Section: 0007 - BRIDGE - CULVERT - STA. 724+28.50 - DWG. 27228

$

$
$
$

UNIT UNIT PRIC FP AMOUNT

LINE BID CODE ALT DESCRIPTION QUANTITY

1350 08002 STRUCTURE EXCAV-SOLID ROCK 1,405.00 CUYD
1360 08003 FOUNDATION PREPARATION 1.00 LS
1370 08100 CONCRETE-CLASS A 741.00 CUYD
1380 08150 STEEL REINFORCEMENT 206,916.00 LB

Section: 0008 - BRIDGE - CULVERT - STA. 798+37 - DWG. 27229

$

$
$
$

UNIT UNIT PRIC FP AMOUNT

LINE BID CODE ALT DESCRIPTION QUANTITY

1390 08002 STRUCTURE EXCAV-SOLID ROCK 2,806.00 CUYD
1400 08003 FOUNDATION PREPARATION 1.00 LS
1410 08100 CONCRETE-CLASS A 2,035.00 CUYD
1420 08150 STEEL REINFORCEMENT 415,512.00 LB

Section: 0009 - BRIDGE - CULVERT - STA. 825+69 - DWG. 27230

$

$
$
$

UNIT UNIT PRIC FP AMOUNT

LINE BID CODE ALT DESCRIPTION QUANTITY

1430 08002 STRUCTURE EXCAV-SOLID ROCK 2,837.00 CUYD
1440 08003 FOUNDATION PREPARATION 1.00 LS
1450 08100 CONCRETE-CLASS A 1,832.00 CUYD
1460 08150 STEEL REINFORCEMENT 397,750.00 LB

Section: 0010 - TRAINEES - ADDED 11-23-16

$

$
$
$



RUSSELL COUNTY
NHPP 1271 (120)

PROPOSAL BID ITEMS

161269

Report Date 11/23/16

LINE BID CODE ALT DESCRIPTION

TRAINEE PAYMENT REIMBURSEMENT
1 GROUP 2, 3, OR 4 OPERATOR
0110 02742 (ADDED: 11-23-16)

TRAINEE PAYMENT REIMBURSEMENT
1 GROUP 2, 3, OR 4 OPERATOR
0120 02742 (ADDED: 11-23-16)

Section: 0011 - DEMOBILIZATION &/OR MOBILIZATION

LINE BID CODE ALT DESCRIPTION
0130 02568 MOBILIZATION
0140 02569 DEMOBILIZATION

REVISED ADDENDUM #1: 11-23-16
Contract ID: 161269
Page 140(a) of 140

Page 5 of 5

QUANTITY UNIT UNIT PRIC FP AMOUNT

1,400.00 HOUR $

1,400.00 HOUR $

QUANTITY UNIT UNIT PRIC FP AMOUNT
1.00 LS $
1.00 LS $



RUSSELL COUNTY

NHPP 1271 (120)

ADDED ADDENDUM #1:11-23-16

Contract ID: 161269

NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
(LETTER OF PERMISSION & LOP WQC AUTHORIZATION)

PROJECT: Russell County, Item No. 8-108.00
Relocation (US 127)

The Section 404 & 401 activities for this project have been previously permitted under the
authority of the Department of the Army Letter of Permission (LOP) & Division of Water LOP
Water Quality Certification. In order for these authorizations to be valid, the attached conditions
must be followed. The contractor shall post a copy of this LOP Permit & LOP WQC in a
conspicuous location at the project site for the duration of construction and comply with the

general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the
work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Corps of Engineers. A copy of any request to the Corps of
Engineers to alter this proposal and subsequent responses shall be forwarded to the Division of
Environmental Analysis, DA Permit Coordinator, for office records and for informational

purposes.

Page 1 of 13



RUSSELL COUNTY

NHPP 1271 (120)

DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, LOUISVILLE
CORPS OF ENGINEERS
P.0. BOX 59
LOUISVILLE KY 40201-0059
FAX: (502) 315-6677

hitp:fiveww.Irl usace ammy,miV

November 22, 2016

Operations Division
Regulatory Branch {(South)
ID No. LRL-2016-46l-ncc

Mr. Roy C. Collins

Kentucky Transportation Cabinet, DEA
200 Mero Street

Frankfort, Kentucky 40622

Dear Mr. Collins:

This is in regard to your application for a Department of the Army

(DA) permit dated May 4, 2016, concerning a plan to reconstruct U.S.
127 near Lake Cumberland in Clinton and Russell Counties, Kentucky.
We have reviewed your application and have made the following
determinations: the work is minor in nature, will not have a
significant impact on the environment, and should encounter no
opposition.

Based on these determinations, your proposed work satisfies the
Letter of Permission criteria, as specified in our regqulations.
Therefore, you are authorized, in accordance with 33 USC 403, to
discharge fill material into 0.18 acre of forested wetland, 1.09 acres
of emergent wetlands, 15,672 linear feet (0.94 acre) of ephemeral
streams, 26,423 linear feet (3.5 acres) of intermittent streams and
3,326 linear feet (1.3 acres) of perennial streams. This permission
is granted with the following Special Conditions:

a. The project shall be constructed in accordance with plans
included in the May 4, 2016 application for Kentucky
Transportation Cabinet, Item No. 8-108.00 and all subsequent
information received regarding changes to the original
submittal.

b. The permittee shall comply with the agreement outlined in the
letter of October 27, 2016 from the U.S. Fish and Wildlife
Service regarding the Biological Opinion on endangered species
within the project area.

c. The permittee shall comply with the Memorandum of Agreement
dated November 14, 2011 between the Federal Highway

ADDED ADDENDUM #1:11-23-16

Contract ID: 161269
Page 2 of 13



RUSSELL COUNTY
NHPP 1271 (120)

i.

ADDED ADDENDUM #1:11-23-16

Administration, the Kentucky Transportation Cabinet, and the
Kentucky State Historic Preservation Officer.

Two weeks after receipt of the signed LOP from KYTC, the Corps
will update the Regulatory In-lieu Fee and Bank Information
Tracking System (RIBITS) by debiting 2.16 wet-sedge meadow
Adjusted Mitigation Units (AMUs) and 0.36 forested wetland AMUs
for a total of 2.52 AMUs to compensate for impacts to 1.08 acres
of emergent wetlands and 0.18 acre of forested wetland from the
KYTC Wayne County Wetland Mitigation Site. This update will
confirm the use of the AMUs.

Two weeks after receipt of the signed LOP from KYTC, the Corps
will update the Regulatory In-lieu Fee and Bank Information
Tracking System (RIBITS) by debiting 22,715 BMUs from KYTC'’s
Pumphrey-Buck Creek Mitigation Project to compensate for
19,054.9 linear feet of stream impacts. This update will
confirm the use of the remaining AMUs and the closure of the
Pumphrey-Buck Creek Mitigation Project.

To compensate for the remaining 6,980.1 linear feet of
intermittent stream and 3,288 linear feet of perennial stream
impacts, KYTC shall provide a receipt from the KDFWR Stream and
Wetland Mitigation Trust for the purchase of 19,442 AMUs. AMUs
must be purchased prior to the discharge of fill into “waters of
the U.85.” The Corps ID number LRL-2016-46l-ncc must accompany
the payment. Inquiries regarding credit purchase may be made
directly to KDFWR by calling Mr. Clifford Scott (502) 564-5101,
by email at: clifford.scott@ky.gov, or in writing at: Kentucky
Department of Fish and Wildlife Resources, Division of
Fisheries, #1 Sportsman’s Lane, Frankfort, Kentucky 40601.

. The permittee shall obtain an easement from the Nashville

District U.S. Army Corps of Engineers prior to performing work
on federal property.

The time limit for completing the work authorized ends on
November 30, 2021. If you find that you need more time to
complete the authorized activity, submit your request for a time
extension to this office for consideration at least 1 month
before the above date is reached.

Upon completion of construction you are to notify the District
Engineer. The enclosed Completion Report form must be completed
and returned to this office.

You must agree to comply with the enclosed General Conditions.

This authorization will be effective as soon as we receive your

signed acceptance of these conditions. Please sign and date the
duplicate copy of this letter in the space provided and return the

Contract ID: 1612@9
Page 3 of ;3

]




RUSSELL COUNTY ADDED ADDENDUM #1:11-23-16
NHPP 1271 (120) Contract ID: 161269
Page 4 of 13
1
signed copy in the enclosed envelope. Note that we also perform f
periodic inspections to ensure compliance with our permit conditions
and appropriate Federal laws.

Copies of this letter will be sent to the appropriate coordlnatlng ,
agencies (see enclosure for addresses). |

FOR THE DISTRICT ENGINEER:

David Baldridge
Chief, South Branpfh
Regulatory Division

Enclosures

(I accept the conditions of this authorization):

Kenticky Transportation Cabinet & Date

= e ——— e T



RUSSELL COUNTY ADDED ADDENDUM #1:11-23-16
NHPP 1271 (120) Contract ID: 161269
Page 5 of 13

GENERAL CONDITIONS:

1. Discharges of dredged or fill material into “waters of the U.S.” must
be minimized or avoided to the maximum extent practicable at the project
site (1.e. on-site). In determining the minimal impact threshold, the
Districts will consider the direct, secondary, and cumulative impacts of
the fill or work and any mitigation measures.

2. The permittee shall provide a mitigation/monitoring plan for impacts
resulting from the placement of fill into “waters of the U.S.” in excess
of 300 linear feet of intermittent or perennial stream; the filling of
greater than 0.10 acre (4,356 sq. feet) of waters of the U.S; or work
causing more than minimal effects, to compensate for impacts to the
“waters of the U.S.” These impact thresholds are applied for each
crossing. When mitigation is required, the permittee will develop the
mitigation site concurrently with, or in advance of, the site construction
unless the Corps determines on a project specific basis that it is not
practical to do so. This will ensure that aquatic functions are not lost
for long periods of time (e.g. temporal loss) which could adversely affect
water quality and wildlife. The requirement for conservation easements or
deed restrictions will be determined on a project specific basis.

3. The permittee shall ensure that sedimentation and soil erosion control
measures are in place prior to commencement of construction activities.
These measures will remain in place and be properly maintained throughout
construction. Sedimentation and soil control measures shall include the
installation of straw bale barriers, silt fencing and/or other approved
methods to control sedimentation and erosion. Sedimentation and erosion
controls will not be placed in “waters of the U.S.” except if specifically
approved by the District.

4. The permittee shall ensure that areas disturbed by any construction
activity, including channel and stream banks, are immediately stabilized
and revegetated with a combination of non-invasive plants (grasses,
legumes and shrubs) which are compatible with the affected area and will
not compete with native vegetation.

5. The permittee shall ensure that no in-stream construction activity is
performed during periods of high stream flow or during the fish spawning
season (April 1 through June 30) without first contacting the Kentucky
Department of Fish and Wildlife Resources (KDFWR) for their expertise on
impacts to the fishery resource. Additionally, the discharge of dredged
and/or fill material in known waterfowl breeding and wintering areas must
be avoided to the maximum extent practicable.

6. The permittee will ensure that the activity authorized will not disrupt
movement of those aquatic species indigenous to the waterbody, including
those species which normally migrate through the area, unless the
activity"s specific purpose is to impound water.

7. The permittee shall ensure that all construction equipment is refueled
and maintained on an upland site away from existing streams, drainageways
and wetland areas. Heavy equipment working in wetlands must be placed on
mats or other measures must be taken to minimize soil disturbance.



RUSSELL COUNTY ADDED ADDENDUM #1:11-23-16
NHPP 1271 (120) Contract ID: 161269

- - R - - Page 6 of 13
8. The permittee must comply with any case specific special conditions
added by the Corps or by the State Section 401 Water Quality Certification
(WQC). The conditions imposed In the State Section 401 WQC are also
conditions of this LOP.

9. The permittee shall ensure that no activity authorized by the LOP may
cause more than a minimal adverse effect on navigation.

10. The permittee shall ensure proper maintenance of any structure or Till
authorized by the LOP, in good condition and in conformance with the terms
and conditions of the LOP, including maintenance to ensure public safety.
The permittee is not relieved of this requirement if the permitted
activity is abandoned, although the permittee may make a good faith
transfer to a third party. Should the permittee wish to cease to maintain
the authorized activity or desire to abandon it without a good faith
transfer, the permittee must obtain a modification to the LOP from the
Corps, which may require restoration of the area.

11. The permittee shall not perform any work within any Wild and Scenic
Rivers or in any river officially designated as a '"'study river" for
possible inclusion in the system, unless the appropriate Federal agency,
with direct management responsibility for such river, has determined in
writing that the proposed activity authorized by the LOP will not
adversely affect the Wild and Scenic River designation or study status.
Information on Wild and Scenic Rivers may be obtained from the appropriate
Federal Land Management agency in the area (e.g. U.S. Forest Service,
Bureau of Land Management, the National Parks Service, or the U.S. Fish
and Wildlife Service).

12. The permittee shall not perform any work under the LOP which is likely
to jeopardize the continued existence of a threatened or endangered
species or a species proposed for such designation, as identified under
the Federal Endangered Species Act, or which is likely to destroy or
adversely modify the critical habitat of such species. The permittee
shall notify the Corps and coordinate the proposed action with the USFWS
to determine if any listed species or critical habitat might be affected
and/or adversely modified by the proposed work. No activity is authorized
under the LOP which “may affect” a listed species or critical habitat,
unless Section 7 consultation addressing the effects of the proposed
activity has been completed. At the direction of the Corps, the permittee
shall complete the necessary consultation with the USFWS, satisfying the
requirements of Section 7(a)(2) of the Endangered Species Act. The
permittee shall not begin work until notified by the District Engineer
that the requirements of the Endangered Species Act have been satisfied
and that the activity is authorized. Authorization of an activity under
the LOP does not authorize the "take'" of a threatened or endangered
species as defined under the Federal Endangered Species Act. In the
absence of separate authorization (e.g., an ESA Section 10 Permit, a
Biological Opinion with "incidental take™ provisions, etc.) from the U.S.
Fish and Wildlife Service, both lethal and non-lethal '“takes™ of protected
species are in violation of the Endangered Species Act.

Obligations under Section 7 of the Act must be reconsidered by the Corps
Districts if (1) new information reveals impacts of the proposed action
may affect listed species or critical habitat in a manner not previously
considered, (2) the proposed action is subsequently modified to include
activities which were not considered during consultation, or (3) new
species are listed or critical habitat designated that might be affected

2
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13. The permittee shall not perform any activity under the LOP which may
affect historic properties listed, or eligible for listing, in the
National Register of Historic Places until the District Engineer has
complied with the provisions of 33 CFR Part 325, Appendix C. The
permittee must notify the District Engineer if the activity authorized by
the LOP may affect any historic properties listed, determined to be
eligible or which the permittee has reason to believe may be eligible for
listing on the National Register of Historic Places, and shall not begin
construction until notified by the District Engineer that the requirements
of the National Historic Preservation Act have been satisfied and that the
activity is authorized. Information on the location and existence of
historic resources can be obtained from the Kentucky Heritage Council.

IT the permittee discovers any previously unknown historic or
archaeological remains whille accomplishing the activity authorized by the
LOP, work must be immediately stopped and this office immediately notified
regarding the discovery. The District will initiate the Federal, Tribal
and State coordination required to determine if the remains warrant a
recovery effort or if the site is eligible for listing in the National
Register of Historic Places.

14. The permittee shall not perform any work under the LOP where the
discharge of dredged and/or fill material will occur in the proximity of a
public water supply intake.

15. No activity, including structures or work In “waters of the U.S.” or
discharges of dredged or fill material may consist of unsuitable materials
(e.g. trash, debris, car bodies, asphalt, etc.) and that materials used
for construction or discharge must be free from toxic pollutants in toxic
amounts.

16. The permittee shall, to the maximum extent practicable, design the
project to maintain pre-construction downstream flow conditions.
Furthermore, the work must not permanently restrict or impede the passage
of normal or expected high flows and the structure or discharge of Fill
must withstand expected high flows. The project must provide, to the
maximum extent practicable, for retaining excess flows from the site and
for establishing flow rates from the site similar to pre-construction
conditions.

17. The permittee shall ensure that all temporary fills, authorized under
the LOP, be removed in their entirety and the affected areas returned to
pre-construction elevation.

18. Representatives from the Corps of Engineers and/or the State of
Kentucky may inspect any authorized activity or mitigation site at any
time deemed necessary to ensure compliance with the terms and conditions
of the LOP, Section 401 WQC, and applicable laws.

19. All work authorized by this LOP must be completed within five years
after the date of the Corps authorization letter. |If you find you need
more time to complete the authorized activity, submit your request for a
time extension to this office for consideration at least three months
before the expiration date.
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20. The permittee, after completion of work under the LOP, shall submit a Page 8 of 13
signed certification letter regarding the completed work and required

mitigation, i1f applicable. The certification letter will include a

statement that the work was done in accordance with the LOP authorization
including compliance with all general and special conditions and

completion of mitigation work.

21. You must allow representatives from this office to inspect the
authorized activity at any time deemed necessary to ensure that It is
being or has been accomplished with the terms and conditions of the LOP.

22. For Section 10 waters, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or
work authorized, or if, in the opinion of the Secretary of the Army or his
authorized representative, said structure or work shall cause unreasonable
obstruction to the free navigation of the navigable waters, the permittee
will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby,
without expense to the United States. No claim shall be made against the
United States on account of any such removal or alteration.
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MATTHEW G. BEVIN CHARLES G. SNAVELY
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION AARON B. KEATLEY

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

August 2, 2016

David Waldner

KYTC Environmental Analysis
200 Mero St 5th F1

Frankfort, KY 40622

Re: Water Quality Certification #2016-068-7
US 127 - Russell Co
Al No.: 125149; Activity ID: APE20160001
KYTC Item No.: 8-108.00 & 8-8601.27
USACE Public Notice No.: LRL-2016-461
Cumberland River, UT to Cumberland River
UT to West Fork Indian Creek, UT to Salt
Lick Creek, UT to Rock Lick Creek, UT to
Blackfish Creek, Clifty Creek, UT to Clifty
Creek, UT to Greasy Creek, and adjacent
wetlands
Russell & Clinton Counties, Kentucky

Dear Mr. Waldner:

Pursuant to Section 401 of the Clean Water Act (CWA), the Commonwealth of Kentucky
certifies it has reasonable assurances that applicable water quality standards under Kentucky
Administrative Regulations Title 401, Chapter 10, established pursuant to Sections 301, 302, 303, 304,
306, and 307 of the CWA, will not be violated by the above referenced project provided that the U.S.
Army Corps of Engineers authorizes the activity under 33 CFR part 330, and the attached conditions are
met.

All future correspondence on this project must reference AI No. 125149. The attached
document is your official Water Quality Certification; please read it carefully. If you should have
any questions concerning the conditions of this water quality certification, please contact Cody Thayer of
my staff by calling (502) 782-7090.

Sincerely,

S .

Stephanie Hayes, Supervisor
Water Quality Certification Section
Kentucky Division of Water

Kentucky™

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D



RUSSELL COUNTY

NHPP 1271 (120)

ADDED ADDENDUM #1:11-23-16

Attachment

CC:

Roy Collins, KYTC: Frankfort (via email: RoyC.Collins @ky.gov)

Danny Peake, KYTC: Frankfort (via email: Danny.Peake @ky.gov)

Dave Harmon, KYTC: Frankfort (via email: Dave.Harmon @ky.gov)

David Baldridge, USACE: Louisville (via email: David.E.Baldridge @usace.army.mil)
Norma Condra, USACE: Louisville (via email: Norma.C.Condra@usace.army.mil)
Lee Andrews, USFWS: Frankfort (via email: Teresa_Hyatt@fws.gov)

Brian Crump, KDOW: Columbia Regional Office (via email: Brian.Crump @ky.gov)
Jon Cambron, KDOW: Upper Cumberland River Basin Coordinator

(via email: Jonathan.Cambron @ky.gov )

Contract ID: 161269
Page 10 of 13
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